

# **TENDER SPECIFICATION**

**No. BHE/PW/PUR/KORSR1-CRH/1337**

**FOR**

**SERVICES OF TOWER CRANE ON MONTHLY HIRING BASIS**

**FOR RENOVATION & RETROFITTING OF EXISTING**

**ELECTROSTATIC PRECIPITATORS & DUCTS**

**FOR STAGE- I&II (3x 200 MW + 3x500 MW)**

**AT**

**NTPC, KORBA SUPER THERMAL POWER STATION**

**DISTRICT: KORBA, CHATTISGARH**

**PRICE BID - VOLUME- II**

**VOLUME-II CONSISTS OF:**

- Price Bid Specification



**BHARAT HEAVY ELECTRICALS LIMITED**  
**(A Govt. of India Undertaking)**  
**POWER SECTOR - WESTERN REGION**  
**345-KINGSWAY, NAGPUR-440 001**

**BHARAT HEAVY ELECTRICALS LIMITED**

(A Govt. of India Undertaking)  
POWER SECTOR - WESTERN REGION  
345, KINGS WAY - NAGPUR 440 001

**TENDER SPECIFICATION NO - BHE/PW/PUR/KORSR1-CRH/1337**

**ISSUE DETAILS**

**NAME OF THE WORK:**

PROVIDING SERVICES OF TOWER CRANE ON MONTHLY HIRING BASIS FOR RENOVATION & RETROFITTING OF EXISTING ELECTROSTATIC PRECIPITATORS & DUCTS WORK AT STAGE- I&II (3x 200 MW + 3x500 MW) NTPC, KORBA SUPER THERMAL POWER STATION

**LAST DATE & TIME FOR SUBMISSION OF COMPLETED OFFERS:** PLEASE OBTAIN THE LATEST DETAILS FROM OUR WEB PAGE <http://www.bhel.com> (Tender Notifications, → View Corrigendum's)

THESE TENDER SPECIFICATION DOCUMENTS CONTAINING **VOLUME-I** AND **VOLUME-II** ARE ISSUED TO:

M/s.....

.....

.....

(THESE TENDER SPECIFICATION DOCUMENTS ARE NOT TRANSFERABLE)

FOR BHARAT HEAVY ELECTRICALS LIMITED

Addl General Manager (Purchase)

PLACE: NAGPUR

DATE :

**BHARAT HEAVY ELECTRICALS LIMITED: PSWR: NAGPUR****TENDER SPECIFICATION NO. BHE/PW/PUR/KORSR1-CRH/1337****(VOLUME– II: Price Bid Specification)  
Schedule of Rates and Quantities**

<b>PRICE SCHEDULE OF TOWER CRANE FOR KORBA R&amp;M SITE</b>				
<b>SN</b>	<b>Description of Job</b>	<b>Duration</b>	<b>Monthly Rate in Rupees</b>	<b>Total Price in Rupees</b>
01	CHARGES FOR PROVIDING SERVICES OF ONE NO TOWER CRANE ON MONTHLY HIRING BASIS FOR R&M WORK AT NTPC, KORBA SUPER THERMAL POWER STATION, CHHATTISGARH AS PER TERMS & CONDITIONS AS STIPULATED IN THE TENDER SPECIFICATION PART-I	14 Months		
02	TOTAL AMOUNT FOR MOBILIZATION OF THE CRANE AND O&M CREW AT BHEL SITE AND THEIR DE-MOBILIZATION AFTER COMPLETION OF CONTRACT. (Fixed charges not to be quoted separately)	N.A.	N.A.	<b>15,00,000/-</b>
03	DISMANTLING, LOCAL SHIFTING AND RE-ERECTION AT DIFFERENT LOCATION AT SITE (PER SHIFTING) <b>20%</b> OF SL. NO. 02 (TOTAL AMOUNT PAYABLE TOWARDS MOBILIZATION AND DE-MOBILIZATION) (Fixed charges not to be quoted separately)	N.A.	N.A.	<b>3,00,000/-</b>
Total Amount for Crane (in figures) Rs.				
Total Amount for Crane (in words): Rupees				
03	Cost of Foundation (if required) will be calculated on submission of drawing/documents by the bidder.	<b>To be filled by BHEL</b>		

\* **Note:- The cost of foundation for respective bidder shall be intimated to bidder on request before price bid opening. Impact on prices shall be unsolicited after the declaration of foundation cost..**

Date:

Signature of Bidder with Official Seal