

Corrigendum – 1 to Tender specification BHEL: PSSR: SCT 1430  
Clarification Dated 22-10-2010

One of the bidders sought clarifications in the above tender and the clarifications are furnished below for your information.

S. no	Published in	Existing	To be read as				
1	<b>Techno commercial bid Volume – I Book - I</b> Part – I Chapter – IV Page 32 to 34 of 54	As published in Page 32 to 34 of 54	PART –I CHAPTER – IV <u><b>T&amp;PS and MMEs TO BE DEPLOYED BY CONTRACTOR</b></u>  <b>A: The following minimum Tools &amp; Plants shall be deployed by the contractor</b>				
			S no	Description	Capacity	Minimum quantity	Remarks
			1	<b>Pick &amp; Carry crane</b>	8 T	02	
			2	<b>Mobile crane</b>	14T/18 T	01	
			3	<b>Mobile crane</b>	40T	01	
			4	<b>Trailer with prime mover</b>	30/40 T	01	
			5	<b>Trailer with prime mover</b>	10/20 T	01	
			NOTE: Also refer relevant clauses in SCC				
2	<b>Techno commercial bid Volume – I Book - I</b> Part – I Chapter – VI Page 36 of 54	1.6.3. COMMENCEMENT OF CONTRACT PERIOD The date of start of work shall be indicated in the "Letter of Intent" or	1.6.3 COMMENCEMENT OF CONTRACT PERIOD The date of start of work shall be indicated in the "Letter of Intent" or "request letter for mobilization" by the Construction manager. This date shall be recognized as "start of contract period". <b>The tentative start of work is by 20<sup>th</sup> Nov 2010.</b>				

		<p>“request letter for mobilization” by the Construction manager. This date shall be recognized as “start of contract period”</p>	
3	<p><b>Techno commercial bid Volume – I Book - I</b> Part – I Chapter – III Page 31 of 54</p>	<p><b>Note :</b></p> <p>All the T&amp;Ps required for this scope of work, except the T&amp;Ps provided by BHEL are to be arranged by the contractor within the quoted rates. The list given in chapter-IV is suggestive in nature. Any additional T&amp;P required for this contract shall be arranged by the contractor based on the work requirement.</p>	<p><b>(Note deleted)</b></p>

All other conditions and due date for tender submission remain unchanged

AGM /SCT