
Sl. No. Reference Clarification/Query BHEL REPLY

1

VOLUME-IA PART – I 

CHAPTER – IV

T&PS TO BE DEPLOYED BY 

CONTRACTOR FOR ENTIRE

PACKAGE

Please clarify about the T&PS to be deployed by contractor for entire

package.

For the nature of work of chimney construction,for casting of pile cap

can be arranged RMC and further shell wall concreting can be done

through 10/7 mixer machine because the volume of concrete is 8cum

per meter and cannot be used for above said item B1 and B2 for shell

wall.

B3 -Slipform as per requirement shall be deployed.

Kindly clarify whether B1 and B2 must be deployed for entire period of

chimney construction.Accordingly we have to arrange the same.

Bidder to refer the “ NOTE “ under 1.4.3 T & P list. It is clearly 

mentioned that the T&P shown in the list is 

suggestive and the actual mobilization may be as per actual site 

requirement.

Note:-

All other Terms & Conditions remain unchanged.

   GM / HR & SCT

CORRIGENDUM -3 TO TENDER SPECIFICATION BHEL PSSR SCT 1590 - DT:20/07/2015

Some of the bidders sought clarifications vide letters in regard to TENDER SPECIFICATION BHEL PSSR SCT 1590 - Civil, Structural and Architectural works of Twin Flue RCC 

Chimney for 1 x 150TPH RESID Upgradation Project at CPCL, Manali, Chennai and BHEL's clarifications are furnished below for information.
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