Corrigendum 5 dated July 02, 2016 to Tender Specification BHEL PSSR SCT 1613

SI.No Published in Existing Revised as
1 \T,ifuh;‘; folm’éfg‘ﬂ"’f' |b'd 10 [lssueof 1. Sale from BHEL PSSR 1.0 [lssueof  |1.Sale from BHEL PSSR
Notice Inviting Tender (iv) Tender Regional office at :Chennai (iv) Tender Regional office at :Chennai
Clause no 1.0 (iv) to Documents Closes: July 05, 2016, Documents Closes: July 07, 2016,
Clause no 1'0 (vi) and Time :15.00 Hrs Time :15.00 Hrs
Corrigendurﬁ 3 dated 1.0 Due date & Date : July 06, 2016, 1.0 Duedate & Date : July 08, 2016,
June 27. 2016 (v) time of offer Time :15.00Hrs (v) time of offer Time :15.00Hrs
’ submission submission
1.0 Opening of Date : July 06, 2016, 1.0 Opening of Date : July 08, 2016,
(vi) tender Time :15.30Hrs (vi) tender Time :15.30Hrs
f’l'o .'?::l di'ragz‘z:;ent posing Bidder's Query BHEL’s Clarification
Technical Conditions | PGMA-wise The difference between quantity of piping as revised in | Please refer the

of Contract (TCC)
Volume IA, Part-|
Chapter -IX clause
1.9.1.2.3,
Corrigendum-1 dated
June 24, 2016 and
price bid

break-up for
critical piping /
CW Piping:

corrigendum-1 and price bid are mentioned below: Please clarify.

Sl. | Description Quantity as | Quantity as per |Difference

No per price bid | corrigendum-|

1 |HP piping (IBR) [111 MT 60.3 MT 50.7 MT
including valves

2 |SA-335P-91 115 MT 100.4 MT 14.6 MT
piping (IBR)
including valves

revised quantity
mentioned in next two
pages.
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PGMA-WISE BREAK-UP FOR CRITICAL PIPING/ CW PIPING:

PG| MA Description Est Wt (in Kg) | Category | Rate Schedule id
80 | 304 | MS Header to HPBP Valve 2,800 | P-91 C.2
80 | 307 | HP & LP Bypass Warm Up 1,200 | P-91 C2
80 | 310 | HRH from Reheater to Interceptor Valve 41,500 | P-91 C2
80 | 312 | LPBP Valve Upstream & Downstream 23,300 | P-91 C2
80 | 320 | CRH from turbine to reheater 22,800 | HP Piping | C.1
80 | 321 | HPBP Valve to CRH Piping 3,200 | P-91 C.2
80 | 345 | Aux Steam to Deaerating Heater 4,600 | HP Piping | C.1
80 | 349 | Aux Steam to Gland Seals - TG Scope 200 | HP Piping | C.1
80 | 359 | Steam from Process BLR 25,900 | P-91 C.2
80 | 417 | Boiler Feed Discharge Piping 27,400 | HP Piping | C.1
80 | 421 | Boiler Feed Pump Recirculation 2,300 | HP Piping | C.1
80 | 430 | Spray Water to HPBP 2,000 | HP Piping | C.1
80 | 452 | HP Piping Drains - SG Scope 1,250 | P-91 C2
80 | 452 | HP Piping Drains - SG Scope 1,250 | HP Piping | C.1
80 | 453 | LP Piping Drains - SG Scope 1,000 | HP Piping | C.1
80 | 463 | Cooling Water Piping 4,04,000 | CW Piping | C.5
80 | 922 | Hangers & Supports 50,000 | H&S C.3
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PG| MA Description Est Wt (in Kg) | Category | Rate Schedule id
80 | 933 | Hangers & Supports 5,000 | H&S C.3
80 | 992 | Imported Electrodes - - -
TOTAL 6,19,700
VALVES
- | -— | Valves - P91 15,850 | P-91 C.2
- | - | Valves - HP Piping 49,450 | HP Piping | C.1

All other conditions of the tender specification remain unchanged.
Bidders are requested to consider this corrigendum as part of tender specification and quote accordingly.

-Sd-
Manager / Subcontracts
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