(A Govt.of India Undertaking) ”#’l
High Pressure Boiler Plant, Tiruchirappalli 620 014, India
MAINTENANCE & SERVICES DEPARTMENT 39-300
@ (0431) 2575380  Fax: (0431) 2521416 CELL:9442631203 1SO 9001

e-mail: kpvel@bheltry.co.in

PREAMBLE

01. The scope of work includes Erection and cabling / wiring of double girder
EOT cranes, and Gantry cranes of different capacities and sizes of span, at
various locations in the newly constructed factory and in the existing
buildings.

02. Time is the essence of the contract. Being a time bound work, the contractor
should make all efforts to complete the work in the stipulated period of Four
(4) months.

03. Usually, working hours are limited to day time only. In emergency cases to
carryout work during nights, it may be done so with the specific prior
permission of BHEL. In such case, it is to be carried out in the presence of
BHEL officials or their authorized persons.

04. The tenderers are advised to visit BHEL Factory at Tiruchirappalli and get
themselves acquainted with the site conditions before submitting the offer.

05. The following eligibility criteria shall be complied to fulfill the qualification
bid:-

a) Contractor should have separate Registration Code No. for EPF &
ESI.

b) Average annual turnover of firm in the last three years should be
30% value of the tender value .

c) During last Five years should have successfully done
Erection &commissioning of one no of EOT/GANTRY Crane with
minimum 30 Tonnes capacity.

d) Solvency shall be produced for at least 40% value of tender value.

06. PAN & ITCC for the past three years.

07. The works executed in the own name of the tenderer only will be considered
for eligibility criteria.
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08.

09.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

Documentary evidences (Xerox copies — attested) for turnover, works
experience, P.F. ESI registration etc., all as indicated & required in the
tender document, Availability of all types of Erection equipment facility,
Qualified staffs availability are to be furnished without which it will not be
taken into account.

Tender value is only approximate and liable for variation without entitling the
tenderer to any compensation, till the total value of contract vary by (+/ -)
20% (twenty percentage).

Quoted rate shall be firm throughout the contract period of 6 months and
extended contract period also and no cost escalation is allowed on any
account.

The quantity indicated in the Bill of quantity is only tentative. The contractor
has to execute any item of work irrespective of the quantity without any
reservation till the total value of contract exceeds by 20%.

The work shall be carried out as per the scope of work and related drawings.

After award of work the contractor has to furnish the security deposit, as per
Clause 16 of THE GENERAL INSTRUCTIONS TO TENDERERS. Also it is to
be noted that after award of work the contractor has to furnish 50% of
security deposit before the commencement of work.

The contractor has to carryout the work in production shops without affecting
the production by planning such work on holidays/ obtaining proper shut
down.

The decision of Engineer-in-charge shall be final and binding on the
contractor regarding clarification of items in this tender schedule.

The contractor shall strictly adhere to various labour laws in force.

The contractor shall follow norms of BHEL security system for movement of
men & materials within the complex.

Since the responsibility for the quality, workmanship and accuracy of any
work being carried out under this contract lies with the contractor, the
contractor should ensure that no work is done without the presence of
contractor’s representative at the work spot.

The contractor has to submit the organization chart of their set up for the

works and any change thereafter in the organization set up shall have the
prior approval of BHEL.
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20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

The contractor should establish his own site office, handling facility, storage
facility to stock installation materials, tools, machines etc., for which sufficient
place will be allotted on specific request for which the rent will not be
collected.

The tenderer has to deploy adequate labour of required categories such as,
Fitters, Welders, Riggers, Electricians with B certificate, and Unskilled
labours for field work. The technical persons with experience shall have to
produce valid certificate for verification.

Separate non-technical persons should be engaged for arranging daily gate
passes for labours entry in the gates of Factory complex.

The tenderer shall carryout health performance test at his cost for all the
workmen engaged in the work through a registered medical practitioner and
produce certificate on demand.

It shall be the responsibility of the contractor to see the workmen do not
utilize the departmental canteen facilities. Contractor has to make his own
arrangement to provide refreshment for the workmen.

All the works shall be executed as per the standard specifications as
provided in Bill of quantities.

The contractor should maintain proper accounts for all mechanicalffitting
accessories, other materials if any supplied by this organization and supply
by the contractor and these should be available at the site of work for
verification and check by the officials of this organization at any time.

All materials brought by the Contractor for incorporation in the work shall be
got inspected and approved by the Engineer-in —charge before they are
incorporated in the work.

The contractor should use only the materials of brand and quality as
approved by BHEL.

The contractor should submit the programme for the completion of work and

the list of equipments and laborers to be deployed for the work along with
tender.
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30.

31.

32.

33.

34.

35.

36.

37.

All materials and consumables brought by the contractor should have
manufacturer’s certificate.

Contractor's materials and tools & equipments shall have to be brought
inside factory with proper invoice/voucher and make necessary entry in the
security gate. They should maintain proper record for tools equipments,
materials etc. brought inside the factory complex.

The contractor should extend fullest co-operation with the third party
agencies engaged, if any by BHEL to adhere the Quality Control Procedures
ensuring quality.

The contractor should extend fullest co-operation to the other contractors
who may be doing other works in the same areas to enable them to execute
their portions of work without any delay or difficulty.

Water, Electricity and compressed air will be provided by this organization at
one point at the site of work at free of cost.

No advance / mobilization advance will be given.

Completion time and LD/Penalty clause are applicable as per General
conditions of contract and enclosed annexure- | along with
the general instructions to tenderers.

All the terms and conditions in the documents are binding on the tenderers
and BHEL reserves its right to accept/ reject any or all the tenders and to
award the work in full or parts to more than one agency without assigning
any reasons.
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BHARAT HEAVY ELECTRICALS UMITED

(A Govt.of India Undertaking) 39-300
High Pressure Boiler Plant, Tiruchirappalli 620 014, India 1SO 9001
MAINTENANCE & SERVICES DEPARTMENT
@& (0431) 2575380  Fax: (0431) 2521416 CELL:9442631203
e-mail: kpvel@bheltry.co.in

BHE: M&S:MECH.CONT. PLNG: 01 Date:08.11.2008

Sub: Erection and cabling/wiring of Double girder EOT cranes,
and Gantry cranes of different capacities and sizes of
span, at various locations in the newly constructed factory

and in the existing buildings.

Ref: Enquiry No. 9240800135 Dated 08.11.2008.

*k **%

Tender of the following work should be submitted in a sealed cover
consisting of three inner sealed covers such as 1) EMD cover,

i) Qualification and technical bid cover & iii) Price bid cover,

all super scribing the name of work, enquiry number etc.

1) EMD cover shall contain requisite EMD in the form of DD. Tenderers who
had already remitted one time EMD should furnish the details of cash
receipt No. date, on the top of EMD cover. Tender without EMD / one
time EMD reference will be summarily rejected and the qualification bid &
price bid shall not be considered.

2) Qualification bid cover shall contain duly filled in qualification bid
document signed by the tenderer in all the pages with documentary
evidences for pre-qualification such as experience, value of work executed
in the similar nature of work etc. Any bid without proper documentary
evidence for pre-qualification shall not be considered for further
evaluation.

3) Technical bid; One set of un priced bid of Contract Work Schedule duly
signed by the tenderer for accepting the work content (BOM) should be
submitted along with the qualification bid for technical evaluation.

Regd. Office: BHEL House, Siri Fort, New Delhi - 110 049
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4) The price bid cover shall contain price bid document duly filled in and
signed by the tenderer in all the pages. The tenderer has to quote most
competitive rates for all the items given in the Bill of Quantities in price bid.
The completed qualification bid and price bid along with requisite EMD of
Rs1,00,000 /- for this work in the form of Demand Draft in favour of BHEL
shall reach the office of the undersigned on or before 19.01.2009 at
14.30 Hrs. Tenderers who had already remitted one time EMD should
furnish the details of cash receipt no...... date....... on the top of EMD
cover. EMD in any other form will not be accepted. The qualification bid
will be opened on the same day at 15.00 hrs. In case of opening day falls
on holiday or happened to be declared as a holiday the receipt and
opening of the tender shall automatically fall on the same timing of the
next working day. Date and time of opening of the Price Bid shall be
intimated only to the bidders those who have qualified after evaluation of
the qualification bid. You / Your authorized representative may participate
in the tender opening.

Clarification if any, can be obtained from the undersigned.

Kindly acknowledge the receipt of the entire set of tender document.

Thanking you,
Yours faithfully,
For Bharat Heavy Electricals Limited,
Encl: Deputy General Manager
Planning & Contracts
1) General Instruction to tenderers Maintenance & Services

2) Price bid (BOM)

Regd. Office: BHEL House, Siri Fort, New Delhi - 110 049
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BHARAT HEAVY ELECTRICALS UMITED p7Em

(A Govt.of India Undertaking)
High Pressure Boiler Plant, Tiruchirappalli 620 014, India
MAINTENANCE & SERVICES DEPARTMENT
@& (0431) 2575380  Fax: (0431) 2521416 CELL:9442631203

e-mail: kpvel@bheltry.co.in

NOTICE INVITING TENDER

g

01. | Name of work Erection and cabling/wiring of Double
girder EOT cranes, and Gantry cranes of
different capacities and sizes of span, at
various locations in the newly constructed
factory and in the existing buildings.

02. | Estimated Cost Rs. 37.52 Lakhs.

03. | Earnest Money Deposit Rs. 1.00 Lakhs.

04. | Completion Time FOUR (4) MONTHS
(From the date of commencement of the work
which will be reckoned from the date handing
over the site to the contractor)

05. | Last Date for Receipt of Tenders | 14.30 Hrs on  19.01.2009

06. | Date of Qualification & Technical | 15.00 Hrs on 19.01.2009

Bid Opening

07. | Date of Price Bid Opening Will be intimated to those who are qualified
separately.

08. | Guarantee Period 12 (Twelve) Months from the date of actual

completion of the entire work and handed over
to Bharat Heavy Electricals Limited.

The Tender documents can be down loaded from BHEL website / govt. website
at free of cost.

Tender document contains 16 Pages in qualification Bid and 5 pages in
Price Bid including Bill of Quantities. Drawing etc.

CONTRACTOR
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BHARAT HEAVY ELECTRICALS LIMITED
HIGH PRESSURE BOILER PLANT
TIRUCHIRAPALLI - 620 014

244-84 TAMILNADU / INDIA

M & S CONTRACTS (Mechanical)
GENERAL INSTRUCTIONS TO TENDERERS

01.

02.

03.

04.

05.

06.

07.

08.

09.

Sealed Tenders enclosed for the work are hereby invited from valid and experienced
contractors. In similar kind of work.

Tenders should be addressed to the DGM / M&S. Bharat Heavy Electricals Limited.
Tiruchirapalli- 620 014 the full name and address of the Tenderer and the name of the
work being noted on the cover with tender No & due date of opening.

All entries in the tender documents should be made in one ink. Erasure and over-
writing are not permitted. All cancellations and insertions should be duly signed by
the Tenderer concerned.

Tenderers should fill in all the required particulars in the blank spaces provided for
this purpose in the tender documents also sign each and every page of the tender
document including the drawing attached there to while submitting their tender.

Unit rates should be quoted in figures as well as in words with reference to each item
and for all the items shown in the attached schedule. These rates shall be for the
furnished work in site. Amount of each item and the totals page by page as also the
grand total amount of the whole contract should also be filled in by the Tenderers.

Rates for each item of the tender schedule should be quoted in Rupees and paise only,
Incase any difference in rates quoted to figures and in words, the lower of the rates
will be taken as the tendered rate.

Quantities shown in the attached schedule are only approximate and are liable to
variation without ending the contract to any compensation, provided the total value of
the contract does not vary by more than 20% (Twenty percent)

In quoting their rates the tenderers are advised to take into account all factors
including any fluctuations in market rates etc. No claim will be entertained on this
account after acceptance of the tender or during the currency of the contract.

Before tendering, the tenderers are advised to inspect the site of work and its
environments and be well acquainted with the actual working and other relevant
conditions, position of materials and labour. , General Instructions to Tenderers,
Drawings and specifications and all other documents which from part of the
agreement to be entered into.
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TENDERERS ARE REQUESTED TO COVER THEIR EMPLOYEE UNDER
PF/ESI/CONTRACT LABOUR REGULATIONS ACT:

10.

11.

12.

13.

14.

Rates quoted shall include all royalties, terminal taxes, Octroi duties, General or
provincial Excise tax, Sales Tax and any other taxes livable under the state or Central
Government Rules. The Bharat Heavy Electricals Limited, Tiruchirapalli will not
entertain any claim what so ever in this respect.

Quoted rate shall be firm throughout the contract period of 6 months and extended
contract period also and no cost escalation is allowed on any account.

Should a tenderer find discrepancies or omissions in the drawings or any of the tender
documents should be in doubts as to their meaning; he should at once address the
authority inviting the tender for clarifications. Every endeavor is made to avoid any
error which can materially affect the basis of the tender but the successful tenderer
shall taken upon himself to provide for the risk or any error which may be
subsequently discovered and shall make no subsequent claim on account thereof.

In the event of tender being submitted by the firm, the tender must be signed
separately and legibly by each partner or member of the firm or in their absence, by
the person holding the power of attorney on behalf of the firm concerned. In the
latter case, a copy of the power of attorney duly attested by a Gazetted Officer must
accompany the tender.

Every tender must be accompanied by Demand Draft for the amount mentioned in
this tender notice as Earnest Money Deposit, pledged to BHEL, Tiruvermbur in any
of the forms mentioned in para 15 of the General Instructions to tenderers. This
Earnest Money Deposit will be refunded to the unsuccessful tenderers within 15 days
on finalizations of the award of work. In the case of successful tender, the earnest
Money Deposit will be retained as part of the Security Deposits for satisfactory
completion of the work in accordance with clause 16 of the General Conditions of
contract as amended up to date.

Note : “Cheque, Currency Notes or Money Order will not be accepted in lieu of

15.

the Demand Draft referred to above”.
EARNEST MONEY DEPOSIT:

The Earnest Money Deposit shall be furnished in the form of Demand Draft only.
EMD shall not carry any interest.

CONTRACTOR 9 ACCEPTING OFFICER



16. SECURITY DEPOSIT:

1. The amount of security Money to be deposited for proper fulfillment of the contract will
be as follows:

a. For Contract Valued up to 10% of the Contract value
Rs. 10.00 Lakh.

b. For Contract Valued above 1 lakh plus 7.5% on the balance of
Rs. 10.00 Lakh upto the Contract value.
Rs. 50.00 Lakhs

c. For Contracts valued above Rs.4 lakhs + Plus 5% on the
Rs. 50.00 Lakhs balance of the contract value.

2. The contractor whose tender may be accepted shall, within seven days of receipt by
him of the notification of acceptance of his tender, deposit with BHEL, Unit:
Tiruverumbur, the prescribed sum as per Clause 16 (i) above towards Security
Deposit.

a. Shall be furnished in the form of Demand Draft in favour of BHEL.

b. Securities available from Post offices such as National Savings Certificates, Kisan
Vikas Patra etc. (Certificates should be held in the name of the contractor furnishing
the security and duly pledged in favour of BHEL, Trichy and discharged on the
back).

c. Bank Guarantee from Nationalized, scheduled Banks / Public Financial Institutions as
defined in the Companies Act subject to a maximum of 50% of the total security
deposit value. The balance 50% has to be remitted either by cash or in the other form
of security. The bank guarantee format should have the approval of BHEL.

d. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions
as defined in the Companies Act . The FDR should be in the name of the contractor,
A/C BHEL, duly discharged on the back.

e. Security deposit can also be recovered at the rate of 10% from the running bills.
However in such cases at least 50% of the Security Deposit will be collected before
start of the work and the balance 50% may be recovered from the running bills.

f. EMD of the successful tenderer shall be converted and adjusted against the security
deposit.
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17.

18.

19.

20.

NO INTEREST SHALL BE ALLOWED ON SECURITY DEPOSITS. BHEL, shall
not be responsible for any loss of securities due to liquidation or any other reason
whatsoever or any depreciation in the value of the Securities while in their charge or
for any loss of interest thereon.

NOTE: Acceptance of Security Deposit against SI. No. (iv) and (vi) above will be
subject to hypothecation or endorsement on the documents in favour of BHEL.
However, BHEL will not be liable or responsible in any manner for the collection of
interest or renewal of the documents or in any other matter connected therewith.

All compensation or other sums of money payable by the contractor to BHEL under
the terms of this contract or under any other contract with BHEL, may be deducted
from the Security Deposit or realized by the sale of the securities of from the interest
arising there from or from any sums which may be due or may become due to the
contractor payable by BHEL, on any account whatsoever against this contract of any
other contract with BHEL and in the event of his Security Deposit being reduced by
reason of such deductions or sale as aforesaid, the Contractor shall within seven days
thereafter make good in cash or in securities endorsed as aforesaid, any sum or sums
by which the security Deposit has been so reduced.

Security Deposit may be refunded on completion of the work and after the expiry of
the maintenance period. In case no maintenance period is applicable, then 100% of
security Deposit will be refunded after payment of final prescribed format.

Unless the Contractor, whose tender is accepted, signs the contract agreement within
seven days (7 days) of the date of the order directing him to do so, the amount of
Earnest Money Deposit already deposited by him will be forfeited and acceptance of
the tender withdrawn.

If after opening of tenders, a tenderer revokes his tender or increases his earlier
quoted rates or after acceptance of his tender does not commence the work in
accordance with the instructions of the Engineering-In-Charge, the Earnest Money
Deposited by him will be forfeited and acceptance of his tender withdrawn. In only, a
part of the work included in the tender withdrawn. In only, a part of the work
included in the tender has been awarded to the tenterer and the tenterer refuses to take
up the work the amount of Earnest Money to be forfeited will be based on the value
of the contract so awarded.

The BHARAT HEAVY ELECTRICALS LIMITED, reserve the right to reject any or
all the tenders received or accept any tender or part thereof without assigning any
reason therefore. In the case of acceptance of the part of tender, time for completion
may also be reduced to the extent considered appropriate by the accepting officer.

Tenders not submitted on the prescribed forms are liable to be rejected.
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21. The Contractors not borne on the approved list of contractors of this organization
must submit the following documents simultaneously with their super scribed.
(Testimonials of Shri Messer’s)

In connection with tender, for the work of

1. A certificate to establish that the tender is an independent contractor working on his won.

2. At least 2 certificates from responsible officers of Govt. or firms of repute. Regarding the
tenderer’s capacity to undertake and carryout the work tendered for or similar work
satisfactorily.

3. A certificate from a Bank of Standing of Magistrate regarding the tenderer’s financial
position.

4. License details of the firm and that of the contractor & his employees.

NOTE: a.) Copies of testimonials unless attested by a Gazetted Officer will be accepted.
b.) Non-submission of the above documents simultaneously with the tenders may
result in the tender being rejected.

22. The tenders should be accompanied by a list of contracts already held by the
contractor at time of submission of the tender and giving the following particulars:
a) The value of each contract.
b) The balance of work remaining to be done on the same.

23. Tenders submitted by Post should be sent by “Registered Post with
Acknowledgement Due”. These should be posted with due allowance for any delay in
postal delivery. Tenders received after the due date of opening of tenders are liable to
be rejected.

24. The Contractor’s responsibility under this contract shall commence from the date of
work order.

25. If a tenderer expires after the submission of his tender or after the acceptance of his
tender, the BHEL may at their discretion cancel such tender.

26. The BHARAT HEAVY ELECTRICALS LIMITED, will not be bound by any power
of attorney granted by the tenderer or by changes in the composition of the firm. We
made subsequent to the execution of the contract. They may, however, recognize
such power of attorney and changed after obtaining proper legal advice, the cost of
which will be charge above to the contractor concerned.
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217.

28.

29.

30.

31.

32.

33.

If the tenderer deliberately gives wrong information in his tender BHEL, reserve the
right to reject tender at any stage.

Words imparting the singular number shall also be deemed to include the plural
number and vice the context so required.

The general and Special Conditions of Contract are complementary to each other and
where they are in conflict, the special conditions shall prevail.

The expenses for completing and stamping the agreement shall be paid by the
contractor.

Tenderers shall not increase their quoted rates, in case the BHEL, negotiable for
reduction of rates. Such negotiations shall not amount to cancellation or withdrawal
of the original offer and the rates originally quoted shall be binding on the tenders for
the period of three months from the date of opening of tenders.

All contractors will have to produce PAN/income tax clearance certificate from the
Income Tax concerned along with their tender. These contractors whose Income is
not taxable will be required to give affidavit for their income on the prescribed form.
If the successful tenderer fails to produce the PAN/income tax clearance certificate
within the stated period, the earnest money deposit and the Security Deposit of the
tenderer may be forfeited and the contract terminated.

The contractor shall insure the work against loss or damage to the contractor works,
temporary work and materials erected in performance of the contract on “all risks”
basis from the time of arrival on site until taken over by BHEL on completion of the
contract.

The cover shall also include wherever necessary the risks of testing including breakdown
or explosion of plant and machinery undergoing testing, trial and commissioning
operations. The insurance shall also specifically cover removal of debris cost. The Sum
insured shall represent the estimated full value of the contract works inclusive of value of
free supply materials by BHEL, transport charges, customs dues, express freight,
overtime charges, cost of erection, value of constructional plants and machinery, removal
of debris and escalation of costs where the contract includes a maintenance period. The
insurance cover shall specifically include the contractor liabilities during the maintenance
period. The insurance shall

be effected in the name of BHEL and the contractor shall submit to BHEL a draft of the
insurance policy for approval. The insurance shall also be extended to cover third party
personal injury and property damage for a sum to be specified by BHEL. The policy
when issued will be lodged with BHEL together with receipts of premium for such
insurance and the contractor shall maintain such policies in force until the obligations of
the contractor are fully discharged.
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If the contractor fails to comply with the term of this conditions the Accepting Officer
may insure the work and may deduct the amount of premium from any money that may
become payable to the contractor or may at his discretion refuse payment of any
advances to the contractor until the contractor shall have complied with the terms of this
condition. This provision does not, however absolve the contractor of his responsibility
for taking up the insurances. The contractor is therefore, primarily responsible for taking
up the insurance in time.

34. All the materials supplied by the contractor should conform to the relevant IS/BS
Specifications and agreeable to the engineer-in-charge.

35. Any covering letter and comments of the contractor should be submitted in
duplicate along with the offer.

36. For all sheet metal fabrication, pre-treatment of all metals with acid and rust
preventing chemical has to be carried out and two coats of red oxide and one coat of
stove enameling paint has to be applied by spray painting.

37. Contractor should have separate Registration Code No. for EPF & ESI.
38. SAFETY MEASURES:

list containing the name of persons who are working, their age, designations, pay,
nature of work is to be furnished immediately on receipt of work order, in triplicate.

a. The work should be carried out in the presence of contractors Supervisor and prior
permission should be obtained from the concerned supervisor and the section before
starting the work.

b. While erecting the cranes, poles, etc. proper safety precautions such as supporting

the poles, tying with ropes suitable lifting tackles etc. are to be adhered.

While working at heights, proper platform ladder, safety belts, etc. should be used.

The necessary safety equipments such as gloves, lineman’s belts etc. should be used.

e. Any other safety measure as necessitated by the nature of work should be strictly
followed

f. If Contractor’s workmen are found to violate the safety regulations punitive action
will be taken by with-holding a sum of Rs. 100/- to Rs. 500/- for each such violation.

g. These safety measures shall be deemed to form an integral part of the work
order/agreement.

oo

38. THE GENERAL INSTRUCTIONS TO TENDERERS shall be deemed to form an
integral part of the work to be entered into.
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General instructions to Tenderers-(Annexure- 1)

1.TIME:

Time is the essence of the contract and is specified in the tender document or in
each individual work order.

As soon as possible after the contract is let or any substantial Work Order is
placed and before work under it is begun, the Engineer —in-charge and the contractor
shall agree to a Time and Progress Chart. The Chart shall be prepared in direct relation to
the time stated in the Tender documents or the work order for the completion of the
individual items thereof and/or the contract or Order as a whole. It shall indicate the
forecast of the dates for the commencement of the various trade processes or sequences
of the work, and shall be amended as may be required by agreement between the
Engineer-in-charge and the Contractor within the limitation of the time imposed in the
tender documents or order.

In the absence of any specific Time and Progress Chart to be agreed to
between the Contractor and the Engineer —in — charge, the contractor shall ensure and
maintain uninterrupted progress of the work such that the entire work shall be completed
within the time imposed in the tender documents or Order and that the proportion of work
completed up to any time in relation to the entire work to be done under the Contract or
Order shall not be less than the proportion that the time elapsed bears to the total time of
completion provided in the Tender documents or Order.

The Contractor shall suspend the execution of the work, or any part or parts
thereof whenever called upon in writing by the Engineer-in-charge to do so, and shall not
resume work thereon until so directed in writing by the Engineer-in-charge. The
Contractor will be allowed on extension of time for completion not less than the period of
suspension but no other claim in this respect for compensation or otherwise howsoever
will be admitted. This may also be extended to allow for alteration of work made by the
deviation order.

2. COMPLETION

The works shall be completed to the entire satisfactions of the Engineer-in-charge
and in accordance with the Contractor’s forecast of Time and Progress where operative,
and all unused stores and materials, tools, plant, equipment, temporary Buildings, and
things shall be removed and the site and work cleared or rubbish and all waste materials
and delivered up clean and tidy to the satisfaction of the Engineer-in-charge at the
Contractor’s expense on/or before the Schedule date of completion.

The BHEL shall have power to take over from the Contractor from time to time
such sections of the work as have been completed to the satisfaction of the Engineer-in-
charge.

The Engineer-in-charge shall certify to the Contractor the date on which the work
is completed and the state thereof.
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The Engineer-in-charge shall also certify to the Contractor the state of the work
at the end of the maintenance period, where applicable.

The Engineer-in-charge shall also certify to the Contractor the state of the work
at the end of the maintenance period, where applicable.

3.COMPENSATION FOR DELAY

If the contractor fails to maintain the required progress in terms of condition
1(TIME) or to complete the work and clear the site on or before the contracted or
extended date period of completion, he shall, without prejudice to any other right or
remedy of the BHEL on account of such breach, pay as agreed compensation an amount
calculated as stipulated below or such smaller amount as may be fixed by the BHEL on
the contract value of the work for every week that the progress remains below that
specified in condition 1(TIME) or that the work remains incomplete.

This will also apply to items or groups of items for which separate period of
completion has been specified. For this purpose the term ‘Contract Value’ shall be the
value at contract rates of the work as ordered.

a) Completion period (as originally — @ 1 Percent per week.
Stipulated) not exceeding 6 months.

b) Completion period (as originally- @ Y2 percent per week.
Stipulated) exceeding 6 months and
Not exceeding 2 years.

c) Completion period (as originally- @ Ya percent per week
Stipulated) exceeding 2 years.

Provided always that the total amount of compensation for delay to be paid
under this condition shall not exceed the under noted percentage of the contract value or
of the contract value of the item or group of items of work for which a separate period of
completion is given:

d) Completion period (as originally — @ 10 Percent.
Stipulated) not exceeding 6 months.

e) Completion period (as originally- @ 7% percent.
Stipulated) exceeding 6 months and

Not exceeding 2 years.

f) Completion period (as originally- @ 5 percent
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"ERECTION & CABLING OF NEW CRANES

Enquiry No. 9240800135

Dated 08.11.2008.

SL.NO

ITEMS

UoM

UNIT
QTY | RATE in
Rs.

VALUE in
Rs.

10

Erection and cabling of cranes

100/25Ton capacity, 22.7 metres span,

11 mtrs height of lift double girder - EOT crane.
Crab weight: 33 ton

(Total Wt 95 Tons - Each Crane)

NO.

20

Erection and cabling of cranes

50/15Ton capacity, 22.7metres span,

11 mtrs height of lift double girder - EOT crane
Crab weight: 15 ton

(Total Wt 54 Tons - Each Crane)

NO.

30

Erection and cabling of cranes

20/10Ton capacity, 22.7 metres span

11 mitrs height of lift double girder -EOT crane
Crab wt: 6 ton

(Total Wt 40 Tons - Each Crane)

NOS.

40

Erection and cabling of cranes

25/10Ton capacity, 18.5 metres span,

11 mtrs height of lift double girder Gantry crane
Crab weight: 10 ton

( Total Wt 51Tons- Each Crane)

NO.

50

Erection and cabling of crane

25/10Ton capacity, 28.5 metres span,

14 mitrs height of lift double girder -EOT crane
Crab weight: 8 ton

( Total Weight 48Tons - Each Crane)

NO.

60

Erection and cabling of crane
20/10Ton capacity, 28.65 metres span,

8 metres height of lift double girder -EOT crane.

Crab weight: 6 tons
(Total Weight 42Tons- Each Crane )

NOS.

Total value in Rs.
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A. Scope of work :

The contractor has to carry out the following activities:

1. Machine (Crane) packing cases and parts including bridge

girders trolley (crab) assembly end carriages are to be moved from the storage
area to crane erection location with in the plant(within a distance of one Kilo
Metre).

2. Packing lists are to be verified with the items received, and shortage
should be listed along with Executive.

3. Erection and Cabling /wiring of crane shall be carried out as per the
sequence given by OEMs / suppliers of Cranes and the contractor should follow
the sequence while erection and commissioning.

4. End carriages, bridges with long travel mechanism, crab assembly are to
be erected on the gantry rails fixed on the girders.

5. Erection work also includes crab erection, cabin erection, rope revving in
main hoist and auxiliary hoist with hook blocks, ladder fixing, fixing of platform
and hand rails, DSL platform, fixing of trailing cable trolleys, control panels fixing,
limit switch fixing, fixing and wiring of load cell, radio remote control, anti-collision
devices, bridge lights, installation of VVVF drives, etc.

6. The contractor shall do the wiring (cabling and end termination) work, as
per the drawing given by the OEM. Electrical control panel and connected wiring
for total operations of crane are to be carried out. Wiring within the control panel
will be carried out by the OEM. Only the inter- facing power / control cabling
between panels and field elements / motors etc. are in the scope of contract. All
the cranes are of with variable frequency drives for all motions, load cell load
weighing system, and with anti collision device.

7.Also cable should be laid from DSL current collector to crane main switch.

8. All cables shall be laid using suitable cable trays and shall be terminated
with suitable lugs. Necessary clamping and dressing will be provided by BHEL
wherever required. Suitable glands and number ferules should be used wherever
necessary.

9. The contractor shall offer stage inspection to BHEL Executive.
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10.  Contractor should fill proper lubrication oil for gearboxes and Greasing
should be done for all Grease points.

11. Trial operation of Cranes are to be carried out in the presence of BHEL
executive and any corrections required are to be rectified by the contractor .

12. Load Test for Cranes and Commissioning.

a. Assistance to OEM for full load capacity and 125% capacity to be
carried out in presence BHEL Executive. Transportation of dead
weight (test load) to the erected crane site to be done by the contractor
within the plant.

b. Problem if any while load test are to be sorted out with the advise of OEM
supplier. The contractor should assist for successful commissioning of crane
in presence of OEM supplier and BHEL Executives.

13. After completion of work, touch up painting wherever necessary shall be
applied.

14.The contractor shall fix crane name board; SWL board and number board and

shall arrange for necessary letter writing as per instruction of BHEL executive.

B.BHEL shall supply / Carry out the following at free of cost for Erection
and commissioning of Cranes:

1.  Alllifting tackles like steel wire rope slings, manila rope slings, belts
slings, 'D' shackles, Steel wire rope, bull dog clamps, turn buckles,
ratchet lever hoist, hydraulic jack

2. All fasteners, and consumables like emery, kerosene, grease and
Lubrication oil for gear boxes

3. All consumables like oxygen, acetylene gases, welding electrodes,
paints, painting brushes and Cotton waste.

4.  DSL (Shrouded / bare conductor) complete installation.

5.  Cotton tapes, insulation tapes, cable ties, lugs, glands, required cable
trays, cables, wires etc., will be made available. During commissioning
and load testing, crane supplier's representative shall be made
available.

6. Dead weight for load testing.

7. Power supply.
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8. Detail of cranes to be erected is as below

Total
CAANE :
CAPACI | SPAN in Ol_llEI_lfIB:ﬁl'-li-n CRANE V\ggﬂ“ Crab weight/QTY _
TY IN Mtrs TYPE in Ton NOS| Make/Supplier
Mtrs Crane
TON
(Ton)
100 22.70 11.0 EOT 95 33 1 Anupam
50 22.70 11.0 EOT 54 15 1 Cranex
20 22.70 11.0 EOT 40 6 3 Cranex
25 18.50 10.0 GAN 51 10 1 Unicon
25 28.50 14.0 EOT 48 8 1 Cranex
20 28.65 8.0 EOT 42 6 2 Aacess
TOTAL CRANES 9

EOT- Electric overhead traveling crane

GAN- Gantry / Goliath crane

C. Contractor has to bring the following facilities to carry out Erection and
commissioning of Cranes:

1. Suitable trailer with prime mover (with fuel) to move the crane parts and
other materials to the erection spot. Suitable mobile crane shall be
used for loading and unloading crane components.

2. Qualified, experienced supervisors & Engineers and skilled labours should
be engaged in erection and commissioning of Cranes for both
Mechanical and Electrical activities.

3. Suitable mobile crane for erection of cranes on rails. No derricks should
be used for erection of cranes.

4. Personal protective equipment like, safety shoes, helmet, hand gloves,
goggles, safety belts should be provided by the contractor and usage
by the contract workers should be ensured by the Contractor while
contractors are in work .

5. Gas cutting set with suitable hose and welding machine (suitable to weld

E-7018 electrode) with power cable and welding cable, etc. to be made
available the work.
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6. All hand tools such as spanners, hammers, crimping tools, cutting players,
screw drivers, multimeters, meggers, tong tester, spikes, etc., shall be
made available.

7. Contractor should provide adequate no. of Engineers and supervisors in
the erection site for Each crane for coordination and communication.
8. The crane shall be completely cleaned, lubricated and handed over to
BHEL after commissioning and testing.
9. Unwanted material, wastes in the erection site to be cleaned and moved

to disposal after final completion of work.

D. Terms and Conditions:

1. Erection is to be carried out inside the factory premises of BHEL.

2. Delivery: Erection and commissioning of cranes shall be carried out with in
120 days from the date of order. Starting date of erection shall be
informed by BHEL one week ahead.

3. Payment terms: Payment will be made only after 100% completion of each
crane.

Note:

1. Contractor should commit for Terms and Conditions of the enquiry
otherwise the offer shall be liable for rejection.

2. The cumulative lowest value will be taken as L1 offerer and orders will be
placed for the total number of cranes in that tender.

3. The contractor should not dismantle the assemblies which
were assembled and supplied by the original manufacturer. Under
extraordinary situations, if the assembly has to be  dismantled, the
crane erector should get prior permission from BHEL to do so.
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