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BHE:M&S:EC:02/2013-14       28/06/2013 

NOTICE INVITING TENDER 

 
Sub: CAMC for various capacity AC plants- reg 
Ref: Enquiry No: 9251300057, Dated 28/06/2013.  

 
Tender of the following work should be submitted in a sealed cover consisting of three inner 

sealed covers such as 1) EMD cover, 2) Qualification and technical bid cover & 3) Price bid 

cover, all super-scribing the name of work, enquiry number etc.  

1) EMD cover shall contain requisite EMD in the form of DD. Tenderers who had 

already remitted one time EMD should furnish a copy of the cash receipt of the 

remittance in the EMD cover.  Tender without EMD / one time EMD reference will be 

summarily rejected and the qualification bid & price bid shall not be considered. 

2) Qualification bid cover shall contain duly filled in qualification bid document signed 

by the tenderer in all the pages with documentary evidences for pre-qualification 

such as experience, value of work executed in the similar nature of work etc. Any bid 

without proper documentary evidence for pre-qualification shall not be considered 

for further evaluation. 

3) Technical bid: One set of unpriced bid of Contract Work Schedule duly signed by the 

tenderer for accepting the work content (BOM) should be submitted along with the 

qualification bid for technical evaluation.  

4) The price bid cover shall contain price bid document duly filled in and signed by the 

tenderer in all the pages. The tenderer has to quote most competitive rates for all 

the items given in the Bill of Quantities in price bid.   

The completed qualification bid and price bid along with requisite EMD of Rs.60,000 /- 

for this work in the form of Demand Draft in favour of BHEL shall reach the office of the 

undersigned on or before 22/07/2013 at 14.30 Hrs. Tenderers who had already remitted 

one time EMD should furnish a copy of the cash receipt of the remittance in the EMD 

cover. EMD in any other form will not be accepted.   

  



BHARAT HEAVY ELECTRICALS LIMITED 
(A Govt.of India Undertaking) 

High Pressure Boiler Plant, Tiruchirappalli 620 014, India  
MAINTENANCE & SERVICES DEPARTMENT 

: (0431) 2575916 Fax: (0431) 2521416  e-mail:paul@bheltry.co.in  
 
 

Contractor        Accepting Officer 
 
 
 

 
ISO 9001 

 

The qualification bid will be opened on the same day at 15.00 hrs.  In case of opening 

day falls on holiday or happened to be declared as a holiday the receipt and opening of 

the tender shall automatically fall on the same timing of the next working day.  Date and 

time of opening of the Price Bid shall be intimated only to the bidders those who have 

qualified after evaluation of the qualification bid. You / Your authorized representative 

may participate in the tender opening.  

Clarification if any can be obtained from the undersigned.  

Kindly acknowledge the receipt of the entire set of tender document.  

Thanking you, 

Yours faithfully,  

For Bharat Heavy Electricals Limited,  
Sr. Manager    

Planning & Contracts  
 

Encl:  

1) NIT – Notice Inviting tender (Consists of Preamble, Technical Bid &price bid) 

2) General Instruction to tenderers Maintenance & Services  

3) General Conditions of  contracts 

4) Qualification Proforma. 
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NOTICE INVITING TENDER 

 

01.  Name of work  CAMC for various capacity  AC plants 

02.  Estimated Cost  Rs. 21 Lakhs 

03.  Earnest Money Deposit  Rs. 60,000/- 

04.  Duration of the contract  One year(12 month period) (From the 
date of commencement of the work 
which will be reckoned from the date 
handing over the site to the contractor)  

05.  Last Date for Receipt of 
Tenders  

14.30 Hrs on  22/07/2013 

06.  Date of Qualification & 
Technical Bid Opening  

15.00 Hrs on  22/07/2013 

07.  Date of Price Bid Opening  Will be intimated to those who are 
qualified, separately.  

08.  Guarantee  Period  Not applicable  

 
The Tender documents can be down loaded from BHEL website (www.bhel.com) / govt. 

website (www.tenders.gov.in) at free of cost.  

Tender document contains 72 Pages. (Preamble 02 Pages, Technical Bid – 5 Pages, Schedule 

for price bid – 5 pages, General Instruction to Tenderers - 08 pages, General Conditions of 

Contract-Electrical - 45 pages and Qualification Proforma - 07 pages).  

 

ISSUING OFFICER  

http://www.bhel.com/
http://www.tenders.gov.in/
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PREAMBLE 

The scope of work includes comprehensive maintenance of various capacity and 
various make AC plants in BHEL factory and township premises. 

 
1) The period of Annual Maintenance contract is for one year including Sundays 

& Holidays.  
2) Time of response is the essence of the contract and the contractor should 

deploy sufficient man power to ensure uninterrupted working condition of all 
AC plants throughout the year including Sundays & Holidays. 

3) The tenderers are advised to visit BHEL Factory at Tiruchirappalli and study 
the existing condition of the systems before submitting the offer. 

4) The following eligibility criteria shall be complied to fulfill the qualification 
bid:- 

i. Only those contractors who have done maintenance of similar 
capacity AC plant with satisfactory performance for minimum 3 years 
only will be considered for this maintenance contract. Documentary 
evidence of the satisfactory performance certificate should be 
enclosed along with the offer. 

ii. Contractor should have separate Registration code no. for ESI & PF at 
the time execution of work.  

iii. Documentary evidences (Xerox copies – attested), work experience 
etc., all as indicated & required in the tender document should be 
furnished without which the offer will not be considered. The works 
executed in the own name of the tenderer only will be considered for 
eligibility criteria.  

iv. PAN & ITCC / IT Returns for the past three years to be submitted.  
5) The work shall be carried out as per the scope of work.  
6) After award of work the contractor has to furnish the security deposit, as per  

THE GENERAL INSTRUCTIONS TO TENDERERS (REVISED).  
7) The decision of Engineer-in-charge shall be final and binding on the 

contractor regarding clarification of items in this tender schedule.  
8) The contractor shall strictly adhere to various labour laws in force.  
9) The contractor shall follow norms of BHEL security system for movement of 

men & materials within the complex.  
10) Since the responsibility for the quality, workmanship and accuracy of any 

work being carried out under this contract lies with the contractor, the 
contractor should ensure that no work is done without the presence of 
contractor’s representative at the work spot.  

11) The contractor has to submit the organization chart of their set up for the 
works and any change thereafter in the organization set up should be 
intimated to BHEL.  
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12) The tenderer shall carryout health performance test at his cost for all the 
workmen engaged in the work through a registered medical practitioner and 
produce certificate on demand.  

13) It shall be the responsibility of the contractor to see the workmen do not 
utilize the departmental canteen facilities.  Contractor has to make his own 
arrangement to provide refreshment for the workmen.  

14) The works contract to be entered into with the successful tenderer will be 
governed by the BHEL General Conditions of contract in force (as applicable). 

15) Contractor’s materials such as tools, testing equipments etc., shall have to be 
brought inside factory with proper documents /voucher and make necessary 
entry in the security gate. They should maintain proper record for tools 
equipments, materials etc. brought inside the factory complex.  

16) The contractor should extend fullest co-operation with the third party 
agencies engaged, if any by BHEL to adhere the statutory regulations.  

17) The contractor should extend fullest co-operation to the other contractors 
who may be doing other works in the same areas to enable them to execute 
their portions of work without any delay or difficulty.  

18) Water, Electricity and compressed air will be provided by BHEL at free of cost. 
19) No advance / mobilization advance will be given.  
20) The contractors who can fully comply to the tender specification, Scope of 

work will only be considered 
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TECHNICAL BID 
 

Comprehensive Annual Maintenance Contract for various capacities of AC Plant. 
 

DETAILED TECHNICAL SPECFICATION 

       
 The Following are the List of AC plants covered under the Comprehensive Annual 
Maintenance Contract 
 

ITEM 
NO 

LOCATION QTY 

10 LOCATION :Central Library /Bldg No:2&4 
SUPPLIER: M/s Voltas Limited 
CAPACITY: 5 TR X 01 No   
CONDENSER: Air cooled   
COMPRESSOR: KIRLOSKAR -COPELAND Sealed. 
YEAR OF COMMSIONING : 1997 

1 

20 1.LOCATION: Central Library / Bldg No:2&4  
SUPPLIER:M/s Batliboi Ltd 
CAPACITY:7.5 Ton X 01 No 
CONDENSER :Air cooled 
COMPRESSOR: DAIKIN - Semi Sealed. 
YEAR OF COMMSIONING : 1990 
 
2.LOCATION: ED's New Conference Hall, BldgNo: 24 / Ground Floor 
CAPACITY:7.5 Ton X 03 Nos 
SUPPLIER:M/s Batliboi Ltd, 
CONDENSER :Air cooled 
COMPRESSOR: Sealed Type,02 nos, SemiSealed 01 no. 
YEAR OF COMMSIONING : 1998 
 
3.LOCATION:OHS MODEL CENTRE 
CAPACITY: 7.5 Ton capacity (50VB (6A)) X 01 No 
SUPPLIER:M/s Voltas Ltd, 
CONDENSER: Air cooled 
COMPRESSOR: Sealed Type 
YEAR OF COMMSIONING :MORE THAN 20 YEARS OLD 
 
4.LOCATION: Seminar Hall/Bldg:24 
CAPACITY:7.5 Ton capacity (50BA 008) X 03 Nos 
SUPPLIER:M/s Voltas Ltd, 

 
9 
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CONDENSER:Aircooled 
COMPRESSOR:Semi Sealed 02 nos  /Sealed01 no. 
YEAR OF COMMSIONING : 1997 
 
5.LOCATION:Bldg No: 24 / 4th Floor 
CAPACITY:7.5 Ton X 01 No 
SUPPLIER:M/s BLUE STAR Ltd 
CONDENSER:Aircooled 
COMPRESSOR: Sealed Type 
YEAR OF COMMSIONING : 2008 

 
30 

 
1.LOCATION :Central Library / Bldg No: 2&4 
SUPPLIER:M/s Batliboi Ltd 
CAPACITY:11 Ton (Twin Compressor) X 01 No 
CONDENSER :Air cooled   
COMPRESSOR:COPELAND SCROLL Compressor. 
YEAR OF COMMISSIONING:2003. 
 

2.LOCATION:BLDG No:24 / 4th FLOOR. 
CAPACITY:11 Ton (Twin Compressor)  X 08 Nos 
SUPPLIER:M/s BLUE STAR Ltd 
CONDENSER:Air Cooled 
COMPRESSOR:SCROLL Compressor 
YEAR OF COMMISSIONING:2008. 
 

3.LOCATION:BuildingNo: 2&4 - 2nd Floor. 
CAPACITY: 11 Ton (Twin Compressor) X 01 No 
SUPPLLIER:M/s Batliboi Ltd 
CONDENSER: Air cooled 
COMPRESSOR: Copeland scroll compressor (2 Nos 5.5 TR Individual 
circuit in each unit) 
TYPE: Package AC unit. 
YEAR OF COMMISSIONING: 2003. 
 

 
10 

 
40 

LOCATION:Building No: 2&4 - 2nd Floor 
CAPACITY: 16.6 Ton (Twin Compressor) X 12 Nos 
SUPPLLIER: M/s Voltas Ltd 
CONDENSER: Air cooled 
COMPRESSOR: Copeland scroll compressor (2 Nos 8.3 TR 
Individualcircuit in each unit) 
TYPE: Package AC unit with microprocessor Controlled electrical 
panel (Model:DPUASC 166) 
YEAR OF COMMISSIONING:2002. 

 
12 
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50 

LOCATION:COMMUNITY CENTRE 
CAPACITY:17 Ton (Twin Compressor) X 04 Nos 
SUPPLIER:M/s VOLTAS Ltd 
CONDENSER:Aircooled 
COMPRESSOR:SCROLL Compressor 
YEAR OF COMMISSIONING:2008 

 
4 

 
60 

LOCATION:Main Hospital Operation Theatre 
CAPACITY:20 Ton (Twin Compressor) X 02 Nos 
SUPPLIER: M/s Batliboi Ltd 
CONDENSER:Air cooled 
COMPRESSOR: Semi sealed Compressor 
YEAR OF COMMISSIONING: 1998 

 
2 

 
70 

LOCATION:BLDG:1 / 163 Area. 
CAPACITY:40 Ton X 02 Nos 
SUPPLIER:M/s Batliboi Ltd 
CONDENSER:Water Cooled  
COMPRESSOR:Open type Compressor  
YEAR OF COMMISSIONING: 1977 

 
2 

80 LOCATION:BLDG: 77 Nuclear Area. 
CAPACITY:86 Ton X 03 Nos 
SUPPLIER:M/s Voltas 
CONDENSER:Water Cooled  
COMPRESSOR:Open type Compressor 
YEAR OF COMMISSIONING: 1977 

3 

 
90 

LOCATION:BLDG No:24 / 2nd FLOOR. 
CAPACITY:12 Ton (Twin Compressor) X 09 Nos 
SUPPLIER:M/s CAC Engineers Pvt Ltd 
CONDENSER:Air Cooled 
COMPRESSOR :LG Make SCROLL Compressor 
YEAR OF COMMISSIONING: 2012 

 
9 

 
100 

LOCATION:BLDG No:IC / Critical and Non-Critical Area 
CAPACITY: 16.5 Ton (Triple Compressors)X 6 Nos 
SUPPLIER:M/s  LAKSHMI CONSULTANTS 
CONDENSER: Air Cooled 
COMPRESSOR:LG Make SCROLL Compressor 
YEAR OF COMMISSIONING:2012 

 
6 
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SCOPE OF WORK: 

The following is the scope of work to be carried for the List of all the AC plants given above. 

 
1) The following works are to be attended once in three months 

  a)Quarterly checking and servicing the plants. 

  b) Lubricating/ greasing the bearings of motors, fan etc. 

  c) Checking and aligning of Blowers, fans, motors, etc. 

  d)Checking and keeping in good  condition of compressors, 

         Refrigeration lines, electrical contractors, OLRs, fuse units, control cable lines,     

                                 Power cable lines, safety devices. 

      e) Cleaning of condensers and cooling coils by air/ water. 

2) Cleaning of air filters by air/ water once in a month. 

3) Attending of unlimited breakdown calls within 24 hrs. from the date/ time of receipt of call 

through Letter/phone/ fax/ e-mail   message. 

4) Any transportation required for repairing and replacing the worn-out parts will be in contractor's 

scope. 

5) Replenishing the refrigerant required as a result of leak in the system arising out of fair wear & 

tear., leakage in joints, compressor seals, gauge flaring, inadequate maintenance  etc. is under the 

scope of contractor. 

6) For preventive and breakdown maintenance works the required materials / tools such as gas, arc 

welding sets, oxygen, acetylene and Nitrogen gas cylinders, vacuum pump etc. shall be arranged by 

the contractor. 

7) Replacing/ repairing the worn-out materials/spares wherever necessary. Any spares required for 

break down maintenance, preventive maintenance, etc. are in the contractors scope. 

8)  Rewinding of all kinds of motors available in the package air conditioners if required shall be 

contractor's scope. 

TERMS & CONDITIONS: 

1) Quarterly payment will be made after completion of work at  the end of every quarter against 

submission of error free invoice in triplicate duly certified by Engineer-In-charge. Two copies Service 

report (Quarterly Service and break down) meant for each quarter should be submitted along with 

the invoice. 
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2.) Necessary tools and tackles required for this work are under  the scope of contractor. 

3) Contractor should adhere necessary safety precautions while carrying out this work. 

4) It shall be the responsibility of the contractor to cover their employees under PF & ESI act. 

5) LD CLAUSE: Any breakdown call should be attended within a day or next day. If the break down is 

not completed within 3 days from the date of intimation of the same, then deduction will be made 

in invoice amount on pro rata basis of the order value for the corresponding period. 

6) Contractor must provide their schedule of Preventive Maintenance Programme (monthly, 

quarterly, half yearly, annual) along with the offer. 

7) Details of manpower deployment for this work with their name, address, phone number etc 

should be given clearly and the availability of the same manpower to attend the fault immediately 

should be ensured. 

 
NOT COVERED UNDER THE MAINTENANCE SERVICE SCHEMES: 
 
1) A/C plants operation. 

2) Repairs/replacement of electrical main incoming switch/circuit breakers, main incoming cable, 

fuses and indicating lamps. 

3) Repairs/replacement of insulation, ducting, false ceiling, any     kind of masonry & structural work. 
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SCHEDULE FOR PRICEBID: 
 
NAME OF THE WORK: COMPREHENSIVE ANNUAL MAINTENANCE CONTRACT FOR VARIOUS 

CAPACITIES OF AC PLANT. Enquiry no9251300057 Dated 28/06/2013.Due date: 22/07/2013  

15.00 Hrs.  

ITEM 
NO 

LOCATION QTY 
RATE  

Rs 
VALUE 

Rs 

 
10 

 
LOCATION :Central Library /Bldg No:2&4 
SUPPLIER: M/s Voltas Limited 
CAPACITY: 5 TR X 01 No   
CONDENSER: Air cooled   
COMPRESSOR: KIRLOSKAR -COPELAND Sealed. 
YEAR OF COMMSIONING : 1997 
 

1 

  

 
20 

1.LOCATION: Central Library / Bldg No:2&4  

SUPPLIER:M/s Batliboi Ltd 

CAPACITY:7.5 Ton X 01 No 

CONDENSER :Air cooled 

COMPRESSOR: DAIKIN - Semi Sealed. 

YEAR OF COMMSIONING : 1990 
 

2.LOCATION: ED's New Conference Hall, BldgNo: 24 / 

Ground Floor 

CAPACITY:7.5 Ton x 03 Nos  

SUPPLIER:M/s Batliboi Ltd, 

CONDENSER :Air cooled 

COMPRESSOR: Sealed Type,02nos, SemiSealed 01 no. 

YEAR OF COMMSIONING : 1998 
 

3.LOCATION:OHS MODEL CENTRE 

CAPACITY: 7.5 Ton capacity (50VB (6A)) X 01 No 

SUPPLIER:M/s Voltas Ltd, 

CONDENSER: Air cooled 

 
9 
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COMPRESSOR: Sealed Type 

YEAR OF COMMSIONING :MORE THAN 20 YEARS OLD 

 
4.LOCATION: Seminar Hall/Bldg:24 

CAPACITY:7.5 Ton capacity (50BA 008) x 03 Nos 

SUPPLIER:M/s Voltas Ltd, 

CONDENSER:Aircooled 

COMPRESSOR:Semi Sealed 02 nos  /Sealed01 no. 

YEAR OF COMMSIONING : 1997 

 

5.LOCATION:Bldg No: 24 / 4th Floor 

CAPACITY:7.5 Ton X 01 No 

SUPPLIER:M/s BLUE STAR Ltd 

CONDENSER:Aircooled 

COMPRESSOR: Sealed Type 

YEAR OF COMMSIONING : 2008 

 
30 

1.LOCATION :Central Library / Bldg No: 2&4 

SUPPLIER:M/s Batliboi Ltd 

CAPACITY:11 Ton (Twin Compressor) X 01 No 

CONDENSER :Air cooled   

COMPRESSOR:COPELAND SCROLLCompressor. 

YEAR OF COMMISSIONING:2003. 

 

2.LOCATION:BLDG No:24 / 4th FLOOR. 

CAPACITY:11 Ton (Twin Compressor)  X 08 Nos 

SUPPLIER:M/s BLUE STAR Ltd 

CONDENSER:Air Cooled 

COMPRESSOR:SCROLL Compressor 

YEAR OF COMMISSIONING:2008. 

 

3.LOCATION:BuildingNo: 2&4 - 2nd Floor. 

CAPACITY: 11 Ton (Twin Compressor)  X 01 No 

SUPPLLIER:M/s Batliboi Ltd 

CONDENSER: Air cooled 

COMPRESSOR: Copeland scroll compressor (2 Nos 5.5 

TR Individual circuit ineachunit) 

 
10 
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TYPE: Package AC unit. 

YEAR OF COMMISSIONING:2003. 

 
40 

LOCATION:Building No: 2&4 - 2nd Floor 

CAPACITY: 16.6 Ton (TwinCompressor) X 12 Nos 

SUPPLLIER: M/s Voltas Ltd 

CONDENSER:Air cooled 

COMPRESSOR:Copeland scroll compressor (2 Nos 8.3 

TR Individualcircuit in each unit) 

TYPE: Package AC unitwith microprocessor Controlled 

electrical panel (Model:DPUASC 166) 

YEAR OF COMMISSIONING:2002. 

 
12 

  

 
50 

LOCATION:COMMUNITY CENTRE 

CAPACITY:17 Ton (Twin Compressor) X 04 Nos 

SUPPLIER:M/s VOLTAS Ltd 

CONDENSER:Aircooled 

COMPRESSOR:SCROLL Compressor 

YEAR OF COMMISSIONING:2008 

 
4 

  

 
60 

LOCATION:Main Hospital OperationTheatre 

CAPACITY:20 Ton (Twin Compressor) X 02 Nos 

SUPPLIER: M/s Batliboi Ltd 

CONDENSER:Air cooled 

COMPRESSOR: Semi sealed Compressor 

YEAR OF COMMISSIONING: 1998 

 
2 

  

 
70 

LOCATION:BLDG:1 / 163 Area. 

CAPACITY:40 Ton X 02 Nos 

SUPPLIER:M/s Batliboi Ltd 

CONDENSER:Water Cooled  

COMPRESSOR:Open type Compressor  

YEAR OF COMMISSIONING: 1977 

 
2 
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80 

LOCATION:BLDG: 77 Nuclear Area. 

CAPACITY:86 Ton X 03 Nos 

SUPPLIER:M/s Voltas 

CONDENSER:Water Cooled  

COMPRESSOR:Open type Compressor 

YEAR OF COMMISSIONING: 1977 

3   

 
90 

LOCATION:BLDG No:24 / 2nd FLOOR. 
CAPACITY:12 Ton (Twin Compressor) X 09 Nos 
SUPPLIER:M/s CAC Engineers Pvt Ltd 
CONDENSER:Air Cooled 
COMPRESSOR :LG Make SCROLL Compressor 
YEAR OF COMMISSIONING: 2012 
 

 
9 

  

 
100 

LOCATION:BLDG No:IC / Critical and Non-Critical Area 
CAPACITY: 16.5 Ton (Triple Compressors)X 6 Nos 
SUPPLIER:M/s  LAKSHMI CONSULTANTS 
CONDENSER: Air Cooled 
COMPRESSOR:LG Make SCROLL Compressor 
YEAR OF COMMISSIONING:2012 
 

 
6 

  

 

GENERAL TERMS AND CONDITIONS:  

1. Payment terms: Agency shall submit the bill for every quarter (every three months) 

with all necessary supporting documents and payment shall be made after 

certification of the submitted bills by engineer in-charge.  

2. Validity period: This contract will be valid for period of one year from the date of 

order.  

3. Contractor shall take all safety precautions are provide adequate supervision by 

competent person in order to do the job safely and without damage to the plant, 

personnel, equipment and the environment.  

4. Tax deduction will be made from the every bill at the prevailing rate as per the 

government rule and regulation from time to time.  

5. Detailed scope of work and other terms and conditions are specified in the Schedule 

of the contract.  

6. All statutory compliance about the contractor staff will be under vendor’s scope.  
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7. The contractor shall ensure the display of monthly duty chart / shift roster, 

maintenance schedule, maintenance progress and data chart of all the important 

parameters to be monitored periodically.  

8. The work to be carried out in this contract shall be throughout the year (including 

Sundays and other declared holidays).  

9. The scope of the work is only indicative of the probable nature of the work and the 

entire scope of work is not limited to the information furnished above.  

10. The Tenders are invited into 2parts viz,, Technical Bid and Price Bid. The vendor is 

required go through all the conditions and other details pertaining to the work like 

Detailed technical specification, general conditions, special conditions etc,. 

11. In order to facilitate the tenderers to clearly understand scope of work and also 

terms and conditions of tender.  

12. The vendor shall also produce power of attorney in original, in favour of their 

representative who will deal with all the matters relating to the contract and works. 

******************************************************************************* 

 
 
 



 

 

                                                                                                                                                                                                                                                                                                                                                                    

BHARAT HEAVY ELECTRICALS LIMITED 

HIGH PRESSURE BOILER PLANT 

TIRUCHIRAPALLI – 620 014 

244-84                                                         TAMILNADU / INDIA 

 

M & S CONTRACTS (ELECTRICAL) 

GENERAL INSTRUCTIONS TO TENDERERS (Revised) 

 

01. Sealed Tenders enclosed for the work are hereby invited from contractors holding a valid Electrical 

contractor‟s license, issued by the Electrical Licensing Board of Govt. of Tamilnadu, experienced in 

works of similar kind and magnitude. 

 

02. Tenders should be addressed to the Sr. Manager/ M&S, Bharat Heavy Electricals Limited, 

Tiruchirapalli- 620 014 the full name and address of the Tenderer and the name of the work being 

noted on the cover with tender No & due date of opening. 

 

03. All entries in the tender documents should be made in one ink.  Erasure and over-writing are not 

permitted.  All cancellations and insertions should be duly signed by the Tenderer concerned. 

 

04. Tenderers should fill in all the required particulars in the blank spaces provided for this purpose in the 

tender documents also sign each and every page of the tender document including the drawing 

attached there to while submitting their tender. 

 

05. Unit rates should be quoted in figures as well as in words with reference to each item 

and for all the items shown in the attached schedule. These rates shall be for the 

furnished work in site.  Amount of each item and the totals page by page as also the 

grand total amount of the whole contract should also be filled in by the Tenderers. 
 

06. Rates for each item of the tender schedule should be quoted in Rupees and paise only, In case any 

difference in rates quoted to figures and in words, the lower of the rates will be taken as the tendered 

rate. 

 

07.  Quantities shown in the attached schedule are only approximate and are liable to variation without 

ending the contract to any compensation, provided the total value of the contract does not vary by 

more than 20% (Twenty percent) 

 

08.  In quoting their rates the tenderers are advised to take into account all factors including any 

fluctuations in market rates etc. No claim will be entertained on this account after acceptance of the 

tender or during the currency of the contract. 

 

09. Before tendering, the tenderers are advised to inspect the site of work and its environments and be well 

acquainted with the actual working and other relevant conditions, position of materials and labour.  

General and Special conditions of Contract, General Instructions to Tenderers (Revised) drawings and 

specifications and all other documents which from part of the agreement to be entered into. 

 

      TENDERERS ARE REQUESTED TO COVER THEIR EMPLOYEE UNDER PF/ESI/CONTRACT  

       LABOURS REGULATIONS ACT. 

 

 

 

 

 

 



 

 

 

10. Rates quoted shall include all royalties, terminal taxes, Octroi duties, General or provincial Excise tax, 

Sales Tax and any other taxes leviable under the state or Central Government Rules.  Service Taxes 

shall be shown extra in the offer.  The Bharat Heavy Electricals Limited, Tiruchirapalli will not 

entertain any claim what so ever in this respect.  

 

11. The rates quoted in the tender shall remain valid for a period of “THREE MONTHS” from the date of 

opening of tender. 

 

12. Should a tenderer find discrepancies or omissions in the drawings or any of the tender documents   

should be in doubts as to their meaning, he should at once address the authority inviting the tender for 

clarifications.  Every endeavor is made to avoid any error which can materially affect the basis of the 

tender but the successful tenderer shall taken upon himself to provide for the risk or any error which 

may be subsequently discovered and shall make no subsequent claim on account thereof. 

 

13. In the event of tender being submitted by the firm, the tender must be signed separately and legibly by 

each partner or member of the firm or in their absence, by the person holding the power of attorney on 

behalf of the firm concerned.  In the latter case, a copy of the power of attorney duly attested by a 

Gazetted Officer must accompany the tender. 

 

14.  Every tender must be accompanied by Deposit receipt for the amount mentioned in this tender notice 

as Earnest Money Deposit, pledged to BHEL, Tiruvermbur in any of the forms mentioned in para 15 

of  the General Instructions to tenderers (Revised).  This Earnest Money Deposit will be refunded to 

the unsuccessful tenderers within 15 days on finalizations of the award of work.  In the case of 

successful tender, the earnest Money Deposit will be retained as part of the Security Deposits for 

satisfactory completion of the work in accordance with clause 16
 
of the General Conditions of contract 

as amended up to date. 

 

Note : “Cheque, Currency Notes or Money Order will not be accepted in lieu of the Deposit Receipt 

referred  to above”. 

 

15. EARNEST MONEY DEPOSIT: 

 

The Earnest Money Deposit may be furnished in any of  the following forms: 

 

1. Pay order, Demand Draft duly pledged in favour of BHEL 

 

2. EMD shall not carry any interest. 

 

16. SECURITY DEPOSIT: 

1. The amount of security Money to be deposited for proper fulfillment of the contract will be as 

follows: 

 

a.  For Contract Valued up to     10% of the Contract value 

     . 10.00 Lakh.      

b.  For Contract Valued above     1 lakh plus 7.5% on the balance of 

     . 10.00 Lakh upto     the Contract value. 

     . 50.00 Lakhs       

c.  For  Contracts valued above     .4 lakhs + Plus 5% on the  

     . 50.00 Lakhs      balance of the contract value. 

          

 



 

 

 

 

2. The contractor whose tender may be accepted shall, within seven days of receipt by him of the 

notification of acceptance of his tender, deposit with BHEL, Unit: Tiruverumbur, the prescribed 

sum as  per Clause 16 (1) above towards Security Deposit. 

 

a. Pay order or Demand Draft in favour of BHEL. 

 

b. Local cheques of scheduled banks, subject to realization. 

 

c. Securities available from Post offices such as National Savings Certificates, Kisan Vikas Patra 

etc. (Certificates should be held in the name of the contractor furnishing the security and duly 

pledged in favour of BHEL, Trichy and discharged on the back). 

 

d. Bank Guarantee from Nationalized, scheduled Banks / Public Financial Institutions as defined 

in the Companies Act subject to a maximum of 50% of the total security deposit value. The 

balance 50% has to be remitted either by cash or in the other form of security. The bank 

guarantee format should have the approval of BHEL. 

 

      e.   Fixed Deposit Receipt issued by  Scheduled Banks /  Public Financial Institutions  as defined in 

the Companies Act . The FDR should be in the name of the contractor,  A/C BHEL, duly 

discharged on the back. 

 

f. Security deposit can also be recovered at the rate of 10% from the running bills. However in 

such cases at least 50% of the Security Deposit will be collected before start of the work and 

the balance 50% may be recovered from the running bills. 

 

g. EMD of the successful tenderer shall be converted and adjusted against the security deposit. 

 

NO INTEREST SHALL BE ALLOWED ON SECURITY DEPOSITS. BHEL shall not be 

responsible for any loss of securities due to liquidation or any other reason whatsoever or any 

depreciation in the value of the Securities while in their charge or for any loss of interest 

thereon. 

 

 NOTE:  Acceptance of Security Deposit against Sl. No. (d) and (f) above will be subject to 

hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will not 

be liable or responsible in any manner for the collection of interest or renewal of the 

documents or in any other matter connected therewith. 

 

3. All compensation or other sums of money payable by the contractor to BHEL under the terms of 

this contract or under any other contract with BHEL, may be deducted from the Security Deposit 

or realized by the sale of the securities of from the interest arising there from or from any sums 

which may be due or may become due to the contractor payable by BHEL, on any account 

whatsoever against this contract of any other contract with BHEL and in the event of his Security 

Deposit being reduced by reason of such deductions or sale  as aforesaid, the Contractor shall 

within seven days thereafter make good in cash or in securities endorsed as aforesaid, any sum or 

sums by which the security Deposit has been so reduced. 

 

4. Security Deposit may be refunded on completion of the work and after the expiry of the 

maintenance period. In case no maintenance period is applicable, then 100% of security Deposit 

will be refunded after payment of final prescribed format. 

 



 

 

 

 

 

17. Unless the Contractor, whose tender is accepted, signs the contract agreement within seven days (7 

days) of the date of the order directing him to do so, the amount of Earnest Money Deposit already 

deposited by him will be forfeited and acceptance of the tender withdrawn. 

 

18. If after opening of tenders, a tenderer revokes his tender or increases his earlier quoted rates or after 

acceptance of his tender does not commence the work in accordance with the instructions of the 

Engineering-In-Charge, the Earnest Money Deposited by him will be forfeited and acceptance of his 

tender withdrawn. If only, a part of the work included in the tender has been awarded to the tenderer 

and the tenderer refuses to take up the work the amount of Earnest Money to be forfeited will be based 

on the value of the contract so awarded. 

 

19. The BHARAT HEAVY ELECTRICALS LIMITED, reserves the right to reject any or all the tenders 

received or accept any tender or part thereof without assigning any reason therefore. In the case of 

acceptance of the part of tender, time for completion may also be reduced to the extent considered 

appropriate by the accepting officer. 

 

20. Tenders not submitted on the prescribed forms are liable to be rejected. 

 

21. The Contractors who are not in  the approved list of contractors of BHEL must submit the following 

documents simultaneously with their offers: 

 

1. A certificate to establish that the tenderer is an independent contractor working on his own. 

2. Atleast 2 certificates from responsible officers of Govt., or firms of repute regarding the tenderer‟s 

capacity to undertake and carryout the work tendered for or similar work satisfactorily. 

3. A certificate from a Bank regarding the tenderer‟s financial position. 

4. License details of the firm and that of the contractor & his employees. 

 

NOTE:   a. Copies of testimonials unless attested by a Gazetted Officer will not be accepted. 

         b. Non-submission of the above documents simultaneously with the tenders may result in the 

tender being rejected.   

              

22. The tenders should be accompanied by a list of contracts already held by the contractor at time of 

submission of the tender and giving the following particulars: 

a. The value of each contract. 

b. The balance of work remaining to be done on the same. 

 

23. Tenders submitted by Post should be sent by “ Registered Post with Acknowledgement Due”. These 

should be posted with due allowance for any delay in postal delivery.  Tenders received after the due 

date of opening of tenders are liable to be rejected. 

 

24. The Contractor‟s responsibility under this contract shall commence from the date of work order. 

 

25. If a tenderer expires after the submission of his tender or after the acceptance of his tender, the BHEL 

may at their discretion cancel such tender. 

 

26. The BHARAT HEAVY ELECTRICALS LIMITED, will not be bound by any power of attorney 

granted by the tenderer or by changes in the composition of the firm, made subsequent to the 

execution of the contract.  However, such power of attorney may be recognized only after obtaining 

proper legal advice, the cost of which will be charged above to the contractor concerned. 



 

 

 

27. If the tenderer deliberately gives wrong information in his tender BHEL, reserves the right to reject 

tender at any stage. 

 

28. Words imparting the singular number shall also be deemed to include the plural number in the context 

so required. 

 

29. The general and Special Conditions of Contract are complementary to each other and where they are in 

conflict, the special conditions shall prevail. 

 

30. The expenses for completing and stamping the agreement shall be paid by the contractor. 

 

31. Tenderers shall not increase their quoted rates, in case the BHEL, negotiable for reduction of rates. 

Such negotiations shall not amount to cancellation or withdrawal of the original offer and the rates 

originally quoted shall be binding on the tenders for the period of three months from the date of 

opening of tenders. 

 

32. All contractors will have to produce PAN/income tax clearance certificate from the Income Tax 

concerned along with their tender.  These contractors whose Income is not taxable will be required to 

give affidavit for their income on the prescribed form.  If the successful tenderer fails to produce the 

PAN/income tax clearance certificate within the stated period, the earnest money deposit and the 

Security Deposit of the tenderer may be forfeited and the contract terminated. 

 

33. The contractor shall insure the work against loss or damage to the contractor works, temporary work 

and materials erected in performance of the contract on “all risks” basis from the time of arrival on site 

until taken over by BHEL on completion of the contract. 

 

The cover shall also include wherever necessary the risks of testing including breakdown or explosion 

of plant and machinery undergoing testing, trial and commissioning operations.  The insurance shall 

also specifically cover removal of debris cost.  The Sum insured shall represent the estimated full 

value of the contract works inclusive of value of free supply materials by BHEL, transport charges, 

customs dues, express freight, overtime charges, and cost of erection, value of constructional plants 

and machinery, removal of debris and escalation of costs where the contract includes a maintenance 

period. The insurance cover shall specifically include the contractor liabilities during the maintenance 

period.  The insurance shall be affected in the name of BHEL and the contractor shall submit to BHEL 

a draft of the insurance policy for approval. The insurance shall also be extended to cover third party 

personal injury and property damage for a sum to be specified by BHEL. The policy when issued will 

be lodged with BHEL together with receipts of premium for such insurance and the contractor shall 

maintain such policies in force until the obligations of the contractor are fully discharged. 

 

If the contractor fails to comply with the term of this conditions the Accepting Officer may insure the 

work and may deduct the amount of premium from any money that may become payable to the 

contractor or may at his discretion refuse payment of any advances to the contractor until the 

contractor shall have complied with the terms of this condition.  This provision does not, however 

absolve the contractor of his responsibility for taking up the insurances.  The contractor is therefore, 

primarily responsible for taking up the insurance in time. 

 

 

Note: Sl.No.34,35,36 & 37 :  Deleted. 

 

38. All the materials supplied by the contractor should conform to the relevant IS/BS Specifications and 

agreeable to the engineer-in-charge. 



 

 

 

39. The wiring shall confirm IS: 732:1989/2005 or any other relevant Indian Standard Specifications and 

Indian Electricity Rules. 

 

40. In case of PVC / Steel conduit wiring, the switches, plug sockets, regulators and other controls should 

be mounted on metal boxes.  These boxes as well as all metal boxes used for street light controls 

should be fabricated as per IS 5133: Part-1: 1969 / 1996. 

 

41. Erection of equipments includes testing and commissioning of equipments. 

 

42. Completion reports should be submitted in the pro forma as per appendix „E‟ of IS 732: 1989/2005. 

 

43. The contractor should be present at the time of inspection of the installation by the Electrical inspector.  

Any defects pointed out by the Electrical inspector should be rectified by the contractor free of cost. 

 

44. Final lay-out as well as foundation drawings should be submitted in advance for executing the civil 

works. 

 

45. Any covering letter and comments of the contractor should be submitted in duplicate along with the 

offer. 

 

46. If the cable has to be laid in ground, the following specification should be followed: 

 For one run of cable, trenches should be excavated to such a depth the cable will be laid at a minimum 

depth of 0.75 meter, 75 mm deep layer of sand should be spread below as well as above the cable and 

covered with one layer of brick. 

If two or more cables are run, they should be laid in a horizontal plane and the cable be separated by 

placing a brick in between them and 75 mm deep layer of sand should be spread below as well as 

above the cable.  The trench should be duly covered after laying of cables, spreading bricks etc., in 

case where cables have to be taken across the road, the pipes have to be laid across the road and pipe 

will be issued by BHEL free of cost, at our stores.  However, if pipes are already available across the 

road the cables have to be taken through that only.  Cable route/ joint indicators should be provided by 

the contractor at suitable distance. 

 

47. In case of open trench / wall / column, cables have to be taken with proper clamping either in cable 

racks / wall / column. The clamps have to be supplied by the contractor. 

 

48. End Termination for the cable include supply and using soleriess crimping type tinned copper lugs, 

glands and if necessary cable adaptor boxes etc. and earthing the glands and adaptor boxes with 8 

SWG/7/20 GI wire. 

 

49. The Cement will not be supplied by BHEL. 

 

50. Cubicle / Industrial Type switch boards should be manufactured by any of the reputed manufacturer, if 

the make of the switch board is not specifically mentioned in the detailed specification of the board 

who has sufficient experience in manufacture of electrical switch boards.  The switch board has to be 

approved by BHEL before dispatch to work spot. 

 

51. For all sheet metal fabrication, pre-treatment of all metals with acid and rust preventing chemical has to 

be carried out and two coats of red oxide and one coat of stove enameling paint has to be applied by 

spray painting. 

 



 

 

52. The Contractor is required to cover their employee / labourers by suitable insurance scheme (like 

Janatha Insurance) against any risk.  The policy taken by them should be produced to BHEL 

authorities concerned before commencing the work. 

 

53. SAFETY MEASURES: 

  

a. A list containing the name of persons who are working, their age, designations, pay, nature of work 

is to be furnished immediately on receipt of work order, in triplicate. 

b. The work should be carried out in the presence of contract supervisor and prior permission should 

be obtained from the concerned supervisor and the section before starting the work. 

c. In case of cable laying work, should be carried out after getting the prior permission from the 

concerned electrical supervisor and civil department for digging the road when it is required to 

ensure that proper precautions are taken. 

d. While digging the road, a good barricade and proper sign boards should be provided in the area. 

e. While erecting the poles, proper safety precautions such as supporting the  poles, tying with ropes 

suitable lifting tackles etc. are to be adhered. 

f. While working at heights, proper platform ladder, safety belts, etc. should be used. 

g. The necessary safety equipments such as gloves, lineman‟s belts etc. should be used. 

h. Any other safety measure as necessitated by the nature of work should be strictly followed  

i. If Contractor‟s workmen are found to violate the safety regulations punitive action will be taken by 

with-holding a sum of Rs. 100/- to Rs. 500/- for each such violation. 

j. These safety measures shall be deemed to form an integral part of the work order/agreement. 

 

    54.  THE GENERAL INSTRUCTIONS TO TENDERERS (REVISED) shall be deemed to form an 

integral part of the work to be entered into. 

              

            
  



 

 

SPECIAL INSTRUCTIONS 

 

1.   Small consumables like Screws, clamps, PVC L, T, Coupling, Bend, Elbow , Bolt,      

     Nuts are the scope of the contractor. 

2.  If any other materials required other than BHEL supply specified in the schedule is       

     meant to contractor's scope of supply. 

3.  Issue of materials from Stores is subject to the availability. The contractor shall not    

     be entitled to any claim or compensation for non-supply or delay in supply from  

     Stores under any circumstances. 

4.  Entire work should be completed within the stipulated period. 

5.  Cable glands, Electrical Power Boards, Switch Boxes are to be properly earthed.  

6.  Order for all items will be placed on a single contractor only. 

7.  Before quoting this tender the contractor can visit the area and make study. 

8. Safety precautions have to be ensured by the Contractor depending on the work   

     nature. Necessary work permits system and personal protective equipments (PPE)         

     such as electrical resistance rubber gloves, helmet, spectacle goggles, safety shoes, 

     safety belt etc. as applicable to electrical works should be adhered while carrying out 

     the work. 

9. Please obtain a separate ESI & PF Code No. for your company. 

10. Valid Electrical License should be available with the contractor.   

 

 

 

 

CONTRACTOR              ISSUING / ACCEPTING OFFICER 
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CHAPTER-I 

 
 DEFINITIONS 

 

In these General conditions of Contract, the following terms shall have the meaning hereby assigned to them 

except where the context otherwise requires:- 

 

(a) The “CONTRACT”  means the documents forming the tender and acceptance thereof, together with 

all the documents referred to therein including General and Special Conditions of Contract, 

Schedules „A‟, „B‟, „C‟, „D‟, „E‟ and/or General Summary attached to the form of tender, the Bharat 

Heavy Electricals Limited, Schedule of Rates as amended upto ………….. the Specifications and the 

Drawings. All these documents as applicable taken together shall be deemed to form one Contract 

and shall be complementary to one another. 

 

 

(b) The “ TENDER DOCUMENTS” mean the form of Tender, the applicable Schedules „A‟, „B‟, „C‟, 

„D‟, „E‟ and / or General summary,  General and Special Conditions of Contract and the 

Specifications and/or Drawings as given to Contractors  on payment for the purpose of preparing 

their tenders. 

 

 

(c) The “WORK” means the work described in the tender documents, in individual work orders and/or 

accompanying Drawings and Specifications as may be issued from time to time to the Contractor by 

the Deputy Manager (M&S) or the Engineer-in-charge within the powers conferred upon them, 

including all modified or additional works and obligations to be carried out either at the site or at any 

Factory Workshop or other place as required for the performance of the contract. 

 

 

(d) The “SITE” means the lands and/or other places on, in, into or through which the work is to be 

executed under the Contract or any adjacent land, path or street which may  be allotted to or used for 

the purpose of carrying out the contract. 

 

 

(e) The “CONTRACTOR” means the individual, firm or Company, whether incorporated or not, 

undertaking the work and shall include the legal personal representatives of such individuals or the 

persons composing the firm or Company, or the successors of the firm or company and the permitted 

assigns of such individual or firm or company. 

 

 

(f) The abbreviations C.E., D.C.E., M.P., and A.C.E., means “Chief Engineer” respectively, who direct 

the contract and the letters “S.E. / E” means “Senior Engineer / Electrical” in-charge of the particular 

work pertaining to the Contract. 

 

 

(g) The “Engineer-in-charge” means the Engineer/ Electrical deputed by Senior Engineer / Electrical to 

supervise the work, or part of the work. 

 

 



 

 

(h) “APPROVED” and “DIRECTED” means the approval or direction of the C.E., D.C.E., A.C.E., or 

S.E. /E or person deputed by them for the particular purpose. 

 

 

(i) “BHARAT HEAVY ELECTRICALS LIMITED” hereinafter referred to as BHEL, shall mean the 

Board of Directors, Resident Director. General Manager / Project Administrator or other 

Administrative Officers of the said company including the project officer, manager / Projects, 

Deputy Chief Engineer, Assistant Chief Engineer, Deputy Manager / Projects or Senior Engineer / 

Electrical authorized to invite tenders and enter into contracts for works on behalf of  “BHARAT 

HEAVY ELECTRICALS LIMITED”, Unit: High Pressure Boiler Plant, Tiruverumbur, 

Tiruchirappalli – 620 014. 

 

(j) In the case of Lump-sum Contracts, “CONTRACTOR‟S PERCENTAGE” means the percentage 

offered by the Contractor as addition to or deduction from the cost of buildings, or other works listed 

in Schedule, „A‟ to provide a lump sum quotation for performance of the contract inclusive of all 

extra costs, profit, establishment charges, carriage, insurance, etc., complete. 

 

 In the case of  Percentage Rate Contracts, “Contractor‟s Percentage” shall, if the context so permits, mean 

the uniform percentage tendered by the Contractor and accepted by the Accepting Officer, and the 

expression “CONTRACT RATE” shall likewise mean the rates in the BHEL Schedule of Rate as amended 

upto ………………………… as adjusted by the said Contractor‟s percentage, if any. 

 

 

(k) The “CONTRACT SUM” means the sum accepted, or the sum calculated in accordance with the 

prices accepted in the tender and/or the contract rates as payable to the Contractor for the entire 

execution and full completion of the work. 

 

 

(l) The “FINAL SUM” means the actual amount payable under the Contractor by BHEL, to the 

contractor for the entire execution and full completion of the work. 

 

(m) The “DATE OF COMPLETION” is the date or dates for completion of the whole or any part of the 

work as set out in or ascertained in accordance with the individual Work Orders or the tender 

documents,  or any subsequent agreed amendments thereto. 

 

(n) A “WEEK” means seven days without regard to the number of hours worked or not worked in any 

day in that week. 

 

(o) A “DAY” means a day of 24 (twenty four) hours irrespective of the number of hours worked or not 

in that day. 

 

(p) A  “WORKING DAY” means any day other than that prescribed by the Negotiable Instruments Act 

as being a holiday, and consists of the number of hours of labour as commonly recognized by good 

employers in the trade in the District where the work is carried out as laid down in the BHEL 

Regulations.  

 

 

(q) “DEVIATION ORDER” means an order given by the Senior Engineer / Electrical or Engineer –in-

charge to effect an alternation, addition or deduction, which does not radically affect the scope or 

nature of the contract.  



 

 

 

(r) “EMERGENCY WORKS” mean any urgent measures which, in the opinion of the Engineer-in-

Charge, become necessary during the progress of the work to obviate any risk of accident or failure 

or which become necessary for security.  

 

(s) “PROVISIONAL SUM” or “Provisional Lump sum” means a lump sum included by the BHEL in 

the tender documents and represents the estimated value of work for which details are not available 

at the time of inviting the tender. 

 

(t) “PROVISIONAL ITEMS” mean items for which approximate quantities have been included in the 

tender documents. 

 

(u) “DAY WORK” means an item of work requiring the employment of labour with or without 

materials as the case may be, which, in the opinion of the Senior Engineer / Electrical-in-charge, is 

not capable of being evaluated by the accepted methods of measurement or assessment and is paid 

for on the basis of the actual labour and materials utilized on the particular item of work referred to. 

 

 

 

 

 

 

 

 

  



 

 

CHAPTER – II 
 

SCOPE OF CONTRACT 
 

2. HEADING TO THE CONTRACT: 

 

                 The heading to these conditions shall not affect the interpretation thereof. 

 

3. CONTRACT DOCUMENTS: 

 

                 The Accepting officer shall furnish to the Contractor on demand “FREE OF COST” three copies 

of signed drawings and one copy of the signed agreement comprising of preamble to agreement, General 

and Special Specifications, Schedules „A‟, „B‟, „C‟, „D‟, & „E‟ etc., (but excluding General Conditions of 

Contract and Drawings) and three copies of all further drawings issued during the progress of work. 

 

                However, for any additional copies of the agreement or drawings required by the Contractor, the 

same will be supplied on payment of the specified cost. 

 

                The Contractor shall keep one copy of all the Drawings and of the Specifications on the site and 

the Engineer-in-charge or his representative shall at all reasonable times have access to them. 

 

4. WORKS TO BE CARRIED OUT: 

 

                 The Contract shall, except as provided under Schedules „B‟ and „C” include all labour, materials, 

tools, plant, equipment and transport which may be required in preparation for, and in the entire execution 

and full completion of the work. Schedule „A‟ shall be deemed to have been prepared in accordance with 

good practice and recognized principles and unless otherwise stated, the descriptions given therein shall be 

held to include waste on materials, carriage and cartage, lead, return of empties hoisting, setting, fitting in 

position and all to the labour necessary in and for the entire execution and full completion aforesaid. Any 

error in description or quantity in Schedule „A‟ or any omission there from shall not vitiate the Contract or 

release the Contractor from the execution of the whole or any part of the work comprised therein according 

to the Drawings and Specifications, or from any of his obligations under the Contract. The insertion of the 

name of any firm of suppliers in the Tender Documents is for the purpose of obtaining a particular class or 

quality of materials or workmanship but the articles or materials specified may be obtained from any other 

firm subject to the prior written approval of the Senior Engineer / Electrical. 

 

                 In the case of a discrepancy between Schedules „A‟ the Specifications and/or the Drawings, the 

Accepting Officer shall be the sole deciding authority as to which shall prevail and his decision shall be final 

and conclusive. If neither Drawings nor Specifications contain any mention of minor details of construction, 

which in the opinion of the Accepting officer whose decision shall be final and conclusive, are reasonable 

and obviously and fairly intended for the satisfactory completion of the work, such details shall be provided 

by the Contractor without any extra cost as if they were specially mentioned and shall be deemed to be 

included in the contract. 

  

                    The Contractor will be deemed to have satisfied himself as to the nature of the site, local 

facilities of access and all matters affecting the execution and completion of the work. No extra charges 

consequent on any misunderstanding in these respects or otherwise will be allowed. 

 

 

5. PROVISIONAL ITEMS: 



 

 

 

                    The full amount of provisional lump sums and the value annexed to each provisional item 

inserted in the Tender documents shall be deducted from the contract sum and the value of work ordered and 

executed there under shall be ascertained by measurement or valuation as for deviations. 

 

                    No work under these items is to be begun without instructions in writing from the Engineer-in-

charge. The extent of quantities or items described as “Provisional” shall not be held to guarantee or limit 

the amount and description of the work to be executed by the contractor either in respect of the items 

concerned or the work as a whole. 

 

                   No addition or deduction shall be made by the Contractor to the amount of the Provisional lump 

sums as included in the tender documents. 

 

6. DEVIATIONS: 

    

                  The Contractor shall not make any alteration in addition to or omission from the work as 

described in the tender documents except in pursuance of the written instructions of the Engineer-in-charge. 

No such deviation from the work described in the tender documents shall be valid unless the same has been 

specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the contract. 

 

                  The Accepting Officer may deviate, either by way of addition or deduction, from the work so 

described, provided that the contract sum is not thereby varied on the whole by more than the percentage set 

out in the tender documents. The value of all additions and deductions will be added to, or deducted from 

the contract sum. Whenever the Accepting Officer intends to exercise such a right, his intention shall specify 

the deviations which are to be made, the lump sum assessment or the proposed basis of payment, the extra 

time allowed, if any, and the date of completion of the entire contract. 

 

                  Any objection by the Contractor to any matter concerning the order shall be notified by him in 

writing to the Senior Engineer (Electrical) / Engineer in charge within seven days from the date of such 

order, but under no circumstances shall the work be stopped (Unless so ordered by the Senior Engineer / 

Electrical) owing to differences or controversy that may arise from such an objection. In the absence of such 

a notification of objection by the contractor, he will be deemed to have accepted the order and the 

Conditions stated therein. In the event of the contractor failing to agree with the Senior Engineer / Electrical 

regarding the terms of the proposed deviation, the objection shall be referred to the C.E., / M.P., / D.C.E., 

whose decision shall be final, conclusive and binding on the Contractor. 

 

7. TIME: 

 

                Time is the essence of the contract and is specified in the tender document or in each individual 

work order. 

 

                As soon as possible after the contract is let or any substantial Work Order is placed and before 

work under it is begun, the Senior Engineer / Electrical or Engineer –in-charge and the contractor shall (if so 

required by the Sr.Engineer / Electrical) agree to a Time and Progress Chart. The Chart shall be prepared in 

direct relation to the time stated in the Tender documents or the work order for the completion of the 

individual items thereof and/or the contract or Order as a whole. It shall indicate the forecast of the dates for 

the commencement of the various trade processes or sequences of the work, and shall be amended as may be 

required by agreement between the Sr.Engineer / Electrical or Engineer-in-charge and the Contractor within 

the limitation of the time imposed in the tender documents or order.  

 



 

 

                  In the absence of any specific Time and Progress Chart to be agreed to between the Contractor 

and the Sr.Engineer / Electrical or Engineer –in – charge, the contractor shall ensure and maintain 

uninterrupted progress of the work such that the entire work shall be completed within the time imposed in 

the tender documents or Order and that the proportion of work completed upto any time in relation to the 

entire work to be done under the Contract or Order shall not be less than the proportion that the time elapsed 

bears to the total time of completion provided in the Tender documents or Order. 

 

                 The Contractor shall suspend the execution of the work, or any part or parts thereof whenever 

called upon in writing by the Engineer-in-charge to do so, and shall not resume work thereon until so 

directed in writing by the Engineer-in-charge.  The Contractor will be allowed on extension of time for 

completion not less than the period of suspension but no other claim in this respect for compensation or 

otherwise howsoever will be admitted. This may also be extended to allow for alteration of work made by 

the deviation order. 

 

8. STORES AND MATERIALS: 

  

                 The Contractor shall, at his own expense, supply all stores and materials required for the contract, 

other than those listed in Schedule „B‟ which may be provided by Bharat Heavy Electricals Limited at the 

rates detailed therein subject to their availability at the place of issue indicated therein. All stores and 

materials to be supplied by the Contractor shall be of the best kind as described in the Specifications and the 

Contractor shall, if required by the Engineer-in-charge, furnish him with proof to his satisfaction that the 

stores and materials so comply with the specifications. 

 

               The Contractor shall, at his own expense and without delay, supply samples of stores and materials 

proposed to be used in the execution of the work for the approval of the Engineer-in-charge, who may reject 

all stores and materials not corresponding either in quality or character to the approved samples. 

 

               In the case of stores provided under Schedule „B‟ the Contractor shall bear the cost of loading, 

transporting to site, unloading, storing under cover as required, assembling and jointing the several parts 

together as necessary and incorporating and fixing these stores and materials in the work, including all 

preparatory work of whatever description that may be required, and closing, preparing, loading and 

returning empty cases or containers to the place of issue without any extra charges. 

 

9. DELAY AND EXTENSION OF TIME: 

 

               If, in the opinion of Senior Engineer / Electrical, the work is delayed:-  

 

i) by reason of abnormally bad weather, OR  

ii) by reason of serious loss or damage by fire, OR 

iii) by reason of Electrical commotion, local combination of workmen strike or lockout, 

affecting any of the trades employed on the work, OR 

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing work not 

forming part of this contract, OR 

v) by reason of any other cause which in the absolute discretion of the M.P.   

/ D.C.E., or Senior Engineer / Electrical is (When he is in the Accepting Officer of the 

Contract) beyond the Contractor‟s control, then in any such case. The Accepting Officer, on 

the recommendation of the Sr.Engineer / Electrical (or higher authority) may make fair and 

reasonable extension in the completion dates of the individual items of work or the contract 

as a whole. Such extension which will be communicated to the Contractor by the 

Sr.Engineer / Electrical in writing shall be final and binding on the contractor. No other 



 

 

claim in this respect for compensation or otherwise howsoever is admissible. Upon the 

happening of any such causing delay, the Contractor shall immediately give notice thereof 

in writing to the Sr.Engineer / Electrical but shall nevertheless use constantly his best 

endeavor to prevent or make good the delay and shall do all that may reasonably be 

required to the satisfaction of the Senior Engineer / Electrical to proceed with the work. 

 

10. PATENT RIGHTS: 

 

                 The Contractor shall fully indemnify B.H.E.L., or the agent, servant, or employee of B.H.E.L. 

against any action, claim or proceeding relating to infringement or the use of any patent or design or any 

alleged patent or design rights, and shall pay any royalties which may be payable in respect of any article / 

or part thereof included in the contract. 

 

                In the event of any claims being made or action brought against B.H.E.L. or any agent, or servant 

or employee of BHEL in respect of any of the matters aforesaid, the Contractor shall immediately be 

notified thereof for taking necessary action provided that payment of indemnity shall not apply when such 

infringement has taken place in complying with the specific directions issued by the BHEL but the 

Contractor shall pay any royalties payable in respect of any such use. 

 

11. OCTROI AND OTHER DUTIES: 

 

               All Charges on account of Octroi, Terminal or Sales Tax and / or other duties on materials obtained 

for the work (excluding materials provided by B.H.E.L. on payment) shall be borne by the Contractor. 

 

12. ROYALTIES: 

 

                Royalties fixed from time to time as per prevalent local rules will be recovered for materials, 

which the Contractor may be allowed to remove from quarries situated on land which is in charge of the 

B.H.E.L., authorities. 

 

13. PLANT AND EQUIPMENT: 

 

               The Contractor, shall at his own expenses, supply all tools, plant and equipment (hereinafter 

referred to as T & P) required for the execution of the contract other than those listed in Schedule „C‟ which 

subject to their availability may be hired by BHEL, to the Contractor or issued free for use in the execution 

of the work, as specified in the Tender documents. 

 

14. ASSIGNMENT OR TRANSFER OF CONTRACT:- 

 

                The Contract shall not, without the prior written approval of the Accepting Officer, assign or 

transfer the Contract or any part thereof, or any share, or interest therein to any other person. No sum of 

money which may become payable under the Contract shall be payable to any person other than the 

Contractor unless the prior written approval of the Accepting Officer to the assignment or transfer of such 

money is given. 

 

14 (a). SUB-CONTRACT: 

 

               The Contractor shall not sub-let any portion of the Contract without the prior written approval of 

the Accepting Officer. 

 



 

 

 

15. COMPLIANCE TO REGULATIONS AND BYE - LAWS: 

 

                The Contractor shall conform to the provisions of any statute relating to the work and regulations 

and bye – laws of any local authority and of any water and lighting Companies or Undertakings with whose 

system the work is proposed to be connected. He shall, before making any variation from the drawings or 

the Specifications that may be necessitated for such connections give the Senior Engineer / Electrical notice, 

specifying the variation proposed to be made and the reasons therefore and shall not carry out any such 

variation until he has received instructions from the Senior Engineer / Electrical in respect thereof. The 

Contractor shall be bound to give all notices required by Statute Regulations or Bye – laws as aforesaid and 

to pay all fees and taxes payable to any authority in respect thereof. 

 

 

 

 

 

  



 

 

CHAPTER – III 
 

PERFORMANCE OF THE CONTRACT 
 

    

16. SECURITY DEPOSIT: 

 

(i) The amount of Security Money to be deposited for proper fulfillment of the Contract will be as 

follows: 

 

(a)       For Contract Valued upto .10.00 Lakh -   10% of the Contract Value 

  

      (b)       For Contract valued above .10.00 Lakh – .1.00 Lakh PLUS 

                  but upto .50.00 Lakhs.                    7½% on the balance of the Contract value. 

 

      (c)       For Contracts valued above .50.00Lakhs – .4.00 Lakhs PLUS 5% on the balance of the 

                                                                                         Contract value. 

 

 

(ii)           The Contractor whose tender may be accepted shall, within seven days of Receipt by him 

of the notification of acceptance of his tender, deposit with the BHEL Unit, Thiruverumbur, the 

prescribed sum as per Clause 16 (i) above towards Security Deposit. 

 

          The Earnest Money Deposited at the time of tender will be treated as part of the Security 

Deposit and the balance amount to makeup the full Security Deposit as referred to in Clause 16 

(i) above may be furnished in Cash or in any of the following forms duly pledged to the BHEL. 

 

      (a)        Call Deposit Receipt, Pay Order or Demand Draft. 

 

(b) Post office Cash Certificates, National Savings Certificates, Treasury Savings  

Deposit Certificates, National Plan Savings Certificates, 12 year National Defense certificates 

and 10 year Deposit Certificates.  

 

(c) Fixed Deposit Receipt issued by State Bank of India / Nationalized Bank /  

Employee‟s Co-operative Banks. 

      

(d) Bank Guarantee from Nationalized / Scheduled Banks valid for a period  

Inclusive of the maintenance period also after the date of completion of work, 

Where warranted. 

  

(e) Insurance Guarantee issued by L.I.C. or any of the four General Insurance Corporations valid for 

a period inclusive of the maintenance period also after The date of completion of the work, 

where warranted. 

 

Alternatively the requisite amount to make up the full Security Deposit may also be deducted, 

from each Running Bill in respect of the particular contract Concerned at 10% (ten percent) of 

the value of the work done by the Contractor as billed till such deductions along with the Earnest 

Money already deposited by him shall make up the full Security Deposit as per Para 16 (i) 

above. 



 

 

 

No interest shall be allowed on Security Deposits. BHEL shall not be responsible for any loss of 

Securities due to liquidation or any other reason whatsoever or any depreciation in the value of 

the Securities while in their charge or for any loss of interest thereon. 

 

(iii) All Compensation or other sums of money payable by the Contractor To BHEL, under the terms 

of this Contract or under any other contract with BHEL, may be deducted from the Security 

Deposit or realized by the sale of the Securities or from the interest arising there from or from 

any sums which may be due or may become due to the Contractor payable by BHEL, on any 

account whatsoever against this contract or any other Contract with BHEL, and in the event of 

his security deposit being reduced by reason of such deductions or sale as aforesaid, the 

Contractor shall, within seven days thereafter, make good in cash or in securities endorsed as 

aforesaid, any sum or sums by which the Security Deposit has been so reduced. 

 

(iv) 50% of the Security Deposit may be refunded on completion of the work after payment of the 

final bill and the balance 50% of the Security Deposit is refundable only after the expiry of the 

maintenance period of six (6) months from date of completion of work as stipulated in the 

Contract concerned. 

 

17. ORDERS UNDER THE CONTRACT:  

 

                 All orders, notices etc., to be given under the contract shall be in writing, typescript or printed and 

if sent by registered post to the address given in the tender of the contractor, shall be deemed to have been 

served on the date when in the ordinary course they would have been delivered to him. 

                 The Contractor shall carry out without delay all orders given to him. 

 

18. ADMISSION TO SITE:  

 

                 The contractor shall not enter on (other than for inspection purposes) or take possession of the site 

unless permitted to do so by the Senior Engineer/ Electrical. The portions of the Site to be occupied by the 

Contractor will be clearly defined and marked on the site plan, and the Contractor will on no account be 

allowed to extent his operations beyond these areas. 

 

                 The Contractor shall provide, if necessary, or required at the site, temporary access thereto and 

shall alter, modify and maintain the same as required from time to time. He shall take out and clear away the 

access route when no longer required restoring the area to its original condition. 

 

                  The Senior Engineer / Electrical shall have power to execute other works (Whether or not 

connected with the work in the contract agreement) on the site contemporaneously with the execution of the 

original work and Contractor shall give reasonable facilities for this purpose. 

 

                  B.H.E.L reserves the right of taking over, at any time, any portion of the Site, which they may 

require, and the Contractor shall at his own expense clear such portion forthwith. No photographs of the Site 

or of the work or any part thereof shall be taken, published or otherwise circulated, without the prior 

approval of the Senior Engineer / Electrical. 

 

                No such approval shall however exempt the contractor from complying with any statutory 

provisions in regard to the taking and publication of such photographs. 

 



 

 

               B.H.E.L. officials connected with the Contract shall have the right of entry to the Site at all times. 

Senior Engineer / Electrical shall have the power to exclude from the site any person whose admission 

thereto may, in his opinion, be undesirable for any reason whatsoever. 

 

19. CONTRACTOR‟S SUPERVISION: 

 

               The Contractor shall either himself supervise the execution of the contract or shall appoint a 

competent Agent approved by the Senior Engineer / Electrical to act in his stead. 

               The Contractor shall employ an Engineer / Agent having at least a „Degree of Batchelor of 

Electrical Engineering‟ from a recognized University / on any work with a Contract value exceeding rupees 

two lakhs, and having at least a „Diploma in Electrical Engineering‟ from a recognized college, on work 

with a contract value exceeding Rs.50,000/- but not exceeding rupees two lakhs.   

 

                The Employment of an Engineer / Agent as aforesaid shall not be necessary if the Contractor 

himself is in possession of a recognized technical qualification and is in opinion of the Senior Engineer / 

Electrical capable of receiving instructions of the Engineer – in-charge and of executing the work to the 

satisfaction of the Engineer-in-charge. 

 

                If the Contractor fails to appoint a suitable Engineer / Agent as aforesaid, the Senior Engineer / 

Electrical shall have full powers to suspend the execution of work and stop payment of any advances that 

may have become due until such date as a suitable Engineer / Agent is appointed and the contractor shall be 

held responsible for the delay caused to the work and no extension of time on this account shall be given to 

his as stipulated in condition (9) above. 

 

               Orders given to the Contractor‟s Agent / Engineer shall be considered to have the same force as if 

they had been given to the Contractor himself. 

 

                The Contractor or his Agent shall be in attendance at the site during all working hours and shall 

superintend the execution of work with such additional assistance in each trade as the Senior Engineer / 

Electrical may consider necessary. 

 

                The Contractor or his accredited agent shall attend, when required and without making any claim 

for doing so, either the office of the Engineer-in-charge or the worksite to receive instructions. 

 

                The Senior Engineer / Electrical shall have full powers, and without assigning any reason, to 

require the Contractor immediately to cease to employ in connection with this Contract any Agency, Servant 

or employee whose continued employment is, in his opinion, undesirable. 

 

                The Contractor shall not be allowed any compensation on this account. 

 

LABOUR 
 

20. The Contractor shall employ labour in sufficient numbers either directly or through sub-

contractors to maintain the required rate of progress and of quality to ensure workmanship of 

the degree specified in the Contract and to the Satisfaction of the Engineer-in-charge. The 

Contractor shall not employ in connection with the works any person who has not completed 

his fifteen years of age. 

 

 



 

 

The Contractor shall furnish to the Engineer – in –charge at the intervals specified by him, a 

distribution return of the number and description by trades of the work people employed on the 

works. The Contractor shall also submit on the 4
th

 and 19
th

 of every month to the Engineer-in-

charge a true statement showing in respect of the second half of the preceding month and the 

first half of the current month (i) the accidents that occurred during the said fortnight showing 

the circumstances under which they happened and the extent of damage and injury caused by 

them and (ii) the number of female workers who have been allowed Maternity Benefit as 

provided in the Maternity Benefit Act, 1961 or Rules made there under and the amount paid to 

them. 

 

                      The contractor shall in pay to labour employed by him either directly or through sub-

contractors wages not less than fair wages as defined in the contractor‟s labour Regulation. 

 

                       The contractor shall in respect of labour employed by him either directly or through sub-

contractors comply with or cause to be complied with Contractor‟s labour Regulations in regard to all 

matters provided therein.   

               

                       The Contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employers Liability Act 1938, Workmen‟s Compensation Act, 1923, Industrial 

Disputes Act, 1947, Maternity Benefit Act, 1961 and Mines Act 1952 or any modifications thereof or any 

other law relating thereto and rules made there under from time to time.   

 

                    The Contractor shall be liable to pay his contribution and the employee‟s contribution to the 

State Insurance Scheme in respect of all labour employed by him for the execution of the contract, in 

accordance with the provision of “The Employees” State Insurance Act, 1948” as amended from time to 

time. In case the Contractor fails to submit full details of his account of labour employed and the 

contribution payable, the Engineer-in charge shall recover from the running bills of contractor an amount of 

contribution as assessed by him. The amount so recovered shall be adjusted against the actual contribution 

payable for Employee‟s State Insurance. 

 

                    The Engineer-in-charge shall on a report having been made by an Inspecting Officer as defined 

in the Contractor Labour Regulations have the power to deduct from the money‟s due to the Contractor any 

sum required or estimated to be required for making good the loss suffered by a worker or workers by 

reason of non-fulfillment of the Conditions of the contract for the benefit of workers, non-payment of wages 

or of deductions made from his or their wages which are not justified by the terms of the Contract or non-

observance of the said Contractor‟s Labour Regulations. 

 

                    The Contractor shall indemnify the B.H.E.L. against any payments to be made under and for 

observance of the Regulations aforesaid without prejudice to his right to claim indemnify from his sub-

contractors. 

 

                     In the event of the Contractor committing a default or breach of any of the provisions of the 

aforesaid contractor‟s Labour Regulations, as amended from time to time or furnishing any information or 

submitting or filling any form/Register/Slip under the provisions of these Regulations which is materially 

incorrect then on the report of the Inspecting Officers as defined in the Contractor‟s Labour Regulation, the 

Contractor shall without prejudice to any other liability pay to the B.H.E.L. a sum not exceeding Rs.50/- as 

liquidated damages for every default breach or furnishing, making, submitting, filling materially incorrect 

statement as may be fixed by the Engineer-in-charge and in the event of the Contractor‟s default continuing 

in this respect, the liquidated damages may be enhanced to Rs.50/- per day for each day of default subject to 

a maximum percent of the estimated cost of works put to tender. 



 

 

 

                    The Engineer-in-charge shall deduct such amount from bills or security deposit of the 

Contractor and credit the same to the Welfare fund constituted under Regulations. The decision of the 

Engineer-in-charge in this respect shall be final and binding. 

 

MODEL RULES FOR LABOUR WELFARE: 

 

                The Contractor shall at his own expense comply with or cause to be complied with model Rules 

for Labour Welfare as appended to these conditions or rules framed by Government from time to time for 

the protection of health and for making sanitary arrangements for workers employed directly or indirectly on 

the works. In case the Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be 

entitled to do so and recover the cost thereof from the contractor. 

 

SAFETY CODE: 

 

                The Contractor shall at his own expense arrange for the safety provisions as appended to these 

conditions or as required by the Engineer-in-charge, in respect of all labour directly or indirectly employed 

for performance of the works and shall provide all facilities in connection therewith. In case the Contractor 

fails to make arrangements and provide necessary facilities as aforesaid, the Engineer-in-charge shall be 

entitled to do so and recover the cost thereof from the Contractor. 

 

                Failure to comply with Model Rules for Labour Welfare, Safety code, or the provisions relating to 

report on accidents and to grant of maternity benefits to female workers shall make the Contractor liable to 

pay to the B.H.E.L. as liquidated damages an amount not exceeding Rs.50/- for each default or materially 

incorrect statement. The decision of the Engineer-in-charge in such matters based on reports from the 

Inspecting Officers as defined in the Contractor‟s Labour Regulation as defined in the Contractor‟s Labour 

Regulation as appended to these conditions shall be final and binding and deductions for recovery of such 

liquidated damages may be made from any amount payable to the Contractor. 

 

WATER 

 

              The Contractor shall allow in his Tender and provide at his cost all water required for the work or 

his employees on the work, together with all pipes and fittings or other means that may be necessary or 

required to ensure a proper and sample supply of water for all purpose connected with the work.  

 

              In the event of a provision existing in the Tender documents for supply of water on payment by 

Bharat Heavy Electricals Limited, water will be supplied from the BHEL supply system, or other sources at 

any points fixed by the Senior Engineer / Electrical on the site of work. The Contractor shall make necessary 

arrangement for lifting, pumping, carrying or conveying the water as required at his own cost. The levy of 

water charges to be borne by the Contractor in such case shall be specifically mentioned in the Tender 

documents. 

 

21. TEMPORARY WORKSHOPS, STORES, ETC: 

 

                 The Contractor shall, during the progress of work provide, erect and maintain at his own expenses 

all necessary temporary workshops, stores, offices, etc., required for the proper and efficient execution of the 

work. The planning, siting and erection of these buildings shall have the approval of the Engineer-in-charge 

and the Contractor shall at all times keeps them tidy and in a clean and sanitary conditions to the entire 

satisfaction of the Engineer-in-charge. 

 



 

 

                On completion of the work all such temporary buildings shall be cleared away and the site restored 

and left in a clean and tidy condition to the entire satisfaction of the Engineer-in-charge. 

 

22. STORES AND MATERIALS ON SITE: 

 

                All stores and materials required for the work are to be deposited by the Contractor only in places 

to be indicated by the Engineer-in-charge. 

 

                Where in accordance with the contract stipulations certain Stores and Materials (for incorporation 

in the work) are to be issued to the Contractor by the BHEL as detailed under Schedule „B‟ such times will 

be so issued only to the extent required for the actual completion of the work as stipulated in the Contract. 

The decision of the Senior Engineer/ Electrical regarding the quantities to be issued as above shall be final 

and binding on the contractor.  For any excess quantities consumed on the work their cost will be recovered 

from the Contractor at punitive rates which will be 100% (Hundred percent) more than the issue rates of the 

BHEL. 

 

                 In regard to the materials and stores which may be issued to the Contractor by BHEL the 

Contractor shall give the Engineer-in-charge reasonable notice in writing of his requirements of such stores 

and materials and on the approval of his demand being notified to him, he shall make immediate 

arrangements for drawing the same. Such stores and materials shall be transported by Contractor at his own 

expenses direct from the place of issue to the site of the work, unless prior written approval is obtained from 

the Engineer-in-charge to take them to a Store or Workshop elsewhere. 

 

                  

                 BHEL officers connected with the Contract shall have the power at any time to inspect and 

examine any stores or materials intended to be used in or on the work, whether on the site or at any factory 

or workshop or other place where such stores or materials are being fabricated or manufactured or at any 

place where the same are lying and the contractor shall give necessary facilities for such inspection and 

examination. 

 

                The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by 

the Contractor who shall provide at his own expense all facilities which the Engineer-in-charge may require 

for this purpose. If at the discretion of the Engineer-in-charge an independent expert is employed to make 

any such tests his charges shall be borne by the Contractor only if the test discloses that the said stores or 

materials are not in accordance with the provisions of the contract. 

 

                 Should the Senior Engineer / Electrical consider at any time during the construction or 

reconstruction, on prior to the expiry of the “MAINTENANCE PERIOD” for any work under this 

Organization will be SIX MONTHS FROM THE DATE OF ACTUAL COMPLETION of the particular 

work and handing over to B.H.E.L.) 

 

                 All Stores and materials brought to the Site shall become and remain the properties of B.H.E.L. 

and shall not be removed from the site without the prior written approval of the Senior Engineer / Electrical. 

However, when the work is finally completed the Contractor shall at his own expense forthwith remove 

from the site all surplus stores and materials originally supplied by him and upon such removal the same 

shall revert in and become the property of Contractor. All B.H.E.L. Stores and materials issued to making 

due allowance for reasonable wear and tear / or waste, have not on completion of the work been so 

incorporated or fixed, shall be returned by the Contractor at his own expense to the place of issue. 

 



 

 

                 Credit for surplus stores and/or materials returned by the Contractor to B.H.E.L. will be given to 

him at a price based on the prevailing market rate but not exceeding that at which the said stores and 

materials were originally issued to him but due consideration shall be given to the allowance claimed by 

B.H.E.L. in respect of any depreciation or damage suffered by the stores and/or materials whilst in the 

custody of the Contractor regarding which the decision of Senior Engineer / Electrical shall be final and 

conclusive. 

 

                If, in the opinion of the Senior Engineer / Electrical (Which shall be final and conclusive) any 

stores supplied by B.H.E.L. have either during currency of the work or after completion of the work whilst 

under the custody of the Contractor, become damaged to such an extent that they cannot be usefully utilized, 

either in the same work or in other works, the Senior Engineer / Electrical shall not accept the stores and in 

the event of his rejecting, the Contractor shall be charged for the said Stores at a rate fixed by the Accepting 

Officer. The Contractor shall not be entitled to any claim whatsoever on this account. 

 

24. TOOLS AND PLANT ON SITE:  

 

               All tools, plant and equipment brought to the site shall become the property of B.H.E.L. and shall 

not be removed from the site without the prior written approval of the Senior Engineer / Electrical. When the 

work is finally completed or the Contract is determined for reasons other than the default of the Contract, he 

shall forthwith remove from the site all tools, plant, equipment etc., (Other than those as may have been 

provided by B.H.E.L.) and upon such removal, the same shall revert in, and become the property of the 

Contractor. 

 

25. STATEMENT OF HIRE CHARGES:   

 

                 A monthly detailed statement of the hire charges incurred in respect f B.H.E.L. tools, plant, 

equipment etc., shall be given to the Contractor by the Engineer-in-charge. 

 

26. PRECAUTIONS AGAINST RISKS:   

 

                The Contractor shall be responsible for providing at his own expense, for all precautions to 

prevent loss or damage from any and all risks and to minimize the amount of any such loss or damage and 

for the necessary steps to be taken for the said purpose until the works have been handed over complete in 

all respects to the Engineer-in-charge. 

 

                 The Contractor shall provide all watchmen necessary, for the protection of the Site, the work, the 

materials, tools, plant, equipment and anything else lying on the site during the progress of the work. He 

shall solely be responsible for and shall take all reasonable and proper steps for protecting, securing, lighting 

and watching all places on or about the work and the Site which may be dangerous to any person whom so 

ever. 

 

27. NOTICES AND FEES 

 

                 The Contractor shall give all notices required by any Statutory provision or by the regulations and 

/ or bye-laws of any local Authority and/or of any Public Service, company or Authority affected by the 

work or with whose system the same are or will be connected. The Contractor shall pay and indemnify 

B.H.E.L. against any fees and charges, demandable by law under such Acts, Regulations and/or bye-laws in 

respect of the work and shall make and supply all drawings and plans required in connection with any such 

notice. 

 



 

 

28. SETTING OUT OF THE WORKS AND PROTECTIVE AND MAINTAINING SIGNALS AND 

WORKS 

 

               The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary 

to enable the contractor to set out the work. The Contractor shall at his own expense set out accurately 

according to the drawings and figured dimension thereon, all the work comprised in the contract and any 

extras or additions thereto and shall be solely responsible for their being so set out and executed. 

 

               All bench marks, pegs, signals on the surface, alignment stones, milestones and all similar marks 

whether put in by B.H.E.L. Authorities for the purpose of checking the Contractor‟s work or in the nature of 

permanent survey marks will during the tenure of the contract, be under the care of the Contractor who shall, 

at his own expense, take all proper and reasonable precautions and care to preserve and maintain them in 

their true position. In the event of these marks being disturbed or obliterated by accident or due to any other 

cause whatsoever, the same may, if deemed necessary, be replaced by the Senior Engineer / Electrical at the 

Contractor‟s expense and the cost thereof deducted from any money then or thereafter becoming due to the 

Contractor. 

 

                  Where requested by the Contractor, the level marks, center line and chain age pegs corresponding 

to those shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks or 

chain age pegs additional to those shown on the Drawing will be set out by BHEL authorities. 

 

29. SITE DRAINAGE:                  

 

                  All water that may accumulate on the site during the progress of the work, or in trenches and 

excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor‟s 

expense. 

 

30. EXCAVATIONS, RELICS, ETC. 

 

                  Material of any kind obtained from excavation on the site shall remain the property of BHEL and 

shall be disposed off as the Engineer-in-charge directs. 

 

                  All gold, silver, oil and other minerals of any description and all precious stones, coins, treasures, 

relics, antiquities and other similar items which may be found in or upon the site shall be the property of 

Bharat Heavy Electricals Limited and the Contractor shall duly preserve the same to the satisfaction of the 

BHEL and shall from time to time deliver the same to such person or persons as the Bharat Heavy 

Electricals Limited, may appoint to receive the same. 

 

31. FOUNDATIONS: 

 

                 The Contractor shall not lay any foundations until the excavations for the same have been 

examined and approved in writing by the Engineer-in-charge. 

 



 

 

32. COVERING-IN WORK 

                   

The Contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work 

is to be permanently covered up or concealed, whether by earth or other means so that it can finally be 

inspected or measured, if necessary. In default of so doing, the Contractor shall, if required by the Engineer-

in-charge uncover such work at his own expense. 

 

33. APPROVAL OF WORKS BY STAGES 

 

                 All work embracing more than one process shall be subject to examination and approval at each 

stage thereof and the Contractor shall give due notice in writing to the Engineer-in-charge when each stage 

is ready. In default of such notice being received, the Engineer-in-charge shall be notice being received, the 

Engineer-in-charge shall be entitled to approve the quality and extent thereof at any time he may choose and 

in the event of any dispute, the decision of the Senior Engineer / Electrical thereon shall be final and 

conclusive. 

 

34. EXECUTION OF THE WORK  

 

              The work shall be executed in a workman-like manner and to the satisfaction in all respects of the 

Engineer-in-charge. 

 

               The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect 

of the execution of the work in a “Work Site Order Book” maintained at his office and the Contractor shall 

visit this Office daily and shall confirm receipt of such instructions by signing the relevant entries in this 

book, such entries will rank as order or notices in writing within the intent and meaning of those conditions. 

 

35. DAY-WORK 

 

                No day-work shall be performed without the prior written instructions of the Accepting Officer. 

 

                The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work 

ordered to be executed by day-work and shall deliver to the Senior Engineer / Electrical-in-charge within 

two days of the end of each pay-week a return in duplicate giving full detailed accounts of labour and 

materials for that pay-week. One copy of each of these returns, if found correct, will be certified by the 

Engineer-in-charge and returned to the contractor and must be produced at the time of adjustment of 

accounts. 

 

               An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of 

materials for day-work and the Contractor will be furnished with a receipt signed by the Engineer-in-charge 

specifying the description, quantities weight or measurement (as the case may be) of the articles approved, 

reference will be made in this receipt in the return aforesaid and the receipt itself is to be produced in 

support of the contractor‟s Bill. 

 

               In the case of Lump sum contracts, the rates to be charged and the percentage addition for profit 

and establishment charges, etc., will be agreed upon between the Accepting Officer and the Contractor prior 

to the execution of the work. 

 

INSPECTION OF THE WORK  

 



 

 

               B.H.E.L. Officers concerned with the Contract shall have power at any time to inspect and examine 

any part of the work and the Contractor shall give such facilities as may be required to be given for such 

inspection and examination. 

 

               Should Senior Engineer / Electrical consider, at any time during the expiry of the Maintenance 

period, that any work has been executed with unsound, imperfect or unskilled workmanship or of a quality 

inferior to that contracted for or not otherwise in accordance with the contract (in respect whereof the 

decision of the Senior Engineer/ Electrical shall be final and conclusive) the Contractor shall, on demand in 

writing from the Senior Engineer / Electrical specifying the fault not withstanding that the same may have 

been inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct the work so 

specified, in whole or in part as the case may be require at his own expense to the entire satisfaction of  the 

Senior Engineer / Electrical and in the event of his failing to do so within a period to be specified by the 

Senior engineer / Electrical may carry out the work by other means at the risk and expense in all respects of 

the Contractor. However, the liability of the Contractor under this condition shall not extend beyond the 

maintenance period except as regards workmanship which the Senior Engineer / Electrical shall have 

previously given notice of to the Contractor to rectify. 

 

37. RESPONSIBILITY FOR BUILDING 

 

               In the event of any building, or part of any building being handed over to the Contractor for the 

execution of work thereto under the provisions of the Contract, he shall give a written receipt for all fixtures, 

glass etc. and he shall be required make good at his own expense all damages resulting from any cause 

whatsoever while in his charge and on completion of the work to deliver up the said building or part thereof 

a clean state complete in every particular to the entire satisfaction of the Engineer-in-charge. 

 

38. INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, TEMPEST, FLOODS, 

EARTHQUAKE, RIOT, AND AGAINST DAMAGE BY AIR-CRAFT  

  

               The Contractor shall, within one month after the date of acceptance of the contract, insure the work 

against loss or damage by fire, tempest, floods, earth-quake, riots and against damage by air-craft with an 

insurance office approved by the Accepting officer. Such Insurance shall be effected in the name of 

B.H.E.L. and shall be for the full value of the contract sum. The Contractor shall lodge with the B.H.E.L. the 

policies and receipts of the premiums for such insurance and shall maintain such policies in force until the 

entire completion of the work as certified by the Senior Engineer / Electrical 

 

               If the Contractor fails to comply with the terms of this condition the Accepting Officer may insure 

the work and may deduct the amount of premiums from any money that may become payable to the 

Contractor or may at his discretion refuse payment of any advances to the Contractor until the contractor 

shall have complied with the terms of this condition. 

 

               Such insurance whether effected by the Accepting Officer or the Contractor shall not be a limit or 

bar to the liability and obligation of the Contractor to complete the entire work in all respects as certified by 

the Senior Engineer / Electrical 

 

             In case of such a loss or damage as aforesaid, the money payable under such insurance shall be 

received and may be retained by the BHEL. Until the work is finally completed and shall then be credited to 

the Contractor in the final statement of accounts in the event of his contract not having been previously 

cancelled under these conditions. 

 

39. DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKMEN 



 

 

 

             The Contractor shall at his own expense reinstate and make good to the satisfaction of the Senior 

Engineer / Electrical and pay compensation for any injury, loss or damage occasioned to any property or 

rights of B.H.E.L. (or agents, servants or employees of BHEL) the injury, loss or damage arising out of or in 

any way in connection with the execution of purported execution of the contract and further the contractor 

shall indemnify BHEL against all claims enforceable against BHEL (or any agent, servant or employee of 

BHEL or which would be so enforceable against BHEL) where BHEL a private person, in respect of any 

such injury (including injury resulting in death loss or damage to any person) whosoever or property, 

including all claims which may arise under the workmen‟s Compensation Act or otherwise. 

 

40. COMPLETION  

 

             The works shall be completed to the entire satisfactions of the Engineer-in-charge and in accordance 

with the Contractor‟s forecast of Time and Progress where operative, and all unused stores and materials, 

tools, plant, equipment, temporary Buildings, and things shall be removed and the site and work cleared or 

rubbish and all waste materials and delivered up clean and tidy to the satisfaction of the Engineer-in-charge 

at the Contractor‟s expense on/or before the Schedule date of completion. 

 

             The BHEL shall have power to take over from the Contractor from time to time such sections of the 

work as have been completed to the satisfaction of the Engineer-in-charge. 

 

             The Senior Engineer / Electrical shall certify to the Contractor the date on which the work is 

completed and the state thereof. 

 

              The Senior Engineer / Electrical shall also certify to the Contractor the state of the work at the end 

of the maintenance period, where applicable. 

 

               The Senior Engineer / Electrical shall also certify to the Contractor the state of the work at the end 

of the maintenance period, where applicable. 

 

41. COMPENSATION FOR DELAY  

 

               If the contractor fails to maintain the required progress in terms of condition 7 or to complete the 

work and clear the site on or before the contracted or extended date period of completion, he shall, without 

prejudice to any other right or remedy of the BHEL on account of such breach, pay as agreed compensation 

an amount calculated as stipulated below or such smaller amount as may be fixed by the BHEL on the 

contract value of the work for every week that the progress remains below that specified in condition 7 or 

that the work remains incomplete. 

               This will also apply to items or groups of items for which separate period of completion has been 

specified. For this purpose the term „Contract Value‟ shall be the value at contract rates of the work as 

ordered. 

 

a) Completion period (as originally –               @ 1 Percent per week. 

Stipulated) not exceeding 6 months. 

 

b) Completion period (as originally-                 @ ½ percent per week. 

Stipulated) exceeding 6 months and 

Not exceeding 2 years. 

 

c) Completion period (as originally-                 @ ¼ percent per week 



 

 

Stipulated) exceeding 2 years. 

 

              Provided always that the total amount of compensation for delay to be paid under this condition 

shall not exceed the under noted percentage of the contract value or of the contract value of the item or 

group of items of work for which a separate period of completion is given: 

 

 

d) Completion period (as originally –               @ 10 Percent. 

Stipulated) not exceeding 6 months. 

 

e) Completion period (as originally-                 @ 7½ percent. 

Stipulated) exceeding 6 months and 

Not exceeding 2 years. 

 

f) Completion period (as originally-                 @ 5 percent  

Stipulated) exceeding 2 years. 

 

            The amount of compensation may be adjusted or set-off against any sum payable to the contractor 

under this or any other contract with the BHEL. 

 

42. LAWS GOVERNING THE CONTRACT: 

 

This Contract shall be governed by the Indian Laws for the time being in force. 

 

43. CANCELLATION OF CONTRACT FOR CORRUPT ACTS:    

 

                   The Accepting Officer, whose decision shall be final and conclusive, shall without prejudice to 

any other right or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals 

Limited, cancel the contract in any of the following cases and the Contractor shall be liable to make payment 

to BHEL for any loss or damage resulting from any such cancellation to the same extent as provided in the 

case of cancellation for default. 

 

                   If the Contractor shall: 

 

(a) Offer or give or agree to give to any person in BHEL, Service any gift or consideration of any 

kind as inducement or reward for doing or forbearing to do or for having done or forborne to 

do any act in relation to the obtaining of execution of this or any other contract for BHEL 

service OR 

 

(b) Enter into a contract with BHEL is connection with which commission has been paid or 

agreed to be paid by him or with his knowledge, unless the particulars of any such 

commission and the terms of payment thereof have previously been disclosed in writing to the 

Accepting officer, OR 

 

(c) Obtain a contract with BHEL as a result of ring tendering or by non-bonafide methods of 

competitive tendering without first disclosing the fact in writing to the Accepting Officer. 

 

44. CANCELLATION OF CONTRACT FOR INSOLVENCY, ASSIGNMENT OR TRANSFTER OR 

SUB LETTING OF CONTRACT 

 



 

 

             The Accepting officer, without prejudice to any other right or remedy which shall have accrued 

or shall accrue thereafter to BHEL, shall cancel the Contract in any of the following cases:- 

 

             If the Contractor, 

 

(a) Being an individual, or if a firm any partner thereof, shall at any time be adjusted bankrupt or 

have a receiving order or orders for administration of his Estate made against him or shall 

take any proceedings, for liquidation or composition under any Bankruptcy Act for the time 

being in force or make any conveyance or arrangement for the benefit of his creditor or 

purport to do so, or if any application be under any Bankruptcy Act for the time being in 

force for the sequestration of his Estate or if a trust deed be granted by him on behalf of his 

creditors: or 

(b) Being a company, shall pass a resolution or the court shall make an order for the liquidation 

of its affairs, or a Receiver or Manager on behalf of the debentures holders shall be 

appointed or circumstances shall arise which entitle the court or debentures holders to 

appoint a Receiver or Manager OR 

(c) Assigns, transfers, sub-lets or attempts to assign transfer or sub-let any portion of the work 

without the prior written approval of the Accepting Officer. 

 

                 Whenever the Accepting Officer exercises his authority to cancel the Contract under this 

condition, he may complete the work by any means at the Contractor‟s risk and expense provided always 

that in the event of the cost of completion (as certified by Senior Engineer / Electrical which is final and 

conclusive) being less than the contract cost, the advantage shall accrue to the BHEL and that if the cost of 

completion exceeds the money due to the Contractor under the contract, the contractor shall either pay the 

excess amount ordered by the Senior Engineer / Electrical or the same shall be recovered from the 

Contractor by other means. 

 

                 In case the BHEL completes the work under the provisions of this condition the cost of such 

completion to be taken into account in determining the excess cost to be charged to the Contractor under this 

condition shall consist of the cost of materials purchased and / or labour provided by the BHEL with an 

addition of such percentage to cover superintendence and establishment charges as may be decided by the 

M.P. / D.C.F. whose decision shall be final and conclusive. 

 

 45. CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR‟S DEFAULT 

 

               If the contractor: 

 

(a) Makes default in commencing the work within a reasonable time from the date of handing over 

of the site and continues in that state after a reasonable notice from Senior Engineer / Electrical, 

OR 

(b) In the opinion of the Senior Engineer / Electrical at any time, whether before or after the date or 

extended date for completion, make default in proceeding with the work, with due diligence 

and continue in that state after a reasonable notice from Senior Engineer / Electrical, OR 

(c) Fails to comply with any of the terms and conditions of the contract or after reasonable notice 

in writing with orders properly issued there under, OR 

(d) Fails to complete the work, work order and items of work with individual dates for completion 

and clear the site on or before the date of completion, or fails to achieve the progress as set out 

under clause 7 of these General conditions of contract. 

 



 

 

               The Accepting officer may, without prejudice to any other right or remedy which shall have 

accrued or shall accrue thereafter to BHEL cancel the contract as a whole or in part thereof or only such 

work order or items of work in default from the contract. Whenever the Accepting officer exercises his 

authority to cancel the contract as a whole or in part under this condition he may complete the work at the 

contractor‟s risk and cost, provided always that in the event of the cost of completion (as certified by Senior 

Engineer / Electrical which is final and conclusive) being less than the contract cost, the advantage shall 

accrue to the BHEL. If the cost of completion exceeds, the money due to the contractor under this contract, 

the contractor shall either pay the excess amount ordered by M.P. or the same shall be recovered from the 

Contractor by other means. 

 

              In case the BHEL complete the work or any part thereof under the provisions of this condition the 

cost of such completion to be taken into account in determining the excess cost to be charged to the 

contractor under this condition shall consist of the cost of materials purchased and / or labour provided by 

the BHEL with an addition of such percentage to cover superintendence and establishment charges as may 

be decided by the M.P. / D.C.E. whose decision shall be final and conclusive. 

 

46. TERMINAION OF CONTRACT FOR DEATH 

 

             Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 

Accepting Officer shall have the opinion of terminating the contract without compensation to the Contractor. 

 

47. SPECIAL POWERS OF DETERMINATION: 

 

               If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not require 

the whole or any part of the work, to be carried out, the M.P. / D.C.E. shall give notice in writing of the fact 

to the Contractor who shall have no claim to any payment of compensation or otherwise howsoever on 

account of any profit or advantage which he might have derived from the execution of the work in full but 

which he did not derive in consequence of the force closing of the work. 

 

               He shall be paid at Contract rates, for the full amount of the work executed including such 

additional works, e.g., clearing the site, etc. as may be rendered necessary by the said fore-closing. He shall 

also be allowed a reasonable payment (as decided by the Accepting Officer) for any expenses sustained on 

account of labour and materials collected but which could not be utilized on the work, as verified by the 

Senior Engineer / Electrical. Neither shall the contractor has any claim for compensation on account of any 

alterations having been made in the original specifications drawings, designs and instructions, involving any 

curtailment of the work as originally contemplated. 

 

 

48. FAIR WAGE: 

 

(a) The Contractor shall pay not less than the “FAIR WAGE” to labourers engaged by him on the 

work. 

“FAIR WAGE” means wage whether for time or piece work notified at the time of inviting 

tenders for the work and where such wages have not been notified, the wages prescribed by the 

Manager / Projects for the stations at which the work is done. 

(b) The Contractor shall, not withstanding the provision of any contract to the contrary, cause to be 

paid a “Fair Wage” to labourers indirectly engaged on the work, including any labour engaged 

by his Sub-Contractors in connection with the said work, as if the labourers had been directly 

employed by him. 



 

 

(c) In respect of all labours directly or indirectly employed on the work for the performance of the 

Contractors part of this Agreement, the Contractor shall comply with or cause to be complied 

with the BHEL. Contractor‟s Labour Regulations  (appended hereto as Annexure „A‟ to these 

conditions) in regard to payment of wages, wage period, deductions from wages, recovery of 

wages, not paid and deductions, unauthorizedly made, maintenance of wage book, wage-slips,  

Publication of scale of wages and other terms of employment, inspection and submission of 

periodical returns and all other matters of a like nature. 

(d) The Senior Engineer / Electrical concerned shall have the right to deduct from the money due to 

the Contractor any sum required or estimated to be required for making good the loss suffered 

by a worker or workers by reason of non-fulfillment of the conditions of the contract for the 

benefit of the workers, non-payment of wages or of deductions made from his or their wages 

which are not justified by the terms of the contract or non-observance of the regulations. 

(e) Vis-à-vis the BHEL the Contractor shall be liable primarily for all payments to be made under 

the contract and for the observance of the Regulations aforesaid without prejudice to his right 

the claim indemnify from his sub-contractors. 

(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract. 

 

 



 

 

CHAPTER – IV 

 

VALUATION AND PAYMENT 
 

49. RECORDS AND MEASUREMENTS: 

 

               All items having a financial value shall be entered in the BHEL measurement book so that a 

complete record is obtained of all works performed under the contract. 

 

               Buildings, etc., priced in Schedule „A‟ as a unit lump sum will be entered by number at the unit 

lump sum. 

 

               Work carried out for agreed lump sums will be described and similarly recorded. 

 

                Lump sum omissions will be entered for deduction. Measurement shall be restricted to that 

required to ascertain the financial liability of BHEL under the contract. 

 

                Work which fails to be measured in detail shall be measured physically, without reference to any 

local custom that may obtain excepting where it may otherwise be directed in the tender document. The 

measurements shall be taken jointly by any person duly authorized on the part of the BHEL and by the 

Contractor. 

 

                 The Engineer-in-charge shall give reasonable notice in writing to the Contractor of appointment 

for measurement. 

 

                 The Contractor shall, without extra charge, provide assistance with appliances and other things 

necessary for measurement. 

 

                 The Contractor shall bear all the cost of measurement of this work. 

 

                 Measurement shall be entered in the BHEL Measurement Book and signed and dated by both 

parties each day at the site on completion of measurement. If the Contractor objects to any of the 

measurements recorded on behalf of the BHEL a note that effect will be made in the BHEL Measurement 

Book or against the item or items objected to; and such note shall be signed and dated by both the parties 

engaged in taking the measurement. 

 

                 If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, 

the expense of such re-measurement shall be borne by the party requiring the measurement to be retaken 

provided that a net error is found by this re-measurement to amount to less than 5% (five percent) of the 

value as recorded by the first measurement. But, where the net errors amount to 5% and over the said value, 

then the cost is to be borne by the other party. If any case, if the net value of errors found exceeds Rs.500/- 

the expense of re-measurement is to be borne by the other party. 

 

                If the Contractor‟s representative fails to attend when required, the Engineer-in-charge shall have 

power to proceed by himself to take measurements and in that case these measurements shall be accepted by 

the Contractor as final. 

 



 

 

                The Contractor shall, once every month, submit to the Senior Engineer / Electrical with a copy to 

the M.P. / D.C.E. details of his claims for the work done by him upto and including the previous month 

which are not covered by his contract agreement in any of the following respects: 

 

(a) Deviation from the items and specifications provided in the contract documents. 

(b) Extra Items / New items of work. 

(c) Quantities in excess of these provided in the contract schedule. 

(d) Items in respect of which rates have not been settled. He should, in addition, furnish a clear 

certificate to the effect that the  claims  submitted By him as aforesaid cover all his claim and 

that no further claims shall be raised by him in respect of the work done upto and including 

the period under report. 

 

50. VALUATION OF DEVIATIONS:  

 

                 Rates for deviated items of work will be fixed as follows:- 

 

I.  For any item of work required to be carried out after the contract has been awarded and which is not 

covered by Contractor‟s Schedule but is covered by BHEL Schedule of Rates the rate payable for such a 

fresh item will be derived from BHEL Schedule by the method of proportion as follows:- 

 

(a) In the same proportion to the rate in BHEL Schedule of Rate as the tendered rate for the nearest 

analogous item of work in Contractor‟s schedule bears to the rate for the particular analogous item or 

work in BHEL Schedule of Rates. 

(b) If  a single appropriate analogous item of work is not available in both Schedule (Contractor‟s and 

BHEL Schedule then the method of proportion will be applied to the nearest analogous group of 

items available in both the Schedules referred, i.e., in the same proportion as the total tendered cost 

of that particular group of items (the sum of the products of the tendered rates and the quantities for 

which orders are placed) bears to the total cost of the same items and quantities at the BHEL 

Schedule of Rates. 

(c) If even an appropriate analogous group of items is not available in Contractor‟s Schedule and BHEL 

Schedule, then the methods of proportion will be applied to all those items of the whole work, which 

are available both the Schedules and for which orders proportion as the total cost of all these items of 

work (the sum of the products of the tendered rates and the quantities for which orders are placed) 

bears to the total cost of the same items and quantities at the BHEL Schedule of Rates. 

 

II. If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment shall 

be decided by the Accepting Officer whose decision shall be final and conclusive and binding on the parties. 

 

            The selection of analogous item or analogous group of items referred to above shall be done by the 

Senior Engineer/Electrical. Where the rates for deviated items or new items of work can be derived by the 

selection of different analogous items or analogous group of items, the lowest of all such derived rates shall 

be taken as the correct rate.  

 

             In the case of the contracts for which the Senior Engineer / Electrical, is the Accepting Officer, shall 

dispute regarding the settlement of rates of deviated or new items of work shall be referred to the M.P. / 

D.C.E. whose decision shall be final and conclusive. 

 



 

 

51. REIMBURSEMENT / REFUND ON VARIATION IN PRICE: 

 

MATERIALS 

 

            If after submission of the tender and / or during the progress of the works, the price of any material 

(not being a material supplied from the BHEL store in accordance with the conditions of the contract) is 

increased or decreased by an Act of Legislature (Central or state) and/or any notification there under or on 

account of new duties or levies such as octroi or on account of increase or decrease in such duties affecting 

the price of materials required for incorporation in the works or the price of any item to be incorporated in 

the works and made from materials of which the price has incorporated in the works and made from 

materials of which the price has increased or decreased as aforesaid and the contractor has thereupon to pay 

in respect of such material or item as prevailing immediately before the passing of such Act or levying, 

increasing /decreasing of such duty, the BHEL Shall incase of increase in price or the duty reimburse to the 

contractor the increase in price or additional or increased duty paid by the contractor and in case of decrease 

in price, the BHEL shall be entitled to a refund of the reduction in price or the reduction in duty. Provided 

however no reimbursement or refund shall be made if the increase / decrease is not more than + 10% of the 

said price, and if so, and reimbursement of refund shall be made only on the excess over ± 10% provided 

always that any such increase shall not be payable if, in the opinion of the M.P. / D.C.E. (Whose decision 

shall be final and conclusive the increase is attributable to the delay in the execution of the contract within 

the control of the contract or that any such increase has become operative after the contractor or extended 

date of completion of the works or items of work in question. 

 

                The Contractor shall within a reasonable time of his becoming aware of any alteration in the prices 

of any such materials, give notice thereof in writing to the Senior Engineer / Electrical, stating that the rate is 

submitted in pursuance to this condition together with all information relating there to which he may be in a 

position to supply. 

 

52. ADVANCES ON ACCOUNT:  

 

                No payment shall be made for work estimated to cost less than Rupees ONE THOUSAND till 

after the whole of the work shall have been completed and a certificate of completion given by the 

competent authority. 

 

                In the case of work estimated to cost more than Rupees ONE THOUSAND the contractor may at 

intervals of not less than one month or as otherwise provided for in the Contract documents, counting from 

the date on which order to commence work is given by Senior Engineer / Electrical submit claims on BHEL 

forms for payment of advances on account of work done and of materials delivered in connection with the 

contract. 

 

                The Contractor shall be paid in respect of such claims to the extent approved and passed by the 

Senior Engineer / Electrical subject a maximum of 90% of the value of the work actually executed on site 

provided the work has been executed to the satisfaction of the Engineer / Electrical regarding such approval 

and passing of the sums so payable shall be final and conclusive against the contractor. 

               

“After the full amount of Security Deposit is made up through the 10% deductions from „On-account‟ bills, 

100% payment of all subsequent bills may be made to the contractor”. 

 

               The Contractor may also be paid during the progress of the work 75% of the value of any materials 

which are in the opinion of the Engineer-in-charge in accordance with the contract, and are actually required 

for incorporation in the work and which have reasonably been brought to the site in connection therewith 



 

 

and are adequately stored and/or protected against damage by weather or other causes, but which have not at 

the time of payment of the advance been incorporated in the work. Payment of such advance however shall 

be purely at the discretion of the M.P. / D.C.E Provided always that payment shall not be made under these 

periodical certificates in respect of perishable materials like lime, cement, timber, sand kakar, etc. 

 

               Any sums / due from the contractor on account of Tools and Plant, stores or any other items 

provided by BHEL shall be deducted from the respective advances. 

 

               The Senior Engineer / Electrical shall from time to time certify the sums payable to the contractor 

after retaining the reserves. 

 

               Any certificate relating to work done or materials delivered may be modified or corrected by any 

subsequent interim certificate or by the final certificate and no certificate of the Senior Engineer / Electrical 

supporting an advance payment shall itself be conclusive evidence that any work or materials to which it 

relates are in accordance with the Contract. All such intermediate payments shall be regarded as advances 

against the final payment only and shall not be considered as an admission of the due performance of the 

contract or any part thereof in any respect or the accruing of any claim whatsoever. Such intermediate 

payments shall not conclude. Determine or effect in any way the powers of the Senior Engineer / Electrical 

as to the final settlement and adjustment of the accounts or otherwise, or in any way vary or affect the 

contract. 

 

 

53. FINAL BILL:  

 

               As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, 

the contractor shall forward a certified final account on BHEL forms, in duplicate. 

 

              It shall be accompanied by all abstracts, vouchers etc., in support thereof and shall be prepared in 

the manner prescribed by the Senior Engineer / Electrical. 

 

              No claims will be entertained after the receipt of the final bill. 

 

              The contractor shall be entitled to be paid the final sum less the value of payments already made on 

account, subject to certification of the final bill by the Senior Engineer / Electrical. Any sums due from the 

Contractor on account of Tools and Plant, stores or any other items provided by BHEL not yet recovered 

from the contractor shall be deducted from the final sum aforesaid. 

 

              No charge shall be allowed to the Contractor on account of the preparation of the final bill. 

 

PAYMENT OF BILLS: 

 

              All payments to be made to the contractor under this contract shall be by “Crossed Cheque” marked 

„A/C payee only‟ (within a reasonable time after the certification by the Senior Engineer / Electrical) at the 

State Bank of India or their subsidiaries located in the station where either the work is executed or service 

rendered or at their branch nearest to the station where the office of the Senior Engineer / Electrical is 

located. 

 

55. RECOVERY FROM CONTRACTOR: 

 



 

 

            Whenever under the contract any sum of money shall be recoverable from or payable by the 

contractor the same may be deducted from any sum then due or which at any time thereafter may become 

due to the contractor under the contract or under any other contract with BHEL or from his security deposit 

or he shall pay the claim on demand. 

 

56. POST TECHNICAL AUDIT OF WORK AND BILLS: 

 

             BHEL reserve the right to carry out a post-payment audit and technical examination of the work and 

final bill including all supporting vouchers, abstracts etc. and to enforce recovery of any sums becoming due 

as a result thereof in the manner provided in the proceeding sub-paragraphs provided however that no such 

recovery shall be enforced after three years of passing the final bill. 

 

57. REFUND OF SECURITY DEPOSIT:  

  

             50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in 

respect of all contracts on completion of work and after payment of final bill and the balance 50% on expiry 

if the maintenance period, (described under clause 23) provided the contractor shall have rendered a “No-

Demand  certificate. In case of works where maintenance period is not involved 100% of the security 

deposit may be refunded after payment of final bill provided that the contractor shall have rendered a “No-

Demand Certificate”. 

 

58. A R B I T R A T I O N :  

 

              Except where otherwise provided for in contract all questions and disputes relating to the meaning 

of the specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the works or the execution of failure to 

execute the same whether arising during the progress of the work or after the completion or abandonment 

thereof shall be referred to the sole arbitration of the Managing Director / Executive Director & Group 

General Manager (General Manager / Chief Engineer of BHEL and if the Managing Director / Chief 

Engineer is unable or unwilling to act, to the sole arbitration of some other person appointed by the 

Managing Director / General Manager / Chief Engineer, willing to act as such arbitrator. The Cases referred 

to arbitration shall be other than those for which the decision of the M.P. / D.C.E. / Senior Engineer / 

Electrical is expressed in the contract to be final and conclusive. There will be no objection if the arbitrator 

so appointed is an employee of BHEL and that he had to deal with the matters to which the contract relates 

and that in the course of his duties as such he had express views on all or any of the matters in dispute or 

difference. The arbitrator to whom the matter is originally referred being transferred or vacating his office or 

being unable to act for any reason, such Managing Director / General Manager / Chief Engineer as aforesaid 

at the time of such transfer, vacation of office or inability to act, shall appoint another person to act as 

arbitrator in accordance with the terms of the contract. Such person shall be entitled to proceed with the 

reference from the stage at which it was left by his predecessor. 

 

                Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-

enactment thereof and the rules made there under and for the time being in force shall apply to the 

arbitration proceeding under this clause. 

 

                It is a term of the contract that the party invoking arbitration shall specify the dispute or disputes to 

be referred to arbitration under this clause together with the amount or amounts claimed in respect of each 

such dispute. 



 

 

 

               The arbitrator(s) may from time to time with consent of the parties enlarge the time, for making 

and publishing the award. 

 

               The work under the contract shall, if reasonable possible, continue during the arbitration 

proceedings and no payment due or payable to the contractor shall be with held on account of such 

proceedings. 

 

               The Arbitrator shall be deemed to have entered on the reference on the date the issues notice to 

both the parties fixing the date of the first hearing. 

 

               The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. 

               The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion. 

 

                The award of the arbitrator shall be final, conclusive and binding all parties to this contract. 

 



 

 

ANNEXURE – ‘A’ 
 

B.H.E.L. CONTRACTOR’S LABOUR REGULATIONS 
 

(See condition 20)   

 

1. DEFINITION:  

 

          In these regulations unless otherwise expressed or indicated, the following works and expressions 

shall have the meaning hereby assigned to them. 

 

a). “Labour” means workers employed by a contractor directly, or indirectly through a sub-contractor, or by 

an agent on his behalf on a payment not exceeding Rs.500 per month. 

 

b). “Fair Wage” means wages, which shall include wages for weekly day of rest and other allowances, 

whether for time or piece work, after taking into consideration prevailing market rates for similar 

employments in the neighbourhood but shall not be less than the minimum rates of wages fixed under the 

Minimum wages Act. 

 

c). “Contractor” for the purpose of these regulations shall include an agent or sub-contractor employing 

labour on the work taken on contract. 

 

d). “Inspecting Officer” means any Labour Enforcement officer, or Assistant Labour Commissioner of the 

Chief Labour commissioner‟s organization. 

 

e). “Form means a form appended to these regulations”. 

 

2. NOTICE OF COMMENCEMENT: 

 

The Contractor shall, within SEVEN DAYS of commencement of the work, furnish in writing to the 

Inspecting Officer of the area concerned the following information, with copy to the Engineer – in –charge. 

 

a) Name and situation of the work. 

b) Contractor‟s Name and address 

c) Particulars of the Department for which the work is undertaken 

d) Name and address of Sub-contractors as and when they are appointed 

e) Commencement and probable duration of the work. 

f) Number of workers employed and likely to be employed 

g) „Fair wages‟ for different categories of workers. 

 

3. (i) Number of hours which shall constitute a normal working day: The number of hours which shall 

constitute a normal working day for an adult shall be NINE hours. The working day of an adult worker shall 

be so arranged that of intervals, if any, for rest it shall not spread over more than twelve hours on any day, 

when an adult worker is made to work for more than NINE hours on any day or for more than FORTY 

EIGHT hours in any week he shall in respect of over time work, be paid wages at double the ordinary rate of 

wages. 

 

(ii) Weekly day of rest: Every worker shall be given a weekly day of rest which shall be fixed and notified at 

least TEN days in advance. A worker shall not be required or allowed to work on the weekly rest day unless 

he has or will have a substituted rest day, on one of the five days immediately before or after the rest day. 



 

 

Provided that no substitution shall be made which will result in the worker working for more than ten days 

consecutively without a rest day for a whole day. 

 

              Where in accordance with the foregoing provisions a worker works on the rest day and has been 

given a substituted rest day he shall be paid wages for the work done on the weekly rest day at the overtime 

rate of wages. 

 

NOTE: The expression „Ordinary rate of wages‟ means the fair wage the worker is entitled to. 

 

4. DISPLAY OF NOTICE REGARDING WAGES, WEEKLY DAY OF REST, ETC. 

 

The contractor shall before he commences his work on contract display and correctly maintain and continue 

to display and correctly maintain in a clean and legible condition in conspicuous places on the works, notice 

in English and in the local Indian languages, spoken by majority of workers, giving the rate of fair wages, 

the hours of work for which such wages are payable, the weekly rest days workers are entitled to and name 

and address of the Inspection Officer. The contractor shall send a copy each of such notices to the Inspecting 

officers and the Engineer-in-charge. 

 

5. FIXATION OF WAGE PERIODS:   

 

              The Contractor shall fix wage periods in respect of which wages shall be payable. No wage period 

shall normally exceed one work. 

 

6. PAYMENT OF WAGES: 

 

 

(i) Wages due to every worker shall be paid to him direct. All wages shall be paid in current 

coins of currency or in both. 

(ii) Wages of every worker employed on the contract shall be paid where the wage period is 

one week, within THREE DAYS from the end of the wage period, and in any other case 

before the expiry of the 7
th

 day or 10
th

 day from the end of the wage period according as the 

number of workers does not exceed 1,000/- 

(iii) When employment of any worker is terminated by or on behalf of the contractor, the wages 

earned by him shall be paid before expiry of the day succeeding the one on which his 

employment is terminated. 

(iv) Payment of wages shall be made at the work site on a working day except when the work is 

completed before expiry of the wage period, in which case final payment shall be made at 

the work site within 48 hours of the last working day and during normal working time. 

 

NOTE:   

 

                    The term “Working Day” means a day on which the work, on which labour is employed, is in 

progress. 

 

7. REGISTER OF WORKMEN:    

 

                   A register of workmen shall be maintained in the form appended to these regulations and kept at 

the work site or as near to it as possible, and the relevant particulars of every workmen shall be entered 

therein within THREE DAYS of his employment. 

 



 

 

8. EMPLOYMENT CARD:   

 

                  The Contractor shall issue an employment card in the form appended to these regulations to each 

worker on the day of work or entry into his employment. If a worker has already any such card with him 

issued by the previous employer the contractor shall merely endorse that employment card with relevant 

entries. On termination of employment the employment card shall again be endorsed by the contractor and 

returned to the worker. 

 

9. REGISTER OF WAGES ETC: 

 

(i) A register of wages-cum-muster roll in the form appended to these regulations shall be 

maintained and kept at the work site or as near to it as possible. 

(ii) A wage slip in the form appended to these regulations shall be issued to every worker 

employed by the contractor at least a day prior to disbursement of wages. 

 

10. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES:  

 

(i) Wages of worker shall be paid to him without any deductions of any kind except the 

following: 

a) Fines: 

b) Deductions for absence from duty, i.e., from the place or the places where by the 

terms of his employment he is required to work. The amount of deduction shall be 

in proportion to the period for which he was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money which he is required to account for, 

where such damage or loss is directly attributable to his neglect or default. 

d) Deductions for recovery of advance or for adjustment of over payment of wages. 

Advance granted shall be entered in a register. 

                                                                                                   And 

e) Any other deduction which the BHEL may from time to time allow. 

 

(ii) No fines shall be imposed on a worker save in respect of such acts and omissions on his 

part as have been approved by the Chief Labour commissioner. 

(iii) No fine shall be imposed on a worker and no deductions for damage for loss shall be 

made from his wages until the worker has been given an opportunity of showing cause 

against such fines or deductions. 

(iv) The total amount of fines which may be imposed in any one wage period on a worker 

shall not exceed an amount equal to three paise in rupee of the wages payable to him in 

respect of that wage period. 

(v) No fine imposed on a worker shall be recovered from him in installments, or after expiry 

of sixty days from the date on which it was imposed. Every fine shall be deemed to have 

been imposed on the day of the act or omission in respect of which it was imposed. 

(vi) The contractor shall maintain both in English and the local Indian language a list, 

approved by the chief labour commissioner, clearly stating the acts and omissions for 

which penalty or fine may be imposed on a workman and display it in good condition in 

a conspicuous place on the work site. 

(vii) The contractor shall maintain a register of fines and the register of deductions for damage 

or loss in the forms appended to these regulations which should be kept at the place of 

work. 

 



 

 

11. REGISTER OF ACCIDENTS: 

 

                 The contractor shall maintain a register of accidents in such form as may be convenient at the 

work place but the same shall include the following particulars:- 

 

 

a) Full particulars of the labourers who met with the accident. 

b) Rates of wages. 

c) Sex 

d) Age 

e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in hospital 

h) Date of discharge from the hospital 

i) Period of treatment and result of treatment 

j) Percentage of loss of earning capacity and disability as assessed by Medical Officer 

k) Claim required to be paid under workmen‟s compensation act. 

l) Date of payment of compensation 

m) Amount paid with details of the person to whom the same was paid. 

n) Authority by whom the compensation was assessed. 

o) Remarks. 

 

12. PRESERVATION OF REGISTERS: 

 

                 The Register of workmen and the Register of wages-cum-muster roll required to be maintained 

under these regulations shall be preserved for 3 years after the date on which the last entry is made therein. 

 

13. ENFORCEMENT:                

 

                 The Inspecting Officer shall either on his own motion or on a complaint received by him carry out 

investigations, and send a report to the Engineer-in-charge specifying the amounts representing workers‟ 

dues an amount of penalty to be imposed on the contractor for breach of these regulations, that have to be 

recovered from the contractor, indicating full details of the recoveries proposed and the reasons therefore. It 

shall be obligatory on the part of the Engineer-in-charge on receipt of such a report to deduct such amounts 

from payments due to the contractor. 

 

14. DISPOSAL OF AMOUNTS RECOVERED FROM THE CONTRACTOR:  

 

                The Engineer-in-charge shall arrange payment to workers concerned within FORTY FIVE days 

from receipt from the inspecting officer except in cases where the contractor had made an appeal under 

regulations, 16 of these regulations. In cases where there is an appeal, payment of workers dues would be 

arranged by the Engineer-in-charge, wherever such payments arise, within THIRY days from the date of 

receipt of the decision of the Regional labour commissioner (R.L.C.). 

 

15. WELFARE FUND:   

 

               All money that are recovered by the Engineer-in-charge by way of workers due which could not be 

disbursed to workers within the time-limit prescribed above, due to reasons such as whereabouts of workers 

not being known, death of a worker, etc., and also amounts recovered as penalty, shall be credited to a fund 

to be kept under the custody of BHEL for such benefit and welfare of workmen employed by contractors. 



 

 

   

16. APPEAL AGAINST DECISION OF INSPECTING OFFICER: 

 

              Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to 

the Regional Labour commissioner concerned within THIRY days from the date of the decision, forwarding 

simultaneously a copy of his appeal to the Engineer-in-charge. The decision of the Regional Labour 

Commissioner shall be final and binding upon the contractor and the workmen. 

 

17. REPRESENTATION OF PARTIES:  

 

(i) A workmen shall be entitled to be represented in any investigation or enquiry under these 

regulations by an officer of a registered trade union of which the said union is affiliated or 

where the workman is not a member of any registered trade union, by an officer of a 

registered trade union, connected with, or any other workmen employed in, the industry in 

which the worker is employed. 

 

(ii) A contractor shall be entitled to be represented in any investigation or enquiry under these 

regulations by an office of an association of contractor of which he is a member or by an 

officer of a federation of associations of contractors to which the said association is affiliated 

or where the contractor is not a member of any association of employers, connected with, or 

by any other employer engaged in the industry in which the contractor is engaged. 

 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 

enquiry under these regulations. 

 

18. INSPECTION OF BOOKS AND OTHER DOCUMENTS:    

 

              The Contractor shall allow inspection of the Registers and other documents prescribed under these 

regulations by inspecting officer and the Engineer-in-charge or his authorized representative at any time and 

by the worker or his agent on receipt of due notice at a convenient time. 

 

19. INTERPRETATION ETC:  

 

              On any question as to the application, interpretation or effect of these regulations, the decision of 

the chief Labour commissioner or Deputy Labour Commissioner (Central) shall be final and binding. 

 

20. AMENDMENTS: 

 

             Central Government may, from time to time, add to or amend the contractor‟s Labour Regulations 

and issue such directions as it may consider necessary for the proper implementation of the contractor‟s 

labour regulations or for the administration thereof, based on which the BHEL Contractor‟s Labour 

Regulations herein contained shall be subject to revision. 

 



 

 

BHEL SAFETY CODE 
 

(See Condition 20) 

 

1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the ground, 

or from solid construction except such short period work as can be done safely from ladders. When a ladder 

is used an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying 

materials as well, suitable footholds and handholds shall be provided on the ladder shall be given an 

inclination not steeper than ¼ to 1 (1/4 horizontal and 1 vertical). 

 

2. Scaffolding or staging more than 3.25 meters above the ground or floor, swung or suspended from an 

overhead support or erected with stationary support, shall have a guard rail properly attached, bolted, braced 

and otherwise secured at least 1metre high above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outside and ends thereof with only such openings as may be 

necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from 

swaying from the building or structure. 

 

3. Working platform, gangways, and stairways shall be so constructed that they do not sag unduly or 

unequally, and if height of a platform or gangway or stairway is more than 3.25metres above ground level or 

floor level, it shall be closely boarded, have adequate width and be suitably fenced as described in 2 above. 

 

4. Every opening in floor of a building or in a working platform shall be provided with suitable means to 

prevent fall of persons or materials by providing suitable fencing or railing with a minimum height of 1 

meter. 

 

5. Safe means of access shall be provided to all working platforms and other working places. Every ladder 

shall be securely fixed. No portable single ladder shall be over 9 meters in length. Width between single side 

rails in a rung ladder shall in no case be less than 30cm. For ladders upto and including 3 meters in length. 

For longer ladders this width shall be increased by at least 6mm for each additional 30cm of length. Uniform 

stop spacing shall not exceed 30cm. 

 

                Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on 

any of the sites shall be so stacked or placed as to cause danger or inconvenience to any person or the public. 

The contractor shall provide all necessary fencing and lights to protect public from accidents and shall be 

bound to bear expenses of defense of every suit action or other proceedings at law that may be brought by 

any person for injury sustained swing to neglect of the above precautions, and pay any damages and costs to 

any such person or which any with the consent of the contractor be paid to compromise any claim by any 

such person. 

 

6. EXCAVATION AND TRENCHING: 

 

                  All trenches, 1.5metres or more in depth, shall at all times be supplied with at least one ladder for 

each 30m length of fraction thereof. Ladder shall be extended from bottom of trench to at least 1 meter 

above surface of the ground. Sides of a trench 1.5metres or more in depth shall be stopped back to give 

suitable slope, or securely held by timer bracing, so as to avoid the danger of sides collapsing.  Excavated 

materials shall not be placed within 1.5metres of the edge of trench or half the depth of trench, whichever is 

more. Cutting shall be done from top to bottom. Under no circumstances shall undermining or undercutting 

be done. 

 



 

 

7. DEMOLITION: 

 

Before any demolition work is commenced and also during the process of the work:- 

 

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used 

by operator shall remain electrically charges. 

c) All practical steps shall be taken to prevent danger to persons employed, from risk or fire or 

explosion, or flooding. No floor, roof, or other part of a building shall be so overloaded with debris 

or materials as to render it unsafe. 

 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-charge shall be 

available for use of persons employed on the site and maintained in a condition suitable for immediate use 

and the contractor shall take adequate steps to ensure proper use of equipment by those concerned. 

 

a). Workers employed on mixing asphalt materials cement and lime mortars / concrete shall be provided 

with protective footwear and protective goggles. 

 

b). Those engaged in handling any material which is injurious to the eye shall be provided with protective 

goggles. 

 

c). Those engaged in welding works shall be provided with welders protective eye-shields. 

 

d). Stone breaker shall be provided with protective goggles and protective clothing and seated at sufficiently 

safe intervals. 

 

e). When workers are employed in sewer and man holes which are in use, the contractor shall ensure that 

manhole covers are opened and manholes are ventilated at least to get into them. Manholes so opened shall 

be cordoned off with suitable railing and provided with warning signals or boards to prevent accident to 

public. 

 

f). The Contractor shall not employ men below the age of 18 and women on the work of painting with 

products containing lead in any form. Whenever men above the age of 18 are employed on the work of lead 

pointing, the following precautions shall be taken:- 

 

(i) No paint containing lead or lead products shall be used except in the form of paste or ready-made 

paint. 

(ii) Suitable face masks shall be supplied for use by workers when paint is applied in the form of 

spray or a surface having lead paint is dry rubbed and scrapped. 

(iii) Overalls shall be supplied by the contractor to workmen and adequate facilities shall be provided 

to enable working painters to wash during and cessation of work. 

 

9. When work is done near any place where there is risk of drawing, all necessary equipment shall be 

provided and kept ready for use and all necessary steps taken for prompt rescue of  any person in danger and 

adequate provision made for prompt first aid treatment of all injuries likely to be sustained during the course 

of the work. 

 

10. Use of hoisting machine and tackles including their attachments, anchorage and supports shall conform 

to the following: 

 



 

 

(a) (i) These shall be of good mechanical construction, sound materials and adequate strength and free 

from defects and shall be kept in good repair and in good working order. 

(ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength, and free from defects. 

 

(b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 

age of 21 years shall be in charge of any hoisting machine including any scaffolding which or give 

signals to operator. 

(c) In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block 

used in hoisting or lowering or as means of suspension, safe working load shall be ascertained by 

adequate means. Every hoisting machine and all gear referred to above shall have the safe working 

load plainly marked thereon. In case of a hoisting machine having a variable safe working load, each 

safe working load and the conditions under which it is applicable shall be clearly indicated. No part 

of any machine or any gear referred to above in this paragraph shall be loaded beyond the safe 

working load expect for the purpose of testing. 

(d) In case of departmental machine, safe working load shall be notified by the Engineer-in-charge. As 

regards contractor‟s machines the contractor shall notify safe working load of each machine to the 

Engineer-in-charge whenever he brings it to site of work and get it verified by the Engineer-in-

charge. 

 

11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances shall be 

provided with efficient safeguards, hoisting appliances shall be provided with such means as will reduce to 

the minimum risk of accidental descent of load. Adequate precautions shall be taken to reduce to the 

minimum risk of any part of a suspended load becoming accidentally displaced. When workers are 

employed on electrical installations which are already energized, insulating materials, working apparel such 

as gloves, sleeves and boots as may be necessary shall be provided. Workers shall not wear any rings, 

watches carry keys or other materials which are good conductors or electricity. 

 

12. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in a 

safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 

washing facilities shall be provided at or near the places of work. 

 

13. These safety provisions shall be brought to the notice of all concerned by display on a notice board at a 

prominent place at the work spot. Persons responsible for ensuring compliance with the safety code shall be 

named thereon by the contractor, 

 

14. To ensure effective enforcement of the rules and regulations relating to safety precautions, arrangements 

made by the contractor shall be open to inspection by the Engineer-in-charge or his representatives and the 

Inspecting officers as defined in the contractor‟s labour regulations. 

 

15. Notwithstanding the above conditions 1 to 14 the contractor is not exempted from the operation of any 

other act or rule in force. 

 

 

 

 



 

 

FORM OF REGISTER OF WORKMEN 

 

(Regulation – 7) 

                

i. Name and address of the Contractor ……………………………………………………. 

 

ii. Number and date of the work order & contract agreement …………………………….. 

    

iii. Name and address of the department awarding the contract …………………………... 

 

iv. Nature of the contract and location of the work ……………………………………….. 

 

v. Duration of the contract ………………………………………………………………… 

 

 

 

 
Sl.n

o 

Name 

& 

surnam

e of the 

worker

s 

 

Ag

e 

and 

sex 

Father‟s / 

Husband‟

s Name 

Nature of 

employme

nt 

designation 

Permanen

t Home 

address 

of 

Employe

e (Village 

Dist. 

Thana) 

Presen

t 

addres

s 

Date of 

commenceme

nt of 

employment 

Date of 

termination 

or leaving 

of 

employme

nt 

 

Signature 

of thumb 

impressio

n of the 

employee 

REMARK

S 

1 2 3 4 5 6 7 8 9 10 11 

           

 

 

FORM OF EMPLOYMENT CARD (REGULATION 8) 

 

i. Name and sex of the worker 

…………………………………………………………………………………….. 

 

ii. Father‟s / Husband‟s Name 

……………………………………………………………………………………. 

 

iii. Address 

……………………………………………………………………………………………………….. 

 

iv. Age and Date of birth 

…………………………………………………………………………………………. 

 



 

 

v. Identification marks 

…………………………………………………………………………………………… 

 

Particulars of next of kin (Wife / husband and children, if any, or of dependent next of kin in case the worker 

has no wife / husband or child) :- 

 

Name 

………………………………………………………………………………………………………………. 

 

Full address of Dependents (Specify village, District and 

State)…………………………………………………..………………………………………………………

……………………………………………………………… 

 

 

 
Sl.no Name & 

Address of 

employer 

(Specify 

whether or 

a sub- 

contractor) 

Particulars 

of location 

of 

worksite 

and 

description 

of work 

done 

Total 

Period 

for which 

the 

worker is 

employed 

(from …. 

To ……) 

Actual 

number 

of days 

worked 

Leave 

taken 

(No. of 

days 

should be 

specified) 

Nature 

of work 

done by 

the 

worker 

Wage rate 

with 

particulars 

of unit in 

case of 

place 

work 

Total 

wage 

earned 

by the 

worker 

during 

the 

period 

shown 

under 

col.5 

Remarks Signature 

of the  

Employee 

1 2 3 4 5 6 7 8 9 10 11 

           

 

N.B:- For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries 

in respect of each type of employment should be made separately. 

 

 



 

 

FORM OF WAGE SLIP 

       

i. Name of the Contractor 

………………………………………………………………………………………… 

 

ii. Place 

……………………………………………………………………………………………………………. 

 

 

 

1. Name of the workers with father‟s / husband‟s name 

2. Nature of employment 

3. Wage period 

4. Rate of wages payable 

5. Total attendance /  unit of work done 

6. Dates on which overtime worked 

7. Overtime wages 

8. Gross wages payable 

9. Total deductions (indicating nature of deductions) 

10. Net wages payable 

 

 

 

 

 

Contractor‟s signature/                                                                                           Employees‟ signature / 

Thumb Impression                                                                                                     Thumb Impression 

 

 

 

 



 

 

FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL 

 

(REGULATION 9 ) 

 

1. Name and address of the Contractor 

………………………………………………………………………… 

 

2. No. & Date of the contractor agreement / work order ……………………………………………………….                

 

3. Name & address of the department awarding the contract 

…………………………………………………... 

 

4. Nature of the contract and location of the work 

……………………………………………………………… 

 

5. Duration of the contract  …………………………………………………………………………………… 

               

6. Wage period ………………………………………………………………………………………………… 

 

 
Sl.

No. 

Name and 

surname of the 
worker 

Father‟s / 

Husband‟s 
name 

Sex Designation 

nature of 
work 

Daily 

attendance 
(No. of 

units 

worked 
1,2,3,….31 

Total 

attendance 
units 

Basic D.A. & 

Other 
allowance 

Date No. of 

hours 

Overtime 

wages 
earned 

1 2 3 4 5 6 7 8 9 10 11 12 

            

            

                

 

 

 
Sl.
No. 

Total wages paid Fine * Deduction 
for 

damage or 

loss 

House rent Recovery 
of 

advances 

Other 
deductions 

Net wages 
payable  

Date of 
payment  

Signature 
or thumb 

impression 

of the 
worker 

Remarks 

13 14 15 16 17 18 19 20 21 22 23 

           

           

 

               

 Reasons to be recorded in column  23 

 

 

 

 



 

 

FORM OF REGISTER OF FINES (REGULATIONS NO.10 – VII ) 

 

 
Sl.

No. 

Name Fathers/ 

Husband‟s 
Name 

Sex Department Nature and 

date of the 
offence for 

which fine 

imposed 

Whether 

workman 
showed 

cause 

against 
fine or 

not, if so, 

enter date 

Rate of 

wages 

Date and 

amount of 
fine 

imposed 

Date  on 

which fine 
realised 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 

           

           

 

 

 

 

 

FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES 

OR LOSS CAUSED TO THE BHEL BY THE NEGLECT OF DEFAULT OF THE EMPLOYED 

PERSONS 

 

 
Sl.

No. 

Name Fathers/ 

Husband‟s 
Name 

Sex Department Damage or 

loss 
caused 

with date 

Whether 

worker 
showed 

cause 

against 
deduction 

if so, enter 

date 

Date & 

Amount 
of 

deduction 

imposed 

Number of 

installment,  
if any  

Date on 

which 
total 

amount 

realised 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
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BHARAT HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI - 620 014 

 
MAINTENANCE&SERVICES 

QUALIFICATION PROFORMA 
 
1. Name of applicant  : Shri / M/s 
 
2. Nationality  : Indian  othe  Other  
 
3. Address  : ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
 
4. Telephone No. :  
 
 
 Fax No.  :               E-mail : 
 
 
5. Constitution  Individual  Sole Proprietorship concern 
 
    Partnership Firm  Private Ltd. Company 
 
   Public Ltd. Company  
 
 
6.    In case of Limited Liability Company or Company  : 

Limited by Guarantees. 
A)  amount of paid-up-capital 

 

7. Enclose a chart showing Company Organisation 

indicating various factories / workshops / sites / 

divisions etc., with levels and names of key 

personnel and clearly depicting the reporting and 

functional relationships.  Also give brief write-up 

on the functions and responsibilities of each 

entity. 

 
8. Details of Owner / Partners / Directors (Strike out 

whichever is not applicable) 
 

 

Sl. 
No. 

Name & Designation Occupation 
Address 

Telephone 
No. 

Fax No. E-mail 

 
 

To be furnished in 
separate sheet - 

    

 
9. 

 
Value of property owned, Certificate to be 
produced from the Revenue Department. 
 

 

10. Does the applicant maintain any office for 
operating  their contract work including 
preparation of electrical  drawings,  documents,  
bills, etc. 
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12. Is the individual/sole proprietor/any partner/ 

directors of company: 
 

 
(a) Dismissed Government Servant Yes       No   

 
(b) Having business banned/suspended by any   Yes       No   

  government in the past       

 
(c) Convicted by a court of law Yes       No   

 
(d) Retired Engineer / Official from Engineering   Yes       No   

 Departments of Govt. of India within last two 
years 

      

 
(e) Director or partner of any other company / firm  Yes       No   

  enlisted with TNEB or any other department       

 
(f) Member of Parliament or any State Legislative  Yes       No   

  Assembly    If answer to any of the above is 
‘Yes”, furnish details on a separate sheet 

      

13. Name of person holding power of attorney. 
(Copy to be enclosed) 
 

…………………………………………… 

 (a) Nationality Indian   Other   

 (b) Liabilities   

14. Name of Banker with full address 
(Note: Banker’s report in original preferably 
in sealed cover, giving the financial 
capacity to handle works of the required 
magnitude should be  enclosed) 
 

………………………………………………

………………………………………………

………………………………………………

…………………………………………….. 

15. Place of business 
 

 
……………………………………………… 

16. Date of commencement of business  

17. Details of Income Tax paid during last   
three years. (assessment year) 
 

1.   2012-13 
2.   2011-12 
3.   2010-11 
 

 
18. State whether Income Tax Clearance  Yes       No   

 Certificate from the appropriate authority  
in the prescribed form enclosed. 
 

      

19. Contractor’s capital in the business. (in 
case of partnership, please mention 
percentage of shares and amount) 

 

20. Quantum of business done during last 
three financial years 

 

21. Value of fixed assets of the business in the 
last three years 

 

22. Guarantee limits (if any) enjoyed by the 
firm. 

 

23. Over-draft limits (if any) enjoyed by the 
firm. 
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24. State whether Audited report for Profit and  Yes       No   

 Loss Account & Balance Sheet for last  
three years enclosed. (Assessment year 2012- 
13, 2011-12, 2010-11) 

      

 
25. Details of  Technically qualified  staff :-  

 

Sl. 
No. 

Name and Designation 
 

Qualification Experience and  
Specialisation 

Remarks if any 

  
 
 
 

   

 
26. Whether the details of T & P, Machinery,  Yes       No   

 Equipments and work shop as per  
Annexure – Igiven. 

      

 
27. Whether enlisted with  any other  Department Yes       No   

 (a) If yes, give details: 
 

 

 (i) Name of Department & address …………….…………………..………………. 
 (ii) Money limit ………..……………………………………. 

 (iii) Enlistment No. & date ………………………………………………… 

 (iv) Valid upto  

 
28. Licence No. and validity of licence obtained  from Dy. Chief 

Inspector of Factories / Assistant Commissioner of Labour 
 

 

29. Whether the applicant has registered his workmen under 
Employees’ State Insurance Act.  If so, code number may be 
furnished.  If applied, attested copy of application for 
registration acknowledged by ESI Authorities. 
 

 

30. Whether the applicant has registered his workmen under 
Employees’ Provident Funds and Miscellaneous Provisions 
Act ?.  If so, the code number may be furnished.  If applied, 
attested copy of application for registration with 
acknowledged by PF Authorities. 
 

 

31. Indicate Central / Local Sales Tax,  Excise Duty  
code  Numbers  and PAN. 

1. 
2. 
3.  
4. 

 CST 
LST 
ED 
PAN 

 

32. Is any person working with the applicant as a Yes       No   

 near relative of the Officer / Official of BHEL   
 

      

(a) If yes, give details       
 

 (i) Name   …………………………………………… 

 (ii) Staff No. …………………………………………… 

 (iii) Designation & Department …………………………………………… 

 (iv) Unit …………………………………………… 
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33. Details of similar works completed during the last seven years (To be submitted in separate 
sheet as per Annexure-II.)    

34. Certificates from clients in original as per proforma given in Annexure -III for all eligible 
works. 

35. Certificates: 
 

(i) I/We (including all partners) certify that I/We have read the Preamble & Terms and 
conditions and shall abide by them. 

(ii) I/We certify that the information given above is true to the best of our knowledge.  I/We also 
understand that if any of the information is found wrong, I/We am/are liable to be debarred. 

(iii) I/We certify that I/We will not get myself / ourselves registered as contractor(s) in   BHEL 
under more than one name. 

(iv) (a) I certify that I did not retire as an Engineer of Gazetted rank or as any Gazetted Officer 
employed on Engineering or Administrative duties in any Engineering Department of 
the Government of India during the last two years.  I also certify that I have neither 
such a person under my employment nor shall I employ any such person within two 
years of his retirement except with the prior permission of the Government.  (For 
Individuals seeking enlistment in their own name). 

 (b) We certify that none of the partners/directors retire as an Engineer of Gazetted rank or 
as any Gazetted Officer employed  on Engineering or Administrative duties in last two 
years.  We also certify that we have neither under our employment any such person 
nor shall we employ any person within two years of his retirement except with the prior 
permission of the Government.  (For partnership firms and limited companies). 

 
Signature(s) of the applicant(s) 
 Name     Signature           Address  

          (Seal in case of  Firm) 
1. ……………………………………... …………………………. ………………………………… 

2. ……………………………………... …………………………. ………………………………… 

3. ……………………………………... …………………………. ………………………………… 

4. ……………………………………... …………………………. ………………………………… 

5. ……………………………………... …………………………. ………………………………… 

 
Date: 
 
NOTE: 1) All the relevant certificates, details etc. should be attached with the application. 

2) The terms that are not applicable may be scored out. 
 

Details of documents attached:-      
 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 
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          10. 

 

Annexure-I 

 

DETAILS OF PLANTS AND EQUIPMENTS OWNED 

 

Sl.No Name of Equipments Capacity or 

Type 

Remarks 
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ANNEXURE - II 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

                      DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS 
                                                            (2005-2006 TO 2012-2013) 
 

 
Sl.
NO 

Name of              
work& 

Agreement No 

Date of 
commen
cement 

 

Date of completion Reasons for 
delay & 

compensation 
levied, If any 

Work 
Order 
Value 

Name, designation & 
Complete address of the 

authority for whom the work 
was done 

 
Stipulated 

 
Actual 

      

 
        DETAILS OF WORK COMPLETION CERTIFICATED,WORK ORDER ETC.ARE TO BE FURNISHED 
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ANNEXURE - III 

CLIENT’S  CERTIFICATE  REGARDING  PERFORMANCE OF 

CONTRACTORS 

 
Name & Address of the Client  

…………………………………………………………… …………. 

………………………………………………………………………. 

 
Details of works executed by Shri/ M/s   ……………………………………… 
                                                           ………… …………………………… 
 
1. Name of work with brief particulars  : 

2. Agreement No. and date   : 

3. Date of commencement    : 

4. Stipulated date of completion   : 

5. Actual date of completion   : 

6. Details of compensation levied for delay, if any: 

7. Tendered amount    : 

8. Gross amount of the work completed  : 

9. Name and address of the authority under : 
 whom work executed 
 
10. Whether the contractor employed qualified : 
 Engineer/Overseer during execution of work? 
 
11. (i)  Quality of work (indicate grading)  :
 Outstanding/V.Good/Good/Poor 
 (ii)  Amount of work paid on reduced rate : 
 basis, if any 
 
12. (i)    Did the contractor go for arbitration ? : 
 (ii)   If yes, amount of claim   :  
 (iii)  Amount received    : 
 
13. Comments on the capabilities of the contractor 

(a) Technical Proficiency   :  
Outstanding/V.Good/Good/Poor 

(b) Financial Soundness   :  
Outstanding/V.Good/Good/Poor 

(c) Mobilisation of adequate T & P  :  
Outstanding/V.Good/Good/Poor 

(d) Mobilisation of manpower  :  
Outstanding/V.Good/Good/Poor 

(e) General behaviour   :  
Outstanding/V.Good/Good/Poor 

 
NOTE:  All columns should be filled in properly. 
 

Signature of the Certifying Officer 
with Official seal. 

 


