

ADDENDUM-2

DATE: 04-07-2016

Field Quality Assurance Services in Civil, Fabrication & Erection of Structures, Mechanical and Electrical activities during Erection & Commissioning of Coal & ASH Handling Packages Equipments for 2X660 MW Suratgarh STPS, Stage V, Unit 7&8

Tender Ref : 88/16/6013/SK Dtd. 10.06.2016.

1. Pre-bid Queries & clarifications have been uploaded on the website.
2. Any further addendum such issued carry part of the bidding documents and this will be available at the website from where the original documents have been received / downloaded by the bidder. Hence bidders are requested to visit the website <https://bheleps.buyjunction.in> on regular basis.

For Further Queries if any, Contact:

For commercial :

Sh. Anand Aman

Sr. Engineer, Purchase/Works-1
BHEL-ISG,
Prof.C.N.R.Rao Circle,
Bangalore-560 012
Off: 080 2218 4134,
e-mail : ana@bhelisg.com

For Technical :

Sh. Athmananda Y K

Manager / Project Management
BHEL-ISG,
Prof.C.N.R.Rao Circle,
Bangalore-560 012
Off: 080 2218 4500,
e-mail : ayk@bhelisg.com

PRE BID QUERY

Tender Ref : 88/16/6013/SK Dtd. 10.06.2016

Field Quality Assurance Services in Civil, Fabrication & Erection of Structures, Mechanical and Electrical activities during Erection & Commissioning of Coal & ASH Handling Packages Equipments for 2X660 MW Suratgarh STPS, Stage V, Unit 7&8

Sl. No.	Reference clause of tender doc Technical specifications	Existing Provision	Bidder's query	BHEL's Clarification
1	Point 3 Page 6 of 9	Arranging the accommodation for the engineers shall be in the scope of contractor (due to limited qtrs. & accommodation available) for ISG regular staff.	It should be provided by BHEL, otherwise costs will go up heavily. When BHEL cannot provide accommodation, then how can its contractors (who are small in organization size than BHEL) can arrange their own accommodation in a remote place like Suratgarh.	As per NIT
2	Point 4 Page 6 of 9	Providing vehicle for pick up & drop up to site office shall be in the scope of contractor.	It should be provided by BHEL, otherwise costs will go up heavily. When BHEL cannot provide transportation, then how can its contractors (who are small in organization size than BHEL) can arrange their own transport for few people deployed in a remote place like Suratgarh.	As per NIT
3	Point 17 (iii) Page 7 of 9	Following (minimum) manpower are to be deployed at site by Bidder. For Bidder day to day supervision etc. This is over & above one site-in-charge will be monitored at site as per following	One site in-charge means, BHEL site in-charge or bidder has to deploy a site in-charge for monitoring. In such case there is no reference for this deployment in Price Schedule.	The Site activities will be monitored by BHEL Site in-charge. However one project coordinator has to visit site as when requirement at site for coordinating activities.

4	<p>Point 17 (iv) Page 7 of 9</p>	<p>The above supervisory staff requirement is minimum. Supporting working level dealing staff for various area wise functioning like (Mechanical equipment's, electrical & C&I, steel etc.) are to be exclusively deployed additionally for smooth execution of the job along with supporting staff for Bidder own store & purchase, materials management of Bidder own material, planning, finance, administration etc., other day to day co-ordination required to be carried out as per the instruction of BHEL Resident Manager requirement.</p>	<p>Probably this clause does not apply for this tender. Because we won't be having any material, store, handling etc.</p> <p>We just provide Field Quality Assurance Services.</p> <p>If this is in our scope, then no reference in Price Schedule.</p>	<p>Bidder has to co-ordinate with BHEL store.</p>
5	<p>Point 17 (vii) Page 8 of 9</p>	<p>In addition to above, a well experienced qualified engineer to be designed as 'project Coordinator' shall be deployed by Bidder. Such engineer shall have adequate exposure on the job and shall remain fully involved in all planning activities, guidance etc. to Bidder own team during the complete execution period of contract.</p>	<p>Well experienced Project Coordinator deployment means BHEL site in-charge/Project Coordinator or bidder has to deploy a Project Coordinator for monitoring? In such case there is no reference for this deployment in Price Schedule.</p> <p>OR</p> <p>BHEL want a Project Coordinator from bidder side to be deployed which is not included in Price Schedule, but bidder should include (in built) costs of Project Coordinator while quoting rates for Engineers/Supervisors?</p>	<p>One project coordinator has to co-ordinate the activities. He has to visit site as when requirement at site for coordinating site activities, but not in regular basis.</p>

6	Point 17 (viii) Page 8 of 9	<p>WORKING HOURS/LEAVES</p> <p>For payment of manpower deputed by Bidder for work as above, the months shall be computed as comprising of number of days worked at Suratgarh site, which at present are 6 days a week and 8 hours per day. However, in special cases work may continue round the clock, or may continue on Sundays/holidays for which availability of above manpower should be ensured if required by BHEL. However, no extra payment will be made for working beyond normal hour in such special cases and Bidder have to quote accordingly.</p>	<p>Man power will be available in special cases. In such cases compensatory leave should be given to personnel. OR adjusting leaves against such more working hours/days.</p>	<p>As per NIT. No compensatory leave.</p>
7	Section II Point (iii) Page 3 of 9	<p>Field Quality Assurance Services for Civil, Fabrication and Erection of Structures, Erection & Commissioning of Coal & Ash Handling Packages equipment at Suratgarh project Site.</p>	<p>There is no bifurcation of technical manpower. Such as number of civil, mechanical, electrical engineers/supervisors. Because costs of each category is different. So we need tentative numbers of each category.</p>	<p>The Civil, Mechanical & Electrical Engineer & Supervisors number will be decided by Resident Manager and any changes will be intimated in well advance.</p>
8	Other Point		<p>There is no mention anywhere in the tender about mobilization time. Generally in most of the BHEL tenders in the regions NR, SR, ER, WR and units, it is 30 days. In urgent cases it is 20 days after placing order or deployment instruction from site.</p> <p>There is no meaning for "IIMEDIATE" Deployment.</p>	<p>Mobilization within 10 days from LOI.</p>