



ISO 9001-2000, ISO 14001 and  
OHSAS 18001 certified company  
SubContract and Purchase Deptt.

**Bharat Heavy Electricals Limited**  
(A Govt. Of India Undertaking)  
Power Sector – Northern Region,  
Plot No. 25 , Sector - 16A , Noida  
Distt. Ghaziabad, NOIDA – 201301. INDIA  
Phone: 0091-0120-2515476/ 2515464/ 2515479  
Fax: 091-0120-2515464/ 2515476  
Email: sku@bhelsnr.co.in/ swapan@bhelsnr.co.in

## **CORRIGENDUM-1**

**Sub: Amendment against open tender enquiry for Erection, testing, commissioning, trial operation and Handing Over of 4X240 TPH UTILITY BOILERS, 2X110 TPH HRSG WITH SF (Including steel Chimney) and Material Handling work for the entire plant packages for “GURU GOBIND SINGH REFINARIES PROJECT (CPP) BATHINDA (153 MW) OF HPCL MITTAL ENERGY LTD.”**

**TENDER NO. BHEL:NR:SCT:GGSR BATHINDA:HRSG,BLR & MM:584**

**BHEL WEB SITE NIT REF: NIT\_5724**

This corrigendum contains following amends in the specifications and shall form a part of the above tender. This corrigendum is to be submitted, duly signed and stamped, along with the Technical bid (Part-I).

1. Due date of submission and opening of the tender is hereby extended as follows:

LAST DATE OF SALE	:	<b>06.01.2009</b>
DUE DATE OF TENDER SUBMISSION	:	<b>06.01.2009</b>
DATE OF OPENING	:	<b>06.01.2009</b>

2. **WEIGHT SCHEDULE & RATE SCHEDULE**

- A. For Materials Handling Work**

- (i) In Clause No. 54.4 of SCC & under ‘Summary of Weights’ in Annexure-I (Page 70), Approximate weight should be read as 31,000 MT instead of 29,000 MT.
- (ii) In Rate Schedule, Item SL NO. B-2, Approximate Tonnage to be read as 20,000 MT instead of 18,000 MT.

- B. For ETC OF HRSG/UTILITY Boiler Package**

- (i) At Page 51, under clause 54.2, tentative weight to be erected for the HRSG/ UTILITY Boiler & Auxiliary should be read as 8,676 MT instead of 6,700 MT.
- (ii) Under ‘Summary of Weights’ in Annexure-I (Page 70), tentative weight should be read as 8,676 MT instead of 6,700 MT.

**(iii) PGMA Wise total tentative weight given for Utility Boiler (AA) under Annexure-I at Page 79 should be read as 1,512 MT instead of 1,017.791 MT.**

**(iv) In Rate Schedule, Item SL NO. A-1, Approximate weight should be read as 8,676 MT instead of 6,700 MT.**

**C. Bids shall be evaluated as per above changes in Item SL NO. A1 & B2 of the Rate Schedule.**

**D. All other terms and conditions shall remain unaltered.**

**DGM/SCP**