



**Replacement of batteries for AROS make 4x200 KVA for BHEL-PEM, Noida**

Ref No. : PE-LPE/107-02

Date: 11-07-2013

**CORRIGENDA/ADDENDA - 02**

**TENDER ENQUIRY NO. : PE-LPE/107 DATED 18/06/2013**


**Sub: - Changes in scope of tender enquiry(PE-LPE/107)**

Tender enquiry Ref: PE-LPE/107 for "Replacement of batteries for AROS make 4x200 KVA UPS for BHEL-PEM, Noida" having due date for submission of two part bid on 18.07.2013 shall also have following clauses as part of scope:

- 1) The successful bidder has to replace all the batteries in the existing battery racks. However, if the size of the batteries offered is such that these can't be accommodated in the existing racks, successful bidder may carry out such modifications in the existing racks as are necessary. Successful bidder may also supply new racks (if it is required) which can be installed in the space available in the room. No additional payment shall be done for rack modification work/replacement of racks. If modification of racks is carried out, racks should be able to carry the batteries weight and BHEL's decision in this regard shall be final. If new racks are supplied, specifications of the material should be the same as that of the existing racks. However, if batteries are of same size as present batteries installed, modification/replacement of the racks may not be required.
- 2) Battery bank dismantling work shall start at 8PM on the Friday preceding the second or last Saturday (BHEL Holidays) and the entire work including modification/replacement of racks(if required)should be completed before 7PM on the following Sunday.
- 3) If work is not completed before the time mentioned above, penalty of 5% of total order value shall be imposed on the successful bidder.

This corrigendum shall supersede similar clauses mentioned in the tender enquiry PE: LPE/107, dtd. 18/06/2013.

With Regards  
For & on behalf of BHEL

  
Dharmendra Kumar  
Engineer - IT