



SPRING LOADED BY PASS VALVES (SLBPV) FOR 13 PROJECTS

Ref No. : PE/PG/KWP/E-3742/12/ADNDM/03

Date: 30.10.2012

CORRIGENDUM/ ADDENDUM-03

Subject: CHANGE IN DELIVERY AND EXTENSION OF DUE DATE FOR BID SUBMISSION

Project : 13 Projects
Package : Spring Loaded By Pass Valves (SLBPV)
Enquiry No. : PE/PG/KWP/E-3742/12 DT: 28.09.2012

This is in reference to the above Tender Enquiry No: PE/PG/KWP/E-3742/12 DT: 28.09.2012 please note the following:

- The delivery at clause no 12 of NIT is modified and replaced as indicated below:
Delivery Schedule: "Delivery completion shall be within 34 weeks from the approval of drgs/docs in Cat-I subject to drgs / docs submission by the vendor within 2 weeks from PO and re-submission incorporating all comments within 7 days of comment from BHEL. Priorities of the Project shall be informed at the time of placement of order."
- The Air Lifting / Air Worthy Packing clause at Sl. No. 16 of NIT be considered as deleted for the above enquiry.
- *The due date for Bid Submission has been extended upto 12.11.12 by 2 pm (non extendable). Kindly submit your offer before the above extended due date.*
- All other terms and condition of tender shall remain unchanged.

Bidders are requested to note the above and submit their offer accordingly by the above due date.

Thanking You,

With Regards,
For & on behalf of BHEL


30/10/2012

Pushkar Khakha
Engineer/PG-II-2

Please reply to:
Pushkar Khakha (Engr/PG-II-2)
Power Project Engineering Institute Building
HRD & ESI Complex Plot No. 25, Sector -16 A,
BHEL-PEM,Noida-201301 (U.P.)
Tel No. 0120-4368723 / 8730 / 0120-4213582