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To 

ALL BIDDERS 

JOB: RECEIPT/COLLECTION, UNLOADING, HANDLING, STACKING, VERIFICATION OF ENTIRE PROJECT MATERIALS INCLUDING 

ELECTRICAL, CONTROL & INSTRUMENTATION EQUIPMENTS / ITEMS AND OTHER MATERIALS IN BHEL/CUSTOMER’S 
STORES/STORAGE YARD AS RECEIVED BY ROAD/RAIL FROM MANUFACTURING UNITS/ TRANSPORTERS GODOWN UNDER 
MATERIALS MANAGEMENT, RECEIPT / COLLECTION / LOADING / UNLOADING/ TRANSPORTATION OF MATERIALS FROM 
BHEL / CLIENT’S STORES / STORAGE YARDS TO SITE OF WORK, ERECTION, TESTING, COMMISSIONING, APPLICATION OF 

THERMAL INSULATION, SUPPLY AND APPLICATION OF PAINTS FOR FINAL PAINTING AND HANDING OVER OF 1X190 TPH 
HEAT RECOVERY STEAM GENERATOR WITH AUXILIARIES, STACK/ STEEL CHIMNEY WITH ASSOCIATED AUX, 1X72 
MW(Fr6FA) GAS TURBINE-GENERATOR SET WITH THEIR AUXILIARIES, BALANCE OF PLANT EQUIPMENTS / SYSTEMS 

WITH RELATED AUXILIARIES, INTEGRAL PIPING, FIELD / EXTERNAL / PIPING ETC. FOR 1x72 MW CPP REVAMP KRIBHCO 
PROJECT AT KRIBHCO (KRISHAK BHARATI COOPERATIVE LIMITED) PROJECT HAZIRA, DIST. SURAT, STATE- GUJARAT 

 

T.S.No BHE/PW/PUR/KHZI-MECH/1042 

 
Bidders to kindly take note of the following: 

=========================================================  

AA) CORRECTION IN TENTATIVE COMPLETION SCHEDULE: 
 
Refer Clause 6.3.1 ‘Mobilisation’ of Chapter VI ‘Time Schedule’ of Volume I A ‘TCC’:  
 
Tentative Completion of Schedule for Sl No 11 ‘Co-gen Commissioning (GTG & HRSG)’ and Sl 
No 12 ‘Reliability Run Completion’ is corrected as below: 

 

========================================================= 
 
All other Terms and conditions of the Tender Specification shall remain unaltered unless expressly amended by 
BHEL in writing. 
 
Bidders are requested to submit as a part of Technical Bid, a copy of this corrigendum duly countersigned by the 
authorized signatory and stamped with the Official seal as a token of Bidder’s unqualified acceptance of this 
corrigendum.  
 
This letter is hosted as file titled “Corrigendum-01 (Amnd)” against NIT-12700 in BHEL web page 
(www.bhel.com→Tender Notifications → View Corrigendum).     
 
 Thanking you,       
                              
 Yours faithfully, 
 
 AGM (Purchase) 
 

SL No. Milestones 
Tentative completion  Schedule 
(From Start of contract Period ) 

11 
Co-Gen Commissioning (GTG & 
HRSG ) 

5 Month from start of Contract Period 

12 Reliability Run Completion  5 Month from start of Contract Period 


