

CORRIGENDUM-1 TO TENDER NOTICE BHEL PSSR SCT 1546, Dated:27/3/2014

Rate Contract for Design, Manufacturing, supply, receipt at site, construction and Finishing works if any etc and Handling over to site removable/re erectable type pre- engineered, prefabricated steel storage closed shed for forthcoming power projects in India for 2 years.

Sl.No.	Doc. No./Clause No	Existing Clause	To Be read as
1	Vol. I / Book 1 - Part - I Vol. I A- Part 1 Chapter VI clause 1.6.1.1	Supply and completion of construction is 45 days per shed from the date of approval of drawings by BHEL or release of LOI , which ever is later and a phase shift of 15 days for each shed if more than one shed is awarded. Note: - The contractor should submit the drawings to BHEL for approval within 10 days from the date of LOI.	Supply and completion of construction is 45 days per shed from the date of approval of drawings by BHEL or release of Detailed LOI by BHEL, which ever is later and a phase shift of 15 days for each shed if more than one shed is awarded. The Validity of the Rate contract will be 2 years from the Date of release of Empaneled Vendor List by BHEL Sub Contracting Department. Note: - The contractor should submit the drawings to BHEL for approval within 10 days from the date of release of Detailed LOI by BHEL.

* All Other Conditions remain Unchanged. Bidders are requested to submit the Corrigendum duly signed, since this forms part of the tender.

GM/HR&CONTRACTS