



BHARAT HEAVY ELECTRICALS LIMITED
PROJECT ENGINEERING MANAGEMENT

PROJECT : 1X800 MW TSGENCO KOTHAGUDAM TPP
PACKAGE : MISC. PUMPS (HORIZONTAL)

DATE: - 04.09.2015

Reference: PE/PG/KG1/ E-5019/15/CORRIGENDUM/02

ENQUIRY NO.: E-5019/15

Dtd. 20.08.2015


PE/PG/KG1/ E-5019/15/CORRIGENDUM/01

Subject: Clarification and addenda to delivery schedule.

The below mentioned details are further clarification to the delivery schedule & must be read in conjunction Delivery Schedule of NIT.

PACKAGE	BHEL DRG NO	DRG TITLE	DRG SCH FOR VENDORS	REMARKS
MISC. PUMPS (HORIZ.)	PRIMARY DOCUMENTS - AFFECTING MANUFACTURING/ DELIVERY DIRECTLY			
	PE-V6-410-100-N001	TDS AND PERFORMACE CURVES- MISC. PUMPS	R-0 WITHIN 20 DAYS FROM PO & SUBSEQUENT REVISIONS WITHIN 10 DAYS OF COMMENTS RECEIVED FROM BHEL.	PUMP CROSS SECTION DRAWING IN CASE OF HT MOTOR DRIVEN PUMP, PRELIMINARY(R-0) WITHIN 20 DAYS FROM PO & FINAL A/W PUMP GA WITHIN 10 DAYS OF RECEIPT OF MOTOR GA FROM BHEL.
	PE-V6-410-100-N002	GENERAL ARRANGEMENT AND CROSS SECTIONAL-PUMPS		
	PE-V6-410-100-N003	TDS AND CURVES OF MOTORS FOR MISC. PUMPS		
	PE-V6-410-100-N004	QP-MISC PUMPS		
	SECONDARY DOCUMENTS - NOT AFFECTING MANUFACTURING/ DELIVERY DIRECTLY			
	PE-V6-410-100-N005	QP- MOTORS	R-0 WITHIN 20 DAYS OF CAT-I (OR) II APPROVAL ON MOTOR DOCUMENT.	
	PE-V6-410-100-N006	MOTOR TYPE TEST DOC (IF APPLICABLE)		
	PE-V6-410-100-N007	O& M MANUAL -HOR. PUMPS	WITHIN 30 DAYS FROM MDCC	

Regards


Naina Singh
Dy. Manager
PG-II
0120-4368762
BHEL PEM Noida


04/9/15