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   Heavy   Power   Equipment   Plant,   Ramachandrapuram,   Hyderabad - 502 032

   Phones    : 040- 23185059 & 23185024, FAX: 040- 23020154

FACTORY   CIVIL   ENGINEERING   DEPARTMENT

TENDER NOTICE 

                 Sealed  tenders  in  two separate  covers,  are invited by the  Addl.General Manager (Projects & Factory Civil),  from  the  reputed agencies / firms  experienced  in  similar works  with  Govt. of India,  Govt. of  A.P, Railways,   M E S, Public Sector Undertakings, reputed industrial / business houses for  the  following  works so as,  to  reach  the  office of Addl.General Manager (Projects & Factory Civil) ,  Factory  Civil Engineering  Department, B H E L,  Ramachandrapuram,  Hyderabad 502 032  upto 14.00 Hours on  the  dates  specified  and  the  tenders  will  be  opened  on  the  same  day  at 14.30 Hours in the office of   Addl.General Manager (Projects & Factory Civil) .

        The  tenders  will  be issued on all  working  days  between  9.00 Hours  and  14.00  Hours   at the office of Addl.General Manager (Projects & Factory Civil)  on submission of proof documents as listed below. The agencies can down load tender documents from BHEL web site till the due date of opening. 
	Sl. 

No.
	Name of work

	Approx. 

Estimate Amount     (Rs. in Lakhs)
	Earnest Money Deposit          ( Rs in Lakhs).
	Period of contract

Upto
	Cost of Tender Document (Rs)
	Sale of Tenders (09.00 hrs to 14.00 hrs)
	Last date for receipt (14.00 hrs) and opening of tenders. (14.30 hrs)

	
	
	
	
	
	If Purchased from BHEL 
	If down loaded from web
	From
	To
	

	  Tender notice no: HY/FCD/OT-17/2009-10 , Dt:    

      18.12..2009
	
	
	
	
	
	
	
	

	1
	Maintenance of sanitation in Toilets and shop floors in Factory area – (2009-10 to 2010-11).
	109.44
	2.00
	12 Months
	500/-
	250/-
	24.12.09
	07.01.10
	08.01.10

	2
	Construction of Foundation for CNC Horizontal boring machine spindle dia 130 mm in 01 block.
	33.02
	1.00
	 4 Months
	500/-
	250/-
	28.12.09
	18.01.10
	19.01.10

	3
	Construction of Foundation for CNC Gantry Drilling machine at 51 Block BC Bay.
	90.22
	1.50
	5 Months
	500/-
	250/-
	28.12.09
	18.01.10
	19.01.10
	
	28.12.09
	18.01.09
	19.01.10

	4
	Construction of Vibro Polishing Room at Blade Shop 50m x 10m – With toilets.
	43.53
	1.00
	4 Months
	500/-
	250/-
	28.12.09
	18.01.10
	19.01.10


  Contd…P2

::2::
	Sl. 

No.
	Name of work
	Approx. 

Estimate Amount     (Rs. in Lakhs)
	Earnest 
Money Deposit 
( Rs in Lakhs).
	Period of contract

Upto
	Cost of Tender Document (Rs)
	Sale of Tenders (09.00 hrs to 14.00 hrs)
	Last date for receipt       (14.00 hrs)  and opening of tenders. 

(14.30 hrs)

	
	
	
	
	
	If Purchased from BHEL
	If down loaded from web


	From
	To
	

	Tender notice no: PROJ-EC/ELEC/OTRA/2009-10/09,  Dt: 18.12.2009
	
	
	
	
	
	
	
	

	1
	Mechanical works for Test facilities (Phase III) for BFP, BP & CEP Pumps up to 1000MW at Pumps Shop.
	59.15
	1.50
	12 Months
	500/-
	250/-
	28.12.09
	18.01.10
	19.01.10


               The tenderer must posses P.F. and ESI codes.  Documentary requirements of minimum turnover, experience, labour licence, PAN No. VAT APGST Reg, Service tax No. or proof of application from the competent authority  shall be submitted as demanded in the techno commercial bid.  For full details and tender documents, please visit our web site   http://www.bhel.com  on the above mentioned dates. The agencies are advised to visit to the site to understand the nature of work / quantum of work in its true perspective to avoid any complications.

                                                                                                                                                                                                    ADDL. GENERAL MANAGER



          Projects and Factory Civil
PRE-QUALIFICATION ( Mechanical works )
I. The following conditions have to be satisfied by the Tenderer, with documentary proof to be enclosed with tender bid (Technical).
1. Average annual financial turnover for the  three Years 2006-07, 2007-08 and  2008-09  should be at least 30% of the estimated cost.

2. Particulars of experience / credentials for the  similar works  executed   during last 7 years       (  Completion certificate of the works  to be enclosed ) ending last day of month previous to the one in which applications are invited should be either of the following:

(a) Three completed Similar  works costing not less than the amount equal to 40% of the estimated cost             OR

(b) Two completed Similar works costing not less than the amount equal to 50% of the estimated cost              OR

(c) One completed Similar  work costing not less than the amount equal to 80% of the estimated cost.
Similar works means having completed the works involving  fabrication & erection  of  IBR Grade Piping & erection of  equipments etc.
3. (a)
ESI Code

(b) P.F.Code No.

4. Labour License ( Central / State Government ) before commencement of work.
5. It is required to furnish VAT registration certificate issued by Commissioner, Commercial Taxes, AP Govt., and   Service Tax registration Certificate in respect of all works. 

6. PAN No. ( In case not available, proof of having applied with acknowledgement from concerned authority).
7. EMD / Cost of document (if down loaded from WEB) RECEIPT/DD.
II. Tender documents can also be had through BHEL Web site ( http:/www.bhel.com), cost of document shall be paid in the form of Demand Draft or Bankers cheque and separately enclosed to the tender bid.

III. The requisition for tender documents shall be given in person to Addl.General Manager/Proj,Fy Civil  /  Sr.Dy.General Manager /Projects BHEL, Ramachandrapuram, Hyderabad-502032 along with Demand Draft / Bankers cheque drawn in favour of “BHARAT HEAVY ELECTRICALS LIMITED, HYDERABAD” or payment of cash in BHEL Cash Office ( No other mode of payment will be accepted).Tender documents shall be collected in person by the contractor or his representative. In case of tender application & tender documents downloaded from WEB SITE, the Tenderer shall pay cost of tender documents and EMD  for item of work he is tendering separately by means of two separate DDs ( in favour of BHEL, R.C.Puram, Hyderabad) one towards cost of tender documents and second towards EMD). Both DDs shall be enclosed along with tender documents / Technical Bid ( as the case may be).

IV. Penalty: 0.5% of the gross value of the work will be levied for every weeks delay by the agency, subject to a maximum of 10% value of the work.

V. Quotation should be valid for a period of  120 days. 
VI. Period of completion of work is  12 months.
VII. Tenderers not fulfilling the above conditions, the offer is liable for rejection. 
The semi filled, incomplete  Tender Documents will be rejected. 
 

                      Sr. Dy.GENERAL MANAGER/ PROJECTS

TENDER BOX IS AVAILABLE AT CISF CONTROL ROOM AT “F”  ( MAIN )GATE FOR DROPPING FILLED TENDERS UPTO DUE DATE  ( 14.00 HRS ). 
B H A R A T  H E A V Y  E L E C T R I C A L S  L I M I T E D 

RAMACHANDRAPURAM : : HYDERABAD – 502032

PROJECTS DEPARTMENT

TELEGRAM:  BHARATELEC   TELEPHONE No.: 23184389 & 23185147
FAX No.: 040 – 23020154

TENDER NOTICE No.: PROJ-EC/ELEC/OTRA/2009-10/09   dtd  18.12.2009.                                                                
1.         Name of work



: Mechanical works for Test facilities (Phase III) for 
                                                                          BFP, BP & CEP Pumps up to 1000MW at Pumps 
                                                                          Shop.
2.      Earnest Money Deposit

:  Rs 1,50,000/-  
3.      Time of Completion


:  Twelve  Months from the date of commencement. 

4.       Maintenance period


: Six Months  from the date of completion.
5.       Last date of receipt of Tenders
: 19.01.2010  upto 14.00 Hrs.  
6.      Date and time of opening of Tenders
:  19.01.2010   at   14.30 Hrs.
7.     Estimated Amount 


: Rs  59,14,862/-
8.      Cost of tender documents

:   Rs. 500.00 
                         


    Rs 250/- if downloaded from Web site and 

                                                                Submitted.
 Full Name & Address:


--------------------------------------------------------------- 



---------------------------------------------------------------

---------------------------------------------------------------



----------------------------------------------------------

         Contractor Code No: 
         (  BHEL issued No. )____________________________
EMD PAID /  NOT PAID  /  ONETIME EMD
 TENDERING PROCESS

A. Tender box will be kept in CISF CONTROL ROOM ADJACENT   TO   DUTY   OFFICER   SEAT  AT  “  F “  ( Main ) GATE UPTO DUE   DATE. 
B. Tender documents are issued in two bid system.

1.    Technical bid

2.     Price bid

C. Tender opening
On the day of tender opening i.e.,      19/01/2010         at 14.30  Hrs., only technical bids will be opened and evaluated.  After scrutiny and acceptance of the technical bids, price bids  of accepted  parties only will be opened and date of opening  of  price bids will be intimated separately.

D. The technical bid consists of technical schedule & General    Conditions requiring  documentary proof. In case the agency has  not satisfied all the conditions along with documentary  proof,  the tender will be rejected.                                

E.   Technical and price bids  must be in separate covers and     superscribed as "Technical bid"  and "Price Bid"  separately with  Tender Notice No., Item No. and Name of the work clearly written on  both the covers.  Tenders received  mixed  (with price and technical bids) will be rejected.  Every page of the Technical Bid and price bid  document shall be signed by   the Tenderer at the bottom   of the page.

F. In case of tender application and tender documents  downloaded from web site, the Tenderer shall pay cost of tender documents and EMD(if applicable) for item of work  he is tendering separately  by means of two separate DDs/Bankers Cheques (in  favour of  Bharat Heavy Electricals Limited, R.C.PURAM, Hyderabad) one towards cost of tender documents  and second towards EMD. Both DD's shall be enclosed  along with the Technical  bid. DD’s/Bankers Cheques may be drawn for cost of tender documents upto last date of receipt of tenders and    DDs SHALL BE VALID FOR A PERIOD OF THREE MONTHS OR MORE.
                                                                                 …2/-
:: 2 ::

                                                                  To be filled up  by the bidder /Contractor
                   TECHNICAL BID
Name of work                        : Mechanical works for Test facilities (Phase III) for 
                                                  BFP, BP & CEP Pumps up to 1000MW at Pumps Shop.

Tender Notice No &              :   PROJ-EC/ELEC/OTRA/2009-10/09   dtd  18.12.2009.                                                                
Date,  Item No.                           Item Sl. No. 01
	S.No
	Description 
	Data to be filled by Bidder/Contractor

	1
	Name of the Contractor       
Full Address                              

Contractor’s code No ( if  available) 
Contact person                           
Phone Nos. 

Fax Nos.
Mobile Nos.    
Email IDs       
	:

:

:
:
:

:

:
:

	2
	Details of DD/Cash receipt        

a)   D.D or Cash receipt  Nos for  EMD                                                                         
b)   DD/Cash receipt  Nos for cost of Tender documents.

 (DD/Bankers Cheques / C.Rs has to be enclosed along with  Technical bid). 
	: 
:

	3
	Particulars  of experience/credentials

as detailed in notice.
( Completion certificate of works to be enclosed )
	:

:



	4
	ESI No.  (Copy to be enclosed)
	:

	5
	PF CODE  No. (Copy to be enclosed)  
	:

	6
	PAN No . (Copy to be enclosed)  

 
	:

	7
	VAT Reg.No: (Copy to be enclosed)  
	:




                                                                                             SIGNATURE OF  CONTRACTOR
                                                                                  : 3 :                  
	S.No
	Description 
	Data to be filled by Bidder/Contractor

	8
	LABOUR LICENCE (Copy to be enclosed if available )         Valid up to : 

In case not available, party shall submit  the Licence  before  commencement of the work .
	:



	9
	Annual turnover  during  3 years  period - Year  08-09, 07-08  and   Year 06-07.    

( supporting documents along with Saral and P&L Account Sheets are  to be enclosed )
	:Year 2008-09  :
: Year 2007-08 :

:Year 2006-07 :


	10
	Service Tax No

(Copy to be enclosed)
	:




 NOTE: 

1.  Without  PAN ,VAT TIN No., and Service Tax  Registration Nos  contractors bills cannot be       

        processed and payments will be held up.

2. Technical bids will be scrutinised by the Dept and   In case the   agency has not satisfied all the above conditions with documentary   proof the bid will be rejected and their price bid will not be opened.

3. In case of a firm, the documents shall be in the name of the firm.   However in case of sole proprietor or individuals these can be  on the name of the sole proprietor or individual.

4. Though some of above documents are available with BHEL for those agencies who are presently working with BHEL, they also should submit one copy of the same. Otherwise the  offer will be rejected.

5. All the  relevant columns shall be filled with proper information. The  unfinished/wrongly filled/ incomplete Tender Documents  ( Technical Bids /Price Bids ) will be rejected.
6. BHEL reserves the right to reject any or all tenders in part or in full without assigning any reason.

7.  Any other works not mentioned but required for completion of the project are to be carried out by the contractor with mutually agreed rates and vetted by Finance.
8. BHEL reserves the right to reduce/increase the items, quantities mentioned in the schedule.
9. Party shall comply  all legal, statutory requirements applicable to execute the work
      before  commencement of work.
10. The agencies are advised to visit the work site to understand the   nature of    work /  

       quantum of work in its true perspective to avoid  any complications in future .
11. Tenders submitted without EMD / Cost of documents  will be rejected.
                                                                                           Signature of Contractor.
SPECIAL CONDITIONS FOR ERECTION OF PIPES,VALVES AND EQUIPMENTS IN NEW TEST PLANT AT  70 PUMP SHOP.
1. All the welding works should be carried out by valid IBR certified welders only, however, IBR certification for “ piping & erection works” is not in the scope of contractor. Keeping in view of the above, contractor should quote accordingly. Contractor should be well conversant with latest IBR rules and regulations. Welder’s valid IBR certificate should be enclosed to the offer itself without fail. Welder’s IBR certificate is a must and it is a pre-requisite for qualification of offer.

2. The scope of work is indicated briefly. The contractor should visualise the total amount of work involved and the materials required. If any miscellaneous item is not specifically appearing in the schedule for fabrication, erection and commissioning, such item is deemed to have been included in the total cost of the tender itself. As such, the contractor should complete the work without any additional cost to the tender value and the equipment should serve the purpose for which it is meant.

3. Materials such as equipments, pipes, plates, valves, channels, flanges, bends, reducers, tees including fastners will be supplied by BHEL as free issue for the work.

Any sheets opening and making holes in the walls for running pipes etc., has to be attended by the contractor’s men along with the required tools and also after erection / fixing of items, the openings have to be neatly closed by the contractor. Required cement only will be supplied as a free issue in the work.
4. All the pipes and other materials should be cleaned thoroughly and edge preparation done as per IBR norms for the joints before they  are positioned and welded.

5. The contractors should supply and arrange for himself TIG welding set, welding generator and other welding equipment such as gas hoses, regulators, backfire arrestor, cables, lifting tools and tackles etc. and other hand tools. The electrodes should be supplied by the contractor to confirm to specifications and execute the job. BHEL will supply oxygen, argon and acetylene gas as free supply. The contractor has to collect the cylinders from our stores with their own transport.

6. All the pipes connected to BFP,FBP & CEP are to be painted with two coats of heat resistant aluminium paint and other pipes and structural supports are to be painted with red oxide zinc chromate primer ( one coat ) followed by synthetic enamel two coats. Care should be taken to remove all mill scales  and rust before painting as required by site engineer to get smooth, uniform and fine finish.

CONTRACTOR




ISSUING OFFICER 

7. The contractor should supply and arrange for himself all the paints, brushes and cleaning materials and execute the job with skilled workmen, under the supervision of qualified and experienced supervisor.

8. Electricity and water may be utilised as free issue for the work. However, the contractor has to make arrangements for himself for connections with the approval of concerned engineer.

9. All the systems should be tested as per IBR norms etc. before they are commissioned. For hydraulic testing, the contractor has to execute cutting of pipes and welding of cover plates or caps for the purpose of hydraulic testing and re-weld the pipes as required.

10. All piping shall be fabricated ,erected and commissioned  in accordance with working drgs. & IBR norms (the working drgs shall be issued at the time of execution).

11. This is an urgent work to be commenced immediately after issuing the Letter of intent, without any delay or loss of time. Hence, the contractor should have required technical competence, manpower and resources for completing the job.

12. At site, the safety and security of men, materials and equipment will be the sole responsibility of contractor including that of BHEL within his scope and custody.

13. Radiography of weld joints shall be carried out by BHEL wherever required on free of charge. If the joint fails in radiography test, the agency has to cut the joint and re-weld at no extra cost and offer for radiography once again.

14. The scope of work includes the provision of own arrangement of the required capacity, type & size of crane & vehicle by the contractor for all the  lifting, erection  & transportation works for completion of the entire work.

15. Contractor has to take “HEIGHT PERMIT” from projects department for carrying out the works above 3 metres  height.

16. Contractors should follow all HSE norms as applicable for the work.

17. Safety :  ( a)  Contractor has to ensure the usage of safety shoes , safety Helmets, safety belts, safety net & anchoring rope, hand gloves etc. during erection and commissioning;  (b) Contractor has to follow the work permit system strictly wherever applicable;  (c) Contractor should ensure availability of calibration certificates for all the equipments likely to be used and (d) contractor should ensure application of Kerodex & Kero Clean on to body of workmen during laying of insulation etc. at contractor's cost.
CONTRACTOR(S)




ISSUING OFFICER 

TECHNOCOMMERCIAL TERMS, CONDITIONS  AND SPECIAL INSTRUCTIONS
1.      Reverse Auction (RA): BHEL reserve the right to resort to Reverse Auction procedure i.e    On line bidding on internet, instead of opening the submitted sealed bid, which will be decided after technical evaluation. Reverse Auction terms and condition will be intimated separately. In case any Tenderer  refuses to participate in the Reverse Auction process the Tender will be  rejected. 

Important RA terms and conditions are given in separate sheet for information.

2.        The Tenderers are required to quote their tender value in percentage ( % ) basis at excess or less or on par with estimated value.( The agency shall quote (+) or (- ) or on par with estimated value). The quoted value in percentage ( % )  shall be written  in  Figures and  words over the BHEL estimate value given in the Price bid. In case of any difference in words and figures the  percentage  given in words will be considered   for comparison and for awarding the work.   If the the agency quotes for any  two variants (  +  or -   or  on par )at a time, the lowest value will be considered for evaluation of Tender.
In case more than one agency becomes L1 by quoting same value, further sealed quotations will be  called for,  from those L1 agencies only to decide final agency with further lowest value. No agency shall quote more than his original tender rates, while re-quoting.
3.      The tenderer should quote the value  inclusive of all taxes & duties ( except VAT & Service Tax ) levied by State and other Government organizations as well as all local authorities as applicable. The  VAT and Service tax  are extra which will be paid by BHEL to the agency after submission of necessary documents. Interest and penalties paid/payable  by the Contractor will not be reimbursed by BHEL and entire implication is only to be borne by the agency. The Tenderer shall indicate the rate of applicable taxes and duties for the work executed. Tenderer shall indicate all expemptions on account of threshold limit or special notifications under any stature.
4.      If the due date of tenders opening extended because of  poor response  the  agencies who have already submitted  tender bids earlier  need not  submit revised tender. The original tender only will be considered for evaluation. If the Tender is not opened on  due date due to any reasons / unavoidable circumstances / date of opening falls on Holiday, the  Tender  will be opened on next working day. 
5.        Bills /material proof of entry inside factory area shall be shown to the Engineer

             -   incharge for the bought out items. 
6.        The Tenderer shall accept all the terms and conditions of the techno commercial bid  of the tender document.  In case same is not confirmed by the Tenderer , the offer will be liable for rejection.
CONTRACTOR




ISSUING OFFICER 

7.        The tenderer shall not include any additional conditions / alter conditions either in the techno commercial bid or price bid. 

 8.    All materials of  BHEL  free issue shall be lifted by the bidder  from BHEL stores and transported to worksite .  Also the agency shall return the leftover  materials to stores. The rates shall include  transportation costs also.

9.   Rates quoted shall be firm throughout the period of the contract  and no price escalation is payable under this contract on any account.
 10.      Sub contracting is not permitted under any circumstances without written consent of BHEL.  

11.       Contract to be closed in all respects including final measurement recording in M book and submitting the bill within two months from the completion time as mentioned in the tender or Approved date of completion whichever is later.
 12.     BHEL shall have the right to reject any tender based on past unsatisfactory performance.
13.    Swapping of the material from one job to other job is not permitted. In case of exigencies, the same can be done with recorded reasons after obtaining the prior approval of Competent Authority   and the same should be forwarded to finance bill passing section concurrently. No material will be issued on the day of completion and any unused, excess material has to be returned to stores preferably with in the completion date but under any circumstances not later than 30 days of completion date, beyond which the cost of unused, excess material will be recovered from the contractor.

CONTRACTOR




ISSUING OFFICER 

REVERSE AUCTION (RA)
(i) BHEL  reserve the right to resort to Reverse Auction (online bidding on Internet) instead of opening the submitted sealed paper price bid. Information and general terms and conditions governing Reverse Auction  are given below.

(ii) For the proposed Reverse Auction, technically and commercially acceptable bidders only shall be eligible to participate. The Tenderer has to remember/memorize  the quoted price written in the sealed bid for  conduction of Reverse Auction. The quoted price has to be entered  during the Reverse Auction ( through internet )as per the  terms, conditions, business rules  framed for conduction of RA and same will be conducted  by  authorized Service Provider.  Any variation between the on-line bid value  and the signed document will be considered as sabotaging the tender process and will invite disqualification of vender to conduct business with BHEL as per prevailing procedure.

(iii) BHEL will engage the services of a Service Provider who will provide all necessary training and assistance/demonstration before commencement of on line bidding on internet.

(iv) BHEL will inform the Vendors/Bidders in writing the details of Service Provider to enable them to contact for training demonstration.

(v) Business rules, event date, time, start price, bid decrement, extensions etc. also will be communicated through Service Provider for compliance.

(vi) Vendors have to fax the Compliance from in the prescribed format (provided by Service provider) before start of Reverse Auction. Without this, the vendor will not be eligible to participate in the event.

(vii) Reverse auction will be conducted on a scheduled date & time.

(viii) At the end of Reverse Auction event, the lowest bid value will be known on the network.

(ix) The lowest bidder has to fax the duly signed filled-in prescribed format to  BHEL through Service Provider within 24 hours of Auction without fail.

(x) In case RA results are not fruitful, BHEL reserves the right to resort to normal tendering procedure for finalisation of the contract by opening the sealed price bids submitted by the tenderers. 

        CONTRACTOR(S)




        ISSUING OFFICER 

Special Instructions: -

1. All BHEL General Conditions of the Contract shall be applicable. A copy of which is available in the office of DGM/Planning ( Civil ) for perusal.

2. Any statutory increase in the labour wages during the period of execution shall be borne by the agency.  The agency shall quote the firm rates considering the possible labour escalation also.

3. The rates quoted shall be finished items of work including all lifts, leads and other incidental charges mentioned in the General Conditions of the Contract, unless otherwise specified.

4. The department reserves the right to split and award the work to more than one agency.

5. The contractor should follow all the safety precautions, special conditions of safety attached  while executing the work.  

6. The contractor should engage labours whose age is above  18 years.
7. All the bills of contractors will be cleared by Finance Department subject to production of “Clearance Certificate” by the contractors in respect of compliance of all statutory requirement, issued by I R section of Human Resource Department.

8. The Tenderer shall comply with all statutory requirement pertaining to the state or any government agencies or authorities Example, PF, ESIC, workman’s compensation & personnel accidents insurance . The company will not be responsible for any claim made by the workers or government agencies / authorities.

9. Time is the  essence of the contract . If agency fail to complete the work with in stipulated time , agency is  liable to pay  penalty as mentioned below.

0.50% of the gross value of work will be levied for every weeks delay by the agency subject to a maximum of 10% value of the work.

10. BHEL is an ISO 14001 & OHASAS 18001 certificate company and always strives for excellence in HSE management  and the agency shall comply all the standards from time to time.
11. Agency will also ensure that qualified and experienced site staffs are available at all times during working hours in order to ensure proper supervision and to maintain the quality . You should take precaution regarding the safety of labour during the execution of the work. company shall not accept responsibility for the safe keeping of your tools, tackles and materials etc., you will therefore provide and maintain at your  own cost locking , watch and ward when and where necessary .

12. Safety shoes, masks and gloves etc:
Safety shoes, gum boots, gloves, masks, helmets/summer caps etc shall be provided by the agency for each worker.

CONTRACTOR(S)




ISSUING OFFICER 
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BHARAT  HEAVY  ELECTRICALS  LIMITED
RAMACHANDRAPURAM : : HYDERABAD – 32.

TENDER  DOCUMENTS

I N D E X 
1.       Directions to Parties for Tendering 

2.       Tender for the work

3.       Tenderer’s and Contractor’s Certificate

4.       General terms and conditions
5.
Special conditions (Safety)   & Tidiness at  Site, NEFT Authorisation Letter etc.
6.         Schedule – A  : Schedule of rates and approximate quantities  - PRICE BID. 
DIRECTIONS TO PARTIES FOR TENDERING  

1.
 Subsidiary items such as water for work, clearing and marking out site, hire of tools  and plants should be separately entered.  If such items are not so entered, it will be assumed that the rates quoted, in the schedule include provision for them also. 

2. Each tenderer must also send a certificate of Current Income Tax Clearance from the appropriate Income Tax Authority in the form prescribed therefore.  In the case of proprietary firm, it will be necessary to produce the certificate aforementioned for the proprietor or proprietors and for each of the partners as the case may be.

3. Every tenderer is expected, before quoting his rates to inspect the site of the proposed work. The best class of materials shall be used on the work.  In every case, the materials as comply with the relevant standards specifications 

4. Time shall be considered as the essence of the contract.  The rate of progress as mutually agreed to is required to be maintained.  Date of commencement of this programme will be the date on which the site (or premises) is handed to the contractor.

5. The tenderer should quote specific rates for items in the schedule in percentage ( % ) basis as given in the Price bid and the rates should be in rupees and paise. .  The schedule accompanying the tender shall be written legibly and free from  erasures, over writings or corrections of figures.  Corrections where unavoidable should be made by crossing out, initialing, dating and rewriting.  No alterations which is made by the tenderer in the agreement form, the conditions of agreement, the drawings or specifications accompanying the same will be recognized and if any such alterations are made, the tender will be void.

SIGNATURE OF CONTRACTORS(S)     

        ACCEPTING AUTHORITY  
TENDER FOR THE  WORK
I/We_____________________________________________do hereby tender to execute works of the under mentioned description and in accordance with the conditions noted below in consideration of payment being made for the quantity of work executed at the respective rates specified in the following schedule.

I / We hereby distinctly and expressly declare and acknowledge that before the submission of my / our tender I / We carefully followed the instructions in the tender notice and have read the  Andhra Pradesh Standard specification and the clauses of the preliminary specifications an that I /We have made such examination of the contract documents and of the specifications etc., and of the location where the said work is to be done and such investigation of the work required to be done and in regard to the material required to be furnished as to enable me/us thoroughly to understand the intention of same and the requirements, covenants, agreements, stipulations  and restrictions contained in the contract and in the said specifications and distinctly agree that I /We will not hereafter make any claim or demand upon the Bharat Heavy Electricals Limited based  upon or arising out of the said requirements, covenants, agreements, stipulations, restrictions and conditions I /We, _______________________ enclose a income tax verifications certificate.  I /We ________________________________________ have already produced  income  tax verification certificate during the current calendar year in respect of (here particulars of the previous occasion on which the certificate was produced should be given ______________________________________________________________________________________________________________________________________________________. 

                                           
                                Signature of Contractor (S)

                                                      
                    Address
TENDERER’S AND CONTRACTOR’S CERTIFICATE

1. I hereby declare that I have perused in detail and examined closely the Andhra Pradesh Standard Specifications and it’s addenda volume and also BHEL General Conditions of contract. I agree to be bound by and comply with all specifications contained in Andhra Pradesh  Standard Specification and General Conditions of contract, for the various items of works specified in the   Schedule “A”  ( Price Bid ) and the work as a whole.

2. I hereby declare that I shall pay the statutory minimum wages to my workers as applicable from time to time.

I shall  also adhere to all the statutory obligations under Contract Labour (Regulation and Abolition) Act 1971 and Rules framed thereunder with subsequent revisions if any .

Date _________________                            SIGNATURE OF CONTRACTOR(S)

GENERAL  CONDITIONS  APPLICABLE  TO  ELECTRICAL  & MECHANICAL WORKS CONTRACTS.

Following are the “ General conditions applicable to Electrical & Mechanical  Works Contracts”.  Contractors shall be basically bound by the clauses mentioned herein.  However,  contractors shall also be bound by such of the clauses mentioned in General conditions of contract for supply,  supervision, erection of equipment and electrical installations annexed with this, which are not incorporated in the first said general conditions and which are applicable to Work Contracts.

1. Before submitting the tender, the tenderer shall be deemed to have carefully examined the tender documents (specifications, general conditions) and have satisfied himself by actual inspection of the site of the work and also conditions liable to be encountered during the execution of works are taken into account and the rates quoted are adequate and also inclusive.

2. Should a tenderer find discrepancies in or omissions from the drawings or any of the tender documents or should he be in doubt as to their meaning he should at once obtain the clarification from the accepting authority.  It shall be understood that every endeavor has been made to avoid any error which can materially effect the basis of the tender and the successful tenderer shall take upon himself and provide for the risk of any error which may subsequently be noticed and shall make no subsequent claim or account thereof. 

3. Words imparting the singular number shall also include the plural and vice-versa where the context requires.

4. Before submitting the tender, tenderers should sign on each and every page of the tender documents including drawings.

5.   POWER TO VARY OR OMIT WORK: The tenderer shall quote  his rates  in Percentage basis ( %)  at excess or less or on par with estimated value with reference to  items of the schedule.   In case of any difference in words and figures the  percentage  given in words will be considered   for comparison and for awarding the work.  The tenderer should quote the item rates inclusive of all taxes  ( except VAT and Service Tax which will be reimbursed on submission of valid documents ) and duties levied by State / Central / Other Government Organizations as well as Local Authorities as applicable and should submit proper document evidencing the payment of applicable Tax / Duty, based on which BHEL can avail Credit, Otherwise the payment to the contractor will be reduced to that extent.  While quoting the rates, tenderers are advised  to take care of market fluctuation during the period of validity of contract.  No claim shall be entertained on account of any extra expenditure.  The quantities indicated in the Schedule are approximate and the Contractor must be prepared to execute the job for increase/decrease of quantities, Company shall pay/deduct from Contract at the rates mentioned in the scheduled enclosed with Letter of Intent. Minimum quantities are not guaranteed against any item of the schedule.  Where an item or items are not appearing in the tender schedule and where the rates are not given in the schedule, they shall be settled by the BHEL and Contractor jointly.

6. Any erasures and or alterations in the tender documents must be attested by the tenderer, otherwise the tender is liable for rejection.

7. If the tenderer furnished wrong information for the acceptance of the tender, the BHEL reserves the right to reject such an offer and or cancel the contract at any stage of work.   
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8. The tenderers shall keep the offer for a period of 120 days from the date of  opening the tender within which period, if the contractor revokes his offer or increase the prices, the offer is liable for rejection by forfeiting the Earnest Money Deposit.   

9. If the tenderer expires after the submission of his tender or after acceptance of this, the BHEL shall deem such tender as cancelled.  If a partner of the firm expires, after the submission of their tender or after the acceptance of their tender, the BHEL shall deem such tenders as cancelled unless the firm retains its character.

10. Tenderers are advised to note incase of negotiations, such negotiations shall not amount to cancellation of original offer.  The original offer however shall be binding till the expiry of the validity period.

11.
 TERMS OF PAYMENTS 

Subject to any recoveries or deduction, which the Company may be entitled or authorised to make under this contract or otherwise the Company will pay: - 

a) 75% of the value of non- perishable materials as Secured Advance after                                                                                                                                                                              

Storing the required materials on site and certified by the Engineer incharge against INDEMINITY BOND in the prescribed proforma.

b) 100% of the value of the portion of work completed in all respects of any of the items of the Scheduled on progressive execution.

c) Amount of the extent of 10%of the agreed rate against each items of the schedule will be deducted towards testing and commissioning wherever necessary and the same will be paid after actual handing  over the Installation duly tested and commissioned.

12.
The Earnest Money Deposited by the unsuccessful tenderer will be refunded within a reasonable time.  The Earnest Money deposited by the successful tenderer will be adjusted towards part of Security Deposit.  In the event of successful tenderers not responding to execute the agreement within the stipulated time as mentioned in the Letter of Intent,  the Company may decide such tenderer has abandoned the Contract and there upon his tender and acceptance shall be null and void and the Company shall be entitled to forfeit the EMD/Security Deposit.

13. The successful tenderer has to execute an agreement in the prescribed proforma on a non-judicial stamp paper worth Rs.10/-, Rs.50/-, Rs.100/- (applicable as per value of contract)  purchased at Hyderabad with BHEL and the expenses of completing the agreement shall be borne by the Contractor.  Copy of  the Agreement will be given to the Contractor after its approval by the Accepting Department  of BHEL.

14.
The successful  tenderer at the time of executing the agreement is required to produce the following:  

  i)   Income tax clearance certificate or a sworn affidavit duly counter     signed by the Income Tax Authority.

ii)   Affidavit or Partnership Deed or Memorandum and Articles of  Association.

iii)   Power of attorney.     
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SECURITY DEPOSIT

15.1   Security Deposite shall be collected from the successful tenderer.  The rate of Security Deposit will be as below:


Upto Rs.10 Lakhs

-  10%


Above Rs.10 Lakhs upto 
-  1 Lakh + 7.5% of the amount  excee- 
    

            Rs.50 Lakhs
                           ding Rs.10 Lakhs.


Above Rs.50 Lakhs
           -  Rs.4 Lakhs + 5% of the amount






   Exceeding Rs.50 Lakhs.


Before commencement of work, the contractor has to deposit the 


Security Deposit. 

15.2
Security Deposit may be furnished in any one of the following forms:


i)    Cash (as permissible under the income Tax Act)


ii)   Pay Order, Demand Draft in favour of BHEL.

iii) Local cheques of Scheduled banks, subject to realization.

iv) Securities available from Post Offices such as National Savings Certificates, Kisan Vikas Patras etc.(Certificates should be held in the name of Contractor furnishing the Security and duly pledged in favour of BHEL and discharged on the back).

v) Bank Guarantee from Scheduled Banks/Public Financial Institutions as defined in the Companies Act subject to a maximum of 50% of the total security deposit value.  The balance 50% has to be remitted either by cash or in the other form of Security.  The Bank Guarantee format should have the approval of BHEL.

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in the Companies Act.  The FDR should be in the name of the Contractor, A/C BHEL, duly discharged on the back.

vii) Security Deposit will also be recovered at the rate of 10% from the running bills.  However, in such cases at least 50% of the Security Deposit will be collected before start of the work and the balance 50% will be recovered from the running bills. 

viii) EMD of the successful tenderer will be converted and adjusted against the Security Deposit.

ix) The Security deposit shall not carry any interest.

NOTE:  Acceptance of Security Deposit against Sl.No.(iv) and (vi) will be subject to hypothecation or endorsement on the documents in favour of BHEL.  However, BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the documents or in any other matter connected therewith.

15.3.   Security deposit will be not be refunded to the Contractor except in accordance  with the terms of the contract.
  

16. The work so far as it is to be carried out in the Company’s premises shall be   carried out at such time as the Company may approve and so as not to interfere with the conduct of Company’s business, but the Company shall given the contractor all reasonable facilities for carrying out the work. 
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17. PROGRAMME OF WORKING:
The Contractor at the time of executing the agreement shall submit the programme of working i.e. procurement of materials ( date of placing the order, expected date of arrival of material) and executing with the date of commissioning and probable date of completion .

18.
If the Contractor fails to commence the work as stipulated in the agreement and or if the progress of work is not satisfactory the agreement is liable for cancellation after informing the Contractor by forfeiting the Security Deposit.  The job will be executed by another agency and the excess cost involved in getting  the job executed either by another Contractor or departmentally is liable for recovery from payment that are due to the Contractor in connection with the same work or any other work or by recourse to legal action .  
19.
TIME OF COMPLETION & EXTENSION OF TIME:



The work shall be completed in all respects and handed over, with in time stipulated in the agreement.  Extension of time shall be allowed without any penalty in case of the progress of work gets delayed by any act of BHEL or by any other contractor employees by BHEL or any reasons beyond our control which BHEL feels justified no extension of time shall be allowed unless as an applications made in writing by the Contractor in the prescribed proforma.  

20. PENALTY

If  the Contractor fails to execute the job within the specified period as per the agreement or any extension of time thereof, he shall be liable for unconditional penalty at ½% of the Contract value per week of delay or part thereof subject to maximum to 10% of the total value of  the finished contract amount and without prejudice to any other relief or compensation under any other conditions of contract.

21.
The Contractor will ensure adherence to all the Statutory requirements under the State Rules in respect of Service  conditions for the employment of Contract Labour including those contained in Labour Commissioner’s Notification No.D1/8385/79.  Any violation in respect of observance of Statutory requirements under the Contract Labour  (Regulation Abolition) Act, 1970 will make the Agreement liable for immediate termination.
22.
CO-OPERATION WITH OTHER CONTRACTORS:

The Contractor shall cooperate with the Company’s other Contractors in order to execute the job in an economical and efficient way of avoiding unnecessary duplication or reducing of the work.

23.
POSSESSION PRIOR TO COMPLETIONS :

The Company shall have the right to take possession of any partially or fully completed part of the work. Such possession shall not be deemed to be acceptance of any work not in accordance with the Contract.
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24.
Work shall be executed in accordance with the requirements of Indian Electricity Act, 1937 Rules with all statutory modifications thereof to date and as per relevant Indian Standard specifications amended upto date.

25.
The Contractor is not permitted to sub-contract the work without the prior  permission of competent authority of BHEL.  Even in such cases where the sub-contract is permitted, the whole responsibility  of executing the work as per agreement lies with the contractor who entered into the agreement.

26.
The work shall be maintained for a period 6/12 month (  or as per NIT ) from the date of satisfactory completion, testing and handing over the  complete installation by the contractor and he shall make good any defects, faults and imperfection (which may appear) at his own cost.

27
In case where the work is to be subjected for inspection of the electrical inspector, the contractor should be present at the time of inspection and or any defects pointed out by the electrical inspector should be rectified by the contractor at free of cost.

28
Final layout as well as foundation drawings should be submitted in advance for execution of Civil works.

29
 SAFETY MEASURES:    
Contractors are advised to issue all necessary safety equipments to workers and see that they are properly used by them.  Contractors are advised to follow all necessary safety precaution such as providing sign boards and touching the installation with prior permission of the competent authority.

All sorts of  safety measures to be taken shall be deemed to form an integral part of agreement.

30 
INSPECTION & TESTING AT CONTRACTOR’S PREMISES:
The Engineer incharge of the work or his authorised representative shall have all reasonable times access to the Contractor’s premises or works.  In case of work being executed at other premises, the Contractor shall obtain the permission for inspection of the same by the Engineer incharge of work as if the work is being executed at the Contractor’s own premises.

31
 In respect of materials supplied by the Contractor for which any guarantee has been given by the manufacturer for a period more than the maintenance,  period for which the contractor is responsible,  the Company shall be entitled to such guarantee and the same shall have to be transferred by the Contractor to the Company.  

32 All minor jobs whether specified separately or not in the specifications but required for efficient working shall be executed by the contractor with prices quoted.
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33.
A R B I T R A T I O N  :   
If at any time any question, dispute or difference whatsoever shall arise between the Company and the Contractor upon, or in connection with the Contract, either party may forthwith give to the other notice in writing of the existence of such question, dispute or difference and the same shall be referred do the adjudication of two arbitrators, one to be nominated by the Company and the other to be nominated by the Contractor or in the case of the said arbitrators not agreeing then to the adjudication of the Umpire to be appointed by the arbitrators, in writing before proceeding with the reference and the award of arbitrators or in the event of their not agreeing of the Umpire appointed by them, shall be final and binding on the parties, and the provisions of the Indian Arbitration  Act, 1940, and of the Rules thereunder and any Statutory modification  thereof shall be deemed to apply to and be incorporated in this Contract.

Upon every or any such reference, the costs of and incidental to the reference and award respectively shall be in the discretion  of the arbitrators or of the Umpire, as the case may be   who may determine the amount thereof, or direct the same to be taxed as between solicitor and Client, or as between Party and Party and shall direct by whom and to whom and in what manner the same shall be borne and paid.

Work under the Contract shall be continued  by the Contractor during the arbitration proceeding unless otherwise directed in writing by the Company or unless the matter is such that the Works cannot possible to be continued until the decision of the arbitrators of the Umpire as the case may be is obtained and save has those which are otherwise expressly provided in the Contract no payment due or payable by the Company shall be withheld on account of such arbitration proceeding unless it is the subject matters thereof.

34. The daily wages payable to the Contract Labour will conform to the rates as prescribed by the State Labour  Department from time to time for unskilled, semi-skilled and skilled workers.

35. That the said contractor has agreed to perform the said work according to the latest Indian Electricity Act & Rules, the code of practice etc.,for electrical wiring, the fitting in buildings Indian Standard IS: 732/1963 as amended upto date and such other conditions as  contained in all the specification contained in the contract documents.

36. That all  charges on account of octroi, terminal or Sales tax both State & Central and any other rate or charges imposed by any Government or Local Authority on the materials obtained for or in respect of the execution of the said work shall be borne by the Contractor.
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37. The contractor shall fully comply with the following enactments:

a. Contractor Labour (R&A) Act,  1971.

b. Wage Rates not less than that notified by State Labour department from time to time.

c. Payment of Wages Act.

d. ESI Act,  1948.

e. EPF Act,  1952.

f. Workmen’s Compensation Act, 1923.

g. The company’s instructions as issued from time to time in regard to working hours, wages, leave, holidays etc.
h. Payment of Bonus Act 1965 with latest amendments.
38. The Contractor shall obtain license from the Assistant Labour Commissioner (Central), or appropriate Government if he engages 20 (Twenty) or more workmen only.

39. The contractor shall produce the following Registers and forms before commencement of work, verification by the Executing Officer of the company.

a.
Form XIII
-
Register of workmen employed by contractor (Rule 75).

b.
Form XIV 
-
Employment card issued by contractor (Rule 76).

c.
Form XVI
-
Muster Roll (Rule 78 (1) (a) (i)).

d.
Form XVII
-
Register of Wages (Rule 78 (1) (a) (i)).

e.
Form XVII
-
Register of wages - cum Muster Roll (in case 

  



of weekly payment).

f.
Form XIX
-
Wage slip (Rule 78 (b)).

g.
Form XX
-
Register of deduction for damages or loss 

   



(Rule 78 (1) (a) (ii)). 

h.
Form XXI
-
Register for fines  (Rule 78 (1) (a) (ii)). 

i.
Form XXII
-
Register of advances  (Rule 78 (1) (a) (ii)). 

j.
Form XXIII
-
Register of overtime (Rule 78 (1) (a) (iii)). 

k.
Form XXIV
-
Register to be sent by the contractor to licensing 

  


officer (Rule 82 ) (1). 

The contractor shall maintain the above neatly, completely an legibly for inspection by various statutory authorities and the company officials even at short notice.

40.
The contractor shall observe

(a) 
Weekly rest day.

(b)
The company list of holidays.

41. Contractor shall obtain complete bio-data of the labour, employment certificate and Antecedent verification in the prescribed form for each labour and supervisor  engaged  by him and shall submit the same to the Personnel Department / IR section through the contract executing officers before commencement of the work. 
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42. The Entry permits are to be issued to the Contract Labour by Assistant Commandant /   CISF (Plant), based on the requisition submitted by Contract Executing Officer and forwarded by Dy. General manager / Personnel.

43. Every contractor shall submit a notice regarding commencement and completion, of work in form – VI A&B [Rule 25 (VIII) & 81 (3)] to Personnel Department, IR section through his contract executing officer, for forwarding the same to State Labour Department.
44. The contractor shall make himself or his representative available at the work spot everyday during execution of work, for effective supervision.

45. The contractor shall attend to all inspections notified / conducted by the Personnel Department, Labour Department, P.F. authorities. Factory Inspectors ESI Inspectors, or any other such authorities under the act.

46. Non – compliance of any provisions under the act/ rule/instructions / guidelines shall make the contractor liable for penal action including termination of contract.

47. Contractor shall furnish in a separate letter his place of residence and postal address. The delivery at the above named place or posting in a Post box regularly maintained by the post and telegraph Department or sending letters registered for acknowledgement of any notice,  letter or other communication to the contractor. Change in address shall come into force at any time by an instrument executed by the contractor and delivered to the Company official who has signed the contract.

48. The contractor must satisfy himself by personal study and examination of the drawings / specifications furnished and understand thoroughly the scope of proposed work in detail and all conditions affecting the work before entering into the contract. There shall not be at any time dispute / complaint of any misunderstanding with regard to scope  of work and interpretation of specifications or any misunderstanding with regard to nature or omission of the work to be done not shall any application for compensation in terms of time and money shall be accepted by company regarding the above.

49. Contractor shall in his absence keep competent agent constantly on the works and any directions or explanations given by the “Contract Signing Officer” or his representative to such agent shall be held to have been given  to the contractor himself.

50. Contractor on the advise of company official shall immediately remove any person employed by him, who may in the opinion of the company official is incompetent or misc. conducts himself and such persons shall not be again employed on the works without permission of the company official.

51. The contractor shall erect and maintain at his own cost temporary weather proof sheds at such places approved by the company for keeping  materials under cover.  
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GENERAL TECHNICAL CONDITIIONS

UNLESS OTHERWISE SPECIFIED IN THE TENDER SCHEDULE

1. Tenderers are advised to mention the make/brand against each item of their offer.  Only standard and reputed makes or brands acceptable.  The choice of make is at the discretions  of BHEL.

2. Supply and installation of switch fuse or fuse switches or existing switch boards includes with all necessary “Standard accessories” required for executing  the job in a better way

3. Only laying or supply and laying  of cable in existing cable trenches including the removal and putting back the existing RCC trench covers.

4. Supply and laying of chord/cable includes standard way of end terminations.

5. Supply and installation of fuse distribution boards includes along with switch fuse or fuse switch (Whichever may be the case) and necessary standard cable entry boxes.

6. Cable is to be run through suitable conduit at every switchboard above ground level (Power & lighting ) ,  distribution board and independently mounted switch fuses.

7. All the switch boards (  power & lighting ) and distribution fuse boards or MCB Board ( Power & lighting ) must be earthed  to the nearest earth flat or earth pit ( conforming to IS ) by means of Two runs of 8 SWG GI. Wire should not be used unless otherwise specified..

8. Earth wire is to be run along the cable above the conduit pipe inside the block or building  with suitable clamping and 500 mm below the ground in cases it is to be laid outside.
9. Earth wire is to be terminated at both end with  suitable T.C. Copper lugs, and fixed with copper earthing clamps  at every 12”.
10. Cable route marking are to be provided for (LT &HT cable ).
11. In  case of (open / concealed ) conduit wiring conduit of 16 gauge must be used conforming to IS: 1653.
12. Fan points must be terminated in ceiling roses and supply is to be taken by means of 3 core copper flexible cable of not less than 1 sq. mm (32/02 mm).
13. Each point is to be independently controlled by a separate  switch fixed on a steel box and the switch should be located at a convenient point  as desired by the engineer in charge  of the work.

14. All the light fittings should be supplied along with necessary  tubes / lamps.
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15. In wiring straight through or twist joints should be avoided.

16. In wiring colour code is to be followed i.e. Red, Yellow, Blue, Black and White.

17. Wires at the terminating points should be terminated with sufficient looping.

18. Any openings to be made in the existing structure for the purpose of carrying out the electrical work should be closed without any extra cost.

19. All the works executed and or material supplied must conform to relevant Indian Standards wherever necessary the test certificates of the equipment, cables etc. must be obtained from the original suppliers and handed over to BHEL.

20. Number of wires in each size of steel conduit pipe should be as per I.S. Specification.

21. Number of points in each circuit should not be more than 7 and total load of each circuit should not be more than 700 Watts, whichever is less is to be adhered to.

22. 15 Amps. And above capacity sockets should be wired with a separate circuit of load and return wires independently.

NOTE    THE RATES QUOTED IS PRESUMED TO HAVE INCLUDED THE COST OF ALL THE ASSOCIATED/REQUIRED/CONNECTED MATERIALS

23. Fore every electrical work, various test results, test certificates, the actual layout and schematic circuit drawing & (Blue prints + original – 5 copies) in quadruplicate should be handed over to BHEL for submission to the Chief Electrical Inspector’s approval, duly signed and stamped by the Competent Contractor & Engineer.  The preparation of drawings should be in accordance with the requirements as specified in the relevant IS specifications or as required by Chief Electrical Inspector.

24. All the circuits, equipments etc. should be numbered, names written, precautions, feeding points etc. as required should be neatly written with DUCO Make paint.  The same should truly reflect in the drawings for site checking.

25. Wherever excavation of cable is underground / cable laying works is involved, it should be strictly executed as per IS: 2309 with all minute details.
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LIST OF SAFETY PRECAUTIONS TO BE OBSRVED BY THE CONTRACTOR

The Contractor shall take all necessary Safety precautions and arrange for appropriate appliance as per direction of BHEL to its authorized officials to prevent loss of human lives, injuries to personnel engaged and damage to property.

The Contractor shall provide to the work force and ensure the use of the following personnel Protective Equipment as found necessary and as directed by the authorized BHEL Officials.

i) Safety Helmets conforming to IS: 2925, 1984

ii) Safety Belts conforming to IS: 3521, 1983

iii) Safety shoes conforming to IS: 14544, 1998

iv) Eye & Face protection devices conforming to IS: 1179, 1967

v) Hand & body protection devices conforming to IS:2573-1975; IS: 6994-1973 and IS: 8520-1978, IS: 578-1985 and IS: 6694.

The contractor shall not use any hand lamp energized by electric power with supply voltage of more than 24Volts (DC)

All portable electric tools, used by the Contractor shall have safe plugging system to sources of Power and be appropriately earthed.

All tools, tackles, lifting appliances, scaffolds, cradles, safety nets, ladders, equipment etc. issued by the contractor shall be safe design and construction.  The authorized BHEL officials shall have the right to ban the use of any item, if such use is considered to be dangerous by the concerned BHEL officials.

If the Contractor fails to take appropriate safety precautions or to provide necessary safety devices and equipment or to carryout instructions issued by the authorized BHEL officials, BHEL shall have the right to take corrective steps at the risk and cost of the contractor.

The contractor shall take necessary fire safety precautions as per directions of the authorized BHEL official.    

In case of a fatal or disabling injury accident to any person due to lapses by the Contractor, BHEL shall have the right to impose appropriate financial penalty on the sub-contractor and recover the same from payments due to the contractor  for suitably compensating the victim or his/her dependents.  Before imposing the penalty, appropriate enquiry shall be held by BHEL.

In case of any damage to property due to lapses by the Contractor , BHEL shall have the right to recover the cost of such damages from the payments due to the contractor after holding an appropriate enquiry.

In case of any delay in the completion of a job due to mishaps attributable to lapses by the Contractor, BHEL shall have the right to recover cost of such delay from the payments due to the Contractor after notifying the contractor suitably.

If the Contractor fails to improve the standards of safety in its operation  to the satisfaction of BHEL after being given reasonable opportunity to do so.  BHEL shall have the right to terminate the contract and get the job completed at the risk and cost of sub-contractor.

If the Contractor succeeds in carrying out the job in time without any fatal or disabling injury accident and without any damage to property, BHEL shall favorably consider to reward the contractor suitably for the performance.
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COMPLIANCE OF TIDINESS AT THE SITE OF WORK

1.            a)
During erection work, every day contractor has to follow sorting of the things at work place and throw away unwanted things as directed by site engineer  on daily basis.

b)  Arrange the things in such a way that they are retrieved quickly.

c) Work place shall be maintained clean and neat on  daily basis.

2.
After completion of work, the area should be cleaned by duly removing scrap/balance materials and shifted to scrap yard/stores as directed by Site Engineer.

Guidelines and statutory payments for submitting tenders for

  Works as per existing instructions.

           Daily wage rate  is exclusive of Weekly off, Holiday and Leave Wage.

              Wage  rates as on date

U S W  : Rs. 166.18               per day  Inclusive of weekly off.

S S W  :  Rs.184.29                    “                         "

S  W    :  Rs. 204.71                   “                         "      

i) Leaves and Holidays

+   11  days  paid  holidays  /  per  year

+   18   paid  leaves / per  year.

ii)   P F , E S I  and Bonus  contributions -  wages

PF @  13.61 %  and  ESI  @  4.75  %  of  basic  wages should be contributed by the contractor on above daily wages .  Also Payment of  minimum bonus @ 8.33% under the payment of  Bonus Act 1965.

Party shall pay additional ( BHEL ) allowance of                    Rs 1005/- per month to the work force per head.
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New Bidders/Contractors has to submit the Authorisation  for National Electronic Fund Transfer  ( NEFT )  . Contractors who have already submitted the Form are need not to submit it again.
[Vendors to furnish this mandate on their Letter  Head]
Ref No :
Date:
To, 

 Dy.Manager/Finance –CM,
 Bharat Heavy Electricals Limited,
 Ramachandrapuram,

 Hyderabad 502 032.
Dear Sir,
                   Sub: Details for National Electronic Fund Transfer
We request and authorize you to effect payment through NEFT to our Bank account, subject to RBI Guidelines, as per the details given below.
A. Sup code (As per PO/SCO)if available   :___________________________________
B. Beneficiary (Name as per PO/SCO)       :___________________________________
C. PAN of Beneficiary


    :___________________________________
D. TIN of Beneficiary_________________ :___________________________________
E. e-mail address of Beneficiary_________:___________________________________
F. City (of Beneficiary)_________________:___________________________________
G. Bank Name______________________ :___________________________________
H. Branch (of Bank)__________________ :___________________________________
I. A/c Number_______________________ :___________________________________
J. A/c type (Savings or Current)_________ :___________________________________
K. MICR Code of the branch (9 digit) _____:___________________________________
L. IFSC for NEFT (11 char)_____________:___________________________________
M. IFSC for RTGS (If different from L)____ :___________________________________
Thanking you,






    
Signature (with Seal)
                                                                 Name

:
Address 
:
________________________________________________________________________________
    Certified that the particulars furnished above are correct as per our records

Date:
(Signature of authorized official of bank)

Bank Stamp
____________________________________________________________________________________________
PRICE BID

BHARAT HEAVY ELECTRICALS LIMITED

RAMACHANDRAPURAM, HYDERABAD-32

PROJECTS DEPARTMENT

Tender Schedule for the work of “Mechanical works for Test facilities (Phase III) for BFP, BP & CEP Pumps up to 1000MW at Pumps  Shop.”
Tender Notice No.: PROJ-EC/ELEC/OTRA/2009-10/09   dtd  18.12.2009.                                
( The  quotations should be on our tender  schedule only . Any deviations/deletions etc should be brought out separately in your letter pad and enclosed to our tender documents ) 
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No.
	Description
	Qty
	Unit
	Unit rate in      Rs.
	Amount in    Rs.

	
	Scope of work : The scope involves erection of equipments/skids, valves & pipe lines etc. required to establish new test bed at pump shop to enable testing of Boiler Feed Pump, Feed Booster Pump & Condensate Extraction Pumps. The work includes shifting of materials like pipes, valves & equipments/skids and other required materials etc from stores / yard to pump shop (phase-III) with contractor's material handling equipments & vehicle etc. Also erection tools & tackles etc are in the scope of contractor.
	
	
	
	

	
	NOTE : The Material handling equipments & vehicles : Includes the provision of own arrangement of the required capacity, type & size of crane, vehicle & trolley for lifting, erection & transportation of the above mentioned items/eqpt., during erection by the contractor for completion of the entire work.
	
	
	
	

	01
	WELDING AND FABRICATION OF PIPINGS AS PER IBR QUALITY :  Root run TIG welding of following pipes with contractors TIG welding set. WPS No. WE003 to be followed for CS piping .The rates quoted includes welding electrodes, consumables, equipments etc. are in the scope of contractor. 10%  X-ray will be carried out on weld joints in total pipe lines.  However, 100% X-ray to be carried out for pipe dia.12"  of length  12 Mtr. only and pipe dia. 3"  of length  6 Mtr. Only. X-ray will be carried out by BHEL on free of charge. If the joint fails in X-ray test, the agency has to cut the joints, re-weld at no extra cost and offer for X-ray test again. 
	
	
	
	

	a
	CS Pipe dia. 24",Sch.20 
	24
	Jts.
	5040
	120960

	b
	CS Pipe dia. 20" , Sch.40  
	134
	Jts.
	4200
	562800
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	c
	CS Pipe dia. 20" , Sch.10  
	36
	Jts.
	4200
	151200

	d
	CS Pipe dia. 18",Sch.40 
	20
	Jts.
	3780
	75600

	e
	CS Pipe dia. 16",Sch.40 
	45
	Jts.
	3360
	151200

	f
	CS Pipe dia. 14",Sch.10 
	40
	Jts.
	2940
	117600

	g
	CS Pipe dia. 12",Sch.40  ( 100% X-ray for joints falling in 12 Mtr. Length only )
	60
	Jts.
	3360
	201600

	h
	CS Pipe dia. 10",Sch.40 
	23
	Jts.
	2100
	48300

	i
	CS Pipe dia. 10",Sch.20 
	70
	Jts.
	2100
	147000

	j
	CS Pipe dia. 8",Sch.40 
	52
	Jts.
	1680
	87360

	k
	CS Pipe dia. 6",Sch.40 
	121
	Jts.
	1260
	152460

	l
	CS Pipe dia. 4",Sch.40 
	160
	Jts.
	840
	134400

	m
	CS Pipe dia. 3",Sch.160  ( 100% X-ray for joints falling in 6 Mtr. Length only.)
	33
	Jts.
	1875
	61875

	n
	CS Pipe dia. 2",Sch.40 
	88
	Jts.
	1360
	119680

	o
	CS Pipe dia. 1",Sch.80 
	138
	Jts.
	450
	62100

	p
	CS Pipe dia. 3/4", Sch.40 
	36
	 jts.
	150
	5400

	q
	CS Tube 16 mm x 2.6 mm 
	90
	Jts.
	125
	11250

	02
	Erection of Valves :The scope of work  includes shifting of valves from stores / yard to site, removal from the packages, alignment, erection and commissioning.  All the scrap / wooden boxes to be shifted to scrap yard or as per site engineer's instructions to avoid accumulation of scrap in the test plant area.
	 
	 
	 
	 

	a
	Motor Operated butterfly Valve                      dia. 24" - 2 Nos. ( 1 Ton each )
	2
	Ton
	3000
	6000

	b
	Butterfly Control Isolation Valve dia.24" - 2 Nos. ( 1 Ton each )
	2
	Ton
	3000
	6000

	c
	Motor operated cage guided plug  control valve dia.20" - 3 Nos.      ( 1 Ton each )
	3
	Ton
	3000
	9000

	d
	Motor operated quick closing  valve             dia.20" - 2 Nos. ( 1 Ton each )
	2
	Ton
	3000
	6000

	e
	Motor operated Valve dia.20" - 3 Nos.                                     ( 1 Ton each )
	3
	Ton
	3000
	9000

	f
	NRV dia. 20" - 2 Nos. ( 1 Ton each )
	2
	Ton
	3000
	6000

	g
	Hand Operated Gate Valve dia. 20" - 6 Nos.          ( 1 Ton each )
	6
	Ton
	3000
	18000

	h
	Motor operated cage guided plug  control valve dia.16" - 1 No. ( 1 Ton each )
	1
	Ton
	2500
	2500

	i
	Hand Operated Gate Valve dia. 16" - 4 Nos.     ( 1 Ton each )
	4
	Ton
	2500
	10000

	j
	Motor Operated Valve dia.16" - 1 No.                     ( 1 Ton each )
	1
	Ton
	2500
	2500
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	k
	Hand Operated Gate Valve dia. 14" - 4 Nos.       ( 1 Ton each )
	4
	Ton
	2250
	9000

	l
	Motor Operated Cage Guided Plug control  Valve dia.12" - 1 No. (0.8 Ton each )
	0.8
	Ton
	2500
	2000

	m
	Hand Operated Gate Valve dia. 12" - 4 Nos.         ( 0.8 Ton each )
	3.2
	Ton
	2100
	6720

	n
	Motor Operated Valve dia. 12" - 1 No.                ( 0.8 Ton each )
	0.8
	Ton
	2100
	1680

	o
	Hand Operated Gate Valve dia.10" -10 No.            ( 0.6 Ton each )
	1.2
	Ton
	2080
	2496

	p
	NRV dia. 10" - 2 Nos. ( 0.6 Ton each )
	1.2
	Ton
	2080
	2496

	q
	Hand Operated Gate Valve dia.8" - 10 No.       (0.5 Ton each )
	5
	Ton
	2000
	10000

	r
	Electro-Pneumatic Valve dia.6" - 14 Nos.              ( 0.4 Ton each )
	5.6
	Ton
	1850
	10360

	s
	Hand Operated Gate Valve dia.6" - 14 Nos.             ( 0.4 Ton each )
	5.6
	Ton
	1850
	10360

	t
	Ball Valve dia. 6" - 6 Nos. ( 0.4 Ton each )
	2.4
	Ton
	1850
	4440

	u
	Valve dia.4" - 41 Nos. ( 0.2 Ton each )
	8.2
	Ton
	2500
	20500

	v
	Valve dia.3" - 10 Nos. (0.2 Ton each )
	2
	Ton
	2500
	5000

	w
	Valve dia. 2" - 20 Nos. (0.1 Ton each )
	2
	Ton
	2500
	5000

	x
	Valve dia.1" - 28 Nos. ( 0.05 Ton each )
	1.4
	Ton
	2500
	3500

	03
	LAYING OF  CS PIPES :
 The scope of work involves shifting of materials from stores  / yard, fabrication, erection , testing of piping for Medium Pressure Boiler Feed water pipe lines .Piping works includes installation of pipes, pipe fittings, flanges, bends, Tees, hangers  & structural supports etc. as per IBR quality. They are to be aligned and joined by tack welding / flange joint with bolts, nuts, washers and gaskets and clamped on supports at a height of -1 Mtr. to 6 Mtr. level as per drawing / BHEL engineers instructions.          ( Tools &  tackles, welding rods & equipment are in the contractor's scope ). The operation parameters of BFP loop : 
Pressure : 20 Kg / Cm2, 
Temperature : 150 to 200 ° C.                                                                                 Contractor has to engage only IBR qualified  and tested welders for the above works.                                                                                                                    
	
	
	
	

	a
	CS Pipe dia. 24",Sch.20 ( 610 x 9.53 )
	36
	RM
	2402.58
	86493.02
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	b
	CS Pipe dia. 20" , Sch.40  ( 508 x 15.09 )
	468
	RM
	2002.15
	937007.8

	c
	CS Pipe dia. 20" , Sch.10  (508 x 6.35 )
	72
	RM
	2002.15
	144155

	d
	CS Pipe dia. 18",Sch.40 ( 457 x 14.27 )
	29
	RM
	1801.94
	52256.2

	e
	CS Pipe dia. 16",Sch.40 (406.4 x 12.7 )
	79
	RM
	1601.72
	126536.1

	f
	CS Pipe dia. 14",Sch.10 ( 355.6 x 6.35 )
	72
	RM
	1401.51
	100908.5

	g
	CS Pipe dia. 12",Sch.40 (323.9 x 10.31 )
	105
	RM
	1201.29
	126135.7

	h
	CS Pipe dia. 10",Sch.40 (273.1 x 9.27 )
	29
	RM
	1001.08
	29031.22

	i
	CS Pipe dia. 10",Sch.20 ( 273.1 x 6.35 )
	194
	RM
	1001.08
	194208.9

	j
	CS Pipe dia. 8",Sch.40 ( 219.1 x 8.18 )
	72
	RM
	800.86
	57662.02

	k
	CS Pipe dia. 6",Sch.40 ( 168.3 x 7.11 )
	115
	RM
	600.65
	69074.29

	l
	CS Pipe dia. 4",Sch.40 ( 114.3 x 6.02 )
	290
	RM
	400.43
	116124.9

	m
	CS Pipe dia. 3",Sch.160 ( 88.9 x 11.13 )
	15
	RM
	300.32
	4504.845

	n
	CS Pipe dia. 2",Sch.40 (60.3 x 3.91 )
	108
	RM
	200.22
	21623.26

	o
	CS Pipe dia. 1",Sch.40 ( 33.4 x 3.38 )
	315
	RM
	75.84
	23889.33

	p
	CS Pipe dia. 3/4", Sch.40 (26.7 x 2.87 )
	96
	RM
	66.74
	6406.891

	q
	CS Tube 16 mm x 2.6 mm 
	360
	RM
	39.44
	14197.09

	04
	Erection of Equipments : The scope includes shifting of equipments from stores / yard, removal of equipments from the packages, placement on the foundation, leveling , erection, alignment and commissioning. All the scrap / wooden boxes to be shifted to scrap yard or as per site engineer's instructions to avoid accumulation of scrap in the test plant area.
	 
	 
	 
	 

	4.1
	BFP LOOPS :
	 
	 
	 
	 

	a
	Base Plate for BFP - 1 No.
	5
	Ton
	4000
	20000

	b
	Fixing of Torque Flange on gear box output shaft - 1 No.
	0.5
	Ton
	4000
	2000

	c
	Heat Exchangers - 1 Nos. 
	15
	Ton
	6000
	90000

	d
	Circulating Pump - 1 No.
	1
	Ton
	4000
	4000

	e
	Deaerator Tank - 1 No.
	1
	Ton
	6000
	6000

	f
	Injection Chamber - 1 No.
	1
	Ton
	4000
	4000

	g
	Suction Strainer - 1 No.
	2
	Ton
	6000
	12000

	h
	Mixing Chambers - 2 Nos. ( 0.50 Ton each )
	1
	Ton
	4000
	4000

	4.2
	FBP LOOP :
	 
	 
	 
	 

	a
	Suction Strainer - 1 No.
	2
	Ton
	6000
	12000

	b
	Suction Tank - 1 No.
	5
	Ton
	4500
	22500

	c
	Vaccum Pump - 1 No.
	1
	Ton
	4500
	4500

	d
	Drain Pump - 1 No.
	1
	Ton
	4500
	4500
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	4.3
	CEP LOOP :


	 
	 
	 
	 

	a
	Condensate Tank Supporting Plate - 1 No.
	4
	Ton
	4500
	18000

	b
	Suction Tank - 1 No.
	5
	Ton
	4500
	22500

	c
	Suction Strainer - 1 No.
	2
	Ton
	4500
	9000

	d
	Vacuum Pump - 1 No.
	1
	Ton
	4500
	4500

	e
	Drain Pump - 2 No.
	2
	Ton
	4500
	9000

	4.4
	LOOP FOR WATER ARRANGEMENTS :
	 
	 
	 
	 

	a
	Vertical Booster Pump - 2 Nos. ( 8 Ton each )
	16
	Ton
	4500
	72000

	b
	Submersible Pump - 1 No.
	1
	Ton
	4500
	4500

	c
	Horizontal Pump - 2 Nos.
	2
	Ton
	4500
	9000

	d
	Vacuum Pump - 1 No.
	1
	Ton
	4500
	4500

	4.5
	SERVICE LINES TO COMPRESSORS :
	 
	 
	 
	 

	a
	Valve dia. 1" - 5 Nos. ( 1 Kg each )
	5
	Kg
	320
	1600

	b
	Isolation valves Valve dia. 1/2' - 10 Nos.                   (0 .50 Kg each )
	5
	Kg
	320
	1600

	c
	Drain dia. 1" - 5 Nos. ( 1 Kg each )
	5
	Kg
	320
	1600

	05
	Fabrication of drain points, temperature indicators , transmitter controller points, flow meters etc..
	80
	Pts.
	250
	20000

	06
	Fabrication : Fabrication and erection  of structural supports, ladders, platforms, cross over and canopies to equipments and pipe line system. The above scope of the work includes collection of BHEL free issued MS materials from stores / yard, shifting to site of the work. The above work to be carried out with contractor's welding electrodes, consumables and equipments.
	15
	Ton
	8500
	127500
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	07
	Mechanical cleaning / flushing :                                                                                Work inclusive of mechanical Cleaning / Acid Pickling :  Shifting & acid pickling of pipes according to the length of 3 Mtrs  and eqpts. etc. from Pump shop to 06 shop for heating, 06  shop to  08 shop for acid pickling etc. and back to site. Mechanically cleaning by tapping, rubbing with suitable wire brushes by pushing, pulling of chains, rods as may be required for removing scales of rust, scrap and other foreign materials before and after welding.  This job should be done to the entire satisfaction of our site  engineer. Shifting of pipes to 06 shop for heating and from 06 shop to 08 shop for acid pickling and bringing back to erection site is in the scope of contractor with their own arrangement of transport including crane for loading & unloading.
	145
	Ton
	850
	123250

	08
	Hydraulic Test : Filling of water and pressure testing of entire system as per norms after complete fabrication with contractor's Hydraulic pump ( Line wise ). Hydraulic test shall be carried out at 1.5 times the actual pressure of the line.
	LS
	LS 
	95000
	95000

	09
	Insulation with cladding :
 Supply and application / laying of thermal insulation for  the following  pipelines with LRB  insulation and covering it with 22 SWG Aluminium sheet as required. Before starting the work, surface should be cleaned perfectly. The pipeline work includes Tees, running joints, flanges  & bends etc.. After applying rock wool mattress of specified thickness, backend on one side with 22 SWG, 3/4" GI wire mesh and stitched it tightly with 24 G GI lacing wire. 
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	09
	 Fabrication and fixing of 22 G of commercial quality Aluminium sheet to the required true shape with sufficient overlap and tightening it with No.8 self tapping parker screws. The design, material, workmanship, installation and measurements etc. should confirm to all the IS specifications relevant ( IS:14164 ) with upto date amendments and also as per the site Engineer's instructions.


	
	
	
	

	9.1
	Wrapped with insulation material filled non asbestos high temperature resistant fabric cloth bolster.


	 
	 
	 
	 

	a
	CS Pipe dia.20"  including  flanges  and bends  ( Thickness of insulation : 65 mm )  

                                                                                               
	150
	SQM
	1250
	187500

	9.2
	LRB insulation with cladding ( Thickness of insulation : 50 mm )
	 
	 
	 
	 

	a
	CS Pipe dia.20"  including flanges and bends        ( Thickness of insulation : 65 mm )
	200
	SQM
	1250
	250000

	b
	CS Pipe dia. 16"  including flanges and bends  ( Thickness of insulation : 65 mm )
	60
	SQM
	1250
	75000

	c
	CS Pipe dia. 8"  including flanges and bends    ( Thickness of insulation : 65 mm )
	40
	SQM
	1250
	50000

	d
	CS Pipe dia. 4"  including flanges and bends    ( Thickness of insulation : 50 mm )
	15
	SQM
	1250
	18750

	e
	CS Pipe dia. 2"  including flanges and bends    ( Thickness of insulation : 50 mm )
	20
	SQM
	1250
	25000

	f
	CS tube 16 mm x 2.6 mm ( Rope insulation )
	10
	SQM
	1250
	12500
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	10
	Painting : Supply of paints as mentioned and painting of pipe line, structural steel supports / Platforms etc. as per scope of work with one coat of Red Oxide Zinc Chrome primer / Red Oxide primer after thorough cleaning and 2 coats of Aluminium heat resistant paint to withstand 200 deg.C/ enamel synthetic paint as applicable. Make : British / Shalimar / Asian.
	1393
	SQM
	70
	97510

	 
	         TOTAL  AMOUNT     in Rupees


	 
	 
	 
	5914862


(  Rupees Fifty Nine Lakhs Fourteen Thousand Eight Hundred Sixty Two only )

Note:- The Tenderers are required to quote their tender value in  Percentage   ( % ) basis at  excess or less or on par with  estimated value. 

	  Tender percentage ( % ) 
	                     In words 
	Figures

	Less
	
	

	Estimated rates only ( On par )
	
	

	Excess
	
	


Note : The Service Tax, VAT  as applicable is extra which will be paid by BHEL to the agency after submission of necessary valid documents by the agency.
CONTRACTOR                                                           ACCEPTING AUTHORITY
