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BHARAT HEAVY ELECTRICALS LIMITED

HYDERABAD

PRICE BID 
PART C

	PART-C1
	FINAL EFFLUENT TREATMENT PLANT

	PART-C2
	EFFLUENT TREATMENT PLANT BLOCK08

	PART-C3
	EFFLUENT TREATMENT PLANT BLOCK03

	PART-C4
	EFFLEUNT TREATMENT PLANT – MOTOR TRANSPORT


PRICE FORMAT
FINAL FACTORY  EFFLUENT  TREATMENT   PLANT
	SI.  No.
	Description
	Qty
	Cost in  Rupees
	Taxes & duties in Rs.

	 I.   FINAL EFFLUENT TREATMENT PLANT
	
	

	
	
	
	
	

	1
	Civil Works


	1 no
	
	

	2
	Mechanical Works 


	1 no.
	
	

	3
	  Electrical Works


	1 no.
	
	

	4
	  Commissioning and PG testing


	1 no.
	
	

	 5
	 Documentation, Drawing (as-built), Manuals (O&M) and training for operations of FETP
	  1 no.
	
	

	
	TOTAL JOB (A1)

(In Figures and words)
	  1 no.
	
	


	SI.  No.
	Description
	Unit
	Cost in  Rupees including  service tax and cess

	 II.   OPERATION AND MAINTENACE OF FINAL ETP 

	
	
	
	

	1
	Operation and maintenance including chemicals and consumables for 2 years 


	Per month
	

	
	TOTAL JOB ( A2)

(In Figures and words)
	  24 months
	


TERMS OF PAYMENT:

a) 30% payment after completion of all civil works mentioned in SL. No. 6.1 including De-linking the existing industrial effluent drain  and re-linking it with the proposed Treatment plant.  Providing by-pass drain, and reconnecting the final treated water with the existing Drain.

b) 15% payment after completion  of  all mechanical works mentioned in SL.No .6.2 including intermediate fitting of piping, valves and flow meter
c) 15% payment after completion of all electrical works mentioned in SL. No. 7.
d) 20% payment after commissioning, successful operation and performance guarantee of FETP.
e) 10% payment after completion of documentations mentioned in S.N. 8.0 and training to operational staff.
f) 10% payment after completion of 90 days of successful operation of FETP.

g) Payments for operation and maintenance will be released on monthly basis after due certification of Engineer-in-charge.

TOTAL JOB A1 + TOTAL JOB A2 ( IN RUPEES) =  
PRICE FORMAT
EFFLUENT TREATMENT   PLANT – BLOCK  08
	SI.  No.
	Description
	Qty
	Cost in  Rupees
	Taxes & duties in Rs.

	 I.   EFFLUENT TREATMENT PLANT (BLOCK 08)

	
	
	
	
	

	1
	Civil Works


	1 no
	
	

	2
	Mechanical Works 


	1 no.
	
	

	3
	  Electrical Works


	1 no.
	
	

	4
	  Commissioning and PG testing


	1 no.
	
	

	 5
	 Documentation, Drawing (as-built), Manuals (O&M) and training for operations of ETP
	  1 no.
	
	

	
	TOTAL JOB (A1)

(In Figures and words)
	  1 no.
	
	


	SI.  No.
	Description
	Unit
	Cost in  Rupees including  service tax and cess

	 II.   OPERATION AND MAINTENACE  (BLOCK 08)

	
	
	
	

	1
	Operation and maintenance including chemicals and consumables for 2 years 


	Per month
	

	
	TOTAL JOB ( A2)

(In Figures and words)
	  24 months
	


TERMS OF PAYMENT:

A) 30% payment after completion of all civil works mentioned in SL. No. 6.1 including De-linking the existing industrial effluent drain  and re-linking it with the proposed Treatment plant.  Providing by-pass drain, and reconnecting the final treated water with the existing Drain.
B) 15% payment after completion  of  all mechanical works mentioned in SL.No .6.2 including intermediate fitting of piping, valves and flow meter.
C) 15% payment after completion of all electrical works mentioned in SL. No. 7.
D) 20% payment after commissioning, successful operation and performance guarantee of ETP.
E) 10% payment after completion of documentations mentioned in S.N. 8.0 and training to operational staff.
F) 10% payment after completion of 90 days of successful operation of FETP.

G) Payments for operation and maintenance will be released on monthly basis after due certification of Engineer-in-charge.
TOTAL JOB A1 + TOTAL JOB A2 ( IN RUPEES) =  

PRICE FORMAT
EFFLUENT TREATMENT   PLANT – BLOCK  03

	SI.  No.
	Description
	Qty
	Cost in  Rupees
	Taxes & duties in Rs.

	 I.   EFFLUENT TREATMENT PLANT (BLOCK 03)

	
	
	
	
	

	1
	Civil Works


	1 no
	
	

	2
	Mechanical Works 


	1 no.
	
	

	3
	  Electrical Works


	1 no.
	
	

	4
	  Commissioning and PG testing


	1 no.
	
	

	 5
	 Documentation, Drawing (as-built), Manuals (O&M) and training for operations of ETP
	  1 no.
	
	

	
	TOTAL JOB (A1)

(In Figures and words)
	  1 no.
	
	


	SI.  No.
	Description
	Unit
	Cost in  Rupees including  service tax and cess

	 II.   OPERATION AND MAINTENACE ETP (BLOCK 03)

	
	
	
	

	1
	Operation and maintenance including chemicals and consumables for 2 years 


	Per month
	

	
	TOTAL JOB ( A2)

(In Figures and words)
	  24 months
	


TERMS OF PAYMENT:

A) 30% payment after completion of all civil works mentioned in SL. No. 6.1 including De-linking the existing industrial effluent drain  and re-linking it with the proposed Treatment plant.  Providing by-pass drain, and reconnecting the final treated water with the existing Drain.

B) 15% payment after completion  of  all mechanical works mentioned in SL.No .6.2 including intermediate fitting of piping, valves and flow meter.

C) 15% payment after completion of all electrical works mentioned in SL. No. 7.

D) 20% payment after commissioning, successful operation and performance guarantee of ETP.

E) 10% payment after completion of documentations mentioned in S.N. 8.0 and training to operational staff.

F) 10% payment after completion of 90 days of successful operation of FETP.

G) Payments for operation and maintenance will be released on monthly basis after due certification of Engineer-in-charge.
TOTAL JOB A1 + TOTAL JOB A2 ( IN RUPEES) =  
PRICE FORMAT
EFFLUENT TREATMENT   PLANT – MOTOR TRANSPORT AREA
	SI.  No.
	Description
	Qty
	Cost in  Rupees
	Taxes & duties in Rs.

	 I.   EFFLUENT TREATMENT PLANT – MOTOR TRANSPORT AREA

	
	
	
	
	

	1
	Civil Works


	1 no
	
	

	2
	Mechanical Works 


	1 no.
	
	

	3
	  Electrical Works


	1 no.
	
	

	4
	  Commissioning and PG testing


	1 no.
	
	

	 5
	 Documentation, Drawing (as-built), Manuals (O&M) and training for operations of ETP
	  1 no.
	
	

	
	TOTAL JOB (A1)

(In Figures and words)
	  1 no.
	
	


	SI.  No.
	Description
	Unit
	Cost in  Rupees including  service tax and cess

	 II.   OPERATION AND MAINTENACE – ETP MOTOR TRANSPORT AREA 

	
	
	
	

	1
	Operation and maintenance including chemicals and consumables for 2 years 


	Per month
	

	
	TOTAL JOB ( A2)

(In Figures and words)
	  24 months
	


TERMS OF PAYMENT:

A) 30% payment after completion of all civil works mentioned in SL. No. 6.1 including De-linking the existing industrial effluent drain  and re-linking it with the proposed Treatment plant.  Providing by-pass drain, and reconnecting the final treated water with the existing Drain.
B) 15% payment after completion  of  all mechanical works mentioned in SL.No .6.2 including intermediate fitting of piping, valves and flow meter.
C) 15% payment after completion of all electrical works mentioned in SL. No. 7.
D) 20% payment after commissioning, successful operation and performance guarantee of ETP.
E) 10% payment after completion of documentations mentioned in S.N. 8.0 and training to operational staff.
F) 10% payment after completion of 90 days of successful operation of FETP.

G) Payments  for operation and maintenance will be released on monthly basis after due certification of Engineer-in-charge.
TOTAL JOB A1 + TOTAL JOB A2 ( IN RUPEES) =  
