
 

BHARAT HEAVY ELECTRICALS LIMITED 

PIPING CENTRE 

                                      CHENNAI-600 017. INDIA 

 

 

TENDER DOCUMENT (QUALIFICATION BID) 

Name of work      :      
Providing Comprehensive Architectural Consultancy 
for the Construction of Office Building with Green 
Building features including Development of Plot for 
BHEL - Piping centre at Pallikaranai in Chennai 
   

Tender Notice No. 

Tender Schedule No. 

Period of Contract 

: 01/12-13 

: 24 Months 

: 
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  :  01/12-13 

Issued to M/s /S/Shri 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                  2)  Qualification bid cover shall contain duly filled-in qualification bid document/s signed by the  
                                       Tenderer in all the pages with documentary evidences for pre-qualification such as experience,  
                                       value of work executed in the similar nature of work, etc. Any bid without proper documentary  
                                       evidence for pre-qualification shall not be considered for further evaluation. 

                                        

                                       3)   The Price Bid cover shall contain price bid documents duly filled-in and signed by the tenderer 

                                      in all the pages. The tenderer has to quote the most competitive rate in the Bill of Quantities 
                                      from page Nos. 20 to 22 of Price Bid. 
  

BHARAT HEAVY ELECTRICALS LIMITED 
PIPING CENTRE 

CHENNAI-600 017 

BHE: PC: SM: PP DATE: 14.02.2013 

The Tenderer 

Dear Sirs, 

Sub: 

1. Tender Notice No       : 01/12-13 
2. Tender Schedule No  : 01/12-13 

***** 

Please find enclosed / attached non-transferable tender document containing 
I) Qualification bid consisting of Preamble, Scope of work, Norms for Qualification   

      and Qualification Proforma , General Conditions of Contract  
      ii)    Price bid consisting of Preamble, Scope of work, Instruction to Tenderers, Bill of  
            Quantities to offer your most competitive rate, Schedules A, B, C, D & E. 

Tender for the work should be submitted in a sealed cover consisting of three inner sealed 
covers such as i) EMD cover, ii) Qualification bid cover & iii) Price bid cover, all                      
super-scribing the name of work, tender schedule number etc. 
 
 

 

To 

Providing  comprehensive Architectural consultancy for the construction of office 
building with green building features including the development of plot for               
BHEL-Piping centre at Pallikkaranai in Chennai . – reg. 

 
 
EMD cover shall contain requisite EMD in the form of DD. EMD in any other form will not 
be accepted. Tenderer/s who had already remitted one-time EMD should furnish the details 
of cash receipt No._______________  date ____________on the top of EMD cover and a 
copy of the same shall be kept inside the cover. Tender without EMD / one time EMD 
reference will be summarily rejected and the qualification bid & price bid shall not be 
considered.  
In case of tender documents downloaded from website, tender shall accompany the Tender 
Cost of Rs.750 /- in the form of Demand Draft (Separate) in addition to the DD for EMD 
amount. 
 
All Demand Draft shall be drawn in favour of BHEL payable at Chennai. 
 

 
 
 
 
 
 
 
 
 
 
 
 

       1) 
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The completed qualification bid and price bid along with requisite EMD of Rs.1,50,000 /- for 
the work in the form of Demand Draft in favour of BHEL, Chennai shall reach the office of the 
undersigned on or before 07.03.2013 at 15.00 Hrs. The qualification bid will be opened on 
the same day at 15.30 hrs. In case of opening day falls on holiday „or„ happened to be 
declared as a holiday, the receipt and opening of the tender shall automatically fall on the 
same timing of the next working day. Date and time of opening of the Price Bid shall be 
intimated only to the bidders those who have qualified after evaluation of the qualification bid. 
Interested bidder/s or/and their representatives with a written authorisation may participate in 
the tender opening. 
 

 
Clarification/s if any, can be obtained by contacting following phone Nos.                                    
044–28161203, 044-28161331, 044–28161225, 044-28161240, Mobile: 9442503061, 
9941199700, 9840935197, 9840943503. Fax No. : 044-28157368. 
 

 
Kindly acknowledge the receipt of the entire set of tender document. 
 
Thanking You, 
 
 
 
 
 
                                                                                              Yours faithfully 
                                                                                           For and on behalf of 
                                                                              BHARAT HEAVY ELECTRICALS LIMITED, 
  
 
 
                                                                                         SENIOR MANAGER/CIVIL  
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 2.  Time is the essence of the contract.  Being a time bound expansion scheme with capital 
      expenditure, the architect / consultant should make all efforts to complete the work in time. 
     Even though the overall completion period is indicated as 24 months (4 months for release 
     of  entire approved drawings + 20 months to extend services during the Construction period + 
     extended period if any), the release of approved drawings and good for construction drawings 
    shall be completed progressively and handed over as per agreed split up  schedule. 

 
3. The tenderers are advised to visit the new plot at Pallikaranai in Chennai and get themselves 

acquainted with the site conditions before submitting the offer. 

 

 1.  The  scope  of  work  covers    Comprehensive    Architectural  Consultancy services including   design 
      drawing, structural  engineering, interior design, electrical layout for the proposed  office building as 
      per Green Building Norms,  bore-hole soil investigation, providing assistance for    obtaining Green 
      building certificate from Council & building  completion certificate from  CMDA    and cover  all other 
      amenities for the building &  plot of BHEL-Piping Centre at Pallikaranai     in Chennai, Tamil Nadu.  
      The base input for this project is the minimum required built up area (Office area) of 71128 Sqft 
      in the form of Silt + Seven Floors.The detailed scope of services is explained in the following pages 
      of this tender document. 

4.    The following eligibility criteria shall be complied to fulfil the Qualification Bid:- 
 
   a)  The architect / consultant should have PAN, Service Tax Registration No., Profit & Loss  Accounts, 
        Balance Sheets duly Certified by the auditor IT returns for the last three financial years with           
        acknowledgement from IT Department. 
. 
  b)   Registered with Council of Architect (COA). 
 
  c)   Worked in Govt. / Quasi Government. 
 
  d)   Seven Years of Work experience in this field as on 31

st
 January 2013. 

 
  e)   Must have a full-fledged office set-up (with required manpower, phone, fax & e-mail) in Chennai 

      f)   Average annual financial turnover with architectural business in the last three years should not be        
           less than  Rs. 150.00 Lakhs. 
 

 
    g)  During Last Seven Years ending 31.01.2013, should have successfully completed either of the  
         following: 

i) 

ii) 

iii) 

 5. 

Three similar completed works (Multistoried) each not less than Rs.39 lakhs. 
                             „Or‟ 
Two similar completed works (Multistoried) each not less than Rs.58 lakhs 
                              „Or‟ 
 One similar completed work (Multistoried)  not less than Rs.77 lakhs 

   Consultancy should have been provided atleast for one Green office building with a plinth area of   

    7000 sqm „or‟ more in the last 3 years. 

  6.  The works executed in the own name of the tenderer only will be considered for eligibility criteria. 

   7.   The Authorised Representatives of BHEL will visit the Chennai-based Office of Architect /  
         Consultant to assess the capability.  In addition, they may also visit the work/s executed by the    
         Consultant/s to ascertain the volume, nature, design and green building concept incorporated   
         in the buildings before taking a final decision. 
. 
   8.    Dissimilar / irrelevant works will not be considered for eligibility criteria. 

   9.    Documentary evidences (Notary Attested Xerox Copies) for PAN, Service Tax Registration, Turnover,             
          IT Returns, Registration with Council of Architect, Work Experience, Plinth Area executed, etc., as                 
          indicated & required in the tender document should be furnished without which the same  will not be  
          considered for the eligibility criteria. 
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PREAMBLE 

BHARAT HEAVY ELECTRICALS LIMITED 
PIPING CENTRE,   CHENNAI - 600017 



  10.    The norms for qualification with prescribed score is attached in the Qualification Bid document.  
           Evaluation will be done accordingly. Minimum Score required for qualification is 60. 

  11.    Quoted rate shall be firm throughout the Contract period of 24 months including the extended 
           period if any, due to any reason attributable to Consultant / Architect and no cost Escalation is  
           allowed on this account. 

  12.   The lump-sum rate offered is for comprehensive services as indicated in the scope and shall provide 
          for  the total cost towards bore-hole soil testing,  model preparation, site visits, fuel, temporary 
          works, labour, materials, levies, taxes, transport, lay-out, rework, till acceptance by BHEL, supervision, 
          establishment,  services, revenue expenses, overheads, profits &  all other incidentals etc., complete. 
          However, the Service Tax as applicable for this services, will be reimbursed on production of 
          valid documentary evidence of having paid service tax by the consultant for this work. 

 13.   Some changes are likely in the layout, design and specifications of the work and the same shall be                      
         incorporated by the Architect without any additional cost. The rates quoted shall be deemed to be  
         inclusive of all such contingencies. 

 14.   The services shall be carried out as per Civil / Architectural  Engineering  & Safety procedure,  
         AWS / BIS specifications, standard code of practice and as per the instructions of Engineer-in- 
         charge. The brief description of services required is given in the bill of quantities provided in the Price 
         Bid. Tenderer has to quote rates both in figures and in words for all the items given in the Bill 
         of Quantities from  Pages 20 to 22 provided in the Price Bid. 
 
 
 
 
 

 

15.    After award of the service contract to the L1 Bidder, the architect / consultant has to furnish  
         the security deposit, as per Clause 12 of Tender Notice, attached in the Price Bid. Also it is to   
         be noted that after award of the service contract, the consultant has to furnish 50 % of               
         security deposit before the commencement of work. 

16.    Since the responsibility for the quality, workmanship and accuracy of any work being carried out  
         under   this service contract lies with the Consultant, the Consultant should ensure that all corrections,   
         modifications shall be carried out only in consultation with BHEL. 
 

17.    The decision of Engineer-in-charge shall be final and binding on the architect / consultant regarding  
         clarification of items in this tender schedule / contract. 

 18.   The service  contract to be entered into with the successful tenderer will be governed by the BHEL 
         General Conditions of Contract in force. 

 19.   The architect / consultant shall strictly adhere to various labour laws in force. 

 20.   The architect / consultant has to submit the organization chart of their set up for the works and 
         any change thereafter in the organization set up shall have the prior approval of BHEL. 

 21.   The architect / consultant should submit the detailed programme for the completion of works and the  
         list of Computer  Systems, accessories  and office/ site personnel to be deployed for the work along    
         with tender. 

5 

ARCHITECT / CONSULTANT ACCEPTING OFFICER 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                     30.    BHEL reserves its right to accept / reject any „or‟ all the tenders. 

 

 

 

 

 

 

 

 

22.  All the works shall be executed as per the standard specifications as provided in  TNBP / BIS. / CPWD  
        and the materials recommended for incorporation in the work  shall conform to the respective TNBP & 
        BIS, CPWD and National Building Organisation, Standard Specifications forming part of “ALL INDIA 
        STANDARD  SCHEDULE OF RATES” specifications and shall be got approved by the Engineer-in- 
        charge before actual incorporation in the work. 
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 23.   The architect / consultant should extend fullest co-operation with the third party agencies engaged, if  
         any by BHEL to adhere the Quality Control Procedures ensuring  quality. 

 24.    With regard to specifications not covered by the General and Special Conditions of Contract, those 
          contained in the Tamil Nadu Building Practice Standard  Specifications „or‟ other specifications approved 
          by Bharat Heavy Electricals Limited, shall apply. 

 25.   Tenderers are requested to furnish the duly filled in E- format attached as separate sheet along with a 
         cancelled cheque leaf to accept Electronic fund transfer / R T G S  transfer for any payment from BHEL  

 26   Bank Guarantee format can be obtained after award of work in case of successful tenderer. 
 

 

 27.   No advance / mobilization advance will be given. 
  

28.    LD / Penalty clause is applicable as per General Conditions of Contract in force. 
 

29.    BHEL reserves its right to reject a tender due to unsatisfactory past performance in the execution of a 
         contract at another project / unit awarded against a different  enquiry. 

31.    Also, BHEL reserves its right to finalize the contract through reverse auction for which only qualified  
         tenderers will be provided with necessary documents containing  reverse auction rules,  terms and  
         conditions for this purpose. 
 
32.    BHEL decision shall be final & binding on the successful bidder for the entire tenure of the contract. 
 
33.   Similar work means: :  Providing comprehensive Architectural consultancy for the construction of  

         office building with green building features including the development of plot. 
 
34.   The successful bidder in this work is not eligible to participate in any of the future tenders with 
         respect to this  project . 
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The Architect ( who is referred as consultant also) is required to provide services in respect of the following to the 
proposed office building incorporating green building concept & there by to  achieve four star rating as per 
National Rating System for Green buildings. 

1. SCOPE OF WORK 

 
 
 
 
 
 
 
 
 
2.10 Taking instructions from the department, preparation and submission of schemes on the above   aspect of 
         these buildings / facilities for BHEL‟s approval. 

1.12 Interior Architecture of the office building as detailed below. 

Site evaluation and assessment, Interior design, space planning / development & volumetric study, Architectural 
additions and alterations, Design of fixed items of work, loose furniture & interior related civil works, Illumination 
design, Sound and acoustic design, Graphic design and signage, Indoor plants cape, Selection of materials, 
equipment and other interior related elements, Integration of all Engineering services, Periodic inspection and 
evaluation of works at site, Architectural Conservation, Graphic Design and Signage etc., 

A green building is one which uses less water, optimises energy efficiency, conserves natural resources, 
generates less waste and provides healthier spaces for occupants, as compared to a conventional 

building. 

The architect is also required to provide services in respect of other infrastructure that are proposed in the same 
plot such as outdoor substation, security booth, main entrance / gate, Compound wall,   two wheeler parking 
shed, sump, sewage treatment plant &  water reuse,  internal roads, pathway, land scape  etc.,. 

 (a)  OFFICE BUILDING: 

Part  I - ARCHITECTURE 

1.1 Conduct bore hole soil investigation & test at five locations in the proposed building area by engaging any of 
       the expert team in the field including  getting water sampling & testing  to arrive at the safe bearing capacity 
       of the soil for incorporation in the design. Taking department‟s instructions and preparation of design brief. 
 
 
1.2 Site evaluation, analysis and impact of proposed development on its immediate environs. 
 

1.3 Design and site development. 

1.4 Structural design. 

1.6 Electrical, electronic, communication systems, data centre and design. 

1.5 Sanitary, plumbing, drainage, water supply and sewerage design. 

1.7 Heating, ventilation and air conditioning design (HVAC), DG and other mechanical systems like lift etc 

1.8 Fire detection, Fire protection and Security systems etc. 

1.9 Rain water harvesting. 

2.0 Non conventional energy like solar energy etc for day to day requirement. 

 (b) INFRASTRUCTURE BUILDINGS: 
 
 
 
 
Part  II   ALLIED FIELDS 
1.11 Landscape Architecture for the frontage and surroundings of the office building as detailed below 
 
Site planning, Landform and grading, Surface drainage design and water management, Irrigation design, Open 
space design - hard and soft areas, Planting design, Landscape structures and features, Garden Furniture design, 
Illumination design, Graphic design and signage etc.,  
 

 



1.12 Interior Architecture of the office building as detailed below: 
Site evaluation and assessment, Interior design, space planning / development & volumetric study, 
Architectural additions and alterations, Design of fixed items of work, loose furniture & interior related civil 
works, Illumination design, Sound and acoustic design, Graphic design and signage, Indoor plants cape, 
Selection of materials, equipment and other interior related elements, Integration of all Engineering services, 
Periodic inspection and evaluation of works at site, Architectural Conservation, Graphic Design and Signage 
etc., 
 
1.13  Compound wall  & Road  for the total plot area as detailed below: 
Preparation of design and drawing for the entire compound wall with gates for covering the plot area. Necessary 

culvert for the approaching road area and formation of road inside & outside the plot area. 

2. SCHEDULE OF SERVICES : 

The Architect shall, after taking instructions from the department, render the following services: 

CONCEPT DESIGN 

2.01   Ascertain department's requirements, examine site constraints & potential and prepare a design brief for 
BHEL's approval. Conduct bore hole soil investigation & test at five locations in the proposed building area.  

2.02   Prepare report on site evaluation and analysis and impact of existing and / or proposed development on its 
immediate environs. 

2.03   Prepare drawings and documents to enable the department for final decision on the rest of the buildings, at 
the site of the project. 

2.04   Furnish report on measures required to be taken to mitigate the adverse impact, if any, of the existing and/   
„or‟ proposed development on its immediate environs. 

2.05   Prepare conceptual designs with reference to requirements given and prepare rough   estimate of cost on 
area basis. 

PRELIMINARY DESIGN AND DRAWINGS 

2.06   Modify the conceptual designs incorporating required changes and prepare the preliminary drawings, 
sketches, etc., for the Department‟s approval along with preliminary estimate of   cost on area basis. 

DRAWINGS FOR DEPARTMENT‟S / STATUTORY APPROVALS 

2.07    Prepare drawings necessary for Department‟s / statutory approvals like CMDA / LEED certification  and 
ensure compliance   with codes, standards and legislation as applicable and  cover  all other amenities for the 
building and  plot . Any correction „or‟ alteration required for statutory approval, it should be incorporated in the 
drawings & necessary prints should be submitted for resubmission to authority. 

WORKING DRAWINGS AND TENDER DOCUMENTS 

2.08    Detailed Engineering viz. Design of structures as per the approved design basis, getting the  design 

vetted by the approved institutions like IIT, SERC, NIT, Anna university preparation of working / good  for 

construction drawings (architectural, structural, electrical and all other) technical specifications,  schedule  of  

quantities,  arriving rate for individual items, cost estimate and tender documents including code   of practice 

covering  aspects like mode of measurement, method of payments, quality control   procedures  on materials & 

works and other conditions of contract. The architect shall release three   sets of drawings, tender documents & 

bill of quantities with individual item rate along with one reproducible copy and soft copy on compact disc. For 

preparation of BOQ, all scheduled items shall be taken from DSR 2012 and for other non scheduled items shall 

be worked out based on the market rate. 

CONSTRUCTION 

2.09     Prepare and issue balance good for construction drawings ( Structural, Architectural, PH E etc )             
including civil, electrical, drainage, sewerage, water supply, rain water harvesting, external  electrification, AC, fire 
protection, I.T related works, Acoustics and details for proper execution  of works during construction. The 
architect shall release three sets of drawings with one reproducible copy and soft copy on compact disc. 
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2.10    Visit the site of work / design office irrespective of number of visits as the case may be, to clarify   the  
            design & drawing during construction and where necessary clarify any decision, offer  interpretation of 
            the drawings / specifications. 

COMPLETION 

2.11   Prepare and submit completion reports for the project as required and to assist for obtaining "Completion 
          / Occupancy Certificate” from statutory authorities, wherever required and also assist  for getting four 
          star rating Certificate from  Indian Green building Council. 

2.12   Issue three sets of as built drawings including services and structures along with one reproducible   
          copy and soft copy on compact disc. 

INCIDENTAL SERVICES: 

2.13   The entire incidental services related with the activities shall be deemed included in the scope of  
          services. No extra payment shall be made for the incidental services. 

2.14   Revision of drawing and designs shall be made by the architect as and when required by BHEL.  No   
          payment shall be made for any revised drawing prepared by the architect and submit the revised 
          prints (three sets) . 

 
 

 

3.        PROFESSIONAL FEE 

3.01    In consideration of the professional services rendered by the Architect, he/ she shall be paid professional 
           fee and other charges as offered by the architect at the time of tendering as lump sum amount   and  
           accepted by the department. 

3.02    Any tax levied by law, such as Service tax, etc. contingent to professional services rendered by the 
            Architect, shall be payable by the Department, over and above the Gross fees charged by the 
            Architect in relation to the services provided. However applicable service tax will be reimbursed by  
            BHEL only on submission of the documentary evidence (exclusively for this work) for having paid so by 
            the Architect. 

4. SCHEDULE OF PAYMENT 

The Architect shall be paid professional fee in the following stages consistent with the work done: 

 No advance payment is entertained on appointment / Signing of Agreement / Acceptance of offer and 10% on 
each stage payment as security will be retained by BHEL till completion of entire activities. 
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Stage 1 
On submitting conceptual designs and rough 
estimate of cost 

Stage 2 
On completion of bore hole soil investigation & 
submitting the reports & submitting  required 
 preliminary scheme for the Department‟s approval  
along with the preliminary estimate of cost. 

Stage 3 
a) On incorporating Department‟s suggestions 
submit  the drawings. Assist for drawing submission   
to  CMDA  for approval.  Assist for registration with 
Indian Green building Council for certification.  

(b) Upon Department‟s approval, arrange for  
drawings  vetted by IIT/SERC/NIT/Anna university at his 
own cost which are necessary for commencement of 

construction by the architect 

Stage 4 
Upon preparation of technical specifications and 
 schedule of quantities as per DSR 2012 including 
preparation of estimate for inviting tender. 
Submission of Quality control Procedure. 

Stage 5 
a)On submitting working drawings and arrange 
 for the details required for commencement  
of work at site  and on supplying the model of the 
proposed building. 

b) On completion of 20% of the building works. 
(Which means 20% of certified bill value of main  
building work) 

10% of the total fees payable. 

20% of the total fees payable less payment 
already made at Stage 1. 

30% of the total fees payable less payment 
already made at Stages 1 and 2. 

 35% of the total fees payable less payment 
already made at Stages1 to 3 (a). 

45% of the total fees payable less payment 
already made at Stages1 to 3(b). 

65% of the total fees payable less payment 
already made at Stages 1 to 4. 

70% of the total fees payable less payment 
already made at Stages 1 to 5 (a) 

75% of the total fees payable less payment 
already made at Stages 1 to 5 (b). 

80% of the total fees payable less payment 
already made at Stages 1 to 5 (c) 

85% of the total fees payable less payment 
already made at Stages 1 to 5 (d) 

90% of the total fees payable less payment 
already made at Stages 1 to 5(e) 

100% of the fees payable less payment 
already made at various stages plus the 
retained amount towards security. 

c) On completion of 40% of the building  works 

d) On completion of 60% of the building works 

e) On completion of 80% of the building works 

f) On Virtual Completion 

Stage 6 
Assist for getting Completion & occupancy  
 Certificate from statutory authorities and submitting 
 as-- built Drawings, Assist to get Four star 
 rating certificate   from Indian Green  building  
Council. 

4.1    Progressive, on account, payments will be made by the Department to the Architect against any of 
         the above stages based on the quantum of work done during that stage, as may be mutually agreed  
         to between the Department and the Architect. The architect fee also includes cost of travel (to & fro),  
         boarding & lodging and local transport for any visit made by his staff to the site or such other place  
         as may be necessary in connection with the execution of work and in connection with the  
         performance of duties referred to in this agreement. 

4.2     Cost of presentation models, computer simulation, presentation drawings, etc., prepared at the  
          instance of the Department for purposes other than the Design and execution of the project are  
          included under the Architect / Consultant fee and no extra payment is entertained. 
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5. General 

5.1 Adequacy of Design 

The Services to be rendered by the architect / consultant shall be based on National Building Code – 2005 
amended upto date, relevant applicable latest codes and sound engineering practices. Major decision and 
specification shall be reviewed by BHEL to the extent desired. Approval of any design / drawing by BHEL shall 
however not relieve the Consultant in discharging their responsibilities regarding the adequacy of design and 
proper functioning of the works. The Consultant shall be fully responsible for the adequacy, accuracy and quality 
of entire services performed by them in accordance with accepted standards of safety, earthquake requirements, 
environment protection, rain water harvesting and public health. The Consultant is required to provide services 
based on extant rules, local bye – laws, applicable standards CPWD specifications/schedules, Indian Railways,/ 
TNPCB, sound engineering practices all updated, and / or as instructed by BHEL. 

5.2. Addition and alterations 

BHEL shall have the right to request in writing changes, additions modifications or deletions in the design and 
drawing of any part of the work and to request in writing additional work in connection therewith and the Architect 
/ Consultant shall comply with such request. The decision of the department shall be final. No extra amount is 
called for.   

5.3. Foreclosure of contract 

BHEL reserves the right for foreclosure of contract without assigning any reason whatsoever. The payments in 
the event of foreclosure of contract shall be restricted to the amount defined for each activity independently and 
in the event of such termination the Architect / Consultant shall be entitled to all such fee for the services 
rendered and liable to refund the excess payment if any made to him over and above what is due in terms of this 
agreement on the date of termination and the employer may make full use of all or any of the drawings prepared 
by the Consultant. 

5.4. Rescinding of contract 

In the event of failure on the part of the Architect / Consultant to complete work in time „or‟ to the complete 
satisfaction of the department „or‟ in the event of committing breach of any one „or‟ more of terms and conditions 
of the agreement, the department shall be entitled to rescind this contract without prejudice to right to claim 
damages or remedies under the law. The period of notice to be given to rescind contract will be 7 days. In the 
event of such termination, the Consultant shall be liable to refund the excess payment if any made to him over 
and above that is due to him on the date of termination. The department will be entitled to make full use of all „or‟ 
any of the drawings / documents prepared by Consultant. In such case BHEL shall have power to engage 
another Consultant to carry out the balance work on the basis of the drawings already prepared, debiting the 
excess amount if any so paid to the second Consultant subject to a maximum of 10% of the total fee which would 
have been deducted as security deposit plus the amount of performance security. Consultant shall pay to the 
department all such excess expenditure within 30 days of issue of notice failing which Consultant shall be 
debarred from consultancy jobs of BHEL in future besides taking other course of action under law to recover 
such amount. 
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5.5 Non submission / submission of Deficient Documents 

Bidder shall ensure submission of all documents required / requested for in the Bid document. BHEL shall not 
revert back for seeking deficient documents and shall not be responsible for the same. The financial Bids of 
Consultants whose technical Bids are found to contain deficient documents may not be opened for further 
processing. 

5.6 Copyright / proprietary right 

The Architect / Consultant hereby agrees that the fee to be paid as provided in this agreement will be in full and 
final for functions to be performed by him and no claim whatsoever shall be made against BHEL in respect of any 
part relating to the plans, drawings and other documents submitted by Consultant. The drawings, design, plan, 
related details prepared and acquired by the Consultant for the work entrusted to him under this agreement will 
become the property of BHEL. The drawings, design, plan, related details cannot be issued to any other person, 
firm or authority or used by the Consultant for any other project without prior permission of BHEL. 

5.7. Site Meetings 

The site meetings shall be held during execution of the work with the Consultant to sort out any problems „or‟ to 
provide any missing information in connection with the work. The meeting may be convened by the department 
as per the need. However, at least one routine meeting shall be held in a month. There will be no limit on the 
number of meetings/site visits and nothing extra shall be payable on this account. 

6.0  DEPARTMENT’S ROLE AND RESPONSIBILITIES 

The Department shall discharge all obligations connected with the project and engagement of the Architect as 
follows: 

6.01 To provide detailed requirements of the project, site plan to a suitable scale showing boundaries, contours 
at suitable intervals, existing physical features including any existing roads, paths, existing structures, existing 
service and utility lines and such lines to which the proposed service can be connected. In case such information 
is not readily available, the Department will arrange for the collection of necessary information. 

6.02 To furnish reports on soil conditions and test, specific conditions/ statutory stipulations/ Codes of Practice / 
Schedule of rates, etc., desired to be followed. 
  
6.03 To get building plan approval, from CMDA for construction, completion certificate & four star rating 
certificate from Indian green building Council. 

6.04 Execution, Supervision of site works, measurement & billing. 

 
7. DELIVERABLES BY THE ARCHITECT 

7.01 The Architect shall appoint any of the expert group in soil investigation field for conducting bore hole soil 
investigation & submit the report including the water sampling and testing. 
 
7.02The Architect shall keep the Department informed about the progress of work in his office. 

 7.03 The Architect may appoint specialised consultants in consultation with the Department, if necessary. 
 
 7.04 After the initial drawings approved by BHEL, the architect has to submit 3D model of the project with 
lighting arrangement & see through cover. Also, at the final stage of project any corrections in the model with 
respect to as- built shall be attended by Architect.  The quoted rate is all inclusive.  
 

 
7.05 The Architect shall be responsible for the direction and integration of the consultants work, the calculations, 
the detailed design and evaluation of the work. 

7.06 The co- ordination drawing may also be required during execution of the work to ensure integrated 
construction of all the components. It is the responsibility of the architect to prepare the additional drawings 
required for proper execution of the work which may be visualised during construction work. 

7.07  The Architect shall supply drawings to the Department, free of cost, up to three sets of drawings at different 
stages. 
 
7.08. The Architect shall prepare the total  drawings with BOQ  (for Planning, design& Execution) for this 
entire  projects with the base input of the minimum required built up area  (office area)  of 71128 SqFt in 

the form of Silt + seven Floors. 
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7.09 The Architect shall not make any deviations, alterations „or‟ omissions from the approved drawings, 
involving financial implications without prior consent of the Department. 

7.10 All the approved drawings shall be the property of BHEL. The same shall be submitted to the department 
immediately after getting them approved. 

7.11 The Architect shall exercise all reasonable skill, care and diligence in the discharge of his duties and shall 
exercise such general superintendence and inspection as may be necessary to ensure that works are being 
executed in accordance with the Conditions of Contract. 

7.12 BHEL may review the work carried out by the consultant at Architectural planning, detailed engineering „or‟ 
at any pre-constructional stage to get satisfied with the standards and procedures adopted by the consultant to 
make available the concerned documents to BHEL on demand. 

7.13 It is the responsibility of the architect to plan and design the building complex based on standard  
engineering practice and adopting the Green building concept.  The architect shall stand guarantee for the 
performance of the system designed by them for a minimum of 25 years. A guarantee bond on standard 
approved proforma shall be provided by the architect. 

7.14 All structural designs shall be got proof checked by the Architect / Consultant from IIT / SERC /  NIT/ 
Anna university at his own cost. Nothing extra shall be paid on this account. The structural design drawings and 

the calculation sheets shall be signed and verified by the proof checking agency and the certificates regarding 
safety of structure as per codal provisions shall be submitted to BHEL. 
 

 7.15 Architect / Consultant shall provide detailed computations and back up of structural design sheets to BHEL 

7.16 The Architect / Consultant shall provide all drawings and designs on auto CAD STADD-PRO „or‟ any 
relevant computer programmes. Copy of final design / drawings shall be made available to BHEL in soft copy 
also. 

7.17 Architect has to prepare and submit completion reports for the project as required and  assist for obtaining 
"Completion/ Occupancy   Certificate” from statutory authorities, wherever required and also  assist for getting  
four star rating certificate  from Indian Green Building Council. 

 
7.18 The Architect has to arrange for General supervision of Works. 

 
8. TIME SCHEDULE 

The activities under Clause 1 & 2 are basically divided into two phase viz. Phase 1 upto and including the stage 
of Preliminary design & drawing and Phase 2 upto and including the release of approved drawing  for tender 
purpose, bill of quantities with individual item rate and detailed estimate. The duration of phase  1 is 30 days from 
the date of signing of contract agreement. The duration of phase 2 is 30 days from there on. The duration of 
construction phase is earmarked for Eighteen Months. The above services are to be performed as per the 
following schedule. 

Activity 
No. 
1. 

2 

Activity 

Bore hole soil investigation & testing, Upto and including 
 the release of conceptual design & Preliminary drawing.  
Upto and including the release of approved drawing for 
 tender purpose, bill of quantities with technical specification based 
on DSR 2012 and detailed estimate, drawing vetting by IIT/ SERC/ 
NIT,Annauniversity, arrange drawings for submission toCMDA. 
 

Duration 

30 days from the date of 
Agreement 

 
30 days from the completion 
of activity 1 

Within 60 days of 
Completion of activity 2 
 

 
20 Months of completion of 
activity 3 

  
Issue of Good for Construction drawings -  Construction Phase.  
Release of Quality Control Procedure. 
 
Submission of completion report and drawings for issuance of 
completion/ Occupancy Certificate by Statutory authorities, where 
ever required and issue of as build drawings.  Assist  to  get  four 
star rating certificate from Indian Green building Council .                                                                

3 
 
 
4 
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REVERSE AUCTION 

BHEL reserves the right to go for a Reverse Auction (RA) instead of Opening the submitted sealed bid, which 

will be decided after technical evaluation. Information and general terms and conditions governing RA are given 
below. 

GENERAL TERMS AND CONDITIONS OF RA 

Against this tender for the subject work/system with detailed scope of work as per tender specifications, BHEL 
may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING ON INTERNET. 

1. For the proposed reverse auction, technically and commercially acceptable    bidders only shall be 
eligible to participate. 

2. BHEL will engage the services of a service provider who will provide all    necessary training and 
assistance before commencement of on line bidding on    internet. 

3. BHEL will inform the vendor in writing in case of reverse auction, the details of    Service Provider to 
enable them to contact & get trained. 

4. Reverse Auction rules like event date, time, Start price, bid decrement,    extensions etc. also will be 
communicated through service provider for  compliance. 

5. Vendors have to fax the Compliance form in the prescribed format (provided by    Service provider) 
before start of Reverse auction. Without this, the vendor will not    be eligible to Participate in the event. 

6. BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help to    arrive at “Total Cost 
to BHEL” like Taxes and Duties, Freight charges, Insurance    and loading factors (for non-compliance to 
BHEL standard Commercial terms &    conditions) for each of the vendor to enable them to fill-in the 
price and keep it    ready for keying in during the Auction. 

However if the service tax is applicable for this contract, the same will be reimbursed on production of 
valid document proof for having paid service tax by the tenderer. 

7. Reverse auction will be conducted on scheduled date & time. 

8. At the end of Reverse Auction event, the lowest bidder value will be known on the  network. 

9. The lowest bidder has to Fax the duly signed Filled-in prescribed format as  provided on case-to-case 
basis to BHEL through Service provider within 24 hours  of Auction without fail. 

10. Any variation between the on-line bid value and the signed document will be  considered as 
sabotaging the tender process and will invite disqualification of     vendor to conduct business with BHEL 
as per prevailing procedure. 

11. In case BHEL decides not to go for Reverse Auction procedure for this tender   enquiry, the Price   
bids and price impacts, if any, already submitted and available    with BHEL shall be opened as per  
BHEL‟s standard practice. 

12. BHEL reserves the right to negotiate if need be, with the “L1” vendor of the  Reverse Auction. 
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Force Majeure clause: If at any time during the continuance of this contract the performance in whole or in part 

by either party of any obligations under this contract shall be prevented or delayed by reason, of any war, 
hostilities, acts of the public enemy, civil commotion, sabotage, fires, explosions, epidemics, quarantine, 
restrictions or acts of GOD (hereinafter referred to as events) then provided notice of happening of any such 
events is given by either party to other within twenty one days from the date of occurrence thereof neither party 
shall reason of such events be entitled to terminate this contract nor shall either party have any such non 
performance and delay is resumed as soon as practicable after such events has come to an end or ceased to 
exist. If the performance in whole or part of any obligation under this contract is prevented or delayed by reason 
or any such event claims for extension of time shall be granted for period considered reasonable by BHEL 
subject to prompt notification by the tenderer to BHEL of the particulars of the events and supply to the BHEL if 
required of any supporting evidence. Any waiver of time in respect of partial installment shall not be deemed to 
be a waiver of time in respect of remaining deliveries. 

        The correspondence exchanged against the tender from both tenderer and BHEL through email are 
considered as valid document legally though it is not signed. It is treated as valid confirmations made on behalf of 
the respective company and very much comes under the legal ambit of the business transaction and hence it is 
binding on both the parties to the business. 

         Any transaction pertaining to the tender from both the parties of business done round the clock irrespective 
of the office or business hours of the companies, are valid legally and binding on both the parties. This applies to 
the extent only in such cases where deadline time for transaction is not specifically declared by either or both the 
patties to the business. 

         In case Letter of Intent (LOI) is issued through email, the PC generated time and date of mail shall be 
construed as the official time and date of release of LOI. In as much as this date is within the last date of validity 
given by the bidder the LOI is said to have been issued within the validity period and shall be binding on both the 
parties to the business. 

         Tenderers participating in the tender should declare in their technical bid that whether they have been 
black-listed / kept on hold for a specified period / given Business holiday for a specified period by any Public 
sector undertaking or Government departments. The reasons for such action with details and the current status 
of such hold shall be clearly furnished to BHEL. If no such details are mentioned in the offer then it will be 
construed that the subject bidder is not under any such hold. But at a later date if it comes to the notice of BHEL 
about any such hold under enforcement on the subject bidder, BHEL will have every right to reject the offer of 
such vendors at any point of time and also under any stage of the finalisation of the subject tender irrespective of 
the status of the subject bidder in that tender. Such bidders will not be permitted to participate in the further 
tender proceedings and will be communicated suitably. They will not be also considered for any ongoing tenders 
even if participated till the hold is officially lifted and confirmed in writing. 
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BHARAT HEAVY ELECTRICALS LIMITED , 
       PIPING CENTRE-CHENNAI- 600 017 

Norms for Qualification for Providing Comprehensive Architectural consultancy for the 
construction of office building with green building features for  BHEL-Piping centre at 
Pallikaranai in Chennai . 

Tender Schedule No. 

Sl. 
No. 

ELIGIBILITY: 

1. 
 
 
2. 
 
3. 

Consultant should have PAN, Service Tax Registration No, Profit & Loss account, 
balance sheet duly certified by the auditor, IT return for the last three financial years 
with acknowledgement  from IT Department. 
Registered with Council of Architect. 
 
Worked in Govt/Quasi Government. 

Seven years of Experience in this field of work as on 31
st

 January 2013. 
 
Average annual financial turnover with architectural business  in the last 3 years 
shall be at least Rs. 150.00 Lakh 

Must have a full-fledged office set-up(with required manpower,phone,fax & e-mail) 
in Chennai. 

During last seven years should have successfully completed either 
Three similar completed works each not less than Rs.39 Lakh 
                                   Or 

Two similar completed works each not less than Rs. 58 Lakh 
                                    Or 
One similar completed work not less than Rs. 77 Lakh 

8. Consultancy should have been provided atleast for one green office building with a 

plinth area of 7000 sqm in last 3 years. 

01/12-13 

Thrust Area Score 

4. 
 

5. 

6. 
 
7. 

THRUST AREA 

I NATURE OF COMPANY 
 
Public Limited 

Private Limited/Partnership firm 

Sole Proprietor 

II Similar Experience (Architectural consultancy) 
Value of architectural consultancy executed in the last 
three years  
 More than                                                                                             

SCORE 

5 
 
5 

3 

2 

30 

QUALIFICATION 
   NORMS 

(Pro-rata for in between cases) 

III Similar Experience (Green Building Architecture) 
Number of green building for which consultancy 
was provided with plinth area of 7000 sqm each 
 
(Pro-rata for in between cases) 

30 
 
18 

10  
10 

6 

Rs. 234 Lakh 
 
 Rs.117 L 

Three 

One 
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IV Performance on previous works 
Successful completion of three major works in time. 
Successful completion of two major works in time. 
Successful completion of one major work in time. 

20 
20 
15 
10 

10 

10 

 6 
 
10 

10 
 6 
 5 
 5 

 4 
 
3 
 
2 

 
10 
 
10 

6 

Rs. 78 L 

Rs.39 L 

Rs.154 L 

Rs.77 L 

Each Rs. 39 L 
Each Rs. 39 L 
   Rs. 39 L 

V Highest value of single work completed in 7 years 

More than 

VI 

VII 

(Pro-rata for in between cases) 
 
Average Annual Turnover of similar works in last 3 
Financial Years 
More than 

(Pro-rata for in between cases) 
Qualified staff availability 
 
If 2 Graduate Architects, 2 Structural Engineers, 4 Supervisors 
& 4 Tech staff available                                                                                              
 If  2 Graduate Architects, 4 Supervisors & 4 Tech. Staff                        
Available                                                                                                  
If 1 Architect, 2 Supervisors & 4 Tech. Staff available.  
 
 If 1 Architect, 1 Supervisors & 2 Tech. Staff available.                               
                                                  

Financial Stability 
Solvency  ( issued by Bank) 

More than . 

(Pro-rata for in between cases) 
(Certificate validity up to six months before the tender opening 
date) 

Rs 300 L 
Rs.150 L 

VIII 

NOTE: i) 
 
            ii) 
 
 
 

          iii) 

Minimum score required for qualification is 60 out of 100. 
 
Similar work means:  Providing comprehensive Architectural consultancy for the 

construction of office building with green building features including the development of 
plot. 
 

In Qualified staff availability: The minimum score shall be obtained 4. 
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BHARAT HEAVY ELECTRICALS LIMITED 
    PIPING CENTRE, CHENNAI- 600 017 

 

QUALIFICATION PROFORMA 

1. Name of applicant : 

2. Nationality 

3. Address 

: 

: 

Shri / M/s 

Indian other 

……………………………………………………….. 
……………………………………………………….. 
……………………………………………………….. 
……………………………………………………….. 

4. Telephone No. : 

Fax No. : E-mail : 

5. Constitution Individual 

Partnership Firm 

Public Ltd. Company 

Sole Proprietorship concern 

Private Ltd. Company 

6. In case of Limited Liability Company „or „Company     : 
    Limited by Guarantees. 
   A) amount of paid-up-capital 

7. Enclose a chart showing Company Organisation 
indicating various factories / workshops / sites / 
divisions etc., with levels and names of key 
personnel and clearly depicting the reporting and 
functional relationships. Also give brief write-up 
on the functions and responsibilities of each 
entity. 

Details of Owner / Partners / Directors (Strike out 
whichever is not applicable) 

 

8. 

Sl. 
No. 

Name & Designation 

To be furnished in 
 separate sheet - 

Occupation 
 Address 

Telephone 
   No. 

Fax No. E-mail 

9. Value of property owned, Certificate to be 
produced from the Revenue Department. 

Does the applicant maintain any office for 
preparing designs, drawings, bills, etc. 

Does the applicant posses facility to set up 
laboratory for Quality Control at site of work. If 
so please furnish full details of organisation, 
equipments, tools, etc. 

10. 

11. 
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12. Is the individual/sole proprietor/any partner/ 
directors of company: 

Dismissed Government Servant 

Having business banned/suspended by any 
government in the past 

Convicted by a court of law 

Retired Engineer / Official from Engineering 
Departments of Govt. of India within last two 
years 

Director „or‟ partner of any other company / firm 
enlisted with CPWD or any other department 

Yes 

Yes 

No 

No 

(a) 

(b) 

(c) 

(d) 

Yes 

Yes 

No 

No 

(e) Yes No 

(f) 

13. 

Member of Parliament „or‟ any State Legislative               Yes                          NO 
 AssemblyIf answer to any of the above is 
„Yes”, furnish details on a separate sheet 
Name of person holding power of attorney.…………………………………………… 
(Copy to be enclosed) 

(a) 

(b) 

Nationality 

Liabilities 

……………………………………………… 

……………………………………………… 

……………………………………………… 

…………………………………………….. 

……………………………………………… 

Indian Other 

14. Name of Banker with full address 
(Note: Banker‟s report in original preferably 
in sealed cover, giving the financial 
capacity to handle works of the required 
magnitude should be enclosed) 

Place of business 

Date of commencement of business 

Details of Income Tax paid during last 
three years. 

15. 

16. 

17. 1. 2011-12 
2. 2010-11 
3. 2009-10 

18. State whether Income Tax Clearance 
Certificate from the appropriate authority 
in the prescribed form enclosed. 

Contractor‟s capital in the business. (in 
case of partnership, please mention 
percentage of shares and amount) 
Quantum of business done during last 
three financial years 

Yes No 

19. 

1. 2011-12 
2. 2010-11 
3. 2009-10 

1. 2011-12 
2. 2010-11 
3. 2009-10 
 

21. Value of fixed assets of the business in the 
last  three years 

22. 

23. 

Guarantee limits (if any) enjoyed by the 
firm. 
Over-draft limits (if any) enjoyed by the 
firm. 
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24. State whether Audited report for Profit and 
Loss Account & Balance Sheet for last 
three years enclosed. 

Details of Technically qualified staff :- 

Name and Designation Qualification 

Yes No 

25. 

Sl. 
No. 

Experience and 
 Specialisation 

Remarks if any 

26. Whether the details of T & P, Machinery, 
Equipments and work shop as per 
Annexure – I given. 

 Whether enlisted with any other Department 
(a) If yes, give details: 

 (i) 
(ii) 

(iii) 

(iv) 

Name of Department & address 
Money limit 

Enlistment No. & date 

Valid upto 

Yes No 

27. Yes No 

…………….…………………..………………. 
………..……………………………………. 

………………………………………………… 

28. Licence No. and validity of licence obtained from Dy. Chief 
Inspector of Factories / Assistant Commissioner of Labour 

Whether the applicant has registered his workmen under 
Employees‟ State Insurance Act. If so, code number may be 
furnished.If applied, attested copy of application for 
registration acknowledged by ESI Authorities. 

Whether the applicant has registered his workmen under 
Employees‟ Provident Funds and Miscellaneous Provisions 
Act . If so, the code number may be furnished. If applied, 
attested copy of application for registration with 
acknowledged by PF Authorities. 

Indicate Central / Local Sales Tax, Excise Duty 
code Numbers and PAN. 

1. 
2. 
3. 
4. 

CST 
LST 
ED 
PAN 

No 

29. 

30. 

31. 

32. Is any person working with the applicant as a 
near relative of the Officer / Official of BHEL 

If yes, give details 

(i) 

(ii) 

(iii) 

(iv) 

Name 

Staff No. 

Designation & Department 

Unit 

Yes 

(a) 

…………………………………………… 

…………………………………………… 

…………………………………………… 

…………………………………………… 
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33. 

34. 

35. 

(i) 

(ii) 

(iii) 

(iv) 
 
 
 
 
 
 
 
 
 

 

Details of similar works completed during the last seven years (To be submitted in separate 
sheet as per Annexure-II.) 
Certificates from clients in original as per proforma given in Annexure -III for all eligible 
works. 

 
Certificates: 
I/We (including all partners) certify that I/We have read the Preamble & Terms and conditions and shall abide 
by them. 
I/We certify that the information given above is true to the best of our knowledge. I/We also understand that if 
any of the information is found wrong, I/We am/are liable to be debarred. 
I/We certify that I/We will not get myself / ourselves registered as contractor(s) in BHEL under more than one 
name. 
(a) I certify that I did not retire as an Engineer of Gazetted rank or as any Gazetted Officer   employed on 
Engineering or Administrative duties in any Engineering Department of    the Government of India during the 
last two years. I also certify that I have neither  such a person under my employment nor shall I employ any 
such person within two   years of his retirement except with the prior permission of the Government. (For 
     Individuals seeking enlistment in their own name). 

 
(b) We certify that none of the partners/directors retire as an Engineer of Gazetted rank or  as any Gazetted 
Officer employed on Engineering or Administrative duties in last two  years. We also certify that we have neither 
under our employment any such person  nor shall we employ any person within two years of his retirement 
except with the prior  permission of the Government. (For partnership firms and limited companies). 

Signature(s) of the applicant(s) 
        Name 

1. 

2. 

3. 

4. 

5. 

……………………………………... 

……………………………………... 

……………………………………... 

……………………………………... 

……………………………………... 

Signature 

…………………………. 

…………………………. 

…………………………. 

…………………………. 

…………………………. 

               Address 
   (Seal in case of Firm) 
………………………………… 

………………………………… 

………………………………… 

………………………………… 

………………………………… 

Date: 

NOTE: 1) All the relevant certificates, details etc. should be attached with the application. 
            2) The terms that are not applicable may be scored out. 

Details of documents attached:- 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

  10. 
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ANNEXURE - I 

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS 
                     (2005 – 2006 TO 2011-2012) 

Sl. 
No. 

 Name of 
  work & 
Agreement 
   No. 

  Date of 
commence 
   ment 

Date of completion 

Stipulated Actual 

 Reasons for 
    delay & 
compensation 
 levied, if any 

Work order 
 Value 

Gross cost of completion       Name, 
 designation & 
     complete 
    address of 
the authority for 
      whom 
  the work was 
       done 

DETAILS OF WORK COMPLETION CERTIFICATES, WORK ORDERS ETC. ARE TO BE FURNISHED 
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ANNEXURE - II 

CLIENT’S CERTIFICATE REGARDING PERFORMANCE OF 

CONTRACTORS 

Name & Address of the Client 
…………………………………………………………… …………. 

………………………………………………………………………. 

Details of works executed by Shri . M/s ……………………………………………… 

……………………………………………… 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

Name of work with brief particulars 

Agreement No. and date 

Date of commencement 

Stipulated date of completion 

Actual date of completion 

Details of compensation levied for delay, if any: 

Tendered amount 

Gross amount of the work completed 

Name and address of the authority under 
whom work executed 

Whether the contractor employed qualified 
Engineer/Overseer during execution of work? 

(i) Quality of work (indicate grading) 
        Outstanding/V.Good/Good/Poor 
(ii) Amount of work paid on reduced rate  basis, if any 

(i) Did the contractor go for arbitration? 
(ii) If yes, amount of claim 
(iii) Amount received 

: 

: 

: 

: 

: 

: 

: 

: 

10. : 

11. : 

: 

12. : 
: 
: 

13. Comments on the capabilities of the contractor 
(a)Technical Proficiency                                                 : Outstanding /V.Good / Good / Poor 
(b)Financial Soundness                                                 : Outstanding / V.Good / Good / Poor 
(c)Mobilisation of adequate T & P                                  : Outstanding / V.Good / Good / Poor 
(d)Mobilisation of manpower                                          : Outstanding / V.Good / Good / Poor 
(e)General behaviour                                                     : Outstanding / V.Good / Good / Poor 

NOTE: All columns should be filled in properly. 

Signature of the Certifying Officer 
        with Official seal. 
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR 
LAWS BY THE CONTRACTORS FOR BHEL 

1. The Contractor shall not employ in connection with the work any person who has not completed 18 
years of age. 

The Contractor shall in respect of labour employed by him either directly or through  
subcontractors, comply with or cause to be complied with the following statutory provisions and 
rules and in regard to all matters provided therein. 

a) 
      

The Contract Labour (Regulation & Abolition) Act 1970 and the related Tamil Nadu Rules. 

2. 

b)The Minimum Wages Act 1948 and the related Tamil Nadu Rules. 
c)The Payment of Wages Act 1936 and the related Tamil Nadu Rules. 
d)The Factories Act 1948 and the related Tamil Nadu Rules. 
e)The Employee‟s Provident Fund & Miscellaneous Provisions Act 1952. 
f)The Employees State Insurance Act 1948. 
g)The Workmen Compensation Act 1923. 
h)The Industrial Disputes Act 1947. 
and any other law or modifications to the above or to the Rules made thereunder from time to time. 

REGISTRATION AND LICENSING 

3. Every Contractor shall register his name with the Welfare Section of BHEL before taking up the 
work awarded to him by giving the following information and getting a Code Number : 

a) 
b) 
c) 
d) 
e) 

f) 

The Name of the Contractor 
Nature of Contract Work 
Period of work 
Number of maximum labour employed by him on any one day 
License No. & Date (Applicable in case of contractor employing 20 „or‟ 
more workers) 
Whether enrolled for PF, ESI, etc., and enrolment No. 

This information is called for, for the purpose of informing the Inspectorate of Factories whenever 
they call for information regarding contracts. 

4. The Contractor employing 20 „or‟ more workmen is required to obtain license from the authorities 
(The Deputy Chief Inspector of Factories / Assistant Commissioner of  Labour as the case may    
be).The license shall be amended and / or renewed wherever, there is an increase in the workmen 
employed by him or in the event of contract being extended or renewed. The Contractor shall 
inform the licence number to the BHEL Management before taking up the work. 

The Contractor (Licensed or unlicensed) shall promptly furnish every information and document 
required by BHEL authorities for the purpose of fulfilling their obligations as Principal Employer and 
/ „or‟ Occupier of the Factory and shall render all necessary assistance for the same. 

5. 

WAGES 

6. The Contractor shall pay wages to the workmen employed by him at the rate which shall not be 
less than the minimum wages applicable under Law from time to time. 

The Contractor shall fix wage periods in respect of which wages shall be payable. No wage period 
shall exceed one month. 

 
The Contractor shall ensure payment of wages to the contract labour employed by him within three 
days from the end of wage period in case the wage period is one week or a fortnight and in all 

7. 

8. 

ARCHITECT /CONSULTANT 24 ACCEPTING OFFICER 



other cases before 10
th

  day of the following month. 

9. All Payment of wages shall be made on working days at the work site and during the working time 
and on date notified in advance. In case the work is completed before the expiry of the wage 
period final payment shall be made within 48 hours of the last working day. 

Where the employment of any worker is terminated by or on behalf of the Contractor, the wages 
earned by him shall be paid before the expiry of the second working day from the day on which his 
employment is terminated. 

Wages due to every worker shall be paid to him direct or to the person authorized by him in this 
behalf. All wages shall be paid in current coin or currency in both. 

The Contractor shall ensure the disbursement of wages in the presence of such authorized 
representative of BHEL Management. 

The above payment shall be verified by the authorized officer / representative of BHEL with the 
following certificate of the payment sheet “Certified that the amount shown in Column No…….…. 
has been paid to the workmen concerned in my presence on ………..at……………. 

A certificate of payment shall be furnished in duplicate by the Contractor to the Engineer in charge 
each month in Form „A‟. 

A notice showing the wage period and the place and time of disbursement of wages shall be 
displayed at the place of work and a copy to be sent to the Welfare Department by the Contractor 
under acknowledgement. 

Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of payment 
of wages, names and addresses of the Inspector having jurisdiction, the date of unpaid wages 
shall be displayed in Tamil and English in conspicuous places at the establishment and at work 
site by the Contractor. The Contractor shall inform the BHEL Management every month the details 
of contract labour engaged for contract in this following form : 

a) 
b) 
c) 
d) 
e) 
f) 
g) 

Serial Number 
Location 
Period of work 
No. of contract labour engaged during the month 
No. of days worked 
No. of men worked 
Wages paid to workers 

 

10. 

11. 

12. 

13. 

14. 

15. 

16. 

The above statement shall be furnished to BHEL Management at the end of every month. 

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS 

17. The following documents / formats under Contract Labour ( Regulation & Abolition ) Act 1970 and 
Tamil Nadu Rules there under shall be maintained by each contractor. 

a) 
b) 
c) 
d) 

Register of persons employed by the Contractor 
Employment Card 
Service Certificate 
Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime 
Register, Register of Fines, Register of Advances etc., 
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18. The Contractor shall display the abstract of the Contract Labour (Regulation&Abolition ) Act and 
the Rules there under both in English and Tamil. 

Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer. 

The Contractor shall submit the returns required under the Contract Labour (Regulation & 
Abolition)  Act 1970 periodically to BHEL Management. 

The Contractor shall without fail give up to date information in writing of the attendance of the 
workers employed by him. 

The Contractor shall ensure that his workers keep and produce their Employment Card when 
coming to duty and take them back when leaving duty. 

All the above registers and records shall be preserved in original for a period of three years. All the 
registers, records and notice maintained under the Act and rules shall be produced on demand by 
Inspector or any authority under the Act. 

19. 

20. 

21. 

22. 

23. 

WORKING HOURS AND WORKING CONDITIONS 

24. No worker shall be required or allowed to work on Sunday unless he has „or‟ will have a holiday on 
anyone of the three days before or after the said day. 

The Contractor shall inform BHEL Management in the prescribed form details of the contract 
workers scheduled to work on Sunday, the day of rest and also indicate the substituted holiday in 
lieu thereof. This shall be intimated two days in advance before his workmen are booked for work 
on Sunday. 

The contract labour working for more than nine hours in any day or for more than 48 hours in any 
week shall be paid wages at the rate of twice the ordinary rate of wages in accordance with the 
provisions of Sections 59 of the Factories Act 1948. 

The Contractor shall provide all safety devices and personal protective equipment to his workmen 
at his own cost and shall ensure that his workmen wear / use such devices or equipment provided 
to them while doing the work and there should not be any relaxation on this. 

The Contractor shall give four paid National Holidays to his workers, viz.,  26
th

  January, 1 May, 
15

th
  August and  2nd October. 

       

25. 

26. 

27. 

28. 

29. The Contractor shall ensure that his workmen vacate the premises after the shift is over. 

The Contractor shall give leave with wages to his workmen who have worked for a period of 240 
days or more in the Factory premises during a calendar year. This leave shall be allowed during 
the subsequent calendar year at the rate of one day for every 20 days of work performed by the 
worker during the previous calendar year. The worker whose services commences on a day other 
than the first of January shall be entitled to leave with wages at the above rate (One day for every 
20 days of work) only if he had worked for a minimum of 2 /3 of the total number of days in the 
reminder of the calendar year. This leave will be admissible only during the subsequent calendar 
year. 

No woman worker shall be required or allowed to work in the complex except between the hours of 
6.00 A.M. and 7.00 P.M. 

The Contractor shall comply with the provisions relating to Welfare and Health facilities as 
provided in the Contract Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu 
Contract Labour Rules 1975. 

30. 

31. 

32. 
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NOTICE OF ACCIDENTS 

33. Notwithstanding anything contrary to this, in the event of accident the contractor shall be required 
to fill injury report and submit the Engineer in charge immediately and ensure the compliances of 
ESI / Workmen‟s compensation Act, Factories Act and Rules made thereunder. He shall also 
maintain a register of accident as per the Act. 

The Contractor shall get the contract labour engaged by him insured under Workmen‟s 
Compensation policy from General Insurance Corporation of India before actually starting the work 
of contract. The insurance coverage should be for the entire period of Contract. The Contract shall 
comply with the provisions of the Workmen‟s Compensation Act 1923. (This should be read in 
conjunction with the provisions of ESI Act ) 

34. 

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT 

35. The contractor shall ensure that all his workmen are covered under the Employee‟s State 
Insurance Act and produce to BHEL such Registration Number / Enrolment Number before 
executing the contract work. 

The Contractor shall regularly pay the amount of contribution. i.e., employer‟s contributions as well 
as employees‟ contribution pursuance of the above scheme as fixed from time to time. The 
Contribution payable presently is 1.75% wages to be recovered from his workmen and 4.75% of 
wages to be contributed by the Contractor. Contributions recovered from employee and 
contribution made by the contractor may be rounded to the next higher multiples of five paise. 

The Contractor shall take note of any amendment that may be brought forth in the above 
contribution rate and act accordingly. 

The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous 
Provisions Act 1952 and accordingly produce to the BHEL Management the registration / 
enrolment number before awarding of contract work.  As per the existing provisions every worker 
shall be entitled and required to become a member of the fund. The employee‟s contribution 
payable at present is 12% of wages which will be recovered by the contractor from the wages of 
his workmen and the contractor should pay equal contribution. The contractor is also liable to pay 
any administrative charges in this behalf that may be decided from time to time. It will be the 
responsibility of the contractor to ensure such contribution payable in respect of workmen 
employed through sub- contractors also. 

The Contractor shall take note of any amendment in the rate of contribution payable under the 
scheme from time to time. 

The Contractor shall within seven days of the close of every month submit to BHEL a statement 
showing the amount of contribution payable / paid for employees engaged by him or through him 
and shall also furnish to BHEL such information as Principal Employer is required to furnish under 
the provisions of the ESI Act and PF as well as the schemes made thereunder to the authorities 
concerned. 

36. 

37. 

38. 

39. 

40. 
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41. Whenever any sum of money is found to be recoverable from „or‟ payable by the contractor under 
the above Act, the sum shall be deducted from any sum that may be due „or‟ which at any time 
thereafter may become due to the Contractor under this contract „or‟ under any other contract „or‟ 
from his security deposit. In case the recoveries are not sufficient to satisfy the claim, the 
contractor shall pay the balance thereof on demand. In case any recoveries are made under this 
clause from security deposit, the contractor shall immediately thereafter pay such further sums as 
may be required to replenish the shortage caused by such recoveries in amount of security 
deposit. 

The Contractor shall abide by all the labour and other laws applicable to contract labour / worker 
under this contract and shall at all times keep BHEL indemnified against all loses, claims, 
prosecutions under any law. 

In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied 
with the same, BHEL will be entitled to recover the same from the contractor / sub-contractor. 

Non-exercise of any of the powers or rights available to BHEL hereunder or under any law, shall 
not in any way operate as waiver thereof. 

Note : The Specimen forms for the following are available in BHEL. 

Form „A‟ 

Form IV 

Form XIII 

Form XIV 

Form XV 

Form XVI 

Form XVII 

Form XIX 

42. 

43. 

44. 

1) 

2) 

3) 

4) 

5) 

6) 

7) 

8) 

- 

- 

- 

- 

- 

- 

- 

- 

Payment Certificate 

Application for License 

Register of Workmen employed by contractor 

Employment Card 

Service Certificate 

Muster Roll 

Register of wages 

Wage slip 
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CHAPTER- I 

1. DEFINITIONS 

In these General Conditions of Contract, the following terms shall have the meaning hereby assigned 
to them except where the context otherwise requires:- 

a) The “CONTRACT” means the documents forming the tender and acceptance    thereof, together with 
all documents referred to therein including General and    Special Conditions of Contract, Schedules 
„A‟, „B‟, „C‟, „D‟, „E‟, and / or General    Summary attached to the form of tender, the Bharat Heavy 
Electricals Limited,    Schedule of Rates as amended and in force the Specifications and the    
Drawings. All these documents as applicable taken together shall be deemed to  form one Contract 
and shall be complementary to one another. 

b) The “TENDER DOCUMENTS” means the form of Tender the applicable    Schedules „A‟, „B‟, „C‟, 
„D‟, „E‟, and / or General Summary, General and Special    Conditions of Contract and the 
Specification and / or Drawings as given to    Contractors on payment for the purpose of preparing their 
tenders. 

c) The “WORK” means the work described in the tender documents in individual    work orders and/or 
accompanying Drawings and Specifications as may be    issued from time to time to the Contractor by 
the Engineer–in– charge within the    powers conferred upon them, including all modified „or‟ additional 
works and    obligations to be carried out either at the site or at any Factory Workshop „or‟  other place 
as required for the performance of the Contract. 

d) The “SITE” means the lands and/‟or‟ other places on, in into „or‟ through which the   work is to be 
executed under the Contract „or‟ any adjacent land, path „or‟ street   which may be allotted to „or‟ used 
for the purpose of carrying out the contract. 

e) The “CONTRACTOR” means the individual, firm „or‟ Company, whether    incorporated „or‟ not 
undertaking the work and shall include the legal personal    representatives of such individuals „or‟ the 
persons composing the firm „or‟    Company, „or‟ the successors of the firm „or‟ Company and the 
permitted assigns    of such individual „or‟ firm „or‟ Company. 

f) The “ Engineer–in–charge” means the Engineer who is incharge for the works referred. 
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CHAPTER II 

SCOPE OF CONTRACT 

2. Heading to the Contract: 

The heading to these conditions shall not effect the interpretation thereof. 

3. Contract Documents 

The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST” three copies of 
signed drawings and one copy of the signed agreement comprising of preamble to agreement, 
General and Special Specifications, Schedule „A‟, „B‟, „C‟, & „E‟, etc., (but excluding General 
Conditions of Contract and Drawings) and three copies of all further drawings issued during the 
progress of work. 

The Contractor shall keep one copy of all the Drawings and the Specifications at the site and the 
Engineer-in-charge „or‟ his representative shall have access to them at all reasonable times. 

None of these documents shall be used by the contractor for any purpose other than that of this 
contract. 

The Contractor shall take necessary steps to ensure that all persons employed on any work in 
connection with this contract have noticed that the Indian official Secrets Act 1923 (XIX of 1923) 
applies to them and shall continue so to apply even after the execution of such works under the 
contract. 

4. Works to be Carried Out 

The Contract shall, except as provided under Schedules ‟B‟ and „C‟ include all labour, materials, 
tools, plants equipment and transport which may be required in preparation for, and in the entire 
execution and full completion of the work. Schedule „A‟ shall be deemed to have been prepared in 
accordance with good practice and recognized principles and unless otherwise stated, the 
descriptions given therein shall be held to include waste on materials carriage and cartage,lead, 
return of empties, hoisting, setting, fitting in position and all other labour necessary in and for the 
entire execution and full completion aforesaid. Any error in description or quantity in schedule „A‟ 
„or‟ any omission there from shall not vitiate the Contract or release the Contractor from the 
execution of the whole or any part of the work comprised therein according to the Drawings and 
Specifications, or from any of his obligations under the Contract. The insertion of the name of any 
firm of suppliers in the Tender Documents is for the purpose of obtaining a particular class or 
quality of materials or workmanship but the articles or materials specified may be obtained from 
any other firm subject to prior written approval of the Engineer – in – charge. 

In the case of a discrepancy between Schedule „A‟ the specification and / or the Drawing, the 
Accepting Officer shall be the sole deciding authority as to which shall prevail and his decision 
shall be final and conclusive. If neither Drawings nor Specifications contain any mention of minor 
details of construction, which in the opinion of the Accepting Officer whose decision shall be final 
and conclusive, are reasonable and obviously and fairly intended for the satisfactory completion 
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of the work, such details shall be provided by the Contractor without any extra cost as if  they were 
specially mentioned and shall be deemed to be included in the contract. 

The contractor will be deemed to have satisfied himself as to the nature of the site, local  facilities 
of access and all matters affecting the execution and completion of the work.  No extra charges 
consequent on any mis-understanding in these respects or otherwise will be allowed. 

5. Provisional Items ( Sl no:2 of Price bid) 

The full amount of provisional lumpsums and the value annexed to  provisional item  inserted in 
the tender documents shall be deducted from the contract sum and the value  of work ordered and 
executed thereunder shall be ascertained by measurement „or‟  valuation as for deviations. 

No work under these items is to be begun without instructions in writing from the Engineer-in-
charge. 

The extent of quantities „or‟ items described as “Provisional” shall not be held to guarantee „or‟ limit 
the amount and description of the work to be executed by the contractor either in  respect of the 
items concerned „or‟ the work as a whole. 

No addition „or‟ deduction shall be made by the Contractor to the amount of the provisional 
lumpsums as included in the tender documents. 

6. Deviations 

The contractor shall not make any alteration in addition to „or‟ omission from the work as described 
in the tender documents except in pursuance of the written instructions of the Engineer-in-charge. 
No such deviation from the work described in the tender documents shall be valid unless the same 
has been specifically confirmed and  accepted by the Accepting Officer in writing and incorporated 
in the contract. 

The Accepting Officer may deviate either by way of addition „or‟ deduction, from the work so 
described, provided that the contract sum be not thereby varied on the whole.  

Any objection by the Contractor to any matter concerning the order shall be notified by him in 
writing to the Engineer-in-charge within Seven days from the date of such order, but  under no 

circumstances shall the work be stopped (unless so ordered by the  Engineer-in-charge) owing to 
differences „or‟ controversy that may arise from such an  objection. In the absence of such a 
notification of objection by the contractor, he will be deemed to have accepted the order and the 
conditions stated therein. In the event of the contractor failing to agree with the Engineer-in charge 
regarding the terms of the  proposed deviation, the objection shall be referred to the Project 
Manager whose decision shall be final conclusive and binding on the Contractor. 

7. Time 

Time is the essence of the contract and is specified in the tender document or in each individual 
Work Order. 

As soon as possible after the contract is let „or „any substantial Work Order is placed and before 
work under is to begin, the Engineer-in-charge and the Contractor shall agree to a  Time and 
Progress Chart. The Chart shall be prepared in direct relation to the time stated.  
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In the Tender Documents „or‟ the Work Order for the completion of the individual items thereof and 
/ the contract „or‟ order as a whole.It shall indicate the forecast of the dates for the commencement 
of the various trade processes or sequences of the work, and shall be  amended as may be 
required by agreement between the Engineer-in- charge and the  Contractor within the limitation of 
the time imposed in the Tender Documents „or‟ Order 

In the absence of any specific Time and Progress chart to be agreed to between the Contractor 
and the Engineer–in–charge, the contractor shall ensure and maintain  uninterrupted progress of 
the work such that the entire work shall be completed  within the time imposed in the Tender 
Documents or Order and that the proportion  of work completed upto any time in relation to the 
entire work to be under the  Contractor Order shall not be less than the proportion that the time 
elapsed bears to  the total time of completion provided in the Tender Documents „or „Order. 

The contractor shall suspend the execution of the work, or any part or parts thereof whenever 
called upon in writing by the Engineer–in–charge to do so, and shall not resume work thereon until 
so directed in writing by the Engineer –in– charge. The Contractor will be allowed an extension of 
time for completion not less than the period of suspension. However, no other claim in this respect 
for  compensation or otherwise however will be admitted. Provided the cause for suspension is not 
attributable to any default on the contractor‟s part to proceed with or fulfill the contractual 
obligations. This may also be extended to allow foralteration of work made by the deviation order. 
 

8. Stores and Materials 

The Contractor shall, at his own cost and expense, provide all materials required for the works, 
other than those listed in Schedule „B‟, which are to be supplied by Bharat Heavy Electricals 
Limited. All materials to be supplied by the Contractor shall be of the best kind as described in the 
specifications and the Contractor shall, if requested by the Engineer–in–charge, furnish proof to 
the satisfaction of the Engineer-in-charge,  that the materials so comply with the specifications. 

The contractor shall, at his own expense and without delay, supply samples of materials proposed 
to be used in the execution of the work for approval of the Engineer–in–charge, who may reject the 
materials not corresponding either in quality or character to the approved samples. 

In the case of stores provided under Schedule „B‟ the Contractor shall bear the cost of loading, 
transporting to site, unloading, storing under cover as required assembling and jointing the several 
parts together as necessary and incorporating or fixing these stores materials in the work, 
including all preparatory work of whatever description as may be required, and of closing, 
preparing, loading and returning empty cases or containers to the place of issue without any extra 
charges.  

9. Delay and Extension of Time: 

if, in the opinion of Engineer–in–charge the work is delayed: 

i) 

ii) 

iii) 

by reason of abnormally bad weather, „OR‟ 

by reason of serious loss or damage by fire, „OR‟ 

by reason of Civil commotion, local combination of workmen strike „or‟ lockout, affecting 
any of the trades employed on the work „OR‟. 
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iv) 

v) 

by delay on the part of the agency „or‟ tradesman engaged by BHEL in executing work 
not forming part of this contract, „OR‟ 

by reason of any other cause which in the absolute discretion of the  Engineer–in–charge 
is (when he is the Accepting Officer of the Contract) beyond the Contractor‟s reasonable 
control, than in such case the Accepting Officer on the recommendation of the Engineer-
in-charge („or „ higher authority) may make fair and reasonable extension in the 
completion dates of the individual items of work or the contract as a whole. Such 
extension which will be communicated to the Contractor by the Engineer–in–charge in 
writing shall be final and binding on the Contractor. No other claim in this respect for 
compensation or other– wise howsoever is admissible. Upon  the happening of any such 
event causing delay, the Contractor shall immediately given notice thereof in writing to the 
Engineer-in-charge but shall nevertheless use constantly his best endeavour to prevent or 
make good the delay and shall do all that may reasonably be required to the satisfaction 
of the Engineer–in– charge to proceed with the work. 

10. Patent Rights: 

The Contractor shall fully indemnify B.H.E.L or the agent, servant, „or‟ employee of B.H.E.L against 
any action, claim or proceeding relating to infringement or the use of any patent or design or any 
alleged patent or design rights, and shall pay any royalties which may be payable in respect of any 
article / or part there of included in the contract. 

In the event of any claims being made or action brought against B.H.E.L or any agent, or servant 
or employee of BHEL in respect of matters aforesaid the Contractor shall immediately be notified 
thereof for taking necessary action provided that payment of indemnity shall not apply when such 
infringement has taken place in complying with the specific directions issued by the BHEL but the 
Contractor shall pay any royalties payable in respect of any such use. 

11. Octroi and Other Duties: 

All charges on account of Octroi, Terminal or Sales Tax and/or other duties on material obtained 
for the work (excluding materials provided by B.H.E.L on payment) shall be borne by the 
contractor. 

12. Royalties: 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which 
the Contractor may be allowed to remove from quarries situated on land which is in charge of the 
B.H.E.L authorities. 

13. Plant and Equipment: 

The Contractor, shall at his own expense, supply all tools, plant and equipment (here-in-after 
referred to as T & P) required for the execution of the contract other than those listed in Schedule 
„C‟ which subject to their availability may be hired by B.H.E.L., to the Contractor „or‟ issued free for 
use in the execution of the work as specified in Tender Documents. 

14. Assignment ‘or’ Transfer of Contract: 

The Contractor shall not, without the prior written approval of the Accepting Officer, assign „or‟ 
transfer the Contract or any part thereof, or any share, „or‟ interest therein to any other person. No 
sum of money which may become payable under the Contract shall be payable to any person 
other than the Contractor unless the prior written approval of the Accepting Officer to the 
assignment „or „transfer of such money is given. 
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                                                                               CHAPTER III 
 

 

                                                                  PERFORMANCE OF THE CONTRACT 
 

                                  16. (i)  Earnest Money Deposit (EMD) 

                            a)  Every Tenderer is required to remit a sum of Rs.1,50,000/- (Rupees One Lakh Fifty Thousand  
                                 only) towards EARNEST MONEY DEPOSIT (EMD) to the Cashier, Bharat Heavy Electricals 
                                 Limited,  Piping Centre, No. 80/93, G N Road, T. Nagar, Chennai – 17  „ or‟ by Demand Draft  
                                 drawn in favour of“BHARAT HEAVY ELECTRICALS LIMITED” payable at Chennai.   
                                 The Photocopy of the Cash  receipt issued to the Tenderer shall be enclosed along with the  
                                 sealed Technical Bid. 

 

 b)    Tenders submitted by parties who do not pay EMD will not be considered and are liable for 
        rejection. 

 

 c)     The EMD of the successful tenderer will be retained towards part of Security Deposit.  In the  
         case of  unsuccessful tenderers, the EMD will be refunded to them within fifteen days from 
         the date of award of work to the successful bidder.  However, no interest (or) damages  
         would be paid to the Bidders for delay in refund of EMD beyond the above specified period. 

 

d)  BHEL reserves the right to forfeiture of EMD in case the successful tenderer: 
i)   Fails to communicate unqualified acceptance of our Letter of Intent within 7 days from the 

                                                          Date of LOI 
                                                 ii)      Fails to start the work as may be indicated in the Letter of Intent.   

iii) After opening of the tender revokes / withdraws his tender within the validity period or revises 
                                                         / alters his earlier quoted rates / conditions. 
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(a) Sub Contract: 

The Contractor shall not sub–let any portion of the Contract without the prior written approval of 
the Accepting Officer. 

Compliance to Regulations and Bye Laws: 15. 

The Contractor shall conform to the provision of any statute relating to the work and regulations 
and bye-laws of any local authority and of any water and lighting Companies or Undertakings with 
whose system the work is proposed to be connected. He shall, before making any variation from 
the drawings „or‟ the specifications that may be necessitated for such connections give the 
Engineer– in– charge notice, specifying the variation proposed to be made and the reasons there 
for and shall not carry out any such variation until he has received instructions from the Engineer–
in–charge in respect thereof. The contractor shall be bound to give all notice required by Statute 
Regulations or Bye-laws as aforesaid and to pay all fees, and taxes payable to any authority in 
respect thereof. 
 



16.2 Security Deposit 

Security Deposit should be collected from the successful tenderer. The rate of 
Security Deposit will be as below: 

Upto Rs. 10 lakh 10% 

1 lakh + 7.5% of the amount Exceeding 
Rs.10 Lakh 

4 lakh + 5 % of the amount exceeding 
Rs.50 Lakh 

Above Rs. 10 lakh upto Rs.50 lakh 

Above Rs. 50 lakh 

At least 50% of the security Deposit should be furnished before start of the 
work by the contractor in the form of Demand Draft / Bank Guarantee. 

Security Deposit may be furnished in any one of the following forms :- 

i) 
ii) 
iii) 
iv) 

     Cash (as permissible under the Income Tax Act) 
     Pay Order, Demand Draft in favour of BHEL. 
     Local cheques of scheduled banks in the name of BHEL subject to realization. 
     Securities available from Post Offices such as National Savings Certificates,   Kisan Vikas Patras 
     etc. (Certificates should be held in the name of Contractor  furnishing the security and duly pledged 
      in favour of BHEL and discharged). 
v) Bank Guarantee from Scheduled Banks / Public Financial Institutions as  defined in the 
     Companies Act subject to a maximum of 50% of the total security   deposit value. The balance 
     50% has to be remitted either by cash or in the other    form of security. The Bank Guarantee 
     format should have the approval of  BHEL. 

vi)  Fixed Deposit Receipt issued by Scheduled Banks / Public Financial  Institutions as defined in  
      the Companies Act . The FDR should be in the name  of the contractor, A/C BHEL, duly 
     discharged on the back. 
vii) Security deposit can also be recovered at the rate of 10% from the running bills.  However in 
      such cases at least 50% of the Security Deposit should be collected before start of the work 
      and the balance 50% may be recovered from the running  bills. 
viii) EMD of the successful tenderer shall be converted and adjusted against the security deposit. 
ix)  The security deposit shall not carry any interest. 

NOTE:  Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be  subject to 

             hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will  
             not be liable or responsible in any manner for the collection of interest or renewal of the 
            documents or in any other matter connected therewith. 

All compensation „or‟ other sums of money payable by the Contractor to BHEL, under the  terms of this 
Contract or under any other contract with BHEL, may be deducted from the Security Deposit or 
realized by the sale of the Securities „or‟ from the interest arising there from or from any sums which 
may be due or may become due to the Contractor payable by BHEL, on any account whatsoever 
against this Contract or any other Contract with BHEL, and in the event of his Security Deposit being 
reduced by reason of such deductions or sale as aforesaid, the Contractor shall, within seven days 
thereafter, make good in cash „Or‟ in securities endorsed as aforesaid, any sum or sums by which the 
Security Deposit has been so reduced. 50% of the Security Deposit / may be refunded on completion 
of the work after payment of the final bill and the balance 50% of the Security Deposit is refundable 
normally only after the expiry of the maintenance period of six (6) months from the date of completion 
of work as stipulated in the Contract concerned. For this contract no maintenance period is applicable. 
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17. Order under the contract 

All orders, notices etc., to be given under the contract shall be in writing typescript or printed and  
if sent by registered post to the address given in the tender of the contractor, shall be deemed to 
have been served on the date when in the ordinary course they would have been delivered to him. 

The contractor shall carry out without delay all orders given to him. 

18. Admission to site 

The Contractor shall not enter on (other than for inspection purposes) „or „take possession of the 
site unless permitted to do so by the Engineer-in-charge. The portions of the Site to be occupied 
by the Contractor will be clearly defined and marked on the site plan, and the Contractor will on no 
account be allowed to extend his operations beyond these areas. 

The Contractor shall provide, if necessary or required at the Site, temporary access there to and 
shall alter, modify and maintain the same as required from time to time. He shall take out and clear 
away the access route when no longer required and restoring the area to its original condition. 

The Engineer-in-charge shall have power to execute other works (whether „or „not connected with 
the work in the contract agreement) on the site contemporaneously with the execution of the 
original work and Contractor shall give reasonable facilities for this purpose. 

B.H.E.L reserves the right of taking over, at any time, any portion of the site which they may  
require and the Contractor shall at his own expense clear such portion forthwith. No photographs 
of the Site or of the work or any part there of shall be taken, published or otherwise circulated 
without the prior approval of the Engineer-in-charge. 

No such approval shall however exempt the contractor from complying with any statutory 
provisions in regard to the taking and publication of such photographs. 

B.H.E.L Officials connected with the Contract shall have the right of entry to the Site at all times. 

Engineer - in charge shall have the power to exclude from the site any person whose admission 
there to may, in his opinion be undesirable for any reason whatsoever. 

19. Contractor’s Supervision 

The Contractor shall either himself supervise the execution of the Contract „or‟ shall appoint a 
competent Agent approved by the Engineer–in–charge to act in his stead. The contractor shall 
employ an Engineer/Agent having at least a „Degree of Bachelor of Civil/ Architect engineering/ 
from a recognized University. 
. 
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The Employment of an Engineer/Agent as aforesaid shall not be necessary if the Contractor 
himself in possession of a recognized technical qualification and is in opinion of the Engineer-in-
charge capable of receiving instructions of the Engineer–in–charge and of executing the work to 
the satisfaction of the Engineer–in–charge. If the Contractor fails to appoint a suitable Engineer/ 
Agent as aforesaid, the Engineer–in–charge shall have full powers to suspend the execution of 
work and stop payment of any advances that may have become due until such date as a suitable 
Engineer/Agent is appointed and the contractor shall be held responsible for the delay caused to 
the work and no extension of time on this account shall be given to him as stipulated. 

Orders given to the Contractor‟s Agent / Engineer shall be considered to have the same force as if 
they had been given to the Contractor himself. 

The contractor or his Agent shall be in attendance at the site during all working hours and shall 
superintend the execution of work with such additional assistance in each trade as the Engineer–in 
- charge may consider necessary. 

The contractor or his accredited agent shall attend when required and without making any claim for 
doing so, either the Office of the Engineer–in–charge „or‟ the work site to receive instructions. 

The Engineer–in–charge shall have full powers, and without assigning any reason to require the 
Contractor immediately to cease to employ in connection with the Contract any Agent, servant or 
employee whose continued employment is, in his opinion undesirable. 

The Contractor shall not be allowed any compensation on this account. 

LABOUR 

20. The Contractor shall employ labourer in sufficient numbers either directly „or‟ through sub-
contractors to maintain the required rate of progress and of quality to ensure workmanship of the 
degree specified in the Contract and to the satisfaction of the Engineer-in-charge. The Contractor 
shall not employ in connection with the works any person who has not completed his fifteen years 
of age. 

The Contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a 
distribution return of the number and description by trades of the work peeople employed on the 
works. The Contractor shall also submit on the 4 and   19 of every month to the Engineer-in-
charge a true statement showing respect of the second half of the preceding month and the 1 half 
of the current month(i) the accidents that occurred during the said fortnight showing the 
circumstances under which they happened and the extent of damage and injury caused by them 
and (ii) The number of female workers who have been allowed maternity benefit as provided in the 
Maternity Benefit Act, 1961 or Rules made thereunder and the amount paid to them. 

The Contractor shall pay to labour employed by him either directly or through sub–contractors 
wages not less than fair wages as defined in the Contractor‟s Labour Regulations. 

The contractor shall in respect of labour employed by him either directly „or‟ through sub – 
contractors comply with or cause to be complied with Contractor‟s Labour Regulations in regard to 
all matters provided therein. 

The Contractor shall comply with the provisions of the Payment of Wages Act 1936, Minimum 
Wages Act 1948, Employers liability Act 1938, Workmen‟s Compensation Act 1923, Industrial 
Disputes Act 1947, Maternity Benefit Act 1961 and Mines Act 1952, Contract Labour Regulation 
and Abolition Act 1970 „or‟ any modifications there of or any other law relating thereto and rules 
made thereunder from time to time. 
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The contractor shall be liable to pay his contribution and the employees‟ contribution to the State 
Insurance Scheme in respect of all labour employed by him for the execution of the contract, in 
accordance with the provision of “The Employees” State Insurance Act, 1948” as amended from 
time to time. In case the contractor fails to submit full details of his account of labour employed and 
the contribution payable, the Engineer–in–charge shall recover from the running bills of contractor 
an amount of contribution as assessed by him. The amount so recovered shall be adjusted against 
the actual contribution payable for Employees‟ State Insurance. 

The Engineer–in–charge shall on a report having been made by an Inspecting Officer as defined in 
the Contractor‟s labour Regulations have the power to deduct from the moneys due to the 
Contractor any sum required or estimated to be required for making good the loss suffered by the 
worker or worker by reason of non-fulfilment of the Conditions of the Contract for the benefit of 
workers, non-payment of wages or of deductions made from his or their wages which are not 
justified by the terms of the Contract or non-observance of the said Contractor‟s Labour 
Regulations. 

The Contractor shall indemnify the B.H.E.L against any payments to be made under and for 
observance of the Regulations aforesaid without prejudice to his right to claim indemnity from his 
sub-contractors. 

In the event of the Contractor committing a default or breach of any of the provisions of the 
aforesaid Contractor‟s Labour Regulations, as amended from time to time or furnishing any 
information or submitting or filling an y form / Register/Slip under the provisions of these 
Regulations which is materially incorrect then on the report of the Inspecting Officers as defined in 
the Contractor‟s Labour Regulation, the Contractor shall without prejudice to any other liability pay 
to the B.H.E.L a sum not exceeding Rs. 50/- as liquidated damages for every default breach „or‟ 
furnishing, making submitting, filling materially incorrect statement as may be fixed by the 
Engineer–in–charge and in the event of the Contractor‟s default continuing in this respect, the 
liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to a 
maximum percent of the estimated cost of works put to tender. 

The Engineer in charge shall deduct such amount from bills or security deposit of the Contractor 
and credit the same to the Welfare Fund constituted under Regulations. The decision of the 
Engineer-in-charge in this respect shall be final and binding. 

Model Rules for Labour Welfare 

The Contractor shall at his own expense comply with „or‟ cause to be complied with Model Rules 
for Labour welfare as appended to these Conditions „or‟ rules framed by Government from time to 
time for the protection of health and for making sanitary arrangements for workers employed 
directly / „or‟ indirectly on the works. In case the Contractor fails to make arrangements as 
aforesaid, the Engineer–in– charge shall be entitled to do so and recover the cost thereof from the 
Contractor. 

ARCHITECT /CONSULTANT 40 ACCEPTING OFFICER 



Safety Code 

The Contractor shall at his own expense arrange for the safety provisions as appended to these 
conditions or as required by the Engineer – in – charge, in respect of all labour directly or indirectly 
employed for performance of the works and shall provide all facilities in connection therewith. In 
case the Contractor fails to make arrangements and provide necessary facilities as aforesaid, the 
Engineer– in–charge shall be entitled to do so and recover the cost thereof from the Contractor. 

Failure to comply with model Rules for Labour Welfare, Safety Code, or the provisions relating to 
report on accidents and to grant of maternity benefits to female workers shall make the Contractor 
liable to pay to the B.H.E.L as liquidated damages an amount not exceeding Rs. 50/- for each 
default „or „materially incorrect statement. The decision of the Engineer–in–charge in such matters 
based on reports from the Inspecting Officers as defined in the Contractor‟s Labour Regulation as 
appended to these conditions shall be final and binding and deductions for recovery of such 
liquidated damages may be made from any amount payable to the Contractor. 

WATER 

The Contractor shall allow in his Tender and provide at his cost all water required for the work „or‟  
his employees on the work, together with all pipes and   fittings or other means that may be   
necessary „or‟ required to ensure a proper and   ample supply of water for all purposes connected 
with the work. 

21. 
 
 
 
 
 
 
 
 
22. 
 

 

Temporary Workshops, Stores Etc. 

The Contractor shall, during the progress of the work provide, erect and maintain at his own 
expense all necessary temporary workshops, stores, offices, etc., required for the proper and 
efficient execution of the work. The planning, setting, and erection of these buildings shall have the 
approval of the Engineer-in-charge and the Contractor shall at all times keep them tidy and in a 
clean and sanitary condition to the entire satisfaction of the Engineer-in-charge. 

On completion of the work all such temporary buildings shall be cleared away and the site restored 
and left in a clean and tidy condition to the entire satisfaction of the Engineer-in-charge. 

23. Stores and Materials on Site 

All stores and materials required for the work are to be deposited by the Contractor only in places 
to be indicated by the Engineer-in-charge. 

Where in accordance with the contract stipulations certain Stores & Materials (for incorporation in 
the work) are to be issued to the Contractor by the BHEL as detailed under Schedule ‟B‟ such 
items will be so issued only to the extent required for the actual completion of the work as 
stipulated in the contract.  
The decision of the Engineer-in-charge regarding the quantities to be issued as above shall be 
final and binding on the contractor. For any excess quantities consumed on the work upto 5% over 
the theoretical consumption will be charged at issue rates and excess consumption beyond this 
limit, their cost will be recovered from the Contractor at punitive rates which will be 100% (Hundred 
Percent) more than the issue rates of the BHEL as specified in the Instructions to the Tenderers. 
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In regard to the materials and stores which may be issued to the Contractor by BHEL the 
Contractor shall give the Engineer-in-charge reasonable notice in writing of his requirements of 
such stores and materials and on the approval of his demand being notified to him, he shall make 
immediate arrangements for drawing the same. Such stores and materials shall be transported by 
the Contractor at his own expense direct from the place of issue to the site of the work, unless prior 
written approval is obtained from the Engineer-in-charge to take them to a Store or Workshop 
elsewhere. 

The Contractor shall have to build a weather proof shed for the storage of cement required for 15 
days consumption of the work. 

BHEL Officers connected with the Contract shall have the power at any time to inspect and 
examine any stores or materials intended to be used in or on the work, whether on the site or at 
any factory or workshop or other place where such stores or materials are being fabricated or 
manufactured or at any place where the same are lying and the contractor shall give necessary 
facilities for such inspection and examination. 

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by 
the Contractor who shall provide at his own expense all facilities which the Engineer-in-charge 
may require for this purpose. If at the discretion of the Engineer-in-charge an independent expert is 
employed to make any such tests his charges shall be borne by the Contractor only if the test 
discloses that the said stores or materials are not in accordance with the provisions of the 
Contract. 

Should the Engineer-in-charge consider at any time during the construction or re-construction, on 
prior to the expiry of the “MAINTENANCE PERIOD” that the stores or materials provided by the 
Contractor are unsound or of a quality inferior to that contracted for or otherwise not in accordance 
with the contract (in respect whereof the decision of the Engineer-in-charge shall be final and 
conclusive) the Contractor, shall on demand, in writing from the Engineer-in- charge specifying the 
Stores or materials complained of, notwithstanding that the same may have been inadvertently 
passed, certified and paid for, forthwith remove the stores or materials so specified and provide 
other proper and suitable stores or materials at his own expense; to the entire satisfaction of the 
Engineer-in-charge and in the event of his failing to do so within a period to be specified by the 
Engineer-in-charge in his demand aforesaid the Engineer-in- charge may replace within others the 
stores or materials complained of at the risk and expense in all respects of the Contractor. The 
liability of the contractor under this condition shall not extend beyond the maintenance period 
aforesaid except as regards stores or materials which the Engineer-in-charge shall have 
previously given notice to the contractor to replace. (*MAINTENANCE PERIOD for any work under 
this Organisation will be SIX MONTHS FROM THE DATE OF ACTUAL COMPLETION of the 
particular work and handing over to B.H.E.L). 

All stores and materials brought to the Site shall become and remain the property of B.H.E.L and 
shall not be removed from the site without prior written approval of the Engineer-in-
charge.However, when the work is finally completed, the Contractor shall at his own expense 
forthwith remove from the site all surplus stores or materials originally supplied by him and upon 
such removal, the same shall revert in and become the property of Contractor. All B.H.E.L Stores 
and materials issued to Contractor for in-corporation or fixing in the work and which, making due 
allowance for reasonable wear and tear/or waste, have not on completion of the work been so 
incorporated or fixed, shall be returned by the Contractor at his own expense to the place of issue. 
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Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L will be given to him 
at a price based on the prevailing market rate but not exceeding that at which the said stores and 
materials were originally issued to him but due consideration shall be given to the allowance 
claimed by B.H.E.L in respect or any depreciation or damage suffered by the stores and/or 
materials whilst in the custody of the Contractor regarding which the decision of Engineer- 
in-charge shall be final and conclusive. 

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any stores, 
supplied by B.H.E.L have either during currency of the work or after completion of the work whilst 
under the custody of the Contractor, become damaged to such an extent that they cannot be 
usefully utilized, either in the same work or in other works, the Engineer-in-charge shall not accept 
the stores and in the event of his rejection the contractor shall be charged for the said Stores at a 
rate as fixed by the Accepting Officer. The Contractor shall not be entitled to any claim whatsoever 
on this account. 

24 Tools and Plants on site: 

All tools, plants and equipment brought to the site shall become the property of B.H.E.L and shall 
not be removed from the site without the prior written approval of the Engineer-in-charge when the 
work is finally completed or the Contract is determined for reasons other than the default of the  
Contractor he shall forthwith remove from the site all tools, plants, equipments etc., (other than 
those as may have been provided by B.H.E.L) and upon such removal, the same shall in, and 
become the property of the Contractor. 

25. Statement of Hire Charges: 

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L tools, plants, 
equipments etc., shall be given to the Contractor by the Engineer- in-charge. 

26. Precaution Against risks: 

The Contractor shall be responsible for providing at his own expense, for all precautions to prevent 
loss „or‟ damage from any and all risks and to minimize the amount of any such loss „or‟ damage 
and for the necessary steps to be taken for the said purpose until the works have been handed 
over complete in all respect of the Engineer-in-charge. 

The Contractor shall provide all watchmen necessary for the protection of the site, the work, the 
materials, tools, plants, equipments and anything else lying on the Site during the progress of the 
work. He shall be solely responsible for and shall take all reasonable and proper steps for 
protecting, securing, lighting and watching, all places on or about the work and the Site which may 
be dangerous to any person whomsoever. 

27. Notices and Fees: 

The Contractor shall give all notices required by any Statutory provision „or‟ by the regulations 
and/or bylaws of any local Authority and/‟or‟ of any Public Service, Company „or‟ Authority affected 
by the work „or‟ with whose system the same are  will be connected. The Contractor shall pay and 
indemnify B.H.E.L against any fees and charges payable under such Acts. Regulation and/or 
byelaws in respect of the work and shall make and supply all drawings and plans required in 
connection with any such notice. 
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28. Setting out of the Works and Protective and Maintaining 
Signals and Works: 

The Engineer-in-charge shall supply dimensioned drawings, levels and other information 
necessary to enable the contractor to set out the work. The Contractor shall at his own expense 
set accurately according to the drawings and figured dimension thereon, all the work comprised in 
the contract and any extras „or „additions there-to and shall be solely responsible for their being so 
setout and executed. All bench marks, pegs, signals on the surface, alignment stones, milestones 
and all similar marks whether put in by B.H.E.L Authorities for the purpose of checking the 
Contractor‟s work or in the nature of permanent survey marks will during the tenure of the contract, 
be under the care of the Contractor who shall, at his own expense, take, all proper and reasonable 
precautions and care to preserve and maintain them in their true position. In the event of these 
marks being disturbed or obliterated by accident or due to any other cause whatsoever, the same 
may, if deemed necessary, be replaced by the Engineer-in-charge at the Contractor„s expense and 
the cost thereof deducted from any money then or thereafter becoming due to the Contractor. 

Where requested by the Contractor, the level marks, center line and chainage pegs corresponding 
to those shown on the Drawing will be pointed out to the Contractor on the ground but all bench 
marks or chainage pegs additional to those shown on the Drawing will be set out by BHEL 
authorities. 

29. Site Drainage: 

All water that may accumulate on the site during the progress of the work „or‟ in trenches and 
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at 
Contractor‟s expense. 

30. Excavations, Relics Etc. 

Material of any kind obtained from excavation on the site shall remain the property of BHEL and 
shall be disposed off as Engineer-in-Charge directs. 

All gold, silver, oil and other minerals of any description and all precious stones, coins, treasures, 
relics, antiques and other similar items which may be found in or upon the site shall be the 
property of Bharat Heavy Electricals Limited and the Contractor shall duly preserve the same to 
the satisfaction of the BHEL and shall from time to time deliver the same to such person or 
persons as the B.H.E.L may appoint to receive the same. 

31. Foundations 

The Contractor shall not lay any foundations until the excavations for the same have been 
examined and approved in writing by the Engineer-in-charge. 

32. Covering-in Work 

The Contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any 
work is to be permanently covered up or concealed, whether by earth or other means so that it can 
finally be inspected or measured if necessary. In default of so doing, the Contractor shall, if 
required by the Engineer-in-charge uncover such work at his own expense. 
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33. Approval of works by Stages: 

All work embracing more than one process shall be subject to examination and approval at each 
stage thereof and the Contractor shall give due notice in writing to the Engineer-in-charge when 
each stage is ready. In default of such notice being received, the Engineer-in-charge shall be 
entitled to approve the quality and extent thereof at any time he may choose and in the event of 
any dispute, the decision of the Engineer-in-charge thereon shall be final and conclusive. 

34. Execution of the Work: 

The work shall be executed in a workman-like manner and to the satisfaction in all respects of the 
Engineer-in-charge. 

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect of 
the execution of the Work in a “Work Site Order Book” maintained at his office and the Contractor 
shall visit this office daily and shall confirm receipt of such instructions by signing the relevant 
entries in this book. Such entries will rank as order or notices in writing within the intent and 
meaning of these conditions. 

35. Day Work: 

No day-work shall be performed without the prior written instructions of the Accepting Officer. 

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work 
ordered to be executed by day-work and shall deliver to the Engineer-in-charge within two days of 
the end of each pay week a return in duplicate giving full detailed accounts of labour and materials 
for that pay-week. One copy of each of these returns, if found correct, will be certified by the 
Engineer-in-charge and returned to the contractor and must be produced at the time of adjustment 
of accounts. 

An invoice in duplicate signed by the Contractor „or‟ his agent shall be sent with each delivery of 
materials for day-work and the Contractor will be furnished with a receipt signed by the Engineer-
in-charge specifying the description, quantities weight or measurement (as the case may be) of the 
articles approved, reference will be made in this receipt in the return aforesaid and the contractor‟s 
Bill. 

In the case of Lump sum Contracts, the rates to be charged and the percentage addition for profit 
and establishment charges, etc., will be agreed upon between the Accepting Officer and the 
Contractor prior to the execution of the work. 

36. Inspection of the Work: 

B.H.E.L Officers concerned with the Contract shall have power at any time to inspect and examine 
any part of the work and the Contractor shall give such facilities as may be required to be given for 
such inspection and examination Should Engineer-in-charge consider, at any time during the 
expiry of the maintenance period, that any work has been executed with unsound, imperfect „or‟ 
unskilled workmanship or of a quality inferior to that contracted for or not otherwise in accordance 
with the contract (in respect) whereof the decision of the Engineer-in-charge shall be final and 
conclusive the Contractor shall on demand in writing from the Engineer-in-charge specifying the 
fault notwithstanding that the same may have been inadvertently passed, certified and paid for, 
forthwith rectify or remove and reconstruct the work so specified in whole „or‟ in part as   the case  
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may be required at his own expense to the entire satisfaction of the Engineer-in-charge and in the 
event of his failing to do so within a period to be specified by the Engineer-in-charge in his demand 
as  aforesaid, the Engineer-in-charge may carry out the work by other means at the risk and 
expense in all respects of the Contractor. However, the liability of the Contractor under this 
condition shall not extend beyond the maintenance period except as regards workmanship which 
the Engineer-in-charge shall have previously given notice to the Contractor to rectify. 

37. Responsibility for Building: 

In the event of any building „or „part of any building being handed over to the Contractor for the 
execution of work thereto under the provisions of the Contract, he shall give a written receipt for all 
fixtures, glass etc. and he shall be required to make good at his own expense all damages 
resulting from any cause whatsoever while in his charge and on completion of the work to deliver 
the said building „or‟ part thereof in a clean state complete in every particular to the entire 
satisfaction of the Engineer-in-charge. 

38. Insurance 

The contractor shall within one month after the date of the acceptance of the contract, insure the 
work against loss „or‟ damage to the contract works, temporary work and materials erected in 
performance of the contract on “all risks” basis from the time of arrival on site until taken over by 
BHEL on completion of the contract. 

The cover shall also include wherever necessary the risks of testing including breakdown or 
explosion of plant and machinery undergoing testing, trail and commissioning operations. The 
insurance shall also specifically cover removal of debris cost. The sum insured shall represent the 
estimated full value of the contract works inclusive of value of free supply materials by BHEL, 
transport charges, customs dues, express freight, overtime charges, cost of erection, value of 
constructional plants and machinery, removal of debris and escalation of costs where the contract 
includes a maintenance period, the insurance cover shall specifically include the contractors‟ 
liabilities during the maintenance period. The insurance shall also be extended to cover third party 
personal injury and property damage for a sum to be specified by BHEL. The insurance shall be 
effected in the name of BHEL and the contractor shall submit to BHEL a draft of the insurance 
policy for approval. The policy when issued will be lodged with BHEL together with receipts of 
premium for such insurance and the contractor shall maintain such policies in force until the 
obligations of the contractor are fully discharged. 

If the contractor fails to comply with the terms of this condition the Accepting officer may insure the 
work and may deduct the amount of premiums from any money that may become payable to the 
contractor or may at his discretion refuse payment of any advances to the contractor until the 
contractor shall have complied with the terms of this condition. This provision does not, however, 
absolve the contractor of his responsibility for taking up the insurance. The contractor is, therefore, 
primarily responsible for taking up the insurance in time. 

39. Damage and loss to private property and injury to workmen 

The contractor shall at his own expense reinstate and make good to the satisfaction of the 
Engineer–in-charge and pay compensation for any injury, loss or damage occasioned to any 
property or rights whatever including property and rights of B.H.E.L, (or agents, servants or 
employees of B.H.E.L) the injury loss or damage arising out of or in any way in connection with the 

execution or purported execution of the contract and further the contractor shall indemnify 
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B.H.E.L, against all claims enforceable against B.H.E.L, or any agent, servant, or employee of 
B.H.E.L a private person, in respect of any such injury (including injury resulting in death loss or 
damage to any person) whosoever or property, including all claims which may arise under the 
workmen‟s Compensation Act or otherwise, or which would be enforceable against B.H.E.L. 

40. Completion 

The works shall be completed to the entire satisfaction of the Engineer-in- charge and in 
accordance with the Contractor‟s forecast of Time and Progress where operative, and all unused 
stores and materials, tools, plants, equipments, temporary buildings and things shall be removed 
and the site and work cleared of rubbish and all waste materials and delivered up clean and tidy to 
the satisfaction of the Engineer-in-charge at the Contractor‟s expense and/or before the Scheduled 
date of completion. 

The B.H.E.L shall have power to take over from the Contractor from time to time each sections of 
the work as have been completed to the satisfaction of the Engineer-in-charge. 

In case the Contractor fails to remove any of his properties, assets „or‟ fails to clear the rubbish 
and waste materials within 30 days of the completion of the contract, it is lawful for the contractee, 
that is BHEL to take such action as it deems fit to clear dispose of such properties, assets or such 
waste materials and charge the contractor any expenses incurred thereon. 

The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and 
the state thereof. 

The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of 
maintenance period, where applicable. 

41. Compensation for Delay: 

If the contractor fails to maintain the required progress in terms of condition 7 or to complete the 
work and clear the site on or before the contracted or extended period of completion, he shall, 
without prejudice to any other right or remedy of the B.H.E.L on account of such breach, pay as 
agreed compensation an amount calculated as stipulated below or such smaller amount as may 
be fixed by the BHEL on the contract value of the work for every week that the progress remains 
below that specified in condition 7 or that the work remains incomplete. 

This will also apply to items „or‟ group of items for which separate period of completion has been 
specified. 

For this purpose the term „Contract Value‟ shall be the value at contract rates of the work as 
ordered. 

a. If the Completion period (as originally-stipulated) 

extend  -  Not exceeding 6 months. 
-- at 1 percent per week. 

b.If the Completion period (as originally-stipulated)               -- at ½ percent per week    
    extend - Exceeding 6 months and not exceeding 2 years. 

c. If the Completion period (as originally-stipulated) 
    extend- Exceeding 2 years. 

-- at ¼ percent per week 

Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed the under noted percentage of the contract value or of the contract value of the 
item or group of items of work for which a separate period of completion is given: 
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a. 

b. 

c. 

If the Completion period (as originally-stipulated) extend   
 Not exceeding 6 months.  
If the Completion period (as originally-stipulated)extend 
Exceeding 6 months and not exceeding 2 years. 
If the Completion period (as original-stipulated)extend 
Exceeding 2 years 

10 percent. 

7½ percent. 

5 percent. 

The amount of compensation may be adjusted „or‟ set-off against any sum payable to the 
Contractor under this or any other contract with the B.H.E.L. 

42. Laws Governing the Contract: 

This contract shall be governed by the Indian Laws for the time being inforce. 

43. Cancellation of Contract for Corrupt Acts: 

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any 
other right „or‟ remedy which shall have accrued „or‟ shall accrue thereafter to Bharat Heavy 
Electricals Limited, cancel the contract in any of the following cases and the Contractor shall be 
liable to make payment to B.H.E.L for any loss „or‟ damage resulting from any such cancellation for 
default. 

If the Contractor shall: 

a. Offer „or „give „or‟ agree to give to any person in BHEL service any gift „or‟ consideration of any 
kind as an inducement „or‟ reward for doing „or‟ for bearing to do „or‟ for having done „or‟ forborne 
to do a day act in relation to the obtaining or execution of this or any other contract for BHEL 
service „OR’ 

Enter into a contract with B.H.E.L in connection with which commission has been paid „or‟ agreed 
to be paid by him or with his knowledge, unless the particulars of any such commission and the 
terms of payment thereof have previously been disclosed in writing to the Accepting Officer, „OR’ 

Obtain a contract with B.H.E.L as a result of ring tendering „or‟ by non-bonafide methods of 
competitive tendering without first disclosing the fact in writing to the Accepting Officer. 

b. 

c. 

44. Cancellation of Contract for Insolvency, Assignment or Transfer ‘or’ Sub-
Letting of Contract: 

The Accepting Officer, without prejudice to any other right „or‟ remedy which shall accrue thereafter 
to B.H.E.L shall cancel the contract in any of the following cases: 

If the Contractor, 
Being an individual, or if a firm any partner thereof shall at any time be adjudged bankrupt or have 
a receiving order or orders for administration of his Estate made against him or shall take any 
proceedings, for liquidation or composition under any Bankruptcy Act for the time being in force or 
make any conveyance or assignment of his effects of composition or arrangement for the benefit of 
his creditor or purport to do so, „or‟ if any application be made under any Bankruptcy Act for the 
time being in force for the sequestration of his Estate or if a trust deed be granted by him on behalf 
of his creditors, „OR‟ 

Being a Company, shall pass a resolution or the Court shall make an order for the liquidation of its 
affairs, or a Receiver or Manager on behalf of the  debentures holders shall be appointed or 
circumstances shall arise which entitle the court „or‟ debentures holders to appoint a Receiver „or‟ 
Manager „OR’. 

a) 

b) 
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c) Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion of the work 
without the prior written approval of the Accepting Officer. „OR’ 

Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 
days. 

Whenever the Accepting Officer exercises his authority to cancel the Contract under this condition, 
he may complete the work by any means at the Contractor‟s risk and expense provided always 
that in the event of cost of the completion (as certified by Engineer-in-charge which is final and 
conclusive) being less than the contract cost, the advantage shall accrue to the BHEL and that if 
the cost of completion exceeds the money due to the Contractor under the contract, the Contractor 
shall either pay the excess amount ordered by the Engineer-in-charge or the same shall be 
recovered from the Contractor by other means. 

Engineer-in-charge will have powers to take possessions of the site and any materials, 
constructional plant, implements, stores, etc, thereon and or carryout the work by any means at 
the risk and cost of the contractor. 

In case the BHEL completes the work under the provisions of this condition the cost of such 
completion to be taken into account in determining the excess cost to be charged to the contractor 
under this Condition shall consist of the cost of materials purchased and/or labour provided by the 
BHEL with an addition of such percentage to cover superintendence and establishment charges as 
may be decided by the Project Manager/Project Engineer whose decision shall be final and 
conclusive. 

If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-charge 
shall have the right to sell any or all of the contractor‟s unused materials, constructional plant 
implements, temporary buildings, etc., and apply the proceeds of sale thereof towards the 
satisfaction of any sum due from the contractor under the contract and if thereafter be any balance 
Outstanding from the contractor, it shall be recovered in accordance with the provisions of the 
contract. 

d) 

45. Cancellation of contract in part ‘or’ in full for contractor’s default: 

If the Contractor: 

(a) Makes default in commencing the work within a reasonable time from the date of handing 
over of the site and continue in that state after a reasonable notice from Engineer-in-
charge, „OR‟ 

in the opinion of the Engineer-in-charge at any time, whether before „or‟  after the date or 
extended date for completion, makes default in  proceeding with the work, with due 
diligence and continue in that state  after a notice of seven days from Engineer-in-charge, 
„OR‟ 

fails to comply with any of the terms and conditions of the contract „or‟ after 7 days notice 
in writing with orders properly issued there under, ( OR) 

fails to complete the work order and items of work individual dates for completion and 
clear the site on or before the date of completion or fails to achieve the progress as set 
out under clauses 7 of these General Conditions of Contract. 

(b) 

(c) 

(d) 

The Accepting Officer may, without prejudice to any other right or remedy which shall have accrued or 
shall accrue thereafter to B.H.E.L cancel the contract as a whole or in part thereof or only such work 
order or items of work in default from the contract. Whenever the Accepting Officer exercises his 
authority to cancel the contract as a whole or in part under this condition he may complete the work at 

ARCHITECT /CONSULTANT 49 ACCEPTING OFFICER 



the Contractor‟s risk and cost, provided always that in the event of the cost of completion (as certified 
by Engineer-in-charge which is final and conclusive) being less than the contract cost the advantage 
shall accrue to the B.H.E.L if the cost of completion exceeds, the money due to the contractor under 
this contract, the contractor shall either pay the excess amount ordered by Project Manager or the 
same shall be recovered from the contractor by other means. Engineer-in-charge will have power to 
take possession of the site and any materials, constructional plant, implements, Stores, 
etc., thereon. 

In case the B.H.E.L completes the work or any part thereof under the provisions of this conditions the 
cost of such completion to be taken in to account in determining the excess cost to be charged to the 
contractor under this conditions shall consists of the cost of materials purchased and/or labour provided 
by the B.H.E.L with an addition of such percentage to cover superintendence and establishment 
charges as may be decided by the Project Manager / Engineer whose decision shall be final and 
Conclusive. 

If the contractor fails to pay the excess sum within a period of 30 days, the Engineer- in-charge shall 
have the right to sell any or all of the contractor‟s unused materials, constructional plant implements, 
temporary buildings, etc, and apply the proceeds of sale thereof towards the satisfaction of any sum 
due from the contractor under the contract and if thereafter be any balance outstanding from the 
contractor it shall be recovered in accordance with the provision of the contract. 

46. Termination of Contract for Death 

Without prejudice to any of the rights or remedies under this contract if the contractor dies, the 
accepting Officer shall have the opinion of terminating the contract without compensation to the 
contractor. 

47.         Special Powers of Determination 

If at any time after the acceptance of the tender B.H.E.L shall for any reason whatsoever not 
require the whole or any part of the work, to be carried out the project Manager/Engineer shall give 
notice in writing of the fact to the Contractor who shall have no claim to any payment of 
compensation or otherwise howsoever on account of any profit or advantage which he might have 
derived from the execution of the work in full but which he did not derive in consequence 
of the foreclosing of the work. 

He shall be paid at Contract rates, for the full amount of the work executed including such 
additional works, e.g. clearing of site, etc., as may be rendered necessary by the said fore closing. 
He shall also be allowed a reasonable payment (as decided by the Accepting Officer ) for any 
expenses sustained on account of labour and materials collected but which could not be utilised on 
the work, as verified by the Engineer-in-charge. Neither shall the Contractor have any claim for 
compensation on account of any alterations having been made in the original specifications, 
drawings, designs and instructions, involving any curtailment of the work as originally  
cntemplated. 

48. Fair Wage 

a) The contractor shall pay not less than the “ Fair Wage” to labourers engaged by him on 
the work. 

“Fair Wage” means wage whether for time or piece work notified at the time of inviting tenders for 
the work and where such wages have not been notified the wages prescribed by the Project 
Manager/Engineer for the stations at which the work is done. 
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b) The Contractor shall not withstanding the provision of any contract to the contrary, cause 
to be paid a “Fair Wage” to labourers indirectly engaged on the work, including any labour 
engaged by the Sub- Contractors in connection with the said work, as if the labourers had 
been directly employed by him. 

In respect of labourers directly or indirectly employed on the work for the performance of 
the Contractors part of this Agreement, the Contractor shall comply with or cause to be 
complied with B.H.E.L Contractor‟s Labour Regulations (appended here to as Annexure 
„A‟ to these conditions) in regard to payment of wages, wage period deduction from 
wages, recovery of wages not paid and deductions unauthorisedly made, maintenance of 
wage book, wage-slips publication of scale of wage and other terms of employment 
inspection and submission of  periodical returns and all other matters of alike nature. 

The Engineer-in-charge concerned shall have the right to deduct from the money due to 
the contractor any sum required or estimated to be required for making good the loss 
suffered by a worker or workers by reason of non-fulfilment of the conditions of the 
contract for the benefit of the workers non-payment of wages or of deductions made from 
his „or‟ their wages which are not justified by the terms of the contract or non- 
Observance of the regulations. 

The Contractor shall be liable primarily for all payments to be made under the contract 
and for the observance of the Regulations aforesaid without prejudice to his right to claim 
indemnity from his sub-contractors. 

The regulations aforesaid shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a breach of this Contract. 

c) 

d) 

e) 

d) 
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CHAPTER IV 

VALUATION AND PAYMENT 

49. Records and Measurements: 

All items having a financial value shall be entered in the B.H.E.L Measurement Book so that a 
complete record is obtained of all works performed under the Contract. 

Buildings, etc., priced in Schedule „A‟ as a unit lumpsum will be entered by number at the unit 
lumpsum. 

Work carried out for agreed lumpsum will be described and similarly recorded.  

Lumpsum omissions will be entered for deduction. Measurement shall be restricted to that required 
to ascertain the financial liability of B.H.E.L under the contract. 

Work which fails to be measured in detail shall be measured physically, without reference to any 
local custom that may obtain excepting where it may otherwise be directed in the tender 
documents. The measurements shall be taken jointly by any person duly authorized on the part of 
the BHEL and by the Contractor. 

The Engineer-in-charge shall give reasonable notice in writing to the Contractor of appointment for 
measurement. 

The Contractor shall, without extra charge, provide assistance with appliance and other things 
necessary for measurement. 

The Contractor shall bear all the cost of measurement of his work. 

Measurement shall be entered in the B.H.E.L Measurement Book and signed and dated by both 
parties each day at the Site on completion of measurement. If the Contractor objects to any of the 
measurements recorded on behalf of the B.H.E.L a note to that effect will be made in the BHEL 
Measurement Book or against the item or items objected to; and such note shall be signed and 
dated by both the parties engaged in taking the measurement. 

If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, the 
expense of such re- measurement shall be borne by the party requiring the measurement. 

Measurement to be re-taken, provided that a net error is found by this re-measurement to amount 
to less than 5% (five percent) of the value as recorded by the first measurement. But, where the 
net errors amount to 5% and over of the said value, then the cost is to be borne by the other party. 
In any case, if the net value of errors found exceeds Rs. 500/- the expense of re- measurement is 
to be borne by the other party. If the Contractor‟s representative fails to attend when required, the 
Engineer-in-charge shall have power to proceed by himself to take measurement and in that case 
these measurements shall be accepted by the Contractor as final. 

The contractor shall, once every month, submit the bill to the Engineer-in-charge with a copy to the 
Civil Manager/Senior Engineer details of his claims for the work done by him up to and including 
the previous month  
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50. Advances on Account: 

No payment shall be made for work estimated to cost less than Rupees FIVE THOUSAND till the 

whole of the work shall have been completed and a certificate of completion given by the 
Competent Authority. 

In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at 

intervals of not less than one month „or‟ as otherwise provided for in the Contract Documents, 
counting from the date on which order to commence work is given by Engineer-in-charge submit 
claims on B.H.E.L forms for payment of advances on account of work done and of materials 
delivered in connection with the Contract. 

The contractor shall be paid in respect of such claims to the extent approved and passed by the 
Engineer-in-charge subject a maximum of 90% of the value of the work actually executed to the 
satisfaction of the Engineer-in-charge. The certificate of the Engineer-in-charge regarding such 
approval and passing of the sums so payable shall be final and conclusive against the Contractor. 

“After the full amount of Security Deposit is made up through the 10% deduction from On account” 
bills, 100% payment of all subsequent bills may be made to the Contractor. 
 
Any certificate relating to work done „or „materials delivered may be modified or corrected by any 
subsequent interim certificate „or‟ by the final certificate and no certificate of the Engineer-in-
charge supporting an advance payment shall itself be conclusive evidence that any work „or‟ 
materials to which it relates are in accordance with the contract. All such intermediate payments 
shall be regarded as advances against the final payment only and shall not be considered as an 
admission of the due performance of the contract or any part thereof in any respect or the accruing 
of any claim whatsoever. 
 
Such intermediate payment shall not conclude, determine or affect in any way the powers of the 
Engineer-in-charge as to the final settlement and adjustment of the accounts or otherwise, or in 
any way vary or affect the contract. 
 
Final Bill 
 
As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, 
the contractor shall forward a certified final account on BHEL form, in duplicate. 
 
It shall be accompanied by all abstracts, vouchers etc., in support thereof and shall be prepared in 
the manner prescribed by the Engineer-in-charge. 
 
No claims will be entertained after the receipt of the final bill. 
 
The Contractor shall be entitled to be paid the final sum less the value of payments already made 
on account subject to certification of the final bill by the Engineer-in-charge. Any sums due from 
the contractor on account of Tools & Plant, Stores or any other items provided by BHEL not yet 
recovered from the contractor shall be deducted from the final sum aforesaid. 
 
No charge shall be allowed to the Contractor on account of the preparation of the final bill. 
 
Payment of Bills 
All payment to be made to the Contractor under this contract shall be by “Crossed Cheque” 
marked „A/C payee only (Within a reasonable time after the Certification by the Engineer-in-
charge) at the State Bank of India „or‟ their subsidiaries located in the station where either the work 
is executed „or‟ service rendered „or‟ at their branch nearest to the station where the Officer of the 
Engineer-in-charge is located. Alternatively E-  payment shall be made thro‟ RTGS transfer. 
 
Recovery from Contractor: 
Whenever under the contract any sum of money shall be recoverable from „or‟ payable by the 
contractor the same may be deducted from any sum then due or which at any time thereafter may 
become due to the Contractor under the contract or under any other Contract with BHEL or from 
his Security Deposit or he shall pay the claim on demand. 
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     54. 
 
 
 
 
 
 
     55. 
 
 
 
       
      56.   

 

Post Technical Audit of Work and Bills: 
BHEL reserves the right to carry out a post-payment audit and technical examination of the work 
and final bill including all supporting vouchers, abstracts etc., and to enforce recovery of any sums 
becoming due as a result thereof in the manner provided in the preceding sub-paragraphs 
provided however that no such recovery shall be enforced after three years of passing the final bill 
 
 
Refund of Security Deposit: 

100% of the Security Deposit shall be refunded after payment of final bill provided that the 
contractor shall have rendered a “No-Demand Certificate”. 
 
Arbitration: 
Except where otherwise provided for in the contract all questions and disputes relating to the 
meaning of the specifications, designs, drawings and instructions hereinbefore mentioned and as 
to the quality of workmanship or materials used on the work or as to any other question, claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the work or failure to execute the same whether arising during the  progress of the 
work or after the completion or abandonment thereof shall be referred to the sole arbitration of the 
Executive Director / General Manager of BHEL and if ED is unable or unwilling to act, to the sole 
arbitration of some other person appointed by the ED / General Manager, willing to act as such 
Arbitrator. The cases referred to arbitration shall be other than those for which the decision of the 
Manager / Senior Engineer / Engineer-in-charge is expressed in the contract to be final and 
conclusive. There will be no objection if the arbitrator so appointed is an employee of B.H.E.L and 
that he had to deal with the matters to which the contract relates and that in the course of his 
duties as such he had expressed views on all or any of the matters in dispute or difference. 
 
The arbitrator to whom the matter is originally referred being transferred or vacating his office or 
being unable to act for any reason, such Executive Director / General Manager as aforesaid at the 
time of such transfer, vacation of office or inability to act, shall appoint another person to act as 
arbitrator in accordance with the terms of the contract. Such person shall be entitled to proceed 
with the reference from the stage at which it was left by his predecessor. 
 
Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any statutory 
modification or re-enactment thereof and the rules made there under and for the time being in 
force shall apply to the arbitration proceeding under this clause. 
 
It is a term of the contract that the party involving arbitration shall specify the dispute „or‟ disputes 
to be referred to arbitration under this clause together with the amount or amounts claimed in 
respect of each such dispute. 
 
The arbitrator(s) may from time to time with consent of the parties enlarge the time for making and 
publishing the award. 
 
The work under the Contract shall, if reasonably possible, continue, during the arbitration 
proceedings and no payment due „or‟ payable, to the Contractor shall be withheld on account of 
such proceeding. 
 
The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to 
both the Parties fixing the date of first hearings. 
 
The arbitrator shall give a separate award in respect of each dispute „or‟ difference referred to him 
 
The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion 

 
The award of the arbitrator shall be final, conclusive and binding on all parties to this contract. 

 
In the event of disputes or differences arising between one public sector enterprise and a Govt. 
Department or between two public sector enterprises the above stipulations shall not apply the 
provisions of BPE office memorandum No: BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated  
1 st January 1976 „or‟ its amendments for arbitration shall be applicable. 
 

 



. 

ANNEXURE ‘A’ 

B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS 
             (See condition 20) 

1. Definition: 

In these regulations, unless otherwise expressed or indicated, the following words and expressions 
shall have the meaning hereby assigned to them. 

a) “Labour” means workers employed by a contractor directly „or „ indirectly through a sub-
contractor, „or‟ by an agent on his behalf on a payment not less than the wages 
prescribed by Central Government from time to time. 

“Fair Wage” means wages, which shall include wages for weekly day of rest and other 
allowances, whether for time or piece work, after taking into consideration prevailing 
market rates for similar employments in the neighbourhood but shall not be less than the 
minimum rates of wages fixed under the minimum Wages Act. 

“Contractor” for the purpose of these Regulations shall include an agent or Sub-
Contractor employing labour on the work taken on contract. 

“Inspecting Officer” means any Labour Enforcement Officer, „or‟ Assistant Labour 
Commissioners of the Chief Labour Commissioner‟s Organisation. 

“Form” means a form appended to these Regulations. 

b) 

c) 

d) 

e) 

2. Notice of Commencement: 

The Contractor shall, within SEVEN DAYS of commencement of the work, furnish in writing to the 

Inspecting Officer of the area concerned the following information with copy to the Engineer-in-
charge. 

a) 
b) 
c) 
d) 
e) 
f) 
g) 

Name and situation of the work. 
Contractor‟s name and address. 
Particulars of the Department for which the work is undertaken. 
Name and address of sub-contractors as and when they are appointed 
Commencement and probable duration of the work 
Number of workers employed and likely to be employed, 
„Fair wages‟ for different categories of workers. 

Number of hours which shall constitute a normal working day: 
The number of hours which shall constitute a normal working day for an adult shall be 
NINE hours. The working day of an adult worker shall be so arranged that of intervals, if 

any, for rest it shall not spread over more than twelve hours on any day. When an adult 
worker is made to work for more than NINE hours on any day or for more than FORTY 

EIGHT hours in any week he shall in respect of overtime work, be paid wages at 
double the ordinary rate of wages. 

Weekly day of rest: Every worker shall be given a weekly day of rest which shall be fixed 
and notified at least TEN days in advance. A worker shall not be required or allowed to 
work on the weekly rest day unless he has or will have a substituted rest day, on one of 
five days immediately before or after the rest day. Provided that no substitution shall be 
made which will result in the worker working for more than ten days consecutively without 
a rest day for a whole day. 

3. (i) 

(ii) 
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Where in accordance with the foregoing provisions a worker works on the rest day and 
has been given a substituted rest day he shall be paid wages for the work done on the 
weekly rest day at the overtime rate of wages. 

NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the 
worker is entitled to. 

4. Display of Notice Regarding Wages, Weekly Day of Rest, Etc.: 

The Contractor shall before he commences his work on contract display and correctly maintain 
and continue to display and correctly maintain in clean and legible condition in conspicuous places 
on the works, notice in English and in the local Indian languages, spoken by majority of workers, 
given the rate of fair wages, the hours of work for which such wages are payable, the weekly rest 
days workers are entitled to and name and address of the Inspecting Officer. The Contractor shall 
send a copy each of such notices to the Inspecting Officers and the Engineer-in-charge. 

5. Fixation of Wage Periods: 

The Contractor shall fix wage periods in respect of which wages shall be payable 
. 
No wage period shall normally exceed one week. 

6. Payment of Wages: 

(i) Wages due to every worker shall be paid to him direct. All wages shall be paid in current 
coins or currency or in both. 

        Wages of every worker employed on the contract shall be paid where the wage period is one 
week, within, THREE DAYS from the end of the wage period, and in any other case before the 

expiry of the 7
th

  day or 10
th

  day from the end of the wage period according as number of workers 
does not exceed 1,000.  

(ii) When employment of any worker is terminated by or on behalf of the contractor, the 
wages earned by him shall be paid before expiry of the day succeeding the one on which 
his employment is terminated. 

Payment of wages shall be made at the work site on a working day except when the work 
is completed before expiry of the wage period, in which case final payment shall be made 
at the work site within 48 hours of the last working day and during normal working time. 

(iii) 

NOTE: The term “Working Day” means a day on which the work on which labour is employed is in 
progress. 

7. Register of Workmen: 

A register of workmen shall be maintained in the form appended to these regulations and kept at 
the work site or as near to it as possible, and the relevant particulars of every workman shall be 
entered therein within THREE days of his employment. 

8. Employment Card: 

The Contractor shall issue an employment card in the Form appended to these regulations to each 
worker on the day of work or entry into his employment. If a worker has already any such card with 
him issued by the previous employer the contractor shall merely endorse that Employment Card 
with relevant entries. On termination of employment the Employment Card shall again be endorsed 
by the Contractor and returned to the worker. 
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9. Register of Wages etc., : 

(i) A register of Wages-cum-Muster Roll in the Form appended to these regulations shall be 
maintained and kept at the work site or as near to it as possible. 

A wage slip in the form appended to these regulations shall be issued to every worker 
employed by the Contractor at least a day prior to disbursement of wages. 

(ii) 

10. Fines and Deductions which may be made from wages: 

(i) Wages of worker shall be paid to him without any deductions of any kind except the 
following: 

Fines; 

Deductions for absence from duty, i.e., from the place or the places where by the terms of 
his employment he is required to work. The amount of deduction shall be in proportion to 
the period for which he was absent. 

 Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody, or for loss of money which he is required to account for, where such damage or 
loss is directly attributable to his neglect or default; 

Deductions for recovery of advances or for adjustment of overpayment of a wages. 
Advance granted shall be entered in a register; 

and 

e. 

ii. 

Any other deduction, which the B.H.E.L may from time to allow. 

No fines shall be imposed on a worker save in respect of such acts and omissions on his 
part as have been approved by the Chief Labour Commissioner. 

No fines shall be imposed on a worker and no deductions for damage or loss shall be 
made from wages until the worker has been given an opportunity of showing cause 
against such fines or deductions. 

The total amount of fines which may be imposed in any one wage period on a worker 
shall not exceed an amount equal to three paise in rupee of the wages payable to him in 
respect of that wage period. 

No fine imposed on a worker shall be recovered from him in instalments, or after expiry of 
sixty days from the date on which it was imposed. Every fine shall deemed to have been 
imposed on the day of the act or omission in respect of which it was imposed. 

The Contractor shall maintain both in English and the local Indian language a list, 
approved by the Chief Labour Commissioner, clearly stating the acts and omissions for 
which penalty or fine may be imposed on a workman and display it in good condition in a 
conspicuous place on the work site. 

The Contractor shall maintain a register of fines and the register of deductions for 
damage or loss in the Forms appended to these regulations which should be kept at the 
place of work. 

a. 

b. 

c. 

d. 

iii. 

iv. 

v. 

vi. 

vii. 
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11. Register of Accidents : 

The Contractor shall maintain a register of accidents in such form as may be convenient at the 
work place but the same shall include the following particulars: 

a. 
b. 
c. 
d. 
e. 
f. 
g. 
h. 
i. 
j. 

k. 
l. 
m. 
n. 
o. 

Full particulars of the labourers who met with the accident. 
Rates of Wages. 
Sex 
Age 
Nature of accident and cause of accident. 
Time and date of accident. 
Date and time when admitted in hospital. 
Date of discharge from the hospital. 
Period of treatment and result of treatment. 
Percentage of loss of earning capacity and disability as assessed by 
Medical Officer. 
Claim required to be paid under Workmen‟s Compensation Act. 
Date of payment of compensation. 
Amount paid with details of the person to whom the same was paid. 
Authority by whom the compensation was assessed. 
Remarks. 

: 12. Preservation of Registers 

The Register of Wages-cum-Muster Roll required to be maintained under these Regulations shall 
be preserved for 3 years after the date on which last entry is made therein. 

13. Enforcement : 

The Inspecting Officer shall either on his own motion „or‟ on a complaint received by him carry out 
investigations, and send a report to the Engineer-in-charge specifying the amounts representing 
workers, dues and amount of penalty to be imposed on the contractor for breach of these 
Regulations, that have to be recovered from the contractor, indicating full details of the recoveries 
proposed and the reasons therefore. It shall be obligatory on the part of the Engineer-in- Charge 
on receipt of such a report to deduct such amounts from payments due to the contractor. 

14. Disposal of amounts recovered from the Contractor: 

The Engineer-in-charge shall arrange payment to workers concerned within FORTY FIVE days 

from receipt of a report from the Inspecting Officer except in cases where the contractor had made 
an appeal under Regulation, 16 of these Regulations. In cases where there is an appeal, 
payments of workers, due would be arranged by the Engineer-in-charge, wherever such payments 
arise, within THIRTY days from the date of receipt of the decision of the Regional Labour 
Commissioner (R.L.C.). 

15. Welfare Fund: 

All money that are recovered by the Engineer-in-charge by way of workers, due which could not be 
disbursed to workers within the time–limit prescribed above, due to reasons such as where-about 
of workers not being known, death of a worker, etc., and also amounts recovered as penalty, shall 
be credited to a fund to be kept under the custody of B.H.E.L for such benefit and welfare of 
workmen employed by contractors. 
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16. Appeal against decision of Inspecting Officer: 

Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to 
the Regional Labour Commissioner concerned within THIRTY days from the date of the decision, 
forwarding simultaneously a copy of his appeal to the Engineer-in-charge. The decision of the 
Regional Labour Commissioner shall be final and binding upon the Contractor and the workmen. 

17. 

i. 

Representation of Parties: 

A workman shall be entitled to be represented in any investigation or enquiry under these 
Regulations by an Officer of a registered trade union of which the said trade union is affiliated or 
where the workman is not a member of any registered trade union, by an Officer of a registered 
trade union connected with, or any other workmen employed in the industry in which the worker is 
employed. 

A Contractor shall be entitled to be represented in any investigation or enquiry under these 
Regulations by an officer of an association of contractors of which he is a member or by an officer 
of a Federation of Associations of Contractors to which the said association is affiliated or where 
the contractor is not a member of any association of employers, connected with, or by any other 
employer engaged in the industry in which the contractor is engaged. 

 No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry 
under these Regulations. 

Inspection of Books and other Documents: 

The Contractor shall allow inspection of the Register and other documents prescribed under these 
Regulations by Inspecting Officer and the Engineer-in- charge „or‟ his authorized representative at 
any time and by the worker „or‟ his agent on receipt of due notice at a convenient time. 

ii. 

iii. 

18. 

19. Interpretation etc. 

On any question as to the application, interpretation or effect of the Regulations the decision of the 
Chief Labour Commissioner „or‟ Deputy Chief Labour Commissioner (Central) shall be final and 
binding. 

20. Amendments: 

Central Government may, from time to time, add to „or‟ amend the Contractor‟s Labour 
Regulations and issue such directions as it may consider necessary for the proper implementation 
of the Contractor‟s Labour Regulations or for the purpose of removing any difficulty which may 
arise in the administration thereof, based on which the B.H.E.L., Contractor‟s Labour Regulations 
herein contained shall be subject to revision. 

MODEL RULES FOR LABOUR WELFARE 
         

1. Definition: 
(a)„Workplace‟ means a place at which, on an average, twenty or more  workers are employed. 
(b)„Large Workplace‟ means a place at which on an average, 500 „or‟ more workers are employed. 

First Aid: At every workplace, there shall be maintained in a readily accessible place first-aid 

appliances including an adequate supply of sterilized dressings and sterilized cotton wool as 
prescribed in the Factory Rules of the State in which the work is carried on. The appliances shall 
be kept in good order and, in large work places, they shall be placed under the charge of a 
responsible  person who shall be readily available during working hours. 
 

2. 
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At large workplaces, where hospital facilities are not available within easy distance of the works 
First Aid posts shall be established and be run by a trained compounder. 

Where large workplaces are remotely situated and far away from regular hospitals an indoor ward 
shall be provided with one bed for every 250 employees. 

Where large workplaces are situated in cities, towns or in their suburbs and no beds are 
considered necessary owing to proximity of city or town hospitals, suitable transport shall be 
provided to facilitate removal of urgent cases to these hospitals. At other workplaces, some 
conveyance facilities shall be kept readily available to take injured person or persons suddenly 
taken seriously ill, to the nearest hospital. 

At large workplaces there shall be provided and maintained an ambulance room of the prescribed 
sizes, containing the prescribed equipment and in the in- charge of such medical and nursing staff 
as may be prescribed. For this purpose the relevant provisions of the Factory Rules of the State 
Government of the area where the work is carried on may be taken as the prescribed standard. 

3. Accommodation for Labour: The Contractor shall during the progress of the works provide, erect 

and maintain necessary temporary living accommodation and ancillary facilities for labour at his 
own expense and to standards and scales as approved by the Engineer-in-charge. 

Drinking Water: In every workplace, there shall be provided and maintained at suitable places, 

easily accessible to labour, a sufficient supply of cold water fit for drinking. Where drinking water is 
obtained from an intermittent public water supply each workplace shall be provided with storage 
where drinking water shall be stored. Every water supply storage shall be at a distance of not less 
than 15 meters from any latrine drain or other source of pollution. Where water has to be drawn 
from an existing well, which is within such proximity of latrine drain or any other source of pollution, 
the well shall be properly chlorinated before water is drawn from it for drinking. All such wells shall 
be entirely closed in and be provided with a trap door which shall be dust and water-proof. 

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened 
only for cleaning „ or‟ inspection which shall be done at least once a month. 

5. Washing and Bathing places: Adequate washing and bathing places shall be provided 
separately for men and women. Such places shall be kept in clean and drained condition. 

Scale of Accommodation in Latrines and Urinals: These shall be provided within the precincts 

of every workplace latrines and urinals in an accessible place, and the accommodation, separately 
for each of these, shall not be less than at the following scales:    
                                                                                                             No.of Seat                                                          
a) Where number of persons does not exceed 50                                     2  
b) Where number of persons exceed 50 but does not exceed 100          3 
c) For additional persons                                                                            3  
                                                                                                             Per 100 „or‟ part thereof. 
In particular cases, the Engineer-in-charge shall have the power to increase the requirement, 
where necessary. 

4. 

6. 

ARCHITECT /CONSULTANT 60 ACCEPTING OFFICER 



7. 
Latrines and Urinals: Except in workplaces provided with water flushed latrines 
connected with a waterborne sewage system, all latrines shall be provided with 
receptacles on dry-earth system which shall be cleaned at least four times daily and at 
least twice during working hours and kept in a strictly sanitary condition. Receptacles 
shall be tarred inside and outside at least once a year. 

If women are employed, separate latrine and urinals, screened from those for men and 
marked in the vernacular in conspicuous letters “For Women only” shall be provided on 
the scale laid down in rule 6. Those for men shall be similarly marked “For Men only” A 
poster showing the figure of a man and of a woman shall also be exhibited at the 
entrance to latrines for each sex. There shall be 

adequate supply of water close to latrines and urinals. 

8. Construction of Latrines: Inside walls shall be constructed of masonry or other non-
absorbent material and shall be cement-washed inside and outside at least once a year. 
The dates of cement washing shall be noted in a register maintained for the purpose and 
kept available for inspection. Latrines shall have at least thatched roof. 

Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, 
arrangement for proper disposal of excreta by incineration at the workplace shall be 
made by means of a suitable incinerator approved by the local medical health and 
municipal or cantonment authorities. Alternatively local excreta may be disposed off by 
putting a layer of night soil at the Bottom of pucca tank prepared for the purpose and 
covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of 
earth for a fortnight (when it will turn into manure). 

The contractor shall, at his own expenses, carry out all instruction issued to him by the 
Engineer-in-charge to effect proper disposal of soil and other conservancy work in 
respect of Contractor‟s work-people or employees on the Site. The Contractor shall be 
responsible for payment of any charges which may be levied by municipal or cantonment 
authority for execution of such work on his behalf. 

9. 

10. Provision of shelters during rest: At every workplace there shall be provided, free of 
cost, four suitable sheds, two for meals and two others for rest, separately for use of men 
and women labour. Height of each shelter shall not be less than 3 meters from floor level 
to lowest part of roof. Sheds shall be kept clean and space provided shall be on the 
basis of at least 0.5 sq.m. per head. 

Creches: At a place at which 20 or more women workers are ordinarily employed, there 
shall be provided at least one hut for use of children under the age of 6 years of such 
women. Huts shall not be constructed to a standard lower than that of thatched roof, mud 
floor and walls with wooden planks spread over mud floor and covered with matting. 

Huts shall be provided with suitable and sufficient openings, for light and ventilation. 
There shall be adequate provision of sweepers to keep the places clean. There shall be 
two „dais‟ in attendance. Sanitary utensils shall be provided to the satisfaction of local 
medical, health and municipal or cantonment authorities. Use of huts shall be restricted 
to children, their attendants and mothers of children. 

When the number of women workers is more than 25 but less than 50, the Contractor 
shall provide at least one hut and one Dais to look after children of women workers. 

11. 
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Size of creche (s) shall vary according to the number of women workers employed. Creche(s) shall 
be properly maintained and necessary equipment like toys, etc. provided. 

12. Canteen: A cooked food canteen on a moderate scale shall be provided for the benefit of workers 

wherever it is considered necessary. 

Planning, setting and erection of the above mentioned structures shall be approved by the 
Engineer-in-charge, and the whole of such temporary accommodation shall at all times during the 
progress of the works be kept tidy and in a clean and sanitary condition to the satisfaction of the 
Engineer-in- Charge and at the Contractor‟s expense. The Contractor shall conform generally to 
sanitary requirements of local medical, health and municipal or cantonment authorities and at all 
times adopt such precautions as may be necessary to prevent soil pollution of the site. 

On completion of the works the whole of such temporary structures shall be cleared away, all 
rubbish burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and the 
whole of site left clean and tidy to the entire satisfaction of the Engineer-in-Charge, and at the 
Contractor‟s expenses. 

14. Anti-malarial precautions: The Contractor shall, at his own expense, conform to all anti-malarial 

instructions given to him by the Engineer-in-charge, including filling up of any borrow pits which 
may have been dug by him. 

13. 

15. Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations or any 

other officer nominated in his behalf by the Engineer-in- Charge shall report to the Engineer-in-
Charge all cases of failure on the part of the Contractor and or his sub-contractors to comply with 
the provisions of these Rules either wholly or in part and the Engineer-in-Charge shall impose such 
fines and other penalties as are prescribed in the conditions. 

B.H.E.L SAFETY CODE 
    

1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the 
ground, „or‟ from solid construction except such short period of work as can be done safely from 
ladders. When a ladder is used an extra mazdoor shall be engaged for holding the ladder and if 
the ladder is used for carrying materials as well, suitable footholds and hand-holds shall be 
provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 
(¼ horizontal and 1 vertical) 

Scaffolding or staging more than 3.25 meters above the ground or floor, swung or suspended from 
an overhead support or erected with stationary support, shall have a guard rail properly attached, 
bolted, braced and otherwise secured atleast 1 meter high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and ends thereof with 
only such openings as may be necessary for the delivery of materials. Such scaffolding or staging 
shall be so fastened as to prevent it from swaying from the building or structure. 

Working platform, gangways, and stairways shall be so constructed that they do not sag unduly or 
unequally, and if height of a platform or gangway or stairway is more than 3.25 meters above 
ground level or floor level, it shall be closely bordered have adequate width and be suitably fenced, 
as described in 2 above 

Every opening in floor of a building „or‟ in a working platform shall be provided with suitable means 
to prevent fall of persons or materials by providing suitable fencing or railing with a minimum height 
of 1 meter. 

2. 

3. 

4. 
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5. 
 
 
 
 
 
 
 
6. 

Safe means of access shall be provided to all working platforms and other working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9 meters in length. Width 
between side rails in a rung, ladder shall in no case be less than 30 cm, for ladders upto and 
including 3 metres in length. For longer ladders this width shall be increased by atleast 6 mm for 
each additional 30 cm. of length. Uniform step spacing shall not exceed 30 cm. 

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on 
any of the sites shall be so stacked or placed as to cause danger or inconvenience to any person 
or the public. The Contractor shall provide all necessary fencing and lights to protect public from 
accidents and shall be bound to bear expenses of defence of every suit action or other 
proceedings at law that may be brought by any person for injury sustained owing to neglect of the 
above precautions and pay any damages and costs which may be awarded in any such suit, 
action or proceeding to any such person or which may with the consent of the Contractor be paid 
to compromise any claim by any such person.  
 
 

 
  

 
7. Excavation and Trenching: 

All trenches, 1.5 metres or more in depth, shall at all times be supplied with atleast one ladder for 
each 30 m length or fraction thereof. Ladder shall be extended from bottom of trench to atleast 1 
metre above surface of the ground. Sides of a trench 1.5 metres or more in depth shall be stepped 
back to give suitable slope or securely held by timber bracing, so as to avoid the danger of sides 
collapsing. Excavated materials shall not be placed within 1.5 metres of the edge of trench or half 
the depth of trench, whichever is more. Cutting shall be from top to bottom. Under no  
Circumstances shall undermining or undercutting be done. 

8. 
 
 
 
 
 
9 
 
 
 
a 

 

 

b 

 

 

 

c. 

 

 

 

 

 

d 

 

When work is done near any place where there is risk of drowning, all necessary equipment shall 
be provided and kept ready for use and all necessary steps taken for prompt rescue of any person 
in danger and adequate provision made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 

 
Use of hoisting machine and tackles including their attachments, anchorage and supports shall 
conform to the following: 

 
These shall be of good mechanical construction, sound material and adequate strength and free 
from defects and shall be kept in good working order. ii. Every rope used in hoisting or lowering 
materials or as a means of suspension shall be of durable quality and adequate strength, and free 
from defects. 

 
Every crane driver or hoisting appliance operator shall be properly qualified and no person under 
the age of 21 years shall be in charge of any hoisting machine including any scaffolding winch or 
give signals to operator. 
 
In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block 
used in hoisting or lowering or as means of suspension, safe working load shall be ascertained by 
adequate means. Every hoisting machine and all gear referred to above shall have the safe 
working load plainly marked there on, In case of a hoisting machine having a variable safe working 
load, each safe working load and the conditions under which it is applicable shall be clearly 
indicated. No part of any machine or any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. 

 
Incase of departmental machine, safe working load shall be notified by the Engineer-in-Charge. As 
regards contractor‟s machine the Contractor shall notify safe working load of each machine to the 
Engineer-in-Charge whenever he brings it to site of work and get it verified by the Engineer-in-
Charge. 
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10. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 
shall be provided with efficient safeguards; hoisting appliances shall be provided with such means 
as will reduce to the minimum risk of accidental descent of load. Adequate precautions shall be 
taken to reduce to the minimum risk of any part of a suspended load becoming accidentally 
displaced. When workers are employed on electrical installations which are already energized, 
insulating mats, working apparel such as gloves, sleeves and boots, as may be necessary shall be 
provided. Workers shall not wear any rings, watches carry keys or other materials which are good 
conductors of electricity. 

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained 
in a safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in 
use. Adequate washing facilities shall be provided at or near the places of work. 

This safety provision shall be brought to the notice of all concerned by display on a notice board at 
a prominent place at the work spot. Persons responsible for ensuring compliance with the Safety 
Code shall be named thereon by the Contractor. 

To ensure effective enforcement of the rules and regulations relating to safety precautions, 
arrangements made by the Contractor shall be open to inspection by the Engineer-in-Charge or 
his representatives and the Inspecting Officers as defined in the Contractor‟s Labour Regulations. 

Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the operation of 
any other Act or Rule in force. 

11. 

12. 

13. 

14. 
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FORM OF REGISTER OF WORKMEN 

(Regulation-7) 

i. 
i. 
iii. 
iv. 
v. 

Sl. 
No 

Name and address of the Contractor------------------------------------------------------------------------------------------------------------------------------- 
Number and date of the WORK ORDER & CONTRACT AGREEMENT ------------------------------------------------------------------------- 
Name and address of the department awarding the contract------------------------------------------------------------------------------------------- 
Nature of the Contract and location of the work---------------------------------------------------------------------------------------------------------------- 
Duration of the Contract-------------------------------------------------------------------------------------------------------------------------------------------- 

Name and surname 
of the workers 

Age & Father‟s / 
SexHusband‟s 
      Name 

Nature 
of emp- 
loyment 
Desig- 
nation. 

Permanent /Present 
Home address address 
of Employee 
(Village, 
Distt. Thana). 

Date of 
commen- 
cement 
of emp- 
loyment 

-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                                                                                                                                Date of            Signature         Remarks 
                                                                                                                                                                                                             T ermina-           or thumb 
                                                                                                                                                                                                               tion                 or impression 
                                                                                                                                                                                                              leaving                   of the 
                                                                                                                                                                                                              of emp-               employee. 
                                                                                                                                                                                                             loyment 
----------------------------------------------------------------------------------------------------------------------------- ---------------------------------------------------------------------------------------------- 
   1                2                                  3               4                           5                            6                  7                                   8                    9                         1 0                11 

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------ 
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FORM OF EMPLOYMENT CARD 
      (Regulation-8) 

iName and Sex of the Worker----------------------------------------------------------------------------------------------------------------------------- ------- 
iiFather‟s / Husband‟s Name ---------------------------------------------------------------------------------------------------------------------------------------- 
iiiAddress----------------------------------------------------------------------------------------------------------------------------------------------------------- 
ivAge or Date of birth----------------------------------------------------------------------------------------------------------------------------------- ------------- 
vIdentification mark ----------------------------------------------------------------------------------------------- -------------------------------------------------- 
Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):- 
Name----------------------------------------------------------------------------------------------- 
Full address of Dependents 
(Specify Village, Dist., and State-------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
----------------------------------------------------------------------------------------------------------------------------- ---------------------------------------------------------------------------------- 
Sl. Name & Address of               Particulars  of             Total period       Actual     Leave           Nature of         Wage      Total                 REMARKS             Signature 
No employer (specify                    location of                 for which the   number     taken (No.   Work done        rate        Wage                                                 of the 
       Whether a contractor            worksite and                worker is         of days      of days          by the          With        earned                                             Employee 
      or a sub contractor).               description of              employed       worked      should be      worker.         Parti-       by the 
                                                      work done                   from………                   .. specified).                       Culars       Worker 
                                                                                          to……………)                                                             of           during 
                                                                                                                                                                         unit in            the 
                                                                                                                                                                        Case of        period 
                                                                                                                                                                         Piece            shown 
                                                                                                                                                                         work.            Under 
                                                                                                                                                                                              Col.5. 
----------------------------------------------------------------------------------------------- --------------------------------------------------------------------------------------------------------------- 
    1           2                                      3                                  4                       5               6               7                    8                  9                         10                     11 
----------------------------------------------------------------------------------------------------------------------------- --------------------------------------------------------------------------------- 

N.B:- For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment 
should be made separately. 
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FORM OF WAGE SLIP 
   (Regulation-9) 

i. 

ii. 

Name of the Contractor ------------------------------------------------------------------------------ 

Place ----------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------- 

1. Name of the worker with 

father‟s / husband‟s name. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

Nature of employment. 

Wage period. 

Rate of Wages payable 

Total attendance / Unit of work done. 

Dates on which overtime worked 

Overtime Wages. 

Gross Wages payable. 

Total deductions (indicating 

nature of deductions ) 

10. Net wages payable. 

--------------------------------------------------------------------------------------------------------------- 

Contractor‟s Signature / 

Thumb impression. 

Employees‟ Signature/ 

Thumb impression. 
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FORM OF REGISTER OF FINES 

(Regulations No.10 vii) 

Sl. 
No. 

Name Father‟s / 
Husband‟s name 

Sex Department Nature and 
date of 
the offence 
for which 
fine imposed 

6 

Whether workmen 
showed cause 
against fine 
or not, if so, 
enter date 

7 

Rate of 
wages 

Date and 
amount 
 of fine 
imposed 

9 

Date on 
which fine 
realised 

Remarks 

1 2 3 4 5 8 10 11 
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL 
(Regulation – 9) 

i. 
ii. 
iii. 
iv. 
v. 
vi. 

Name and address of the Contractor------------------------------------------------------------------------------------------------------------- 
No. & Date of the Contract Agreement /Work Order---------------------------------------------------------------------------------------- 
Name and address of the department awarding the Contract----------------------------------------------------------------------------- 
Nature of the Contract and location of the work---------------------------------------------------------------------------------------------- 
Duration of the Contract----------------------------------------------------------------------------------------------------------------------------- 
Wage period--------------------------------------------------------------------------------------------------------------------------------- ----------- 
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01 

Serial 
Number 

Name and 
Surname 
of the 
worker Father's/H

usband's 
name 

Sex 

Designati
on and 
Nature of 
work Daily 

attendance 
(No. of 
unitsworked 
1,2,3,4,5,6,7.
,31) Total 

attendanc
e Units 

Basic 

D.A. & 
other 
allowance 

02 03 04 05 06 07 08 

Reasons to be recorded in Column 24. 

FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L. 

ARCHITECT /CONSULTANT 

09 10 11 12 

 Fair Wage 
Wages payable 
    paid 

Basic 

D.A. & 
other 
allowance 

Date 

13 

BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS 

Regulation No 10 (vii) 
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Overtine 
Worked 

No.of 
hours. 

14 15 16 17 18 19 20 21 22 23 24 

Overtime 
wages 
earned. 

Total 
wages 
paid 

*Fine 

Deduction 
for 
damage 
or loss 

House 
rent 

Recovery 
of 
advances 

Other 
deduction
s 

Net 
wages 
payable 

Date of 
payment 

Signature of 
thumb 
impressionof 
the worker 

Remarks 

Deduction from 
   wages 



  

Sl.No Name Father‟s 
Husband‟s 
Name 

Sex/ Department Damage 
 or loss 
caused 
with date 

1 2 3 4 5 6 

Whether 
worked 
showed 
cause 
against 
deduction 
if so, enter 
date 
      7 

Date & 
amount of 
deduction 
imposed 

Number 
of Instal- 
ment, if 
any 

Date on 
which 
total 
amount 
realised 

Remarks 

8 9 10 11 
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BHARAT HEAVY ELECTRICALS LIMITED 
PIPING CENTRE, CHENNAI – 600017 

 
BILL OF QUANTITIES 

 
NAME OF WORK:    Providing comprehensive Architectural consultancy for the construction of office building with Green 

building features including development of Plot  for BHEL- Piping centre at Pallikaranai in Chennai.  

 

Sl. 
No. 

Quantity Description of work 
                         Rate (both in figures   and in 

words) 
      Unit 

Amount 
Rs.   P. 

     
(1) 

 
ONE SET 

 
Providing comprehensive architectural / Engineering consultancy services for the 
construction of office building  with Green building features  including development of Plot  
comprising the scope of activities as follows and as indicated elsewhere in this tender. 
 
 
Taking department’s instructions and preparation of design brief, conducting bore hole soil 
investigation & testing, Site evaluation, analysis and impact of proposed development on its 
immediate environs, Design and site development,  Structural design, Sanitary, plumbing, 
drainage, sewerage design, Electrical layout & design, power backup, electronic, 
communication systems and design, Heating, ventilation and air conditioning design 
(HVAC), DG and other mechanical systems like lift for service & passenger,  etc, Fire 
detection, Fire protection, sensor, emergency exit, Staircase, Public addressing and Security 
systems, Rain water harvesting, Non conventional energy like solar energy  etc for day to 
day requirement & Terrace design. 
 

  
              
LUMPSUM 

(A) 

 

  Landscape Architecture for the frontage and surroundings of the office building as detailed 
below. 
 
 
Site planning, Landform and grading, Surface drainage design and water management, 
Irrigation design, Open space design - hard and soft areas, Planting design, Landscape 
structures and features,  Garden Furniture design, Illumination design,  Graphic design and 
signage etc., 
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Sl. 
No. 

Quantity Description of work 
                         Rate (both in figures   and in 

words) 
      Unit 

Amount 
Rs.   P. 

 
Interior Architecture of the office building as detailed below: 
Site evaluation and assessment, Interior design, space planning / development & volumetric 
study,  Architectural additions and alterations, Design of fixed items of work, loose furniture 
& interior related civil works, Illumination design, Sound and acoustic design, data centre 
requirement, Graphic design and signage, Indoor plants cape, Selection of materials, 
equipment and other interior related elements, Integration of all Engineering services, 
Periodic inspection and evaluation of works at site, Architectural Conservation, Graphic 
Design and Signage, care shall be given for the requirement of Physically challenged 
persons etc., 
 
 
Preparation of model based on the final approved drawing of the building. 
 
 
ALLIED INFRASTRUCTURE: 
Providing architectural / Engineering consultancy services for all other infrastructures within 
plot such as filtered water supply distribution & reuse, underground sump for corporation 
water including fire fighting requirement  & sewage, OHT, storm water drain, sewage 
treatment plant, security room, vehicle parking shed, peripheral  details, outdoor substation 
building, rain water harvesting, Gates at main entrance, internal road,  elevation scheme in 
general etc.,  as per the scope of activities detailed below.  
 
 
Providing all design calculations along with drawings  vetted by IIT/SERC/NIT/ Anna 
University and assist for getting commencement certificate, NOC’s, intermediate inspection 
certificate & final NOC’s, completion certificate and occupancy certificate from CMDA.  Also, 
assist to get  Green building Four star rating certificate  from Indian Green building Council. 
 
Cost includes all site visits, preparation of quality control procedure  & General supervision 
of works. 
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ARCHITECT/CONSULTANT                                       ACCEPTING OFFICER                        
 

Sl. 
No. 

Quantity Description of work 
                         Rate (both in figures   and in 

words) 
      Unit 

Amount 
Rs.   P. 

 
 
 
Taking instructions from the department, preparation of Bill of quantities for individual items 
with rates and submission of overall schemes  on the above for BHEL’s approval including 
technical specification for the special items involved in the work.                                                                                                                                                                                                                                                                     

 
      

(2) 

 
 
          12 

 

 
  Same as above  - Monthly  LUMPSUM Rate for extended period of contract beyond  
  the  initial 24  months due  to no reason  of Architect  / Consultant (Rate applicable for 
  one year)  

                                                                                             TOTAL (A+B) 

  
 
                                               
 
Month                                           
 
……………
…………...        

 
 
 

 
(B) 

      

 
                         
                                                                                                                                                                                                               
    (RUPEES ………………………………………………………………………………………………………………………………………….. ONLY)  
                                     
            
 

NOTE:- 
1. The work will be awarded to the lowest bidder (L1).  
2.  Service Tax will be extra as applicable for this contract.  Service Tax paid by the contactor with respect to this work will be reimbursed by 

 BHEL on production of documentary evidence for having paid the service tax. 
3. Income tax shall be deducted (TDS) as per the Income tax rules prevailing. 
4. The period of contract is Twenty Four months. The contractor is required to plan accordingly and complete the work in time. 
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