

**RATE SCHEDULE for Package 'B' (Unit #2)**

<b>Item No.</b>	<b>DESCRIPTION OF WORK</b>	<b>Total Value "C" In Rupees (In figures and words)</b>
<b>1.0</b>	<b>Total Lumpsum price for Erection, Testing, commissioning, Trial Operation &amp; Handing over of Boiler &amp; auxiliaries, Rotating Machines, Insulation &amp; Final Painting of Unit No. 2 including supply of paints at 2X800 MW Gadawara STPS of NTPC, Gadawara, M.P. for 38903 MT  (As per tender specification)</b>	
<b>Grand total amount (Rs)</b>		

**Note:**

1. The rates of different items for the entire scope shall be worked out & awarded as per Annexure "D".

## ANNEXURE-D

### Calculation ratio for different items based upon the total value as per rate schedule of Package 'B'(Unit # 2)

Sl. No	DESCRIPTION OF WORK	QTY.& UNIT	Rate per MT in Rupees (In figures and words)
<b>A</b>	<b>SERVICE PORTION</b>		
<b>1.</b>	Rate in <b>Rupees per MT</b> for erection, testing, commissioning, trial operation and handing over of <b>Structures &amp; Non pressure parts etc</b> as per tender specifications. <b>(as per Annexure- III-A )</b>	<b>20983 MT</b>	$\frac{C \times 2.4362}{100000}$
<b>2.</b>	Rate in <b>Rupees per MT</b> for erection, testing, commissioning, trial operation and handing over of <b>Pressure parts etc</b> as per tender specifications. <b>(as per Annexure- III-B )</b>	<b>11499 MT</b>	$\frac{C \times 3.0989}{100000}$
<b>3.</b>	Rate in <b>Rupees per MT</b> for erection, testing, commissioning, trial operation and handing over of <b>Rotating Machines etc</b> as per tender specifications. <b>(as per Annexure- III-C)</b>	<b>4404 MT</b>	$\frac{C \times 1.4994}{100000}$
<b>4.</b>	<b>RATE in Rupees per MT</b> for complete scope of work as per tender specification for insulation and sheeting, etc.for Boiler as per specifications. <b>(as per Annexure- III-D)</b>	<b>2016 MT</b>	$\frac{C \times 2.2707}{100000}$
	<b>Total</b>	<b>38903 MT</b>	
<b>B</b>	<b>SUPPLY PORTION (LUMPSUM)</b>		
<b>1.</b>	Supply of all paints, primers & other consumables required for complete painting of boiler and Aux. As per Tender specification (Equivalent to 1.5% of total quoted value 'C')	LS	LS

#### **NOTES:**

1. The quantities indicated above are tentative and are liable to vary depending upon the site requirement. The contractor has to supply / erect / commission all the items indicated by BHEL for achieving the milestones and completion of work.
2. Separate order shall be issued for service items (A) and Supply items (B).
3. Evaluation of bids shall be done on total price against this Rate Schedule.
4. 1.5% of quoted value for supply portion will remain fixed with no compensation for variation in quantities, escalation of rates etc during the contract period.
5. In case of any mismatch in Rate and amount on Price discrepancy, the same will be dealt as per clause No. 1.4 of GCC.