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AND OTHER MATERIALS OF BOILER, ELECTRO-STATIC 
PRECIPITATOR, FANS, MILLING SYSTEMS, STEAM TURBINES, 
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                      IMPORTANT NOTE 
 

PURCHASER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND 
ENSURE COMPLETION OF ALL PAGES OF TENDER DOCUMENT AND REPORT 
ANY DISCREPANCY TIMELY FOR CORRECTIVE ACTION, IF ANY, TO THE 
ISSUING AUTHORITY BEFORE THE BIDS ARE SUBMITTED. ORIGINAL COPY 
OF TENDER DOCUMENT COMPLETE IN ALL RESPECTS MUST BE SUBMITTED 
BACK AS PART OF THE BID WITHOUT WHICH THE SAME IS LIABLE TO BE 
REJECTED BY BHEL. 

 
 
 
 

THIS TENDER SPECIFICATION ISSUED TO: 
 

   M/S----------------------------------------------------------- 
 

----------------------------------------------------------- 
 

----------------------------------------------------------- 
 

----------------------------------------------------------- 
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Sealed tenders are invited from the contractors fulfilling qualifying requirements for the work of 
“Unloading, Verification, Stacking etc. Of Plant & Other Materials Of Boiler, Electro-Static 
Precipitator, Fans, Milling Systems, Steam Turbines, Generators, Boilers Feed Pumps, 
Piping Alongwith The Associated Auxiliaries, Control And Instrumentation System 
Equipments At 2X250 MW CHHABRA II ( UNIT 3 & 4 )TPP, RAJASTHAN”. 
 
                      TENDER NO. BHEL: NR: SCT: CHHABRA II: TPT: 624 

       
QUALIFYING  REQUIREMENTS: 
                       

1.0 Tenderer who wish to participate should have executed following works, within the  
preceding Seven (7) years period reckoned as on the date of  bid  opening;  

    
1.1 One single work of similar nature in power plant / industrial unit valuing each Rs. 130   

lacs .  
‘OR’ 

1.2 Two works of similar nature in power plant / industrial unit valuing each    Rs. 80   lacs 
each. 

‘OR’ 
1.3 Three works of similar nature in power plant / industrial unit valuing each   Rs. 65 lacs 

each. 
‘OR’ 

1.4  Should be executing works of similar nature, as covered in this tender  ‘OR’ Should 
have executed works of similar nature, as covered in this tender during last  seven  
years, against direct  BHEL’s order for a  195 MW Unit or above rating.                             

‘AND’ 
2.0 Tenderer should also have an average annual turnover of minimum of      Rs. 50 Lacs 

(Rupees Fifty Lacs only)) during preceding three years    (2005-06, 2006-07 & 2007-08) 
‘OR’ (2006-07, 2007-08 & 2008-09). Tenderer shall submit audited balance sheet in 
support of above.  

 
         Note:  
 

 If the  qualifying  work is  completed  in  the  Seven (7)  years  period  specified  
above, even  if  it has  been started  earlier,  the  same will  also  be  considered  
meeting  the qualifying  requirements.      

 
  GENERAL NOTES:   
 
  (i)  The Tender Documents comprise of following; 
         (a) General Conditions of Contract (b) Special Conditions of Contract, Tender Notice, Project 

Synopsis etc. (c)  Rate Schedule. 
 

 
ISO 9001-2000, ISO 
14001 and OHSAS 

18001 certified 
company 

SubContract and 
Purchase Deptt. 

 

 
Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northern Region, 

Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 

                Phone: 0091-0120-2515476 / 2515464 /2515479 
                        Fax      091-0120-2515464 / 2515467              

Email: sku@bhelpsnr.co.in / pshiv@bhelpsnr.co.in 
 

TENDER NOTICE 
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(ii) Tender Documents with complete details are hosted on BHEL’s web page www.bhel.com. 
Bidder(s) intending to participate may download the tender document from the web site. Bidder(s) 
downloading the tender documents from the web site, shall remit Rs.1000/- (Rupees One 
thousand only) in the form of  crossed demand draft (non-refundable), in favour of BHEL, NOIDA 
along with their offer. 

 
(iii) Bidder(s) can also purchase hard copy of tender documents from this office. Tender 

documents (non transferable) will be issued on all working days between 09.30 Hrs. to 12.30 
Hrs within the sale period i.e upto  26.05.2009 on payment of Rs.1,000/- (non-refundable) 
either in cash or by crossed demand draft in favour of BHEL, NOIDA.  Request for issue of 
tender document should clearly indicate Tender No. and work. 
 

(iv) Tenders must be submitted to the undersigned ‘OR’ to Shri Kailash Arora, Sr. Asstt. ‘OR’ to 
Smt. Usha Kochhar, Sr. Astt. in Room No. 104, PSNR, NOIDA latest by 15:00 Hrs. on 
26.05.2009.  Technical bids shall be opened at 15.30 Hrs. on 26.05.2009. Tenders received 
after the due date & time shall be liable to be summarily rejected. 

 
(v)  Earnest Money Deposit (EMD): Refundable, Non-interest bearing EMD of Rs 2,00,000/-  

shall be deposited by Account Payee Pay Order ‘OR’ Demand Draft in favour of  “ Bharat Heavy 
Electricals Limited” payable at Delhi/NOIDA . Those bidders who have already deposited ‘ One 
Time ’EMD’ of Rs. 2,00,000/- with BHEL, PSNR, NOIDA need not submit EMD with the present 
tender. 

 
(vi) Tenders not accompanied with Full Earnest Money Deposit, as indicated above,   will not be 

considered. 
 
(vii) All corrigenda, addenda, amendments and clarifications to this Tender will be hosted 

in this web page and not in the newspaper. Bidders shall keep themselves updated with 
all such amendments. 

 
(viii) BHEL reserves the right to accept or reject any ‘OR’ all tenders without assigning any 

reason whatsoever. 
 
(ix) BHEL takes no responsibility for any delay/loss of documents or correspondences sent by 

courier/post. 
 
(x) BHEL reserves the right to go for a Reverse Auction instead of Opening the submitted 

sealed bid, which will be decided after technical evaluation.  As such, the bidders should 
submit their best prices in the ‘Sealed Price Bid’.  However, bidders   are required to 
confirm their acceptance of “General terms and conditions” governing RA specifically in 
their technical bid. The “General terms and conditions” governing RA are given in the 
SCC of the NIT.  Bidders are also required to furnish following details in their techno-
commercial bid, for this purpose (RA). 

 
Authorization of representative who will participate in the on line Reverse Auction Process; 
1. Name and Designation of official 
2. Postal Address (Complete) 
3. Telephone Nos. (Land line & Mobile both) 
4. FAX No. 
5. E-mail address 
6. Name of Place/State/Country, wherefrom he will participate in the RA 
 
(xi) Unsolicited rebate/discount shall not be accepted after bid opening. 
(xii) Purchase Preference will be given to Indian CPSUs  as per Govt. Guidelines. 
 

 
                                                                                                                             DGM/SCP 
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ISO 9001-2000, ISO 
14001 and OHSAS 

18001 certified 
company 

SubContract and 
Purchase Deptt. 

 

 
Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northern Region, 

Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  NOIDA – 201 301 (INDIA) 

    Phone: 0091-0120-2515476 / 2515464 / 2515479 
    Fax      091-0120-2515464 / 2515467   
    Email: sku@bhelpsnr.co.in / pshiv@bhelpsnr.co.in 

 
 
 

TENDER NOTICE - NEWSPAPER 
  

SUBMISSION DATE       : 26.05.2009 (15:00 Hrs.)  
               OPENING DATE         : 26.05.2009 (15:30 Hrs.) 
 

NIT NO. / NAME OF WORK 
    

TENDER NO. BHEL: NR: SCT: CHHABRA II: TPT: 624 
 Sealed tenders are invited from the contractors fulfilling qualifying 
requirements for the work of “Unloading, Verification, Stacking etc. of plant 
& other materials of Boiler, Electro-static Precipitator, Fans, Milling 
systems, Steam turbines, Generators, Boilers feed pumps, Piping 
alongwith the associated auxiliaries, Control and Instrumentation system 
equipments at 2x250 MW Chhabra II ( unit 3 & 4 )TPP, Rajasthan”.  

   
NOTES:- 
1. Purchase Preference will be given to CPSU as per Govt. Guidelines. 
2. Please visit our website at www.bhel.com for complete details of the tender.   
 
 
    

 
 

   AGM/SCP 
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Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northern Region, 

Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 

  
 
PROCEDURE FOR SUBMISSION OF SEALED TENDERS: 
 
The tenderers must  submit their tenders as required in two parts in separate 
sealed covers prominently superscribed as Part-I Technical bid and Part-
II,Price bid also indicating on each of the cover tender specification no., date 
and time as mentioned in tender notice. 
 
TECHNICAL BID (COVER-I) 
 
Except Price bid Part-II, complete set of tender document consisting of General 
conditions of Contract, “Technical specification & Special terms and condition” 
(Part-I)   issued by BHEL shall be enclosed in Part I Technical Bid only. All 
schedules, data sheets and details called for in the specification shall also be 
submitted along with technical bid. All details / Data / Schedules including offer 
letter duly signed and stamped are to be submitted in duplicate. 
 
PRICE BID (COVER-II) 
 
Tenderers may please note that price bid is to be submitted only in original 
copy of Tender i.e. Price bid (Part-II) issued by BHEL and no duplicate copy of 
same is required. 
 
These Two separate covers i.e. cover I & II shall together be enclosed in a third 
envelope (Cover-III) and this sealed cover shall be superscripted with tender 
specification No., due date, time and submitted to officer inviting tender as 
indicated in tender notice on or before due date as indicated. 
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PROJECT SYNOPSIS 

 

 

1. Name of the Owner    :           Rajasthan Rajya Vidyut Utpadan Nigam Ltd 

2. Address                      :           CHHABRA II Thermal Power Station 
RRVUNL Chowki Motipura 
Tehsil Chhabra ,  District Baran 
 Rajasthan  
 

3. Installed capacity     :   2 X 250 MW CHHABRA STAGE-1 (UNIT 1+2) 

4. New Installation      :   2 x 250 MW 

5. Nearest Railway station :  Chhabra Town  -- 22 km 

Guna  -- 25 km 

Ruthai Junction – 15 km 

Kota  -- 190 km  

6. Nearest City              :           Guna   25 km by road on NH 3 (Agra Bombay  Highway ) 

7. Nearest Airport         :   Jaipur  - 450 km 

Gwalior  - 250  km 

8. Maximum Tempreture  :  48  Deg C 

      9.   Minimum tempreture     :   Approx  2 Deg C 
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                             SECTION - III 
 

SPECIAL CONDITIONS  OF CONTRACT 
 
 
          Clause    Title 
     No. 
          -------------------------------------------------- 

34.0             General Scope of Works 
35.0             Tools & Plants 
36.0             Labour & Supervisory  Staff       
37.0             Facilities to be provided by BHEL/ Contractor 
38.0            Time Schedule 
39.0             Price Variation 
40.0            Taxes, Duties  and Octroi Charges 

          41.0             Terms of payment 
          42.0             Rate Schedule 
          43.0             Instructions to Tenderers 
          44.0             Performance Guarantee  
          45.0             Others 
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SECTION: III 

 

SPECIAL CONDITIONS  OF CONTRACT 

 
34.0 GENERAL SCOPE OF WORKS 

 
34.1 BHEL has been awarded the work of Design, Manufacture, supply, installation, erection & 

commissioning of 2 x 250 MW units (UNIT 3&4) at Chhabra Thermal Power Station 
(CTPS) STAGE-II at Chhabra , Distt:  Baran , Rajasthan by RRVUNL as a turnkey project. 
The equipment consists of boiler, Electro-static precipitator, fans, milling systems, steam 
turbines, generators, boilers feed pumps, piping alongwith the associated auxiliaries, 
Control and Instrumentation System Equipments. These materials   will be supplied from 
our manufacturing units located all over the country as well as our vendors located both in 
the country and abroad.  

The scope of work under this tender consists of taking delivery of plant materials and 
other equipments (mentioned at SL NO. 1 & 2 below) from Railways and transporters, 
unloading and shifting of these materials to their designated locations, their  verification, 
stacking and  issue for erection.  

(1) Plant materials/equipments which consists of boiler, Electro-static precipitator, 
fans, milling systems, steam turbines, generators, boilers feed pumps, piping 
along with the associated auxiliaries, Control and Instrumentation System 
Equipments. These materials shall be supplied from BHEL’s  manufacturing units 
located all over the country as well as BHEL’s vendors located both in the country 
and abroad. 

(2) Various other equipment like cranes, tools, furniture being brought to the site to 
facilitate the site activities. 

The delivery of these materials will mostly be inside the project campus at the railway 
private siding or by road transport.  However, delivery of some items may also have to be 
taken from godowns of transporters and railways.  
For materials coming by rail, the contractor is responsible for shifting of the rakes from 
the Railway exchange point to the Plant siding and back to the exchange point after 
unloading. For this the Loco of the Customer will be provided as a free issue, but the 
contractor has to ensure that the same is optimally used. Any charges arising out of time 
and resource mismanagement will be attributable to the contractor and recovered from 
him. 
 The EOT Crane of the Customer will be provided as a free issue, but the 
contractor has to ensure that the same is optimally used. Any charges arising out of time 
and resource mismanagement will be attributable to the contractor and recovered from 
him.  

BHEL’s decision on such recoveries shall be final and binding on the contractor. 

 
34.2 The contractor is to use his own equipment like suitable cranes / trucks / tractor trailers 

and other material handling equipment including all necessary small / major T&Ps 
required for the above work for 2 x 250 MW units (UNIT 3&4) at Chhabra Thermal Power 
Station (CTPS) STAGE -II.  
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34.3  
 
Approx. weight to be handled as indicated in Annexure-I is of the order of 37,000 MT. 
Most of these material required for erection  shall be made available at site well in time for 
which the contractor shall  be  required to carry out   proper handling, verification,  storage 
and issue as per the scope mentioned in this NIT. However depending on site 
requirements, some of delayed items may need to be delivered directly at site, which may 
got be done by BHEL through its respective erection agency. In such cases where 
material is received, unloaded and verified by erection agency, the contractor (Material 
Handling Contractor) will not be eligible for any payment for such works. Besides above, 
BHEL entirely at its discretion (including cases where the contractor is not able to mobilize 
adequately), may arrange  unloading / handling of  items like Boiler drum, Generator, LP 
Rotors, Feed storage tank, boiler panels, headers, windbox etc and any other materials 
through its other contractors.   The contractor (Material Handling Contractor) in such 
cases will not be eligible for any payment.  
 
After the stacking/verification, the  materials may need to be restacked / shifted within the 
storage area as per the instructions of the Engineer. The contractor will have to carry 
out the instructions of the BHEL Engineer and will be paid as per item No 4  of the 
Rate Schedule . 
 
For shifting the plant material (now being stacked at Stage-I Store area ), from 
Stage-I Store area to Stage-II Store area , as per the instructions of the BHEL 
Engineer, the contractor will be paid as per item No 6 of the Rate Schedule. 
 
Quantities mentioned in the rate schedules are approximate only and liable for variation 
due to change of scope of work / variation in schedule of quantities, changes in design 
etc. The contractor has to handle whatever actual materials are dispatched for the project 
irrespective of any variations and payments shall be released for the actual gross tonnage 
handled. The quantities indicated against each item may vary to any extent and no 
compensation will be payable in variation of Individual quantity. 
 
 However, in case of overall variation in final executed  value (w.r.t the awarded 
value indicated in the LOI)  beyond  (minus) 30% i.e in case of reduction in executed 
value w.r.t awarded value, the contractor will be eligible for compensation as per 
the following provision;  
 
“The final executed value shall be raised by 10 % of the executed value subject to 
the condition that the total value of work executed plus increase as above shall be 
limited to 70 % of the awarded contract value” 
 
Tenderers are required to take above into account while quoting the unit rates quoted as 
per Rate Schedule so as to take care of such variation during execution stage. 
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34.4 The contractor under this contract shall also provide free of cost services of; 

• Qualified computer operators / Stenographer (minimum ‘O’ level qualified) capable of 
operating the material management software package  / other packages available at 
site or for office work for total 60 man months,  

• Qualified workers for maintaining store record and posting stock ledgers for a total 180 
man months  

• Skilled workers for working in store, colony and in maintenance of office for a total 120 
man months and  

• Unskilled workers for working in store, colony & office for a total 150 man months.  

Persons so deployed shall have to work in extended hours whenever required. Workmen 
provided as per the above provisions shall be fully trained and experienced in the nature 
of work for which they are deployed.   
In case these services are not utilized for any reason whatsoever, fully or partly, 
recovery at the rate of the prevailing minimum wages at Chhabra for the categories 
given plus 10% will be made from the final bill of the contractor. 
 

34.5 Annexure-I  attached with this NIT gives the general idea about the weights and 
dimensions of some major components / equipments to be handled by the contractor.  
The weights and dimensions shown are approximate and are liable to vary. No increase in 
quoted / accepted rates /prices shall be allowed due to change in weights and dimensions 
of the equipment / materials. 

 
34.6 The Generator Stator shall be transported to site either by rail or road. The stator 

received by road / rail can be unloaded in TG service bay by using EOT cranes and 
contractor shall be paid for same based on tonnage rate quoted against item 2 of 
Rate Schedule.  
Incase EOT cranes are not available & the generator stator (s) is to be unloaded 
manually (by sleeper / jack method) at the railway siding or outside the TG hall, 
Contractor shall be paid for same based on Lumpsum rate quoted against item 3.2 
of Rate Schedule. 
 

34.7 The Boiler drum shall be transported to site either by rail or road. The drum 
received by rail /road can be unloaded near boiler area by using suitable capacity 
cranes to be provided by BHEL free of cost and contractor shall be paid for same 
based on tonnage rate quoted against item 2 of Rate Schedule.  
In case suitable capacity cranes are not available with BHEL & the drum (s) is to be 
unloaded manually (by sleeper / jack method) at the railway siding or other area 
specified by BHEL, Contractor shall be paid for same based on Lumpsum rate 
quoted against item 3.1 of Rate Schedule.  
 

34.8 NA  
34.9 Some consignments mainly smalls / parcels may also be received at Guna / Chhabra 

/Kota / Vijaypur , through rail or road. The contractor shall have to handle such 
consignments also as per  finally accepted rates  
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34.10 BHEL will provide free of cost all necessary preservatives, paints, thinners, rust 
preventives, grease, lubricants and end caps to contractor for preservation of 
components. All tools & tackles and other consumables required for preservation of 
components including supervision shall however be provided by contractor at his own 
cost.  Preservation of components includes applying preservatives, paints, rust 
preventives, greasing of threaded portions, fixing of end caps in position for pressure 
parts, repainting of work order / DU numbers, component codes etc. After preservation 
wherever necessary, components will be stacked properly as per original stacking for 
which no additional payment shall be made. 

 
34.11 It will be responsibility of the contractor to keep in touch with Railway Authorities, M/s 

RRVUNL and BHEL at site to find out the arrival of consignments, placement of wagons at 
RRVUNL siding and release of wagons after unloading.  The contractor shall be 
responsible for maintaining the joint document providing exact date and time of placement 
of wagons at siding and release of wagons (with date and time) after unloading. Any loss 
incurred due to above reasons shall be attributable to contractor and will be recovered 
from his bills. 

 
34.12 While monitoring the arrival of wagons at RRVUNL railway siding, contractor should keep 

in touch with railway authorities so as to have advance information of arrival of wagons.  It 
is therefore, essential to regularly keep in touch with railway authorities at Guna/ Chhabra. 
The time of placement of wagons by Railways, unloading, release of empty wagons and 
handing over to railway authorities should be completed within the total free time 
available.  Any demurrage incurred in not maintaining the schedules and completing the 
above operations within the total free time made available by railways has to be borne by 
contractor. It may be noted that free time shall start when the railways, at their exchange 
yard, have placed the wagons. The handing over of the wagons shall be reckoned when 
they are returned to the exchange yard.  

 
34.13 It shall be the responsibility of the contractor to keep in touch with Engineer at site and 

find out arrival of rail / road consignments. The Contractor shall collect all the Railway 
receipts, parcel way bills / lorry waybills from BHEL site office either personally or through 
an authorized representative. The contractor or his authorized representative shall, for the 
purpose, visit the said office every day and collect available GR, RR, LWB, and PWB etc.  
While collecting the GR, RR. LWB, PWB, contractor or his authorized representative will 
sign the register maintained for the purpose indicating date and time of collection.  The 
contractor shall keep in touch with Railway authorities, carriers and arrange to effect 
delivery of consignments immediately on their receipts. Delay may cause deterioration of 
goods apart from attracting demurrage charges.  Contractor shall also maintain a register 
indicating date of RR, LWB, PWB, date of collection of the materials from Railways, road 
transport agencies / lorries and date of stacking them at storage yard of BHEL. 

 
34.14 The Contractor is required to find out and follow up regularly with Railway authorities / 

carriers, regarding arrival of consignments even prior to the receipt of Railway Receipts / 
GR, if any, and take delivery of the same on ‘INDEMNITY BOND’. Indemnity Bonds would 
be executed by BHEL / Customer, when intimation regarding arrival of consignment is 
furnished by the Contractor. 

 
34.15 It is possible that in certain cases, dispatch documents may not be received in time but 

BHEL may receive Photostat copies of the same. It is, therefore, the responsibility of the 
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contractor to collect these Photostat copies while obtaining indemnity bond from BHEL 
authorities at site. 

 
34.16 Payment of all demurrage / wharfages that are due to contractor’s fault, would be the 

responsibility of contractor and to his account.  If BHEL has to make payment of 
demurrage / wharfages along with freight, the amount so paid as demurrage / wharfages, 
for the reasons stated above, shall be paid by the contractor forthwith or would be 
recovered from bills of the contractor. 

 
34.17 In any case contractor will pursue with concerned Railway / Carrier authorities at all level 

(local/HQ etc.) for waiver / reduction to the minimum of such demurrage/ wharfages 
charges. Whenever such demurrages/ wharfages become payable due to reasons not 
attributable to contractor, contractor will immediately bring it to the notice of BHEL with 
specific request to bear such charges. The decision of the Engineer in such case will be 
final and binding on the contractor. 

 
34.18 The contractor has to ensure the unloading and removal of materials from Railway siding / 

unloading places within the permitted time. He has to ensure that the area is kept free and 
avoid jamming.  Any loss to BHEL on this account shall be recovered from the contractor. 

 
34.19 The materials unloaded at the RRVUNL L siding shall be shifted to project stores / storage 

yard and properly stacked immediately.  The RRVUNL siding shall be kept free from 
accommodating next consignment.  If the same is not followed, any demurrage charge 
and / or other loses are incurred, the same will have to be borne by the contractor.  It is 
specifically brought to the notice of contractor that the space available near unloading 
yard at RRVUNL siding is limited and speedy clearance and removal of materials has to 
be ensured to avoid any congestion. 

 
34.20 Any discrepancy / shortage / damage found in the consignment after taking delivery from 

the carriers / Railways after giving clear receipt would be the responsibility of the 
contractor and the amount liable to be lost by BHEL on such accounts is recoverable from 
the contractor. 

 
34.21 In case of apparent damages / shortages in consignments / packing noticed by the 

contractor, such cases shall be brought to the notice of BHEL and cleared only with their 
consent/approval. 

 
34.22 It would be responsibility of the contractor to examine the packages, consignments, etc. 

on arrival and bring to the notice of carriers and BHEL Authorities regarding loss / 
damages, if any, observed in the consignments proposed to be taken delivery of.  Before 
taking delivery, particularly of consignments in ‘smalls’, the weight of the package shall be 
checked with the invoiced weight / contents of the packages and any discrepancy shall be 
reported immediately to BHEL / carriers.  In all the cases of loss / damages the contractor 
will take open delivery from the carriers. They shall forward such Open Delivery 
Certificates (ODC) to the Engineer within 15 days of retiring such consignments.  All 
expenses connected therewith shall be to the account of contractor.  BHEL reserves right 
to claim losses, if any, accrued to BHEL in the event of contractor’s non-compliance to 
above. 
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34.23 If cases / packages arrive short or in a damaged condition or show even the slightest sign 

of having been tampered with, open delivery should be insisted upon and a shortage / 
damage certificate or a certified extract from the open delivery book of the railways 
obtained. Should the railways refuse to grant open delivery, the goods should at least be 
got checked, weighed against weight given in the RR before taking delivery. If the 
Railways refuse to check the weight / contents, delivery shall be taken giving qualified 
acceptance to Railways and under written protest, under intimation to BHEL authorities at 
site and also prepare a detailed punchnama before affecting delivery. Protest should also 
be lodged to the Railways, before lifting the consignments. 

 
34.24 In case of short delivery and non-delivery, immediate notice of loss shall be filed with the 

Railways / carriers at places of dispatch and destination as also at any intermediate 
station, if it is a different one, under intimation to BHEL authorities at site. 

 
34.25 BHEL reserves the right to recover from the contractor any loss which arises out of undue 

delay / discrepancy / shortage / damage or any other cause during transit between the 
Railway Station / Railway sidings Road / carriers godowns / weigh bridges and BHEL 
storage yards / store sheds / project site or during stacking, when the custody of the 
equipment is with the contractor. 

 
34.26 Unloading from Wagons / lorries, transportation, unloading at storage area / work site 

stacking and re-stacking of heavy sophisticated equipment like boiler drums, water wall 
panels, heavy motors, heavy bearings, generators, transformers, rotors electrical panels 
turbine components, pumps, panels etc.  shall be done in the presence of or as per the 
directions of BHEL representative. 

 
34.27 Certain packages are likely to be received by BHEL by passenger trains.  The relevant 

parcel waybills will also be handed over to the contractor for clearing the same from the 
Railway Parcel Office.  It is the responsibility of the contractor to clear the same at the 
Railway Station, transport and hand over to BHEL authorities at site, under the scope of 
this contract.  Consignments received by road shall also be handled in similar manner as 
above.  All the tender provisions indicated in the tender should be applicable in these 
cases also. 

 
34.28 Since, the Railway wagons / trucks / trailers are expected to arrive during any time of the 

day / night, the contractor shall have his workmen round the clock at site as well as 
other places as required to unload the materials. 
 

34.29 Wagons / Consignments coming on Sundays and Holidays are also required to be 
handled by the contractor promptly.  It will be the responsibility of the contractor to contact 
the site Engineer / his authorized representative of BHEL at their residence, if required, 
and obtain instructions to make suitable arrangements. 

 
34.30 The detention charges, if any, in the event of delay in unloading from the carrier, 

will be to contractor’s account. 
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34.31 It shall be the responsibility of the contractor, to provide all necessary facilities to open the 
packages, in the presence of the Engineer, verifying their contents, re-packing wherever 
and whenever necessary, properly stacking them as may be directed by the Engineer. 
These works should be so done so as to facilitate proper handling, periodical verification 
of materials, receipt position, stock taking etc. The contractor shall have experienced 
persons at site who can maintain the records of dispatch / receipt/ stacking / 
verification / shortage / damage / missing items etc.  The verification of materials shall 
be carried out within fifteen days and report shall be submitted as a documentary proof. 

 
34.32 All materials shall be stored at least 6” above ground level by use of concrete / 

wooden sleepers or on steel frames.  No material shall be left to remain on ground at 
any time. Materials shall not be stacked in low-lying areas, where they are likely to get 
flooded during rains. Wooden sleepers / concrete blocks / steel frames and tarpaulins for 
this purpose wherever deemed necessary shall be issued by BHEL free of charges. 
However these items shall be stacked / stored properly at a location(s) specified by BHEL 
when not in use. The contractor is expected to use these most judiciously. In case it is 
observed that the contractor is not utilizing these optimally, he could be asked to restack 
the same at his cost. 

 
34.33 It is possible that certain heavy items / consignments will require fabrication of a suitable 

shed over it. These sheds will be covered with suitable sheets or tarpaulin. The contractor 
will be required to fabricate such sheds. All materials required for this will be provided by 
BHEL. However all required  manpower, T & Ps, consumables etc will be provided by the 
contractor for this work. After the completion of the work,  the contractor will dismantle the 
same and return  BHEL’s materials back to the stores. The contractor will be paid on 
tonnage basis                 (@ Rs 3000 per MT) for such works. 75% payment shall be  
made after completion of fabrication and installation work and balance 25% on 
dismantling and return of materials as per instruction of Engineer. 
NO ADDITIONAL PAYMENT SHALL BE MADE IN CASE THE STRUCTURE IS FABRICATED 
OF SCAFFOLDING PIPES, CLAMPS & GI SHEETS. IN SUCH CASES THE MATERIAL SHALL 
BE ISSUED BY BHEL FREE OF CHARGE TO THE CONTRACTOR. HE SHALL ENSURE THAT 
THE SAME ARE RETURNED TO THE STORE AFTER THE EQUIPMENT HAS BEEN ISSUED. 

 

34.34 The material / equipment requiring indoor storage will be handled and stacked inside the 
storage shed  (provided by BHEL) by the contractor using own material handling 
equipment like Hydra crane, Fork Lift ,  etc.  

 
34.35 For checking / verification of the components / packages with packing slips GR/ 

LWB/ PWB / RR etc., sufficient experienced persons and other facilities shall be 
provided by the contractor as and when required by the Engineer  . 
 

34.36 Stacking of the material shall be done as per the instructions and to the satisfaction of the 
Engineer. The materials shall be so stacked that the same should facilitate easy handling. 
In the event of any improper stacking BHEL may ask the contractor to re-stock the 
material properly or failing which BHEL may get the job done by any other agency at the 
risk and cost of the Contractor. 

 
34.37 The contractor shall execute the work in the most substantial and workman like manner. 

The stores shall be handled with care and diligence.  Any loss to BHEL due to contractor’s 
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lapse / negligence shall have to be made good by the contractor. 

 
34.38 In case contractor is not able to unload, transport, stack the material at a pre-determined 

area, as per direction of the Engineer for any reason whatsoever (including non-
availability of crane, tractor trailer and other T&P etc.), BHEL shall be at liberty to get the 
work done by engaging other agency / equipment / T&P etc. at the risk and cost of the 
contractor. 

 
34.39 If the contractor or his workmen shall break, deface injure or destroy any part of a 

building, road, kerb, fenced enclosures, water pipes, cables, drains, electric or telephone 
posts or wires, trees, stored components or any other property or to any part of erected 
equipment etc.,  the contractor shall make the same good at his cost or in default the  
Engineer may cause the same to be made good by other workmen/agency or by other 
means and deduct the expense (of which the BHEL Engineer’s decision is final) from any 
sum that may be then or at any time thereafter become due to the contractor or from his 
security deposit or any other money due. 

 
34.40 It shall be the responsibility of the contractor to keep the storage areas (closed / 

semi-closed / open) in neat and tidy conditions. Any vegetation like grass, bushes,  
Sarkandas etc. shall be cut periodically in open storage area & removed as per 
requirement & instructions of BHEL Engineer within the contractual value.  All 
surplus / unusable packing materials shall be removed and deposited at location(s) 
specified by BHEL within the project premises (including weighing of the same within the 
project premises, if required).        
                                                                                                                                                 

34.41 Normally the consignments from BHEL’s’ manufacturing units / their sub-suppliers are 
sent on freight paid basis.  In case any consignment is received at any place on freight to 
pay basis, it will be the responsibility of the contractor to pay the freight and take delivery 
of such consignments.  The amount of freight paid by the contractor at any point of time in 
such cases will be limited to Rs. 5,000/-.  However, the freight paid by the Contractor will 
be reimbursed by BHEL within a week’s time on production of relevant receipts.   

In case of freight amounts exceeds Rs. 5,000/-, contractor may request BHEL well in time 
to issue cheque /draft for such amounts in favour of carriers towards freight charges.   

Delay in issuance of cheque / drafts as above shall not in any case be taken as a cause of 
delay in taking delivery of consignment resulting in wharfages / demurrage leviable by 
carriers. 

Receipt of payment and proof of taking delivery of consignment shall be submitted to 
BHEL by the contractor. 

 
34.42 Normally the wagons / consignments are expected to be received at RRVUNL siding 

inside the Powerhouse.  But in case any consignment is booked to any other place in and 
around Guna/ Chhabra, it will be the responsibility of the contractor, if necessary and 
desired by BHEL, to rebook to RRVUNL siding or takes delivery as desired by BHEL 
Engineer.  The reimbursement of freight paid, as envisaged in clause  34.41 will be made 
to the contractor. 
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34.43 In case some materials are required to be dispatched from Guna / Chhabra /Kota / 
Vijaypur  to manufacturing units, other sites or any other place, the contractor may be 
asked by the Engineer to get the same packed, transport it to nearest Railway Station / 
Carrier’s godowns and get the same booked. The contractors are therefore, requested to 
quote their rate for this work in Rate schedule. In case of material is required to be booked 
as freight paid, the freight for the consignment limited to Rs.5,000/- shall be paid by the 
contractor. However, it shall be reimbursed by BHEL on submission of receipt within a 
week’s time. The funds for freight charges exceeding Rs. 5,000/- shall be arranged by 
BHEL. Packing material required shall be provided by BHEL free of cost. 

 
34.44 In case of consignments to be dispatched on full truck / trailer load basis, where the 

carriers will place their fleet inside the plant for loading, the contractor may be asked to 
collect them from different locations of store sheds/yard and load by using his crane and 
labour. Tenderers are required to quote rates for the work in rate schedule. 

 
34.45 For any exigencies during execution of the contract, the contractor shall have to depute 

his personnel for collection/delivery of any material meant for site from/to out station if 
desired and instructed by the Engineer.  The contractor will however be reimbursed 
expenses incurred for such work for person deputed, as below:- 

• Second class train fare with reservation / supplementary charges/bus fare subject 
to furnishing details regarding ticket numbers, journey details, amount of fare etc. 

• Local conveyance charges (Actual bus / cycle rickshaw/ auto rickshaw fare for 
local journeys at out station) as permitted by the Engineer. 

• Daily allowances @ RS. 100/- per day and @ RS. 200/- per day for lodging. 

• Postal / telegraphic / telephones charges, if any, subject to production of proof of 
having incurred on such expenditure. 

• Freight and other charges, if any, paid on production of actual receipts. 

• Payment for the above will be made by BHEL within a month from the date of 
submission of bill along with details / desired documents by the contractor subject 
to completion of work assigned to contractor personnel and to the entire 
satisfaction of the Engineer. 

 
34.46 

  
  
  
34.46.1 

Health, Safety & Environment management (HSE) 
 
 
BHEL-Power Sector(NR) is ISO 9001-2000, ISO 14001-1996, OHSAS 18001-1999, BS 
7799 and SA-8000 certified company. Quality of work, to customer’s satisfaction 
and system requirements is the essence of these certifications. The contractor in 
all respects will organize his work, systems, environment, process control 
documentation, tools, plant, inspection, measuring and testing equipments etc. as 
per instructions of BHEL engineer. 
 The Contractor will be responsible for Health, Safety & Environment management   
(HSE) at site for the construction activities to be carried out by them in accordance 
with requirements given under section I (a) of GCC and elsewhere in this tender 
document. The contractor, who is awarded the work, shall have to sign an MOU 
w.r.t implementation of HSE conditions with BHEL.  
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The Contractor shall ensure deployment of Qualified & Experienced Safety 
Engineer / Officer at site.  The Contractor shall be fully responsible for accidents caused 
due to him or his agents or workmen’s negligence or carelessness in regard to the 
observance of the safety requirements and shall be liable to pay compensation for 
injuries. It may be noted that non-compliance to HSE requirements will result in 
penal action. In case of  violations of safety requirements, the Contractor shall be 
liable for a penalty of Rs. 200/- for the first violation and Rs. 500/- for the 
subsequent violations. For serious lapses, as decided by BHEL Engineer,  fines 
upto Rs. 5000/- at a time can be imposed.  
 

34.46.2 Contractor shall arrange for following provisions of HSE ; 
 

1. Contractor has to maintain contact with local / nearest hospital having ambulance 
facility, scanning & other ultra modern medical facilities required during emergency. 

 
2. Contractor has to ensure pre employment medical check for all staff & workers. 
 
3. Contractor has to ensure that adequate First Aid facilities with trained nurse  are 

available at work site for emergency purpose. This emergency set-up should include, 
but not limited to,  following 

 Male nurse (in shifts) 
 Oxygen set up 
 Breathing apparatus 
 Eye wash facility 
 Stretcher 
 Trauma blanket 
 Medicines. 

In addition to above, BHEL (through its  other contractor) has arranged ambulance at work 
site for emergency purpose, which can be utilized by contractor in case of emergency. In 
case, under unavoidable circumstances , if the ambulance is not available, the contractor 
will have to arrange for the same as under clause 34.46.2(1) . 

 
  
34.46.3 

Besides provision with regard to SAFETY under Clause 27 of GCC, the contractor will be 
responsible for Health, Safety & Environment management at site for the materials 
handling  activities to be carried out by them in accordance with requirements given 
under section I(a) of GCC of this document.  The contractor shall continuously take 
special care to ensure the safety and prevention of human and equipment accidents and 
maintain good sanitary conditions in and around the site. All the construction work and 
plant operation must be carried out in the safest possible manner.  The Engineer reserves 
the right to stop any process which, in the Engineer’s opinion, is being performed 
dangerously.  In this case the contractor must immediately adhere the requisite safety 
precautions and any delays attributed to the work stoppage on this account shall not affect 
the agreed contractual finishing dates.  
  
 The contractor shall appoint  dedicated full-time Qualified Safety Officers who shall have 
full authority to ensure that all necessary safety precautions are observed by the 
Contractor's employees and sub-contractors.  These appointees shall have full 
responsibility for the safety of all personnel within the contractor's area of the works. 
 
Some of the common safety rules to be followed during working  are as follows :- 

 
 No outsider  is allowed to enter construction area without permission. 
 No body is allowed to enter at construction site without Safety Shoe. 
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 Never enter work area without Safety helmet & chin strap in place. 
 No climbing/working allowed without proper safety belt above 2 m. height. 
 Do not exceed the speed limit of vehicles 25 Kmph within premises. 

 
 

 No debris obstacles allowed on the roads & passages. 
 To maintain record of all accidents/incidents. All accidents/incidents need to be 

reported to site Incharge & also need to be investigated (formats & procedure 
should  be finalized) 

 Do not walk on pipelines or false ceiling. 
 Maintain good Housekeeping at work site. 
 No photography/ Videography allowed without permission 
 Infrastructure to be developed for carrying out jobs properly in a safe manner.  
 Site Safety training to be imparted to all workers & plan to be made to cover each 

and every worker for this training. 
 Tools box talk (5-15 minutes) by supervisor prior to commencement of any job on 

safety and house keeping. 
 Weekly co-ordination meeting of all Safety engineers with BHEL safety officer. 
 Monthly safety meeting with Site In-charges. 
 Reports: Weekly/monthly/annual HSE report format should be finalized. 
 All Safety equipment must be International standards & checked by Safety officer 

before use. 
 Bamboo/wooden Scaffolding material not allowed. 
 LPG cylinders not allowed for gas cutting. 
 Good House keeping. Separate waste bins to be used for flammable & non 

flammable material. 
 Safety awareness programs for workers by display of boards, posters, 

competitions, talks etc. 
 Deployment of Safety Supervisors for every 250 workers and part there of at work 

site. 
 Display of List of First Aid trained persons. 
 Testing certificates for lifting tools & tackle and  inspection at regular intervals, 

besides thorough inspection prior using the same.  
 Provision & maintenance of fire extinguishers at construction site & material 

stores. 
 Display of emergency telephone numbers at various locations. 

 
Checking of tags of equipments like grinding machine, welding machine, gas cutting 
set etc. by supervisors before use. 

 
34.46.4 In order to meet the environmental concerns it is expected that the contractor shall plant 

and maintain at least 100 trees  in the vicinity of the project as per advise of Engineer. In 
case no area is earmarked for tree plantation the contractor may take up any other 
equivalent environment related project   after due approval of the Engineer. 
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34.46.5 The contractor shall comply with following towards Social Accountability; 
 

(a) The contractor shall not employ any employee less than 15 years of age in pursuant 
to ILO convention. If any child labour were found to have been engaged , the 
Contractor shall be levied with expenses of bearing his education expenditure which 
will include stipend to substantiate appropriate education or employ any other 
member of family enabling to bear the child education expenditure. 

(b)  The contractor shall not engage Forced/Bonded Labour and shall abide by abolition 
of Bonded Labour System(Abolition) Act, 1976. 

(c)  The contractor shall maintain Health & safety requirement as stipulated in the 
Contract and Contract Labour( Regulation & Abolition) Act,1970. 

(d)  The Contractor shall abide by UN convention w.r.t Human Rights and shall be liable 
for Discrimation/Corporal punishment for failure in meeting with relevant 
requirements. 

(e)  The Contractor shall abide the requirement of Contract Labour(Regulation & 
Abolition) Act,1970 for working hours. 

(f)  The Contractor shall abide by the Statutory  requirement of Minimum Wages Act 
1948, payment of Wages Act 1936. 

 The Contractor shall arrange potable drinking water to its employees & workers. 

 
35.0 TOOLS AND PLANTS  
35.1  All T&Ps, which are required for successful and timely execution of the work covered 

within the scope of this tender, shall be arranged and provided by the contractor at his 
own cost in working condition.  In the event of the failure of contractor to bring necessary 
and sufficient T&Ps, BHEL will be at liberty to arrange the same at the risk and cost of 
contractor including transportation cost of same from any of BHEL site  / place and hire 
charges as applicable shall be deducted from contractor's bill.  Decision of BHEL in this 
regard shall be final and binding on contractor. However the T& Ps indicated in the 
Annexure - II will be provided on sharing basis for handling of heavy equipment’s like 
generator stator, boiler drums, turbine modules, transformers etc.   

 
35.2 All necessary lifting tackles, tools, wires ropes / slings of suitable capacities, distribution 

boards, connecting cables / welding cables, wire ropes, hoses etc. including temporary 
air/water/ electrical connections etc required for his operation, shall have to be arranged 
by the contractor at his own cost and in sufficient numbers. Availability of Fitness 
certificates of all T&P  and tools and tackles is essential before being put to use. All 
such equipments shall be approved by the Engineer , before these are actually used for 
the works .  However such approvals shall not relieve the contractor of his responsibilities  

Cranes and transport vehicles which will be normally required to be deployed by 
the contractor for the execution of this work is indicated in the Annexure-III. All the 
material handling equipment of the contractor shall have valid permit renewable from time 
to time for operation in working areas / project sites  etc and transportation in respective 
states. All supervision and labour required for maintenance and attending breakdowns 
shall be arranged by the contractor at his own cost. 

 
35.3 Consolidation of ground and arrangement of sleepers/ sand bag filling etc for safe 

operation / movement of equipment including cranes / trailers etc shall be the 
responsibility of the contractor at his cost.  

 
35.4 Contractor shall ensure deployment of serviced and healthy T&Ps including cranes, lifting 
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tackles, wire rope, Manila rope, winches and slings etc.  History card and maintenance 
records for major T&Ps will be maintained by the contractor and will be made available to 
BHEL Engineer for inspection as and when required.  Identification for such T&Ps will be  
done as per BHEL Engineer's advice.  

 
35.5 BHEL shall have lien on all T&Ps & other equipment of the contractor brought to the site 

for the purpose off execution of contract.  BHEL shall continue to hold the lien on all such 
items throughout the period of Contract. The Contractor and/or his Sub-contractors, 
without the prior written approval of the Engineer, shall not remove any material or 
equipment brought to the Site. 

 
35.6 The month wise T&P deployment plan to be submitted as per format (at Annexure-D to 

General Conditions of Contract) is only to assess the capability as well as 
understanding of the contractor to execute the work.   It shall be the contractor’s 
responsibility to deploy the required T&P, for timely and successful completion of the job, 
to any extent over and above those indicated in the above deployment plan (including 
those which are not covered in the plan submitted) without any compensation on this 
account. 

 
35.7 Under this contract , the Contractor shall deploy all the Tools and Plant required to 

complete the works for the total period of the contract including the extended period within 
the accepted rates. However for 36/40 MT crane,  the  total deployment period shall be  
30 months from the date of its deployment. 

 In case of extended deployment of 36/40 MT crane beyond 30 months, the contractor 
will be paid as per item 5 of the rate schedule. The contractor shall provide the 
above crane along with trained operator for its operation. During this period, BHEL 
shall have lien on the crane deployed . In case of breakdown / non-availability of the crane 
during this period, the crane shall be considered as “not deployed” and  BHEL reserves 
the right to deploy alternate resources for getting the work done at the risk and cost of the 
contractor,  if alternate arrangement is not made by the contractor. 

 
36.0 LABOUR & SUPERVISORY STAFF 
36.1 The contractor shall engage experienced supervisory staff and especially skilled labour 

e.g. crane operators, heavy-duty vehicle driver, sarangs, riggers, khalasis, etc. for works 
under this contract.  

 
36.2 The supervisory staff employed by the contractor shall ensure proper out-turn of work and 

discipline on the part of the labour put on the job. The contractor in general shall ensure 
that the works are carried out in a safe and proper manner and in coordination with the 
staff of Railways and staff employed directly by BHEL or other contractors of BHEL or 
BHEL’s client / other agency.  

 
36.3 It shall be the responsibility of the contractor to ensure safe lifting of the equipment taking 

due precautions to avoid any accident and damage to other equipment and personnel. 
The Contractor shall be liable for all accidents, damages etc. to personnel and 
equipment etc. during the execution of the work. 
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36.4 The work shall be executed under the usual conditions like rain, insufficient space, 
improper approach roads etc. affecting major power plant construction and in conjunction 
with numerous other operations at site. The contractor and his personnel shall cooperate 
with other personnel. The contractor will coordinate his work with others and proceed in a 
manner that shall not delay or hinder the progress of work as a whole. 

 
36.5 The month wise manpower deployment plan to be submitted as per format (at 

Annexure-C to General Conditions of Contract) is only to assess the capability as well 
as understanding of the contractor to execute the work. It shall be the contractor’s 
responsibility to deploy the required manpower, for timely and successful completion of 
the job, to any extent over and above those indicated in the above deployment plan  
(including those which are not covered in the plan submitted) without any compensation 
on this account. The contractor shall identify separate persons at site for quality control 
and safety.  

 
37.0 FACILITIES TO BE PROVIDED BY BHEL/CONTRACTOR 
37.1  BHEL shall provide limited open space for office and store/ workshop at site free of rental 

charge.  It is the responsibility of the contractor to construct sheds, provide all utilities like 
electricity, drinking water etc., as a part of his scope of work within the accepted rates. 
Water will be provided at one point from the water pipe line network of plant. Electricity for 
office and workshop will be provided at one point as decided by BHEL. Further distribution 
will have to be made by the contractor at their own cost. The water and electricity shall be 
provided on free of cost basis to the contractor. Meter for electricity will have to be 
provided by the Contractor at his own cost. 

 
37.2 BHEL shall provide limited open space for labour colony near the plant free of rental 

charge. Contractor shall be responsible for providing all necessary facilities like residential 
accommodation, transport, electricity, water, medical facilities etc. as required under 
various labour laws and statutory rules and regulations framed there under to the 
personnel employed by him.  

Electricity will be provided at one point on chargeable  basis.  Water will be provided at 
one point on free of cost  basis.  Meter for electricity will have to be provided by the 
Contractor at his own cost.   

 
37.3 On completion of work or as and when required by BHEL, all the temporary buildings, 

structures etc. shall be dismantled and leveled and debris shall be removed as per 
instruction of BHEL by the contractor at his cost. In the event of his failure to do so, it will 
be got done at his risk and cost, and expanses incurred shall be re-covered from the 
contractor along with prevailing overhead. The decision of BHEL Engineer in this regard 
shall be final. 

 
38.0 TIME SCHEDULE 
38.1 The contractor is required to commence the work within 15 days from the date of issue of 

letter of intent (LOI) unless BHEL decides to fix any other later date. However, BHEL 
Engineer will certify the actual date of start of work after adequate mobilization of 
manpower, material handling equipment and other T&P by the contractor. 
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38.2 Major materials as covered within the scope of this tender are likely to be received in 
stages up to 30 months from the actual date of start of work. The Contract period shall 
be considered as 30 (Thirty) months. If the completion of work as detailed in these 
specifications gets delayed beyond the end of contract period (for the delay not 
attributable to the contractor), then depending on the balance works, BHEL at its 
discretion may extend the contract on existing terms and conditions for a period of six 
months (Except for  36/40 MT crane, for which clause 35.7 may be referred). The 
manpower and T & P deployment required during extended period will be mutually 
discussed & finalised at site. 

The scope of work under this contract is deemed to be completed, when so certified by 
the Engineer. 

 
39.0 PRICE VARIATION 
39.1 The rates quoted for scope of work as defined in this tender are subject to price variation 

provisions as per following formula: 

P1 =  

  P1 = Increase / decrease in billed amount (variation) for the particular month of billing. 

 P0  = Gross billed amount for the month as per contract provisions. 
 F1 = All India CPI published by Labour bureau, Simla, Govt.  of   India,   for   Industrial 

workers (Base  2001  =100)  applicable for the month  under  consideration  i.e.  for which 
bill has been raised. 

 F0 = All India CPI published by Labour bureau, Simla, Govt.  of   India,   for  Industrial  
workers (Base  2001  =100) applicable for the month of opening of technical bid. 

 D1 = Rate of diesel as applicable at  Chhabra  on the 1st day of the month under 
consideration i.e. for which  bill has been raised. 

  D0  = Rate of Diesel as applicable at  Chhabra  for the month of opening of technical bid. 

 
39.2 The contractor will be required to raise the bills for price variation payments on a monthly 

basis irrespective of any increase or decrease in CPI. Price variation as per above formula 
will be calculated and paid on the total contract value on month-to-month basis from the 
date of award.   BHEL however reserves the rights to freeze variation for that much of 
duration of delays, from time to time, which are entirely attributable to the contractor. 
Price variation on last 5% of CV will be based on average index/ rates of diesel. 
 

39.3 With the provision of price variation as above clauses, NO CLAIM  / COMPENSATION on 
account of any increase in wages (including minimum / statutory wages), prices of petrol, 
other consumables viz. electrodes, gases etc. or any other reasons will become payable 
during the entire period of execution including extensions, if any.  

 
40.0 TAXES, DUTIES  AND OCTROI CHARGES 
40.1 TDS under Income Tax, Sales Tax, Vat etc, if any, shall be deducted at prevailing rates 

on gross invoice value from the running bills unless Exemption Certificate from 
appropriate Authority / Authorities is furnished. 

[0.60 x P0 (F1 – F0) / F0 ] [0.10xP0 (D1-D0) / D0] + 
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40.2 Price quoted shall be inclusive of all taxes, duties  except service tax. The service 
tax, as legally leviable & payable by the contractor under the provisions of applicable 
law/act, shall be paid by BHEL as per contractor’s bill. However, contractor shall have to 
submit proof of service tax deposited by them immediately after the deposit but not later 
than the next bill submitted after the due date of deposit. The contractor shall furnish proof 
of Service Tax registration with Central Excise Division covering the services covered 
under this contract. Registration should also bear endorsement for the premises from 
where the billing shall be done by contractor on BHEL for this project The contractor shall 
obtain prior approval of BHEL before billing the service tax amount. 
 

40.3 Contractor shall get his organization registered with concerned sales tax/VAT authorities 
within 15 days of award of this contract, if applicable. The delay on this account and delay 
in bringing the material shall be to contractor’s account and no extension of time shall be 
allowed on this account. The sales tax/VAT registration for this contractor shall be 
forwarded to BHEL within 30 days from the date of LOI. In case the contractor is already 
registered for sales tax/VAT with Govt. Authorities he must quote his registration no, while 
submitting their tender. 
 

40.4 Contractor has to make his own arrangement at his cost for completing the formalities, if 
required, with Sales Tax Authorities, for bringing his materials, plants and equipment at 
site for the execution of the work under this contract. No road permit shall be issued by 
BHEL for contractor’s materials/equipments. 

 
40.5 OCTROI, if any, payable on BHEL’s consignments will have to be initially paid by the 

contractor and necessary reimbursement claimed from BHEL duly supported by 
documentary proof. Whenever the amount payable in one particular case is more than Rs. 
5000/-, the contractor may request BHEL well in time to issue cheque / draft in favor of 
authorities. 

 
41.0 TERMS OF PAYMENT 
41.1 The  ‘Engineer’ will certify regarding the actual work executed in the measurement books 

and bills, which shall be accepted by the contractor in measurement book. 

 
41.2 Contractor shall submit bills for the work completed under the specification, once in a 

month detailing work done during the month.  The format for billing shall be approved by 
BHEL before raising invoices and payment shall be released within 30 days of receipt of 
Bill complete in all respect.  

 
41.3 Shortage / damage reports on BHEL’s standard materials management forms. No 

payment shall be released till the contractor submits these reports and are verified by the 
Engineer. 

 
41.4 Subject to any deduction which BHEL may be authorized to make under the contract, the 

contractor on the certificate of the Engineer at site be entitled for payment as explained 
hereunder: 

 
41.5 95 % FOR ITEM NO 1 & 2 OF RATE SCHEDULE (MAIN  ITEM) 
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41.5.1  45 % (Forty five percent) payment of the executed quantities  shall be released after the 
materials are unloaded, transported to project stores and verified as per RR/ PWB / LWB / 
loading advice / box packing slip subject to furnishing of following information along with 
the bills as per above clause.   

1. Material transporting vouchers stating work order and quantity of material for each 
consignment.  

2. Shortage report / open delivery taken w.r.t RR / LWB, if any and acceptance thereof 
by Railway authorities/ transporters. 

3. Proof of claim lodged with Railways/ transporters in respect of above shortage / open 
delivery. 

4. Material management forms duly filled and certified by the Engineer. 

 
41.5.2 35% (Thirty Five percent) payment of the executed quantities shall be released as soon 

as the materials are duly shifted to desired location, stacked and verified by opening of 
cases / re-packing, wherever necessary (with contractor’s own labour and T&P).  

Payment will be released on submission of the information, as per material management 
forms by the contractor immediately after verification of materials as certified by the 
Engineer. The Engineer at site would supply the requisite Performa.  

NOTE:- The Contractor must ensure the stacking and verification of materials within 15 
(fifteen) days from the date of unloading the materials in store, otherwise the same shall 
be done by engaging other agency on the risk and cost of contractor and decision of 
Engineer in this regard shall be final and binding on the contractor.  

 
41.5.3 

 
15 % (Fifteen percent) payment shall be released after issue of the materials. The 
running payment for the issued materials will be released as per the Shipping Lists . The 
Final reconciliation for the balance qty / payment will be made in the Final Bill . However, 
for all such materials which are not issued, 15% payment shall be released along with 
2.5% payment mentioned in clause no. 41.10.1 and on certification of BHEL Engineer that 
these materials are not required to be issued.  

 
41.6 95 % FOR ITEM NO  3   OF RATE SCHEDULE (MAIN  ITEMS) 

 
41.6.1  95 % (Ninety five percent)  of the lumpsum executed value shall be released after the 

materials are unloaded, transported to project stores and verified as per LR/ LWB / 
loading advice subject to furnishing of following information along with the bills.   

1. Material transporting vouchers stating work order and quantity of material for each 
consignment.  

2. Shortage report / open delivery taken w.r.t LR / LWB, if any, and acceptance thereof 
by Railway authorities/ transporters. 

3. Proof of claim lodged with Railways/ transporters in respect of above shortage / open 
delivery. 

4. Material management forms duly filled and certified by the Engineer. 
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41.7 95 % FOR ITEM NO  4 , 6   OF RATE SCHEDULE (MAIN  ITEMS) 
 

41.7.1 95 % (Ninety five percent) payment of the executed quantities shall be released  after 
the materials restacking  as per instructions of the Engineer  and submission of  Materials 
management forms duly certified the Engineer.   

 
41.8 95 %  (Ninety five percent) FOR ITEM NO  5  OF RATE SCHEDULE (MAIN  ITEMS) 

41.8.1 95 % (Ninety five percent) of monthly payment shall be released at the end of each  
completed month of  crane deployment  duly certified by the Engineer. In case services 
are availed for part of a calendar month, pro-rata payment  for the number of days used 
shall be made by BHEL.  In such a case,  number of days in a month shall be considered 
as 30 for working out pro-rata amount. 

 
41.9  95 %  (Ninety five percent) FOR ITEM NO  I, II & III  OF RATE SCHEDULE 

(ADDITIONAL   ITEMS) 
 

41.9.1 95 % (Ninety -five percent) payment of the executed quantities shall be released after 
the materials are collected , transported  to project stores   // packed,   transported to 
carriers and booked including handing over to carriers  and on submission of the required 
documents including the following ( wherever applicable ) ; 

1. Material transporting vouchers stating work order and quantity of material for each 
consignment.  

2. Shortage report / open delivery taken w.r.t LR / LWB, if any and acceptance thereof 
by Railway authorities/ transporters. 

3. Proof of claim lodged with Railways/ transporters in respect of above shortage / open 
delivery. 

4. Material management forms duly filled and certified by the Engineer. 
 

41.10  BALANCE 5% PAYMENT AGAINST  ALL THE  ITEMS OF THE RATE  SCHEDULE  
 

41.10.1 The 2.5% of Final contract value (worked out based on actual work carried out) 
along with 15% payment for the unissued materials as mentioned in clause no. 
41.5.3  shall be payable on completion of all pending works which includes 
settlement of outstanding issues with Carriers / Railways. 
 

41.10.2 The balance 2.5% of final contract value will be payable on submission and passing 
of Final bill. The certificate of Engineer regarding such approval and passing of 
sums shall be final and conclusive against the contractor. 
 

41.11 No payment shall be made for handling of sleepers, blocks and other items issued from 
BHEL stores for storing, stacking of materials and their return. Tonnage shall however 
be calculated on the basis of  gross weight of the package. 
 
 



                                                            TENDER NO. BHEL: NR: SCT: CHHABRA II: TPT: 624 

28 

42.0 RATE SCHEDULE 
 

42.1 Contractor shall fully understand equipment description and scope of work before quoting. 
The scope of work and responsibility of the contractor as mentioned under these 
specifications shall be covered within the quoted rates. 

 
42.2 The tenderer shall quote the rates as per the rate schedule only, in part II Price bid 

(Original). Conditional price bids or price bids with any deviation / clarification etc 
are liable to be rejected.  No cutting / erasures/ over writing shall be done. 
 

42.3 Quantities mentioned in the rate schedules are approximate only and liable for variation 
due to change of scope of work / variation in schedule of quantities, changes in design 
etc. The contractor has to handle whatever actual materials are dispatched for the project 
irrespective of any variations and payments shall be released for the actual gross tonnage 
handled. The quantities indicated against each item may vary to any extent and no 
compensation will be payable in variation of Individual quantity. 

However, in case of overall variation in final executed  value (w.r.t the 
awarded value indicated in the LOI)  beyond  (minus) 30% i.e in case of 
reduction in executed value w.r.t awarded value, the contractor will be 
eligible for compensation as given in clause no. 34.3 of this NIT.  
 

42.4 The tenderers are required to quote for all the items of the rate schedule  (Main 
Items as well as Additional Items). 
 

43.0 INSTRUCTIONS TO TENDERER 
43.1 Offers received without data/ information required to be submitted under tender clauses-

11.1 to 11.11 are liable to be rejected.  Documentary evidences should duly support all 
these data/ information. 

 
43.2 No  deviations  to  the  tender  conditions  will normally be accepted.  
43.3 The tenderer are advised to actually visit the site and fully acquaint themselves with site 

conditions, transportation routes, various distances, facilities, Local taxes, toll charges and 
levies, local labour minimum wages & prevailing wage  agreements at site, quantum of 
work etc., before quoting their rates for this work.  BHEL shall not be responsible in any 
way for non-familiarization of site conditions.  

 
43.4 Once the tenderer has quoted for the work, it is implied that he has ascertained various 

site conditions, transportation routes and distances, etc. as per above clause. No claim 
whatsoever will be entertained by BHEL on any such account.  

 
43.5 The contractor in the event of this work awarded to him, shall establish a site office at site 

and keep posted an authorized, responsible officer who should hold a valid power of 
attorney. 

43.6 For the purpose of the contract. Any order or instruction of the Engineer or his duly 
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authorized representative shall be communicated to the contractor’s representative at site 
office and the same will be deemed to have been communicated to the contractor at his 
legal address. 

 
44.0 PERFORMANCE GUARANTEE: 

 
44.1 Irrespective of provisions in tender else where, in view of nature of work, performance 

guarantee is not required under this contract. 
45.0 OTHERS : 

 
45.1  Security Deposit:-The contractor shall submit  Security Deposit within 15 days from the 

date of issue   of    LOI  as per clause no. 16.2 of the General Conditions of Contract  
(GCC).  In case the contractor opts to furnish Bank Guarantee as a part of Security 
Deposit, the BG shall be issued as per the Performa enclosed as per Annexure-H of the 
GCC and also that the BG should be issued preferably through any of the Member Banks 
listed in GCC. 
For BG through any  other Nationalized Bank (Not covered  in the list of  Member Banks 
of  GCC), the discretion of its acceptance shall lie solely  with BHEL. 

45.2 In case of any contradiction between General Conditions of Contract (GCC) and Special 
Conditions of Contract (SCC), the latter shall prevail. 

45.3 The tenderer shall specifically confirm that he has inspected the site of work and acquired 
full knowledge and information about the site conditions, wage structure, Industrial 
climate, total work involved and will not raise claim of any nature due to lack of knowledge 
of site condition. He will also confirm that local taxation laws at the site have been clearly 
understood by him. 

45.4 The Price Bids of only those bidders will be opened who will be qualified for the subject 
job on the basis of pre-qualification evaluation / Techno-commercial bids.  BHEL reserves 
the right to reject the bidders with unsatisfactory past performance in the execution of a 
contract. BHEL’s decision in this regard shall be final & binding. 

 
45.5 Unsolicited rebate/discount shall not be accepted after bid opening. 

 
45.6 INSURANCE: Besides provisions under clause no. 29.0 of GCC regarding insurance, the following 

shall also be applicable. The contractor shall also take care of the same while submitting their offer. 
 

45.6.1 Insurance for all materials pertaining to the Contractor(T&Ps, Construction Materials etc.) 
during transit, storage  and  during construction shall be in his (Contractor’s) scope. 
 

45.6.2 The Contractor shall provide insurance cover to all persons employed/engaged by him throughout the period of 
Contract, including the extended period, if any. 
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        ANNEXURE - I 

                  GENERAL IDEA OF WEIGHTS TO BE HANDLED 
 

 The information given below is very tentative and not complete.  Only a few of the 
typical components are listed below to give a general idea to the bidder.  The 
weights and sizes indicated below are only approximate and are liable to vary. 
 

A. Approximate total weight of material 37,000 MT 
i
  

Approximate Weight Of Boiler 
Packages 

32500 MT 

ii Approximate Weight Of TG Packages 4000 MT 
iii Approximate Weight Under C & I and 

Other Remaining  
500 MT 

  
B 

General idea of some major components (Single Piece) to be  
handled under Boiler package. 
 

 S.No. Description Approx.  
 Gross 

Wt./Piece 
(MT) 

Approx. dimensions 
Packages (LxWxH) 

1 Boiler drum 145 16300 x 2200 x 2800 

2. Column 7 15000 x 2000 x 800 

3. Ceiling girder 24 11900 x 1800 x 3800 

4. Water Wall panel 5 24000 x 1700 x 400 

5. APH MODULE 17 4000 x 2400 x 2550 

6. Water Wall Header 10 24000 x 1700 x 400 

7. APH Centre Section 22 10000 x 3400 x 1250 

8. S.H. Header 16 16000 x 1100 x 1100 

9. R.H. Header 11 17000 x 1300 x 900 

10. Wind Box 16 10500 x 2800 x 2500 

11. Mill drive & bowl assembly 52 4100 x 3500 x 2800 

12. Mill side & liner assembly 7 4800 x 3500 x 1700 

13. Separator body 15 4100 x 4100 x 2100 

14. Separator top 13 4400 x 4100 x 2100 

C General idea of some major components (Single Piece) to be 
handled Under  TG  package : 
 

1 HP Module 60 4500 x 3500 x 3500 

2 IP Module 65 4500 x 3600 x 3600 

3 LP Rotor 57 7160 x 3300 x 3300 

4 Main Oil tank 9 5180 x 3260 x 2650 

5 LPC Inner-outer upper half 22 6720 x 3150 x 2325 

6 LPC Inner casing Assembly (LH) 31 6760 x 3150 x 2785 
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7 Longitudinal girder  15 6800 x 1820 x 1570 

8 Generator stator 182 7530 x 4000 x 4247 

9 Generator rotor 48 10550 x 1560 x 1660 

10 Brushless Exciter Set 16 5050 x 2390 x 2810 

11 LP Heater 14 6400 x 2000 x 2000 

12 HP Heater 55 12350 x 1850 x 2275 

13 Deaerator  23 9300 X 4000 X 4300 

14 BFP Drive  15 3700 x 3000 x 3000 

15 BFP Found. frame 11 11000 x 3500 x 2000 

16 HP/IP Bearing Pedestal assy. 21 3550 x 1830 x 2600 

17 Condenser front water box 16 7100 x 3460 x 2040 

18 Condenser Rear water box 11 6270 x 6460 x 1910 

 

Note: 
1. It may be noted that the above list is to give only a general idea for tenderer’s 

information about the weights and dimensions of single piece  of some major 
components / equipments . The weights and dimensions shown are 
approximate and are liable to vary. No increase in quoted / accepted rate rates / 
prices shall be allowed due to change in weights and dimensions of the 
equipment / material. 
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ANNEXURE-II 

 
 
LIST OF T&P BEING PROVIDED BY  BHEL FOR USE OF CONTRACTOR 
FREE OF HIRE CHARGES ON SHARING BASIS 
____________________________________________________________ 
S.NO.  EQUIPMENT        CAPACITY    QTY 
 
1. CRAWLER CRANE   150 / 200 / 250 MT             1 
  
2. EOT CRANE     125 / 30 MT    2 
 
 
  
NOTES: 
 
1. 200 / 250MT crane (or adequate numbers of suitable capacity cranes) without 

slings & lifting tackles will be provided by BHEL on sharing basis for unloading 
of boiler drum. Operation & maintenance of 200 / 250 MT crane is excluded 
from the scope of the contractor. However required maintenance crew and fuel 
for operation of crane shall be provided by the contractor at his cost.  

 
2.   The operation of all BHEL's  T&Ps  being provided free of hire charges shall 

be in the scope of the contractor. The contractor shall arrange, at his own cost, 
trained operators, fuel and other consumables for their operation.  However, 
operator for the 200/250  MT cranes will be provided by BHEL. All 
lubricants shall be provided by BHEL free of cost. The contractor will give the 
requirement of the same well in advance 

 
 
3.  2 Nos.  EOT cranes in TG hall (as & when they become operational during the 

period of work) without slings & lifting tackles will be provided by BHEL free of 
hire charges on sharing basis for unloading of TG Package (special heavy 
consignments) which can not be unloaded / handled by 36 / 40 MT cranes to 
be provided by contractor. Operation & Maintenance of EOT crane(s) are 
excluded from the scope of subject contractor. Contractor will not be entitled 
for any compensation due to non-availability of EOT crane. However slings & 
lifting beam for unloading of stator by EOT crane shall be provided by BHEL 
free of cost. 

 
4.   All other terms and conditions shall be as per tender clause No.35 
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ANNEXURE-III 
 
INDICATIVE LIST OF  MAJOR T&P TO BE PROVIDED BY  CONTRACTOR 
FOR EXECUTION OF TENDERED WORKS FOR MOST DURATION OF THE 
CONTRACT 
____________________________________________________________ 
S.NO.  EQUIPMENT    CAPACITY  QTY 
 
1. CRANE     18 / 20  MT  1 
 
2. TYRE/TRUCK MOUNTED CRANE      36 / 40 MT  1 
 
3. TYRE/TRUCK MOUNTED CRANE      36 / 40 MT               1 
            (As & when required ) 
4. HYDRA       14 MT   2 
 
5. TRAILER WITH PULLING UNIT   20 MT   2 
 
NOTES: 
 

1. The above list specifies only major T&Ps (may not be complete) to be deployed 
by the contractor and is based on minimum requirement. All additional / other 
tools and plants including suitable capacity D shackles, slings, rails sleepers 
hydraulic  / mechanical jacks etc which are required for satisfactory & timely 
completion of work shall also be deployed by the contractor within finally 
accepted rate / price. 

 
2. Tyre mounted 18T crane must be with 360 degree rotational swing mechanism to 

facilitate unloading and placement of material at identified locations. 
 

3. Sleepers, rails, jacks, winches etc required for unloading of heavy consignment 
such as Boiler drum, generator stator etc are also to be arranged by contractor at 
his own cost. However in such cases BHEL may extend limited assistance by 
way of issuing such T & Ps  that may be available in their stores, free of hire 
charges. These will have to be returned after use. Any damages / losses / to 
these will have to be borne by the contractor and cost / repair charges plus 
applicable overheads recoverable from him. No claim whatsoever will be 
entertained on non-availability of these items. 

 
4. Suitable capacity crane without slings & lifting tackles will be provided by BHEL 

on sharing basis for unloading of heavy consignments (mainly boiler drums, HP & 
IP modules, HP heater, LP rotor, generator rotor, bowl mill assembly, Deareator 
& Feed storage tank) which can not be unloaded / handled by 36 /40 MT crane to 
be provided by contractor.  All other terms & conditions shall be as per tender 
clause no. 35. 

 
5. 2nd   36/40 MT Crane in the Contractor Scope    (Sl No 3 ) : This crane is to be 

arranged locally as per the site requirements  for unloading of Packages that 
cannot be handled with 1st 36/40 MT Crane. 
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ANNEXURE-IV 

 
 

CERTIFICATE OF DECLARATION FOR CONFIRMING THE 
KNOWLEDGE OF SITE CONDITIONS 

 
 

We,…………………………………………………………………………
……………… Hereby declare and confirm that we have visited 
the project site under the subject namely, 
…………………………………………and acquired full knowledge 
and information about the site conditions, wage structure, 
Industrial climate and total work involved.  We further 
confirm   that the above information is true and correct and 
we will not raise any claim of any nature due to lack of 
knowledge of site condition. 
 
 
 
                                                                                   Tenderers Name and Address 
 
 
 
 
Place:          (Signature of the Tenderer’s 
                        With stamp) 
 
Date: 
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ANNEXURE-V 

 
 

NON DISCLOSURE AGREEMENT 

 
Memorandum of Understanding 

 
 
BHEL PSNR is committed to Information Security Management System as per 
Information Security Policy. 
M/s……………………………………………………………………………. 
providing…………………………..service to BHEL PSNR, Noida hereby 
undertake to comply with the following in line with Information 
Security Policy of BHEL PSNR; 
 
 

 To maintain confidentiality of documents & information which 
shall be used during the execution of the Contract. 

 
 The documents & information shall not be revealed to or shared 

with third party which shall not be in the business interest of 
BHEL PSNR. 

 
 
 
 
 
   (                                  )           (   ) 
    M/s. BHEL, PSNR                            M/s…………………….. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 



                                                            TENDER NO. BHEL: NR: SCT: CHHABRA II: TPT: 624 

36 

ANNEXURE-VI 
 
 
 

FORMAT FOR E-PAYMENT DETAILS  :  - BHEL-PSNR-NOIDA 
 
(To be given in Company letterhead) 
 
     
 
 
Beneficiary Name    : 
 
Bank Name & Branch   : 
 
M ICR Code (9 Digit)   : 
 
IFSC CODE     : 
(VALID FOR NEFT) 
 
Beneficiary Account No.   : 
 
Beneficiary E-mail  ID   : 
(for payment confirmation) 
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ANNEXURE-VII 

GENERAL TERMS AND CONDITIONS OF REVERSE  AUCTION 
(RA) 

 
Against this enquiry for the subject item/ system with detailed scope of supply as per our 
tender specification, BHEL-PSNR, NOIDA may resort to “REVERSE AUCTION 
PROCEDURE” i.e. ONLINE BIDDING on INTERNET.   
 

1. For the proposed reverse auction, technically and commercially acceptable 
bidders only shall be eligible to participate. 

2. BHEL will engage the services of a service provider who will provide all 
necessary training and assistance before commencement of on line bidding on 
Internet. 

3. In case BHEL decides to conduct reverse auction, BHEL’s service provider shall 
contact the vendor directly and impart them the training. 

4. Business rules like event date, time, start price, bid decrement, extensions, etc. 
also will be communicated through service provider for compliance. 

5. Vendors have to fax the compliance form in the prescribed (provided by service 
provider) before start of Reverse auction. Without this the vendor will not be 
eligible to participate in the event. 

6. BHEL will provide the calculation sheet (e.g.: EXCEL sheet) which will help to 
arrive at “Total Cost to BHEL” like packing & forwarding charges, Taxes and 
duties, Freight charges, Insurance, Service tax for services and loading factors 
(for non-compliance to BHEL standard Commercial terms and conditions.) for 
each the vendor to enable them to fill-in the price and keep it ready for keying in 
during the auction. 

7. Reverse auction will be conducted on schedule date & time. 
8. At the end of reverse auction event, the lowest bidder value will be known on 

the network. 
9. The lowest bidder has to fax the duly signed filled-in prescribed format as 

provided on case-to-case basis to BHEL through service provider within 24 
hours of auction without fail.  

10. Any variation between the on-line bid value and signed document will be 
considered as sabotaging the tender process and will invite disqualification of 
vender to conduct business with BHEL as per prevailing procedure. 

11. In case BHEL decides not to go for Reverse auction procedure for this tender 
enquiry, the price bids and price impacts, if any already submitted and available 
with BHEL shall be opened as per BHEL standard practice. 
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ANNEXURE -VIII 

 
AUTHORIZATION OF REPRESENTATIVE WHO WILL PARTICIPATE IN THE ON 
LINE REVERSE AUCTION PROCESS 
 
 
 
 
 

1  
NAME & DESIGNATION OF OFFICIAL 

 

2  
POSTAL ADDRESS (COMPLETE) 

 

3  
TELEPHONE NOS. (LAND LINE & MOBILE 
BOTH) 

 

4  
FAX NO. 

 

5  
E-MAIL ADDRESS 

 

6  
NAME OF PLACE/ STATE/ COUNTRY, 
WHEREFROM S/HE WILL PARTICIPATE 
IN THE REVERSE AUCTION 
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ANNEXURE - IX 
 

FORMAT OF UNDERTAKING 
(To be submitted in the bidder's letter head) 

 
REF:                                                                                         Dt.  
 
Bharat Heavy Electricals Limited 
Power Sector – Northren Region, 
Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  
NOIDA – 201 301(INDIA)  
 
Sub.: Tender  for   “Unloading, Verification, Stacking etc. Of Plant & 
Other Materials Of Boiler, Electro-Static Precipitator, Fans, Milling 
Systems, Steam Turbines, Generators, Boilers Feed Pumps, Piping 
Alongwith The Associated Auxiliaries, Control And Instrumentation 
System Equipments At 2X250 MW CHHABRA II ( UNIT 3 & 4 )TPP, 
RAJASTHAN” 

 
 
Dear Sirs, 
 
          
With reference to above, this is to confirm that as per tender conditions, we have 
visited CHHABRA II site before submission of our offer and noted the job content & 
site conditions etc.  
 
We also confirm that we have not changed / modified the tender documents as 
appeared in the website and in case of observance at any stage, it shall be treated 
as null and void. We hereby confirm that we have not taken any deviation from 
tender clauses together with other references as enumerated in the above referred 
NIT and confirm our acceptance to reverse auctioning process and we hereby 
convey our unqualified acceptance to all terms and conditions as stipulated in the 
tender and NIT. In the event of observance of any deviation in any part of our offer 
at a later date whether implicit or explicit, the deviations shall stand null & void. 
 
We confirm to have submitted offer strictly in accordance with tender instructions. 
 
 
               Thanking you, 
 
 
 

                              Yours faithfully, 
 

 
 

                                                                           (Signature, date & seal of authorized  
                                                                                         representative of the bidder) 
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                                                                                                 ANNEXURE-X 

RATE SCHEDULE 
(A) MAIN  ITEMS   
   

Sl.  
No 

DESCRIPTION OF WORK Rate in Rupees 
(In figures and 

words) 
1 
 

Rate in Rupees per MT for entire scope of work as defined in 
this tender specification in respect of all items   from 
RAILWAY WAGONS at Power House Siding of RRUVNL. 
(Approx. tonnage to be handled 1,000 MT) 

 

 
2 

Rate in Rupees per MT for entire scope of work as defined in 
this tender specification in respect of all items  from Trucks / 
Trailers and other vehicles directly coming to site / store 
sheds / storage yard. 
(Approx. tonnage to be handled 36,000 MT) 
 

 

3 Lump sum price for entire scope of work as defined in this 
tender specification in respect of following items from Trailer 
directly coming to site and unloaded MANUALLY (by sleeper 
/ jack method)  

 
LUMPSUM 
PRICE FOR 
EACH ITEM 

3.1 Boiler drum  
 

3.2 Generator stator  
 

4 Rate in Rupees per MT for Restacking of Material in the 
Stores Area  
(Approx. tonnage to be handled 500 MT) 

 

5 Rate in Rupees per month for  Deployment of  36/40 MT 
TYRE/TRUCK MOUNTED CRANE with operator    
(Approx.  Deployment of 6 months)   

 

6 Rate in Rupees per MT for Shifting of Material in the Stores 
Area  
(Approx. tonnage to be handled 5000  MT) 

 

 
NOTES: 

1. Quantity for items covered under Sl. No. 3.1 & 3.2, will be two numbers each. It may be 
noted that for evaluation purposes and for working out the contract value, BHEL will 
multiply these Lumpsum price with the quantity of each item.  

 
2. Rates against item no 3.1 & 3.2  will be applicable only when the subject equipment is 

unloaded Manually by sleeper / jack method. In case this material is unloaded using 
BHEL’s 150 / 200 /250 MT/EOT crane, the payment shall be released as per quoted rate 
against Item no 2.  

 
3. For Sl No 5 , please refer to Cl 35.7 of the specifications. 

 
4. For Sl No 4,6  please refer to Cl 34.3 of the specifications. 

 
                                                                                       (Seal and signature of Tenderer) 
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B. ADDITIONAL ITEMS: 
 

Sl.  
No. 

DESCRIPTION OF WORK Rate in Rupees 
(in figures and 

words) 
I Loading of materials including packing (if required) 

in their own Trucks / Trailers and transporting same 
to Carriers Godown / Railway Station at following 
locations & booking of the same to destination as 
per instructions of the Engineer. 
 

 

I-A Chhabra / Guna / Vijaypur 
 

Rate in Rs. Per MT 
  

 

I-B Kota 
 

Rate in Rs. Per MT 
  

 

II Taking delivery of materials in their own Trucks / 
Trailers from Godowns of Carriers / Railways at 
following locations & bringing the same to BHEL 
store as per tender specifications. 
 

 
 
 
 

 
II-A Chhabra / Guna / Vijaypur 

 
Rate in Rs. Per MT 
  

 

II-B Kota 
 

Rate in Rs. Per MT 
  

 

 
III 

 

Rate in Rs. per MT for collecting and loading of 
materials including packing (if required) in carriers 
Trucks / Trailers (to be placed by Carriers) at the 
plant stores/ project area. 
 

 
 

 
NOTES:   
1. AGAINST  ITEM NOS I & II OF ADDITIONAL  ITEMS, PAYMENT  SHALL BE  
MADE  AS PER ACTUAL  TONNAGE  SUBJECT  TO  MINIMUM  PAYMENT  OF 2 
(TWO) TONNES  FOR EACH CONSIGNMENT. 
2. FOR EVALUATION PURPOSE QUANTITY OF  15 MT WILL BE CONSIDERED  
AGAINST EACH ADDITIONAL ITEM.  
                            

      
                                                      (Seal  and  Signature of Tenderer) 
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COMMON  NOTES  FOR  MAIN ITEMS  &  ADDITIONAL  ITEMS 
 
 

1. Evaluation shall be done  considering both Main Items  and Additional  Items 
for the respective  quantities  mentioned therein. 

2. These  rates  shall  be entered  in figures as  well as in words. In case of 
difference in rates  between words and figures THE  LESSER OF  THE  TWO  
will  be  treated as valid rate. 

3.  Accordingly taking into consideration all aspects thereof quoted above rates, 
further contractor confirms that he will not come with any other 
claim/compensation on account of any increase whatsoever during the entire 
period of execution including extended period if any. 

4. The rate shall be entered in figures as well as in words. In case of difference in 
rates between words and figures, the lesser of the two will be treated as valid 
rate 

5.  Only 'Unit Rate' shall be considered for evaluation and award. 
6.  Evaluation shall be done considering all the items and respective quantities     

mentioned. 
7. In case of omission in quoting any rate, the evaluation will be done considering    

the highest quoted rate obtained against that item. But the work, if awarded, will 
be on the lowest quoted rate obtained against that item. 
  

 
 
 
 
 
 
                                                   (Seal  and  Signature of Tenderer) 
 


