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                      IMPORTANT NOTE 
 

PURCHASER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND ENSURE 
COMPLETION OF ALL PAGES OF TENDER DOCUMENT AND REPORT ANY 
DISCREPANCY TIMELY FOR CORRECTIVE ACTION, IF ANY, TO THE ISSUING 
AUTHORITY BEFORE THE BIDS ARE SUBMITTED. ORIGINAL COPY OF TENDER 
DOCUMENT COMPLETE IN ALL RESPECTS MUST BE SUBMITTED BACK AS PART 
OF THE BID WITHOUT WHICH THE SAME IS LIABLE TO BE REJECTED BY BHEL. 
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TENDER NOTICE 
 

Sealed tenders are invited from the contractors fulfilling qualifying 
requirements for the “Unloading, Verification, Stacking, Preservation etc. of 
plant material of 1500 MW Pragati III CCPP, Bawana, Delhi.” 
 

TENDER NO. BHEL: NR(SCT): BAWANA:TPT:571 

 
 
     QUALIFYING  REQUIREMENTS: 
 

1.  Tenderers who wish to participate should have carried out, during last 
seven years. 

 
     Similar nature of Work of around Rs. 170 lacs against a single 
contract in power plant / industrial unit.  

 
 ‘OR’ 

 
1.2     Similar nature of Work of around Rs. 105 lacs each against Two contracts 

in power plant / industrial unit.  
 

  ‘OR’ 
 

1.3     Similar nature of Work of around Rs. 85 lacs each against Three contracts 
in power plant / industrial unit. 

                                                                                                           
 ‘AND’ 

 
2.0       Party should also have an average annual financial turnover of minimum of 

Rupees 135 lacs during last three years (05-06, 06-07 and 07-08).                      
 
          NOTES:   

  (i)        The Tender Documents comprise of following; 

   (a) General Conditions of Contract 
   (b) Special Conditions of Contract, Tender Notice, Project Synopsis 

etc.  

mailto:sku@bhelpsnr.co.in
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   (c)  Rate Schedule  
 

          (ii)     Tender Documents with complete details are hosted in this web page. 
Bidder(s) intending to participate may download the tender document 
from the web site. Bidder(s) downloading the tender documents from the 
web site, shall remit Rs.1000/- (Rupees One thousand only) in the form 
of  crossed demand draft (non-refundable), in favour of BHEL, NOIDA 
along with their offer 

   
(iii)     Bidder(s) can also  purchase hard copy of tender documents  from  this  

office.    Tender documents (non transferable) will be issued on all 
working days between 09.30 Hrs. to 12.30 Hrs within the sale period i.e 
upto 14.11.2008 on payment of Rs.1,000/- (non-refundable) either in 
cash or by crossed demand draft in favour of BHEL, NOIDA.  Request 
for issue of tender document should clearly indicate Tender No. and  
work. 

 
(iii) Tenders must be submitted to the undersigned in Room No. 104 latest 

by 15:00 Hrs. on 15.11.2008.  Technical bids shall be opened at 15.30 
Hrs. on 15.11.2008. 

 
(iv) Earnest Money Deposit (EMD) : Refundable, Non-interest bearing EMD 

of Rs 2,00,000/- shall be deposited by Account Payee Pay Order ‘OR’ 
Demand Draft in favour of  “ Bharat Heavy Electricals Limited” payable at 
Delhi/NOIDA . Those bidders who have already deposited ‘ One Time 
’EMD’ of Rs. 2,00,000/- with BHEL, PSNR, NOIDA need not submit EMD 
with the present tender. 

 
(v) Tenders not accompanied with Full Earnest Money Deposit, as indicated 

above, will not be considered. 
 

(vi) All corrigenda, addenda, amendments and clarifications to this Tender 
will be hosted in this web page and not in the newspaper. Bidders shall 
keep themselves updated with all such amendments. 

 
(vii) BHEL reserves the right to accept or reject any or all tenders without 

assigning any reason whatsoever. 
 

(viii) BHEL takes no responsibility for any delay/loss of documents or 
correspondences sent by courier/post. 

 
(ix) Purchase Preference will be given to CPSUs  as per Govt. Guidelines. 

 
(x) Unsolicited rebate / discount shall not be accepted after bid opening. 

         

DGM/SCP 
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                   DOMESTIC NOTICE INVITING TENDER 
 

    LAST DATE OF SALE                   : 14.11.2008 
    DUE DATE OF SUBMISSION        : 15.11.2008 (15:00 Hrs.)  
    DATE OF OPENING                      : 15.11.2008 (15:30 Hrs.) 

 
 
 

NIT NO. / NAME OF WORK 

TENDER NO. BHEL: NR(SCT): BAWANA:TPT:571 

 
Sealed tenders are invited from the contractors fulfilling qualifying 
requirements for the “Unloading, Verification, Stacking, Preservation etc. 
of plant material of 1500 MW Pragati III CCPP, Bawana, Delhi.” 

 
 

 
   

NOTES 
1. Purchase Preference will be given to CPSU as per Govt. Guidelines. 
2. Please visit our website at www.bhel.com for details of NIT including 

Qualifying Requirements.   
 
    

 
 

   DGM/SCP 
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Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northren Region, 

Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 

  
 
PROCEDURE FOR SUBMISSION OF SEALED TENDERS: 
 
The tenderers must  submit their tenders as required in two parts  in separate 
sealed covers prominently superscribed as Part-I Technical bid and Part-II 
,Price bid also indicating on each of the cover tender specification no., date and 
time as mentioned in tender notice. 
 
TECHNICAL BID (COVER-I) 
 
Except Price bid Part-II, complete set of tender document consisting of General 
conditions of Contract, “Technical specification & Special terms and condition” ( 
Part-I)   issued by BHEL shall be enclosed in Part I Technical Bid only. All 
schedules, data sheets and details called for in the specification shall also be 
submitted along with technical bid. All details / Data / Schedules including offer 
letter duly signed and stamped are to be submitted in duplicate. 
 
PRICE BID (COVER-II) 
 
Tenderers may please note that price bid is to be submitted only in original copy 
of Tender i.e. Price bid (Part-II) issued by BHEL and no duplicate copy of same is 
required. 
 
These Two separate covers i.e. cover I & II shall together be enclosed in a third 
envelope (Cover-III) and this sealed cover shall be superscribed with tender 
specification No., due date, time and submitted to officer inviting tender as indicated 
in tender notice on or before due date as indicated. 
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PROJECT SYNOPSIS 
 

1. Name of the Owner    :         Pragati Power Corporation Limited (PPCL) 

2. Address                       :         Pragati III CCPP   

Bawana 

  Delhi  

3. Installed capacity      :   New project 

4. New Installation         :  1500 MW (Nominal) 

5. Nearest Railway station  :  Delhi  

6. Nearest City              :  Delhi  

7. Nearest Airport   :  Delhi   

8. Maximum Temperature      :          48  Deg C 

9. Minimum temperature  :   Appx 2  Deg C  
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SECTION: III 

SPECIAL CONDITIONS 

34.0 GENERAL SCOPE OF WORKS 

34.1 BHEL has been awarded the work of setting up of 1500 MW Pragati III Combined 
Cycle power Project, Bawana Delhi on EPC basis. 4 nos.  Gas turbines, 4 nos. 
HRSGs and two nos. steam turbine with all the auxiliaries and balance of 
plant equipments are envisaged to be installed at this project . Materials 
for these units (including cement & structural / reinforcement steel) will be 
supplied from our manufacturing units located all over the country as well as our 
vendors located both in the country and abroad.  

The scope of work under this tender consists of taking delivery of plant materials 
and other equipments from transporters, unloading and shifting of these 
materials to their designated locations, their verification, stacking, 
Preservation and issue of materials for erection.  

The delivery of these materials will mostly be inside the project campus  by road 
transport.  However, delivery of some items may also have to be taken from 
godowns of transporters and railways.  

The EOT Crane (as & when commissioned) will be provided as a free issue, but 
the contractor has to ensure that the same is optimally used. Any charges arising 
out of time and resource mismanagement will be attributable to the contractor 
and recovered from him.  

BHEL’s decision on such recoveries shall be final and binding on the contractor. 

34.2 The contractor is to use his own equipment like suitable cranes / trucks / tractor 
trailers and other material handling equipment including all necessary small / major 
T&P required for the same for the above work.   
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34.3 Approx. weight to be handled as indicated in Annexure-I is of the order of 
74,000 MT. Most of these material required for erection  shall be made available 
at site well in time for which the contractor shall  be  required to carry out   proper 
handling, verification,  storage and issue as per the scope mentioned in this NIT. 
However depending on site requirements, some of delayed items may need to be 
delivered directly at site, which may got be done by BHEL through its respective 
erection agency. In such cases where material is received, unloaded and verified 
by erection agency, the contractor (Material Handling Contractor) will not be 
eligible for any payment for such works. Besides above, BHEL entirely at its 
discretion (including cases where the contractor is not able to mobilize adequately), 
may arrange unloading / handling of items like Boiler drum, Generator, LP Rotors, 
Feed storage tank, boiler panels, headers, wind box etc and any other materials 
through its other contractors.   The contractor (Material Handling Contractor) in 
such cases will not be eligible for any payment.  
 
After the stacking/verification, the  materials may need to be restacked / shifted 
within the storage area as per the instructions of the Engineer. The contractor 
will have to carry out the instructions of the BHEL Engineer and will be 
paid as per item No 6 of the Rate Schedule. 
 
Quantities mentioned in the rate schedules are approximate only and liable for 
variation due to change of scope of work / variation in schedule of quantities, 
changes in design etc. The contractor has to handle whatever actual materials are 
dispatched for the project irrespective of any variations and payments shall be 
released for the actual gross tonnage handled. The quantities indicated against 
each item may vary to any extent and no compensation will be payable in variation 
of Individual quantity. However, in case of over all variation in final 
executed  value (w.r.t the awarded value indicated in the LOI)  beyond  
(minus) 30% i.e in case of reduction in executed value w.r.t awarded 
value, the contractor will be eligible for compensation as per the 
following provision;  
 
“The final executed value shall be raised by 10 % of the executed value 
subject to the condition that the total value of work executed plus 
increase as above shall be limited to 70 % of the awarded contract 
value” 
 
Tenderers are required to take above into account while quoting the unit rates 
quoted as per Rate Schedule so as to take care of such variation during execution 
stage. 
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34.4 The contractor under this contract shall also provide free of cost services of 

• Qualified computer operators (minimum ‘O’ level qualified) capable of operating 
the material management software package  / other packages available at site 
or for office work for total 80 man months,  

• Qualified workers for maintaining store record and posting stock ledgers for a 
total 140 man months  

• Skilled workers for working in store, colony and in maintenance of office for a 
total 80 man months and  

• Unskilled workers for working in store, colony & office for a total 140 man 
months.  

Persons so deployed shall have to work in extended hours whenever required. 
Workmen provided as per the above provisions shall be fully trained and 
experienced in the nature of work for which they are deployed.   

In case these services are not utilized for any reason whatsoever, fully or 
partly, recovery at the rate of the prevailing minimum wages at Delhi for 
the categories given plus 10% will be made from the final bill of the 
contractor. 

34.5 Annexure-I attached with this NIT gives the general idea for tenderers information 
about the weights and dimensions of some major components / equipment.  The 
weights and dimensions shown are approximate and are liable to vary. No increase 
in quoted / accepted rates /prices shall be allowed due to change in weights and 
dimensions of the equipment / materials. 

34.6 The Generator Stator shall be transported to site road. The stator 
received by road can be unloaded in TG service bay by using EOT cranes 
and contractor shall be paid for same based on tonnage rate quoted 
against item 1 of Rate Schedule.  

Incase EOT cranes are not available & the generator stator (s) is to be 
unloaded manually (by sleeper / jack method) at the railway siding or 
outside the TG hall, Contractor shall be paid for same based on Lump 
sum rate quoted against item 3-B / 3-C of Rate Schedule. 

34.7 The Boiler drum shall be transported to site road. The drum received by rail /road 
can be unloaded near boiler area by using suitable capacity cranes to be provided 
by BHEL free of cost and contractor shall be paid for same based on tonnage rate 
quoted against item 1 of Rate Schedule.  

Incase suitable capacity cranes are not available with BHEL & the drum (s) is to be 
unloaded manually (by sleeper / jack method) at the railway siding or other area 
specified by BHEL, Contractor shall be paid for same based on Lump sum rate 
quoted against item 3-A of Rate Schedule.  

34.8 The Transformer tank assemblies shall be transported to site by road. 
Wherever possible, the Transformer tank assemblies received by road 
can be unloaded near respective transformer foundation by using 
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suitable capacity cranes to be provided by BHEL free of cost and 
contractor shall be paid for same based on tonnage rate quoted against 
item 1 of Rate Schedule.  

Incase suitable capacity cranes are not available with BHEL & the 
Transformer tank assembly is to be unloaded manually (by sleeper / jack 
method) at the railway siding or other area specified by BHEL, Contractor 
shall be paid for same based on Lumpsum rate quoted against item 4-A 
to 4-D of Rate Schedule.  

34.9 Some consignments mainly smalls / parcels may also be received at Delhi , through 
rail or road. The contractor shall have to handle such consignments also as per 
rates quoted against Item No 7. 

34.10 BHEL will provide free of cost all necessary preservatives, paints, thinners, rust 
preventives, grease, lubricants and end caps to contractor for preservation of 
components. All tools & tackles and other consumables required for preservation of 
components including supervision shall however be provided by contractor at his 
own cost.  Preservation of components includes applying preservatives, paints, rust 
preventives, greasing of threaded portions, fixing of end caps in position for 
pressure parts, repainting of work order / DU numbers, component codes etc. After 
preservation wherever necessary, components will be stacked properly as per 
original stacking for which no additional payment shall be made. 

34.11 It will be responsibility of the contractor to keep in touch with BHEL at site to find 
out the arrival of consignments and release of truck / tralers after unloading.  The 
contractor shall be responsible for maintaining the joint document providing exact 
date and time of placement of wagons at siding and release of wagons (with date 
and time) after unloading. Any loss incurred due to above reasons shall be 
attributable to contractor and will be recovered from his bills. 

34.12 Deleted  

34.13 It shall be the responsibility of the contractor to keep in touch with Engineer at site 
and find out arrival of road consignments. The Contractor shall collect all the, 
parcel way bills / lorry waybills from BHEL site office either personally or through 
an authorized representative. The contractor or his authorized representative shall, 
for the purpose, visit the said office every day and collect available GR, RR, LWB, 
and PWB etc.  While collecting the GR, RR. LWB, PWB, contractor or his authorized 
representative will sign the register maintained for the purpose indicating date and 
time of collection.  The contractor shall keep in touch with carriers and arrange to 
effect delivery of consignments immediately on their receipts. Delay may cause 
deterioration of goods apart from attracting demurrage charges.  Contractor shall 
also maintain a register indicating date of  LWB, PWB, date of collection of the 
materials from Railways, road transport agencies / lorries and date of stacking 
them at storage yard of BHEL. 

34.14 Deleted  

34.15 It is possible that in certain cases, dispatch documents may not be received in time 
but BHEL may receive Photostat copies of the same. It is, therefore, the 
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responsibility of the contractor to collect these Photostat copies while obtaining 
indemnity bond from BHEL authorities at site. 

34.16 Payment of all demurrage / wharfages that are due to contractor’s fault would be 
the responsibility of contractor and to his account.  If BHEL has to make payment 
of demurrage / wharfages along with freight, the amount so paid as demurrage / 
wharf ages, for the reasons stated above, shall be paid by the contractor forthwith 
or would be recovered from bills of the contractor. 

34.17 In any case contractor will pursue with concerned Carrier authorities at all level 
(local/HQ etc.) for waiver / reduction to the minimum of such demurrage/ 
wharfages charges. Whenever such demurrages/ wharfages become payable due 
to reasons not attributable to contractor, contractor will immediately bring it to the 
notice of BHEL with specific request to bear such charges. The decision of the 
Engineer in such case will be final and binding on the contractor. 

34.18 Deleted  

34.19 Deleted  

34.20 Any discrepancy / shortage / damage found in the consignment after taking 
delivery from the carriers after giving clear receipt would be the responsibility of 
the contractor and the amount liable to be lost by BHEL on such accounts is 
recoverable from the contractor. 

34.21 In case of apparent damages / shortages in consignments / packing noticed by the 
contractor, such cases shall be brought to the notice of BHEL and cleared only with 
their consent/approval. 

34.22 It would be responsibility of the contractor to examine the packages, 
consignments, etc. on arrival and bring to the notice of carriers and BHEL 
Authorities regarding loss / damages, if any, observed in the consignments 
proposed to be taken delivery of.  Before taking delivery, particularly of 
consignments in ‘smalls’, the weight of the package shall be checked with the 
invoiced weight / contents of the packages and any discrepancy shall be reported 
immediately to BHEL / carriers.  In all the cases of loss / damages the contractor 
will take open delivery from the carriers. They shall forward such Open Delivery 
Certificates (ODC) to the Engineer within 15 days of retiring such consignments.  
All expenses connected therewith shall be to the account of contractor.  BHEL 
reserves right to claim losses, if any, accrued to BHEL in the event of contractor’s 
non-compliance to above. 

34.23 Deleted  

34.24 Deleted  

34.25 BHEL reserves the right to recover from the contractor any loss which arises out of 
undue delay / discrepancy / shortage / damage or any other cause during transit 
between the  Road / carriers godowns / weigh bridges and BHEL storage yards / 
store sheds / project site or during stacking, when the custody of the equipment is 
with the contractor. 

34.26 Unloading from at storage area / work site stacking and re-stacking of heavy 



TENDER NO. BHEL: NR (SCT): BAWANA:TPT:571 

14 

sophisticated equipment like boiler drums, water modules, heavy motors, heavy 
bearings, generators, transformers, rotors electrical panels turbine components, 
pumps, panels etc.  shall be done in the presence of or as per the directions of 
BHEL representative. 

34.27 Certain packages are likely to be received by BHEL by passenger trains.  The 
relevant parcel waybills will also be handed over to the contractor for clearing the 
same from the Railway Parcel Office.  It is the responsibility of the contractor to 
clear the same at the Railway Station, transport and hand over to BHEL authorities 
at site, under the scope of this contract.  Consignments received by road shall also 
be handled in similar manner as above.  All the tender provisions indicated in the 
tender should be applicable in these cases also. 

34.28 Since, the trucks / trailers are expected to arrive during any time of the day / night, 
the contractor shall have his workmen round the clock at site as well as other 
places as required to unload the materials. 

34.29 Consignments coming on Sundays and Holidays are also required to be handled by 
the contractor promptly.  It will be the responsibility of the contractor to contact 
the site Engineer / his authorized representative of BHEL at their residence, if 
required, and obtain instructions to make suitable arrangements. 

34.30 The detention charges, if any, in the event of delay in unloading from the carrier, 
will be to contractor’s account. 

34.31 It shall be the responsibility of the contractor, to provide all necessary facilities to 
open the packages, in the presence of the Engineer, verifying their contents, re-
packing wherever and whenever necessary, properly stacking them as may be 
directed by the Engineer. These works should be so done so as to facilitate proper 
handling, periodical verification of materials, receipt position, stock taking etc. The 
contractor shall have experienced persons at site who can maintain the records of 
dispatch / receipt/ stacking / verification / shortage / damage / missing items etc.  
The verification of materials shall be carried out within fifteen days and report shall 
be submitted as a documentary proof. 

34.32 All materials shall be stored at least 6” above ground level by use of concrete / 
wooden sleepers or on steel frames.  No material shall be left to remain on ground 
at any time. Materials shall not be stacked in low-lying areas, where they are likely 
to get flooded during rains. Wooden sleepers / concrete blocks / steel frames and 
tarpaulins for this purpose wherever deemed necessary shall be issued by BHEL 
free of charges. However these items shall be stacked / stored properly at a 
location(s) specified by BHEL when not in use. The contractor is expected to use 
these most judiciously. In case it is observed that the contractor is not utilizing 
these optimally, he could be asked to restack the same at his cost. 

34.33 It is possible that certain heavy items / consignments will require fabrication of a 
suitable shed over it. These sheds will be covered with suitable sheets or tarpaulin. 
The contractor will be required to fabricate such sheds. All materials required for 
this will be provided by BHEL. However all expenses towards manpower, T & P, 
consumables etc will be borne by the contractor. After the completion of the work 
the contractor will dismantle the same and return these materials back to the 
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stores. The contractor will be paid on tonnage basis (@Rs 5000 per MT) for such 
works. 

No additional payments will be made in case structure is constructed out of 
scaffolding pipes ,clamps and GI sheet . These will be FOC issue to the contractor 
and the items will have to be returned to store after the equipment has been 
issued. 

34.34 The material / equipment requiring indoor storage will be handled and stacked 
inside the storage shed  (provided by BHEL) by the contractor using own material 
handling equipment like Hydra crane, Fork Lift etc.  

34.35 For checking / verification of the components / packages with packing slips GR/ 
LWB/ PWB / RR etc., sufficient experienced persons and other facilities shall be 
provided by the contractor as and when required by the Engineer. 

34.36 Stacking of the material shall be done as per the instructions and to the satisfaction 
of the Engineer. The materials shall be so stacked that the same should facilitate 
easy handling. In the event of any improper stacking BHEL may ask the contractor 
to re-stock the material properly or failing which BHEL may get the job done by 
any other agency at the risk and cost of the Contractor. 

34.37 The contractor shall execute the work in the most substantial and workman like 
manner. The stores shall be handled with care and diligence.  Any loss to BHEL due 
to contractor’s lapse / negligence shall have to be made good by the contractor. 

34.38 In case contractor is not able to unload, transport, stack the material at a pre-
determined area, as per direction of the Engineer for any reason whatsoever 
(including non-availability of crane, tractor trailer and other T&P etc.), BHEL shall 
be at liberty to get the work done by engaging other agency / equipment / T&P 
etc. at the risk and cost of the contractor. 

34.39 If the contractor or his workmen shall break, deface injure or destroy any part of a 
building, road, kerb, fenced enclosures, water pipes, cables, drains, electric or 
telephone posts or wires, trees, stored components or any other property or to any 
part of erected equipment etc.  the contractor shall make the same good at his 
cost or in default the  Engineer may cause the same to be made good by other 
workmen/agency or by other means and deduct the expense (of which the BHEL 
Engineer’s decision is final) from any sum that may be then or at any time 
thereafter become due to the contractor or from his security deposit or any other 
money due. 

34.40 It shall be the responsibility of the contractor to keep the storage areas (closed / 
semi-closed / open) in neat and tidy conditions. Any vegetation like grass, bushes, 
Sarkandas etc. shall be cut periodically  
in open storage area & removed as per requirement & instructions of BHEL 
Engineer within the contractual value.  All surplus / unusable packing materials 
shall be removed and deposited at location(s) specified by BHEL within the project 
premises (including weighing of the same within the project premises if required). 

34.41 Normally the consignments from BHEL’s’ manufacturing units / their sub-suppliers 
are sent on freight paid basis.  In case any consignment is received at any place on 
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freight to pay basis, it will be the responsibility of the contractor to pay the freight 
and take delivery of such consignments.  The amount of freight paid by the 
contractor at any point of time in such cases will be limited to Rs. 5,000/-.  
However, the freight paid by the Contractor will be reimbursed by BHEL within a 
week’s time on production of relevant receipts.   

In case of freight amounts exceeds Rs. 5,000/- contractor may request BHEL well 
in time to issue cheque /draft for such amounts in favor of carriers towards freight 
charges.   

Delay in issuance of cheque / drafts as above shall not in any case be taken as a 
cause of delay in taking delivery of consignment resulting in wharfages / 
demurrage leviable by carriers. 

Receipt of payment and proof of taking delivery of consignment shall be submitted 
to BHEL by the contractor. 

34.42 Normally the  consignments are expected to be received inside the project area.  
But in case any consignment is booked to any other place in and around Delhi, it 
will be the responsibility of the contractor, if necessary and desired by BHEL,  takes 
delivery as desired by BHEL Engineer.  The reimbursement of freight paid, as 
envisaged in clause  34.41 will be made to the contractor & for handling such 
consignments, the contractor shall be paid as per rates quoted against Item No 7. 

34.43 In case some materials are required to be dispatched from Delhi/ site to 
manufacturing units, other sites or any other place, the contractor may be asked 
by the Engineer to get the same packed, transport it to nearest Railway Station / 
Carrier’s godowns and get the same booked. The contractors are therefore, 
requested to quote their rate for this work in Rate schedule. In case of material is 
required to be booked as freight paid, the freight for the consignment limited to 
Rs.5,000/- shall be paid by the contractor. However, it shall be reimbursed by BHEL 
on submission of receipt within a week’s time. The funds for freight charges 
exceeding Rs. 5,000/- shall be arranged by BHEL. Packing material required shall 
be provided by BHEL free of cost. 

34.44 In case of consignments to be dispatched on full truck / trailer load basis, where 
the carriers will place their fleet inside the plant for loading, the contractor may be 
asked to collect them from different locations of store sheds / yard and load by 
using his crane and labour. Tenderers are required to quote rates for such work 
against Item no 6 of rate schedule.  

34.45 For any exigencies during execution of the contract, the contractor shall have to 
depute his personnel for collection/delivery of any material meant for site from/to 
out station if desired and instructed by the Engineer.  The contractor will however 
be reimbursed expenses incurred for such work for person deputed, as below:- 

• Second class train fare with reservation / supplementary charges/bus fare 
subject to furnishing details regarding ticket numbers, journey details, 
amount of fare etc. 

• Local conveyance charges (Actual bus / cycle rickshaw/ auto rickshaw fare 
for local journeys at out station) as permitted by the Engineer. 
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• Daily allowances @ RS. 100/- per day and @ RS. 200/- per day for lodging. 

• Postal / telegraphic / telephones charges, if any, subject to production of 
proof of having incurred on such expenditure. 

• Freight and other charges, if any, paid on production of actual receipts. 

• Payment for the above will be made by BHEL within a month from the date 
of submission of bill along with details / desired documents by the 
contractor subject to completion of work assigned to contractor personnel 
and to the entire satisfaction of the Engineer. 

34.46 
34.46.1 

Health, Safety & Environment management (HSE) 
BHEL-Power Sector(NR) is ISO 9001-2000, ISO 14001-1996, OHSAS 
18001-1999, BS 7799 and SA-8000 certified company. Quality of work, to 
customer’s satisfaction and system requirements is the essence of these 
certifications. The contractor in all respects will organize his work, 
systems, environment, process control documentation, tools, plant, 
inspection, measuring and testing equipments etc. as per instructions of 
BHEL engineer. 

 The Contractor will be responsible for Health, Safety & Environment 
management   (HSE) at site for the construction activities to be carried 
out by them in accordance with requirements given under section I (a) 
of GCC and elsewhere in this tender document. The contractor, who is 
awarded the work, shall have to sign an MOU w.r.t implementation of 
HSE conditions with BHEL.  
 
The Contractor shall ensure deployment of Qualified & Experienced 
Safety Engineer / Officer at site.  The Contractor shall be fully responsible for 
accidents caused due to him or his agents or workmen’s negligence or carelessness 
in regard to the observance of the safety requirements and shall be liable to pay 
compensation for injuries. It may be noted that non-compliance to HSE 
requirements will result in penal action. In case of  violations of safety 
requirements, the Contractor shall be liable for a penalty of Rs. 200/- for 
the first violation and Rs. 500/- for the subsequent violations. For 
serious lapses, as decided by BHEL Engineer,  fines upto Rs. 5000/- at a 
time can be imposed. 

 

34.46.2 Contractor shall arrange for following provisions of HSE ; 
1. Contractor has to maintain contact with local / nearest hospital 

having ambulance facility, scanning & other ultra modern medical 
facilities required during emergency. 

2. Contractor has to ensure pre employment medical check for all staff & workers.
3. Contractor has to ensure that adequate First Aid facilities with trained nurse  

are available at work site for emergency purpose. This emergency set-up 
should include, but not limited to,  following 

 Male nurse (in shifts) 
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 Oxygen set up 
 Breathing apparatus 
 Eye wash facility 
 Stretcher 
 Trauma blanket 
 Medicines. 

In addition to above, BHEL (through its other contractor) has arranged ambulance 
at work site for emergency purpose, which can be utilized by contractor in case of 
emergency. In case, under unavoidable circumstances , if the ambulance is not 
available, the contractor will have to arrange for the same as under clause 
34.46.2(1) . 
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34.46.3 The Contractor is expected to carryout house keeping of work area on 
daily/regular basis to keep the work place neat & tidy and available for 
the safe working. In case the contractor fails to do so, BHEL reserves the 
right to get the same done at the risk & cost of the contractor. The cost 
with applicable overheads shall be recovered from the monthly bills of 
the contractor. The activity shall be linked with the running payments.  

34.46.4 Besides provision with regard to SAFETY under Clause 27 of GCC, the contractor 
will be responsible for Health, Safety & Environment management at site for the 
materials handling  activities to be carried out by them in accordance with 
requirements given under section I(a) of GCC of this document.  The 
contractor shall continuously take special care to ensure the safety and prevention 
of human and equipment accidents and maintain good sanitary conditions in and 
around the site. All the construction work and plant operation must be carried out 
in the safest possible manner.  The Engineer reserves the right to stop any process 
which, in the Engineer’s opinion, is being performed dangerously.  In this case the 
contractor must immediately adhere the requisite safety precautions and any 
delays attributed to the work stoppage on this account shall not affect the agreed 
contractual finishing dates.  

  
 The contractor shall appoint  dedicated full-time Qualified Safety Officers who shall 
have full authority to ensure that all necessary safety precautions are observed by 
the Contractor's employees and sub-contractors.  These appointees shall have full 
responsibility for the safety of all personnel within the contractor's area of the 
works. 
Some of the common safety rules to be followed during working  are as follows :- 

 
 No outsider  is allowed to enter construction area without permission. 
 No body is allowed to enter at construction site without Safety Shoe. 
 Never enter work area without Safety helmet & chin strap in place. 
 No climbing/working allowed without proper safety belt above 2 m. height. 
 Do not exceed the speed limit of vehicles 25 Kmph within premises. 
 No debris obstacles allowed on the roads & passages. 
 To maintain record of all accidents/incidents. All accidents/incidents need to 

be reported to site Incharge & also need to be investigated (formats & 
procedure should  be finalized) 

 Do not walk on pipelines or false ceiling. 
 Maintain good Housekeeping at work site. 
 No photography/ Videography allowed without permission 
 Infrastructure to be developed for carrying out jobs properly in a safe 

manner.  
 Site Safety training to be imparted to all workers & plan to be made to cover 

each and every worker for this training. 
 Tools box talk (5-15 minutes) by supervisor prior to commencement of any 

job on safety and house keeping. 
 Weekly co-ordination meeting of all Safety engineers with BHEL safety 

officer. 
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 Monthly safety meeting with Site In-charges. 
 Reports: Weekly/monthly/annual HSE report format should be finalized. 
 All Safety equipment must be International standards & checked by Safety 

officer before use. 
 Bamboo/wooden Scaffolding material not allowed. 
 LPG cylinders not allowed for gas cutting. 
 Good House keeping. Separate waste bins to be used for flammable & non 

flammable material. 
 Safety awareness programs for workers by display of boards, posters, 

competitions, talks etc. 
 Deployment of Safety Supervisors for every 250 workers and part there of at 

work site. 
 Display of List of First Aid trained persons. 
 Testing certificates for lifting tools & tackle and  inspection at regular 

intervals, besides thorough inspection prior using the same.  
 Provision & maintenance of fire extinguishers at construction site & material 

stores. 
 Display of emergency telephone numbers at various locations. 

Checking of tags of equipments like grinding machine, welding machine, gas 
cutting set etc. by supervisors before use. 
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34.46.5 In order to meet the environmental concerns it is expected that the contractor shall 
plant and maintain at least 200 trees in the vicinity of the project as per 
advise of Engineers. In case no area is earmarked for tree plantation the contractor 
may take up any other equivalent environment related project   to the after due 
approval of the engineer. 

34.46.6 The contractor shall comply with following towards Social 
Accountability; 
 

(a) The contractor shall not employ any employee less than 15 years of age in 
pursuant to ILO convention. If any child labour were found to have been 
engaged , the Contractor shall be levied with expenses of bearing his 
education expenditure which will include stipend to substantiate appropriate 
education or employ any other member of family enabling to bear the child 
education expenditure. 

(b)  The contractor shall not engage Forced/Bonded Labour and shall abide by 
abolition of Bonded Labour System(Abolition) Act, 1976. 

(c)  The contractor shall maintain Health & safety requirement as stipulated in the 
Contract and Contract Labour( Regulation & Abolition) Act,1970. 

(d)  The Contractor shall abide by UN convention w.r.t Human Rights and shall 
be liable for Discrimation/Corporal punishment for failure in meeting with 
relevant requirements. 

(e)  The Contractor shall abide the requirement of Contract Labour(Regulation & 
Abolition) Act,1970 for working hours. 

(f)  The Contractor shall abide by the Statutory  requirement of Minimum Wages 
Act 1948, payment of Wages Act 1936. 

(g) The Contractor shall arrange potable drinking water to its employees & 
workers. 

. 

35.0 TOOLS AND PLANTS  

35.1  All T&P, which are required for successful and timely execution of the work 
covered within the scope of this tender, shall be arranged and provided by the 
contractor at his own cost in working condition.   In the event of the failure of 
contractor to bring necessary and sufficient T&Ps, BHEL will be at liberty to arrange 
the same at the risk and cost of contractor including transportation cost of same 
from any of BHEL site  / place and hire charges as applicable shall be deducted 
from contractor's bill.  Decision of BHEL in this regard shall be final and binding on 
contractor. However the T& P indicated in the annexure - II will be provided on 
sharing basis for handling of heavy equipment’s like generator stator, boiler drums, 
turbine modules, transformers etc.   

35.2 All necessary lifting tackles, tools, wires ropes / slings of suitable capacities, 
distribution boards, connecting cables / welding cables, wire ropes, hoses etc. 
including temporary air/water/ electrical connections etc required for his operation, 
shall have to be arranged by the contractor at his own cost and in sufficient 
numbers. Availability of Fitness certificates of all T&P  and tools and 
tackles is essential before being put to use. All such equipments shall be 
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approved by the Engineer , before these are actually used for the works .  However 
such approvals shall not relieve the contractor of his responsibilities  

Cranes and transport vehicles which will be normally required to be 
deployed by the contractor for the execution of this work is indicated in 
the Annexure-III. All the material handling equipment of the contractor shall 
have valid permit renewable from time to time for operation in working areas / 
project sites  etc and transportation in respective states. All supervision and labour 
required for maintenance and attending breakdowns shall be arranged by the 
contractor at his own cost. 

35.3 Consolidation of ground and arrangement of sleepers / sand bag filling etc for safe 
operation / movement of equipment including cranes / trailers etc shall be the 
responsibility of the contractor at his cost.  

35.4 Contractor shall ensure deployment of serviced and healthy T&Ps including cranes, 
lifting tackles, wire rope, Manila rope, winches and slings etc.  History card and 
maintenance records for major T&Ps will be maintained by the contractor and will 
be made available to BHEL Engineer for inspection as and when required.  
Identification for such T&Ps will be  done as per BHEL Engineer's advice.  

35.5 BHEL shall have lien on all T&Ps & other equipment of the contractor brought to 
the site for the purpose off execution of contract.  BHEL shall continue to hold the 
lien on all such items throughout the period of Contract. The Contractor and/or his 
Sub-contractors, without the prior written approval of the Engineer, shall not 
remove any material or equipment brought to the Site. 

35.6 The month wise T&P deployment plan to be submitted as per format (at Annexure-
D) to general conditions of contract) is only to assess the capability as well as 
understanding of the contractor to execute the work.   It shall be the contractor’s 
responsibility to deploy the required T&P, for timely and successful completion of 
the job, to any extent over and above those indicated in the above deployment 
plan (including those which are not covered in the plan submitted) without any 
compensation on this account. 

35.7 Under this contract , the Contractor is expected to deploy all the Tools 
and Plant required to complete the works for the total period of the 
contract including the extended period .  

 The contractor  shall  provide the above crane  along with trained  
operator for its operation. During this period , BHEL shall have lien on the crane 
deployed . In case of breakdown / non-availability of the crane during this period, 
the crane shall be considered as “not deployed” and  BHEL reserves the right to 
deploy alternate resources for getting the work done at the risk and cost of the 
contractor,  if alternate arrangement is not made by the contractor. 

36.0 LABOUR & SUPERVISORY STAFF 

36.1 The contractor shall engage experienced supervisory staff and especially skilled 
labour e.g. crane operators, heavy-duty vehicle driver, sarangs, riggers, khalasis, 
etc. for works under this contract.  
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36.2 The supervisory staff employed by the contractor shall ensure proper out-turn of 
work and discipline on the part of the labour put on the job. The contractor in 
general shall ensure that the works are carried out in a safe and proper manner 
and in coordination with the staff of Railways and staff employed directly by BHEL 
or other contractors of BHEL or BHEL’s client / other agency.  

36.3 It shall be the responsibility of the contractor to ensure safe lifting of the 
equipment taking due precautions to avoid any accident and damage to other 
equipment and personnel. Contractor shall be liable for all accidents, damages etc. 
to personnel and equipment etc. during the execution of the work. 

36.4 The work shall be executed under the usual conditions like rain, insufficient space, 
improper approach roads etc. affecting major power plant construction and in 
conjunction with numerous other operations at site. The contractor and his 
personnel shall cooperate with other personnel. The contractor will coordinate his 
work with others and proceed in a manner that shall not delay or hinder the 
progress of work as a whole. 

36.5 The month wise manpower deployment plan to be submitted as per format (at 
Annexure-C to general conditions of contract) is only to assess the capability as 
well as understanding of the contractor to execute the work. It shall be the 
contractor’s responsibility to deploy the required manpower, for timely and 
successful completion of the job, to any extent over and above those indicated in 
the above deployment plan  (including those which are not covered in the plan 
submitted) without any compensation on this account. The contractor shall identify 
separate persons at site for quality control and safety.  

37.0 FACILITIES TO BE PROVIDED BY BHEL/CONTRACTOR 

37.1  BHEL shall provide limited open space for office and store / workshop at site free 
of rental charge.  It is the responsibility of the contractor to construct sheds, 
provide all utilities like electricity, drinking water etc., as a part of his scope of work 
within the accepted rates. Water will be provided free of hire charges at one point 
from the water pipe line network of plant. Construction power, for construction 
purposes as well as office use will be provided ON CHARGEABLE BASIS ( @ 
prevailing NDPL rates)  at one point near erection / construction  site from 
supply point. Further distribution of power shall be done by contractor at his 
cost. All wiring must comply with local regulations and will be subject to BHEL’s 
inspection and approval before connecting supply.   

37.2 Contractor shall be responsible for providing all necessary facilities like residential 
accommodation,  transport , electricity , water , medical facilities etc. as required under  
various labour laws and statutory rules and regulations framed there under to the 
personnel employed by him.  

37.3 On completion of work or as and when required by BHEL, all the temporary 
buildings, structures etc. shall be dismantled and leveled and debris shall be 
removed as per instruction of BHEL by the contractor at his cost. In the event of 
his failure to do so, it will be got done at his risk and cost, and expanses incurred 
shall be re-covered from the contractor along with prevailing overhead. The 
decision of BHEL Engineer in this regard shall be final. 
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38.0 TIME SCHEDULE 

38.1 The contractor is required to commence the work within 15 days from the date of 
issue of letter of intent (LOI) unless BHEL decides to fix any other later date. 
However, BHEL Engineer will certify the actual date of start of work after adequate 
mobilization of manpower, material handling equipment and other T&P by the 
contractor. 

38.2 Major materials as covered within the scope of this tender are likely to be received 
in stages up to 20 months from the actual date of start of work. The contract 
period shall be considered as 20 (twenty) months. If the completion as 
detailed in these specifications get delayed beyond the contract period 
(for the delay not attributable to the contractor), then depending upon 
the balance work, BHEL at its discretion may extend the contract on 
existing terms and conditions for a period of 6 (six) months.  The 
manpower and T & P deployment required during extended period will be 
discussed & finalised at site. 

The scope of work under this contract is deemed to be completed, when so 
certified by the Engineer. 

39.0 PRICE VARIATION 

39.1  
The rates quoted for scope of work as defined in this tender are subject to price 
variation provisions as per following formula: 

 
 
 
                   0.60 x    P0 (F1 - F0)           0.10xP0(D1-D0)  
         P1 =   ---------------------------- +     ---------------------------- 

                                 F0                                    D0                  
  

  P1 = Increase / decrease in billed amount (variation) for the particular month of 
billing. 

 P0  = Gross billed amount for the month as per contract provisions. 

 F1 = All India CPI published by Labour bureau, Simla, Govt.  of India, for Industrial 
workers (Base 1982   =100)   applicable   for   the   month  under consideration 
i.e.  for which bill has been raised. 

 F0 = All India CPI published by Labour bureau, Simla, Govt.  of India, for Industrial 
workers (Base 1982  =100)  applicable for the month of opening of technical bid. 

 D1 = Rate of diesel as applicable at Bawana, Delhi site for the 1st day of the 
month under consideration i.e. for which bill has been raised. 

  D0  = Rate of Diesel as applicable at Bawana, Delhi site for the date of opening of 
technical bid. 

39.2 The contractor will be required to raise the bills for price variation payments on a 
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monthly basis irrespective of any increase or decrease in CPI. Price variation as per 
above formula will be calculated and paid on the total contract value on month-to-
month basis from the date of award.   BHEL however reserves the rights to freeze 
variation for that much of duration of delays, from time to time, which are entirely 
attributable to the contractor. Price variation on last 5% of CV will be based on 
average index. 

39.3 With the provision of price variation as above clauses, NO CLAIM  / 
COMPENSATION on account of any increase in wages (including minimum / 
statutory wages), prices of petrol, other consumables viz. electrodes, gases etc. or 
any other reasons will become payable during the entire period of execution 
including extensions, if any.  

40.0 INCOME TAX AND OCTROI CHARGES 

40.1 TDS under Income Tax, Sales Tax, Vat etc, if any, shall be deducted at 
prevailing rates on gross invoice value from the running bills unless Exemption 
Certificate from appropriate Authority / Authorities is furnished. 

40.2 Price quoted shall be inclusive of all taxes, duties  except service tax. The 
service tax, as legally leviable & payable by the contractor under the provisions of 
applicable law/act, shall be paid by BHEL as per contractor’s bill. However, 
contractor shall have to submit proof of service tax deposited by them immediately 
after the deposit but not later than the next bill submitted after the due date of 
deposit. The contractor shall furnish proof of Service Tax registration with Central 
Excise Division covering the services covered under this contract. Registration 
should also bear endorsement for the premises from where the billing shall be 
done by contractor on BHEL for this project The contractor shall obtain prior 
approval of BHEL before billing the service tax amount. 
 

40.3 Contractor shall get his organization registered with concerned sales tax/VAT 
authorities within 15 days of award of this contract, if applicable. The delay on this 
account and delay in bringing the material shall be to contractor’s account and no 
extension of time shall be allowed on this account. The sales tax/VAT registration 
for this contractor shall be forwarded to BHEL within 30 days from the date of LOI. 
In case the contractor is already registered for sales tax/VAT with Govt. Authorities 
he must quote his registration no, while submitting their tender. 
 

40.4 Contractor has to make his own arrangement at his cost for completing the 
formalities, if required, with Sales Tax Authorities, for bringing his materials, plants 
and equipment at site for the execution of the work under this contract. No road 
permit shall be issued by BHEL for contractor’s materials/equipments. 

40.5 OCTROI, if any, payable on BHEL’s consignments will have to be initially paid by 
the contractor and necessary reimbursement claimed from BHEL duly supported by 
documentary proof. Whenever the amount payable in one particular case is more 
than Rs. 5000/-, the contractor may request BHEL well in time to issue cheque / 
draft in favor of authorities. 

41.0 TERMS OF PAYMENT 
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41.1 The  ‘Engineer’ will certify regarding the actual work executed in the measurement 
books and bills, which shall be accepted by the contractor in measurement book. 

41.2 Contractor shall also submit bills for the work completed under the specification, 
once in a month detailing work done during the month.  The format for billing shall 
be approved by BHEL before raising invoices. 

41.2 Shortage / damage reports on BHEL’s standard materials management forms. No 
payment shall be released till the contractor submits these reports and are verified 
by the Engineer. 

41.3 Subject to any deduction which BHEL may be authorized to make under the 
contract, the contractor on the certificate of the Engineer at site be entitled for 
payment as explained hereunder: 

41.4 95 % FOR ITEM NO 1 & 2 OF RATE SCHEDULE  

41.4.1  50 % (fifty percent) payment of the executed quantities shall be released after 
the materials are unloaded, transported to project stores and verified as per RR/ 
PWB / LWB / loading advice / box packing slip subject to furnishing of following 
information along with the bills as per above clause.   

1. Material transporting vouchers stating work order and quantity of material for 
each consignment.  

2. Shortage report / open delivery taken w.r.t RR / LWB, if any and acceptance 
thereof by Railway authorities/ transporters. 

3. Proof of claim lodged with Railways/ transporters in respect of above shortage / 
open delivery. 

4. Material management forms duly filled and certified by the Engineer. 

41.4.2 40% (Thirty Five percent) payment of the executed quantities shall be released 
as soon as the materials are duly shifted to desired location, stacked and verified 
by opening of cases / re-packing, wherever necessary (with contractor’s own 
labour and T&P).  

Payment will be released on submission of the information, as per material 
management forms by the contractor immediately after verification of materials as 
certified by the Engineer. The Engineer at site would supply the requisite Performa. 

NOTE:- The Contractor must ensure the stacking and verification of materials 
within 15 (fifteen) days from the date of unloading the materials in store, 
otherwise the same shall be done by engaging other agency on the risk and cost of 
contractor and decision of Engineer in this regard shall be final and binding on the 
contractor.  

41.4.3 
 

5 % (five percent) payment shall be released after issue of the materials. 
However, for all such materials which are not issued, 5% payment shall be 
released along with 2.5% payment mentioned in clause no. 41.8.1 and on 
certification of BHEL Engineer that these materials are not required to be issued.  

41.5 95 % FOR ITEM NO  3 & 4   OF RATE SCHEDULE  
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41.5.1  95 % (Ninety five percent)  of the lumpsum executed value shall be released 
after the materials are unloaded and verified as per LWB / loading advice subject 
to furnishing of following information along with the bills.   

1. Material transporting vouchers stating work order and quantity of material for 
each consignment.  

2. Shortage report / open delivery taken w.r.t LWB, if any, and acceptance thereof 
by  transporters. 

3. Proof of claim lodged with transporters in respect of above shortage / open 
delivery. 

4. Material management forms duly filled and certified by the Engineer. 

41.6 95 % FOR ITEM NO  5   OF RATE SCHEDULE  

41.6.1 95 % (Ninety five percent) payment of the executed quantities shall be 
released  after the materials restacking  as per instructions of the Engineer  and 
submission of  Materials management forms duly certified the Engineer.   

41.7  95 %  (Ninety five percent) FOR ITEM NO  6, 7 & 8 OF RATE SCHEDULE  

41.7.1 95 % (Ninety -five percent) payment of the executed quantities shall be 
released after the materials are collected , transported  to project stores   // 
packed,   transported to carriers and booked including handing over to carriers  
and on submission of the required documents including the following ( wherever 
applicable ) ; 

1. Material transporting vouchers stating work order and quantity of material for 
each consignment.  

2. Shortage report / open delivery taken w.r.t LR / LWB, if any and acceptance 
thereof by Railway authorities/ transporters. 

3. Proof of claim lodged with Railways/ transporters in respect of above shortage 
/ open delivery. 

4. Material management forms duly filled and certified by the Engineer. 
 

41.8  BALANCE 5% PAYMENT AGAINST  ALL THE  ITEMS OF THE RATE  
SCHEDULE  

41.8.1 The 2.5% of Final contract value (worked out based on actual work 
carried out) along with 5% payment for the unissued materials as 
mentioned in clause no. 41.4.3  shall be payable on completion of all 
pending works which includes settlement of outstanding issues with 
Carriers / Railways. 

41.8.2 The balance 2.5% of final contract value will be payable on submission 
and passing of Final bill. The certificate of Engineer regarding such 
approval and passing of sums shall be final and conclusive against the 
contractor. 
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41.9 No payment shall be made for handling of sleepers, blocks and other items issued 
from BHEL stores for storing, stacking of materials and their return. Tonnage 
shall however be calculated on the basis of  gross weight of the package. 

42.0 RATE SCHEDULE 

42.1 Contractor shall fully understand equipment description and scope of work before 
quoting. The scope of work and responsibility of the contractor as mentioned under 
these specifications shall be covered within the quoted rates. 

42.2 The tenderer shall quote the rates as per the rate schedule only, in part II Price bid 
(Original). Conditional price bids or price bids with any deviation / clarification etc 
are liable to be rejected.  No cutting / erasures/ over writing shall be done. 

42.3 Quantities mentioned in the rate schedules are approximate only and liable for 
variation due to change of scope of work / variation in schedule of quantities, 
changes in design etc. The contractor has to handle whatever actual materials are 
dispatched for the project irrespective of any variations and payments shall be 
released for the actual gross tonnage handled. The quantities indicated against 
each item may vary to any extent and no compensation will be payable in variation 
of Individual quantity. 

However, in case of over all variation in final executed  value (w.r.t the 
awarded value indicated in the LOI)  beyond  (minus) 30% i.e in case of 
reduction in executed value w.r.t awarded value, the contractor will be 
eligible for compensation as given in clause no. 34.3 of this NIT. 

42.4 The tenderers are required to quote for all the items of the rate schedule  

43.0 INSTRUCTIONS TO TENDERER 

43.1 Offers received without data/ information required to be submitted under tender 
clauses-11.1 to 11.11 are liable to be rejected.  Documentary evidences should 
duly support all these data/ information. 

43.2 No  deviations  to  the  tender  conditions  will normally be accepted. 

43.3 The tenderer are advised to actually visit the site and fully acquaint themselves 
with site conditions, transportation routes, various distances, facilities etc., before 
quoting their rates for this work.  BHEL shall not be responsible in any way for non-
familiarization of site conditions. 

43.4 Once the tenderer has quoted for the work, it is implied that he has ascertained 
various site conditions, transportation routes and distances etc. as per above 
clause. No claim whatsoever will be entertained by BHEL on any such account.  

43.5 The contractor in the event of this work awarded to him, shall establish a site office 
at site and keep posted an authorized, responsible officer who should hold a valid 
power of attorney  

43.6 For the purpose of the contract. Any order or instruction of the Engineer or his duly 
authorized representative shall be communicated to the contractor’s representative 
at site office and the same will be deemed to have been communicated to the 
contractor at his legal address. 
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44.0 PERFORMANCE GUARANTEE: 

44.1 Irrespective of provisions in tender else where, in view of nature of work, 
performance guarantee is not required under this contract. 

45.0 OTHERS : 

45.1  Security Deposit:-The contractor shall submit Security Deposit within 15 days 
from the date of issue   of    LOI as per clause no. 16.2 of the General Conditions 
of Contract (GCC).  In case the contractor opts to furnish Bank Guarantee as a part 
of Security Deposit, the BG shall be issued as per the Performa enclosed as per 
Annexure-H of the GCC and also that the BG should be issued preferably through 
any of the Member Banks listed on Page No. 34(a) of the GCC; 
For BG through any other Nationalized Bank (Not covered in the list of Member 
Banks of GCC), the discretion of its acceptance shall lie solely with BHEL. 

45.2 In case of any contradiction between General Conditions of Contract (GCC) and 
Special Conditions of Contract (SCC), the latter shall prevail. 

45.3 The tenderer shall specifically confirm that he has inspected the site of work and 
acquired full knowledge and information about the site conditions, wage structure, 
Industrial climate, total work involved and will not raise claim of any nature due to 
lack of knowledge of site condition. He will also confirm that local taxation laws at 
the site have been clearly understood by him. 

45.4 The Price Bids of only those bidders will be opened who will be qualified 
for the subject job on the basis of pre-qualification evaluation / Techno-
commercial bids.  BHEL reserves the right to reject the bidders with 
unsatisfactory past performance in the execution of a contract. BHEL’s 
decision in this regard shall be final & binding. 

45.5 Unsolicited rebate/discount shall not be accepted after bid opening. 

45.6 INSURANCE: Besides provisions under clause no. 29.0 of GCC regarding 
insurance, the following shall also be applicable. The contractor shall also take care 
of the same while submitting their offer. 

45.6.1 Insurance for all materials pertaining to the Contractor (T&Ps, 
Construction Materials etc.) during transit, storage and during 
construction shall be in his (Contractor’s) scope. 
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          ANNEXURE - I 
GENERAL IDEA OF WEIGHTS TO BE HANDLED 

 The information given below is very tentative and not complete.  Only a 
few of the typical components are listed below to give a general idea to 
the bidder.  The weights and sizes indicated below are only approximate 
and are liable to vary. 
 

A. Approximate total 
weight of material 

74,000 MT 

  
B General idea of some major components to be handled unde

HRSG Package 
 
TOTAL:   Approx. 28000  MT 
 

S.No. Description Approx. 
Gross unit  
Wt. (MT) 

Approx. dimensions of
Packages (LxWxH) in meter 

 
1 HP Boiler drum (4 no ) 160 15.2 x 2.4 x 2.9 

2. IP Boiler drum (4 no ) 40 15.2 x 1.4 x 1.8 
3. LP Boiler drum (4 no ) 24 15.2 x 1.4 x 1.8 
4. HRSG modules Around 480 modules with total weight of 

around 4500 MT 
 

5. Economizer & CPH components total weight of around 5200 MT 
 

6. HRSG supporting structure total weight of around 5000 MT 
 

7. Chimney Shells total weight of around 1700  MT 
 

8. Valves, silencers etc total weight of around 400  MT 
 

9. Ducts, dampers & expansion joints total weight of around 1600  MT 
 

10. Piping material total weight of around 6000  MT 
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C General idea of some major components to be handled Gas turbine
steam turbine package 
 
TOTAL APPROX: 15000 MT   
 

1 HP Module 60 4.5 x 3.5 x 3.5 
2 IP Module 65 4.5 x 3.6 x 3.6 
3 LP Rotor 57 7.1 x 3.3 x 3.3 
4 Main Oil tank 9 5.2 x 3.3 x 2.7 
5 LPC Inner-outer upper half 22 6.7 x 3.2 x 2.4 
6 LPC Inner casing Assembly (LH) 31 6.8 x 3.2 x 2.8 
7 Longitudinal girder  15 6.8 x 1.8 x 1.6 
8 Generator stator (Steam Turbine) 205 9.1 x 4.2 x 4.8 
9 Generator rotor 59 12.3 x 1.6 x 1.7 
10 Brushless Exciter Set 22 5.7 x 2.4 x 2.8 
11 LP Heater 14 6.4 x 2 x 2 
12 HP Heater 55 12.4 x 1.9 x 2.3 
13 Deaerator  21 10.1 x 3.7 x 4.4 
14 BFP Drive  15 11 x 3.5 x 2 
15 Gas turbine skid 290 10.6 x 5 x 5 
16 Acc. Compartment skid 37 9.2 x 3.5 x 4.1 
17 Water wash skid 25 6 x 3.2 x 3.7 
18 Condenser Rear water box 11 6270 x 6460 x 1910 

  

D General idea of some major components to be handled 
under ELECTRICAL package. 
 
TOTAL TONNAGE  4000 MT  
 

S.NO. DESCRIPTION QTY. APPROX.  
WT/ EACH 

Approx. size each 

1. Generator Transformers 6 180 MT  9.4 x 4.0 x 4.3 

2 UAT 8 20 MT 4 x 2.8 x 2.8 
2 ST 2 40 MT 5 x 3 x 4.1 
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F General idea of Miscellaneous items to be handled 
Approx. 27000 MT 

  

Sl.No. DESCRIPTION QTY. APPROX. WT/ 
EACH 

Approx. size 

1. STEEL STRUCTURES 15000 MT    

2. REINFORCEMENT 
STEEL 

9000 MT    

6. MISC / BOP PACKAGES 3000 MT   
 
Note: It may be noted that the above list is to give only a general idea for 

tenderer’s information about the weights and dimensions of some major 
components / equipment. The weights and dimensions shown are 
approximate and are liable to vary. No increase in quoted / accepted rate 
rates / prices shall be allowed due to change in weights and dimensions of 
the equipment / material. 
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ANNEXURE-II 
 
LIST OF T&P BEING PROVIDED BY  BHEL FOR USE OF CONTRACTOR FREE 
OF HIRE CHARGES ON SHARING BASIS 
__________________________________________________________________ 
S.NO.  EQUIPMENT        CAPACITY    QTY 
 
1. CRAWLER CRANE    75 / 100 / 250 MT           1 
  
2. EOT CRANE     125 / 30 MT   2
  
 
 
  
NOTE: 
 

1.  Suitable capacity cranes without slings & lifting tackles will be provided by 
BHEL on sharing basis for unloading of heavy equipment’s like generator 
stator, boiler drums, turbine modules, transformers etc. Operation & 
maintenance of these cranes is excluded from the scope of subject 
contractor. However required handling crew and fuel for operation of crane 
shall be provided by the contractor at his cost.  

 
2. 2 Nos.  EOT cranes in TG hall (as & when they become operational during 

the period of work) without slings & lifting tackles will be provided by BHEL 
free of hire charge son sharing basis for unloading of heavy consignments 
which can not be unloaded / handled by 36 / 40 T crane to be provided by 
contractor.  O&M of EOT crane(s) are excluded from the scope of subject 
contractor. Contractor will not be entitled for any compensation due to non-
availability of EOT crane. However slings & lifting beam for unloading of 
stator by EOT crane shall be provided by BHEL free of cost. 

 
3. All other terms and conditions shall be as per tender clause No.35 
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ANNEXURE-III 
 
INDICATIVE LIST OF  MAJOR T&P TO BE PROVIDED BY  CONTRACTOR 
FOR EXECUTION OF TENDERED WORKS FOR MOST DURATION OF THE 
CONTRACT 
__________________________________________________________________ 
S.NO.  EQUIPMENT    CAPACITY  QTY 
 
1. TYRE MOUNTED CRANE   20 MT   1 
 
2. TYRE/TRUCK MOUNTED CRANE      36 / 40 MT  1
  
 
3. HYDRA       14/12 MT  2  
 
4. TRAILER WITH PULLING UNIT   20 MT   2 
 
NOTE: 
 

1. The above list specifies only major T&P (may not be complete) to be 
deployed by the contractor and is based on minimum requirement. All 
additional / other tools and plants including suitable capacity D shackles, 
slings, rails sleepers hydraulic  / mechanical jacks etc which are required for 
satisfactory & timely completion of work shall also be deployed by the 
contractor within finally accepted rate / price. 

 
2. Tyre mounted 20 MT & 36/40 MT crane must be with 360 degree rotational 

swing mechanism to facilitate unloading and placement of material at 
identified locations. 

 
3. Sleepers, rails, jacks, winches etc required for unloading of heavy 

consignment such as Boiler drum, generator stator etc are also to be 
arranged by contractor at his own cost. However in such cases BHEL may 
extend limited assistance by way of issuing such T & P that may be 
available in their stores, free of hire charges. These will have to be returned 
after use. Any damages / losses / to these will have to be borne by the 
contractor and cost / repair charges plus applicable overheads recoverable 
from him. No claim whatsoever will be entertained on non-availability of 
these items. 

 
4. Suitable capacity crane without slings & lifting tackles will be provided by 

BHEL on sharing basis for unloading of heavy consignments (mainly boiler 
drums, HP & IP modules, HP heater, LP rotor, generator rotor, bowl mill 
assembly, Deareator & Feed storage tank) which can not be unloaded / 
handled by 36 /40 T crane to be provided by contractor.  All other terms & 
conditions shall be as per tender clause no. 35.                                                           
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                                                                       ANNEXURE-IV 
 
CERTIFICATE OF DECLARATION FOR CONFIRMING THE 
KNOWLEDGE OF SITE CONDITIONS 

 
 

We,………………………………………………………………………
………………… Hereby declare and confirm that we have visited 
the project site under the subject namely, 
…………………………………………and acquired full knowledge 
and information about the site conditions, wage structure, 
Industrial climate and total work involved.  We further confirm 
that the above information is true and correct and we will not raise 
any claim of any nature due to lack of knowledge of site condition. 
 
 
                                  
 
                                                          Tenderers Name and Address 
 
 
 
 
 
Place:                                          (Signature of the Tenderer   with stamp)  
 
Date: 
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ANNEXURE-V 
 
 

NON DISCLOSURE AGREEMENT 
Memorandum of Understanding 

 
 
BHEL PSNR is committed to Information Security Management System as per Information Security 
Policy. 
 
 
M/s………………………………, providing…………………………..service to 
BHEL PSNR, Noida hereby undertake to comply with the following in line with 
Information Security Policy of BHEL PSNR; 
 
 

 To maintain confidentiality of documents & information which shall be used 
during the execution of the Contract. 

 
 The documents & information shall not be revealed to or shared with third party 

which shall not be in the business interest of BHEL PSNR. 
 
 
 
 
 
   (                                  )                 (   ) 
    M/s. BHEL, PSNR                             M/s…………………….. 
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ANNEXURE - VI 
 

FORMAT FOR NO DEVIATION CERTIFICATE 
(To be submitted in the bidder's letter head) 

 
 
Bharat Heavy Electricals Limited 
Power Sector – Northren Region, 
Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  
NOIDA – 201 301. INDIA  
 

 
Sub.: No Deviation Certificate for the work of “Unloading, Verification, Stacking, 

Preservation etc. of plant material of 1500 MW Pragati III CCPP, 
Bawana, Delhi” 
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Dear Sirs, 
 
                              With reference to above, this is to confirm that as per tender 
conditions, we have visited site before submission of our offer and noted the job content & 
site conditions etc. We also confirm that we have not changed / modified the tender 
documents as appeared in the website and in case of observance at any stage; it shall be 
treated as null and void. We hereby confirm that we have not taken any deviation from 
tender clauses together with other references as enumerated in the above referred NIT 
and confirm our acceptance to reverse auctioning process and we hereby convey our 
unqualified acceptance to all terms and conditions as stipulated in the tender and NIT. In 
the event of observance of any deviation in any part of our offer at a later date whether 
implicit or explicit, the deviations shall stand null & void. 
 
                             We confirm to have submitted offer strictly in accordance with tender 
instructions. 
 
 
Thanking you, 
 
 
Yours faithfully, 
 
 
  
(Signature, date & seal of authorized 
representative of the bidder) 
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