
 

 
POWER SECTOR EASTERN REGION, DJ-9/1, SALT LAKE CITY, KOLKATA - 700 091 

 (033) 23211960        23211691 

 
 

TCN - 01 
Ref: PSER:SCT:KBM:M956:08                                Date: 12-12-2008 
 

Sub Tender change notice (TCN) 01. 
Job MATERIAL HANDLING OF STEEL, CONSTRUCTION EQUIPMENTS, FURNITURE AND 

PLANT MATERIALS ETC. FOR 2X500 MW MARWA & 1X500 MW KORWA (WEST) 
PROJECT. CHHATTISGARH. 

Ref 1.0 Tender no- PSER:SCT:KBM:M956:08 
2.0 BHEL’s NIT vide reference no PSER:SCT:KBM:M956  dated 2-12-2008. 

With reference to above, following points, relevant to tender, may please be noted & complied with while submitting 
offer. 
 

S L .   
NO. 

Reference Cl. 
of Tender 
Document 

Existing provision BHEL’s clarification 

1 
Vol-ID & II (Special 
condition of contract 
along with Tech. 
Spec.) 
CLAUSE NO- 22.0 

SECURITY DEPOSIT SHALL AS PER 
RELEVENT CLAUSE OF GCC 
(VOLUME-IB). THE START OF WORK 
SHALL BE AS CERTIFIED BY BHEL 
ENGINEER ON START OF 
UNLOADING OF CONSIGNMENT. 

SECURITY DEPOSIT SHALL BE AS PER 
RELEVENT CLAUSE OF GCC (VOLUMUME IB) 
FOR 1X500 MW KORBA (WEST) & 2X500 MW 
MARWA PROJECT INDIVIDUALLY. THE START 
OF WORK SHALL BE AS CERTIFIED BY BHEL 
ENGINEER ON START OF UNLOADING OF 
CONSIGNMENT 

2 Vol-ID & II (Special 
condition of contract 
along with Tech. 
Spec.) 
CLAUSE NO- 23.1 

THE COMPLETION PERIOD IS 4 
MONTHS FROM START DATE OF 
WORK   

THE COMPLETION PERIOD IS 4 MONTHS FROM 
START DATE OF WORK  FOR 1X500 MW KORBA 
(WEST) & 2X500 MW MARWA PROJECT 
INDIVIDUALLY. 

3. Vol-ID & II (Special 
condition of contract 
along with Tech. 
Spec.) 
CLAUSE NO- 23.2 

THE CONTRACTOR SHALL MOBILISE 
HIS T&P ETC. TO START THE WORK 
WITHIN 15 DAYS FROM THE DATE OF 
ISSUE OF LOI.  

THE CONTRACTOR SHALL MOBILISE HIS T&P 
ETC. TO START THE WORK WITHIN 10 DAYS 
FROM THE DATE OF ISSUE OF LOI FOR 
RESPECTIVE SITES. 

4. 

Vol-ID & II (Special 
condition of contract 
along with Tech. 
Spec.) 
CLAUSE NO- 30.0 

SUBJECT TO FORCE MAJURE, IF 
CONTRACTOR FAILS TO COMPLETE 
THE JOB AS COMPLETION PERIOD 
UNDER ABOVE CLOUSE NO 16.1, 
BHEL SHALL HAVE THE RIGHT TO 
RECOVER AS LIQUIDATED DAMAGE 
(LD) A SUM EQUIVALENT TO 0.25% 
(QUARTER PERCENT) OF THE 
RESPECTIVE CONTRACT PRICE, FOR 
DELAY OF EACH WEEK OF PART 
THEREOF. THE LIABILITY FOR DELAY 
SHALL NOT IN ANY CASE EXCEED 
5%(FIVE PERCENT)OF THE 
RESPECTIVE CONTRACT PRICE. 

SUBJECT TO FORCE MAJURE, IF 
CONTRACTOR FAILS TO COMPLETE THE JOB 
AS COMPLETION PERIOD UNDER ABOVE 
CLOUSE NO 23.1 BHEL SHALL HAVE THE 
RIGHT TO RECOVER AS LIQUIDATED DAMAGE 
(LD) A SUM EQUIVALENT TO 0.25% (QUARTER 
PERCENT) OF THE RESPECTIVE CONTRACT 
PRICE, FOR DELAY OF EACH WEEK OF PART 
THEREOF. THE LIABILITY FOR DELAY SHALL 
NOT IN ANY CASE EXCEED 5%(FIVE 
PERCENT)OF THE RESPECTIVE CONTRACT 
PRICE. 

 
1.0 The due date of offer submission is extended up to 15-12-2008(15=00Hrs).Price bid  shall be opened on 

the same day at 16=00Hrs 
2.0 All other terms & conditions of the tender remains unchanged. 
Thanking you, 
                                     Yours faithfully, 

           for BHARAT HEAVY ELECTRICALS LTD 
 

DGM (SCT) 




