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BHARAT HEAVY ELECTRICALS LIMITED

(A Govt. of India Undertaking)

TCN - 01

Ref: PSER:SCT:BAR-P1688:TCN-01 Date: 18-08-2015

Sub Tender change notice (TCN) 01

Job Handling at site, storage vyard, stores, transportation to site, erection, testing,
commissioning and handing over of Power Cycle Piping & Auxiliaries for unit 1&2 of
3x660 MW Barh Project, Stage-1, Bihar.

Ref 1.0 | Tender no PSER:SCT:BAR-P1688:15.

2.0 | BHEL's NIT, vide reference no PSER:SCT:BAR-P1688:4631 Date: 06-08-2015
3.0 | All other pertinent issues till date.

With reference to above, following points/ documents, relevant to tender, may please be noted and
complied with while submitting offer.

1.0

2.0

3.0

4.0

5.0

Revised Price Schedule, VOLUME-III-R-01 attached superseding PRICE SCHEDULE
VOLUME-III-R-00 issued earlier along with NIT. Bidder shall quote as per this revised
Volume-lil, Rev-01 only.

Revised Volume-IF-TECH, Rev-01, TECHNICAL SPECIFICATION, superseding earlier version.
The clarifications to bidders queries are attached at Annexure-A.
Revised "No deviation certificate’ as per enclosed Annexure-2. Bidder shall submit no deviation

certificate as per enclosed format only.
All other terms & conditions shall remain unchanged.

Thanking you,

Encl :

Yours faithfully,
for BHARAT HYEAVY ELECTRICALS LTD

ENGR (SCT)

As above.

e HFR gl &7 ([&Awd)
POWER SECTOR EASTERN REGION, DJ-9/1, SECTOR-II, SALT LAKE CITY, KOLKATA - 700 091

Fad/Fax : (033) 23211960 WH/Phone : SIE/EPABX : 23211691, 23211798, 23211796
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The technical specification, scope etc in this volume shall be construed as part of tender document
and shall be read along with general conditions of contract (GCC), special conditions of contract
(SCCQC). In case of any conflict or inconsistency between the GCC, SCC and this Volume-Il, the
same shall be brought out by the bidder in writing to BHEL for clarification, failing which most
stringent interpretation/ clause in favour of BHEL shall be adopted and the same shall be binding
to the bidder.

CLAUSE | DESCRIPTION

NO

1.0 BROAD SCOPE OF WORK (Stage-l, Barh, 2x 660 MW, unit#1 &2)

11 Receipt of Materials from BHEL Store/yards/other designated places and
transportation to erection site.

1.2 Grouting of skids, painting of all equipments along with supply of required materials,
machineries and other resources as required to carry out the job.

1.3 Arranging statutory co-ordination for IBR related activities.

1.4 Erection, Commissioning of HP piping, HPBP valves, LP Bypass System with
Valves, servomotors and other systems tanks and equipments as per scope.

15 Erection and Commissioning of Various auxl. Piping system as per relevant
annexure including erection of valves, fittings and other associated instruments.

1.6 Erection and Commissioning of MS, HRH Strainers, CRH-NRVs, Extraction NRVs
with associated pipelines etc.

1.7 Preservation of piping Components after receipt from BHEL Store.

1.8 Chemical cleaning and associated testing plus related activities of different system
and normalization.

1.9 Arrangement of fixing of steam blowing and hydro-test blanks and restoration.

1.10 Arrangement for hydro-test/steam blowing in strainers including removal/restoration
in MS & HRH lines etc.

1.11 Flushing, steam blowing , related testing, pre-commissioning, commissioning
activities of oil system, etc. This includes preparation for flushing,hydro-test,
chemical cleaning, steam blowing, other cleaning activities , actual execution of the
activities, normalisation etc.

1.12 Preparation of MIRs, following of safety and quality norms and documentation ,
preparation of material status and up-gradation of activities, networks at regular
intervals.

1.13 Trial run of equipments, systems, each 660 MW Unit as a whole .

1.14 Scope also covers Electrical, C&l ( cabling and cable tray works etc.) and insulation

works as detailed in attached NTPC tender specifications. Electrical/ C&I shall be
mainly covering actuators and instruments mounted on the pipeline systems being
erected by the vendor.

1.15 PG Testing of system, completion of punch points and assistance for handing over
of unit (s) to customer. PG Test Impulse piping from root valve, Cabling of field
instruments for PG test. All assistance of issue of materials, return after PG test,
assistance during PG test is in the scope of vendor. System Isolation, flushing of
root valves etc. during PG test is in the scope of vendor

2.0 GENERAL REQUIREMENTS

2.1 The job to be executed under the specification covers handling at
sitestores/storageyard, transportation to site of work, unloading at site, erection,
testing, commissioning and handing over of U#l, 2: at Barh Stg-l (3x660MW)
project.

The work covered under this specification is of highly sophisticated nature, requiring
the best quality of workmanship for fabrication, engineering and construction
management. The vendor should ensure timely completion of work. The vendor
must have adequate quantity of tools, construction aids, equipments etc, in his
possession. He must also have on his rolls adequate, trained, qualified and
experienced supervisory staff and skilled personnel. The entire work under this
scope shall be directly executed by the vendor with their own resources; BHEL
Engineers shall be available only in advisory capacity.

The intent of specification is to provide services according to the most modern and
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proven technigues and codes. The omission of specific reference to any method,
equipment or material necessary for proper and efficient execution of this work shall
not relieve the contractor of the responsibility of providing such facilities to complete
the work without any extra compensation.

The terminal points indicated by BHEL should be final and binding on the contractor
for deciding the scope of work and effecting payment for the work done.

2.2

The work shall be executed under the usual conditions affecting major power plant
construction and in conjunction with numerous other operations at site. The
contractor and his personnel shall cooperate with personnel of BHEL, BHEL's
customer, customer’s consultants and other contractors, coordinating his work with
others and proceed in a manner that shall not delay or hinder the progress of work of
the project as a whole.

2.3

Contractor shall erect and commission all the equipments and auxiliaries as per the
sequence & methodology prescribed by BHEL depending upon the technical
requirements. Availability of materials and fronts will decide this. BHEL Engineer’s
decision regarding correctness of the work and method of working shall be final and
binding on the contractor. No claims for extra payment from the contractor will be
entertained on the ground of deviation from the methods / sequence adopted in
erection of similar sets elsewhere.

2.4

All necessary certificates and licenses, permits & clearances required to carry out
this work from the respective statutory / local authorities are to be arranged by the
contractor at his cost in time to ensure smooth progress of work.

2.5

The work shall conform to dimensions and tolerances specified in the various
drawings/documents that will be provided during various stages of erection. If any
portion of work is found to be defective in workmanship, not conforming to drawings
or other stipulations due to contractor’s fault, the contractor shall dismantle and re-
do the work duly replacing the defective materials at his cost, failing which the work
will be got done by BHEL and recoveries will be effected from the contractor’s bills
towards expenditure incurred including cost of materials and departmental
overheads of BHEL.

2.6

The contractor shall perform any services, tests etc. which may not be specified but
nevertheless required for the completion of work, within quoted/ accepted rates.

2.7

All necessary certificates and licenses required for carrying out this work are to be
arranged by the contractor expeditiously.

2.8

The contractor shall execute the work in the most substantial and workmanlike
manner. The stores shall be handled with care and diligence.

2.9

BHEL reserves right to recover from the contractor any loss which arises out of
undue delay / discrepancy / shortage / damage or any other causes due to
contractor’s lapse during any stage of work. Any loss to BHEL due to contractor’s
lapse shall have to be made good by the contractor.

2.10

All cranes, transport equipment, handling equipment, tools, tackles, fixtures,
equipment, manpower, supervisors / Engineers, consumables etc. except otherwise
specified as BHEL scope of free issue, required for this scope of work shall be
provided by the contractor. All expenditure including incidentals in this connection
will have to be borne by him unless otherwise specified in the relevant clauses. The
contractor’s quoted rates should be inclusive of all such contingencies.

2.11

During the course of erection, testing and commissioning, certain rework /
modification / rectification / repair / fabrication etc. may become necessary on
account of feedback / revision of drawing. This will also include modifications / re-
works suggested by BHEL / customer / other inspection group. Contractor shall carry
out such rework / modification / rectification / fabrication / repair etc. promptly and
expeditiously. Daily log sheets signed by BHEL Engineer and indicating the details
of work carried out, man-hours etc. shall be maintained by the contractor for such
reworks. Claim of contractor if any, for such work will be governed by relevant clause
under extra work, provided the reasons for rework are not attributable to contractor,
as decided by BHEL.

2.12

The contractor shall make all fixtures (like bolt stretching devices, alignment devices,
gas tightness/hydraulic test devices etc.), temporary supports, steel structures
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required for jigs & fixtures, anchors for load and guide pulleys required for the work.
Necessary steel and other materials shall have to be arranged by the vendor within
the quoted rate. No separate payment shall be released to the vendor on this
account.

2.13

The contractor shall take delivery of the components, equipments, chemicals,
lubricants etc. from the BHEL stores / storage area after getting the approval of
BHEL Engineer on standard indent forms of BHEL. Complete and detailed account
of the materials and equipments after usage shall be submitted to the BHEL and
reconciled periodically. The contractor shall check, tally and inspect all material
consignment issued to him and shall maintain proper record or the receipt of
material received and such reports shall be produced by the contractor to the
Engineer for verification. Any deviation from packing list or damage to any
component noticed during receipt of material should be immediately brought to the
notice of BHEL engineer. Any claim in this regard after receipt of material by the
contractor will not be entertained.

2.14

Contractor shall plan and transport equipments, components from storage to
erection site and erect them in such a manner and sequence that material
accumulation at site does not lead to congestion at site of work. Materials shall be
stacked neatly, preserved and stored in the contractor’'s shed and at work areas in
an orderly manner. In case it is necessary to shift and re-stack the materials kept at
work areas / site to enable other agencies to carry out their work or for any other
reason, same shall be done by contractor most expeditiously. No claim for extra
payment for such work will be entertained.

2.15

Plant materials should not be used for any temporary supports /scaffolding/preparing
pre-assembly bed etc.

All scaffoldings to be used will be of steel only and no wooden/bamboo will be
allowed. Strict safety norms are to be followed as per safety plan of BHEL/CLIENT.

2.16

Spring suspension / constant load hangers may have to be pre-assembled for
required load and erection carried out as per instructions of BHEL. Adjustments,
removal of temporary arrests / locks, cutting of excess thread length of hanger tie-
rod etc. have to be carried out as and when required. Load setting of spring
hangers, as per BHEL’s documents / instructions, during various stages of erection
& testing and after floating of piping / ducting during cold and hot condition will have
to be done. This exercise may have to be repeated till satisfactory results are
achieved.

2.17

Layout of field routed / small bore (up to NB100) piping shall be done as per site
requirement. Necessary sketch/layout for routing these lines should be got
approved from BHEL by the contractor. There is a possibility of changes in routing
the above pipelines even after completion of erection which shall be done by
contractor as part of work without any extra claim.

2.18

Welding of necessary instrumentation tapping points, root valves, condensing
vessels, flow metering & measurement devices and control valves, PG test tapping
points and instruments, flow nozzles to be provided on piping & its auxiliaries are
covered within the scope of this specification. The installation of all the above items
will be contractor’s responsibility even if:

a) Items are not specifically indicated under the respective product groups as
given in the technical specifications.

b) Items are supplied by an agency other than BHEL.

Pre-heating, NDE and post weld heat treatment for above shall be done as per the
specifications as part of work.
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2.19

Certain instrumentation like pressure switches, air sets, filters, regulators, pressure
gauges, junction boxes, power cylinders, dial thermometers, flow meters, valve
actuators, flow indicators, centrifugal / speed switches of motors, accumulators etc.
are received in assembled condition as integral part of equipments. Contractor shall
dismount such instruments for calibration and hand over the same to BHEL. Storage
/ re-erection, calibration will be done by C & | erection agency. Re-erection has to be
done by the contractor within the quoted rate. This exercise may have to be
repeated as per the site requirement. No payment on whatsoever ground on this
account shall be entertained by BHEL.

2.20

Fixing and seal welding of thermowells & plugs before hydro test / steam blowing of
equipment or other piping system is within the scope of work. Contractor shall also
remove the seal welded plugs by process of grinding and fix and seal weld thermo
wells after hydro test / steam blowing of lines as part of work.

2.21

Actuators / drives, valves etc. may have to be serviced, lubricated, before erection,
during pre-commissioning & commissioning, including carrying out minor
adjustments required as incidental to the work.

2.22

In installation of various equipments it may become necessary to install these on
temporary supports / hanger due to various reasons including non-availability of
suspension materials. Contractor shall install such temporary suspensions / hangers
and later on shift the relevant equipments to their respective permanent hangers /
suspensions / supports as incidental to work. Requisite materials for such temporary
arrangements will be provided by BHEL on free of cost and returnable basis. The
same shall be returned to BHEL after the use. No extra payment shall be done by
BHEL on this account and normalisation is also included in the vendor's scope of
work within the quoted rate.

2.23

All the works such as cleaning, touch up painting, checking, aligning, assembling,
temporary erection for alignment, dismantling of certain equipment for checking and
cleaning, surface preparation, fabrication of tubes and pipes, ducts, supports, as per
general engineering practices at site, cutting, grinding, straightening, chamfering,
filing, chipping, drilling, reaming, rapping, shaping, filling up etc and other works, as
may be applicable in such erection works which are treated as incidental to the
erection works and are necessary to complete the work satisfactorily, shall be
carried out by the contractor as part of the work. All consumables including Paints
for touch up painting shall have to be supplied by the contractor within the quoted
rate.

2.24

Minor adjustments like removal of ovalties in pipes and opening or closing the
fabricated bends of high pressure piping to the layout shall be considered part of the
work and the Contractor is required to carry out such work free of cost with specified
heat treatment procedures.

2.25

Extra lengths in various fabricated ducts and piping given as erection allowance,
shall have to be cut to suit site conditions. Fabricated pipes are sent in standard
lengths and will be cut to suit the site conditions and the layouts. Tubes or pipes
wherever deemed to be convenient will be sent in running lengths with sufficient
bends. For any mismatch while matching the joints in tubes, cutting, adjusting, re-
welding, addition of spool pieces should be done by the contractor to match site
condition without any extra payment. The pipes and related fittings may have to re-
dressed to suit fitting, welding within the quoted rate by the vendor.

2.26

Dewatering arrangements (of sufficient capacity) in condenser pit, low point areas,
basement floors and other areas where erection is in the scope of the vendor are to
be arranged by the contractor within the quoted rate and this facility is to be
maintained by the contractor till handing over of the individual Units to the customer.
No claims for whatsoever reason on this account shall be entertained by BHEL. In
case of non-availability of the same facility at any point of time, the same shall be
arranged by BHEL at the risk and cost of the contractor.

2.27

Cutting and edge preparation of critical pipe If required during erection shall be done
by contractor without any additional cost implication to BHEL.

2.28

If stub's (temperature stub, vent and drain stub ) are missing physically on pipe,
same shall be rectified as per guidance of site engineer, by contractor without any
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additional cost implication to BHEL.

2.29

The Vendor has to carry out transportation of lube oil, special consumables, etc.
from BHEL/Customer’s stores, filling of lubricants, etc. and filling of oil for flushing,
first filling and topping up oil till handing over to BHEL/NTPC is included in the scope
of this contract. The contractor shall have to return all the empty and excess drums
to the customer/BHEL stores. Similarly, transport of chemicals for various pre-
commissioning activities/ processes mentioned in clauses herein from
BHEL/customer's stores and charging of chemicals into the system for carrying out
various pre-commissioning activities and processes mentioned herein and returning
of remaining and/or the empty containers of the chemicals to customer/BHEL stores
is the responsibility of contractor.

2.30

All packing and forwarding material shall be returned as soon as the material is
unpacked. The location for storage of such materials shall be as indicated by BHEL
Engineer.

2.31

All Measuring and Monitoring Devices (MMD) used for the work in scope of this
tender specifications, shall be calibrated by the accredited agencies who are
approved by BHEL or calibration traceability is established upto National Physical
Laboratory for proper validity from time to time.

2.32

Contractor shall furnish the consumption details of chemicals, lubricants, TIG
welding filler wire, welding electrodes and other consumables on monthly basis and
take prior approval as specified elsewhere.

2.33

For erection, testing and commissioning of different hoists (mechanical and
electrical), other handling arrangements, the contractor has to arrange the services
of accredited agency (who are authorised to witness and issue certificates by Govt.
agency for hoists etc. ) within their quoted rate for statutory load testing and issuing
of certificates for safe use of these items. Necessary loads for carrying out such load
testing shall be issued by BHEL/Customer at free of cost. However, the contractor
has to arrange necessary transport and handling and return the load testing
materials within the quoted rate.

2.34

Area Cleaning — The contractor has to do area cleaning on every date on
dailybasis.The cleaning has to be done during start of the day and at the end of the
day .Non compliance of the above cleaning shall call for penal recovery of
Rs.2000.00 on each instance and at the same time, cleaning of the area shall be
done by BHEL at the risk and cost of the contractor. No excuses on this above
account shall be entertained by BHEL on whatsoever account.

Following activities shall be normal scope of work without any additional cost
implication to BHEL.

2.34.1

Breaking of floor and wall with jack hammer is in Contractor scope if opening is not
available.

2.34.2

Approach platform of all valves if required are in Contractor scope and also painting
of these platform shall be in contractor normal scope.

2.34.3

During commissioning, if any approach platform required, that will be in contractor
normal scope.

2.34.4

If any damage of valve and pipe is found during erection, that will be rectified by
contractor on their own. if not possible by contractor, same will be rectify/replace by
BHEL and cost will be deducted from contractor.

2.34.5

Commissioning of all valves after erection, shall be done by contractor on planned
Basis and protocol to be made.

2.34.6

All pipeline, fittings, before erection will be cleaned by contracor with sand paper,
wire brush and nd compressed air and shown to site engineer. Photograph of each
and every
Du of critical pipe will be made available during RA bill submission.

2.34.7

All hangers will be erected as per drawing and if any maodification found that will
Immediate carried by contractor,

2.34.8

If id mismatch is found between two mating parts then edge preparation will be done
By Contractor as normal scope only. If any stub is to be shifted/ blanked, then it
shall be done as normal scope only.
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2.34.9

Sufficient NDT source shall be made available by bidder.

2.35

The work shall be executed under the usual conditions affecting major power plant
construction and in conjunction with numerous other operations at site. The vendor
and his personnel shall co-operate with the personnel of other agencies, co-ordinate
his work with others and proceed in a manner that shall not delay or hinder the
progress of work as a whole.

2.36

All the work shall be carried out as per the instructions of BHEL engineer. BHEL
engineers decision regarding the correctness of the work and method of working
shall be final and binding on the vendor.

2.37

The vendor shall at his cost perform any services, tests etc, although not specified
but nevertheless required for the completion of work within his quoted rate.

2.38

The vendor shall erect and commission all the equipments as per sequence
prescribed by BHEL at site. The sequence of execution, methodology will be
decided by the BHEL engineers depending upon the availability of material, work
fronts etc. No claims for extra payment from the vendor will be entertained on the
grounds of deviation from the methods and sequence of erection adopted in erection
of similar TG sets at other places or for any reasons whatsoever.

2.39

All the necessary certificates and licenses required to carryout this work are to be
arranged by the vendor expeditiously at his cost.

2.40

The vendor has to arrange within his quoted rate, loading of piping materials at
stores/ storage yard, handling, transporting, unloading at erection site, pre-
assembly, erection, alignment, hot alignment and required corrections, welding,
radiography, levelling, cold pulling, adjusting, heat treatment, hydraulic test,
chemical cleaning, passivation, steam blowing, oil flushing, water flushing, air
flushing, pre-commissioning tests, trial running of Main equipments & auxiliaries
covered under these specifications and all other activities till handing over the unit to
BHEL's customer including completion of PG Test activities. The work shall conform
to dimensions and tolerances specified in the various drawings, documents etc. that
will be provided during the course of installation. If any portion of the work is found to
be defective in workmanship or not conforming to drawings or other specifications,
the vendor shall dismantle and re-do the work duly replacing the defective materials
at his cost failing which the work will be got done by BHEL by engaging other
agencies or departmentally and recoveries will be effected from contractors bill
payment due either of the present contract or any other contract/work etc. towards
expenditure incurred including BHEL's overhead charges.

2.41

All tools and tackles, fixtures, equipments, materials, manpower, supervisors/
engineers, consumables etc. required for this scope of work shall be provided by the
vendor within his quoted rate.

2.42

The contractor shall make adequate security arrangements including deployment of
security personnel and ensure protection from theft, fire, pilferage, damage and loss
of materials/ equipments issued to him for the work. Special care will have to be
taken to guard against pilferage / theft of copper tubing, brass fittings, brass valves
and other costly materials.

2.43

All equipments shall be handled very carefully to prevent any damage or loss. No
bare wire ropes, slings etc, shall be used for handling of the equipments without the
specific permission of the engineer.

2.44

Contractor shall ensure proper housekeeping and remove all scrap materials at least
once in a week from various levels of power house, working area of piping,
auxiliaries around power station and deposit the same at the place earmarked for
this purpose. In case of contractor's failure to do the same, BHEL reserves the right
to do cleaning and remove scrap at contractor's cost and risk.

2.45

Access to site for inspection by BHEL and customer engineers shall be made
available by the contractor at all times. The exercise may have to be repeated till
satisfactory acceptance and is treated as normal scope of vendor's scope of work
within the quoted rate.

2.46

Contractor shall mobilise sufficient quantity of wooden/concrete sleepers for stacking
of materials in his custody. Scaffolding materials to carry out jobs are to be arranged
by the contractor within the quoted rate.
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The contractor shall weld all Thermo-wells, small length of pipes to all pressure,
flow and level tapping points, isolating valves and root valves on all equipments
under scope of erection of this contract. All embedded temperature measuring
elements provided in the bearings will have to be terminated at the junction box by
the contractor. Thermo-wells, tapping point connections incorporated in the steam
service shall be plugged during the pressure testing and steam blow out of piping
systems. Upon completion of blow out operation all Thermo-wells and flow
elements with branch pipes be installed and welded. Seal welding of thermo-wells,
even if these are erected by other vendors in the erected system of TG vendor’'s
scope, are to be done by the TG Contractor at no extra cost.

2.47

The contractor shall have total responsibility for all equipment and materials in his
custody at contractor’s stores, loose, semi-assembled, assembled or erected by him
at site. He shall effectively protect the finished works from action of weather and
from damages or defacement and shall also cover the finished parts immediately on
completion of work as per BHEL Engineer’s instructions. The machine surfaces /
finished surfaces should be greased and covered within the quoted rate.

2.48

PRESERVATION & PROTECTION OF COMPONENTS

At all stages of work, equipments / materials in the custody of contractor, including
those erected, will have to be preserved as per the instructions of BHEL. Necessary
preservation agents, if required for the above work shall be arranged by the
contractor within the quoted rate.

2.48.1

The contractor shall make suitable security arrangements including employment of
security personnel and ensure protection of all materials / equipment in their custody
and installed equipments from theft / fire / pilferage and any other damages and
losses.

2.48.2

Contractor shall collect all scrap materials periodically from various area of work site,
deposit the same at one place earmarked at site or shift the same to a place
earmarked in BHEL / client’s stores. In case of failure of contractor in compliance of
this requirement, BHEL will make suitable arrangement for removing the same at
contractor’s risk and cost.

2.48.3

The entire surplus, damaged, unused materials, packaging materials / containers,
special transporting frames, gunny bags, empty drums, cylinders etc. shall be
returned to BHEL stores/ designated place in the plant premises, by the contractor,
within quoted/accepted rates.

2.48.4

The contractor shall not waste any materials issued to him. In case it is observed at
any stage that the wastage / excess utilization of materials is not within the
permissible limits, recovery for the excess quantity used or wasted will be effected
with BHEL's standard overhead charges from the contractor. Decision of BHEL on
this will be final and binding on the contractor.

2.48.5

For any class of work for which no specifications have been laid down in these
specifications, work shall be executed as per the instructions of BHEL within the
guoted rate at no extra cost to BHEL.

2.49

COLLECTION AND RETURN OF EQUIPMENTS, MATERIALS & CONSUMABLES
All equipments of piping and their auxiliaries are received and stacked by BHEL in
closed / semi-closed sheds and open storage yard. Contractor shall take delivery of
equipment and all other materials from the storage yard/stores/sheds of BHEL. He
shall also make arrangements for verification of equipment, safe custody, watch and
ward of equipment after it has been located and handed over to him till these are
fully erected, tested and commissioned and taken over by the customer. The vendor
should note that the transport of equipments to erection site, assembly yards etc
should be done by the prescribed route, without disturbing the other works and
contractors and in the most professional manner. Special equipments such as
laboratory equipments, measuring and controls equipments, special electrodes,
valves, shims, packing materials for joints and seals, lubricants, actuators etc, shall
be stored, when taken over by the vendor, in appropriate manner as per BHEL's
instructions.

2.49.1

The contractor shall take delivery of the components, equipments, lubricants,
chemicals, special consumables, steel etc from BHEL or NTPC stores/storage area.
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The contractor shall hand over all parts, materials, consumables etc. remaining extra
over the normal requirement with proper identification tags to BHEL stores. In case
of any misuse or use over actual requirement, BHEL reserves the right to recover
the cost with departmental charges of parts/materials used in excess or misused.

2.49.2

All material handling equipment required shall be arranged by the contractor for
locating/loading at storage yard/stores, transport to site including pre-assembly area,
unloading at site/working area, pre-assembly of equipments at the fabrication yard or
at working area, inspection, checking and erection except for the cranes provided by
BHEL for purpose specifically identified elsewhere in this tender specification.

2.49.2

The approach road for materials movement may not be smooth. Necessary earth
filling, dressing of approach road, compaction of approach road, filling of sand bags,
laying of steel plates, sands, minor repairs including supply of these materials are in
the contractor’'s scope. Even if it is required to lay steel plate the same has to be
done by the contractor for cranef/trailer/truck etc. movement for transportation of
materials/ erection activities by the contractor at no extra cost. However, required
steel plates shall be issued by BHEL on free of cost and returnable basis. Required
transportation of steel plates shall be arranged by contractor within quoted rates.
Contractor can not claim any compensation of time or money on account of bad
approach roads, in any weather conditions.

Every attempts shall be made by BHEL to keep all the materials (both erectable,
T&P, special tools & tackles required to be used for the purpose of erection and
commissioning etc.) in fashioned manner. However, there are chances of mix up of
materials as many materials shall be received from all sources viz. BHEL/
Manufacturing Units or Vendors simultaneously. In these cases, the vendor has to
search /locate the materials from store/yard as the case may be. On completion of
tracing the vendor’s materials, the vendor should re-stack the balance materials as
per the advise of BHEL representatives to suit BHEL'’s requirement. The vendor has
to arrange suitable T&Ps, other means and resources as deemed necessary to
meet the above requirement. The above is treated as normal scope of work with no
extra cost to BHEL.

2.50

PREPARATION OF FOUNDATION & GROUTING

2.50.1

Buildings, foundations and other necessary civil works for supporting structures,
equipments etc, will be provided by the BHEL. The checking of dimensional
accuracy, axes, elevation, levels etc, with reference to bench marks of foundations
and anchor bolt pits and also adjustments of foundation level, dressing and chipping
of foundation surfaces of all equipments up to 50 mm for achieving proper levels will
be within the scope of work/ specification.

2.50.2

Enlargement of holes/cut outs /pockets in foundations, relocation of holes/cut outs/
pockets in foundations, making additional holes/cuts out/pockets in foundations
different floors/ walls / roofs etc. in civil related areas to accommodate equipments/
piping/system for erection of pipings. etc. is included as normal scope of work at no
extra cost to BHEL.

2.50.3

All minor foundations and anchor points required for installing erection equipments
like winches, anchors etc. are to be cast by the contractor. Restoration of the same
is also included within contractor’ scope of work.

2.50.4

Grouting of all equipments under the scope of contractor is included in the scope of
work/specification. Supplying of Ordinary Portland Cement, Sand, Stone Chips, pea
gravels & Non-shrink, free-flowing special grout cement of required specification
(like Conbextra-GP-2, special cementitious fluid grouts or equivalent as per BHEL
and/or NTPC approval) including arranging the grout mixers for this purpose shall
be in the regular scope of the contractor. Arranging of all supporting materials to
carry out grouting activities right from starting, making scaffoldings, shuttering to
curing is included in the contractor’'s scope of work. Mixer machines and associated
materials and T&Ps to carry out grouting job is included in the contractor's scope of
work .Contractor should also carry out cleaning of the foundation surfaces, pocket
holes, anchor bolt pits and de-watering and making them free of oil, grease, sand
and other foreign materials by soda washing, water washing, compressed air and
other approved methods will be within the scope of this work within quoted rates. All
required materials for this shall be arranged by contractor within quoted rates.
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The special cementitious fluid grouts material required to be used for installation of
equipments as reqd. is indicated in Annexure-1A including their details of their
suppliers. These grout materials shall be strictly as per the make & specifications
indicated in the Annexure-1A.The materials to be supported by manufactures’ Test
& Guarantee Certificate, Certificate towards Shelf Life.

During grouting, one standby mixer machine in addition to one working machine is
to be arranged by contractor to take care of any unforeseen eventuality.
Special care shall be taken for curing of grouts by providing old watered gunny bags
or suitable arrangements round the clock. Manpower deployment for pouring water
over grouts has to be retained by the contractor on round the clock basis, till
successful completion of the curing, as certified by BHEL. Gunny bags shall be
provided by contractor.
Selection/use regarding brand/ types of cements/grouting materials and other
materials shall require prior approval of BHEL/SAG/customer and should have valid
test certificates.
As a standard practice, the manufacturer’s representatives(grout material supplier)
should be made available during application of special grouting materials during
each execution time and this is included in the regular scope of contractor’s work at
no extra cost.

3.0

EQUIPMENTS INSTALLATION — COMMON REQUIREMENTS

3.1

Filling of lubricants for rotating auxiliaries for purpose of oil flushing, initial fill up and
subsequent topping up during operation. Contractor shall render all above services
with manpower, T&P right from taking delivery of these lubricants (which will be in
drums from BHEL/customer's stores) and return the empty drums to BHEL
/customer's stores. After completion of oil flushing operation, the used oil shall be
filled in empty drums and which in turn shall be returned to BHEL/customer's stores.
Contractor shall be responsible for any shortage of oils/consumables/other items
issued by BHEL.

3.2

Contingency arrangement

The contactor has to arrange for making contingency arrangement, if any, to
achieve/ major milestones and for this, additional material shall be issued at free of
cost by BHEL. The contractor has to do erection/commissioning activities
accordingly. It may so happen that some regular erectable items are not received in
time. The contractor has to make contingency arrangements with the free materials
issued by BHEL as per requirement. The contingency arrangements/items are to be
removed/replaced with original items received on a later date. For this, advance
information shall be given to the contractor. The contractor has to return all the
contingencies materials to BHEL/Customer’s store. The total activities are treated as
regular scope of work. No payment shall be released by BHEL in this account.

3.3

Rescheduling of milestones

The activities at site will be reviewed at regular intervals and any additional resource
mobilisation to reschedule the activities/milestones from time to time is included in
the contractor’s scope of normal work at no extra cost to BHEL. No extra payment
on whatsoever account shall be entertained by BHEL

3.4

The vendor within his quoted rate has to arrange services of exclusive electricians &
supervisors for carrying out electrical, C&l works during normal pre-commissioning,
commissioning, trial run, handing over, stabilisation, PG Test are to be maintained
by the contractor till handing over of the respective Unit to the customer within the
guoted rate. This is included in the normal scope of work.

3.5

All works such as cleaning, levelling, aligning, hot alignment, trial assembly,
dismantling of certain equipments/components for checking and cleaning, surface
preparation, fabrication of sheets, tubes and pipes as per general engineering
practice and as per BHEL engineer's instructions at site, cutting, grinding,
straightening, chamfering, filling, machining, chipping, drilling, reaming, scrapping,
lapping, shaping, fitting-up, drilling of holes, making dowel pins, machining of keys,
minor rectification of foundation bolts/holes, machining of coupling holes, machining
of hanger & support components etc. which are incidental to the
erection/commissioning and any other work/activity which is necessary to complete
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the work satisfactorily, shall be carried out by the contractor as part of the work.

3.6

Cleaning, servicing, greasing of actuators, pumps, headers, governing system, LP
bypass and other valves, tanks, vessels etc. during erection and commissioning
stages shall be arranged by the contractor within the quoted rate. However, gaskets
/ packing /special lubricants for replacement will be provided by BHEL free of cost.

3.7

All equipment shall be preserved and protected periodically before and after erection
as per advice of BHEL engineer. The piping and aux. shall be thoroughly cleaned,
greased/painted with preservative agents periodically as instructed by BHEL
engineer.

3.8

All pipes and tube ends of piping job kept at site for erection shall be kept protected
with plastic caps/steel caps or shall be closed with wooden plugs. These caps/plugs
shall be provided by the contractor without any extra cost to BHEL.

3.9

The vendor has to carry out cutting of suspension materials, structures, piping etc.
supplied in running lengths to suitable sizes and adjustment as required. This
includes pre-assembly of spring suspension/hangers and shock absorber for the
required load of piping etc.

3.10

The vendor has to make arrangement for servicing of valves, actuators including
supply of lapping compounds. The contractor has to maintain a minimum stock of
lapping compounds to carry out valve lapping activities within the quoted rate.

3.11

All necessary checks such as accuracy of levels, centre lines, bolt positions, hanger
supports, anchor/foundation bolt hole/pit positions etc. sufficiently in advance to
ensure correctness of installation of all equipments is covered in vendor’'s normal
scope of work.

3.12

The vendor within his quoted rate has to execute trial run of all motors including
checking direction of rotation in uncoupled condition, check alignment and re-couple
the motor to driven equipment.

Drying out arrangements for all kinds of motors including laying of cables, arranging
of Engineer/electricians for completing of drying out is included in vendor’s scope.
Cables for HT Motors or any special cables, if required shall be issued free of cost
by BHEL, if required. Motors de-couplings, greasing/servicing of equipments/re-
couplings are included in the vendor's scope. Necessary number of Halogen lamps
are also to be kept in stock by the contractor to take care of such kinds of activities.

3.13

The vendor has to mount instrumentation on auxiliaries which are integral part and
main equipments/skids/piping/system etc. and render necessary services for their
commissioning.

3.14

The vendor within his quoted rate has to carry out Erection and commissioning of
connecting piping — permanent and temporary for oil purification equipments and all
operations for cleaning, oil flushing, dismantling of temporary piping during pre and
post-commissioning of equipment up to full load and trial run.

3.15

All racks or assembled units like HP& LP Bypass Rack supplied from
manufacturing units will be tested in BHEL / Customer stores or at site. This may
require transportation, filling of oil, water etc. in these racks for carrying out testing of
these racks. Defects noticed during erection, testing, commissioning, handing over
of the respective Units of these racks will have to be rectified by the contractor free
of charges. Further, any pipeline / flanges / fittings/equipments not found assembled
properly or part of the components received in damaged conditions from
BHEL/Manufacturing Units, the same have to be rectified / corrected by the
contractor free of charges. Grouting of these racks is included in the contractor’s
scope including supply of required grouting and all related materials.

3.16

Chipping of foundation, placement, levelling, erection, alignment, setting of correct
orientation, cleaning during erection & pre/post commissioning, grouting, fixing of
associated instruments with root valves & fittings and impulse piping for equipments,
Tanks & vessels shall be treated as part of scope of work under this contract at no
extra cost to BHEL.

4.0

PIPING INSTALLATION

4.1

The scope of work in piping system (air, water, oil, steam, gas, drains, vents etc.) will
include cutting to required length, laying, edge preparation, fixing and welding of the
elbowsl/fittings/valves/ supports/guides etc., fixing supports/ hangers /shock
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absorbers, etc. This will include carrying out all other activities/works to complete the
erection and also carrying out all pre-commissioning/ commissioning operations
mentioned in these specifications as per engineer's instructions and/or as per
approved drawings.

Preparation of mitre bends , TEE's & REDUCERS, if required to execute the jobs is
included in the contractor’s scope of work at no extra cost to BHEL.

4.2

The vendor has to carry out execution of piping as per the specifications between
equipments constituting terminal points, whether the terminal equipments fall within
the scope of the work / specification or not, is within the scope of the work/
specification. The contractor shall complete terminal joints at both ends for all the
piping schemes covered in the specification within his quoted rate at no extra cost to
BHEL.

The vendor within his quoted rate will have to take piping connection and do
necessary erection, commissioning etc. from the system for hooking up with the
system with equipments and systems/battery limits.

4.3

The vendor has to carry out fit up and welding of piping to the terminal points
(such as stubs, valves, flanges on terminal points/equipments, stubs on headers,
battery limits etc) forming part of the scope of work/specification and stress relieving
and radiography of joints so made are also within the scope of work. Also, where the
piping connection to the terminal points involves flanged joints as well as terminal
equipment matching of flanges are to be done by contractor, fixing of gaskets,
bolting and tightening as per BHEL engineer's instruction is also in this scope of
work/specifications. Permanent fasteners and gaskets will be supplied by BHEL.

4.4

The contractor within his quoted rate has to execute terminal points works of various
piping schemes with customer lines and other contractor’s lines. The terminal points
work is inclusive of cutting of existing lines, edge preparation, welding/blanking and
hook up work.

4.5

The following items of work shall be incidental and forming part of piping fabrication
and erection and is treated as his vendor’s scope of work at no extra cost to BHEL :

() Matching of flanges for achieving parallelism and alignment by resorting
to heat correction or other suitable methods as per instructions of BHEL engineers.
To locate the cause of vibrations in pumps or other auxiliaries and to carry out
necessary corrections in piping and its supports. This may involve cutting, fresh
edge preparation, welding, radiography, stress relieving, etc of suction, discharge,
re-circulation and other connected piping and its supports at a number of places

(i) Increase or decrease in length of pipes supplied, including edge
preparation, fit up and welding to suit site conditions.

(iii) Minor adjustment like removal of ovality, correction of bends by suitable
method as directed by BHEL engineer .

(iv) Fabrication and erection of racks, steel supports, guides, restraints for all
the piping including of those of system piping. Steel for this purpose will be
supplied by BHEL.

(v) Erection of flow switches, steam traps, filters, flow meters flow nozzles,
other metering elements, flow orifices, flow indicators, valves and other
instrumentation fittings supplied either by BHEL or their customer and forming part of
the system. This may involve cutting of pipe lines, fresh edge preparation and
welding with stress relieving.

(vi) Fabrication / making of bends for pipes and tubes of diameter up to Nb
100mm (4") with Elctro-Hydraulic Pipe bending machine. Making of bends by
heating/ filling sand, cold bending is not allowed.

(vii) Matching of all fittings like tees, bends, flanges, reducers valves, socket
fittings, etc with pipes for welding. This may involve weld build up, edge
preparation, etc.

(viii) Servicing including revisioning of equipment ,valves and fittings.

(ix) Cleaning of all pipes by wire brushing and blowing by compressed air or
by any other suitable method as suggested by BHEL.

x) Removal of welding slag and burrs by hand files, with brushes

and/or flexible grinders.




TENDER NO — PSER:SCT:BAR-P1688

VOLUME-1F-Tech Rev-01 | TECHNICAL SPECIFICATION | PAGE 12 OF 30

(xi) Welding of root valves with small length of piping to the pressure, flow
and level tapping points on piping or flow nozzles/orifices/metering elements fixed
on piping.

(xir) Welding of supports/guides/restraints as per specifications/drawings or as
per directives of BHEL Engineer, to pipes using HP welders.

(xiii) Welding of blanks with stress relieving as required on permanent and
temporary basis.

(xiv) CW Pipes in the puddle flange area may be supplied in excess length. To
suit fitting of the adjoining pipes/equipment, the vendor has to carry out suitable
cutting of pipes, edge preparation, fit up etc and suitable method necessary to weld,
bolting etc. within his quoted rate treating it as normal scope of work.

(xv) Breaking of floor and wall with jack hammer is in Contractor scope if opening is
not available.

(xvi) Approach platform of all valves if required are in Contractor scope and also
painting of these platform shall be in contractor normal scope. During
commissioning, if any approach platform required, that will be in contractor
normal scope.

(xvii) If any damage of valve and pipe is found during erection, that will be rectified
by contractor on their own. if not possible by contractor, same will be
rectify/replace by BHEL and cost will be deducted from contractor.

(xviii) Commissioning of all valves after erection, shall be done by contractor on
planned Basis and protocol to be made.

(xix)  All pipeline, fittings, before erection will be cleaned by contracor with sand
paper ,wire brush and compressed air and shown to site engineer.
Photograph of each and every DU of critical pipe will be made available
during RA bill submission.

(xx)  All hangers will be erected as per drawing and if any modification found that
will be immediately carried by contractor.

(xxi)  If id mismatch is found between two mating parts then edge preparation will
be done by contractor as normal scope only. If any stub is to be shifted/ blanked,
then it shall be done as normal scope only.

(xxii) Sufficient NDT source shall be made available by bidder

4.6

On all steam, oil, instrument, gas, air piping etc. both TIG welding and subsequent
arc welding or total TIG welding process is to be adopted as instructed by BHEL
engineer. BHEL's decision shall be final and will be binding on the contractor.
Requirement of any additional welding electrodes/ filler wires beyond supply of
BHEL manufacturing units shall be arranged by contractor at their cost.

4.7

Pipes/tubes, which are supplied in random length, may not be in usual standard
lengths. Contractor shall cut/join /dress up the pipe pieces to suit the site
requirement.

4.8

Pipelines of oil, air, steam and water of less than Nb 100 mm will be field routed as
per schemes or as per the instructions of BHEL engineer, and will be supplied in
random lengths / running lengths. The contractor shall have to lay the piping
according to instructions at sites, after carrying out the necessary bending,
fabrication, edge preparation, routing etc. In best professional manner and as per
instructions. The supports for field routed piping will be fabricated and erected by
the contractor as per the requirement of the work. The steel required for the
supports will be provided by BHEL free of cost.

4.9

Contractor shall use only bolted clamps for achieving alignment of piping. Suitable
fixtures are to be prepared for the purpose.

4.10

All weld joints including cleat welding/spots on piping shall be ground / filed /
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dressed on completion of welding and before radiography as per instructions BHEL
engineer. .

4.11

Contractor shall erect piping by doing pre-assembly on ground if possible at the
first instant. The pipe laying shall be carried out from the available terminal
point/points or any other area between the terminal points. The erection can be
carried out on temporary supports to obtain proper alignment and welding. After
fixing the permanent supports, all the temporary supports shall be removed. The
alignment, distances and loading of the supports shall be checked and the required
spring compression achieved in the case of spring hangers.

4.12

Contractor shall carryout edge preparations for welds joints / piping / pressure parts
in accordance with BHEL drawings/BHEL standards/BHEL engineer's instruction.
Flame cutting of piping and high pressure parts shall be strictly done as per BHEL
engineer's instructions and in his presence only.

4.13

Certain rerouting of pipelines may come as revision to suit design variation and the
vendor has to execute the erection of the pipelines as desired by BHEL as per the
latest requirement , revision of Drawings. This is treated as normal scope of work of
the vendor at no extra cost to BHEL.

4.14

The following jobs are also to be performed on the pipings in the following fashion:
@) All drains / vents / relief / escapes / safety valve piping to various tanks/
sewage / drain canal / flash box / condenser / sump / atmosphere etc. from the
stubs on the piping and equipments erected by contractor is completely covered in
the scope of this tender.

The vent/drain/escape lines are to be terminated to suitable headers with funnel
arrangement at different floors and subsequently to be extended to drains outside
TG floor at suitable locations as decided by the customer/BHEL. The vendor has to
make headers , funnels and other related arrangement as required necessary by
BHEL to complete the job. For this necessary pipe and other materials required to
carry out such types of jobs, shall be arranged by BHEL at free of cost. This is
included in the scope of contractor’s work at no extra work to BHEL.

(b)Normally, all the weld neck valves, fittings etc. will be supplied with edges
prepared. However, wherever required, in some cases, contractor will have to
prepare edges at no extra cost.

©CEP suction line from condenser hotwell to individual CEPs with all suction
strainers, valves ,hanger/supports and other items are included in the contractor’s
scope of work.

(d) The vendor has to perform inspection and cutting of pipeleines, dynamic
separator cutting and rewelding as per requirement of BHEL.

5.0

HYDROSTATIC TESTING, PRESERVATION AND OTHER TESTS

51

Contractor shall carry out the following tests required to complete the erection and
commissioning ,trial run , PG Test ,handing over activity of the unit :

Q) Hydraulic testing of individual equipments like pipes, valves etc.
Required capacity Hydraulic test pump/Fill pump and other necessary arrangement
shall be provided by contractor to carry out hydraulic testing of the equipments and
piping as part of scope of work under this tender specification.

(2) Ultrasonic test

3) Dye Penetrant test

(4) Magnetic Particle Test./ PMI ( 2 sets of PMI machine shall be maintained
at site by the vendor within their normal scope of work)

(5) Radiographic Testing

(6) Any other NDTs as required to carry out above jobs and deemed
necessary

All above facilities (men, materials, equipments, consumables etc) with operating
engineer/experienced person and proper approach wherever required shall be
provided by the contractor for satisfactory completion of the above tests.

Any re-work for restoration of defective joints/components including arrangement for
re-NDT have to be arranged by the vendor within his quoted rate at no extra cost. In
case, certain NDTs are required to be carried out additionally as per requirement of
BHEL on later date , the same has to be carried out by the vendor at no extra cost
to BHEL.
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5.2

Contractor shall lay all necessary temporary piping, install pumps, valves,
pressure gauges, electric cables and switches/ panels etc, required for the hydro
test/ flushing activities. After the test is over, all the temporary piping, pumps, etc
will be removed. It may also specifically be noted that servicing, erection and
dismantling of piping and equipments for conducting hydraulic test/ flushing will be
done by the contractor. No separate payment shall be made for this purpose.

53

All the above tests shall be repeated till all the equipments, piping and systems
satisfy the technical and statutory requirements. All related works form part of the
scope.

54

Suitable welding and stress relieving of temporary blanks or suitably fixing
temporary blank flanges with gaskets and fasteners and welding and providing
suitable de-aeration/ venting /drain points with valves as per BHEL engineer's
instruction, for performing hydro test of piping is within the scope of work.
Required valves, fasteners, blank flanges, blanks or steel for blank flanges will be
provided by BHEL. After completion of hydraulic test, welded blanks shall be cut
and removed and weld burrs ground finished and cavities/scars of cutting
weld filled and ground as per BHEL engineers’ instruction.

55

Hydro test of piping may have to be repeated several times to meet technical and
statutory requirements before application of insulation.

5.6

While conducting hydraulic test of steam lines, water lines, oil lines either
individually or grouping a few lines or in portions , blanks/spools may have to be
put up at terminal points, strainers, walls, flanges etc. After conducting the tests,
the blanks shall be removed and the lines restored. Also interconnecting piping
between boiler and turbine, the hydraulic test may have to be done section wise
and some —times piping of other agencies may have to be combined. Contractor
shall carry out all such incidental work to satisfactorily conduct the hydro test.
Wherever work is involved in the terminal points, Contractor shall carryout the
same as per instruction of BHEL engineer. The decision of BHEL engineer is final
and the same is binding on the contractor.

The contractor shall carry out any other tests as desired by BHEL engineers on
erected equipment covered in the scope of this contract during testing and
commissioning to demonstrate the satisfactory completion of any part or whole of
work performed by the contractor.

6.0

PRE-COMMISSIONING TESTS, COMMISSIONING AND POST COMMISSIONING

6.1

Commissioning scope of the contractor of piping and auxiliaries shall involve the
following tests and activities of the equipments erected :

@) Hydraulic Test of pipelines, closed systems, Tanks and Vessels.

(b) Flushing of all pipelines by air/oil/water/steam as the case may be.

(© Servicing of all valves /actuators and fittings.

(d) Providing continuous manpower for pre-commissioning, testing,

commissioning of electrical items by engaging electrician(at least two numbers) and
Supervisor as per the requirement on normal days including OT hours on normal
working days/Sundays/Holidays.

(e) Mechanical seal repair/replacement of pumps.

0) Manual/mechanical cleaning of miscellaneous vessels, Cleaning of oil/
water filters, PHEs, Oil and other Coolers of piping and Aux., This may have to be
repeated several times during the erection/commissioning process till handing over
of the respective Unit (s) to customer. Necessary CAF gaskets ( including metallic
steam gaskets) and other resources are to be arranged by the contractor which may
be required are within his quoted rate. BHEL will arrange only special gaskets.
Purchase of all CAF/ Asbestos free gaskets for oil water and steam lines is in
vendor scope without any additional cost implication to BHEL.

(9) Steam Blowing, alkali flushing/water flushing, washing, air blowing,
Chemical cleaning of piping systems.

(h) Commissioning of all other packages under scope of supply.

(@ Preparation of commissioning documentation , log sheets, multiplication,

photocopies , spiral binding of total volumes of protocols/log sheets for at least six
sets. Total computerisation is to be done by the contractor.
() Carrying out Pre-Commissioning ,Commissioning activities ,Rolling and
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synchronisation , handing over of the respective 660 MW Unit (s) with all Auxiliaries.

(K) Attending to all defect /punch/stabilisation points for respective Unit (s)

)] Full load operation for respective Unit (s).

(m) Trial operation for individual equipments and for respective Unit (s) as a
whole for 720 hours.

(n) PG Test and submission of total documentation after multiplication and

spiral binding for respective Unit (S).

The above activities/tests/trial runs may have to be repeated till satisfactory
results are obtained and also to meet the technical and statutory requirements for
respective Unit (s).

6.2

Contractor shall lay temporary pipelines with fittings and accessories etc. as
instructed by BHEL engineer for the purpose of pre-commissioning and
commissioning activities like Hydraulic testing, chemical cleaning, oil flushing, steam
blowing ,other activities etc. of equipment , piping , system and other equipments
as part of the scope of work. Temporary installations shall be dismantled by
contractor and returned to BHEL stores as specified elsewhere in this Technical
Specifications.

6.3

The contractor shall carry out necessary jobs for total commissioning jobs including
mechanical , electrical and instrumentation and other jobs to the satisfaction of our
ultimate customer .Necessary manpower has to be arranged by the vendor within
the quoted rate.

6.4

The contractor shall carry out any other test as desired by BHEL engineer on
erected equipments covered under the scope of this contract during testing, pre-
commissioning and commissioning, to demonstrate the completion of any part or
parts of work performed by the contractor

6.5

In case any malfunctioning and / or defect is found during tests/ trial runs such as
loose components, undue noise or vibrations, bearing temperature rise, any kind of
leakages or passing etc. strain on connected equipments etc. The contractor shall
immediately attend to these defects/malfunctioning and take necessary corrective
measures. If any readjustments, realignments, re-erection and re-works are
necessary to attend such problems, till handing over of unit to customer , the same
shall be done as per BHEL engineer’'s instructions, free of cost, treating it as normal
scope of work at no extra cost to BHEL for respective Unit (s).

6.6

Cleaning of vessels /oil tank/Other equipments by sand blasting or other methods
as per instructions of BHEL engineer , before/after oil flushing and other cleaning
is responsibility of contractor.

6.7

The contractor shall execute necessary jobs for initial and subsequent fillings of gas
in generator gas system as and when required for respective Unit (s) , till the
respective Unit(s) are/ is handed over to Customer at no extra cost to BHEL.

6.8

The contractor shall carry out air tightness test on generator gas cooling system and
water flushing of primary water system to the satisfaction of BHEL engineer.
Necessary fixtures for Air tightness test and other tests including supplying of
Mercury is included in the contractor's scope. This exercise may have to be
repeated as per the requirement of BHEL/Customer without any additional cost.

6.9

Replacing/changing mechanical/other seals, changing and cleaning of all kinds of
filters/strainers, lub oil optimisation of equipment, pumps, piping and other
auxiliaries under the scope etc. during commissioning stage is within the scope of
work. This exercise may have to be repeated as per the requirement at no extra
cost. Similarly necessary assistance for facilitating opening of piping and aux as
reqd may have to be repeated till handing over of the set to customer. The
contractor has to arrange calibration of instruments within the quoted rate.

6.10

During this period, though BHEL'’s and customer’s engineers will also be associated
in the work, the contractor’s responsibility will be to make available resources in his
scope till such time the respective commissioned Unit (s)units are taken over by the
customer.

6.11

In case any malfunctioning and/or defects are found during tests, trial run such as
loose component, undue noise or vibration, bearing temperature rise problem, strain
on connected equipment, any kind of leakages etc., The contractor shall
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immediately attend to these defects/ malfunctions and take necessary corrective
measures. If any readjustment, realignment or rework for rectification is
necessary, same shall be done as per BHEL engineer’s instruction. This is included
in the normal scope of work at no extra work.

6.12

Contractor shall cut open works/ equipments/ piping/ system if needed as per BHEL
engineer’s instructions during commissioning for inspection, checking and make
good the works after inspection is over, without any extra payment.

Servicing and preservation of valves/ actuators and other requirements right from
receipt from BHEL Store till handing over of the for respective Unit (s) of 660 MW
Unit including arrangements of lapping pastes and other consumables are included
in the vendor’s scope.

6.13

During pre-commissioning & commissioning time, it shall be the responsibility of
contractor to provide following manpower along with Engineers/Supervisors as part
of commissioning jobs till handing over of the set to the customer for each 660 MW
Units.

Manpower module strength(minimum)

1) Supervisor 2 Nos.

2) Pipe fitter/Millwright fitter 2 Nos.

3) welder 2 Nos.

4) Rigger 3 Nos.

5) Electrician/instrument technician 2 Nos. each

6) unskilled worker 6 Nos.

6.14

The above figures shows only minimum required, over and above labour required
for completing regular and pending erection and commissioning works and clearing
of punch lists. Contractor has to provide number of personnel and other resources
as per work demand.

6.15

It shall be specifically noted that above employees of the contractor has to work
round the clock along with BHEL commissioning engineers during normal working
hours and OT hours including working on normal days, Sundays, holidays. The
contractor has to make necessary adjustment accordingly at no extra cost to BHEL.

6.16

During commissioning, opening of valves/actuators, changing of gaskets,
checking, realigning of rotating and other equipment, cleaning of all kinds of
filters/strainers, filling /topping up of oils, fluids, filling/purging of gases , attending to
leakages in piping, tanks etc. and adjustments of erected equipment may arise.
Valves /actuators /equipments/systems shall be repaired/serviced/tuned/readjusted
and lubricated to the satisfaction of BHEL engineer during the erection and
commissioning as per BHEL engineer’s instructions. This is treated as normal scope
of work of vendor at no extra cost to BHEL.

Arranging petrol, CTC, rubber hoses of different sizes as per requirement gaskets
and other standard consumables for opening / cleaning of condenser, deaerator /
Feed storage Tank, strainersf/filters, coolers, drain pits & other items are included in
the contractor’s scope at no extra cost till handing over of the Units to the Customer .

6.17

It is the responsibility of the contractor to provide for necessary resources till the
completion of work under these specification, even in case erection, testing and
commissioning of the TG and other equipments are delayed due to reasons not
attributable to the contractor.

7.0

WELDING AND HEAT TREATMENT

7.1

All electrodes and filler wires shall be procured by the Contractor within the included
scope of work. All electrode/filler wire supplied by BHEL/Manufacturing Unit shall be
issued free of cost by BHEL. The contractor has to maintain proper accountability of
the electrode/filler wires issued by BHEL.

7.2

The selection and use of electrodes will be as per the standards and specifications
of BHEL. The vendor should take prior approval from BHEL accordingly.

7.3

Contractor should purchase the electrodes as per the recommendations of BHEL
engineer, welding manual, welding schedule and other relevant documents. The
electrodes shall be purchased only from BHEL approved manufacturers.

7.4

The purchase of electrodes shall be accompanied by proper test certificates and
these certificates should be submitted regularly for the scrutiny of BHEL engineer.
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7.5

All electrodes shall be stored in a clean dry area. The storage room shall be of
permanent nature and damp proof, and the room shall be exclusively meant for
storage of welding electrodes and filler wires. Excepting for a vent in the top, itis
not preferred to have any other opening like windows or ventilators. The
temperature inside the room has to be kept in the range of 8-100 ¢ above
atmospheric temperature and humidity should be less than 50%. This is to be
accomplished by using electric heaters or infra red lamps. The storage room must
be provided with hygrometer and thermometer. Temperature and humidity are to be
monitored regularly. 15-20 holders, welding cables, connecting cables to
equipments and other welding accessories including temporary electrical
connection from construction power point to individual equipment like winches,
hoisting  equipment,  welding generators, transformers, heat treatment
equipment and other construction equipment shall be arranged by contractor.

7.6

All racks and other items used for storage of electrodes shall be of steel and not of
wood.

7.7

All electrodes soon after purchase shall be offered for inspection to the BHEL
engineer. Contractor shall be strictly prohibited from using electrodes not
inspected/approved by BHEL engineer.

All related portable baking ovens for storing/maintaining required temp. range for
welding electrodes with proper validity certificates of ovens in adequate quantities
are to be maintained by the vendor till completion of the work.

7.8

All welding consumables shall be issued to the welders only by authorised person
who is controlled by contractor's welding engineer. The necessary baking
requirements are to be ensured by Contractor’s welding engineer.

7.9

All welders shall be tested and approved by BHEL engineer/customer before they
are actually engaged on work though they may possess the requisite certificate.
BHEL reserves the right to reject any welder without assigning any reasons.
Statutory requirements like IBR approval for welders are to be complied with before
starting of the work. If required, the welders may have to undergo Procedure
Qualification test also. The decision of BHEL Engineer will be final in this regard.

7.10

All charges for testing of contractor’'s welders including destructive and non-
destructive tests conducted by BHEL at site shall have to be borne by the
contractor including supply of test plates for testing of welders. The materials for
testing of welders like plates, pipes both for IBR/Non-IBR welders including making
fixtures & payment of statutory charges are included in the scope of work at no extra
cost.

7.11

BHEL engineer is entitled to stop any welder from his work if his work is
unsatisfactory for any technical reason or if there is a high percentage of rejection
of joints welded by him, which, in the opinion of BHEL engineers, will adversely
affect the quality of welding though the welder has earlier passed the tests
prescribed. The fact that the welders have passed the test, does not relieve the
contractor from his contractual obligations to check the performance of the
welders. Contractor shall submit a monthly performance record of all welders.

7.12

All welded joints shall be subject to acceptance by BHEL engineer whose decision
will be final and binding.

7.13

Pre-heating and stress relieving before and after welding are part of erection
work and shall be performed by the contractor in accordance with instructions of
BHEL engineer. Contractor has to arrange for the recorders along with
accessories and suitable technicians for heat treatment purpose. The temperature
recorders and thermocouples shall be duly calibrated. During preheat and stress
relieving operations the temperature shall be measured as per the instructions of
BHEL engineers by thermocouples and recorded graphs for the heat treatment
works carried out shall be the property of BHEL.

7.14

For the purpose of stress relieving, thermocouples have to be attached to the
weld joint. The number of temperature measuring points and locations are as per
the standards of BHEL. Thermocouples have to be attached using battery operated
portable thermocouple attachment unit and not by manual arc welding. Contractor
shall arrange sufficient number of thermocouple attachment units.
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7.15

Wherever necessary, contractor should provide temperature indicator/temperature
recorder as required by BHEL engineer for measuring preheat temperature for
welding or for controlling temperature of metal for hot correction etc. Decision of
BHEL engineer on method and of checking preheat temperature or controlling
temperature for hot correction and welding shall be final and binding on
contractor.

7.16

Heat treatment may be required to be carried out at any time (day or night) to ensure
the continuity of the process. The contractor shall make all necessary arrangements
including labour required for the same as per directions of BHEL.

7.17

Heat treatment requirements shall be as per the Welding Schedules of BHEL
/Applicable codes /Other documents etc.

7.18

For weld joints of vessels, equipments, heavy structural items like beams, I-sections,
if heat treatment is required, the same shall be carried out as part of the work by
the vendor within his quoted rate.

7.19

Checking effectiveness of stress relieving by hardness tests (either by Poldi
Hardness Tester or other approved test methods as per BHEL engineer’s
instruction) including necessary testing equipments is within the scope of the
work/specification of the vendor.

7.20

TIG welding process is to be used for all root pass welds in pipes. Subsequent
welding after root pass can be carried out by manual metal arc welding with basic
coated electrodes. For the pipe of thickness less than 6mm, the entire welding has
to be carried out by TIG welding. However, BHEL site engineer will have the
option of changing the method adopted. For manual arc welding shall be done
as per weaving technigue and the width of weaving shall not exceed 1.5 times of
the dia of the electrodes.

7.21

Two pieces to be joined shall be individually checked for the weld edge
preparation and profile dimensions and with respect to the template. Dye penetrant
check shall be carried out on edge prepared surfaces at random. The percentage
shall depend on piping system as specified by BHEL engineer.

7.22

Joint fit up will be a stage for inspection.

7.23

All joints shall be offered for visual inspection after root run. Subsequent welding
should be made only after the approval of root run.

7.24

RADIOGRAPHY

7.24.1

Radiographic inspection of welds shall be arranged by the contractor including all
consumables like isotope camera, x-ray film, chemicals etc. Scaffolding and
approaches for taking radiographs.

The necessary skilled technician and labourers for taking the radiographs shall
be provided by the contractor. While taking radiographs, the contractor has to use
proper penetrameter/ image quality indicators as instructed by the BHEL engineer.
All the processed and accepted films will be the property of BHEL. In this regard,
the contractor has to adhere to the safety rules/regulations laid by BARC authorities
from time to time. It may please be noted that invariably the radiographic work will
be carried after the normal working hours.

7.24.2

Contractor shall note that 100% radiography shall be taken on all high pressure
welding till such time the welders’ performance is found to be satisfactory.
Subsequently, subject to consistency in welder’'s performance, the percentage of
radiography will be based on BHEL's standard practice/IBR/code/drawings
requirement. The defects shall be rectified immediately and to the satisfaction of
BHEL engineer. The decision of BHEL engineer regarding acceptance/rejection of
the joints will be final and binding on the contractor.

7.24.3

Wherever radiographs are not accepted, on account of bad shot, joints shall be re-
radiographed and re-shots submitted for evaluation. Radiographs shall be taken on
joints after carrying out repairs. However, if defect persists after first repair, as per
radiograph, carrying out repairs and radiography shall be repeated till joint is made
acceptable in case, the joint is not repairable, the same shall have to be cut and
repaired at contractor’'s cost. Decision of BHEL engineer in all these matters is
final and binding on the contractor.

7.24.4

100% radiography of weld joints of certain piping have to be carried out as per
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BHEL standards/drawings/specification

7.24.5

It may also become necessary to adopt inter-layer radiography/MPT/UT depending
upon the site/technical requirement necessitating interruptions in continuity of the
work and making necessary arrangements for carrying out the above work.
Necessary trained personnel shall be deployed for this purpose.

Conductance of all kinds of NDTs are in contractor’s scope including arrangement of
support of manpower, consumables and all incidental charges are included as
contractor’'s scope of work.

7.25

CHEMICAL CLEANING/ACID CLEANING / ALKALI FLUSHING / STEAM
BLOWING / OIL FLUSHING / OTHER BLOWING AND OTHER CLEANING ETC.

7.25.1

Contractor shall lay temporary pipelines with fittings and accessories and also
erect/commission pumps after servicing as per requirements (including motors, its
temporary cabling and panel works as per site requirement), tanks and other
installations, as a system as instructed by BHEL for the purpose of chemical
cleaning, steam blowing, steam washing, steam flushing, water flushing, water
washing, oil flushing etc. of piping and other equipments which are within the scope
of work and also systems in which equipments and piping erected by contractor
form a part of the scope of work.

It shall be specifically noted by the contractor that all pipes for above works shall be
supplied in random length and in loose condition. Contractor has to assemble and
erect them as per schemes / drawings provided by BHEL. Further, flanges , bend
etc. for completing the scheme shall be machined/ fabricated by the contractor at his
own cost . However, plates / steel etc. for the same will be provided by BHEL free
of charges.

7.25.2

After the chemical cleaning has been successfully completed, dismantling of all
temporary installations as instructed by BHEL is within the scope of work under this
specification. The dismantled materials shall be dressed and returned to BHEL as
stated elsewhere in this tender specs.

7.25.3

Preservation of the cleaned surfaces will be the responsibility of contractor under
the guidance of BHEL engineer.

7.25.4

Hydraulic test of temporary piping is to be carried out as per the instructions of
BHEL Engineer. Carrying out repairs, if any, is in the scope of work/specification.

7.25.5

For chemical cleaning of the piping system, contractor will have to lay temporary
piping to connect the entire system irrespective of whether the equipment/system
connected is in the scope of contractor or not. Decision of BHEL Engineer in this
regard will be final and binding on the contractor.

7.25.6

During the initial stages of work, trenches for draining water may not be available
after alkali flushing or mass flushing for discharging and emptying. Necessary low
point drains and temporary piping for this will have to be provided by contractor
from materials provided by BHEL treating it as normal scope of work.

7.25.7

Laying effluent discharge line from mixing tank (for acid cleaning or any other
chemical cleaning process) as per the instructions of BHEL engineer and
dismantling, servicing for preservation and handing over the same to BHEL stores
after completion of the job is within the scope of work/specification.

7.25.8

Radiographic examination of weld joints on temporary pipes as required by the
Engineer In-charge of BHEL should be carried out as a part of normal scope o work.

7.25.9

Contractor shall also carry out the repairs or attend leaks etc., in the temporary
piping and equipments for the above operations / activities while carrying
out the above activities / operations.

7.25.10

For chemical cleaning of system which consist of equipment/piping erected by the
contractor and also equipment/piping erected by other contractors of
BHEL/customer’s contractor has to arrange for workers and  supervisory
staff as required supplementing/complimenting the labour and supervisory
staff mobilised by other agencies for chemical cleaning of the portion of equipment
erected by them in the system. Decisions on the strength of gangs and supervisory
staff for deployment of labour and allocation of work for them at site, by BHEL
engineer is final and binding on the contractor.

7.25.11

Contractors quoted rate shall be inclusive of fabrication, cost of consumables,
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erection, dismantling of temporary piping and servicing of the equipments and
valves and handing over to BHEL.

7.25.12

After carrying out chemical cleaning ,acid cleaning/pickling ,hot water flushing, other
methods as applicable for control/lubricating and other system(including oil piping,
oil tank and other fittings) of rotating machines, oil flushing for lubricating systems
as per instructions of BHEL Engineer shall be carried out. Cleaning of oil tank of
lubricating oil system of rotating machineries, cooler etc. before and after oil
flushing is the responsibility of the contractor

7.25.12

For full welding of structures, tanks and piping etc., only welding generators shall
be used. The use of welding transformers will be subject to the approval of BHEL
Engineer.

8.0

ELECTRICAL AND INSTRUMENTATION

8.1

Contractor shall mount all flow indicators, centrifugal/speed switches of motors,
accumulators, pressure regulators, etc which are received loose and which are to
be erected/mounted at site on air lines, water lines, oil lines, steam lines, auxiliaries
and firemen floor and other operating floors on boiler/power house and other
equipments. These are to be mounted during erection for finalising routing/position
etc. They are to be dismantled after completion of erection work and handed over to
BHEL for calibration. After calibration, these instruments shall be remounted by the
contractor in their respective positions just before commissioning.

8.2

Certain instrumentation like, pressure gauges, power cylinders, flow meters, valve
actuators, flow indicators, etc are received in assembled condition as integral part of
equipments. Contractor shall dismantle such equipment at an appropriate stage
under the instruction of BHEL and hand them over to BHEL for calibration and
storage. Contractor shall re-erect them in position just before commissioning of the
equipment. Commissioning of the actuator is excluded from the scope of work.

8.3

Seal welding of Thermowells, plugs before Hydrotest of equipments and piping
systems is also within the scope of this work/specification. Contractor shall also
remove the seal welded plugs by process of grinding and fix and seal weld
Thermowells after Hydrotest/steam blowing of lines.

8.4

Welding of all Thermowells, draft, pressure and temperature instrumentation points,
and all other instrumentation points on piping, and auxiliaries is within the scope of
this work.

8.5

All the HT Motors shall be preserved with space heaters on, and provided with
proper cover till the commissioning of the motors.

8.6

All cabling and cable trays erection works for the valve actuators/ instruments
installed in the connected pipelines shall be in vendor’s scope. This shall be done as
normal scope of work and for this no separate payment shall be made. Contractor’s
guoted rate shall be deemed to be inclusive of this requirement.

9.0

GENERAL

9.1

During the course of erection, platforms and floor grills are to be cut at certain places
to route steam, oil, water and air piping, cable trays, etc or for accommodating
erection, rigging etc, the cutting of platforms and grills should be minimum and as
approved by BHEL engineer. After completion of work, the platform/grills cut shall
be made good neatly as instructed by BHEL engineer, at no extra cost to BHEL.
Approach platforms for access to valves/equipments/systems which are not regular
in nature are included in the contractor's scope of work at no extra cost to BHEL.
Necessary materials shall be issued at free of cost by BHEL. Some of the
Equipments/Electrical panels received will require site painting and this is included
in regular scope of work including supplying ,application and arrangement of paints,
primers, thinners etc. at no extra cost to BHEL.

Approach platforms for following areas are to be done by the contractor :

a. Miscellaneous valves & equipment approach platforms
b. HP LP bypass approach platforms
C. Flash tank supporting platforms

The layout/GA drawings for these areas shall be provided by BHEL.The contractor
shall engage a detailer agency for preparation of fabrication drawing,cutting plan etc.




TENDER NO — PSER:SCT:BAR-P1688

VOLUME-1F-Tech Rev-01 | TECHNICAL SPECIFICATION | PAGE 21 OF 30

These drawings shall be approved by BHEL Engineer and the work shall be done
accordingly.

9.2

Erection and welding of stainless steel pipes, fittings, valves and other items has to
be done by the contractor including supply of necessary stainless steel welding
electrodes and is within contractor's scope of the work/specification.

9.3

No temporary supports should be welded on to the piping. No temporary shed/office
with wooden materials are allowed inside the Premises.

9.4

Contractor shall carry out preservation painting on all items taken from stores.
The preservation painting has to be carried out on material taken from stores and
also on material erected wherever the shop painting has given away. Periodical
inspection shall be made as per the instructions of BHEL engineer and the portion
of items or the complete items needing painting shall be carried out to the
satisfaction of BHEL engineer. This facility shall be provided by the contractor till
the commissioning and handing over of the equipment to the customer.
Preservative and touch up painting on equipments covered under this specification
stored at stores/storage yard shall also be carried out by the contractor at no extra
cost.

9.5

Adjustment of spring hangers for piping shall be done by the contractor during
initial erection. After initial commissioning trials, it is possible that the spring hangers
have to be adjusted repeatedly till the correct spring compression is achieved.
Contractor shall do the same to the satisfaction of BHEL engineer. The marking of
cold and hot positions on the hangers shall be done by the contractor. Necessary
arrangements for scaffoldings etc. are to be arranged as per the requirement and
may have to be repeated upto the satisfaction of BHEL/Customer. This is treated as
normal scope of vendor's work without any coat implications.

9.6

The contractor shall return to BHEL the excess materials left over after completion of
work, materials issued for temporary pipelines for HT, chemical cleaning, oil drums,
containers, packing materials, flushing, blowing etc. and materials issued on
returnable basis in neatly dressed condition. Necessary grinding, edge cutting
(square facing), edge preparation (vee), painting etc. to the condition similar to the
one at the time of issue shall be in scope of work.

9.7

All kinds of NDTs as per documents/drawings/standards are included in contractor’s
scope of work within his quoted rate at no extra cost to BHEL.

10.0

PG TEST

10.1

Providing services for preparation for performance guarantee test of equipment
/systems is in the scope of this contract.

10.2

Providing assistance during conductance of performance guarantee test.

10.3

The scope in general shall include :

- Installation and welding all tapping points for fixing of sensors / pr-temp.
gauges / thermo-couples / RTDs etc. including laying of connecting wires, impulse
pipes, valves fittings etc.

- Laying/ installation of all impulse piping

- Providing assistance in calibration test of equipment's as may be
required.

- Replacement of regular flow nozzles/orifices with PG test flow
nozzles/orifices and restoring back regular ones after PG test.

- Normalization after PG test (removal of impulse pipings, instruments,
thermowell, datalogger, temporary fixtures etc.).

- Receipt of all test equipment, appliances etc. its safe handling & storage
transportation to site & storage at site.

- Manpower assistance for laying of PG Test cables after receiving.
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- Dismantling of various PG test instruments/appliances/devices etc. re-
placing in their original cases after re-calibration & handling over to BHEL.

- Re-packing of instruments.
- Removal/restoration of insulation/sheeting for PG test
- Complete restoration of all PG test locations after the test

- Condenser tube cleaning with high pressure jet or suitable method &
attending of passing valves of the system for PG test if required.

- Attending to passing valves and Cleaning of passing valves.

NOTE : The above tests and guidelines mentioned are only to give a brief idea of
the type of work involved at site and does not constitute the total scope of work.

11.0 WELD FIT-UP AND WELD JOINT PROTECTIVE PAINT, COMPONENT
PRESERVATIVE PAINTING, & FINAL PAINTING ETC.
11.1 All protective paints for the protection of weld joint fit-ups, application of primers on

finished weld joints are in the scope of contractor.

1) Two coats of steam washable paints shall be applied on steam side of LP
turbine and condenser components, as advised by BHEL. The steam washable
paints, primer and thinner will be arranged by the vendor and, arrangements for
surface preparation and paint application like sand/shot-blasting, consumables like
surface cleaning agents, paint brush, brush cleanser, labour and necessary tools
and plants are in the scope of contractor.

2) All site weld joints falling in steam side shall be painted with two coats of
steam washable paint to be arranged by the vendor.
3) The water boxes shall be sandblasted to remove all traces of primer

applied at the works. Thereafter two coats of Epoxide priming paint followed by
two/three coats of high build black coal tar epoxy (e.g., “Apcodur CP684” of Asian
Paints or equivalent paints from any other BHEL/NTPC approved manufacturer with
applicable drawings/documents). Contractor shall submit manufacturer’'s batch test
certificate / test certificate from BHEL/Customer approved laboratory for the primers
and paints. Prior approval of BHEL/Customer for each and every batch of the primer
& paints shall be mandatory. In order to achieve a desired minimum paint dry film
thickness (DFT) as specified in BHEL drawing/approved by the customer, number of
coats may be applied and method of application shall be as recommended by the
paint manufacturer. Required paints & primers and other consumables with other
resources shall be arranged by Contractor within their quoted rate .

4) All water side surfaces of water chambers including tube plate shall be
thoroughly surface prepared and painted. Required primer & paints and other
consumables for condenser water box and tube plates shall be provided by
Contractor within the quoted rate.

5) Preservation of all components/equipments during various stages of
erection, commissioning till handing over is in the contractor’s scope. All prescribed
methods of surface cleaning prior to application of preservative paint shall be
followed by the contractor. Contractor has to arrange all primer and paints, and other
consumables like wire brush, painting brush required for this work.

6) Final painting:The scope shall include supply and application of Primer,
final paints as required and specified for the components of Turbine, Generator,
Condenser and auxiliaries, Pumps packages, equipment, systems, pipings etc within
the quoted rate. Arrow marking with nomenclature in English/Hindi or in both
languages on the erected system are also included in the scope of work. Even
painting with bands and arrows with heat resistant paints in high temperature
application zones with arrow and nomenclatures are also included in the scope. The
contractor has to arrange required thinner, paints (primer as well as finish paints)




TENDER NO — PSER:SCT:BAR-P1688

VOLUME-1F-Tech Rev-01 | TECHNICAL SPECIFICATION | PAGE 23 OF 30

and all other supporting materials with resources within quoted rates, as normal
scope of work. Regarding selection of brands, types of paints and related items, the
contractor has to take prior approval of BHEL/Customer. The contractor has to apply
painting as per applicable code/ instruction of BHEL/Customer to achieve required
thickness. The contractor has to arrange one calibrated “coat-meter” for thickness
measuring/ checking.

7) The total activity of painting including arrangements of all materials,
manpower and accessories to carry out paintings plus making scaffolding as per
requirement is included in the contractor’s scope of work. Before arranging all kinds
of materials about paints, the contractor has to take prior approval from
BHEL/Customer regarding grade/supplier. Valid test certificate also has to be
arranged for this purpose by the vendor.

12.0

PRIMERS & PAINTS

12.1

The vendor will provide paint & primer for finish paintings of total area of
applications.within quoted rate. Painting is to be done as per BHEL/customer’'s
instruction/applicable code/drawings/documents. Required thickness is to be
achieved as per customer’s requirement. Painting thickness measuring instruments
is to be arranged by the contractor within quoted rate. The paint shall be sourced
from BHEL/NTPC approved manufacturers/suppliers.

13.0

WELDING ELECTRODES, FILLER WIRES FOR TIG WELDING AND GASES

13.1

All welding consumables including electrodes/SS Electrodes/filler wires is in the
contractors scope.

Any TIG/Filler wire supplied by BHEL Manufacturing Unit for use in piping area, shall
be issued free of cost by BHEL. In case the scope of work is not completed by BHEL
supplied filler wires/ electrodes, then balance quantity is to be arranged by bidders at
their cost.

13.2

All the required welding electrodes as approved by BHEL shall be arranged by
contractor at his cost. It shall be the responsibility of the contractor to obtain prior
approval of BHEL , before procurement, regarding manufacturer, type of electrodes
etc. On receipt of the electrodes at site, it shall be subject to inspection and approval
by BHEL regarding type of electrodes, batch number, date of expiry etc. Batch test
certificates shall be made available for verification & record before the actual use of
the welding consumables.

BHEL reserves the right to reject the use of any electrodes, if found non-acceptable
because of bad quality, deterioration in quality due to improper storage, shelf life
expiry, unapproved type / brand etc.

13.3

The contractor shall provide all consumables required for carrying out the work
covered under this scope of work including TIG/Filler wires for welding of piping
joints.

134

All the required gases like Argon, Oxygen, Acetylene etc including required high
purity Nitrogen gas (for purging of Generator stator water system) shall be arranged
by the contractor at his cost.

14.0

EXCLUSIONS

141

The following are specific exclusions from the scope of work/specification :-

A) Civil works to the extent not specifically provided for in this tender (
however minor chipping, breaking of brick walls/ making opening in the floors/ walls
etc. are included in bidder’s scope).

B) Supply of materials for temporary piping (pipe, valve etc.) required for
Hydraulic Test, chemical cleaning, flushing or water /steam/air blowing of the
pipelines.

C) Supply of chemicals and lube oil etc. during pre-commissioning and
commissioning activities/operation.

15.0

OBLIGATIONS OF THE CONTRACTOR(TOOLS,TACKLES,CONSUMABLES
ETC.)

15.1

TOOLS AND TACKLES, MEASURING AND MONITORING DEVICES:

15.1.1

The contractor shall provide all T&Ps as per Appendix-V(excepting those in BHEL
scope as mentioned specifically) required tools and plants, monitoring and
measuring devices (MMD) and handling & transportation equipments for the scope
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of work covered under these specifications.

The contractor has to arrange for regular statutory /fitness certificates arranged for
his own T&Ps, MMDs from appropriate/statutory authorities for contractor's own
T&Ps, MMDs at regular intervals within their quoted rate.

15.1.2

Contractor shall provide suitable cranes as per their scope of T&Ps (refer Appendix-
V) for material handling at BHEL/client's stores/storage yard as well as site of work.
However, services on sharing basis of EOT crane, High capacity crane as per
availability for the purposes identified in ‘Appendix-IV’ will be available as and when
these T&Ps are spareable / available at the discretion of BHEL. No excuse for non-
availability of BHEL'’s free issue of T&Ps in time, shall be accepted by BHEL for
delay in achieving targets. The vendor has to arrange necessary resources for
achieving targets in case BHEL reschedule the allotment of free issue of T&Ps as
per availability.

15.1.3

For free issue of cranes by BHEL on sharing basis , Required fuel and consumables
for the Crane will be provided by BHEL free of cost. Crane operator (along with
helper, if any) will be provided by BHEL on free of cost basis. The day to day and
routine maintenance of BHEL equipment will be carried out by BHEL. Replacement
/repair of gasket, hoses, oil seals and any other items required will be provided by
BHEL

However, the contractor has to carry out necessary boom reduction, extension for
their use and restoration to previous state or as directed by BHEL after the use shall
be the contractor’s responsibility. No payment on whatsoever account for this job
shall be entertained by BHEL. Cranes for shortening and extending of booms will be
provided by BHEL as per availability.

15.1.4

Contractor has to arrange slings of all sizes for completing the works covered under
these specifications except the special slings which will be provided by BHEL free of
charges on returnable basis. 660 MW Generator stator lifting sling shall be provided
by the contractor for handling the generator stator without any extra cost..

15.1.5

All tools and tackles to be deployed by the contractor for the work shall have the
prior approval of BHEL engineer with regard to brand, quality and specification,
fitness for use, validity, calibration etc.

15.1.6

Timely deployment of adequate quantity of T & P is the responsibility of the
contractor. The contractor shall be prepared to augment the T & Ps at short notice to
match the planned programme and to achieve the milestones.

15.1.7

All jack bolts that are required during erection for carrying out roll-check etc. will
have to be arranged by the contractor. No jack bolts will be provided by BHEL.

15.1.8

Contractor shall maintain and operate his tools and plants in such a way that major
breakdowns are avoided. In the event of major breakdown, contractor shall make
alternative arrangements expeditiously so that the progress of work is not hampered.

15.1.9

In the event of contractor failing to arrange the required tools, plants, machinery,
equipment, material or non-availability of the same owing to breakdown, BHEL will
make the alternative arrangement at the risk and cost of the contractor.

Necessary scaffolding materials of steel pipes and pipe clamps, planks, G.I. Sheets
and other related materials for working at height/inside enclosed space are to be
arranged by the contractor within the quoted rate. Total scaffolding materials for
platform etc. are to be provided by the contractor within the quoted rate.

15.1.10

The T&P to be arranged by the contractor shall be in proper working condition and
their operation shall not lead to unsafe condition. Contractor shall obtain prior
approval of BHEL for all the T&P before deploying in actual work. The movement of
cranes, and other equipment should be such that no damage / breakage occurs to
foundations, other equipments, material, property and men. All arrangements for the
movement of the T&P etc shall be the contractor’s responsibility.

15.1.11

Normally, use of welding generators only is permitted for welding. The use of
welding transformers will be subject to prior approval of BHEL.

15.1.12

The contractor at his cost shall carry out periodical testing of his construction
equipments and calibration of Measuring & Monitoring Devices (MMD). Test /
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Calibration certificates shall be furnished to BHEL. MMD shall be calibrated only at
accredited laboratory as per the list available with BHEL or any other laboratory
approved by BHEL. All calibration shall be traceable to national or international
standards.

15.2

CONSUMABLES

1521

The contractor shall provide all consumables required for carrying out the work
covered under these specifications excepting those which are specifically indicated
as BHEL scope.

Erection, commissioning jobs should not suffer due to non-availability of these types
of consumables. Failure to arrange the same in time may call for BHEL's
intervention and BHEL shall arrange the same at contractor's risk and cost with
BHEL'’s standard overhead charges.

15.2.2

All consumables/special materials/cements/paints etc. arranged by the contractor to
be used for the work shall have prior approval of BHEL engineer with regard to
brand and quality specifications. Test reports / certificates in respect of these
consumables, wherever applicable, shall be submitted to BHEL engineer.
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LIST OF CONSUMABLES TO BE PROVIDED BY THE CONTRACTOR WITHIN
QUOTED RATES FOR EACH 660 MW UNIT.

SI.No. | Description Quantity Remarks
01. Gases like 02, CO2, Argon, D/A, LPG and As required Sufficient stock has
others as per requirement (FOR be maintained.
CONSTRUCTION PURPOSE AND NOT FOR
COMMISSIONING USES )"
02. Filler wire for both SS and others as required | As required
03. Ordinary Portland Cement As required
04 Grouting materials/ Grouting cements As required
07 Lapping compound --do-- For valves servicing
09 Hydraulic oil --do-- For uses in different
equipment and
hydraulic jacks,
pumps and other
applications
10 Paints for preservation, touch up painting, --do-- For painting
normal and final cum finish painting
11 Different types of electrical lamps, tube lights , | --do-- As required
halogen lamps, sodium vapour lamps with
fixtures
12 Electrodes / Filler wires as per requirement --do-- --do--
13 Test pieces for welders test like plates, pipes | --do-- --do--
etc.
14 Brazing Rods --do-- --do--
15 Soldering consumables --do-- --do--
16 Consumables for welding and NDTs --do-- --do--
17 Thermal chalks of different ranges --do-- --do--
18 Consumables for Pre-heating, Stress --do-- --do--
Relieving, Post heating etc.
19 Consumables for arranging welders’ --do-- --do--
qualifying works
20 Welders accessories --do-- --do--
22 Services for effluent disposal --do-- --do--
23 Rustolene --do-- --do--
24 Kerosene --do-- --do--
25 CTC, Acetone as per requirement --do-- --do--
26 Petrol --do-- --do--
27 Diesel --do-- --do--
30 Red Lead --do--
31 Hemp Fibre --do--
32 Asbestos Rope (Pure) 2,4,6,8,10, 12,25 mm --do--
and other sizes as required
33 Insulation Adhesive Tape 20 mm Width and --do--
other sizes as per requirement
34 Emery Tape as per requirement --do--
35 Hack-shaw of different sizes as per --do--
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requirement

36 Emery Paper Gr. 60, 80, 100, 120, 150, 220 | --do--
and others as per requirement

37 Asbestos Cloth in Wax Paper 1X1 M —as --do--
required

38 PACKING BLACK PAPER 1X1 M --do--

39 ADHESIVE TAPE 0.3 mm THICKNESS-as --do--
required

40 WHITE COTTON TAPE 12 mm WIDTH-as --do--
required

41 GRAPHITE POWDER FINE QUALITY —as --do--
required

42 GRAPHITE FLAKES as required --do--

43 RAW LINESEED OIL as required --do--

44 DOUBLE BOILED LINSEED OIL AS --do--
REQUIRED

45 CYLINDER OIL AS REQUIRED --DO--

46 ENAMEL PAINT ( OF REQUIRED COLOUR) | --DO--
AS REQUIRED

47 MOBILE VELOCITE OIL 'S' AS REQUIRED --DO--

48 TURPENTINE OIL AS REQUIRED --DO--

49 TRICHLORO ETHYLENE AS REQUIRED --DO--

50 METHYLATED SPIRIT AS REQUIRED --DO--

51 MOBILOX GREASE 2 (I0C) AS REQUIRED | --DO--

52 SERVOGEM -2,3 GREASE AS PER --DO--
REQUIREMENT

53 OTHER SPECIAL GREASE AS PER --DO--
REQUIREMENT

54 RUST BAN (ESSO) AS PER REQUIREMENT | --DO--

55 MOLYKOTE PASTE AS PER --DO--
REQUIREMENT

56 BIRKOSITE AS PER REQUIREMENT --DO--

57 WASHING SODA AND SOAP AS PER --DO--
REQUIREMENT

58 COTTON WASTE AS PER REQUIREMENT | --DO--

59 CLEAN RAGS AS PER REQUREMENT --DO--

60 WHITE CLOTH (CEARSE) AND USED --DO--
CLOTHS AS REQUIRED

61 SACK CLOTH AS PER REQUIREMNT --DO--

62 JELLEY SOAP OR BAR SOAP AS PER --DO--
REQUIREMENT

63 EMERY CLOTH 100 mm WIDTH ROLL GR. | --DO--
60, 100, 120, 150,220 AND OTHERS AS
PER REQUIREMENT

64 SAND PAPERS GR. 60, 80,120 AND --DO--
OTHER AS PER REQUIREMENT

65 EMERY PASTE (VALVE LAPPING --DO--

COMPOUND) GR. 60, 80, 100 & 220 AND
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OTHERS AS PER REQUIREMENT.

66 GRINDING WHEELS, STONES OF --DO--
DIFFERENT SIZES AS PER REQUIREMENT

67 WELDING ELECTRODES (CARBON | --DO--
STEEL,M.S., ALLOY STEEL AND FILLER
WIRES, STAINLESS STEEL BOTH
FERROUS AND NON FERROUS)
EXCEPTING THOSE SUPPLIED BYBHEL
AS PER ANNEXURE-IV) AS PER
REQUIREMENT

68 SOLDERING STICK( LEAD -TIN ALLOY) AS | --DO--
PER REQUIREMENT

69 SOLDERING WIRE (SILVER ALLQOY) AS --DO--
PER REQUREMENT

70 SOLDERING FLUX (SILVER ALLOY) AS --DO--
PER REQUIREMENT

71 BRZING FLUX/BORAX AS REQUIRED --DO--

72 SOLDERING FLUX (LEAD-TIN ALLOY) AS --DO--
REQUIRED

73 MS GAS WELDING WIRE AS REQUIRED --DO--

74 DP TEST KIT WITH MAGNIFYING GLASS --DO--
AS REQUIRED

75 IRON AND STEEL SECTIONS AS --DO-- FOR  ARRANGING
REQUIRED SCAFFOLDING AND

FIXTURES ETC.

76 MS BOLTS AND NUTS WITH TWO PLAIN --DO--
WASHERS AND ONE SPRING WASHER AS
REQUIRED.

77 MS ANGLES ASSORTED AS REQUIRED --DO--

78 MS CHANNELS ASSORTED AS REQUIRED | --DO--

79 ROUNDS ,FLATS,MS PLATES ASSORTED | --DO--
AS REQUIRED

80 ENGINEERS BLUE / PRUSSIAN BLUE AS --DO--
REQUIRED

81 CHALK PIECES- WHITE,COLOUR AND --DO--
POWDER AS REQUIRED

82 TEINE AS REQUIRED --DO--

83 BATTERY CELLS 1.5 VOLTS TORCH LIGHT | --DO--
CELLS,PENCIL BATTERY ETC.AS
REQUIRED

84 RED AND BLUE PENCILS AS REQUIRED --DO--

85 GALVANISED STEEL WIRE 1mm DIA AND --DO--
OTHER SIZES AS REQUIRED

86 FLANNEL CLOTH 1M WIDTH AS PER --DO--
REQUIREMENT

87 SPLIT PINS 2mm TO 6 mm AND OTHER --DO--
SIZES AS PER REQUIREMENT

88 WOOD SCREWS 3/4" TO 3" AS PER --DO--
REQUIREMENT

89 LEAD SHEET 3 mm AND 4 mm THICKNESS | --DO--
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AS PER REQUIREMENT

90 TARPAULINE 3X3 M AND 5X5 M AND 10X5 | --DO--
M AND OTHER SIZES AS PER
REQUIREMENT

91 VULCANISED RUBBER FIBRE 0.5 MX0.5 --DO--
MX15 mm THICKNESS AS PER
REQUIREMENT

92 PLYWOOD 1M X 2M X 3mm AND OTHER --DO--
SIZES AS PER REQUIREMENT

93 NAILS-WIRE 1' TO 3'AS PER --DO--
REQUIREMENT

94 CANDLES MEDIUM SIZE AS PER --DO--
REQUIREMENT

95 PORTABLE SWITCH BOARD CONTAINING | --DO--

15 AMPS TP METAL CLAD SWITCH WITH
FUSE 3X15 AMPS, SWITCHES AND 3
PLUG SOCKETS AS PER REQUIREMENT

96 WOODEN PLANK PULLEYS AS REQUIRED | --DO--

97 Any other items as required to complete the -do--
jobs

All lubricants and chemicals required for testing, chemical cleaning, acid cleaning, oil/chemical/gas
flushing required for testing, pre-commissioning & commissioning up to trial operation of
equipments/unit will be provided FREE OF COST by BHEL. Nitrogen,Carbon-dioxide and
Hydrogen gas for purging and filling in Turbo-generator will also be supplied FREE OF COST by
BHEL



TENDER NO — PSER:SCT:BAR-P1688
VOLUME-1F-Tech Rev-01 | TECHNICAL SPECIFICATION | PAGE 30 OF 30

LIST OF T&P TO BE PROVIDED BY BHEL FREE OF HIRE CHARGES ON SHARING
BASIS FOR THE 2X660 MW UNITS

SL. DESCRIPTION & QUANTITY PURPOSE

NO. CAPACITY OF T&P

01 SPECIAL T&Ps SUPPLIED 01 FOR ERECTION, COMMISSIONING OF TG &
BY BHEL/ AUX.

MANUFACTURING UNITS

*%

02 HYDRO-TEST PUMP OF AS FOR HYDRO-TEST OF DEAERATOR AND FEED
CAPACITY OF 400 REQUIRED STORAGE TANK.
KG/SQ.CM OR ABOVE

03 LOADS LIKE PLATES, AS FOR LOAD TESTING OF DIFFERENT HOISTS
AND LIFTING EQUIPMENT. HOWEVER THE
BLOCKS ETC. REQUIRED CONTRACTOR HAS TO ARRANGE FOR

REQUIRED SHIFTING AND HANDLING
ARRANGEMENT ON THEIR OWN FOR ISSUING
FROM BHEL/CUSTOMER’'S STORE AND
RETURNING TO BHEL/CUSTOMER'’S STORE.

04 | Acid/ Alkali cleaning AS
motor- pump sets REQUIRED
alongwith

05 Induction Heating AS

machine for pipe welding REQUIRED
as per requirements

NOTE:
**  The items issued by BHEL shall be used by the contractor for erection and
commissioning works and has to be returned to BHEL after job completion in good
working condition.
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Sl Ref. clause of Existing Bidder’s query BHEL'’s clarification

no Tender provision

1. | Clause 4.0 on Clause 4.0 As per Clause 4.0 the bidder can submit As per Tender.
page 2 of 25 of | The bidder’s is the proposed deviation, where as in
TCC required to submit | Annexure 2 no deviation certificate is
Annexure 2 on | deviation...opening | required from contractor
page 14 of 20 of | of bid. Annexure Please clarify which is correct
NIT 2Format for no

deviation

2. | Clause 11 on Service for As this is erection contract, please confirm | Fabrication is involved for pipeline supports
page 8 of 25 of | construction ...to the approx. quantum of fabrication work and CD bay structures or any other
TCC the following temporary fabrication required during

erection.

3. | Clause 27.2.4 Land within plant As the fabrication work is not under this Land may be required within plant premises
on page 15 of25 | premises ........ contract and the batching plant is not for temporary storage or minor CD Bay
of TCC free of cost required, please clarify for which the land structural works fabrication activities etc.,

shall be provided by BHEL which shall be provided on free of cost
basis.

4. | Clause 31.10on | Clause 31.1 As per Clause31.1 no T&P’s /Crane shall BHEL shall provide T&Ps which are
19 of 250f TCC | No T&P’s/Crane be provided by BHEL, whereas on page 30 | mentioned as free of cost as mentioned in
And list of T&P’s | will be provided by | of 30 list of T&P’s provided by BHEL free of | the separate annexure. All other T&Ps shall
to be provided BHEL cost is mention be arranged by vendor at their cost.
by BHELon
page 30 of 30 of Please clarify
Technical
Specification

5. | Clause 32.1 on | Clause32.1 These two clause are contradictory, please | Vendor shall arrange all consumables,
page 19 of 25 of | All consumables, confirm which is correct chemicals etc. at their cost. Only welding
TCC chemicals, electrodes/ filler wires as supplied by BHEL
and Clause 14.1 | lubricants ...... units shall be issued on free of cost to

on page 23 of
30 of Technical
Specification

contractor at his
cost

vendors.
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Sl Ref. clause of Existing Bidder’s query BHEL'’s clarification
no Tender provision
6. | Sl 7, list of Welding Generator | As the manufacturing of K-320 welding Latest technology rectifier can be used.
T&P’s to be K-320 generator has been stopped by
provided by Advani/Oerlikon/Ador long back, please
contractor on confirm that contactor can use welding
page 24 of 250f rectifier in place of welding generator which
TCC is a normal practice
7. | Clause 1.14 on | Scope also covers | Please confirm that approx. quantity of Approximate total length of Cable shall be 4
page 1 of 30 of | .... by the welder cables and cable tray, so that proper Km. and approximate total length of Cable
Technical costing could be done. Tray shall be 2 Km.
Specification Also we didn’t find the tender specification | NTPC tender spec can not be provided,
of NTPC, please provide the same bidder to quote as per BHEL'’s Tech Spec.
8. | Clause 3.8 on All pipes and tubes | As this is piping contract, please clarify Typographical error. Please read this as
page 10 of 30 of | ..... cost to BHEL what is to be done for TG components? piping scope only.
Technical
Specification
9. | Clause 13.1 on | All welding As per Clause 13.1, SIno 2 & 12, all Electrode/ filler wires supplied by BHEL
page 23 of 30 of | consumables electrodes & filler wires provided by units shall be issued on free of cost basis.
Technical | ........... in contractor whereas, As per Clause 4.1.4 of | Over and above this, if anything more is
specification contractor scope SCC, the TIG filters wire for boiler and filler | required then, it is to be arranged by
Sl.2 & 12, list of wires and electrodes for P-91 & T-91 shall | vendor at their cost.
consumables to be provided by BHEL free of cost
be provided by
contractor on Please confirm that filler wire for Power
page 26 of 30 of Cycle Piping and electrode & filler wire for
Technical P-91/T-91 welding shall also be provided
Specification by BHEL free of cost.
Clause 4.1.4 on
page 7 of SCC
10 | Sl. 1&3, list of Special T&P’s, We feel that these T&P’s are required for General requirement indicated. To be
T&P’s to be Loads like plate, TG package arranged by vendor in case required for
provided by block etc. Please Clarify execution of this scope.
BHEL on page
30 of 30 of
Technical

Specification
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Sl Ref. clause of Existing Bidder’s query BHEL'’s clarification

no Tender provision

11 | SI. 5, list of Induction Heating | Please confirm that Induction Heating Confirmed.

T&P’s to be Machine Machine will comprise the following:
provided by Main Panel, capacitor panel, inter-
BHEL on page connection power control cable between
30 of 30 of panels, 185 sq. mm special connecting
Technical cable from capacitor panel output.
Specification

12 | Clause 18.8 on | Clause 18.8 As per clause 18.8 All such fees to be paid by contractors.
page 12 of 25 of | The contractor All statutory fee shall be in contractor
TCC shall confirm ...... scope, whereas in Clause 8.3.4 it is
And Clause to his account mention that registration and inspection fee
8.3.4 on page Clause 8.3.4 shall be in BHEL scope
25 of SCC The following fee Please clarify which is correct

...... of contractor

13 | Clause 36.3 on | The quantities of Please clarify, What is the situation in case | As per Tender.
page 21 of 25 of | ....... awarded of total contract value beyond +/- 15 %.
TCC price We feel that the sentence is in-complete as

given in clause

14 | Clause 37 on Progressive The payment terms as mention is in- It is not incomplete, 5% amount will be
page 22 of 25 of | payment terms complete i.e. the breakup of only 6.5% of retained against each RA bill which shall be
TCC payment is given. released as per cl. no. 2.22 of GCC and 1.5%

Please provide complete terms of payment | will be paid after certification of all safety and
OHSAS conditions as enumerated cl no. 37.4.
Balance will be paid in each RA bill.

15 | Clause 12.1 on | The vendor will Please confirm the specification of paint, Paint shall be supplied by the bidder from
page 23 of 30 of | provide ...... which has to be applied and also confirm Asian paints/ Berger/Dulax etc./ NTPC
Technical manufactures / the DFT for painting alternatively provide approved brands. DFT shall be as
specification suppliers the painting schedule prevalent in other NTPC plants.

16 | SI 13, list of Test piece for As we do not know the composition of Special materials like P22/ P91 shall be

consumables to
be provided by
contractor on
page 26 of 30 of
Technical
specification

welder like plates,
pipes etc.

material as such would request that test
piece may be provided by BHEL

Please Confirm

provided by BHEL. However, normal
carbon steel materials shall be arranged by
vendor at their cost.
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Sl Ref. clause of Existing Bidder’s query BHEL'’s clarification
no Tender provision
17 | Clause 1.13 on | Trail run of Please clarify the meaning of wholeas the | Trial run means trial run of respective unit 1
page 1 of 30 of | equipment ......... scope of work of this tender is limited to or 2.
Technical as a whole E.T.C of Power Cycle Piping
Specification
18 | Clause 2.18 on | Welding of It is mention that instruments & flow TG & aux. to be read as piping and auxl.
page 3 of 30 of | necessary ..... nozzles to be provided on TG & its Aux. by
Technical responsibility even | contractor
Specification if As the scope of this tender is limited to
E.T.C of Power Cycle Piping. We feel that
the word TG & Aux. should be deleted
Please confirm
19 | Clause 2.33 on | For erection We didn’t find the column of rates for There is no erection of permanent hoist in
page 5 of 30 of | testing ...... within | erection of hoists. this package.
Technical quoted rate Please clarify that which type of hoist is
Specification included in the scope of this tender, also
confirm the quantum of work in M.T.
20 | Clause 2.44, At various places | As this is a Power Cycle Piping Contract, TG &auxl. To be read as piping and auxl.
2.49, 2.50.2, in tender Please confirm that wherever the word TG
2.50.4, 3.7,5.1, | document the & Aux. appeared it is considered to be
6.7,6.8, 6.9, word appeared TG | deleted
6.10, 6.11 of & Aux.
Technical
Specification
21 | Clause 39 & 40 | ORC, rate revision | In Clause 39 it is mention that ORC shall As per Tender.

on page 22 of
25 of TCC

& price variation
compensation

be payable as per GCC (Clause 2.12 rate

revision) subject to minimum amount of Rs.

50,000/- per month & maximum of
Rs.5,00,000/- per month, wherever in
Clause 40 it is mention that rate revision is
not applicable.

Please Clarify
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Sl Ref. clause of Existing Bidder’s query BHEL's clarification
no Tender provision
22 | Clause 4.1.4 on | It is mention that Please clarify that filler wire for AS piping Already clarified above at SI. No. 09.
page 7 of SCC | TIG filler wire for shall aslo be provided by BHEL free of cost
boiler, filler wire &
electrode P-91/T-
91 is provided by
BHEL free of cost
23 | Clause 20.1.1 The bidder’s will Please confirm that these computer etc. are | Yes.
on page 12 of have .... or any to be installed in BHEL site office
25 of TCC others dues.
24 | Clause 20.1.2 The contractor Please clarify that the manpower to be As per instruction of site incharge during
onpage 13 of 25 | shall ..... mention | provided by contractor is to be deployed at | execution.
of TCC in the tender BHEL site office only and not Kolkata office
as this will includefinancial implications
25 | Clause 2.3 of 2 | Contractor shall As per price bid, there is no equipment As per tender.
of30 of | ... similar sets which is to be erected as such this clause
Technical else where should be deleted
specification Please confirm
26 | Clause 2.18, Welding or We feel this clause is meant for TG Scope covers piping works only. TG scope
2.29 of page 3 & | Necessatry ..... package not Power Cycle Piping not included.
5 of 30 of even if Please Clarify
Technical
specification
27 | Clause 6.7, 6.8, | Cl. 6.7Contractor | We feel that these activities are connected | Scope covers piping works only. TG scope
6.9, 6.10, 6.11 shall ....cost to with TG package and wrongly included as | not included.

on page 15 & 16
of 30 of
Technical
Specification

BHEL. Cl. 6.8
Contractor shall
....additional cost
Cl.6.9 Replacing/
changing .. Cl.6.10
During this
....customer

Cl. 6.11In case
....extra work

such should be deleted
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Sl Ref. clause of Existing Bidder’s query BHEL's clarification
no Tender provision
28 | Clause 10.3on | The scope in We feel that these activities are connected | Cleaning of condenser tubes not included
page 21 of 30 of | general with TG package and wrongly included as | in this package.
Technical | ....... scope of work | such should be deleted, as cleaning of
Specification condenser tube involves lot of financial
implication
29 | SI. 10 of price Lumsum price The rate is mention as M.T., it should be Agreed
bid ....conducting PG | number, please clarify
test
30 | Clause 9.1(d) Mono rails of misc. | As the erection of hoist is not included in Agreed.
on page 20 of hoists the scope of this tender, this should be
30 of Technical deleted, please confirm
Specification
31 | Clause 3.4 on The vendor within | As perclause 1.14 page 1 of 30 of Cabling/ cable trays between actuators/
page 9 of 30 of | ..... scope of work | Technical specification,The C&l & electrical | instruments mounted on the pipelines and
Technical work is limited to actuator and instruments | nearby panels and also assistance in
Specification mounted on the pipe commg. of actuators/ instruments.
Please confirm that which type of electrical
& C&I work shall be carried out.
32 | Clause 3.5, 3.6, | Cl. 3.5All works Please confirm that work connected only Yes
3.12, 6.1 of ...of the work with Power Cycle Piping is within the scope
Technical Cl. 3.6 Cleaning, of this tender.
Specification servicing ...free of

cost

Cl. 3.12 The
vendor ...kind of
activities

Cl.6.1
Commissioning
scope
...respective units
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Sl Ref. clause of Existing Bidder’s query BHEL's clarification
no Tender provision
33 | SI. 2 of List of Hydro test pump of | Please confirm that the Hydro test pumpis | Yes
T&P’s provided | capacity of 400 for MSL, HRH & CRH pipinbg as Deaerator
by BHEL on kg/sg.cm or above | and feed storage tank is not in the scope of
page 30 of 30 this tender
34 | Clause 39.0 on | Over run Please Confirm that, how over run ORC is applicable till commissioning and trial

page 22 of 25 of
TCC

& Clause 2.12
on page 21 of
GCC

compensation

compensation shall be regulated / paid to
contractor, in case the physical erection
work is completed and only commissioning
remains pending for no fault of contractor

run of Power Cycle Piping for units.




VOLUME-III, R-01
PRICE SCHEDULE

Handling at site, storage yard, stores, transportation to site, erection, testing, commissioning and handing

over of Power Cycle Piping & Auxiliaries for unit 1&2 of 3x660 MW Barh Project, Stage-1, Bihar.

TENDER NO :- PSER:SCT:BAR-P1688:15

PREAMBLE

This preamble forms part of tender document and schedule of items. The tenderer should read this preamble
carefully in rates for various items. Clauses under this preamble shall be read in conjunction with Volume-IB, ID,
IE , Volume — IF and other tender sections as applicable.

The work shall be carried out strictly as per specifications, description of the items in these schedule and / or
engineer’s instructions.

3 [ltems of work provided in this schedule but not covered in this specification shall be executed strictly as per
instruction of the engineer.
4 |Unless specifically mentioned otherwise in the tender document, the tenderer shall quote for the finished items

and shall provide for the complete cost towards power, fuel, tools, tackles, equipment, constructional plants,
temporary works, labour, dismantling of all temporary piping, structures, valves, pumps, tanks & other misc.
equipment, strengthening of roads/culverts/bridges etc. including arranging all clearances etc. required for
carrying out different activities & tests, materials, levies, taxes(except service tax), transport, layout, repairs,
rectification, maintenance till handing over, supervisions, colonies, shops, establishments, overheads, profits and
all incidental items not specifically mentioned but reasonably implied and necessary to complete the work
according to the complete tender document and this schedule.

The quantities of the various items mentioned in this schedule of items are approximate, based on very
preliminary information and may vary to any extent or be deleted altogether. The quoted rates of each item will
remain firm throughout the period of execution including extension, for reasons whatsoever, as long as variation
in the total value of work executed under any part of this contract including extra items, if any but excluding any
price variation remains, within thirty percent (£ 15%) of the awarded price as per LOI .

Prior written approval of BHEL shall be sought by the contractor in case quantity variation of any item crosses
+50% (plus fify percent) limit during execution and approval to be obtained before execution of further quantity for
this item.

In case Sealed /Paper Price Bids are opened for finalisation of the tender, for any Item Rate/BOQ based contract,
possibility of variation of quantity/ addition/deletion of items can not be ruled out. Under such circumstances, after
execution of work, if it is observed that standing as L-1 is changed based on actual quantity executed, the bidder
shall give suitable rebate to maintain your standing as L-1. Since this aspect can be assessed at the end of
execution, necessary adjustment will be effected at the end of execution in final bill. This condition shall not be
applicable where the tender is finalised through Reverse Auction.

BHEL reserve the right to rationalize the rates, quoted by L-1 bidder against unit rate items and/ or other optional
items with respect to item-wise lowest rates (amongst the participating bidders), before placement of order.

The rates quoted shall be inclusive of cleaning of site of any vegetation, dressing , clearing of old structures and
leveling etc. including fixing of grid pillars, benchmarks etc. required for commencement of site activities. No
separate payment will be made towards the same.

10

Rates shall be quoted in figures and in words in clear legible writing. No overwriting is allowed. All scoring and
cancellations should be countersigned and in case of illegibility the interpretation of engineer shall be final. All
entries shall be in English language.

11

All works item wise shall be measured upon completion and paid for at the rates quoted and accepted as per
BHEL approved payment schedule/billing break-up.

12

The tender shall be deemed to have visited site and made himself aware of all the site conditions, studied the
specifications and details of work to the done within the time schedule attached and to have acquainted himself of
the conditions prevailing at site.

13

No splitting of the job is envisaged. Decision of BHEL in this regard shall be final and binding to the bidders.
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VOLUME-III, R-01
PRICE SCHEDULE

Handling at site, storage yard, stores, transportation to site, erection, testing, commissioning and handing

over of Power Cycle Piping & Auxiliaries for unit 1&2 of 3x660 MW Barh Project, Stage-1, Bihar.

TENDER NO :- PSER:SCT:BAR-P1688:15

PREAMBLE

14

Bidders are not allowed to alter the Price Schedule format including item description,quantity etc. and the offer is
liable for rejection if the bidders submit their prices in Price Schedules modified by them.BHEL reserves the right
to reject the offers of bidders who submit offers in Price Formats which are modiified/altered by them.

15

Bidders to note that for Civil &/ Structural packages, against a particular item againsta ST No. appearing in more
than one schedule of the BOQ, same rate must be quoted in all schedules for that particular items with same
descriptions. If by error, different rates are quoted in different schedules for same ST No.(i.e. item with same
description), then the higher of the rates shall be considered for evaluation but awarding shall be done with the
lower rate ,if the bidder becomes L-1."

16

In case of Lumpsum contracts, addition or deletion of the scope beyond the variation limit specified shall be
derived from the quoted Lumpsum price and the tendered scope of work considering the allowable variation limit.

17

Engineer’s decision shall be final and binding on the contractor regarding clarification of items in the schedule with
respect to the other sections/volumes of the contract.

18

In case of tender for Civil and/or Structural works , the Non-schedule items are not quoted by the bidder, it will
be treated at par with rate of corresponding item of CPWD/PWD/DSR schedule as prescribed in the tender/BOQ
cum Rate Schedule.

19

Size and weights of various items are mentioned in the attached BOQ cum rate/price schedule for reference
purpose only & these shall not be taken into consideration for quoting/calculating amount in the rate schedule.
These shall be utilised as per relevant sections of tender. Bidders shall quote for each item in the rate column,
taking unit as mentioned in the quantity column. Rates shall be filled in both figures and words. Amount shall be
calculated based upon these rates multiplied by the mentioned quantity for the respective items.

20

Bidder's GRAND Total price will be shall be considered for evaluation unless stated otherwise.

21

In case of BOP packages, if Bidder does not quote/indicate the price for freight chagses against indicated rate
schedule, the same shall be considered as 2% of basic price and adjusted with the total quoated price against
each item keeping the total quoted price unaltered.
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VOLUME-III, R-01
PRICE SCHEDULE

Handling at site, storage yard, stores, transportation to site, erection, testing, commissioning and
handing over of Power Cycle Piping & Auxiliaries for unit 1&2 of 3x660 MW Barh Project, Stage-1, Bihar.

TENDER NO :- PSER:SCT:BAR-P1688:15

SL.NO DESCRIPTION OF ITEM UNIT | TOTAL | UNIT RATE [TOTAL AMOUNT
QTY FOR (Rs) (Rs)
TWO
UNITS
1 2 3 5 6 7=5%6
1.0  |SA335/P-91 PIPINGS MT 1646
2.0 |ALLOY /P-22 ICARBON STEEL PIPINGS MT 2334
3.0 |STRUCTURES / HANGERS & SUPPORTS MT 1,478
40 |VALVES AND OTHER FITTINGS LIKE FLOW
NOZZ., ORIFICE, TRAPS ETC. MT 120
50 |TEMPORARY PIPING SYSTEM (INCLUDING
VALVES & FITTINGS) FOR STEAM BLOWING,| 250
CHEMICAL CLEANING ETC
6.0  [MISCELLANEOUS APPROACH / OPERATION| | - 20
PLATFORM
70 |MINERAL WOOL MT 800
80 |ALLUMUNIUM SHEET MT 30
9.0 |FIX COMPONENT OF PPNG INSULATION (
ACCESSORIES LIKE CLAMPS, FITTING ETC. MT 2
10.0 |LUMP SUM PRICE FOR PROVIDING
ASSISTANCE FOR CONDUCTING PG TEST NoS. 2
GRAND TOTAL PRICE (Rs)
NOTE: ARRANGEMENT OF STEAM BLOWING BY BIDDER TO BE INCLUDED IN THEIR QUOTED PRICE

Grand total price shall be considered for evaluation.

TENDER NO - PSER:SCT:BAR-P1688:15
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ANNEXURE-2
FORMAT FOR NO DEVIATION CERTIFICATE
(To be submitted in the bidder's letter head)

BHARAT HEAVY ELECTRICALS LIMITED,
Power Sector - Eastern Region,

Plot no 9/1, DJ Block, Sector — I, Salt Lake City,
Kolkata — 700 091

Sub | No Deviation Certificate.

Job | Handling at site, storage yard, stores, transportation to site, erection, testing,
commissioning and handing over of Power Cycle Piping & Auxiliaries for unit 1&2 of
3x660 MW Barh Project, Stage-1, Bihar.

Ref 1.0 | Tender no PSER:SCT:BAR-P1688:15.

2.0 | BHEL's NIT, vide reference no PSER:SCT:BAR-P1688:4631 Date: 06-08-2015

3.0 | BHEL's TCN-01, vide reference PSER:SCT:BAR-P1688:TCN-01, dated 18-08-2015.

4.0 | All other pertinent issues till date.

Dear Sirs,

With reference to above, this is to confirm that as per tender conditions, we have visited site before
submission of our offer and noted the job content & site conditions etc. We also confirm that we have not
changed/ modified the tender documents as appeared in the website/ issued by you and in case of such
observance at any stage, it shall be treated as null and void.

We hereby confirm that we have not taken any deviation from tender clauses together with other references
as enumerated in the above referred NIT. We hereby confirm our unqualified acceptance to all terms &
conditions, unqualified compliance to technical specification, integrity pact (if applicable) and acceptance to
reverse auctioning process.

In the event of observance of any deviation in any part of our offer at a later date whether implicit or explicit,
the deviations shall stand null & void.

We confirm to have submitted offer in accordance with tender instructions and as per aforesaid references.
Thanking you,
Yours faithfully,

(Signature, date & seal of authorized
representative of the bidder)

e Ha gl &7 ([Eed)

POWER SECTOR EASTERN REGION DJ-9/1, SECTOR-II, SALTLAKE CITY, KOLKATA - 700 091
Fad/Fax : (033) 23211960 WH/Phone : SIE/EPABX : 23211691, 23211798, 23211796
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