
 

 
POWER SECTOR EASTERN REGION, DJ-9/1, SALT LAKE CITY, KOLKATA - 700 091 

 (033) 23211960        23211798/ 1691 

 
TCN - 01 

Ref: PSER:SCT:PDP-T1255:TCN-01                 Date: 27/09/2011 
 

Sub Tender change notice (TCN) 01 
Job Package A:- Erection, Testing &  Commissioning of 2  Nos of Fr. 9 GTG ,  1  Nos   of 30 MW 

STG , Associated auxiliaries ;  Related IBR & Non  IBR Piping at 366 MW Combined Cycle 
Power Project , Paradip Refinery Project , Orissa . 
 
Package B:- Erection, Testing &  Commissioning of 1  Nos of Fr. 9 GTG ,  1  Nos   of 30 MW 
STG , Associated auxiliaries , 2 Nos  of De-Aerators , 8 Nos  of BFPs and Related IBR & Non  
IBR Piping at 366 MW Combined Cycle Power Project , Paradip Refinery Project , Orissa. 

Ref 1.0 Tender no PSER:SCT:PDP-T1255:11 
2.0 BHEL’s NIT, vide ref no PSER:SCT: PDP-T1255:11 Dated 17/09/2011 
3.0 Other references (if any).  

 
With reference to above, following points , relevant to tender, may please be noted and complied with while 
submitting offer. 
 
1.0 BHEL clarification to bidders query  is attached as per Annexure-A to TCN-01. 
3.0      Revised `No deviation certificate’ is attached. Bidder to submit `No deviation certificate’ as per attached  
          Format  only.  
3.0 All other terms & conditions shall remain unchanged.  

 
 
  

Thanking you, 
                             Yours faithfully, 

           for BHARAT HEAVY ELECTRICALS LTD 
 
                              
                                                                                                                       ENGR (SCT) 
Encl 
 
1.0 BHEL clarification :  Annexure-A to TCN-01  
2.0 Revised `No deviation certificate’ format.  



                                                              Tender no PSER:SCT:PDP-T1255:11 
                                                      BHEL Clarification  :  Annexure-A to TCN-01  
 
Sl. 
No. 

Clause 
No 

Subject Bidders Queries 
BHELs Clarification 

01. 26 of Vol-IF Interest 
Bearing 
Recoverabl
e Advance  

Interest 
bearing Recoverable 
advance is not applicable 
to this Tender. 
Considering the huge 
mobilisation cost 
including deployment of 
number of 
Orbital Welding Machines 
to complete the piping in 
such a short period, 
kindly  reconsider the 
advance payment clause 
and confirm you will 
pay Interest bearing 
advance to enable to take 
a decision to take part 
in this Tender 

1) Interest bearing recoverable advance of 5 (five) 
% of the contract price in stages is admissible 
in the following manner. Rate of interest shall 
be 2 % (two) above PLR of State Bank of India 
applicable at the time of drawing the advance 
(compound interest at the rate of SBI PLR plus 
2 % (two) shall be calculated as per monthly 
rest). 

 
a) Two  and a half (2.5) % to be released on 

submission of following 
   ♦ Unqualified acceptance to LOI 
   ♦ Requisite security deposit 
   ♦ Bank guarantee (BG) equivalent to 1.2 times the 
advance amount valid for a period initially for one 
year subsequently to be extended till the advance is 
adjusted 
      ♦ Bar chart & on approval by BHEL. 

b) Two  and a half (2.5) % to be released on 
following. 

 
   ♦ Submission of bank guarantee (BG) equivalent 
to 1.2 times the advance amount valid for a period 
initially for one year subsequently to be extended 
till the advance is adjusted. 
  ♦ Opening of site office,   receipt of 8T Hydra at 
site and certification of the same by BHEL site 
♦ Start of erection. 
2) Invoice for advance against any stage as per 
above to be raised immediately but not later than 
the advance against subsequent stage become 
due. 
3) All other terms and conditions of IBRA not 
mentioned above shall be governed by the 
pertinent provisions of GCC. 

02. 16.01 of  
Vol-IF 

Filler wire 
and 
Electrode  

Welding of P91 pipe 
material you will supply 
Filler wire and  Electrode. 
Please confirm that 
considering the welding of 
joints using  Orbital 
Welding Machine, you will 
provide require wires for 
P91 as  well as P22 pipe 
welding as free issue. 

As regard to usage of Orbital welding machine, BHEL  
shall restrict the same to welding of Other Alloy 
Steel and Carbon Steel pipes. Since conventional 
filler wires and Electrodes will be issued by BHEL for 
P-91 material, manual welding of P-91 pipes is 
envisaged. 

 



                                                              Tender no PSER:SCT:PDP-T1255:11 
                                                      BHEL Clarification  :  Annexure-A to TCN-01  
 
Sl. 
No. 

Clause 
No 

Subject Bidders Queries 
BHELs Clarification 

03. 25.1 of Vol-
IF 

Payment 
terms  

As per terms of payment 
for Stator Erection  the 
progress payment allowed 
is only 7% and 8% of the 
value for each Package. 
This amount will not cover 
even 50% of the charge to 
be paid to Strand Jack 
agency and will require 
major financing from the 
Bidders part. We would 
like to know if BHEL will 
change this percentage for 
Stator Lifting and 
Placement from 7% and 
8% to accommodate the 
rental charge for Strand 
Jack Deployment or pay 
the full rent at actual and 
debit against the progress 
bill/bills" 

Stages of Progressive Pro-rata payments for STG 
Package has been revised as below.        

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



                                                              Tender no PSER:SCT:PDP-T1255:11 
                                                      BHEL Clarification  :  Annexure-A to TCN-01  
 

 
25.1 STAGES OF PROGRESSIVE PRO-RATA PAYMENTS FOR STG PKG. 

 

SL. 
NO. 

ACTIVITY DESCRIPTION Percentage 
of Billing 

A CONDENSER (14%)   
1 Foundation preparation 1.00% 
2 Placement and Alignment of Shell Assembly  3.00% 
3 Fixing of Hot well assembly 2.00% 
4 Insertion of Tubes  3.00% 
5 Trimming, expansion 2.00% 
6 Water fill test of tubes from outside 1.00% 
7 Hydraulic test of condenser tubes & water box 1.00% 
8 Condenser neck welding with Turbine exhaust & welding 1.00% 

   
B TURBINE  (20%)   

1 Foundation Preparation and Matching, laying of packers  1.00% 
2 Placement of pedestals, base plates, leveling & tightening 

of foundation bolts  
1.00% 

3 Fixing of Strand Jack arrangement for Turbine lifting 2.00% 
4 Placement of turbine with rotor with Strand Jack 9.00% 
5 Erection of emergency stop valve and control valves  1.00% 

6 Alignment of turbine rotor with generator 1.00% 
7 Grouting of turbine, generator and exciter with PGM 1.00% 
8 Final alignment, coupling, reaming if required, fixing of 

coupling bolts & tightening 
2.00% 

9 Final box up of bearing end covers etc. after oil flushing 
and cleaning of bearing pedestals 

1.00% 

10 Erection of governing console  1.00% 
   

C GENERATOR (20%)   
1 Matching embedded plates & foundation frame 2.00% 
2 Lifting, placement of Generator Stator by Strand Jack 10.00% 
3 Dismantling of Strand Jack arrangement 1.00% 
4 Rotor insertion and alignment  2.00% 
5 Exciter erection 2.00% 
6 Alignment of Exciter with Generator 1.00% 
7 Erection of Coolers and other Auxiliaries 2.00% 

 

 



                                                              Tender no PSER:SCT:PDP-T1255:11 
                                                      BHEL Clarification  :  Annexure-A to TCN-01  
 
 

SL. 
NO. 

ACTIVITY DESCRIPTION Percentage 
of Billing 

D AUXILIARIES (20%)   

D1 Erection & Commissioning of CEPs(3%)    
i) Erection of CEP-A 1.00% 
ii) First trial run (8 hrs.) for CEP-A 0.50% 
iii) Erection of CEP-B 1.00% 
iv) First trial run (8 hrs.) for CEP-B 0.50% 

   
D2 Erection & comm. of Boiler feed pumps (6%)  

i) Erection of first BFP 1.50% 
ii) First trial run (8 hrs.) for BFP-A 0.50% 
iii) Erection of second BFP-B 1.50% 
iv) First trial run (8 hrs.) for BFP-B 0.50% 
v) Erection of third BFP-C 1.50% 
vi) First trial run (8 hrs.) for BFP-C 0.50% 

   
D3 Erection of Static Aux. covered in Turbine & Generator 

Oil & water system 
1.00% 

D4 Placement and alignment of Heaters  1.00% 
D5 Placement and alignment of Ejectors, & Gland steam 

condenser 
1.00% 

D6 Placement and alignment of Deaerator   5.00% 

D7 Placement and alignment of Feed Storage Tanks 3.00% 
   
E TG Integral & other Piping (12%)   

1 Erection & Welding of TG lub oil piping 3.00% 
2 Erection of Gland Steam Piping covered in TG Integral 

piping(BHEL/Hyd. supply)  
1.00% 

3 Erection of Condensate system Piping covering suction, 
discharge and condensate for vacuum piping  

3.00% 

4 Erection of De-aerator heating and overflow line 2.00% 
 



                                                              Tender no PSER:SCT:PDP-T1255:11 
                                                      BHEL Clarification  :  Annexure-A to TCN-01  
 
 

SL. 
NO. 

ACTIVITY DESCRIPTION Percentage of 
Billing 

5 Erection of Gland Cooler Drain to Condenser 1.00% 
6 Erection of Flash Tank, it’s vent and drain to condenser 1.00% 
7 Turbine and other equipment drain 1.00% 

   
F PRE-COMMISSIONING & COMMISSIONING (10%)   

1 Start of Oil flushing  1.00% 
2 Completion of oil flushing & normalisation for TG on 

turning Gear 
1.00% 

3 Barring Gear 1.00% 
4 Generator Air leakage Test & Dry out 1.00% 
5 Vacuum pulling with gland steam (first time commissioning) 1.00% 
6 Synchronization 1.00% 
7 Full loading 1.00% 
8 TRIAL RUN COMPLETION  AND  HANDING OVER TO 

CUSTOMER 
1.00% 

9 PG TEST COMPLETION 2.00% 
   

G FINISH PAINTING 2.00% 
H LIQUIDATION OF PUNCH LIST OF TG PKG. 2.00% 
  GRAND TOTAL 100.00% 

 



 

 

 
POWER SECTOR EASTERN REGION, DJ-9/1, SALT LAKE CITY, KOLKATA - 700 091 

 (033) 23211960        23211798/ 1691 
 

 
 

ANNEXURE – 2 
 

FORMAT FOR NO DEVIATION CERTIFICATE 
FOR PACKAGE –A (To be submitted in the bidder's letter head) 

 
 

BHARAT HEAVY ELECTRICALS LIMITED, 
Power Sector - Eastern Region, 
Plot no 9/1, DJ Block, Sector – II, Salt Lake City, 
Kolkata – 700 091 
 
 

Sub No Deviation Certificate. 
Job Package A:- Erection, Testing &  Commissioning of 2  Nos of Fr. 9 GTG ,  1  Nos   of 30 MW 

STG , Associated auxiliaries ;  Related IBR & Non  IBR Piping at 366 MW Combined Cycle 
Power Project , Paradip Refinery Project , Orissa . 
 
Package B:- Erection, Testing &  Commissioning of 1  Nos of Fr. 9 GTG ,  1  Nos   of 30 MW 
STG , Associated auxiliaries , 2 Nos  of De-Aerators , 8 Nos  of BFPs and Related IBR & 
Non  IBR Piping at 366 MW Combined Cycle Power Project , Paradip Refinery Project , 
Orissa 

Ref 1.0 Tender no PSER:SCT:PDP-T1255:11 
2.0 BHEL’s NIT, vide ref no PSER:SCT: PDP-T1255:11   Dated 17/09/2011 
3.0 BHEL’s TCN-01 , vide ref no PSER:SCT:PDP-T1255:TCN-01  Dated 27/09/2011. 
4.0 Other references (if any).  

 
Dear Sirs, 
 
With reference to above, this is to confirm that as per tender conditions, we have visited site before 
submission of our offer and noted the job content & site conditions etc. We also confirm that we have not 
changed/ modified the tender documents as appeared in the website/ issued by you and in case of such 
observance at any stage, it shall be treated as null and void. 
 
We hereby confirm that we have not taken any deviation from tender clauses together with other references 
as enumerated in the above referred NIT. We hereby confirm our unqualified acceptance to all terms & 
conditions, unqualified compliance to technical specification, Integrity Pact (If applicable)  and acceptance to 
reverse auctioning process. 
 
In the event of observance of any deviation in any part of our offer at a later date whether implicit or explicit, 
the deviations shall stand null & void. 
 
We confirm to have submitted offer in accordance with tender instructions and as per aforesaid references. 
 
Thanking you, 
 
                                                                                                                                  Yours faithfully, 
 

 
 

                                                        (Signature, date & seal of authorized 
                                      representative of the bidder) 
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