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BHARAT HEAVY ELECTRICALS LIMITED

(A Govt. of India Undertaking)

Ref: PSER:SCT:BRM-C1273:TCN-02 Date: 22-11-2011

Sub | Tender change notice (TCN) 02.

Job ()PKG-A: Civil,structural and architectural works including piling and ground
improvement etc of 1x250 MW unit # 8 for 2x 250MW units at Barauni
TPP,Begusarai, Bihar.

(iNPKG-B: Civil,structural and architectural works including piling and ground
improvement etc of 1x250 MW unit # 9 for 2x 250MW units at Barauni
TPP,Begusarai, Bihar.

Ref 1.0 | Tender no PSER:SCT:BRM-C1273:11

2.0 | BHEL's NIT, vide reference no PSER:SCT:BRM-C1273:2584, dated 05-11-
2011.

3.0 BHEL's TCN-01 issued vide reference no PSER:SCT:BRM-C1273:TCN-01,
dated 15-11-2011.

4.0 | All other pertinent issues till date.

With reference to above, following points/ documents, relevant to tender, may please be noted and complied
with while submitting offer.

With reference to above in line with Pre- bid discussion (held on 19-11-2011), following points/ documents
relevant to tender may please be noted and complied with while submitting the offer.
1.0 Revised Pre-Qualification criteria attached herewith, superseding earlier PQ criteria  (Annexure-1) along with

NIT.
2.0 Introduction of following clause( under Clause No.27) in NIT

The offers of the bidders who are on the banned list as also the offer of the bidders , who engage the services of
the banned firms, shall be rejected. The list of banned firms is available on BHEL Website( www.bhel.com).

3.0 The MOM of the Pre-Bid Meeting held on 19-11-2011 is attached in Annexure-2. (The Soil Investigation is linked
as a separate file).

4.0 Revised ‘No deviation certificate’ is attached. Bidder to submit "No deviation certificate’ as per attached format
only.

5.0 All other terms & conditions shall remain unchanged.

Thanking you,
Yours faithfully,
for BHARAT HEAVY ELECTRICALS LTD

ENGINEER(SCT)

Encl:

1.0 Revised Pre-Qualification Criteria

2.0 Pre-Bid MOM dated 19-11-2011.

3.0 Revised format of "No deviation certificate’.

4.0  Allother terms & conditions shall remain unchanged.

e W qa & (EAe)

POWER SECTOR EASTERN REGION, DJ-9/1, SECTOR-II, SALT LAKE CITY, KOLKATA - 700 091
WaFax: (033) 23211960  WWPhone : SIYEPABX : 23211691/ 23211798/ 23211795




Annexure-B (Pre-Bid MOM dated 19-11-2011)

Sl. | Reference | Existing Provisions Bidder’s query BHEL'’s

No. | clause of clarification
Tender |

1. |- Further Information Soil investigation report / Bore | Soil Investigation

required from BHEL | log data not furnished with the | report attached for
enquiry. Please furnish the | reference/tendering
same. purpose only and
BHEL shall not
Please also furnish a sectional | entertain any claim
elevation drawing of the | in future due to
structures any
variation/changes
found with respect
to this report
during execution.
Sectional elevation
drawings of the
structures shall be
furnished during
execution.

2. | Tender Pkg A & Pkg B will | We would request you to | There is no time gap
eng page 9 | be awarded to two | specify the time gap between |is there between
of 12 different parties commencement of work of Pkg | commencement  of

A & Pkg B. work of Pkg-A &
Pkg-B.
3. | TCC Cls | Scope of Work We have not considered any | Steel/ Concrete
No. 3.1 scope of work involving Steel/ | Chimney/ Elevated
Concrete Chimney/ Elevated | Tank work and also
Tank work and also | Underground
Underground Tunneling work | Tunneling work not
(other than cable trenches, | to be considered.
drains) Scope of work shall
be as per tender.

4. | TCCcl3.2|Any buried pipe/ | Removal of all buried /| Payment shall be
page3 of | cable coming in the | overhead cable/pipeline will be | made as per
25 working fronts are to | done as per instruction of | applicable items of

?hee rirgr?;;ggt;af?g’ 2(3)’ BHEL/customer and to be paid | BOQ.
extra cost 10 BHEL. as additional cost.

5. |TCC cl ggr:iem t%uts(i)?ﬁ]dar D\';(;tl We would request you to | As per tender.
6.2 page 4 | Gor okM wil bo proyvided provide Water and electricity
of 25 (f  available  within | for ~ Labour  hutment on

construction period) for Chargeable basis.

labour colony free of cost.
Contractor will arrange
temporary fencing, levelled
the area according to their
requirement, drinking
water, sanitation,
construction of temporary
colony/hutment, electricity
as per their requirements



http://www.jantermanter.com/Tender/BARAUNI/BRM-C1273-Soil Inv. Report.zip

Annexure-B (Pre-Bid MOM dated 19-11-2011)

at their own cost.

TCC cl
7.1B page
4 of 25

Installation of
two/three Nos
borewell pumps (refer
Tender for details)

There is no such item in the
BOQ. Please incorporate the
same and furnish us the Revised
BOQ

Borewell/Pumps
shall be installed by
BHEL.One operator
shall kept by the
contractor round the
clock for operation
of the system. Day
to day maintenance
shall be also done by
the contractor.

-Do -

Distribution Network
for drinking water
system (refer Tender
for details)

There is no such item in the
BOQ. Please incorporate the
same and furnish us the Revised
BOQ

The distribution at
work spot to be
done by the
contractor to meet
his requirement.

-Do -

Civil Construction
office of 400 sgm
(refer  Tender for
details)

Is this office meant for BHEL
or for Contractor. Whether any
AC arrangement is required?
Any other furniture fixtre to be
provided? If so, whether the
cost of office & furniture etc. to
be separately included both for
Pkg A & Pkg B.

This office is meant
for the contractor as
per the tender.

Cls No.
8.1 of
TCC

Work area
illumination (refer
Tender for details)

Connection of electricity to be
provided at Batching Plant site,
fabrication yard separately and
Two points at Erection/ civil
work execution site.

Contractor will arrange spot
lighting, temporary pole and
portable lighting arrangement
for his work . However BHEL/
Customer to provide Mast
Lighting  arrangement  for
General illumination..

As per tender.

Area illumination by
BHEL and work
spot illumination by
the contractor.

Cls No.
8.7 of
TCC

New Clause

Following new
clause is added :

The contractor shall
deploy a DG set of
suitable capacity
during initial five
months period for
meeting his
requirement for
construction  power
within the quoted
price.

10.

Accommodation for
our Site Engineer/

We would request you to
provide at least 6 Nos double

This shall be
provided subject to
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Supervisor

bedded room in BSEB colony
on payment of monthly rental
charges basis.

availability of the
same from BSEB.

11.

Cls.
14.1.3

No.

PC’s  for
Management
(refer  Tender
details)

project
work
for

All printed stationery, floppy,
CD to be provided by BHEL
free of cost to Contractor for
making the reports etc.
Personnel for Project
Management will be deployed
upto contractual completion
period only.

As per tender.

12.

Cls. No.
1411 of
TCC

Milestone /
Construction

Schedule (refer
Tender for details)

We would request you to
provide Milestone in terms of
Month from the date of issue of
LOL.

Construction schedule furnished
in the tender document
considered as guideline.
However, Contractor  shall
submit a detailed construction
schedule after award of work
and will be discussed with
BHEL and mutually agreed.

This milestone
schedule to be
adhered with
assumption that
work shall start from
31% Dec’11.

13.

TCC cls.
No. 14.4

Construction
Management

Commissioning work not in
Contractor’s  scope,  hence
wherever mentioned in the
enquiry ,to be deleted.

As per tender

14.

Cls No.
21.6 of
TCC

WASTAGE OF
STEEL (refer Tender
for details)

RECONCILIATION
OF MATERIAL (refer
Tender for details)

Reinforcing and Structural steel
section above 2 M in length and
plate section above 0.5 sgm with
width more than 30 cm to be
considered as Good steel and
below the above limit to be
considered as scrap (wastage).
Invisible wastage of 0.5% will be
in addition to wastage margin of
4%. Rolling tolerance which will
be to BHEL’s account, also to be
considered while reconciling steel
material quantity.

Linear measurement will also to be
considered to check the quantity of
steel received at site. Incase there
is difference between the weight
mentioned in the challan and linear
measurement, the latter will be
considered.

As per tender.

15.

TCC cls.
No. 14.5.2

Passenger Lift

We  have considered.
Permanent Passenger Lift
which are supplied by the

The Passenger Lift
as required shall be
deployed by the
contractor.
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supplier for Boiler maintenance
purpose will be provided to us
during erection of structures and
finishing work.

16.

TCC cls. No.
26.0

T&P
DEPLOYMENT
PLAN (refer Tender
for details)

We presume the list given in
this enq is only indicative and
not binding. The number of
equipment proposed to be
mobilized incl mobilisation
time will be submitted along
with our offer Deployment
plan incl. time for mobilization
will be discussed thoroughly
and agreed upon after award of
work.

As per tender &
changes made in this
TCN-02.

The charges for
150T & 250T cranes
and water tanker
with sprinkler
arrangement shall be
paid as per Rate
Schedule.

17.

TCC cls. No.
26.4.42

One 150 T capacity
Crawler crane and
one 75T Crawler
crane for power
house structural
erection.

This shall be read as
“One 150 T
capacity Crawler
crane “

18.

TCC cls. No.
26.4.52

One -150T capacity
& One mid range
heavy lift crawler
crane  250T or
above with lattice
boom & jib for
Power house & mill
building/ bunker
structure erection.

This shall be read as
“One mid range
heavy lift crawler
crane 250T or
above with lattice
boom & jib for
Power house & mill
building/ bunker
structure erection”.

19.

Cls. No.
29.2 of TCC

Contractor shall
mobilise resources
to start the work of
respective
packages, ie PKG-A
& PKG-B within 15
days from date of
respective LOI's.

Contractor shall mobilize to
start the work within 30 days
instead of 15 days mentioned in
the tender enquiry.

As per tender.

20.

Cls. No.
32.1of TCC

Guarantee  Clause
(refer Tender for
details)

The guarantee period shall be
considered from the date of start
of the guarantee period i.e.
completion of the total work
under scope of the contractor
and it should not be tagged with
the date of taking over by
BHEL/BSEB

As per tender.

21.

TCC cls. No.
350 GCC
cls. No. 2.12

OVERRUN
CHARGES(refer
Tender for details)

If the work delayed for no fault
of contractor, beyond the
specified Contract period,
overrun charges shall be paid as

As per TCC cl. No.
35.0, this is not
applicable for this
tender.
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per rate mutually agreed.

22. | Cls. No. | Price variation | PVC cls. As mentioned in the | As per TCC cl. No.
37.1 of TCC | clause GCC shall also be applicable | 37.0
for Section SCH-3
23. | TCC cls No. New tax & duties, if We would request you to | This shall be read as
40.7 imposed subsequent | reimburse  the  implication | “ New tax & duties, if
by statutory authority | arising out of New Taxes and | imposed subsequently
after 19-02-08 during | Duties and also  reimburse ?yﬂ statutory d‘t‘ghggg
contract period i arer
(includingextension, i Eddltlonal amount  towards of offer submission)
the same is not Increase rate of taxes and | gquring contract period
attributable to bidder), | duties” (including extension, if
shall be reimbursed the same is not
by BHEL on attributable to bidder),
production of relevant shall be reimbursed by
supporting document BHEL on production of
to the satisfaction of relevant  supporting
BHEL. However, document to the
bidder shall obtain satisfaction of BHEL.
prior approval from However, bidder shall
BHEL before obtain prior approval
depositing new taxes from BHEL before
& duties depositing new taxes
& duties.”
24. | Cls. No. TAXES AND We request you to not deduct | As per tender.
40.0 TCC any amount towards VAT/WCT
?;ELE?O(:SE?;”S) as these will be paid by us
directly to the Tax authorities.
We shall submit the return form
time to time to you for your
reference purpose.
Service Tax including that
against free issued materials
shall be paid alongwith the
monthly invoices which will be
regularized through copy of
challan in the subsequent
month.
25. | TCC cls, No. Design Office and Detail drawing_ for  the | As per tender.
44.0 Eabrication Structural wo_rk will be prepa_red
Drawing (refer based on deS|g_n , GA Drawing
Tender for details) and data furnished by BI—!EL
from PSER/PEM and detailed
drawing will be submitted for
approval at BHEL only.
Approval/  comment on the
drawing to be given within 7
days of submission.
26. | BOQ item Please furnish exact | Shall be furnished
1810 specification of Transformer | during execution.

rail , guide rails and anchoring
lugs.
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BOQ

item No. 1822A

Please furnish the thickness of
RCC

As per tender.

27.

BOQ

item No. A1834

Rates depend on the sizes of
Stolog/ Gates. Kindly furnish
the same

As per tender.

28.

BOQ

Item No. 2302

Sand Blast Cleaning to be
considered.. Please confirm

As per tender.

29.

BOQ

Item No. 2301

Use of Low Hydrogen electrode
will be As per IS . Connection
bolt and nut not to be
considered as it is payable
under item No. 2310 & 2311.
Stress  relieving work not
considered.  Machining by
Plainning M/C or Lathe M/C
not to be considered. Please
confirm

As per tender.

30.

BOQ

Item No. 2306

We presume supply of rail not
to be considered under this
item. As this is already
applicable under item No.
2306S. However, Please
confirm and also furnish type
and spec of rail.

Supply is covered at
item no. 2306S &
installation is
covered at item no.
2306.

Details of size/spec.
shall be furnished
during execution.

31.

BOQ

Item No. 2319

Please furnish the grade of SS
hand rail.

316 Grade




ANNEXURE - 2

FORMAT FOR NO DEVIATION CERTIFICATE
(To be submitted in the bidder's letter head)

BHARAT HEAVY ELECTRICALS LIMITED,
Power Sector - Eastern Region,

Plot no 9/1, DJ Block, Sector - Il, Salt Lake City,
Kolkata — 700 091

Sub | No Deviation Certificate.

Job | ()PKG-A: Civil,structural and architectural works including piling and ground
improvement etc of 1x250 MW unit # 8 for 2x 250MW units at Barauni
TPP,Begusarai, Bihar.

(i)PKG-B: Civil,structural and architectural works including piling and ground
improvement etc of 1x250 MW unit # 9 for 2x 250MW units at Barauni
TPP,Begusarai, Bihar.

Ref | 1.0 | Tender no PSER:SCT:BRM-C1273:11

2.0 | BHEL's NIT, vide reference no PSER:SCT:BRM-C1273:2584, dated
05-11-2011.

3.0 | BHEL's TCN-01, vide reference no PSER:SCT:BRM-C1273:TCN-01,
dated 15-11-2011.

4.0 | BHEL's TCN-02, vide reference no PSER:SCT:BRM-C1273:TCN-02,
dated 21-11-2011.

5.0 | All other pertinent issues till date.

Dear Sirs,

With reference to above, this is to confirm that as per tender conditions, we have visited site before
submission of our offer and noted the job content & site conditions etc. We also confirm that we have not
changed/ modified the tender documents as appeared in the website/ issued by you and in case of such
observance at any stage, it shall be treated as null and void.

We hereby confirm that we have not taken any deviation from tender clauses together with other references
as enumerated in the above referred NIT. We hereby confirm our unqualified acceptance to all terms &
conditions, unqualified compliance to technical specification, integrity pact (if applicable) and acceptance to
reverse auctioning process.

In the event of observance of any deviation in any part of our offer at a later date whether implicit or explicit,
the deviations shall stand null & void.

We confirm to have submitted offer in accordance with tender instructions and as per aforesaid references.
Thanking you,
Yours faithfully,

(Signature, date & seal of authorized
representative of the bidder)

e W qa & (EAe)

POWER SECTOR EASTERN REGION DJ-9/1, SECTOR-II, SALT LAKE CITY, KOLKATA - 700 091
WFax: (033) 23211960  WWPhone : SIY/EPABX : 23211691/ 23211798/ 23211796




PRE-QUALIFICATION CRITERIA

ANNEXURE-1

JOB

()PKG-A: Civil, structural and architectural works including piling and ground improvement
etc of 1x250 MW unit # 8 for 2x 250MW units at Barauni TPP, Begusarai, Bihar.
(iDPKG-B:Civil, structural and architectural works including piling and ground improvement
etc of 1x250 MW unit # 9 for 2x 250MW units at Barauni TPP, Begusarai, Bihar.

TENDER NO PSER:SCT:BRM-C1273:11.

SL
NO

CRITERIA

1.0

BIDDER SHOULD HAVE AVERAGE MINIMUM ANNUAL TURNOVER OF Rs 35.40 CRORE FOR PACKAGE-
A & Rs 33.90 CRORE FOR PACKAGE-B DURING THE LAST 3 (THREE) YEARS, ENDING ON 31-03-2011
AND MUST HAVE EARNED PROFIT IN ANY ONE OF LAST 3 (THREE) FINANCIAL YEARS, ENDING ON
31-03-2011 & SHOULD HAVE POSITIVE NET WORTH AS ON 31-03-2011. AUDITED BALANCE SHEET
AND PROFIT & LOSS ACCOUNT OF THE COMPANY NEED BE SUBMITTED FOR LAST 3 (THREE)
FINANCIAL YEARS, ENDING ON 31-03-2011 IN SUPPORT OF THIS REQUIREMENT.

IN CASE AUDITED FINANCIAL STATEMENTS HAVE NOT BEEN SUBMITTED FOR ALL THE THREE
YEARS AS INDICATED ABOVE, THEN THE APPLICABLE AUDITED STATEMENTS SUBMITTED BY THE
BIDDERS AGAINST ABOVE 3 (THREE) YEARS, WILL BE AVERAGED FOR 3 (THREE) YEARS.

2.0

BIDDER SHOULD HAVE EXECUTED "ENABLING’ OR "PILING’ OR "CIVIL’ OR "STRUCTURE’ OR
'CIVIL & STRUCTURE’ OR 'CHIMNEY" WORK IN THE CONSTRUCTION OF
POWER/INDUSTRIAL/ PROJECTS DURING LAST 7 YR, ENDING TILL DUE DATE OF
TENDER SUBMISSION, VALUE OF WHICH SHALL BE EITHER OF FOLLOWING.

RELEVANT SUPPORTING DOCUMENT SHALL BE SUBMITTED.

2.1

1 (SINGLE) WORK OF VALUE NOT LESS THAN Rs 94.40 CRORE FOR PKG-A & Rs 90.40 CRORE FOR
PKG-B.

2.2

2 (TWO) WORKS, EACH OF VALUE NOT LESS THAN Rs 59.00 CRORE FOR PKG-A & Rs 56.50 CRORE
FOR PKG-B.

2.3

3 (THREE) WORKS, EACH OF VALUE NOT LESS THAN Rs 47.20 CRORE FOR PKG-A & Rs 45.20 CRORE
FOR PKG-B.

3.0

BIDDER SHOULD HAVE EXECUTED/ EXECUTING FOLLOWING JOBS FOR A UNIT OF
RATING OF 190 MW OR ABOVE IN POWER/INDUSTRIAL PROJECT DURING LAST 7
YR, ENDING ON THE LATEST DUE DATE OF OFFER SUBMISSION.

RELEVANT SUPPORTING DOCUMENT SHALL BE SUBMITTED.

31

BIDDER SHOULD HAVE DONE 1900 NOS. OF PILES OF DIAMETER 450 MM OR
ABOVE IN A PERIOD OF SIX (6) CONSECUTIVE MONTHS IN ONE OR CUMMULATIVE
OF TWO CONCURRENTLY RUNNING CONTRACTS WITH RCC CAST INSITU DRIVEN
PILING WORKS .

3.2

BIDDER SHOULD HAVE DONE 11000 CUBIC METRE OF CONCRETING WITHIN
TWELVE CONSECUTIVE MONTHS IN POWER/INDUSTRIAL PROJECTS IN ONE OR
CUMMULATIVE OF TWO CONCURRENTLY RUNNING CONTRACTS

AND

SHOULD HAVE COMPLETED STG DECK CASTING OF ONE UNIT OF 190MW OR
ABOVE FOR MECHANICAL ERECTION.

3.3

BIDDER SHOULD HAVE DONE STRUCTURAL FABRICATION & ERECTION WORK OF
4100 MT EACH WITHIN TWELVE CONSECUTIVE MONTHS IN POWER/INDUSTRIAL
PROJECT IN ONE OR CUMMULATIVE OF TWO CONCURRENTLY RUNNING
CONTRACTS

AND
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SHOULD HAVE COMPLETED FABRICATION AND ERECTION OF MILL BUNKER
STRUCTURE OF 190 MW OR ABOVE.

34

IN CASE OF PRIME BIDDERS WHO HAVE NOT INDIVIDUALLY
EXECUTED/EXECUTING THE COMPLETE WORK INVOLVING ABOVE AREAS(I.E. 3.1,
3.2 & 3.3) BUT HAVE EXECUTED THE COMPLETE WORKS INVOLVING ABOVE
AREAS (l.E. 3.1, 3.2 & 3.3) ALONG WITH CONSORTIUM PARTNER/ ASSOCIATE UNDER
DIRECT ORDER OF BHEL, FOLLOWING SHALL BE APPLICABLE FOR CONSIDERING THE
BIDDER INDEPENDENTLY(i.e. WITHOUT CONSORTIUM) QUALIFIED FOR PRESENT
JOB :

BIDDER SHOULD HAVE EXECUTED AT LEAST TWO JOBS IN CONSORTIUM WITH
THE SAME CONSORTIUM PARTNER/ASSOCIATE FOR THE ABOVE AREAS(3.1, 3.2 &
3.3) IN WHICH HE HAS DONE AT LEAST ONE AREA (OUT OF 3.1, 3.2 & 3.3)
INDEPENDENTLY.

BIDDER TO SUBMIT CONFIRMATION FROM PURCHASER / END USER TOWARDS
SUCCESSFUL EXECUTION OF THE COMPLETE WORK AND THEIR ACTIVE
INVOLVEMENT/PARTICIPATION IN BALANCE AREA(S), AS SPECIFIED IN "a’ ABOVE

4.0

BIDDER SHALL OWN MINIMUM 3(THREE) NOS. DRIVEN CAST IN SITU PILING RIGS
AS ON LATEST DATE OF OFFER SUBMISSION

RELEVANT SUPPORTING DOCUMENT ALONGWITH PROOF OF OWENERSHIP
SHALL BE SUBMITTED.

5.0

BIDDER SHOULD HAVE VALID PAN.

RELEVANT SUPPORTING DOCUMENT SHALL BE SUBMITTED.

6.0

CONSIDERATION OF BIDDER WILL BE SUBJECT TO APPROVAL OF CUSTOMER
(M/S BSEB).

7.0

IN CASE OF CONSORTIUM BIDDING, FOLLOWING POINTS SHALL BE COMPLIED.
RELEVANT DOCUMENT SHALL BE SUBMITTED IN THESE REGARDS.

7.1

NO. OF CONSORTIUM PARTNERS INCLUDING PRIME BIDDER SHALL NOT BE MORE
THAN 3

7.2

PRIME BIDDER ALONG WITH CONSORTIUM PARTNER SHALL ENTER INTO
CONSORTIUM AGREEMENT.

7.3

PRIME BIDDER SHOULD COMPLY WITH CRITERIA UNDER SL NO. 1.0 AND
SL.NO.2.0.

7.4

PRIME BIDDER SHALL COMPLY THE CRITERIA AT SL NO 3.2 AND CONSORTIUM
PARTNER SHALL COMPLY THE BALANCE CRITERIA INDICATED UNDER SL. NO.
3.0.

7.5

PRIME BIDDER & CONSORTIUM PARTNER EACH SHALL COMPLY WITH CRITERIA
UNDER SL. NO 5.0

7.6

PRIME BIDDER AND CONSORTIUM BIDDER TOGETHER OR INDIVIDUALLY SHOULD
COMPLY CLAUSE NO. 4.0

7.7

STANDALONE BIDDER CANNOT BECOME A PRIME BIDDER OR A CONSORTIUM
BIDDER IN A CONSORTIUM BIDDING. PRIME BIDDER SHALL NEITHER BE A
CONSORTIUM PARTNER TO OTHER PRIME BIDDER NOR TAKE ANY OTHER
CONSORTIUM PARTNERS. HOWEVER, CONSORTIUM PARTNER MAY ENTER INTO
CONSORTIUM AGREEMENT WITH OTHER PRIME BIDDERS. INCASE OF NON-
COMPLIANCE, CONSORTIUM BIDS OF SUCH PRIME BIDDERS WILL BE REJECTED.

7.8

AFTER SATISFACTORY FULFILMENT OF ALL THE ABOVE CRITERIA, BIDDER SHALL
BE CONSIDERED FOR FURTHER EVALUATION AS PER NIT AND ALL OTHER TERMS
OF THE TENDER.

7.9

CONSIDERATION OF BIDDERS ALONG WITH THEIR CONSORTIUM PARTNERS WILL
BE SUBJECT TO CUSTOMER'S APPROVAL (M/S BSEB).
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NOTE-01:
(BIDDER SHALL SPECIFICALLY NOTE FOLLWING POINTS WHICH ALSO FORM MANDARTORY REQUIREMENT
FOR CONSIDERATION/ PROCESSING OF OFFER)

A

IN CASE OF CONSORTIUM BIDDING, PRIME BIDDER SHALL BE RESPONSIBLE FOR OVERALL
EXECUTION OF THE CONTRACT.

B

IN CASE OF CONSORTIUM BIDDING, CONSORTIUM PARTNER SHALL DEPOSIT SECURITY DEPOSIT
OF 2 % OF TOTAL CONTRACT PRICE IN ADDITION TO SECURITY DEPOSIT TO BE SUBMITTED BY
PRIME BIDDER FOR THE TOTAL CONTRACT PRICE.

BIDDER SHOULD FURNISH INFORMATIONS REGARDING PROJECTS IN HAND, CURRENT LITIGATION,
ORDERS REGARDING EXLUSION/ EXPULSION OR BLACK LISTING.

BIDDER SHALL SUBMIT ABOVE PRE-QUALIFICATION CRITERIA FORMAT, DULY FILLED-IN,
SPECIFYING RESPECTIVE ANNEXURE NUMBER AGAINST EACH CRITERIA AND FURNISH RELEVANT
DOCUMENT IN THE RESPECTIVE ANNEXURES IN THEIR OFFER.

PERFORMANCE SHALL BE EVALUATED FOR PRIME BIDDER AND THE CONSORTIUM PARTNER FOR
THEIR RESPECTIVE SCOPE OF WORK. AFTER EXECUTION OF WORK, THE WORK EXPERIENCE
SHALL BE ASSIGNED TO THE PRIME BIDDER AND THE CONSORTIUM PARTNER FOR THEIR
RESPECTIVE SCOPE OF WORK

IN CASE THE CONSORTIUM PARTNER BACKS OUT, ANOTHER CONSORTIUM PARTNER MEETING
THE AFORESAID PERTIENT QUALIFYING REQUIREMENTS, HAS TO BE ENGAGED BY PRIME BIDDER
AND IF NOT, THE RESPECTIVE WORK WILL BE WITHDRAWN AND EXECUTED AT THE RISK & COST
BASIS OF THE PRIME BIDDER.

IN CASE PRIME BIDDER WITHDRAWS, THE WHOLE CONTRACT SHALL BE CONSIDERED CANCELLED
AND SHORT CLOSED

NOTE-02 :

1.0 WITH RESPECT TO TWO CIVIL PACKAGES OF BARAUNI PROJECT NAMELY (i) PACKAGE-A
(POWER BLOCK-1) AND PACKAGE-B (POWER BLOCK-2) COVERED UNDER PRESENT TENDER
AND (ii) ALL AUXILLRY BUILDINGS PACKAGE (TO BE TENDERED SUBSEQUENTLY)
FOLLOWING CONDITIONS SHALL BE APPLICABLE:

A)

B)

©)

OPENING OF PRICE BID SHALL BE FINALISED IN THE FOLLOWING SEQUENCE
PROGRESSIVELY :

PACKAGE-A :POWER BLOCK-1 PACKAGE
PACKAGE-B : POWER BLOCK-2 PACKAGE
ALL AUXILLARY BUILDING PACKAGE

PACKAGE-A: POWER BLOCK-1 PACKAGE SHALL BE DECIDED FIRST AND WHOEVER IS
SUCCESSFUL IN PACKAGE-A , SHALL NOT BE CONSIDERED FOR PACKAGE-B: POWER
BLOCK-2 PACKAGE AND AUXILLARY BUILDING PACKAGE.

PACKAGE-B: POWER BLOCK-2 PACKAGE SHALL BE DECIDED NEXT AND WHOEVER IS

SUCCESSFUL IN PACKAGE-B SHALL NOT BE CONSIDERED FOR LAST PACKAGE,I.E
AUXILLARY BUILDING PACKAGE.

Page 3 of 3




	1 - BRM-C1273-TCN-02
	2- BRM-C1273-TCN-02-ANNEXURE-2 _Pre-bid MOM_
	3- BRM-C1273-TCN-02-ANNEXURE-3
	4 - BRM-C1273-TCN-02 -PQ

