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TCN – 03 
 
Ref: PSER:SCT:ABJ-E1323:TCN-03                       Date: 23-04-2012 
 
 

Sub Tender change notice (TCN) 03 
Job Erection, Testing & Commissioning of Transformers, Bus duct, cabling 

etc. of  2X270 MW, Ph-I, (Unit# 1&2) Abhijeet Infrastructure  Limited, 
Chandwa,  Jharkhand. 

Ref 1.0 Tender no PSER:SCT:ABJ-E1323:12 
2.0 BHEL’s NIT, vide reference no PSER:SCT:ABJ-E1323:2770, dated 

30-03-2012 
3.0 BHEL’s TCN-01, vide reference no PSER:SCT:ABJ-E1323:TCN-

01, dated 02-04-2012 
4.0 BHEL’s TCN-02, vide reference no PSER:SCT:ABJ-E1323:TCN-

02, dated 20-04-2012 
5.0 All other pertinent issues till date. 

 
With reference to above, following points/ documents, relevant to tender, may please be noted and 
complied with while submitting offer. 
 
1.0 Clarification to bidder’s queries as per attached Annexure-A. 
2.0 Revised `No deviation certificate’ as per enclosed Annexure-2. Bidder shall submit no 

deviation certificate as per enclosed format only. 
3.0 All other terms & conditions shall remain unchanged. 
 
Thanking you, 
 

     Yours faithfully, 
                 for BHARAT HEAVY ELECTRICALS LTD 

 
 
 
                            ENGR (SCT) 
Encl 
1.0 As above. 
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SL.NO Tender 
Cl.Sl.no 

Bidder’s  queries BHEL Reply /Comments 

1 9.1.1 of  TCC 1. Boiler light up 8 months from the date of start of work. 
2. Oil Flushing Completion 7 months from the date of start of work. 
3. Turbine Barring  gear 10 months  from the date of start of work. 
4. Synchronization 12 months from the date of start of work. 
5. Trial Run and from the date of start of work. 
6. Liquidation 15 months from the date of start of work. 
 
Milestones for every activities as mention in Sl. No. 1 to 6 for 
unit 2 will be gap of 3 months from the unit 1 schedule. 

 Each milestone activity for Unit#1 and 
that of Unit#2 with a phase lag of 3 
months is tentative and subject to pre 
ponment/alteration based on site 
condition.Entire work completion 
period for both unit will be completed 
by 18 months from the date of start of 
work. 

2 38.5 of  TCC BHEL to provide doors and windows proper Secure/ lockable 
arrangements for SWGR, Panel, MCC and Battery/ Battery 
charger rooms for avoid loss/ damage/ theft. Otherwise our 
responsibility limit to intimate BHEL and lodge FIR with the 
Police station. 

Noted. BHEL will provide 
doors,windows & lockable 
arrangement. 
 

3 38.6 of TCC Since Insurance policy taken by BHEL the settlement of claim 
are to be taken care by them we can provide assistance only. 

As per tender. 
 

4 38.7 of TCC Material/ equipment procure and supplied by BHEL. Hence 
contractor is not responsible to replace loss/ damage items. 
Since this is Erection contract only. 

Cl. No. 38.7 of TCC stands modified 
as under: 
“The contractor shall be responsible 
for replenishing  items   lost/ 
damaged  due to  WILFUL 
NEGLIGENCE of the contractor, in 
time without hampering the 
schedule of work and without 
waiting for settlement of insurance 
claim. Amount received from the 
underwriters on settlement of 
insurance claim shall be passed on 
to the contractor as and when 
available.” 

 5 29.0 of TCC 
 

Our past experience on various project with BHEL it has been As per GCC. 
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observed that civil/mechanical Erection front and material 
inputs are not available timely hence the project gets delayed. 
In such cases site overhead beyond contract period are to be 
paid by BHEL over and above as mention in clause no. 2.12 of 
GCC. 

 

6 3.6.17 of TCC Since distance up to erection site not mentioned we are not in 
a position to access cost of dragging of transformer. As such 
we are quoting unit rate for per meter dragging and billing can 
be done based on actual length of dragging. 

Quotings are to be made as per Price 
schedule Volume-IIIA of the tender. 
However, 100 mtr. maximum length of 
dragging can be considered by the 
bidder while quoting. 
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ANNEXURE-2 
FORMAT FOR NO DEVIATION CERTIFICATE 
(To be submitted in the bidder's letter head) 

 
 

 
BHARAT HEAVY ELECTRICALS LIMITED, 
Power Sector - Eastern Region, 
Plot no 9/1, DJ Block, Sector – II, Salt Lake City, 
Kolkata – 700 091 
 
 

Sub No Deviation Certificate. 
Job Erection, Testing & Commissioning of Transformers, Bus duct, cabling etc. of  2X270 MW, 

Ph-I, (Unit# 1&2) Abhijeet Infrastructure  Limited, Chandwa,  Jharkhand. 
Ref 
 
 
 

1.0 Tender no PSER:SCT:ABJ-E1323:12 
2.0 BHEL’s NIT, vide reference no PSER:SCT:ABJ-E1323:2770, dated 30-03-2012 
3.0 BHEL’s TCN-01, vide reference no PSER:SCT:ABJ-E1323:TCN-01, dated 02-04-2012 
4.0 BHEL’s TCN-02, vide reference no PSER:SCT:ABJ-E1323:TCN-02, dated 20-04-2012 
5.0 BHEL’s TCN-03, vide reference no PSER:SCT:ABJ-E1323:TCN-03, dated 23-04-2012 
6.0 All other pertinent issues till date. 

 
Dear Sirs, 
 
With reference to above, this is to confirm that as per tender conditions, we have visited site before 
submission of our offer and noted the job content & site conditions etc. We also confirm that we have not 
changed/ modified the tender documents as appeared in the website/ issued by you and in case of such 
observance at any stage, it shall be treated as null and void. 
 
We hereby confirm that we have not taken any deviation from tender clauses together with other references 
as enumerated in the above referred NIT. We hereby confirm our unqualified acceptance to all terms & 
conditions, unqualified compliance to technical specification, integrity pact (if applicable) and acceptance to 
reverse auctioning process. 
 
In the event of observance of any deviation in any part of our offer at a later date whether implicit or explicit, 
the deviations shall stand null & void. 
 
We confirm to have submitted offer in accordance with tender instructions and as per aforesaid references. 
 
Thanking you, 
 
                                                                                                                                     Yours faithfully, 
 
 

                                                        (Signature, date & seal of authorized 
                                       representative of the bidder) 
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