



# भारत हेवी इलेक्ट्रिकल्स लिमिटेड

(भारत सरकार का उपक्रम)

## BHARAT HEAVY ELECTRICALS LIMITED

(A Govt. of India Undertaking)

**TCN – 07**

Ref: PSER:SCT:SNG-T1483:TCN-07

Date:08-11-2013

Sub	Tender Change Notice (TCN-07).	
Job	Package-A: Erection, testing, commissioning etc of Steam Turbine & auxiliaries, Generator & auxiliaries, Pumps, Piping, Misc Equipments for 1x600 MW unit #1 along with the common system for both unit# 1 & 2 and Erection ,testing commissioning, handing over of Air Conditioning System Package for 2x600 MW SINGARENI TPP,ADILABAD,A.P.  Package-B: Erection, testing, commissioning etc of Steam turbine & auxiliaries, generator & auxiliaries , pumps, piping, Misc. equipments for Unit#2 for 2 X 600 MW SINGARENI TPP,ADILABAD,A.P.	
Ref	01	Tender No. PSER:SCT:SNG-T1483:13.
	02	BHEL's NIT, vide reference no PSER:SCT:SNG-T1483: 3429, dated 27-09-2013.
	03	BHEL's TCN-01, vide reference no PSER:SCT:SNG-T1483:TCN-01 dated 10-10-2013
	04	BHEL's TCN-02, vide reference no PSER:SCT:SNG-T1483:TCN-02 dated 16-10-2013
	05	BHEL's TCN-03, vide reference no PSER:SCT:SNG-T1483:TCN-03 dated 23-10-2013
	06	BHEL's TCN-04, vide reference no PSER:SCT:SNG-T1483:TCN-04 dated 25-10-2013
	07	BHEL's TCN-05, vide reference no PSER:SCT:SNG-T1483:TCN-05 dated 30-10-2013
	08	BHEL's TCN-06, vide reference no PSER:SCT:SNG-T1483:TCN-06 dated 05-11-2013
	09	Other references (if any).

With reference to above, following points, relevant to tender, may please be noted and complied with while submitting offer.

1.0 Extension of due date of offer submission from **11-11-2013 to 15-11-2013 (15:00 Hrs)**.

2.0 Changes in the following clauses of the tender superceding the existing provision :

SL NO.	CL.REFERENCE	REVISED PROVISION														
1.0	VOL-1F,RCC, CL. NO. 11.1.1	The contractor has to mobilize his resources and work force in such a manner that the entire work is completed to achieve the following milestone schedule: <table border="1"><thead><tr><th>Major milestone of Unit 1</th><th>Schedule</th></tr></thead><tbody><tr><td>Turbine Erection start</td><td>Jan'14</td></tr><tr><td>Turbine Box up</td><td>Sep'14</td></tr><tr><td>Oil flushing completion</td><td>Nov'14</td></tr><tr><td>Barring Gear</td><td>Dec'14</td></tr><tr><td>Synchronization</td><td>Jan'15</td></tr><tr><td>Trial run</td><td>Feb'15</td></tr></tbody></table> In order to meet above schedule in general, and any other intermediate targets set, to meet customer requirements, contractor	Major milestone of Unit 1	Schedule	Turbine Erection start	Jan'14	Turbine Box up	Sep'14	Oil flushing completion	Nov'14	Barring Gear	Dec'14	Synchronization	Jan'15	Trial run	Feb'15
Major milestone of Unit 1	Schedule															
Turbine Erection start	Jan'14															
Turbine Box up	Sep'14															
Oil flushing completion	Nov'14															
Barring Gear	Dec'14															
Synchronization	Jan'15															
Trial run	Feb'15															

पावर सेक्टर पूर्वी क्षेत्र ( मुख्यालय )

POWER SECTOR EASTERN REGION, DJ-9/1, SALT LAKE CITY, KOLKATA - 700 091

फैक्स/Fax : (033) 23211960

फोन/Phone : बोर्ड/EPABX : 23211798/ 1691

		<p>shall arrange all necessary resources in consultation with BHEL. The contractor shall mobilise at site with in 15 days from the date of issue of LOI.</p> <p><b>Unit 2 milestones are having 3 months phase from Unit 1 milestone dates.</b></p>
2.0	VOL-1F,RCC, CL. NO. 11.1.2	<p><b>Contract Period and Duration.Mobilisation Period (Applicable for package A &amp; Package B)</b></p> <p><b>For Package-A:</b>The entire work shall be successfully completed in all respect within 16 (Sixteen) months from the date of start of work, as certified by Construction Manager, BHEL.</p> <p>Part-1 &amp; Part-2 of Package-A shall be successfully completed in all respect within 16 (Sixteen) months &amp; 12(Twelve) months respectively from the date of start of work.</p> <p><b>For Package-B:</b>The entire work shall be successfully completed in all respect within 16 (Sixteen) months from the date of start of work, as certified by Construction Manager, BHEL.</p> <p>The contractor shall mobilize at site within in 15 days from the date of LOI /clearance/ intimation from Construction Manager, BHEL/ SCCL Site. However, the actual date of start of work will be certified by BHEL Site In-charge</p> <p>The contractor's scope of work under these specifications will be deemed to have been completed in all respect, only when all the activities are completed satisfactorily and so certified by BHEL site-in-charge. The decision of BHEL in this regard shall be final and binding on the contractor.</p> <p>Decision of BHEL shall be final regarding declaration of completion of all the activities and shall be binding on the vendor. Zero date shall be as declared by BHEL, SCCL site, which will be final for all contractual purposes</p>

3.0 Revised 'No deviation certificate' is attached. Bidder to submit 'No deviation certificate' as per attached format only.

4.0 All other terms & conditions shall remain unchanged.

Thanking you,

Yours faithfully,  
for BHARAT HEAVY ELECTRICALS LTD

ENGINEER (SCT)

Encl

1.0 Revised 'No deviation certificate' format.

**FORMAT FOR NO DEVIATION CERTIFICATE**  
**(To be submitted in the bidder's letter head)**

BHARAT HEAVY ELECTRICALS LIMITED,  
Power Sector - Eastern Region,  
Plot no 9/1, DJ Block, Sector – II, Salt Lake City,  
Kolkata – 700 091

Sub	No Deviation Certificate.	
Job	Package-A: Erection, testing, commissioning etc of Steam Turbine & auxiliaries, Generator & auxiliaries, Pumps, Piping, Misc Equipments for 1x600 MW unit #1 along with the common system for both unit# 1 & 2 and Erection ,testing commissioning, handing over of Air Conditioning System Package for 2x600 MW SINGARENI TPP,ADILABAD,A.P. Package-B: Erection, testing, commissioning etc of Steam turbine & auxiliaries, generator & auxiliaries , pumps, piping, Misc. equipments for Unit#2 for 2 X 600 MW SINGARENI TPP,ADILABAD,A.P.	
Ref	1.0	Tender No. PSER:SCT:SNG-T1483:13..
	2.0	BHEL's NIT, vide reference no PSER:SCT:SNG- T1483: 3429, dated 27-09-2013..
	3.0	BHEL's TCN-01, vide reference no: Ref: PSER:SCT:SNG-T1483: TCN-01, dated 10-10-2013.
	4.0	BHEL's TCN-02, vide reference no: Ref: PSER:SCT:SNG-T1483: TCN-02, dated 16-10-2013.
	5.0	BHEL's TCN-03, vide reference no: Ref: PSER:SCT:SNG-T1483: TCN-03, dated 23-10-2013.
	6.0	BHEL's TCN-04, vide reference no: Ref: PSER:SCT:SNG-T1483: TCN-04, dated 25-10-2013.
	7.0	BHEL's TCN-05, vide reference no: Ref: PSER:SCT:SNG-T1483: TCN-05, dated 30-10-2013.
	8.0	BHEL's TCN-06, vide reference no: Ref: PSER:SCT:SNG-T1483: TCN-06, dated 05-11-2013.
	9.0	BHEL's TCN-07, vide reference no PSER:SCT:SNG-T1483:TCN-07 dated 08-11-2013
	10.0	Other references (if any).

Dear Sirs,

With reference to above, this is to confirm that as per tender conditions, we have visited site before submission of our offer and noted the job content & site conditions etc. We also confirm that we have not changed/ modified the tender documents as appeared in the website/ issued by you and in case of such observance at any stage, it shall be treated as null and void.

We hereby confirm that we have not taken any deviation from tender clauses together with other references as enumerated in the above referred NIT. We hereby confirm our unqualified acceptance to all terms & conditions, unqualified compliance to technical specification, integrity pact (if applicable) and acceptance to reverse auctioning process.

In the event of observance of any deviation in any part of our offer at a later date whether implicit or explicit, the deviations shall stand null & void.

We confirm to have submitted offer in accordance with tender instructions and as per aforesaid references.

Thanking you,

Yours faithfully,

(Signature, date & seal of authorised representative of the contractor)

पावर सेक्टर पूर्वी क्षेत्र ( मुख्यालय )

POWER SECTOR EASTERN REGION, DJ-9/1, SALT LAKE CITY, KOLKATA - 700 091

फैक्स/Fax : (033) 23211960

फोन/Phone : बोर्ड/EPABX : 23211798/ 1691