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NIT NO. MOD/CIVIL/10051142

Name of Work: - Construction of Press Shop Extension towards south side
including Machine Foundation

DEFINITIONS:-

The following terms and expressions shall have the meaning hereby assigned to them

except where the context otherwise requires.

‘*Company/Corporation’ shall mean "BHEL"” which stands for Bharat Heavy Electricals
Limited, a Company registered under the Indian Companies Act, 1956 with its
Registered Office at BHEL House, Siri Fort, New Delhi, Pin-110049 through its office at
Piplani, Bhopal - 462022 or its authorised Officers or its Engineers or other employees
authorised to deal with any matters with which these persons are concerned on its
behalf.

*CONTRACTOR’ shall mean the individual, firm or Company who enters into contract
with BHEL for providing the services as per this Tender and shall include their legal
representative, administrators, successors and permitted assigns.

‘"CONTRACT’ or '"CONTRACT DOCUMENT’ shall mean and include the Notice inviting
tender, the agreement, the work order, the accepted appendices of rates, schedules of
quantities, if any, General Terms & Conditions of the Contract, Special Conditions of the
contract, Instructions to Tenderers, drawings, technical specifications, the special
specifications, if any, & the Letter of Intent / acceptance letter issued by BHEL. Any
conditions or terms stipulated by the tenderer in the tender documents or subsequent
letters shall not form part of the contract unless specifically accepted in writing by BHEL
in the letter of intent and incorporated in the Work Order.

‘TENDER DOCUMENTS’ shall mean the NIT, Instructions to Tenderers, General
Conditions of Contract, Special Conditions, Price Schedule and Technical Specifications
and drawing if any.

‘LETTER OF INTENT ‘'shall mean the intimation by a letter / telegram / fax to the
tenderer that the tender has been accepted in accordance with provision contained in
that letter. The responsibility of the contractor commences from the date of issue of
this letter and all the terms and conditions of contract are applicable from this date.
*COMPLETION TIME’ shall mean the period specified in the Letter of Intent or date
mutually agreed upon for completing the work / services stipulated in the work order to
the satisfaction of the Engineer being of required standard and conforming to the
specifications of the contract.

‘TESTS’ shall mean and include such test or tests to be carried out by the contractor as
are prescribed in the contract or considered necessary by BHEL in order to ascertain the
quality, workmanship, performance and efficiency of the contracted work or part
thereof.

‘APPROVED, DIRECTED or INSTRUCTED’ shall mean approved, directed or
instructed by BHEL Engineer / Site Engineer / Project- in-charge/ Engineer-in-Charge.
‘WORK'’ or ‘CONTRACT WORK'’ shall mean and include the work to be done by the
Contractor as specified in the Tender documents.

A “Day” shall mean a day of 24 hours from midnight to midnight irrespective of the
number of hours worked in that day.

“Engineer-in-charge” shall mean the Engineering officer appointed by the undertaking
or his duly authorised representative who shall direct, supervise and be in charge of the
works for purposes of this contract.

Prepared by Checked by Approved by Date of Issue.

R.V.KHARE MANOJ YADAV S.C. PARE 26 SEPT 2009
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1.12 “Expected Risks” are risks due to riots (otherwise than among contractor’s

employees) and civil commotion (in so far as both these are uninsurable) war (whether
declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion,
revolution, insurrection military or usurped power, any acts of Government, damage
from aircraft, acts of god, such as earthquake lightening and unprecedented floods and
other causes over which the contractor has no control and accepted as such by the
Accepting authority or causes solely due to se or occupation by the
company/corporation of the part of works in respect of which a certification has been
issued or a cause solely due to company’s/corporation faulty design of works.

“Market Rate” shall be the rate as decided by the Engineer-in-charge on the basis of
the cost of materials and labour at the site where the work is to be executed plus 15%
to cover all overheads and profit.

Schedule(s) referred to in these conditions shall mean the relevant schedule(s)
annexed to the tender papers issued by the company/corporation or the standard
schedule of rates prescribed by the company/corporation and the amendments there to
issue from time to time.

The “Site” shall mean the lands and/or other places on, under, in or through which the
work is to be executed under the contract including any other lands or places which
may be allotted by the company/corporation or used for the purposes of the contract.
“"Temporary works” shall mean all temporary works of every kind required in or about
the execution, completion or maintenance of the works.

“Urgent works” shall mean any urgent measures which, in the opinion of the
Engineer-in-Charge, become necessary during the progress of the works to obviate any
risk of accident or failure or which become necessary for security.

A “Week” shall mean seven days without regard to the number of hours worked in
any day in that week.

The “"Works"” shall mean the works to be executed in accordance with the contract or
part(s) there of as the case may be and shall include all extra or additional, altered or
substituted works or temporary and urgent works as required for performance of the
contract.

‘LAW GOVERNING THE CONTRACT AND COURT OF JURISDICTION’ The contract
shall be governed by the law for the time being in force in the Republic of India. The Civil
Court at Bhopal shall alone have exclusive jurisdiction in regard to all claims in respect of
this Contract.

3.0 The tenderer shall give an undertaking under the official secret Act for maintaining

secrecy of the tender documents, drawings or other records connected with the work
given to him. The unsuccessful tenderer shall return all the drawings / documents given
to them.

ISSUES OF NOTICE

The Contractor shall furnish to the Engineer, the name designation and address of his
authorised agent/ In-charge of Project and all complaints, notices, communications and
references shall be deemed to have been duly given to the Contractor, if delivered to the
Contractor or his authorised agent or left at or posted to the address either of the
contractor or his authorised agent and shall be deemed to have been so given in the case
of posting on the day on which they would have reached such address in the ordinary
course of post or at which they were so delivered or left.

STORAGE OF MATERIALS AT SITE (INCLUDING LOADING, UNLOADING,
HANDLING AND TRANSPORT)

The contractor shall make all arrangements to Load, unload, handle, transport and store
all materials at site in proper manner (as approved by BHEL engineer) so as to avoid

NIT NO. MOD/CIVIL/10051142 Section-1B
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contamination and deterioration. The contractor shall make own arrangement for T & Ps
including cranes. For storage, open space shall be given by BHEL and contractor shall
make its own covered shed. The places at site where materials are to be stored shall be
subject to the approval of the Engineer-in-charge. The store should have proper
illumination, record keeping and locking arrangements for safe custody of the materials.
The store should be made before arrival of the materials at site.

SUB-LETTING OF CONTRACT

The contractor shall not sublet any portion of the contract without the prior written
approval of the Accepting authority. In case of subletting with due written approval of
accepting authority the contractor shall not be relieved from any obligation, duty or
responsibility under the contract.

REJECTION OF BID DUE TO UNSATISFACTORY PERFORMANCE IN THE PAST

The bid of the contractor may be rejected due to unsatisfactory performance in the past
at any of the BHEL units, any other PSU or Govt. Organisation.

CONTRACT QUALITY ASSURANCE AND QUALITY PLAN :

The contractor shall submit a quality assurance program containing the quality
management and procedures that are proposed to be followed in the performance of the
works during various phases. The quality assurance programs to be followed for the
execution of the contract will be mutually discussed and agreed.

Within an agreed scheduled period after the LOI, the contractor shall submit a quality
plan, detailing out the specific quality control procedure to be adopted for controlling the
quality characteristics relevant to major activities to be undertaken. BHEL will approve
the plan identifying the hold points for inspection. During the inspection, in case the
materials are rejected, it shall be the responsibility of the contractor to furnish approved
materials & removal of rejected material. The contractor shall be fully responsible for the
proper execution of all quality plans and shall also perform all quality control activities,
inspection and tests agreed with BHEL to demonstrate full compliance with the
specification requirements. BHEL shall witness test/inspection, etc as per the hold points
indicated in the quality plans. Records of all field/Lab tests shall be furnished by the
contractor as & when asked for by BHEL. All the records should be kept by the contractor
in safe custody and should be handed over to BHEL upon completion of Project.

EARNEST MONEY
Every tender must be accompanied by the prescribed amount of Earnest Money Deposit in
full, in the form of Account Payee Demand Draft issued by State Bank of India /
Nationalised Banks in favour of Bharat Heavy Electricals Limited, Bhopal. Alternatively,
the full amount may be deposited by the tenderer in cash (as permissible under Income
Tax Act) with the Cashier of Bharat Heavy Electricals Limited, Bhopal and cash receipt
issued by him should be enclosed with the tender. Tenders received without Earnest
Money in full or not in the manner prescribed above will not be considered.
The Earnest Money Deposit of the successful tenderer will be retained towards
part of Security Deposit.
In the case of unsuccessful tenderer, the Earnest Money will be refunded after
finalisation of the tender and acceptance of award of work by successful bidder.
BHEL reserves the right of forfeiture of Earnest Money Deposit, in case the successful
tenderer who:

9.3.1 After opening of tender revokes / withdraws his tender within the validity period or

revises / alters his earlier quoted rates / conditions.

9.3.2 Fails to communicate unqualified acceptance of Letter of Intent within 15 days from the

date of issue of letter of intent

9.3.3 Fails to submit 50% of the total security deposit before start of work.
9.3.4 Fails to start the work as may be indicated in the Letter of Intent.

NIT NO. MOD/CIVIL/10051142 Section-1B
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10.0 SECURITY DEPOSIT
Upon acceptance of tender, the successful tenderer must deposit the required amount of
security deposit, after adjusting the amount of Earnest Money duly deposited with the
Tender, within the time specified in the letter of intent for satisfactory completion of
work.

10.1 The total amount of Security Deposit shall be as follows:
(i) In the case of work costing upto Rs. 10 lakhs:- 10%.
(ii) Above Rs. 10 lakhs upto Rs. 50 lakhs:- 1 lakh + 7.5 % of the amount exceeding Rs.
10 lakhs.
(iii) Above Rs. 50 lakhs:- Rs. 4 lakhs + 5 % of the amount exceeding Rs. 50 lakhs.

The security deposit, calculated as above shall be deposited with in 15 days from
the date of issue of letter of indent but before the start of work in any one of the
following forms.

a) The total Security Deposit may be deposited in cash (as permissible under Income

Tax Act) or A/C Payee Demand Draft drawn in favour of BHEL Bhopal.
or

b) 50% of Security Deposit in the form of cash (as permissible under Income Tax Act) or
A/C Payee Demand Draft drawn in favour of BHEL Bhopal or in the form of Bank
Guarantee in the prescribed proforma as per ANNEXURE “B”. Balance shall be
recovered from running bills @ 10% of the value of each running bill commencing from
first running bill itself till the full Security Deposit is made up. The Bank Guarantee
should be from any one of our consortium bank as per list enclosed at
Annexure “C”.

10.2 Validity of the Bank Guarantee furnished towards Security Deposit under clause 10.1
(b) above, shall be valid up to the period of completion of work as stipulated in the
Letter of Intent plus 03 (three) months claim period and the same will be kept valid by
proper renewal till the satisfactory completion of the Warrantee period.

10.3 If the value of the work done at any time exceeds the accepted Contract value, the
Security Deposit shall be correspondingly enhanced and the extra Security Deposit shall
be immediately deposited by the Contractor otherwise it shall be recovered from
payments due to him. Failure to deposit the Security Deposit within the stipulated time
may lead to forfeiture of Earnest Money and cancellation of the award of work. BHEL
reserves the right of forfeiture of Security Deposit in addition to other claims and
penalties in the event of the Contractor’s failure to fulfil any of the contractual
obligations or in the event of termination of contract as per terms and conditions of
contract. BHEL reserves the right to set off the Security Deposit, against any claims of
any other contracts with BHEL.

11.0 RETURN OF SECURITY DEPOSIT:
If the contractor fully performs and completes the works in all respects to the entire
satisfaction of BHEL and presents an absolute "No Demand Certificate” in the prescribed
form and returns properties belonging to BHEL taken, borrowed or hired by him for
carrying out the said works, half the amount of Security Deposit will be released along
with final bill to the contractor after deducting all costs , expenses and other amounts
that are to be paid to BHEL under this or other contracts entered into with the
Contractor. Balance half of the amount of security deposits will be released only after
the guarantee period is over. In case contractors wants refund of total security money
deposited by him along with final bill, the contractor will have to submit a BG of an

NIT NO. MOD/CIVIL/10051142 Section-1B




a5 upr

nifn

BHEL, BHOPAL

PRODUCT STANDARD
MOD CIVIL DIVISION Page 5 of 22
GENERAL TERMS AND CONDITIONS REV. 00

amount equivalent to 50% of the total security deposit at the time of final bill with
validity up to the expiry of Warrantee period + 3 months claim period.

12.0 COMMENCEMENT & COMPLETION OF WORK
The contractor shall commence the work within the time indicated in the Letter of
Intent and shall proceed with the same with due expedition without delay. No
mobilisation charges of any kind are payable.

12.1 At the time of mobilisation of work at site, the contractor is required to submit the
Copies of following documents to site Engineer for verification:

BG as per contract.
Contract Agreement
Indemnity Bond

iv. Valid Test Certificates for the Plant & Machinery being deployed at site.

V. Valid Insurance Policy covering third party liability, workmen compensation & tool
& tackles brought to site.

vi. Proper Labour Licence.

Vii. Work force deployment schedule for posting to site.

viii. Detail work schedule (L-3 network)

12.2 If the successful tenderer fails to commence the work within the stipulated time, BHEL
at its sole discretion will have the right to cancel the contract.

12.3 The Earnest money and / or Security Deposit will stand forfeited without any further
reference to the Contractor without prejudice to any of BHEL's other rights and
remedies in this regard.

12.4 All the works shall be carried out under the direction and to the satisfaction of BHEL.

12.5 The work executed under the contract, shall be taken over by BHEL when it has been
completed in all respects & site is made clear.

13.0 WORK EXECUTION & SCHEDULE

13.1 The Contractor is responsible for the correct execution of the work in accordance with

the scopes/drawings provided to him. The levels, measures and other information
concerning the existing site as shown on the drawings or as described are supposed to
be correct but the contractor shall verify them for himself and no extra claim,
whatsoever shall be entertained on account of any discrepancy or omission in such
matters or on account of the description turning out to be different from what was
expected.

13.2 In case the contractor requires any clarifications, conditions, drawings etc., the

13.3

13.4

13.5

Engineer-In-charge shall be contacted.

The contractor will be required to submit detail work schedule before start of work,
and he shall submit a Bar chart/PERT Chart/CPM to the Engineer-in-charge indicating
how the contractor proposes to complete the work within the stipulated time as per
the contract. This Bar Chart/PER Chart/CPM should clearly indicate the various
activities in the proper sequence of construction. Once this programme of construction
has been submitted by the contractor and approved by the Engineer-in-charge, the
contractor shall follow the detailed work schedule, organise labour / material to suit
the completion period of work & abide by the approved construction programme with
the progress indicated in the chart. The detailed work schedule shall be organised to
suit the completion period of work within the shut down given by the customer.

The work under the contract will be deemed to be completed in all respect, only upon
the approval of work completion certificate by BHEL. The contractor shall obtain no
dues from concerned BHEL department.

On final completion of work the contractor shall submit the construction completion
certificate, and obtain approval from BHEL.

NIT NO. MOD/CIVIL/10051142 Section-1B
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13.6 The entire schedule as approved shall be strictly followed by contractor. If for any

reason beyond the control of the contractor the work is held up, then the contractor
shall bring it to the notice of BHEL.

INTEREST CHARGES: No interest shall be payable by BHEL on Earnest Money,
Security Deposit / or on any moneys due to the Contractor by BHEL.

DRAWINGS & DOCUMENTS

The drawings mentioned in this specification and issued during the execution of work,

shall supplement the requirements specified and form part of the same. Only three

copies of each will be provided to contractor during the execution of work.

Out of three (3) set of erection drawings furnished to the contractor, the contractor

shall return one (1) complete set of as built drawings, prior to handing over, with all

approved modifications during installation, duly marked in red, neatly, clearly and

accurately.

Drawings enclosed with the tender, are only indicative about documents shall define

the nature of work. Work shall be executed as per the latest revision of drawings

issued later on. This may require additions or deletions to the original scope of work.
Change of scope of work shall be documented as follows:

a) Revision of drawings

b) Revision of technical specification.

C) Design concession report.

d) Written instruction by the Engineer.

METHOD OF WORKMANSHIP:

All work shall be performed in a first class, neat and good workmanship manner by
technical staff skilled in the trade involved.

The construction/erection shall be carried out in such a manner as to preserve access
to other facilities already in place.

PROGRESS REPORT & FIELD OFFICE RECORD

The contractor shall prepare and submit weekly progress report/ charts, manpower
deployment, material receipt report and such other reports as required by the
engineer for the monitoring and smooth progress of work. Progress report should
explicitly indicate progress achieved against the targets, reasons for delay and action
plan to compensate for such delay.

The contractor shall maintain records pertaining to the quality of work and inspection
and testing compliance with all technical requirements. Where safety of work is
involved the contractor shall submit written procedure to the Engineer.

MEASUREMENT OF WORK

Before taking any measurement of any work, the Engineer- in -charge or a
subordinate deputed by him shall give reasonable notice to the contractor. If the
contractor fails to attend at the measurements after such notice or fails to countersign
or to record the difference within a week from the date of measurement in the manner
required by the Engineer-in-Charge then in such event the measurements taken by
the Engineer-in-Charge or by the subordinate deputed by him shall be final and
binding on the contractor and the contractor shall have no right to dispute the same.
For progressive/ running bill payments, the contractor shall present detailed
measurement sheets, in duplicate, duly indicating all relevant details based on
technical documents and connected drawings for work done during the month/ period
under different categories in line with terms of payment as per letter of indent. The
basis of arriving at the quantities/ weight shall be the relevant documents and

NIT NO. MOD/CIVIL/10051142 Section-1B
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drawings released by BHEL. These measurement sheets shall be prepared jointly with
Engineer and signed by both the parties.

These measurement sheets will be checked by the Engineer and quantities and
percentage eligible for payment under different groups shall be decided by him. The
abstract of quantities and percentage so arrived at based on the terms of payment
shall be entered in the measurement book and signed by both the parties.

Based on the above quantities the contractor shall prepare the bills in the prescribed
proforma and work out the financial value. These will be entered in the Measurement
Book and signed by both the parties. Payment shall be made by BHEL after affecting
the recoveries due from the contractor.

All recoveries due from the contractor for the month / period shall
be effected in full from corresponding running bills unless specific approval from
competent authority is obtained to the contrary.

Measurement shall be restricted to that quantity for which it is required to ascertain
the financial liability of BHEL under this contract.

Measurements shall be taken jointly by persons duly authorised by BHEL and the
contractor.

Passing of bills covered by such measurement does not amount to acceptance of the
completion of the work measured by BHEL. Any left out work has to be completed by
the contractor, as directed.

Final measurement bill shall be prepared in the proforma prescribed for the purpose,
based on the certificate issued by the Engineer that the entire work as stipulated in
the tender specification has been completed in all respect to the entire satisfaction of
BHEL. The contractor shall give unqualified ‘NO CLAIM AND NO DEMAND
CERTIFICATES’. All the tools and tackles loaned to him should be returned in
satisfactory condition to BHEL. The abstract of final quantities and financial values
shall also be entered in the Measurement Book and signed by both parties. The final
bill shall be paid within a reasonable time after the completion of the work.

RIGHTS OF BHEL:

BHEL reserves to itself the following rights in respect of this Contract without
entitling the Contractor to any compensation as below:
To withdraw any portion of work and / or to restrict / alter quantum of work as
indicated in the contract during the progress of work and get it done through another
agency and / or by the departmental staff at the risk and cost of Contractor, in the
event of Contractor not starting the work in time, poor progress of work, inability to get
the work done completion of Contract, poor quality of work, persistent disregard of
instructions of BHEL, assignment transfer, or subletting of the contracted work without
written permission of BHEL, non-fulfiiment of any contractual obligations etc. and to
claim /recover compensation for such losses from the contractor including BHEL's
supervision charges and overheads from Security Deposit / other dues in addition to
any other action that may be taken.
To terminate the contract after due notice and forfeit the Security Deposit and recover
the loss sustained in getting the balance work done through other agencies in addition
to liquidated damages in the event of:

Contractor’s continued poor progress. Withdrawal from or abandonment of the work

before completion of the work.

Corrupt act of the contractor.

Insolvency of the contractor. Persistence disregard of the instructions of =~ BHEL.

Assignment, transfer, subletting of the contract work without BHEL’s written

permission.

Non-fulfilment of any contractual obligations or obligations under the law.

NIT NO. MOD/CIVIL/10051142 Section-1B
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To recover any money due from the Contractor from out of any money due to the
Contractor under this or any other Contract or from the Security Deposit.

To claim penalty or compensation for losses sustained including BHEL's supervision
charges and overheads in case of termination of contract and / or to levy liquidated
damages for delay in completion of work.

To effect recoveries from any amounts due to the contractor under this or any other
contract or in any other from the moneys which BHEL is forced to pay to anybody due
to contractors failure to fulfil any of his obligations.

To restrict or increase the quantum of work to suit site requirements, since the tender
specification is based on preliminary documents and quantities furnished therein are
indicative and approximate. The rates quoted shall not be subjected to revision by the
contractor in such case.

To deploy BHEL’s skilled and/ or semi-skilled workmen in case of emergency / poor
progress / deficiency in skill on the part of the employees of the contractor and to
recover the expenditure on account of the same from the money due to the
contractor.

The Engineer-in-Charge shall have full powers to acquire the removal from the
premises of all materials which in his opinion are not in accordance with the
specifications and in case of default the Engineer-in-Charge shall be at liberty to
employ other persons to remove the same without being answerable or accountable
for any loss or damage that may happen to arise to such materials. The Engineer-in-
Charge shall have full powers to ask for other proper materials to be substituted there
of and in case of default the Engineer-in Charge may ask the same to be supplied and
all costs which may arise due to such removal and substitution are to be borne by the
contractor.

While every endeavour will be made by BHEL to this end, BHEL can not
guarantee uninterrupted work due to conditions beyond its control. The
contractor will not be entitled to any compensation/ extra payment/overun
on this account.

In the event of any dispute of technical nature, the decision of BHEL Engineer shall be
final and binding on the Contractor.

RESPONSIBILITIES OF CONTRACTOR:

The contractor should follow the prevailing industrial / labour laws as amended from
time to time and shall also take all safety measures required during the execution of
this order.

The Contractor shall be fully responsible for correctness & quality of his work to the
entire satisfaction of BHEL. The work shall be executed in accordance with the
directions, instructions, drawings and specification. The work shall be performed in a
first class, neat and good workmanship manner by technical staff skilled in the trade
involved. The installation shall be carried out in such a manner as to preserve access
to other equipment installed. If during the progress of manufacture or supply of plant,
BHEL notifies in writing to the contractor that the contractor has manufactured any
plant or part of plant unsound or imperfect, or has supplied any plant inferior in
quality to that specified, the contractor on receiving details of such defects or
deficiency, shall at his own expenses, within such time as may be reasonably
necessary for the purpose, alter, reconstruct or remove such plant or part of plant or
supply fresh materials as per standard specification and in case the contractor shall
fail to do so, BHEL may on giving the contractor thirty days notice in writing of his
intention to do so, proceed to alter, reconstruct or remove such plants or part of
plants at the contractor’s cost provided that nothing in this clause shall be deemed to
deprive BHEL or affect any rights which he may otherwise have in respect of such
defect or deficiencies and provided that such replacement shall be carried out by
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BHEL within a reasonable time and at a reasonable price and as far as possible, to the
same specification and under competitive conditions.

If the completed plant or any portion taken over is found to be defective or fails to
fulfil the requirement of the contract, the engineer shall forthwith give the contractor
notice setting forth particulars of defects or failure and the contractor shall make the
defects good, or alter the same to make it comply with the requirements of contract.
If the contractor fails to do so, within a reasonable time, BHEL may reject and replace
at the cost of the contractor, the whole or any portion of the plant, as the case may
be, which is defective or fails to fulfil the requirement of the contract. In case of such
replacement by BHEL, contractor shall be liable to pay to BHEL the extra cost, if any
of such replacement delivered and / or erected as provided for in the original contract.
Such extra cost and the damages being the ascertained difference between the prices
paid by BHEL, under the provision above mentioned for such replacement and the
contract price for the plant so replaced and also to repay any sum paid by BHEL to the
contractor in respect of such defective plant.

If in the opinion of the contractor any work is insufficiently specified or required
modifications, the Contractor shall refer the same in writing to the Engineer and
obtain his instruction / approval in writing before proceeding with the work. If
contractor fails to refer such instance, any excuse for faulty erection, for poor
workmanship or delay in completion shall not be entertained.

Land belonging to BHEL shall not be occupied by the contractor without the written
permission of BHEL.
The Contractor will be required to sign a contract with BHEL on Non-judicial
stamp paper as per Annexure - “A”. The cost towards agreement shall be
born by the contractor.

All the properties/equipment/components of BHEL loaned with or without deposit, to
the contractor shall remain the properties of BHEL. The contractor shall use such
properties for the purpose of execution of this contract. All contractors shall return
them in good conditions as and when required by BHEL. In case of non-return, loss,
damaged, repairs, etc., cost thereof, as may be fixed by the Engineer, will be
recovered from the contractor.

It shall not be obligatory on the part of BHEL to supply any tools and tackles.
Depending upon availability, possibility, BHEL tools & equipment may be made
available to the contractor on payment of hire charges as mentioned in Annexure C of
Price Schedule. In case BHEL is unable to issue such equipment due to non-
availability, it is the responsibility of the contractor to arrange such equipment from
outside & hire & other charges shall be borne by the contractor.

ROYALTY - Royalty for equipments supplied shall be borne by the contractor and
nothing extra on this account shall be paid to him by BHEL.

PERMANENT BENCH MARKS - Where directed by the Engineer, the contractor shall
provide permanent bench marks. Likewise any other levels or lines or points
specifically required by the Engineer shall be built in. The contractor shall carefully
protect and preserve such important mark during execution of the work.

SITE TESTING OF MATERIALS - For the tests carried out by the contractor at site,
the contractor shall install testing equipment at site and shall ensure and certify the
calibration of the equipment so installed and shall maintain the same in working order
through out the period of construction. The contractor shall also provide the necessary
trained staff for carrying out such tests and using such equipment. List of equipments
with range shall be submitted by the bidder.

APPROVAL OF LOCAL MATERIALS FOR USE - Before bringing any material (locally
purchased) to site in bulk for civil works, infrastructure, plant services, etc,
contractor shall have to bring a sample first and get it approved by Engineer. Any
material brought to site in contravention of this conditions shall be rejected forthwith
and no payments shall be made.
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20.12

20.13

20.14

20.15

20.16

20.17

20.18

20.19

20.20

20.21

The contractor shall not claim any compensation due to reduction in the scope of work
due to changes in design, which curtail the quantum of work.

The contractor shall fully indemnify BHEL against all claims of whatever nature arising
during the course of execution of this contract due to the acts of contractor/his
personnel.

In the event of any claim or demand being made or action being brought against
BHEL for infringement or alleged infringement of letter, patent in respect of any
machine plant, work or thing used or supplied by the contractor under this contract
or in respect of any method of using or working by BHEL of such machines, plant,
work or thing, the contractor will indemnify BHEL against such claim or demand and
all costs and expenses arising from or incurred by reason of such claim or demand.
In case the equipment in such suit or proceedings is held to constitute infringement
and the use of the equipment or part is prohibited, the contractor shall at his own
expenses either procure for BHEL the right to continue using the equipment, modified
it so as it becomes non-infringing or remove the equipment and refund BHEL price
plus the transportation and installation cost thereof.

The contractor shall ensure that no damage is caused to any person/any existence
work/property of BHEL /other parties working at site. If any such damage is caused, it
shall be the responsibility of the contractor to make good the losses and compensate
the affected parties at his own cost. The contractor shall indemnify BHEL for any such
eventuality.

Any delay in completion of work or non-achievement of periodical targets due to
reasons attributable to the contractor, will have to be compensated by the contractor
either by increased manpower and resources or by working extra hours or more than
one shift at no extra cost to BHEL.

The contractor shall execute the work under the conditions usual to such power plant
construction and in conjunction with numerous other operations at site. The
contractor and his personnel shall co-operate and co-ordinate with other agencies at
project site and proceed in a manner that shall help in the progress of work at site as
a whole.

The contractor shall keep the area of work clean and shall remove the debris etc. while
executing day-to day work. Upon completion of work, the contractor shall remove
from the vicinity of work, all scrap, packing materials, rubbish, unused and other
materials and deposit them in places specified by the Engineer. The Contractor shall
also demolish all the hutment’s sheds, offices, etc. constructed and used by him and
shall clean the debris. In the event of his failure to do so, the same will be arranged
to be done by the Engineer and the expenses for the same shall be recovered from
the contractor.

The contractor shall execute the work in the most professional manner in the
stipulated time. Accuracy of work and timely execution shall be the essence of this
contract. The contractor shall be responsible to ensure that the quality, assembly and
workmanship conform to the dimensions and clearance given in the drawings and / or
as per the instructions of the Engineer.

Establishment of Site Office - Contractor shall make its own office at site. He will
be required to maintain good office at site with necessary infrastructure and staff. The

contractor should have a mobile phone, Computer System with Printer & UPS.

In case there is no specification laid down in the contract for a class of work, such
work shall be carried out in accordance with the instructions and requirements of the
Engineer.

The contractor shall take all reasonable care to protect the materials and the work till
such time the plant/equipment has been taken over by BHEL/its customer. It will be
the responsibility of the contractor to ensure safe lifting of the equipment to avoid
damages/accidents.
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20.22 Contractor shall not stop work or abandon the site for what so ever reason or dispute,
excepting for force majeure conditions. All problems/dispute shall be separately
discussed and settled without affecting the progress of work, stoppage or abandonment
of work, other than under force majeure conditions, shall be treated as breach of
contract and dealt with accordingly.

20.23 OBSERVING LOCAL LAWS, PROVIDING WORKMEN & SUPERVISORY
PERSONNEL - The following are the responsibilities of the contractor in respect of
observance of local laws, employment of personnel, payment of taxes etc. -

+ The contractor shall engage sufficient staff to maintain the required rate of progress and
quality of workmanship. If unskilled workers are required to be engaged, the same shall be
engaged, as far as possible, from local areas in which the work is being executed. Claim
for idle labour/machinery due to non-supply of any material by BHEL or for any other
reasons will not be entertained. During the continuance of this contract, the contractor shall
have due regard to all local festival, religious events and other customs, in all his dealings
with the local labour for the time being employed on or in connection with the work.

+ The Contractor shall comply with all local, state and central laws, statutory rules,
Regulations, etc., such as: the payment of wages Act, the Minimum Wages Act, The
Workmen’s Compensation Act, The Employer’s Liability Act, The Industrial Disputes Act,
The Employees Provident Fund Act, Employees State Insurance Scheme, The Contract
labour (Regulations and Abolition) Act, 1970, Factory Act 1948, Maternity Benefit Act 1961,
Equal Emolument Act 1976,M.P. Shram Kalyan Nidhi Adhiniyam 1982, Payment of Bonus
Act 1963, Inter State Migrant Act and other Acts, Rules and Regulations for labour as may
be enacted by the Government during the tender of the Contract and having force or
jurisdiction at site. The contractor will be required to seek registration, if required, as per
local laws. obtain The contractor shall give to the local governing body, police and other
concerned project site authorities all such notice (s) as may be required under law.

+ The Contractor, in the event of the Contract engaging 20 or more workmen, shall obtain
independent license under the Contract Labour (Regulations and Abolition) Act, 1970 from
the concerned authorities based on the certificate (Form V) issued by the Principal
employer / customer.

4+ The contractor shall produce the following Registers and forms before commencement of
work, verification by the Executing Officer of the company. These are mandatory.

a. Form XIII - Register of workmen employed by contractor (Rule 75).
b. Form XIV - Employment card issued by contractor (Rule 76).
C. Form XVI - Muster Roll (Rule 78 (1) (a) (i)).
d. Form XVII - Register of Wages (Rule 78 (1) (a) (i)).
e. Form XVII - Register of wages - cum Muster Roll (in case
of weekly payment).
f. Form XIX - Wage slip (Rule 78 (b)).
g. Form XX - Register of deduction for damages or loss
(Rule 78 (1) (a) (ii)).
h. Form XXI - Register for fines (Rule 78 (1) (a) (ii)).
i Form XXII - Register of advances (Rule 78 (1) (a) (ii)).
j- Form XXIII - Register of overtime (Rule 78 (1) (a) (iii)).
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k. Form XXIV - Register to be sent by the contractor to licensing

Officer (Rule 82) (1).

The contractor shall maintain the above neatly, completely and legibly for inspection by
various statutory authorities and the company officials even at short notice.

The contractor shall pay all taxes, frees, license charges which may be him or otherwise as
deemed fit.

The contractor shall make all arrangements and shall also meet all expenses in connection
with his workmen’s qualification / re-qualification test(s) etc at site.

All safety rules and codes are applicable to work shall be followed without any exception.

The contractor shall arrange to provide guards and prominently display caution notices, in
unsafe and hazardous area.

The contractor shall be responsible for the provision of health and sanitary arrangements
as described in the contract labour Regulations and Abolition Act, 1970.

The contractor shall be responsible for safety precautions as may be required for safe and
satisfactory execution of the contract.

All safety rules and codes applied by BHEL inside factory shall be observed by the
contractor and his workmen without exception. The contractor shall be responsible for the
safety of the equipment/material and work to be performed by him and shall maintain all
lights, fencing guards, signs etc. or other protections necessary for the purpose. Contractor
shall also take such additional precautions as may be indicated from time to time by the
Engineer, with a few to prevent pilferage, accidents, fire hazards etc. Suitable number of
clerical staff watches and ward staff & storekeepers to take care of equipment, material,
construction tools and tackles shall be posted at site by the contractor till the completion of
the work. The contractor shall arrange for such safety devices as are necessary for this
type of work and carryout the requisite site test of handling equipment, lifting tools, tackles
etc. as per usual standards and practices.

The contractor shall make his own arrangement for proper accommodation including
adequate medical facilities for the personnel employed by him.

The contractor will be directly responsible for payment of wages to his workmen. A pay-roll
sheet giving details of all payments made to the workmen duly signed by the contractor’s
representative be furnished to BHEL for record purpose.

No idle labour charges will be admissible in the event of any stoppage of work resulting in
the contractor’'s workmen being rendered idle due to any reason at any time.

The contractor shall furnish fortnightly labour deployment report indicating the
classification and number of workmen engaged, date-wise and category-wise. Besides, the
contractor shall also furnish progress reports on work at regular intervals as required by
the Engineer.

Gate Pass for entry into factory premises would be required for all the persons deployed
by the contractor at site. Special permission would be required for working beyond normal
working hours on Sundays & holidays. The contractor shall be arranging the passes and
working permission on their own. BHEL Engineer shall provide necessary help and guidance
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for the same. Normal working hours in the plant is 8 hours. Completion time is the essence
of the contract. Hence the contractor may be required to arrange working in extended
working hours/ round the clock working to achieve scheduled completion date.

The contractor has to ensure that the people deployed by them restrict their movement in
the area earmarked for the project. For movement in area other than earmarked for project
prior permission of BHEL Engineer is required. The contractor shall abide by all the rules
and regulations of the BHEL Bhopal.

Contractors shall submit following Certificate for each contract separately.

“It is certified that PF Challans of the amount....................... Pertains to my workers whose
names are appearing in the wage sheet of the month................... And these workers are
engaged in .......cceeeiieens (Type of work) against work order no............... in........ (Name of
department).

Contractor shall be responsible for making payment of wages before expiry of 7 days from
the last day of wage period and to ensure disbursement of wages in the presence of the
authorized representative of contract operating division who shall record under his
signature at the end of entries in the register of wages in the following form.
“Certified that the amount shown in column no.............. has been paid to workers
concerned in my presence on date...... at time...”

Signature of contractor

Contractor shall distribute wage slip to his employee one day before the last day of the
month.

The Contractor shall deploy all skilled, semi-skilled and unskilled workers and should hold
valid certificates wherever necessary. The contractor shall deploy only experienced
supervisory staff to carry out the construction & erection work and control his workmen.
BHEL reserves the right to insist on removal of any employee of contractor. In the event of
increasing or decreasing the category of workers, supervisors the contractor shall obtain
the prior approval of BHEL's site-in-charge.

Contractor shall obtain complete bio-data of the labour, employment certificate and
Antecedent verification in the prescribed form for each labour and supervisor engaged by
him and shall submit the same to the Personnel Department / IR section through the
contract executing officers before commencement of the work.

The Entry permits are to be issued to the Contract Labour by Assistant Commandant / CISF
(Plant), based on the requisition submitted by Contract Executing Officer and forwarded by
Dy. General manager / Personnel.

The contractor shall attend to all inspections notified / conducted by the Personnel
Department, Labour Department, P.F. authorities. Factory Inspectors ESI Inspectors or any
other such authorities under the act.

Non - compliance of any provisions under the act/ rule/instructions / guidelines shall make
the contractor liable for penal action including termination of contract.

In the event of any accident in respect of which compensation may become payable under
the workmen’s compensation act VIII of 1923 whether by the contractor or by the
company as principle employer, it shall be lawful for the company to retain out of monies
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+

due and payable to the contractor such sum or sums of money as may, in the opinion of
the company shall be final in regard to all matter arising in this clause.

No work shall be done on Sundays or on other declared holidays of the company without
the written permission of the company officer in-charge of the work. The contractor shall
comply with the provisions of the Factories Act Rules framed there under if the same are
applicable.

The contractor shall keep his work place clean and safe to avoid injuries to men and
damage to finished products / equipments.

On the occurrence of an accident, which results in the death of any of the workmen
employed by the contractor or which is so serious as to be likely to result in the death of
any such workmen, the contractor shall within 24 hours of the happening of such an
accident intimate in writing to the company official in-charge of the work.

The contractor shall indemnify the company against all losses or damages sustained by the
company resulting directly or indirectly from his failure to give intimation in the manner
aforesaid including the penalties or dues if any and become payable by the company, as a
consequence of failure, the company to give notice under the workmen’s compensation act
or otherwise confirm to the provisions of the said act in regard to such accident.

The contractor shall ensure adherence to all statuary requirements applicable to BHARAT
HEAVY ELECTRICALS LIMITED, Bhopal.

The contractor shall ensure abidance by all the labour laws especially including contract
labour (R & A) Act, payment of wages Act, workmen’s compensation act, minimum wages
Act ESI Act and Provident Fund Act as amended from time to time

The contractor should engage only those labourers who shall be more than 18(eighteen)
years of age.

The contractor shall provide the required safety equipment labours engaged by him.

Contractor shall issue “"Employment Card” as per statute to all the labour and supervisors
covered under the job work contract.

The contractor shall be responsible to settle any grievances of the labour deployed by him.

21.0 STRIKES AND LOCKOUTS

a) The contractor will be solely responsible for all disputes and other issues connected
with his workmen. In the event of contractor’'s workmen resorting to strike or the
contractor resorting to lockout and, if the strike or lockout so declared is not settled
within a period of one month, BHEL shall have the right to get the work executed
employing its own men or through other agencies or both. The cost incurred by
BHEL in this regard shall be recovered from the contractor.

b) For any purpose whatsoever, the employees of the contractor shall not be deemed
to be in the employment of BHEL.

22.0 FORCE MAJEURE

a) The following shall amount to force majeure conditions: Acts of God, act of any
Government, War, sabotage, riots, civil commotion, police action, revolution, flood,
fire, cyclone, earthquake, abnormally bad weather and epidemic and other similar
causes over which the Contractor has no control.
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23.0
23.1

23.2

23.3

24.0
24.1

24.2

24.3

24.4

b) If the Contractor suffers delay in the execution of the Contract, due to delay caused

by force majeure conditions, as defined above, the agreed time for completion of
the work covered by this contract shall be extended by a period of time equal to the
period of the delay, provided the Contractor immediately reports to BHEL in writing
the causes for the delay. The Contractor shall not be eligible for any compensation
on account of any extension in time of completion given to Contractor due to force
majeure conditions.
SETTLEMENT OF DISPUTES:

Except as otherwise specifically provided in the contract all disputes concerning
questions of fact arising under the contract shall be decided by the engineer subject
to a written appeal by the contractor to the engineer, whose decision shall be final
to the parties hereto.

Any disputes or differences including those considered as such by only one of the
parties arising out of or in connection with the contract shall be to the extent
possible settled amicably between the parties.

If amicable settlement cannot be reached then all disputed issues shall be settled by
arbitration as provided in relevant clause.

ARBITRATION

All disputes between the parties to the Contract arising out of or in relation to the
Contract, other than those for which the decision of the Engineer in the Contract or
any other person is expressed to be final and conclusive, shall after written notice
by either party to the contract to the other party, be referred to sole arbitration of
the General Manager or his nominee. The Arbitration shall be conducted in
accordance with the provisions of the Indian Arbitration and Reconciliation Act,
1996.

The parties to the Contract understand and agree that there will be no objection
that the General Manager or the person nominated as arbitrator had earlier in his
official capacity directly or indirectly dealt with the matters to which the Contract
relates or that in the course of his official duties had expressed views on all or any
of the matters in dispute or difference. The award of the arbitrator shall be final
and binding on the parties to this contract.

Work under the contract shall be continued by the contractor during the arbitration
proceedings, unless the matter is such that the work cannot possibly be continued
until the dispute or differences are settled by the arbitration and save as those
which are otherwise expressly provided in the contract.

The arbitration proceedings shall be held at Bhopal. The jurisdiction of courts for
these proceeding shall be at Bhopal.
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ANNEXURE - “A”

CONTRACT

(To be issued in appropriate valid non -judicial stamp paper issued from State of
Madhya Pradesh

THIS AGREEMENT MADE THIS.....ccooiiee e DAY OF ......... 200.... Between
BHARAT HEAVY ELECTRICALS LIMITED, Bhopal (A Government of India Enterprise) a
Company incorporated under the Companies Act 1956, having its registered office at BHEL
House, Siri Fort, New Delhi — 110 049 (hereinafter called BHEL) of the ONE PART

AND

WHEREAS  M/S oo state that they have acquired and possess
extensive experience in the field of ..
and whereas in response to an InV|tat|on to Tender No dated ............ issued
by BHEL for the execution of ... . the Contractor submltted their offer
dated................... And whereas BHEL has accepted the offer of the Contractor on terms and
conditions specified in the Letter of Intent No............... dated................ Read with the reference
cited therein.

THIS AGREEMENT WITNESSESS AND it is hereby agreed by and between the parties as
follows:

That the Contractor shall execute the WOrk Of ..o e e
and more particularly described in Tender specification (hereinafter called the said works) in
accordance with and subject to terms and conditions contained in these presents, Instructions
to Tenderers, General Conditions of Contract, Special Conditions, annexures, Letter of Intent
dated .................. and such other instructions, drawings, specifications given to him from time
to time by BHEL.

The Contractor is required to furnish to BHEL Security Deposit in the forms of cash/approved
securities / Bank Guarantee valid upto .......... for @ sum of RS.....cccceciviiieeennnn. (Rupees
.............................................................................. ) towards satisfactory performance and completion
of the Contract.

The Contractor has furnished a Guarantee bearing No........cccccccueee Dated ...ccooooveieies for a
sum of Rs...coceeeunee. . (RUPEES.....tiiicceeccieciiiit e ) executed by
............................... Bank in favour of BHEL towards Securlty Deposit valid up to.......................(The
Contractor has furnished to BHEL an initial Security Deposit of Rs........... in cash /Approved
Securities/BG for Rs.......... And has agreed for recovery of the balance security deposit by
BHEL............ @ 10% of the value of work done from each running bill till the entire security

deposit is recovered).

The contractor hereby agrees to extend the validity of the Bank Guarantee for such further
period or periods as may be required by BHEL and if the contractor fails to obtain such
extension (s) from the Bank, the contractor shall pay forthwith or accept recovery of Rs......
from the bills in one instalment and the Contractor further agrees that failure to extend the
validity of the Bank Guarantee or failure to pay the aforesaid amount in the manner specified
above shall constitute breach of contract. In addition to above BHEL shall be entitled to take
such action as deemed fit and proper for recovering the said sum of Rs............. .
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That in consideration of the payments to be made to the contractor by BHEL in accordance
with this Agreement the Contractor hereby convenience and undertakes with BHEL that they
shall execute, construct, complete the works in conformity, in all respects, with the terms and
conditions specified in this Agreement and the documents governing the same.

That the Contractor shall be deemed to have carefully examined this Agreement and the
documents governing the same and also to have satisfied himself as to the nature and
character of the works to be executed by him.

That the Contractor shall carry out and complete the execution of the said works to the entire
satisfaction of the Engineer or such other officer authorised by BHEL, within agreed time
schedule, the time of completion being the essence of the Contract.

That BHEL shall, after proper scrutiny of the bills submitted by the Contractor; pay to him
during the progress of the said works such sum as determined by BHEL in accordance with
this Agreement.

That this Agreement shall be deemed to have come into force from the date on which the
letter of intent has been issued to the Contractor.

That whenever under this contract or otherwise, any sum of money shall be recoverable from
a payable by the Contractor, the same may be deducted in the manner as set out in the
General Conditions of Contract or other conditions governing this Agreement.

That all charges on account of Octroi, Terminal and other Taxes including sales tax or other
duties on material obtained for execution of the said works shall be borne and paid by the
Contractor.

That BHEL shall be entitled to deduct from the Contractor’s running bills or otherwise Income
Tax under Section 194(C) of the Income Tax Act, 1961.

That BHEL shall be further entitled to recover from the running bills of the contractor or
otherwise such sum as may be determined by BHEL from time to time in respect of
consumables supplied by BHEL, hire charges for tools and plants issued (where applicable)
and any other dues owed by the contractor.

That it is hereby agreed by and between the parties that non-exercise, forbearance or
omission of any of the powers conferred on BHEL and/or any of its authorities will not in any
manner constitute waiver of the conditions here to contained in these presents and the
liability of the Contractor with respect to compensation payable to BHEL or Contractor’s
obligations shall remain unaffected.

It is clearly understood by the between the parties that in the event of any conflict between
the Letter of Intent and other documents governing this Agreement, the provisions in the
letter of intent shall prevail.

The following documents:-

(a) Invitation to Tender NO........coceeeeieieiiecciens and the documents specified therein
(b) Contractor’s Offer No................... . date..............

(c) Letter of Intent No.......cc.cc......... date ............... .

() e

shall also form part of & shall govern this Agreement.
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of:

WITNESS: -

IN WITNESS HEREOF, the parties hereto have respectively set their signature in the presence

(CONTRACTOR)

to be signed by a person holding a valid Power of Attorney

For and on behalf of
Bharat Heavy Electricals Ltd,
Bhopal
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ANNEXURE - “"B"”

MODEL FORM OF BANK GUARANTEE (FOR SECURITY DEPOSIT)
(To be issued in appropriate valid non-judicial stamp paper of appropriate value)

In consideration of the Bharat Heavy Electricals Limited, having its registered Office at BHEL
House, Siri Fort, New Delhi (hereinafter called BHEL), having agreed to exempt .........cccoceeennenne.
(hereinafter called “the said Contractor (s)” from the demand, under the terms and conditions
of the Agreement dated ................. . made between BHEL and .......... for i,
(hereinafter called “the said Agreement”) of Security (name of work) deposit for the due
fulfilment by the said contractor(s) of the terms and conditions contained in the said
Agreement, on production of a bank guarantee for RS....... (Rupees

(indicate the name of the Bank)
(hereinafter referred to as “the bank”) request of contractor(s) do hereby undertake to pay to
BHEL and amount not exceeding RS.....c... coiiiiiiiiiiiiiiiiis e against any loss or
damage caused to or suffered or would be caused to or suffered by BHEL, by reason of any
breach by the said contractor(s), of any of the terms or conditions contained in the said
Agreement.

W, i e do hereby undertake to pay the amounts due and payable

(indicate the name of the Bank) under this guarantee without any demur, merely on a
demand from BHEL, stating that the amount claimed is due by way of loss or damage caused
to or would be caused to or suffered by BHEL by reason of breach by the said Contractor(s) of
any of the terms or conditions contained in the said Agreement or by reason of the
contractor(s)’s failure to perform the said Agreement. Any such demand made on the bank
shall be conclusive as regards the amount due and payable by the Bank under this guarantee.
However, our liability under this guarantee shall be restricted to an amount not exceeding
RS i .
3 W, e undertake to pay to BHEL any money so demanded

(indicate the name of the Bank)

notwithstanding any dispute or disputes raised by the Contractor(s) / supplier(s) in any suit or
proceeding pending before any court or Tribunal relating thereto, our liability under these
presents being absolute and unequivocal.
The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s) / supplier(s) shall have no claim against us for
making such payment.

WE e . further agree that the guarantee herein contained

(indicate the name of the Bank) shall remain in full force and effect during the period

that would be taken for the performance of the said Agreement and that it shall continue to be
enforceable till all the dues of BHEL under or by virtue of the said Agreement have been fully
paid and its claims satisfied or discharged or till BHEL certifies that the terms and conditions of
the said Agreement have been fully and properly carried out by the said Contractor(s) and
accordingly discharges this guarantee. Unless a demand or claim under this guarantee is
made on us in writing on or before .................... . we shall be discharged from all liability under
this guarantee thereafter.

WE e further agree with BHEL that BHEL shall have the
fullest

(indicate the name of the Bank) liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the said
agreement or to extend time of performance by the said contractor(s) from time to time or to
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postpone for any time or from time to time any of the powers exercisable by the BHEL against
the said Contractor(s) and to forbear or enforce any of the terms and conditions relating to
the said Agreement and we shall not be relieved from our liability by reason of any such
variation, or extension being granted to the said Contractor(s) or for any forbearance, act or
omission on the part of BHEL or any indulgence by BHEL to the said Contractor(s) or by any
such matter or thing whatsoever which under the Law relating to sureties would, but for this
provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s) / Supplier(s).

W, lastly undertake not to revoke this guarantee during its
(indicate the name of the Bank) currency except with the previous consent of BHEL in
writing.
Dated .......... Day..... of 200

FOr o, .

(indicate the name of the Bank)

Note : The above format is drawn upon the model form jointly evolved by the Reserve
Bank of India, the Indian Banker's Association and the Ministry of Finance,
Government of India as circulated by Indian Banker’s Association, Bombay vide
their letter No. LA/14-61/7808 dated 1/5/1980 as such no deviations are
acceptable.

To be issued in appropriate valid non-judicial stamp paper prevalent in the state
where the same is executed which is to be certified by the Notary Public or any

other competent officer of that state.
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10.

11.

12.

13.

14.

15.

16.

LIST OF CONSORTIUM BANKS

. State Bank of India

. ABN Amro Bank N.V.
. Bank of Baroda

. Canara Bank

. Citi Bank N.A.

. Corporation Bank

. Deutsche Bank

. HDFC Bank Ltd.

ICICI Bank Ltd.

IDBI Ltd.

Punjab National Bank
Standard Chartered Bank
State Bank of Travancore
State Bank of Hyderabad

Syndicate Bank

ANNEXURE “C”

9. The Hong Kong and Shanghai Banking Corporation Ltd.
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ANNEXURE “D"”

(TO BE ISSUED IN NON-JUDICIAL STAMP PAPER OF Rs. 10/- issued from
State of Madhya Pradesh)

INDEMNITY BOND

WHEREAS THE (Name of the contractor) M/s. , having its
registered office at, has taken the contract
for tender NO. ... . & Contractor’s Offer

A\ Lo J but the sub-contractors have also to obtain licence under the

contract Labour (Regulation & Certificate under Form-V of the said rules.

So on the request of (Name of the contractor) M/s......ccooiioiiiiiicce e, M/s
Bharat Heavy Electricals Limited, Bhopal has agreed to issue certificate in Form-V
in respect of the sub-contractor mentioned below. M/s ......c..ccccooiiiiiiiiecnen, ,
therefore, undertake to fully indemnify the M/s Bharat Heavy Electricals Limited,
Bhopal from any financial implication whatsoever that may arise due to the grant
of certificate in respect of sub-contractors of (name of the contractor in Form-V

under contract Labour (Regulation & Abolition) Act. 1970 and its rules.

Contractor

NIT NO. MOD/CIVIL/10051142 Section-1B




