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Tender Specification Issue Details 

 

FOR HANDLING AT SITE STORES/STORAGE YARD, TRANSPORTATION TO SITE 

OF WORK, COMPLETE ERECTION, CHECKING OF CALIBRATION, TESTING, 

COMMISSIONING AND HANDING OVER OF CABLING, TRANSFORMERS, DAVR, , 

BUS DUCTS, SWITCHGEAR, LIGHTING PACKAGE, AND ASSOCIATED 

EQUIPMENTS FOR ELECTICAL PACKAGE FOR 1x72 MW CPP REVAMP KRIBHCO 

PROJECT.  

 

AT 

VILLAGE MUNGAI, SIKKA, GARVA AND NANIKHAVRI 

DIST-JAMNAGAR, GUJRAT 

 

         

 

EARNEST MONEY DEPOSIT: Refer Notice Inviting Tender 
 

LAST DATE FOR                       : Refer Notice Inviting Tender 
TENDER SUBMISSION     . 

 
THESE TENDER SPECIFICATION DOCUMENTS CONTAINING VOLUME-I AND VOLUME- II ARE ISSUED TO: 
           
M/s. …………………………………………… 
 
…………………………………………………. 
 
PLEASE NOTE:                   
THESE TENDER SPECS DOCUMENTS ARE NOT TRANSFERABLE. 

 
 
For Bharat Heavy Electricals Limited 
 
 
AGM (Purchase) 
Place: Nagpur 
Date : 
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Registered Office : BHEL House, Siri Fort, New Delhi – 110 049, India 
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NOTICE INVITING 
TENDER 
 

(Document No PS:MSX:NIT:Rev 01 dated 1st Jun 
2012) 
 

1082 
 

Bharat Heavy Electricals Limited 
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Registered Office : BHEL House, Siri Fort, New Delhi – 110 049, India 
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Ref: BHE/PW/PUR/KHZI-ELE/1082                                                               Date: 08.12.2012 
 

NOTICE INVITING TENDER (NIT) 

NOTE:  BIDDER MAY DOWNLOAD FROM WEB SITES 
OR 

PURCHASE TENDERS FROM THIS OFFICE ALSO 
======================================================================================== 
 

To 
 
 
 
 

Dear Sir/Madam 

 

Sub:  NOTICE INVITING TENDER 

 
Sealed offers in two part bid system are invited from reputed & experienced bidders (meeting PRE QUALIFICATION 
CRITERIA as mentioned in Annexure-I) for the subject job by the undersigned on the behalf of BHARAT HEAVY 
ELECTRICALS LIMITED as per the tender document. Following points relevant to the tender may please be noted and 
complied with. 
 

1.0 Salient Features of NIT 
 

SL 
NO 

ISSUE DESCRIPTION 

i TENDER NUMBER BHE/PW/PUR/KHZI-ELE/1082 

ii  Broad Scope of 
job FOR HANDLING AT SITE STORES/STORAGE YARD, TRANSPORTATION TO SITE OF 

WORK, COMPLETE ERECTION, CHECKING OF CALIBRATION, TESTING, 

COMMISSIONING AND HANDING OVER OF CABLING, TRANSFORMERS, DAVR, , 

BUS DUCTS, SWITCHGEAR, LIGHTING PACKAGE, AND ASSOCIATED EQUIPMENTS 

FOR ELECTICAL PACKAGE FOR 1x72 MW CPP REVAMP KRIBHCO PROJECT. 

iii DETAILS OF TENDER DOCUMENT 
a Volume-IA Technical Conditions of Contract (TCC) consisting of 

Scope of work, Technical Specification, Drawings, 
Procedures, Bill of Quantities, Terms of payment, etc 

 
Applicable 

b Volume-IB Special Conditions of Contract  (SCC) Applicable 

c Volume-IC General Conditions of Contract (GCC) Applicable 

d Volume-ID Forms and Procedures Applicable 

e Volume-II Price Schedule (Absolute value). Applicable 
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Registered Office : BHEL House, Siri Fort, New Delhi – 110 049, India 
Website : www.bhel.com 

 
 

iv Issue of Tender 
Documents  

1. Sale from BHEL PS WR office at NAGPUR : 
Start:    08/12/2012 :  

     Closes:  21/12/2012, Time :  16.00 Hrs  
 
2. From BHEL website (www.bhel.com) 
      Tender documents will be available for 

downloading from website till due date of 
submission 

 

 
Applicable 
  

v DUE DATE & TIME 
OF OFFER 
SUBMISSION 

Date : 22/12/2012, Time : 15.00 Hrs 
Place : BHEL PS Regional office at :Nagpur 
Tenders being submitted through representative shall be 
handed over to any of the following BHEL officials after 
making entry/registration at the reception: 
 

Saravana kumar / Engineer (Purchase) 
S M Borkar / DGM (Purchase) 
 

Applicable 

vi OPENING OF 
TENDER 

Date 22/12/2012, Time : 16:15 Hrs  
Notes: 
(1) In case the due date of opening of tender 
becomes a non-working day, then the due date & 
time of offer submission and opening of tenders get 
extended to the next working day.  
 (2) Bidder may depute representative to witness the 
opening of tender 

Applicable 

vii EMD AMOUNT Rs 2,00,000/- ( Rs Two Lakhs Only) Applicable 

viii COST OF TENDER Rs 2000/-. (Rs Two Thousand only) Applicable 

ix LAST DATE FOR 
SEEKING 
CLARIFICATION 

Atleast 3 days before the due date of offer 
submission 
Along with soft version also, addressing to 
undersigned & to others as per contact address given 
below 

 
Applicable 

x SCHEDULE OF Pre 
Bid Discussion 
(PBD) 

Date :   
Applicable/Not 
applicable. 

xi INTEGRITY PACT 
& DETAILS OF 
INDEPENDENT 
EXTERNAL 
MONITOR (IEM) 

---- Applicable/Not 
Applicable 

xii Latest updates  Latest  updates on the important dates, 
Amendments, Correspondences, Corrigenda, 
Clarifications, Changes,  Errata, Modifications, 
Revisions, etc to Tender Specifications will be hosted 
in BHEL webpage (www.bhel.com -->Tender 

Notifications View Corrigendums) and not in the 
newspapers. Bidders to keep themselves updated 

with all such information 

 

 

http://www.bhel.com/
http://www.bhel.com/
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2.0 The offer shall be submitted as per the instructions of tender document and as detailed in this NIT. 
Bidders to note specifically that all pages of tender document, including these NIT pages of this 
particular tender together with subsequent correspondences shall be submitted by them, duly 
signed & stamped on each page, as part of offer. Rates/Price including discounts/rebates, if 
any, mentioned anywhere/in any form in the techno-commercial offer other than the  Price 
Bid, shall not be entertained. 

 
3.0 Unless specifically stated otherwise, bidder shall remit cost of tender and courier charges if 

applicable, in the form of Demand Draft drawn in favour of Bharat Heavy Electricals Ltd, payable at 
Power Sector Regional HQ at Nagpur issuing the Tender, along with techno-commercial offer. 
Bidder may also choose to deposit the Tender document cost by cash at the Cash Office as stated 
above against sl no iv of 1, on any working day; and in such case copy of Cash receipt is to be 
enclosed with the Techno Commercial offer. Sale of tender Documents shall not take place on 
National Holidays, holidays declared by Central or State Governments and BHEL PS HQ at 
NAgpur,  Sundays and second/ last Saturdays  
 

4.0 Unless specifically stated otherwise, bidder shall deposit EMD through Demand Draft/Pay Order in 
favour of Bharat Heavy Electricals Ltd, payable at Nagpur. For other details and for „One Time 
EMD‟ please refer General Conditions of Contract. 
 

5.0 Procedure for Submission of Tenders: The Tenderers must submit their Tenders to Officer 
inviting Tender, as detailed below:  

     PART-I  consisting of „PART-I A (Techno Commercial Bid)‟&  „PART-I B (EMD/COST of 
TENDER)‟  in two separate sealed and superscribed envelopes (ENVELOPE-I & ENVELOPE-
II) 

 PART-II (Price Bid) – in sealed and superscribed envelope (ENVELOPE-III) 

 One set of tender documents shall be retained by the bidder for their reference 
 

 
6.0 The contents for ENVELOPES  and the superscription for each sealed cover/Envelope are  as 

given below.  (All pages to be signed and stamped) 
 

Sl no Description Remarks 

 Part-I A  

 ENVELOPE – I  superscribed as : 
 PART-I (TECHNO COMMERCIAL BID) 
TENDER NO : 
NAME OF WORK : 
PROJECT: 
DUE DATE OF SUBMISSION:  
 
CONTAINING THE FOLLOWING:- 

 

i.  Covering letter/Offer forwarding letter of Tenderer.   

ii.  Duly filled-in `No Deviation Certificate' as per prescribed format to be 
placed after document under sl no (i) above. 
 

Note:  
a. In case of any deviation, the same should be submitted 

separately for technical & commercial parts, indicating 
respective clauses of tender against which deviation is taken 
by bidder. The list of such deviation shall be placed after 
document under sl no (i) above. It shall be specifically noted 
that deviation recorded elsewhere shall not be entertained. 

b. BHEL reserves the right to accept/reject the deviations without 
assigning any reasons, and BHEL decision is final and 
binding.  

i). In case of acceptance of  the deviations, appropriate 
loading shall be done by BHEL 

ii). In case of unacceptable deviations, BHEL reserves 
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the right to reject the tender 
 

iii.  Supporting documents/ annexure/ schedules/ drawing etc as required 
in line with Pre-Qualification criteria. 
 

It shall be specifically noted that all documents as per above shall be 
indexed properly and credential certificates issued by clients shall 
distinctly bear the name of organization, contact ph no, FAX no, etc. 

 

iv.  All Amendments/Correspondences/Corrigenda/Clarifications/Changes/ 
Errata etc  pertinent to this NIT. 

 

v.  Integrity Pact Agreement (Duly signed by the authorized signatory) If 
applicable 

vi.  Duly filled-in annexures, formats etc as required under this Tender 
Specification/NIT 

 

vii.  Notice inviting Tender (NIT)  

viii.  Volume – I A : Technical Conditions of Contract (TCC) consisting of 
Scope of work, Technical Specification, Drawings, Procedures, Bill of 
Quantities, Terms of payment, etc 

 

ix.  Volume – I B : Special Conditions of Contract (SCC)  

x.  Volume – I C  : General Conditions of Contract (GCC)  

xi.  Volume – I D : Forms & Procedures  

xii.  Volume – II (UNPRICED – without disclosing rates/price, but 
mentioning only „QUOTED‟ or „UNQUOTED‟ against each item 

 

xiii.  Any other details preferred by bidder with proper indexing.  

 
 

 PART-I B  

 ENVELOPE – II superscribed as: 
PART-I (EMD/COST of TENDER) 
TENDER NO : 
NAME OF WORK : 
PROJECT: 
DUE DATE OF SUBMISSION: 
 
CONTAINING THE FOLLOWING:- 

 

i. 1. Earnest Money Deposit (EMD) in the form as indicated in this 
Tender 

OR 
      Documentary evidence for „One Time EMD‟ with the Power 
Sector Region of BHEL floating the Tender  
 
2. Cost of Tender ( Demand Draft or copy of Cash Receipt as the 

case may be) 

 

 
 

 PART-II  

 PRICE BID consisting of the following shall be enclosed  

 ENVELOPE-III 
superscribed as: 
PART-II (PRICE BID) 
TENDER NO : 
NAME OF WORK : 
PROJECT: 
DUE DATE OF SUBMISSION: 
 
CONTAINING THE FOLLOWING 

 

i Covering letter/Offer forwarding letter of Tenderer enclosed in Part-I  
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ii Volume II – PRICE BID ( Duly Filled in Schedule of Rates – rate/price 
to be entered in words as well as figures) 

 

 
 

 OUTER COVER  

 ENVELOPE-IV (MAIN ENVELOPE / OUTER ENVELOPE)  
superscribed as: 
TECHNO-COMMERCIAL BID, PRICE BID & EMD 
TENDER NO: 
NAME OF WORK: 
PROJECT: 
DUE DATE OF SUBMISSION: 
 
 
CONTAINING THE FOLLOWING: 

 

i o Envelopes I 
o Envelopes II 
o Envelopes III  

 

 

 
SPECIAL NOTE :All documents / annexure‟s submitted with the offer shall be properly annexed 
and placed in respective places of the offer as per enclosure list mentioned in the covering letter. 
BHEL shall not be responsible for any missing documents. 
 

7.0 Deviation with respect to tender clauses and additional clauses/suggestions in Techno-commercial 
bid / Price bid shall NOT be considered by BHEL. Bidders are requested to positively comply with 
the same.  

 
8.0 BHEL reserves the right to accept or reject any or all Offers without assigning any reasons thereof. 

BHEL also reserves the right to cancel the Tender wholly or partly without assigning any reason 
thereof. Also BHEL shall not entertain any correspondence from bidders in this matter (except for 
the refund of EMD). 

 
9.0 Assessment of Capacity of Bidders: 

Bidders capacity for executing the job under tender shall be assessed „LOAD‟ wise and 
„PERFORMANCE‟ wise as per the following: 
 

I. LOAD: Load takes into consideration ALL the contracts of the Bidder under execution with 

BHEL Regions, irrespective of whether they are similar to the tendered scope or not. The 

„Load‟ is the sum of the unit wise identified packages (refer Table-1) for contracts with BHEL 

Regions. The cut off month for reckoning „Load‟ shall be  the month,  two (2) months preceding 

the month corresponding to the „latest date of bid submission‟, in the following manner:  

(Note: For example if latest bid submission is in Aug 2011, then the „load‟ shall be calculated upto and inclusive of June 

2011) 

i). Total number of Packages 
 

Total number of Packages in hand = P 
Where 

 Pis the sum of all unit wise identified packages under execution with 
BHEL Regions as of the cut off month defined above, including 
packages yet to be commenced.  

 
ii) Weightage “A” assigned  to bidders  based on Total number of Packages 

„P‟: 
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a) If „P‟ =  0-9,           :  “A” will be equal to  „4‟ 
b) If „P‟ =  10-18,      :  “A” will be equal to „3‟ 
c) If „P‟ =  19-36,      :  “A” will be equal to „2‟ 
d) If „P‟ =  37-60,      :  “A” will be equal to „1‟ 
e) If „P‟ is above 60  :  “A” will be equal to „0‟ 

 
II. PERFORMANCE: Here „Monthly Performance‟ of the bidder for all the packages (under 

execution/ executed during the „Period of Assessment‟ in all the Power Sector Regions of 

BHEL) SIMILAR to the packages covered under the tendered scope, excepting packages not 

commenced shall be taken into consideration. The „Period of Assessment‟ shall be 6 months 

preceding the cut off month. The cut off month for reckoning „Period of Assessment‟ shall be  

the month  two (2) months preceding the month corresponding to the „latest date of bid 

submission‟, in the following manner:  

 
(Note: For example if „latest date of bid submission‟ is in Aug 2011, then the „performance‟ shall be assessed for a 6 

month period  upto and inclusive of June 2011, for all the unit wise identified packages (refer Table I) 

 

i). Calculation of Overall „Performance Rating‟ for „similar Package/Packages‟ for the tendered 
scope under execution at Power Sector Regions: 

This shall be obtained by summing up the „Monthly Performance Evaluation‟ 
scores obtained by the bidder in all Regions for all the similar 
Package/packages‟, divided by the total number of Package months for 
which evaluation should have been done, as per procedure below: 
 
a) P1, P2, P3 , P4 , P5 , …. PN  etc be the packages (under execution/ 

executed during the „Period of Assessment‟ in all Regions) SIMILAR to 
the packages covered under the tendered scope, excepting packages 
not commenced. Total number of similar packages for all Regions = PT ( 
iePT = P1 +P2 + P3 +P4 + .. PN )  
 

b) Number of Months „T1‟  for which „Monthly Performance Evaluation‟ as 
per relevant formats, should have been done in the „Period of 
Assessment‟ for the corresponding similar package P1. Similarly T2for 
package P2,T3for package P3, etc for the tendered scope.   Now 
calculate cumulative total months „TT‟ for total similar Packages „PT‟ for 
all Regions ( i.eTT = T1 + T2 + T3 +T4 + .. TN ) 

 

c) Sum „S1„ of „Monthly Performance Evaluation‟ Scores (S1-1, S1-2, S1-3, S1-

4, S1-5,…. S1-N ) for  similar package P1, for the „period of assessment‟ „T1‟  
(i.e S1 = S1-1+ S1-2+ S1-3+ S1-4+ S1-5+…S1-N). Similarly S2 for package P2 
for period T2, S3 for package P3 for period T3, etc for the tendered scope 
for all Regions. Now calculate cumulative sum „ST‟ of  „Monthly 
Performance Evaluation‟ Scores for total similar Packages „PT‟ for all 
Regions (i.e „ST ‟= S1+ S2+ S3+ S4+ S5+…. SN.) 

 

d) Overall Performance Rating „RBEHL‟ for the similar 
Package/Packages  (under execution/ executed during the „Period of 
Assessment‟)  in all the Power Sector Regions of BHEL):  

 
Aggregate of Performance scores for all similar packages in all the Regions  
     =    -------------------------------------------------------------------------------------------------- 
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Aggregate of months for each of the similar package for which performance 
should have been evaluated in all the Regions 
 
              ST 
    =      ------- 
              TT 

 

e) Bidders to note that the risk of non evaluation or non availability of 
the „Monthly Performance Evaluation‟ reports as per relevant 
formats is to be borne by the Bidder 

 
f) Table showing methodology for calculating  „a‟, „b‟ and „c‟ above 

S
l 
n
o 

Item Description Details for all Regions Total 

(i) (ii) (iii) (iv) (v) (vi) (vii) (viii) (ix) (x) 

1 Similar Packages 
for all Regions  

P1 P2 P3 P4 P5 … PN Total No of 
similar packages 
for all Regions = 

PT  
ie Sum (Σ) of 
columns (iii) to 
(ix)  

2 Number of 
Months for which 
„Monthly 
Performance 
Evaluation‟ as per 
relevant formats 
should have been 
done in the 
„period of 
assessment for 
corresponding 
similar Package ( 
as in row 1) 

T1 T2 T3 T4 T5 … TN 
Sum (Σ) of 
columns (iii) to 
(ix) 
 

= TT 

3 Monthly 
performance 
scores for the 
corresponding 
period (as in Row 
2) 

S1-1, 
S1-2, 
S1-3, 
S1-4, 
… 
S1-T1 

S2-1, 
S2-2, 
S2-3, 
S2-4, 
… 

S2-T2 

S3-1, 
S3-

2, 
S3-

3, 
S3-

4, 
… 

S3-T3 

S4-1, 
S4-

2, 
S4-

3, 
S4-

4, 
… 

S4-T4 

S5-1, 
S5-

2, 
S5-

3, 
S5-

4, 
… 

S5-T5 

.. 
… 
… 
… 
… 
 

SN-1, 
SN-2, 
SN-3, 
SN-4,  
… 
SN-

TN 

 
--------- 

4 Sum of Monthly 
Performance 
scores of the 
corresponding 
Package for the 
corresponding 

S1 S2 S3 S4 S5 … SN Sum (Σ) of 
columns (iii) to 
(ix) 
 

= ST 
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period (as in row-
3) 

 
 
 
 

ii)      Weightage “B” assigned to bidders  based on Overall Performance Rating (RBHEL) at Power 

Sector Regions, for the respective Package: 

a) If  RBHELis ≥ 80%, “B” will be equal to „6‟ 
b) If  RBHELis ≥  75% < 80%,  “B” will be equal to „5‟ 
c) If  RBHELis ≥ 70% < 75%,  “B” will be equal to „4‟ 
d) If  RBHELis ≥  65% < 70%,  “B” will be equal to „3‟ 
e)  If  RBHELis ≥ 60% < 65%, “B” will be equal to „2‟ 
f)  If  RBHELis <  60%,  “B” will be equal to „0‟  

 

III. „Assessment of Capacity of Bidder‟ to be Qualified for the tender:  

Shall be based on the sum of the weightages obtained in „LOAD‟ (A) and 

„PERFORMANCE‟ (B) as below: 

a) If the sum (A+B) is 6 or above for each of the applicable Package, then the Bidder 

is considered „Qualified‟ for the tender 

b) If the sum (A+B) is less than 6 for any of the applicable Package, then the Bidder 

is considered „NOT Qualified‟ for the tender 

 

. 

IV. Explanatory note:  

a) Similar package means Boiler or ESP or Piping or Turbine or Civil or Structure or 
Electrical or CI, etc at the individual  level irrespective of rating of Plant, and irrespective 
of whether the subject tender is a single package or as part of combined/composite 
packages. Normally Boiler, ESP, Piping, Turbine, Electrical, CI, Civil, Structure, etc is 
considered individual level of package. For example in case the tendered scope is a 
Boiler Vertical Package comprising of Boiler,  ESP and Power Cycle Piping (i.e the 
„identified packages as per TabIe-1 below), the „PERFORMANCE‟ part against sl no II 
above, needs to be evaluated considering all the identified packages (ie Boiler, ESP 
and Power Cycle Piping) and finally the Bidder‟s capacity to execute the tendered 
scope is assessed in line with III above  

b) Identified Packages (Unit wise) 
Table-1 

 Civil Electrical & CI Mechanical 

 i). Enabling works 
ii). Pile and Pile Caps 
iii). Civil Works including 

foundations 
iv). Structural Steel 

Fabrication & Erection 
v). Chimney 
vi). Cooling Tower 
vii). Others (Civil) 

 
 

i). Electrical 
ii). CI 
iii). Others (Elec& CI) 

i). Boiler & Aux (All types 
including CW Piping if 
applicable) 

ii). Power Cycle Piping/Critical 
Piping 

iii). LP Piping 
iv). ESP 
v). Steam Turbine Generator set & 

Aux 
vi). Gas Turbine Generator set & 

Aux 
vii). Hydro Turbine Generator set & 

Aux 
viii). Turbo Blower (including Steam 

Turbine) 
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ix). Material Handling  
x). Material Management 
xi). Material Handling & Material 

Management 
xii). Others (Mechanical) 
 

 
c) Vendors who are first timers to any BHEL Region, may be considered subject to 

satisfying other  tender conditions. Eligibility of the party for the next tender of any 

package in that Region, shall be subject to the bidder satisfying the „Assessment of 

Capacity of Bidder‟ for a period of first nine months after commencement of work or 

contract duration whatever is lesser.  

In case the first timer is executing any other packages in any BHEL Region,  then the 

performance evaluation will be based on the data available for the other packages 

though not similar, for the „Period of assessment‟, for the purpose of „Assessment of 

Capacity of Bidder‟ 

d) Vendors who are not first timers and who have not been executing any package or 

packages similar to the packages under the tender in the „Period of assessment‟, shall 

be considered qualified subject to them satisfying all other tender conditions. 

e) In the unlikely event of all bidders shortlisted against Technical and Financial 

Qualification criteria not meeting the criteria on „Assessment of Capacity of Bidders‟ 

detailed above, OR leads to a single tender response on applying the criteria of 

„Assessment of Capacity of Bidders‟, then BHEL at its discretion, reserves the right to 

consider the further processing of the Tender based on the Overall Performance 

Rating „RBHEL‟ only. 

f) „Under execution‟ shall mean works in progress as per the following: 

i. upto Boiler Steam Blowing in case of Steam Generator and Auxilliaries 

ii. upto Synchronisation in case of  all other works excepting sl no (i) and (iii)  

iii. upto execution of at least 75% of anticipated contract value (unit wise), in case of 

Enabling works or Civil & Structures.  

Note : BHEL at its discretion can extend (or reduce in exceptional cases in line with 

Contract conditions) the period defined against (i), (ii) and (iii) above, depending 

upon the balance scope of work to be completed. 

g)   Performance evaluation in CL 9 above is applicable to Prime bidder and consortium 

partner (or Technical tie up partner) for their respective scope of work 

10.0 Since the job shall be executed at site, bidders must visit site/ work area and study the job content, 
facilities available, availability of materials, prevailing site conditions including law & order situation, 
applicable wage structure, wage rules, etc before quoting for this tender. They may also consult 
this office before submitting their offers, for any clarifications regarding scope of work, facilities 
available at sites or on terms and conditions.  

 
11.0 For any clarification on the tender document, the bidder may seek the same in writing or through e-

mail,  as per specified format, within the scheduled date for seeking clarification, from the office of 
the undersigned. BHEL shall not be responsible for receipt of queries after due date of seeking 
clarification due to postal delay or any other delays. Any clarification / query received after last date 
for seeking clarification may not be normally entertained by BHEL and no time extension will be 
given. 
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12.0 BHEL may decide holding of pre-bid discussion [PBD] with all intending bidders as per date 

indicated in the NIT. The bidder shall ensure participation for the same at the appointed time, date 
and place as may be decided by BHEL. Bidders shall plan their visit accordingly. The outcome of 
pre-bid discussion (PBD) shall also form part of tender. 
 

13.0  In the event of any conflict between requirement of any clause of this specification/ 
documents/drawings/data sheets etc or requirements of different codes/standards specified, the 
same to be brought to the knowledge of BHEL in writing for clarification before due date of seeking 
clarification (whichever is applicable), otherwise, interpretation by BHEL shall prevail. Any typing 
error/missing pages/ other clerical errors in the tender documents, noticed must be pointed out 
before pre-bid meeting/submission of  offer, else BHEL‟s interpretation shall prevail. 
 

14.0 Unless specifically mentioned otherwise, bidder‟s quoted price shall deemed to be in compliance 
with tender including PBD. 
 

15.0 Bidders shall submit Integrity Pact Agreement (Duly signed by authorized signatory who signs in 
the offer), if applicable, along with techno-commercial bid. This pact shall be considered as a 
preliminary qualification for further participation. The names and other details of Independent 
External Monitor (IEM) for the subject tender is as given at point (1) above.   
 

16.0 The Bidder has to satisfy the Pre Qualifying Requirements stipulated for this Tender in order to be qualified.  
The Price Bids of only those bidders will be opened who will be qualified for the subject job on the basis of 
satisfying the Pre Qualification Criteria specified in this NIT as per Annexure-I (as applicable), past 
performance etc. and date of opening of price bids shall be intimated to only such bidders. BHEL reserves the 
right not to consider offers of parties under HOLD.  

 
17.0 In case BHEL decides on a `Public Opening', the date & time of opening of the sealed PRICE BID shall be 

intimated to the qualified bidders and in such a case, bidder may depute one authorised representative to 
witness the price bid opening. BHEL reserves the right to open „in-camera‟ the „PRICE BID‟ of any or all 
Unsuccessful/Disqualified bidders under intimation to the respective bidders.  

18.0 Validity of the offer shall be for six months from the latest due date of offer submission (including 

extension, if any) unless specified otherwise. 
 

19.0 BHEL reserves the right to decide the successful bidder on the basis of Reverse Auction process. In such 
case all qualified bidders will be intimated regarding procedure/ modality for Reverse Auction process prior 
to Reverse Auction and price will be decided as per the rules for Reverse Auction. . 

 
 However, if reverse auction process is unsuccessful as defined in the RA rules/procedures, or for 

whatsoever reason, then the sealed „PRICE BIDs‟  will be opened for deciding the successful bidder. BHEL‟s 
decision in this regard will be final and binding on bidder.   

 
20.0 On submission of offer, further consideration will be subject to compliance to tender & qualifying requirement 

and customer‟s acceptance, as applicable. 
 

21.0 In case the bidder is an “Indian Agent of Foreign Principals”, „Agency agreement has to be submitted along 
with Bid, detailing the role of the agent along with the terms of payment for agency commission in INR, along 
with supporting documents.  
 

22.0 The bidders shall not enter into any undisclosed M.O.U. or any understanding amongst themselves with 
respect to tender.  
 

23.0 Consortium Bidding (or Technical Tie up) shall be allowed only if specified in Pre Qualifying Requirement 
(PQR) criteria, and in such a case the following shall be complied with: 
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23.1 Prime Bidder and Consortium Partner or partners are required to enter into a consortium agreement 
with a validity period of six months initially. In case the consortium is awarded the contract, then the 
Consortium Agreement between the Prime Bidder and Consortium Partner or partners shall be 
extended till contractual completion period including extension periods if any applicable.  
 

23.2 „Stand alone‟ bidder  cannot become a „Prime Bidder‟ or a „Consortium bidder‟ or „Technical Tie up 
bidder‟ in a consortium (or Technical Tie up) bidding. Prime bidder shall neither be a consortium 
partner to other prime bidder nor take any other consortium partners. However, consortium partner may 
enter into consortium agreement with other prime bidders. In case of non compliance, consortium bids 
of such Prime bidders will be rejected.  

 
23.3 Number of partners for a consortium Bidding (or Technical Tie up) shall be as specified in the PQR 
 
23.4 Prime Bidder shall be as specified in the Pre Qualification Requirement, else the bidder who has the 

major share of work  
 
23.5 In order to be qualified for the tender, Prime Bidder and Consortium partner or partners shall satisfy (i) 

the Technical „Pre Qualifying Requirements‟ specified for the respective package, (ii) “Assessment of 
Capacity of Bidder‟ as specified in clause 9.0 

 
23.6 Prime Bidder shall comply with additional „Technical‟ criteria of PQR as defined in „Explanatory Notes 

for the PQR‟  
 
23.7 Prime Bidder shall comply with all other Pre Qualifying criteria for the Tender unless otherwise 

specified  
 
23.8 In case customer approval is required, then Prime Bidder and Consortium Partner or partners shall 

have to be individually approved by Customer for being considered for the tender. 
 
23.9 Prime Bidder shall be responsible for the overall execution of the contract  
23.10 In case of award of job, Performance shall be evaluated for Prime Bidder and Consortium Partner or 

partners for their respective scope of work(s) as per prescribed formats  
 
23.11 In case the Consortium partner or partners back out, their SDs shall be encashed by BHEL. In such a 

case, other consortium partner or partners meeting the PQR have to be engaged by the Prime Bidder, 
and if not, the respective work will be withdrawn and executed on risk and cost basis of the Prime 
Bidder. The new consortium partner or partners shall submit fresh SDs as applicable. 

 
23.12 In case the prime Bidder withdraws, the whole contract shall be considered cancelled and short closed. 
 
23.13 After execution of work, the work experience shall be assigned to the Prime Bidder and the consortium 

partner or partners for their respective scope of work. After successful execution of two similar works 
with the same consortium partner or partners under direct orders of BHEL, the Prime Bidder shall be 
eligible for becoming a „stand alone‟ bidder for similar works, subject to certification from BHEL about 
the active involvement of the Prime Bidder for satisfactory execution of the works. 

 
23.14 The consortium partner  shall submit SD equivalent to 2% of the total contract value in addition to the 

SD to be submitted by the prime Bidder for the total contract value. In case there are two consortium 
partners, then each partner shall submit SD equivalent to 1% of the total contract value in addition to 
the SD to be submitted by the prime Bidder for the total contract value. 

 
23.15 In case of a Technical Tie up, all the clauses applicable for the Consortium partner shall be applicable 

for the Technical Tie up partner also 
 



BHEL PSWR 
Notice Inviting Tender                                                                                                                   

Tender Specification No : BHE/PW/PUR/KHZI-ELE/1082                                                                     Page 16 of 87 
………………………………………………………………………………………………………………………………………… 

 

Registered Office : BHEL House, Siri Fort, New Delhi – 110 049, India 
Website : www.bhel.com 

24.0 The bidder shall submit documents in support of possession of „Qualifying Requirements‟  duly self certified 
and stamped by the authorized signatory, indexed and properly linked in the format for PQR. In case BHEL 
requires any other documents/proofs, these shall be submitted immediately. 
 

25.0 The bidder may have to produce original document for verification if so decided by BHEL.  
 

26.0 Order of Precedence 
In the event of any ambiguity or conflict between the Tender Documents, the order of precedence shall be in 
the order below: 

a. Amendments/Clarifications/Corrigenda/Errata etc  issued in respect of the tender documents by 
BHEL 

b. Notice Inviting Tender (NIT) 
c. Price Bid 
d. Technical Conditions of Contract (TCC)—Volume-1A 
e. Special Conditions of Contract  (SCC) —Volume-1B 
f. General Conditions of Contract  (GCC) —Volume-1C 
g. Forms and Procedures —Volume-1D 

                                                                                                                      for BHARAT HEAVY ELECTRICALS LTD 
 

                                                                   AGM/Purchase 
Enclosure 

01 Annexure-1: Pre Qualifying criteria. 
02 Annexure-2: Check List. 
03 Annexure-4: Important Info 
04 Other Tender documents as per this NIT. 
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ANNEXURE - 1 
 

PRE QUALIFYING  CRITERIA 
 
 

JOB 
FOR HANDLING AT SITE STORES/STORAGE YARD, 

TRANSPORTATION TO SITE OF WORK, COMPLETE ERECTION, 

CHECKING OF CALIBRATION, TESTING, COMMISSIONING AND 

HANDING OVER OF CABLING, TRANSFORMERS, DAVR, , BUS 

DUCTS, SWITCHGEAR, LIGHTING PACKAGE, AND ASSOCIATED 

EQUIPMENTS FOR ELECTICAL PACKAGE FOR 1x72 MW CPP 

REVAMP KRIBHCO PROJECT 

TENDER 
NO 

BHE/PW/PUR/KHZI-ELE/1082 

 

SL NO PRE QUALIFICATION CRITERIA 

Bidders claim in respect of fulfilling the PQR 
Criteria 

Name and Description of 
qualifying criteria 

Page no of 
supporting 
document. 

Bidder must 
fill up this 
column as 

per 
applicability 

A Submission of Integrity Pact duly signed (if applicable) 
 
NOT APPLICABLE 

 

B Technical 
Bidder must have, executed following works in the last 
seven (7) years as on latest date of bid submission { i.e. 
Bidder must meet (B.1.1 ) And (B.2.1 or B.2.2 or B.2.3 )} 
 
B.1.1) Electrical works in a power Plant consisting of: 

a) Power Transformers (76MVA)  

b) HT Bus Ducts  

c) HT Switchgears    
AND 

B.2.1) Executed One Electrical work not less than value 
of Rs 208 Lakhs. 

                              OR 
B.2.2) Executed Two Electrical works each of not less 
than value of Rs 130 Lakhs. 

                             OR 
B.2.3) Executed Three Electrical works each of not less 
than value of Rs 104 Lakhs. 
 

 
 
 
APPLICABLE 
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C-1 
 

Financial Turnover 
Bidders must have achieved an average annual 
financial turnover (Audited) of Rs.78 Lakhs or more 
over last three Financial Years (FY) i.e. 2009-2010, 
2010-2011, 2011-12  

APPLICABLE  

C-2 NETWORTH (only in case of Companies) 
Net worth of the Bidder based on the latest Audited 
Accounts as furnished for „C-1‟ above should be 
positive 

APPLICABLE  

C-3 PROFIT 
Bidder must have earned cash profit in any one of 
the three Financial Years as applicable in the last 
three Financial Years defined in „C-1 above based on 
latest Audited Accounts. 
 

APPLICABLE  

D 
 

Assessment of  Capacity of Bidder to execute the 
work  as per sl no 9 of NIT  

APPLICABLE By BHEL 

E Approval of Customer  
 

APPLICABLE BY BHEL 

F Price Bid Opening  
Note: Price Bids of only those bidders shall be 
opened who stand qualified after compliance of 
criteria A to E  

APPLICABLE BY BHEL 

F Consortium criteria  NOT APPLICABLE  

  
Explanatory Notes for the PQR (unless otherwise specified in the PQR):  
1. Bidder to submit Audited Balance Sheet and Profit and Loss Account for the respective years as indicated 

against C-1 above along with all annexures 
2. In case audited Financial statements have not been submitted for all the three years as indicated against 

C-1 above,  then the applicable audited statements submitted by the bidders against the requisite three 
years, will be averaged for three years i.e total divided by three. 

3. C-2:-NETWORTH : Shall be calculated based on the latest Audited Accounts as furnished for C-1 above. 
Net worth = Paid up share capital + Reserves. (Net worth is required to be evaluated in case of 
companies)  

4. C-3:- PROFIT : shall be NET profit (PAT + Non cash expenditure viz depreciation) earned during any one 
of the three financial years as in C-1 above 

5. „Additional‟ Criteria in respect of „Technical‟ criteria of PQR (as in „B‟ above) for Civil, Electrical, CI, unless 
otherwise specified : 

1. Bidder should have executed similar work of any one of the following: 
a.        One (1) work of value not less than Rs XXX 
                           OR 
b.        Two (2) works of not less than Rs YYY 
                           OR 
c.        Three (3) works of not less than Rs ZZZ 
(Value XXX, YYY, ZZZ shall be as indicated by BHEL 

2. „Similar‟ work for criteria 5 above means 
a.    Civil or Structures or Civil & Structures or Chimney respectively as applicable to the 

tendered scope in respect of „CIVIL‟ Works 
b.    Electrical works in respect of „ELECTRICAL‟ 
c.    CI works in respect of „CI‟ Works 
d.    Material Handling and/or Management works in respect of „MM‟ works 

 
6. Time period for achievement of the „Technical‟ criteria of PQR (as in „B‟ above) will be the last 7 years 
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ending on the „latest date‟ of Bid submission 
7. „EXECUTED‟ means the Vendor should have achieved the criteria specified in the Technical criteria of 

PQR (as in „B‟ above) even if the Contract has not been completed or closed 
8. Unless otherwise specified, for the purpose of „Technical‟ criteria of PQR ( as in „B‟ above), the word 

„EXECUTED‟ means: 
1.  “BOILER LIGHT UP” in respect of Boiler & Aux and ESP 
2. “SYNCHRONISATION” in respect of STG/GTG and „SPINNING‟ in case of HTG 
3. “STEAM BLOWING COMPLETION” in respect of at least Main Steam Line of Power Cycle 

Piping 
4. “HYDRAULIC TEST” of the system in respect of Structures, Pressure parts/IBR Piping 
5. “CHARGING” in respect of power Transformers, Bus ducts, HT/LT switchgears 
6. “Completion of RCC Shell and liner (steel or brick as per tendered scope) up to the 
HEIGHT specified using slip form” in case of RCC Chimney. 

7. Achievement of physical Quantities as per respective PQRs in respect of Civil & Structures 
and Piling Works 

8. „Readiness for coal Filling” in respect of Bunker Structure Work.  
9.  Boiler means HRSG or WHRB or any other types of Steam Generator 
10. Critical/Power Cycle piping means Main Steam, Hot Reheat, Cold Reheat, HP Bypass, LP Bypass lines 
11. For the purpose of evaluation of the PQR, one MW shall be considered equivalent to 3.5TPH where ever 

rating of HRSG/BOILER is mentioned in MW. Similarly, where ever rating of Gas Turbine is mentioned in 
terms of Frame size, ISO rating in terms of MW shall be considered for evaluation. 

12. In case the experience/PO/WO certificate enclosed by bidders do not have separate break up prices for 
the E&C portion of Electrical and CI Works, (i.e. the certificates enclosed are for composite order for 
supply and erection of Electrical & CI and other works if any), then value of Erection and Commissioning 
for the Electrical & CI portion shall be considered as 15% of the supply & erection of Electrical & CI, 
unless otherwise specifically indicated in the PQR. 

13. Scope for capital overhaul of STG shall cover Bearing Inspection work and overhauling of all cylinders of 
the Turbine unless otherwise specifically indicated in the PQR. 

14. In case the tendered scope is not a Pulverised Fuel Boiler, experience of Oil/Gas Fired Boilers also can 
be considered unless otherwise specifically indicated in the PQR. 

 

 
BIDDER SHALL SUBMIT ABOVE PRE-QUALIFICATION CRITERIA FORMAT, DULY FILLED-IN, 
SPECIFYING RESPECTIVE ANNEXURE NUMBER AGAINST EACH CRITERIA AND FURNISH 
RELEVANT DOCUMENT IN THE RESPECTIVE ANNEXURES IN THEIR OFFER. 
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ANNEXURE - 2 

CHECK LIST 

NOTE:- Tenderers are required to fill in the following details and no column should be left blank   

1 Name and Address of the Tenderer  

2 Details about type of the Firm/Company  

3 Details of Contact person for this Tender Name : Mr/Ms 

Designation: 

Telephone No: 

Mobile No: 

Fax No: 

4 EMD DETAILS    DD No:                             Date     : 

Bank  :                             Amount: 

Please tick ( √ ) whichever applicable:- 

ONE TIME EMD / ONLY FOR THIS TENDER 

5 Validity of Offer  TO BE VALID FOR SIX MONTHS FROM DUE DATE 

  APPLICABILITY BIDDER REPLY  

6 Whether the format for compliance with PRE QUALIFICATION CRITERIA (ANNEXURE-
I) is understood and filled with proper supporting documents referenced in the specified 
format 

Applicable YES / NO 

7 Audited profit and Loss Account for the last three years Applicable/Not 
Applicable 

YES/NO 

8 Copy of PAN Card Applicable/Not 
Applicable 

YES/NO 

9 Whether all pages of the Tender documents including annexures, appendices etc are 
read understood and signed 

Applicable/Not 
Applicable 

YES/NO 

10 Integrity Pact  Applicable/Not 
Applicable 

YES/NO 

11 Declaration by Authorised Signatory 
Applicable/Not 
Applicable 

YES/NO 

12 No Deviation Certificate 
Applicable/Not 
Applicable 

YES/NO 

13 Declaration confirming knowledge about Site Conditions 
Applicable/Not 
Applicable 

YES/NO 

14 Declaration for relation in BHEL 
Applicable/Not 
Applicable 

YES/NO 

15 Non Disclosure Certificate 
Applicable/Not 
Applicable 

YES/NO 

16 Bank Account Details for E-Payment 
Applicable/Not 
Applicable 

YES/NO 

17 Capacity Evaluation of Bidder for current Tender 
Applicable/Not 
Applicable 

YES/NO 

18 Tie Ups/Consortium Agreement are submitted as per format 
Applicable/Not 
Applicable 

YES/NO 

19 Power of Attorney for Submission of Tender/Signing Contract Agreement  
Applicable/Not 
Applicable 

YES/NO 

20 Analysis of Unit rates 
Applicable/Not 
Applicable 

YES/NO 

NOTE : STRIKE OFF „YES‟ OR  „NO‟, AS APPLICABLE 
 
DATE  :                                                                
AUTHORISED SIGNATORY         (With Name, Designation and Company seal)   
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ANNEXURE 4: IMPORTANT INFORMATION 
 

1. The offers of the bidders who are on the banned list as also the offer of the bidders, 
who engage the services of the banned firms, shall be rejected. The list of banned 
firms is available on BHEL web site ( www.bhel.com ---> Tender Notification - List 
of Banned Firms ) 

 
   

http://www.bhel.com/
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Sl No DESCRIPTION Chapter No. OF 
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Volume-IA Part-I: Contract specific details   

1 Project Information Chapter-I 2 

2 Scope of Works Chapter-II 33 

3 Facilities in the scope of Contractor/BHEL (Scope Matrix) Chapter-III 6 

4 T&Ps and MMEs to be deployed by Contractor  Chapter-IV 5 

5 T&Ps and MMEs to be deployed by BHEL on sharing basis Chapter-V 1 

6 Time Schedule Chapter-VI 2 

7 Terms of Payment Chapter-VII 3 

8 Taxes and other Duties Chapter-VIII 3 

9 Specific Inclusion Chapter-IX 1 

10 Specific Exclusion Chapter-X 1 

11 Annexure   7 

 Tentative scope of equipments/system (per unit). Annexure I  
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KRIBHCO is operating a mega Fertilizer Complex at Hazira, District Surat, in the State of Gujarat, 
India. The fertilizer complex comprises of two streams of Ammonia plants of 1520 MT/day 
capacity each and four Urea streams of 1310 MT/day each. 
 
KRIBHCO has undertaken a major revamp project of Ammonia & Urea plants for capacity 
enhancement. The project is under implementation and has been scheduled to be completed 
by Dec. 2011. Present requirement of Power & HP steam by the fertilizer complex is 24MW and 
260 MT/hr respectively. 
 
On completion of this revamp project, surplus HP steam will be generated in the Ammonia 
plants which will be exported to Urea plants. Under this scenario HP steam requirement from 
the SGPG plant shall reduce to 174 MT/hr from present level of 260 MT/hr. The power 
requirement of the complex however shall increase to 37 MW from present requirement of 24 
MW. Thus the CPP (i.e. Steam and Power Generation plant), after revamp of fertilizer plant 
needs to produce 174 MT/hr HP steam and 37 MW power for in-house consumption. Beside 
this, the surplus power generated from CPP shall be exported to outside consumers through 
state / central grid. 
 
BHEL has been awarded Project Management, System Design, Detailed Engineering, 
Manufacturing, Procurement, Civil Works, Supply, Fabrication, Inspection, Transportation, 
Storage, Installation, Comprehensive MCE Insurance, Testing, Mechanical Completion, Pre-
commissioning, Commissioning and performance Guarantee test runs of 1xFr 6 FA GTG + 1x190 
TPH HRSG based Cogen CPP. 
 

SITE INFORMATION 
 

a) Location KRIBHCO Hazira PO – KRIBHCO Nagar,  
Surat-394515, Gujarat 

b) Nearest Railway Station Surat (20km from project site) 

c) Nearest Air port Surat 

 
CLIMATIC CONDITION 
 

1) Seismic data  
 

 

 Seismic Intensity  Acc to BIS- 1893 (1975) 

 Zone III 

 Importance Factor 1.75 

2) Ambient Air Temperature  

 Design ambient dry bulb temperature 35° C 
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3) Relative Humidity 65% (Average) 

4) Barometric pressure 1005 mbar (Average) 

5) Rain fall  

 Average in a month 325 mm 

 Heaviest in a day 270 mm 

 Maximum in one hour 100 mm 

6) Wind data  

 Wind code IS-875-1964 

 Base wind pressure 150 kg/m2 

 Wind load Upto 30 M 150 kg/m2 

 
 
The bidder is advised to visit and examine the site of WORKS and its surroundings and obtain for 
himself on his own responsibility all information that may be necessary for preparing the bid and 
entering into the CONTRACT.  All costs for and associated with site visits shall be borne by the 
bidder.



TECHNICAL CONDITIONS OF CONTRACT (TCC) 
Chapter - II : Scope of Works 

 

BHEL-PSWR 
Tender Specification No: BHE/PW/PUR/KHZI-ELE/1082 
Technical Conditions of Contract –Volume I A                   Page 26 

2.0 SCOPE OF WORK  
 
The scope of work under the specification broadly covers the receipt of materials from 
BHEL/customer stores/storage yard, handling at stores/storage yard, transportation to 
site of work, preassembly, erection, testing, pre-commissioning tests and checks and 
handing over of Electrical Main Plant Electrical System  & Associated items . 
 
The work under this scope being quite sophisticated and also quite extensive, for 
proper planning, monitoring, reporting, etc of ongoing works, the contractor shall 
establish his own computer(s) and printer(s) at his site office, along with suitable 
operator(s), consumables, etc. 
 
Contractor may tie up with separate suitable agency/agencies for carrying out Bus Duct, 
Relay Testing and Integrated Testing of Generator System work. However before 
deploying such agencies on job, the Contractor shall obtain approval of BHEL 
Construction Manager in writing.  
 

HT/LT power Transformers, HRSG, Variable Frequency Drive for ID,FD,GR Fans, Soot 

Blower System, LIGHTING package and associated equipments & Associated 

Auxiliaries for the following: - 

1. CABLE TRAY.CABLE TRAY SUPPORTS AND ACCESSORIES 

2. LT POWER CABLES (Generally Armoured/Unarmoured), LT CONTROL CABLES 
(Generally Armoured/Unarmoured, Screened or Unscreened). 

3. JUCTION BOXES AND PUSH BUTTON.  

4. STRUCTURAL STEEL.  

5. SWITCHGEARS / MCC /PCC 

6.  STARTER PANEL/LOCAL STARTER BOXES/POWER DISTRIBUTION BOXES 
/MARSHALLING BOXES. 

7. PANELS.  

8. DIGITAL AUTOMATIC VOLTAGE REGULATOR. 

9.  VFD SYSTEM FOR ID,FD,GR FANS. 

10. MISCELLANCEOUS EQUIPMENTS. 

11. EQUIPMENT EARTHING MATERIALS . 

12. LT BUS DUCT 

13. HT BUS DUCT. 

14. POWER TRANSFORMERS (GT,ST, AUXILIARY). 

15. ONLY TESTING & COMMISSIONING. 
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16. SOOT BLOWER SYSTEM. 

17. OTHER EQUIPMENTS. 

 

 
2.1 GENERAL REQUIREMENTS 
  
2.1.1  
The intent of specification is to procure services according to the most modern and 
proven techniques and codes. The omission of specific reference to any method, 
equipment or material necessary for proper and efficient execution of this work shall 
not relieve the contractor of the responsibility of providing such facilities to complete 
the work without any extra compensation. 
 
2.1.2  
The contractor must have the experience of erection of identical work in the past as 
specified in the tender documents and must have executed contract of similar nature. 
The contractor must furnish enough evidence to establish his capacity in erection, 
testing & commissioning of similar equipments covered under this specification 

 
2.1.3  
The contractor will have following valid certificates. 
A) Contractor Electrical License for Extra High Voltage System installation 

work. 
   B) Supervisory Competency Certificate to deal with Electrical High Voltage 

equipments for their erection, testing & commissioning. During the 
execution of work, minimum two persons should be posted at site that has 
valid Supervisory Competency Certificate. 

  C) The contractor should have a very good engineering background and 
capability of carrying out erection & commissioning work as specified in 
this tender document. 

 
2.1.4  
The work to be carried out under the scope of this specification   covers   the complete 
work of loading, handling, transporting, unloading, preassembly, erection, calibration, 
testing, air flushing, pre commissioning tests, commissioning of systems, trial run of 
various auxiliaries and equipments, achieving various milestones till handing over of 
the unit to BHEL's customer.  The work shall conform to dimensions and tolerances 
specified in various drawings that will be provided during the erection. If any portion of 
the work is found to be defective in workmanship or not conforming to drawings or 
other specifications, the contractor shall dismantle and re-do the work duly replacing 
the defective materials at his cost, failing which the work will be got done by engaging 
other agencies or departmentally and recoveries will be effected from contractor's bills 
towards expenditure incurred including 30% departmental charges. 
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2.1.5  
The terminal points decided by BHEL shall be final and binding on the contractor for 
deciding the scope of work and effecting payment for the work done. 

 
2.1.6  
The work shall be executed under the usual conditions affecting major power plant 
construction and in conjunction with numerous other operations at site.  The contractor 
and his personnel shall cooperate with personnel of BHEL, BHEL‟s customer, 
customer‟s consultants and other contractors, coordinating his work with others and 
proceed in a manner that shall not delay or hinder the progress of work of the project 
as a whole. 

 
2.1.7  
The work covered under this specification is of highly sophisticated nature, requiring 
the best quality workmanship, supervision, engineering and construction management. 
The contractor should ensure proper planning and successful & timely completion of 
the work to meet the overall project schedule. The contractor must deploy adequate 
quantity of tools & plants, modern / latest construction aids etc. He must also deploy 
adequate trained, qualified   and experienced supervisory staff and skilled personnel. 

 
2.1.8  
Contractor shall erect, align and commission all the equipments and auxiliaries as per 
the sequence & methodology prescribed by BHEL depending upon the technical 
requirements. Availability of materials and fronts will decide this. BHEL engineer‟s 
decision regarding correctness of the work and method of working shall be final and 
binding on the contractor. No claims for extra payment from the contractor will be 
entertained on the ground of deviation from the methods / sequences adopted in 
erection of similar sets elsewhere. 

 
2.1.9  
All necessary certificates and licenses, permits & clearances required to carry 
out this work from the respective statutory authorities are to be arranged by the 
contractor expeditiously at his cost in time to ensure smooth progress of work. 

 
2.1.10  
The work shall conform to dimensions and tolerances specified in the various drawings 
/ documents that will be provided during various stages of erection. If any portion of 
work is found to be defective in workmanship, not conforming to drawings or other 
stipulations due to contractor‟s fault, the contractor shall dismantle and re-do the work 
duly replacing the defective materials at his cost, failing which the work will be got 
done by BHEL and recoveries will be effected from the contractor‟s bills towards 
expenditure incurred including cost of materials and 30%departmental overheads of 
BHEL. 
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2.1.11  
BHEL reserves right to recover from the contractor any loss, which arises out of undue 
delay/discrepancy/shortage/damage or any other causes due to contractor‟s lapse 
during any stage of work. Any loss to BHEL due to contractor‟s lapse shall have to be 
made good by the contractor. 
 
2.1.12  
All transport equipment, handling equipment, tools, tackles, fixtures, equipment, 
materials, manpower, supervisors/engineers, consumables etc., except otherwise 
specified as BHEL scope of free issue, required for this scope of work shall be 
provided by the contractor.  All expenditure including taxes and incidentals in this 
connection will have to be borne by him unless otherwise specified in the relevant 
clauses. The contractor‟s quoted rates should be inclusive of all such contingencies. 

 
2.1.13  
During the course of erection, testing and commissioning certain rework / modification / 
rectification / repair / fabrication etc., may become necessary on account of feedback / 
revision of drawing.  This will also include modifications / re-works suggested by BHEL 
/ customer / other inspection group. Contractor shall carry out such rework / 
modification / rectification / fabrication / repair etc., promptly and expeditiously.  Daily 
log sheets signed by BHEL engineer and indicating the details of work carried out, 
man-hours etc. shall be maintained by the contractor for such reworks.  

 
2.1.14  
All works such as cleaning, leveling, aligning, trial assembly, dismantling of certain 
equipments / components for checking and cleaning, surface preparation, fabrication 
of sheets, tubes and pipes as per general engineering practice and as per BHEL 
engineer‟s instructions at site, cutting, gouging, weld depositing, grinding, 
straightening, chamfering, filing, chipping, drilling, reaming, scrapping, lapping, fitting 
up etc., as may be applicable in such erection works and which are treated incidental 
to the erection works and necessary to complete the work satisfactorily, shall be 
carried out by the contractor as part of the work within the quoted rates. 

 
2.1.15  
The contractor shall make all fixtures, temporary supports, steel structures required for 
jigs & fixtures, anchors for load and guide pulleys required for the work (excepting 
those specifically included in BHEL scope). However, necessary steel will be provided 
from the scrap / surplus materials available at site. 

 
2.1.16  
The contractor shall take delivery of the components, equipments, chemicals, 
lubricants etc from the BHEL stores/ storage area after getting the approval of BHEL 
engineer on standard indent forms of BHEL. Complete and detailed account of the 
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materials and equipments after usage shall be submitted to the BHEL and reconciled 
periodically. 
 
 

 
2.1.17  
Contractor shall plan and transport equipments, components from storage to erection 
site and erect them in such a manner and sequence that material accumulation at site 
does not lead to congestion at site of work. Materials shall be stacked neatly, 
preserved and stored in the contractor‟s shed and at work areas in an orderly manner. 
In case it is necessary to shift and re-stack the materials kept at work areas/ site to 
enable other agencies to carry out their work or for any other reason, contractor shall 
do it most expeditiously. No claim for extra payment for such work will be entertained. 

 
2.1.18  
The contractor shall take delivery of equipment, materials from the storage   yard/ 
stores/sheds of BHEL/customer. He shall also   make arrangements for verification of 
equipment, transportation up to site of work, safe custody, watch and ward of 
equipment after it has been handed over to him till these are fully erected, tested and 
commissioned and taken over by the customer.  The   contractor   should note   that   
the transport   of equipments to erection site, assembly yards etc.  should be  done  by  
the prescribed route without disturbing  the other works and contractors and in the 
most  professional manner.  Special equipments such as measuring and control 
equipments, panels, electronic items, SF6 breakers, switches, cables, conduits etc. 
shall be stored when taken over by the contractor in appropriate manner as per 
BHEL's instructions. 

 
2.1.19  
Plant materials should not be used for any temporary supports / scaffolding / preparing 
pre-assembly bed etc. 

 
2.1.20  
The services, tests and support to be provided by the agency for the work 
mentioned in various sections of this tender are indicative and not exhaustive, 
and not limited to these for completion of the work in all respects.  

 
2.1.21  
The weight & dimension as mentioned against the individual items in Price Bid /  
Rate Schedules or elsewhere in the tender specification are indicative 
approximate and there may be variation in dimension & weight in actual supply 
of equipment. No rate variation shall be considered on this account. 

 
2.1.22  
The scope of work & description of system / equipment as given in the various 
clauses of this tender specification and rate schedule are only for understanding 
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the system requirement, contractor shall note this point and assess the volume 
of work prior to submit the offer. 
 
 

 
2.1.23  
The contractor shall have total responsibility for all equipment and materials in his 
custody at contractor‟s stores, loose, semi-assembled, assembled or erected by him at 
site. He shall effectively protect the finished works from action of weather and from 
damages or defacement and shall also cover the finished parts immediately on 
completion of work as per BHEL engineer‟s instructions. The machined 
surfaces/finished surfaces should be greased and covered. 

 
2.1.24  
At all stages of work, equipments/materials in the custody of contractor, including 
those erected, will have to be preserved as per the instructions of BHEL. 

 
2.1.25  
The contractor shall make suitable security arrangements including employment of 
security personnel and ensure protection of all materials/ equipment in their custody 
and installed equipments from theft/fire/pilferage and any other damages and losses. 

 
2.1.26  
The contractor shall collect all scrap materials periodically from various levels of 

powerhouse, working area of the power station, auxiliary and piping around power 

station and collect the same at one place earmarked for the same.  Loads of scraps 

are to be shifted to a place earmarked by BHEL.  Failure to collect the scrap is likely to 

lead to accidents and as such, BHEL reserves the right to collect and remove the 

scrap at contractor's risk and cost, if there is any failure on the part of contractor in this 

respect. 1% value of each RA bill will be earmarked against compliance of the 

above, to be released only on satisfactory collection and deposit of scrap as 

stated above.  In case of failure of contractor to comply with this requirement, 

BHEL will make suitable arrangement at contractor‟s risk and cost. In such case, 

any expenditure over and above the withheld 1% amount will also be recovered 

suitably from the RA bills of vendor. 

2.1.27  
The entire surplus, damaged, unused materials, packaging materials / containers, 
special transporting frames, gunny bags, etc., shall be returned to BHEL stores by the 
contractor. 
 
2.1.28  
The contractor shall not waste any materials issued to him. In case it is observed at 
any stage that the wastage/excess utilization of materials is not within the permissible 
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limits, recovery for the excess quantity used or wasted will be effected with 
departmental charges from the contractor. Decision of BHEL on this will be final and 
binding on the contractor. 

 
 
2.1.29  
For any class of work for which no specifications have been laid down in these 
specifications, work shall be executed as per the instructions of BHEL. 

 
2.1.30  
Housekeeping in the erection and preassembly area is as important as the well-
planned and orderly work. The access to site for inspection approaches by BHEL and 
customer   engineers and leading of the material shall be made available   by   the 
contractor at all   times.   The shifting   and reshifting of erection materials, tools and 
plants and clearance of restrictions, filling of ditches, undulation near preassembly and 
switch yard area is the responsibility of the   contractor. Contractor should visit the site 
and acquaint himself with all restrictions and difficulties that   he may encounter during 
erection/commissioning stages. 
 

 
2.1.31  
The   contractor shall   handover all   parts/materials remaining   extra over the normal 
requirement with proper identification tags in a packed condition to BHEL stores.  In   
case   of any   misuse or use over actual   design requirements, BHEL reserves the 
right to recover the cost of parts/materials used in excess or misused.   Decision of 
BHEL engineer in this regard will be final and binding on the contractor. 

 
2.1.32  
The contractor should take all reasonable care to protect equipment and materials 
under his custody either in his stores or at site. Copper tubing, brass fittings, brass 
valves etc. Forming an integral part of equipment or system are liable to greater 
damages/pilferages /theft / losses. It will be responsibility of contractor to arrange for 
adequate security round the clock for protection from such 
damages/pilferages/theft/losses. 

 
2.1.33  
The contractor shall ensure   that all the packing materials   and protection devices 
used for the various equipments during transit and storage are removed before these 
equipments are erected in position. 
 
2.1.34  
Overhauling, cleaning, revisioning, servicing of equipments during erection and 
commissioning stages will be arranged by the contractor. All equipments shall be 
preserved and protected before and after erection as per the advice of BHEL engineer. 
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2.1.35  
Substantial portion of cable laying & termination shall be done by other agencies for 
the equipment covered under this tender specification. The glands & lugs shall be 
supplied either loose or fitted with the equipments. Contractor shall take care of this 
aspect at the time of receipt of the equipment from BHEL stores. Contractor shall 
account for the quantities received with equipments and shall hand over the same to 
cabling agency under intimation to BHEL Engineer.  Contractor shall extend all 
necessary help & co-ordinate with the cabling agency during the course of work. 

 
2.1.36  
Contractor will be required to maintain in his site office at least one PC along with 
minimum accessories like printer, etc to enable him to carry out site activities in a 
planned, well coordinated and smooth manner.  
 
2.1.37  
Contractor shall prepare Marked-Up drawings incorporating modifications and 
deviations from original drawings or prepare fresh sketch for actual installation / 
connection details if need be, that can be converted to "As-built" drawing. 

 
 

2.2    TESTING, PRE-COMMISSIONING, AND POST COMMISSIONING: 
 
2.2.1  
The contractor shall perform various activities during pre-commissioning, integrated 
testing, post-commissioning stages of equipment covered under this tender 
specification. It is responsibility of contractor to arranged tools & plants, test 
equipments, experienced engineers and technicians. Contractor shall earmark separate 
manpower for respective commissioning areas and they shall not be disturbed /diverted 
for other work. The contractor‟s commissioning group shall work as per the instruction 
of BHEL Engineer and they shall coordinate day-to-day activity with other agency and 
BHEL/ Customer. The testing activity   may have to be repeated till satisfactory results 
are obtained and also to satisfy the requirement of Customer / statutory Authority.  
 
2.2.2 
The contractor shall simultaneously start testing & commissioning activities for 
equipments to match the mile stone activities of the project. 
 
2.2.3 
The mobilization of these commissioning groups shall be such that planned activities 
are taken up in time and also completed as per schedule and work undertaken round 
the clock if required. It is responsibility of contractor to discuss on day to day / weekly / 
monthly basis the requirement of manpower, consumables, tools & tackles / testing 
equipments with BHEL Engineers and arrange for the same. If at any time the requisite 
manpower, consumables, testing equipments etc are not arranged then BHEL shall 
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make alternative arrangements and necessary recoveries with overhead cost will be 
made from the running bills. 
2.2.4 
 
Contractor shall cut/open work, if needed, as per BHEL engineer‟s instructions during 
commissioning for inspection, checking and make good the works after inspection is 
over. 
 
 
2.2.5 
It shall be specifically noted that the contractor may have to work round the clock and in 
shifts during the pre-commissioning and commissioning period along with or without 
BHEL engineers and hence considerable overtime payment is involved. The 
contractor‟s quoted rates shall be inclusive of all these factors. 
 
2.2.6 
In case any rework/ repair / rectification/ modification / fabrication etc is required 
because of contractor‟s faulty workmanship which are noticed during the commissioning 
of, at any stages, the same shall be rectified by the contractor at his cost. If during the 
commissioning any improvement / repair / rework / rectification / fabrication / 
modification due to design improvement is required, the same shall be carried out by 
the contractor promptly and expeditiously. 
 
2.2.7  
During the commissioning activities and carrying out various tests, if any of temporarily 
work such mounting of test equipments / cabling etc are required, the contractor shall 
carry out   such work without any extra cost. The same shall be removed after 
completion of the activity. 
 
2.2.8 
During this period, though BHEL/ client‟s staff will also be associated in the work, the 
contractor‟s responsibility will be to arrange for complete requirement of men and 
required Tools & Plants, Consumables, Scaffolding and approaches etc., till such time 
the commissioned unit is taken over for trial operations.  
 
2.2.9 
The contractor shall carry out any other tests as desired by BHEL engineer on erected 
equipment covered under the scope of this contract during testing, pre-commissioning 
and commissioning, to demonstrate the completion of any part or whole of work 
performed by the contractor. 
 
2.2.10 
The pre-commissioning activities will start in a phased manner to meet the various 
milestones and shall continue till equipments are commissioned fully with all connected 
equipment / devices or handed over to customer for regular operation. In this duration 
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other erection activities such as cabling etc., shall be carried out by other agencies even 
though equipments are partially commissioned / charged.  In order to co-ordinate the 
work such as issue of safety permit, normalization and compliance of other requirement, 
contractor shall keep team of experienced engineer, supervisor, technician and helper in 
each shift as decided by BHEL Engineer. The team shall take instruction from BHEL 
Engineer for day-to-day work and shall not be diverted for other work.  No extra payment 
shall be made for their services. 
 
 
2.3 WELDING, NON-DESTRUCTIVE TESTING ETC. 

 
A)       Installation of equipment involves good quality welding, NDE checks etc.  
 
B)  Welder deployed for aluminium welding shall have experienced and approved by 

BHEL and BHEL‟s Customer after due qualification process/testing.  
 

C) Welding of all structural steel & aluminium shall be done only by the qualified and 
approved welders. 

 
D) All the welders shall be tested and approved by BHEL engineer/ Customer‟s 

quality engineer before they are actually engaged on work though they may 
possess IBR/other certificate.  BHEL reserves the right to reject any welder 
without assigning any reason. 

 
E) The welded surface shall be cleaned of slag and painted with primer paint to 

prevent corrosion. For this paint will be supplied by the contractor. 
 

F) Welding electrodes have to be stored in enclosures having temperature and 
humidity control arrangement. This enclosure shall meet BHEL specifications. 

 

G) Certain types of coated welding electrodes, prior to their use, call for baking for 
specified period and will have to be held at specified temperature for specified 
period. Also, during execution, the coated welding electrodes have to be carried 
in portable ovens.  

 
2.4     MEASUREMENTS & WASTAGE & CUTTING ALLOWANCES: 

2.4.1 
For all payment purposes, measurement shall be made on the basis of the actual 
execution of work in line with drawings/documents/site requirements. Physical 
measurements shall be made by the contractor in the presence of the Engineer. 
 
2.4.2 
The measurement for cable, impulse pipes/tubes, GI pipe, conduits, flexible conduits, 
trays etc., shall be made on the basis of length actually laid. 
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2.4.3 
All the surplus, scrap and serviceable materials, out of the quantity issued to the 
contractor shall be returned to BHEL in good condition and as directed by the engineer. 
 
2.4.4 
All materials returned to stores should carry aluminium tag indicating the size and type. 
Cables more than 15 meters length is termed as serviceable material and shall be 
returned size wise and category wise to the owner's stores/yard. Cable of serviceable 
length being returned to the stores in drums shall have their free ends sealed and the 
balance lengths on the drum(s) shall be noted and certified by the Engineer-in-charge. 
This shall be applicable only for the purpose of accounting the cables issued for 
installation. 
2.4.5 
While carrying out material reconciliation with contractor, all the above points will be 
taken into account. All serviceable material returned by the contractor shall be deducted 
from the quantities issued for the respective sizes and categories and the balance 
quantity (ies) will be taken as the net quantity (ies) issued to the contractor. Material 
reconciliation shall be done and allowable scrap quantity calculated as per wastage 
allowance percentage specified above. Any scrap/wastage generated by the contractor 
in excess of the allowable percentage shall be charged at the rates decided by the 
Engineer whose decision shall be final and binding on the contractor. 
 
2.4.6 
For all site-fabricated steel items such as supports, racks, frame, Canopy etc. physical 
measurement shall be made and then converted to tonnage.  For steel material 
supplied to the contractor, all scrap shall be returned to BHEL stores with due 
accounting. 
2.4.7 
Every month the contractor shall submit an account for all the materials issued to him 
by BHEL in the standard Performa prescribed for this purpose by the site in charge. 
 
2.4.8 
The erection contractor shall make every effort to minimize wastage during erection 
work. Cutting and wastage allowance shall be computed on length, weight of material 
actually used, measured and accepted.  In any case, the wastage shall not exceed the 
following limits; 
 

Sl.No.         Item                                              % Wastage on issued Qty 
 01.           Each iron/steel section                                             2 
 02.           Each size of power cables                                       1 
 03.           Each size of control / shielded cable                        2 
 
2.4.9 
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If the actual wastage is more than the specified figure, then equivalent price of the 
excess portion will be deducted from the contractor's bill. 
 
2.4.10 
The cable take off from drums shall be planned strategically such that jointing in the run 
of cables and wastage are avoided.  For this purpose the exact route length between 
various equipment/panels as per the cable schedule shall be measured and the route 
length recorded before laying of the cables. Depending upon the route length and the 
type of cable required for various destinations, the cable drums shall be suitably 
selected for cable laying. Any jointing shall have to be approved by BHEL engineer.  All 
the cut pieces/bits of cables, which are not used, shall be returned to the purchaser for 
accounting towards wastage.  The cables damaged by the contractor shall have to be 
replaced by the contractor at his own cost. 
   
NOTE: Salvageable scrap shall mean lengths of pipes, multi core cables, other cables 
etc., that can be used one time or other at a later date and normally they are recovered 
from the cut-pieces of pipes, multi core cables, cables etc. 
 
Non - Salvageable scrap means the lengths of tubes, pipes, multi core cables, cables 
etc., and they are from cut-pieces of tubes, pipes, multi core cables, cables etc., that 
cannot be used at all one time or other. 
 
2.4.11 
The rate of laying for LT power, control and signal cable is inclusive of glanding and 
termination at both ends. Glands & Lugs above 4sq mm shall be supplied by BHEL 
Lugs up to 4 sq mm shall be in vender„s scope. The LT Power Cable straight through 
Jointing Kit (if required) shall be in Vendor‟s scope of supply. The rate for 
erection will be part of laying rates. No separate rate is applicable on this 
account. 
 
 The unit rates for the HT cable termination are exclusive of unit rates for laying 
of HT cables. Glands   & termination kits for HT cables (3.3KV and above) shall be 
supplied by BHEL. 
 

2.5 FINAL PAINTING 

 

A. The contractor shall provide all the primer, paint, and other consumables like brush, 

cleaning agents etc. All T&P, manpower, supervision is in contractor‟s scope. 

Painting shall be carried out as per colour scheme approved by BHEL/ BHEL 

customer. 

 

B. All metal parts of the equipment including supports, structures, etc., as applicable 

shall be painted after thoroughly cleaning the surface from dust, rust, greases, oils, 
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scales, etc, by wire brush, scrapping, sand blasting/ shot Blasting ( as applicable) 

etc; as specified in relevant erection documents. The above parts shall then be 

painted with specified two coats of specified paint over the shop primer/paint. Also, 

where the shop primer/paint has peeled off, the affected area shall be cleaned 

thoroughly by the specified method and then primer coat applied. Similarly, certain 

components may be supplied without any primer/paint coat from shop. The surface 

of such items shall be cleaned as per specifications, coated with suitable primer and 

then coated with final paint coats. The dry film thickness after final coat should be 

as per specification. The color, shade etc. shall be as per specification. Painting 

schedule will be furnished at site. The scope of painting work is for the following 

areas. Primer and paint shall be sourced only from the following manufacturers or 

any other manufacturers approved by BHEL. 

 

 

Berger Paints (I) Ltd. 

Asian Paints ltd. 

Goodlass Nerolac Paint Ltd. 

Jenson & Nicholson Ltd. 

Shalimar paints Ltd. 

 

In order to have consistency in painting system, it is preferable that all the supplies 

are sourced from one single manufacturer.  

C. All the fabricated frames, racks, supports, panel base frame etc. wherever 
applicable shall be painted  with two coats of primer and followed by  two coats 
of paint as specified earlier herein. In case of G I Structure, The cold galvanizing 
paint to be applied as touch up where ever needed. This is to be done as per 
instruction of BHEL engineer. The Paint required for this purpose is in scope of 
Contractor  

D. Touch-up painting of LT MCC \ Control Panels or any other equipment /devices 
wherever necessary.  

E. The primer shall be compatible with the final coat paint schedule. 

F. Full (Spray) painting of transformers, bus ducts with two coats of paint as  per 
specification 

G. Supply of paint, primers, other consumables etc for above and any other scope in 
these specifications shall be in Contractor‟s scope.  

H. Irrespective to scopes of painting & supply of paint mentioned elsewhere it is to 

be noted that supply of paint, primers, other consumables etc for all 

primer/painting works to be done by the contractor, shall be in Contractor‟s 

scope. No dispute shall be entertained on the above matter. 

I.  Colour Banding, Legend and Identification Marking, Direction marking etc. shall 

be in scope of the contractor. 



TECHNICAL CONDITIONS OF CONTRACT (TCC) 
Chapter - II : Scope of Works 

 

BHEL-PSWR 
Tender Specification No: BHE/PW/PUR/KHZI-ELE/1082 
Technical Conditions of Contract –Volume I A                   Page 39 

 
2.6 

The work under this scope being quite sophisticated and also quite extensive, for 

proper planning, monitoring, reporting, etc of ongoing works, the contractor shall 

establish his own computer(s) and printer(s) at his site office, along with suitable 

operator(s), consumables, etc. Non-establishment of above equipment will attract 

penalty @ Rs 10000 (Rs Ten thousand only) per month. 

BHEL uses its own software SOMS (Site Operation and Management System) for 

total project execution and billing. The contractor shall also provide adequate and 

suitable manpower for updating / entries into SOMS in BHEL computers at site. 

 

2.6   Troubleshooting during plant operation 

During pre commissioning / commissioning stages when the plant will be under 
various stages of operation, it will be necessary to have continuous (day and 
night) presence of suitable manpower along with required tools to attend to any 
defects etc that may arise during such operation. The contractor will be required 
to put such personnel in shifts in electrical area. The bidder must also take this 
aspect into consideration. 
 

2.7 

Equipments / instruments etc., under the above scope of erection and 
commissioning are generally dispatched from BHEL's manufacturing units / 
vendor's works at site well before start of erection. Sometimes, such dispatched 
materials may get stuck up with transporters/railways. The contractor shall 
provide support / manpower for necessary chase up for removal of such 
bottlenecks in transportation. Also, for smaller items, it could be necessary to 
depute his person to personally carry certain items from works to 
site. Requirement of such activities, which will be decided by BHEL 
engineer and chase up activities, if required, shall be performed under 
authorization by BHEL. The above services shall be provided within the quoted 
rates. 
 
2.8 STATUTORY CLEARANCES 
 
1.Contractor should have / Obtain  valid Electrical Contractor-ship License to carry out the 
Erection, Testing & Commissioning work on High / Low Voltage electrical equipments from the 
appropriate statutory authority of concern state or Central Electricity Authority, as the case may 
be. All fees and expenses in this regard shall be in the contractor‟s account. 
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2.Contractor shall arrange inspection of concerned Statutory Authority for the installation, 
testing & commissioning of High / Low voltage equipment covered under this tender 
specification and obtain their approval in appropriate format prior to charging of the equipments.  
 
3. Contractor shall be responsible for all necessary liasioning work with Statutory Authority 
towards the certification of installation / works. BHEL shall reimburse Statutory Fees as per 
actual on submission of original receipt, however all incidental expenses shall be borne by 
Contractor. BHEL/ BHEL‟s Customer shall be providing technical assistance, drawing & 
document for submission to Statutory Authority. Contractor shall provide all logistics services in 
this regard. 
 
4. The installation of all electrical equipments shall be carried out only by persons holding valid 
certificates of Competency for the voltage classes as defined in this tender specification, issued 
by appropriate state or central Statutory Authority. Contractor shall submit the particulars of 
Licenses held by him. 
 

5. The contractor has to arrange electrical license to work of the concerned state where 
the project being executed within a 6 weeks of mobilization at site for carrying out the 
works covered under this contract. Failure to arrange the requisite license shall invite 
levy of non refundable penalty at the rate of Rs 1.0 Lakh per month deductable from 
running bills till it is obtained. 
 
 

2.9 The contractor‟s scope of work is further described in the clauses 
hereafter: 
The work will comprise of, but not limited to the following: 
 
 2.9.1 CABLE TRAYS/CABLE DUCTS 

 
A Various types of sheet metal, galvanized cable tray, i.e. perforated, ladder type, 
sheet metal duct, solid bottom trays, pre-fabricated structural trays etc., will be 
supplied in standard lengths along with accessories and hardware viz; coupler plate, 
tray covers and tray clamps etc.  
 
B Installation of cable tray/cable duct shall include cutting, laying, jointing, fixing 
tee/reducers/ bends/clamps, fixing of tray covers, hardware, welding of tray supports 
as per tray route layout etc.  
 
C Fabrication of bends/tee/ reducers from straight length of tray is within the 
scope of work and rate quoted shall be inclusive in unit rate (in running 
meter). All site welds of cable trays shall be painted with approved primer and cold 
galvanizing paint, which shall be arranged by the contractor.  
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D In case structural cable trays, bends, tees, reducers etc., are required to be 
fabricated from structural steel and installed, unit rate applicable for fabrication and 
installation of structural steel shall be applicable in such instances. 
 
E Cable trays/duct etc may have to be routed underground in cable trench, over 
head on structure, along the walls, floors etc.  

2.9.2 CABLE LAYING - (POWER / CONTROL / INSTRUMENTATION SHIELDED 
CABLES / PLUG-IN CABLES / DATA HIGHWAY, ARMOURED / UN-ARMOURED, 
SINGLE / MULTI-CORE, PVC / HR PVC / FRLS / TEFLON / XLP INSULATION) 

1. Cable laying includes cutting to the required length, laying in overhead   Cable  
racks / underground cable trenches, pipes, flexible conduits, dressing/clamping in 
tray, drilling of holes in gland plates in panels and junction box, glanding, splicing, 
dressing of spliced wire inside the panel and JBs, providing printed ferrules 
(ferrule printing machines to be provided by contractor for printing 
necessary cross ferruling details) / PVC numerical / alphabetical ferrules 
(where printed ferrules not possible at all) machine engraved ferrules sleeve/ 
ferrule, termination by using crimp type copper tinned/aluminium lugs, 
insulated/un-insulated, crimp and soldered termination, plug-in connections with 
insert type crimping, providing identification cable tags of PVC/aluminium at both 
the ends and at appropriate interval ( Approximately 30meters) throughout the 
route length, continuity checking, insulation resistance checking, high voltage test 
on HT cables. Contractor to arrange adequate numbers of his own ferrule printing 
machines. 

2. Entry to the panels, JB‟s may be at top, side or bottom.  All cable are required be 
supported and clamped near to the panel. 

3. Wherever cable glanding is not possible, either due to the gland plate size 
limitations or more number of cable entries, cables may have to be lifted inside the 
panel by making large cut-out in gland plate and providing 4 or 6 inch PVC pipe 
coupling glands. These pipe coupling glands shall be supplied by contractor within 
the quoted rates of cable lying. 

4. Copper tinned lugs of various types up to 4 sq mm conforming to IS: 694 (pin, ring, 
fork, snap-on) for cables, PVC cable ties, PVC ferrules, PVC button and tapes, 
cable identification tag of PVC/metal as per site requirement, clamping and 
dressing material such as suitable cable ties/ clamps etc with hardware, PVC 
sleeves, trefoil clamps (for single core LT power cable) shall be supplied by 
contractor within the quoted rate for cable laying and approval to be obtained from 
BHEL Engineer for quality and make prior to their use on job. However trefoil 
clamps with hardware for Single core HT power cable shall be supplied by 
BHEL. The quality and make of cable lugs shall be got approved from BHEL 
engineer prior to their use on job. 

5. All care should be taken to avoid abrasion, tension, twisting, kinking and stretching 
of cables during installation. 
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6. Cable shielding – all signal cables are supplied with bare shielded copper wire/with 
braided wire shield. Generally, shield wire is kept isolated at instrument/field device 
end and continuity is maintained through JBs and earthed at panel end only.  While 
terminating the shield wire in either panel or JBs, PVC sleeves are to be used to 
avoid two-point earthing. 

7. Spare holes in the panels / Instruments / Actuators / Motors / JB‟s etc shall be 
sealed by suitable method by contractor. ( The cost of work and Materials  such as 
aluminium sheet or Adhesive tape / Plugs etc shall be within the quoted rates for  
laying of cables). 

8.  Many of the cable trays and cables have to be laid in cable trenches. For this 
purpose, the cover of the trenches have to be opened for working in site and 
whenever the cables are to be laid in existing cable tray, all safety precautions 
have to be observed. After completing the work, the trenches have to be cleaned 
and covers put back into position.  Contractor shall also carry out de-watering from 
the trenches if required and arrange pumps etc. at his cost. 

9. Looping wire at terminal block of panels and electrical actuator as shown in the 
inter-connection diagram is to be done by contractor at no extra cost. 

10. Contractor shall carefully plan the cutting schedule of each cable drum in 
consultation with BHEL site engineer such that wastages are minimized. Recovery 
will be made in case the wastages are exceeding the wastage allowances fixed in 
this contract. 

11. Unit rate quoted for cable lying shall include the activities as defined above 
from Sl. No. 1 to 10. 

 
 

2.9.3 JUNCTION BOXES/PUSH BUTTONS 

1. Checking of installation for correctness. 
2    Functional checking/ adjustment of JB / PB for their system. 

 
2.9.4    STRUCTURAL FABRICATION AND INSTALLATION 

 
A  INSTRUMENT/ JUNCTION BOX FRAME/ PANEL BASE FRAME / CABLE 

TRAY & MISC STRUCTURES FABRICATION 
 
 

1. Structural steel material like MS angles, channels, beams, flats, plates etc. shall 
be supplied in running meter and the same shall be used for misc fabrication if 
required and the same shall be used for fabrication of panel base frame, cable 
tray supports, Canopies for instruments/panels/ drives/JB‟s/Push Buttons etc., 
Instrument/Junction box frames, Impulse Pipe/Instrument Air Pipe supports and 
instruments etc. 
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2. This shall include cutting to size, contouring of ends for connections if required, 

welding, grinding of excess weld deposits/burrs, drilling of holes for mounting of 
device/instrument, installation at location, leveling, alignment, providing bracings 
and painting etc.  No gas cut holes will be permitted. 

 
3. All the fabricated supports/frames for instruments, trays, pipes, electrical 

equipments, etc., shall be epoxy painted after sand blasting / shot blasting ( as 
applicable)  and surface preparation as per painting specifications. Paints and 
other associated items are in the scope of the contractor. 

  
4. Frame installation at site may involve mounting either on concrete floor by 

grouting / using anchor fasteners or on steel structure by welding etc.  All 
consumables including anchor fasteners shall be arranged by the contractor. 
Where required, as part of work, concrete floors may have to be chipped out to 
reinforcement depth for anchoring the frames. Wherever grouting is required, 
contractor shall arrange all the required material including cement / grout mix, 
shuttering etc., necessary labour and meet all other requirements as part of 
work.  

 
5. In case, structural cable trays, bends, tees, reducers etc., are required to be 

fabricated from structural steel and installed, unit rate applicable for fabrication 
and installation of structural steel shall be applicable in such instances. 

 
6. In certain packages, members of frames/rack for mounting of junction boxes/ 

instruments may be supplied readymade. These have to be assembled prior to 
installation. The installation rate as quoted shall include assembly of the frames.  

 
7. Gas cutting of tray/impulse pipe support and holes in frame is not 

permitted. Only hacksaw cutting/ drilled hole shall be permitted. 
 

 
B. METAL CHANNEL FLEXIBLE BOLTABLE CABLE SUPPORT SYSTEM  

Flexible GI cable support system, consisting of single/double channels, base plates, and 
cantilever arms are as per drawing. Wherever necessary, the base plate beam clamps will 
be supplied for bolting. Otherwise, the base plates are to be welded to the racks or beams if 
necessary at 90 deg.  
 
Angle fittings, flat plate fittings, clamps for single & double channels, fasteners etc. will be 
supplied for fixing trays and cantilever arms and for this no separate erection charges will be 
paid. Rates shall be inclusive in quoted rates for erection of support channel and cantilever 
arm. Brief scope of work is further defined as below: 
 
1. Metal channel boltable GI cable support shall be supplied.   Each cable rack assembly 

comprises of sub components such as single or double channel, base plate for single/ 
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double channel, angle fitting, clamps, cantilever arm, anchor fastener, associated 
hardware (spring loaded nuts, bolts and washers) etc. 

 
2. Channel shall be supplied in standard length of six meter. Contractor shall cut the 

channel and assembly the rack as per site requirement.  Cantilever arm is to be fixed on 
channel support with spring loaded nuts / bolts as per installation drawing. 

 
3. Base plate / angle fitting shall be continuously welded all around to steel members /plate 

insert if provided. Brackets / clamps shall be welded to steel surface with channel as 
applicable in position to ensure alignment of clamps / channels. Weld thickness shall be 
6 mm minimum. In case steel surface in not available for welding, anchor bolts is to be 
used for fixing the base / angle fitting. 

 
4. Main support for longitudinal cable tray run in the cable vaults shall be fixed at both ends 

at top as well at bottom as out lined above. 
 

5. Galvanisation damaged due to welding / cutting shall be re-painted with cold galvanising 
paint ( paint in contractor's scope). 

 
6. Unit rate for “Single / Double Channel” shall include cutting channel in required 

lengths, fixing of angle fittings/ base plate / clamps / brackets / fasteners/ cantilever 
arms /, welding etc as required as per type of installation. 

 
 
 

2.9.5 SWITCHGEAR,MCC & PCC ETC. 
 

1. Checking of installation for correctness. 
2. Mechanical functional checking/ adjustment of individual breaker. 
3. Measurement of Insulation resistance of individual breaker, complete switchgear 

board and combined insulation resistance of individual breaker with cable 
connected to drives. 

4. Testing of Protection Relay, Thermal over relay, Power transducers, Energy/ 
Ammeters, Voltmeters, Power factor, frequency, tri-vector meters & metering etc. 
in static & dynamic condition relay. 

5. Conducting test such as Insulation Resistance measurement, Ratio, polarity, 
magnetization characteristic, winding resistance on CT and PT. 

6. Calibration of energy meters, tri-vector meters, voltmeters, ammeters, power 
current & voltage transducers etc. 

7. Provide assistance for checking the electrical operation of individual breakers            
from remote panels / MMI package (max DNA system). 
Other than the above, minor testing / checks will also be involved in the generator 
area, which are also in the scope of the contractor. Any instruments / tools etc 
required for carrying out the above shall be arranged by the contractor within the 
quoted rates. 
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2.9.6 INSTALLATION OF PANELS (STARTER PANEL/LOCAL STARTER 

BOX/POWER DISTRIBUTION BOX / MARSHALLING BOX / CONTROL PANELS ) 
  

1. Electrical control panels, electronic control panels, 415 volt LT MCC‟s, are normally 
supplied in suit of either one/two/three or loose shipping sections with integral base 
frame or loose base frame.  These panels may have to be installed as stand-alone or 
in-group consisting of number of panels in each row, depending upon the plant layout 
and foundation arrangement. 

 
2. The panels shall be transported from stores to the place of installation in vertical 

position. Care shall be taken such that the switches, lamps, instruments etc. 
mounted on the panel do not get damaged during transit. 

 
3. Installation of panel shall include fixing of base frame, leveling, alignment, fixing of 

anti-vibration pads, removal of side covers, fixing of cubical interconnection 
hardware, interconnection of bus bar  /bus bar jointing, wiring interconnection, 
welding and grouting of panels and base frames, mounting of panel canopy wherever 
supplied as part of panel, drilling of gland plates, sealing of panels/ cable entries. 
Where the base frame is not supplied as part of panel supply, the contractor shall 
fabricate the base frame from structural items at site. Payment for such fabrication 
will be effected on measured quantity at the rate applicable for structural steel 
fabrication and installation. Proper sealing of all the holes and cable entries (even if 
the cable has been laid by others) in the panel is in the contractor‟s scope. 

 
4. Panels have to be shifted to their locations through floor openings, temporary 

openings like floor grills, door etc. This shall be a part of work and no claim 
whatsoever will be entertained with regard to non-availability of opening as per 
shortest route etc.  Panels have to be erected at different locations and elevation in 
power house building, LT & HT switchgear room, unit control room etc. 

 
5. Panel and instruments once erected in position should be properly protected using 

necessary care to prevent ingress of dust/moisture and rainy water.  This will have to 
be periodically cleaned and surroundings have to be kept tidy. 

 
6. Whenever the panels are to be mounted on cable trenches, channel supports have 

to be provided across the cable trench over which the base frame of panel shall be 
mounted. For such work, structural steel fabrication & installation rate shall be 
applicable. 

 
7. Normally the panels shall be supplied with meters, relays, electronic modules, 

and contactors, pushbuttons etc mounted and pre-wired. However, if such 
devices are supplied loose/separately for safety in transit, contractor shall 
mount the same as part of panel installation work and terminating the wires on 
devices. No extra payment shall be made for this. 
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8. Supplier‟s instruction manuals, packing slips, door keys etc. received along with the 
panels will be handed over to BHEL‟s engineer on opening of the panels and record 
of receipt of such things shall be maintained by contractor. 

 
9.   Regular cleaning of the panels as per the instruction of BHEL engineer till handing 

over of the set to customer is to be carried out by the contractor free of cost. 
 
10. Interposing Relays (24 / 48 Volt DC) along with mounting base shall be 

supplied separately for mounting in the various feeders of 11KV / 6.6 KV HT 
switchgear boards and 415 Volt MCC Board for uni-directional / bi-directional 
drives, solenoid valves. 2 Nos. interposing relay are required to be mounted in 
each feeder. Internal wiring for these relay shall be pre-wired in the feeders, 
wires to be terminated on relay terminals. Approximately quantity is 1700 Nos. 
Contractor shall mount the same and terminate the wire as part of panel 
installation work and no extra payment shall be made for this work. 

 

2.9.7        VARIABLE FREQUENCY DRIVE (VFD) FOR I.D,FD,GR. FANS 

VFD system comprise for each ID of Power Transformers 6.6/2.3 KV, 3250 KVA,        
ONAN cooled (2 Nos.), Vacuum Circuit Breaker type VM-12( 2 Nos.), D.C. Series 
Reactor(2 Nos.), Control panels (1 NO.), Load Converter  / Inverter panels ( 2 Set- each 
suit of 3 panels.), Adapter Panel (2 Nos.) and associated accessories. For detail work 
scope   refer other relevant clause for transformer, switchgear & panels. VFD reactor 
enclosures may be supplied loose. Assembly of the same at site is to be carried out 
within the quoted rates. 

 
 
2.9.8 VOID 

 

2.9.9 SOOT BLOWER SYSTEM 

Soot blower system comprises of motor control centre / Local Starter Boxes  having 
various feeders of motor starters / Switch Fuse Units , micro-processor based PLC panel 
with mimic diagram and control station, push button boxes, junction boxes, wall 
blowers/LRSB with drive mechanism, integral control box with limit switch and internal 
wiring, inter connecting cables between field blowers and MCC, PLC panel etc.  The 
scope of work for testing, commissioning covers the items/devices as per rate schedule 
and the testing, commissioning of blowers shall be carried out in close co-ordination with 
mechanical agencies who shall be erecting these blowers and contractor shall obtain 
clearance from BHEL engineer prior to start of work.  The contractor shall carry out the 
following works under testing & commissioning:- 

01 Pre-commissioning checks and tests on MCC‟s / Local Starter Boxes,  soot 
blowers, PLC panels, energisation of MCC and its feeders, wiring checks, 
insulation resistance measurements, testing of thermal over load relays etc. 
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02 Adjustment of limit switches, torque switches, internal wiring checks, minor wiring 
modification to suit to system requirements for wall/LRSB blowers. 

03 Electric operation of each blower from local, MCC / Local Starter Box and PLC 
panels and from Unit control board. 

04 Providing loop on terminal block of MCC individual feeders & blowers. 

05 During pre-commissioning / post-commissioning of soot blower system, the 
component like TB‟s, limit switch, torque switch, over load relay, contactors etc. if 
found defective, contractor shall replace such components without any extra 
payment. 

2.9.10       Void 

 

2.9.11  BRUSHLESS EXCITAION SYSTEM : 
 
 
System comprises of DAVR Panel which is connected by Input cable from DAVR to 
PMG,  DAVR to Main Exciter, DAVR to axis coil , Mounting of Local Instrument in 
Exciter Enclosure, Winding resistance & IR value of PMG, Main Exciter, Q axis coil, 
Diode wheel, Checking healthiness of diodes / Fuses, Commissioning of 
stroboscope, Exciter Heater / Blower, Rotor earth fault brush checking / setting, 
Lighting inside exciter enclosure, Flap actuator commissioning ( If provided).  Any 
other work inside exciter enclosure, Mounting of loose components supplied for 
Brushless exciter system, Dummy load test of DAVR, Checking from Control desk & 
Field related inputs/ outputs to commission the excitation system fully operational,  
No separate item rate is applicable. Rate quoted by contractor shall be 
inclusive of all above related to Excitation system. 

 

2.9.12 SCOPE OF ABOVE GROUND EARTHING 
2.9.12.1  

The contractor shall carry out above ground earthing for all Electrical equipment, which 
may be erected by him, or some other agency. Different type of earthing materials shall 
be supplied and the contractor shall lay and connect the earthing materials as per site 
requirement and as detailed in drawings. Unit rate for earthing material shall be paid on 
running meter basis.  

2.9.12.2  

All equipment shall be earthed by two separate and distinct connections. Earthing 
terminals will be available in all the equipment supplied by BHEL. 

2.9.12.3  
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Generally risers are provided near the structure / equipment foundation, In case risers 
are not visible and buried below the foundation level, contractor shall carry out 
necessary earth excavation for connecting the above ground earthing strips. Wherever 
welding is involved necessary protective coating shall be applied on weld joints.  

2.9.12.4  

The earthing conductors shall be mild steel/G.I. strips/wires. All connections from the 
equipment to the main earthing conductors shall be made as illustrated in earthing 
drawings. A copy of earthing drawing shall be provided to the successful bidder. 

2.9.12.5  

A continuous earthing conductor shall be installed in all cables trays and securely 
clamped to each tray section by suitable connectors to form a continuous earthing 
system. When two or more trays supporting power cables run on parallel a continuous 
earthing conductors shall be provided on one tray only with tap-offs to the control cable 
trays. All valve and damper motor and rapping motors will be earthed to this conductor. 

2.9.12.6  

If the equipment is not available at the time of earthing conductor laying tap 
connections from the main earthing conductor shall be brought out up to slab 
equipment foundation level with at least 200 mm spare length left for further 
connections to equipment earthing terminals. 

2.9.12.7  

Entire system shall be earthed in accordance with the provisions of the relevant IEC 
recommendations/IS code of practice IS 3043-1947 and Indian Electricity Rules, so that 
the values of the step and contact potentials in case of faults are kept within safe 
permissible limits. 

2.9.12.8  

Parts of all electrical equipment and machinery not intended to be live shall have two 
separate and distinct earth connections each to conform to the stipulation of the Indian 
Electricity Rules and apparatus rated 240 V and below may have single earth 
connections. 

2.9.12.9  

If any outer shops and buildings as well as the electrical sub-stations and electrical 
rooms are also in contractor's scope, a ring main earthing system will be provided.  
Ring main earthing systems shall again be interconnected as a network to power plant 
main earthing mat.  Internal earthing ring in the electrical equipment room provided by 
the contractor whether equipment of the area is in their scope of not. 

2.9.12.10  

 For different floors in a building, localized internal earthing ring shall be formed and 
connected to the ground earthing through vertical risers.  The earthing mat shall be 
common to both power and lighting installations. 
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2.9.12.11  

A minimum of two spare earth rings will be provided in each floor of the building for 
earthing future building. 

2.9.12.12  

Each RCC steel column of the building will be interconnected to the floor-earthing grid 
in basement/ground floor. 

For protective earthing separate conductor shall be used for flow of earth fault current 
as elaborated below: 

 

2.9.12.13 

 Contractor shall carry out minor civil i.e. chipping of floor (where earth strip is to be laid 
on floor), removal of topsoil for laying earth strip in switchyard area etc. 

2.9.12.14 

It is the responsibility of contractor to provide skilled manpower for periodic 
maintenance after the initial commissioning till handing over the system to customer. 
During this period the activities are to be carried out such as checking the electrolyte & 
specific gravity of individual battery, topping up of electrolyte, cleaning etc. 

  

2.9.13 A.  BELOW GROUND EARTHING : Treated test pits, Test Links, Earth Electrodes, 

Column earth connections  for various areas : Earth rod 40 mm shall be issued from 

BHEL stores. Work shall be done as per drawing given at site. Supply of all other  

items including charcoal, salt, civil items is also in the scope of the contractor. 

Civil works are also to be carried out by the contractor.  The contractor shall also 

connect this pit to the earth grid (by other agency) at nominal distances of 3 to 5 meters 

by 40 mm rods, Details are given elsewhere in tender. 

 

2.9.14    6.6 KV SEGREGATED PHASE/415V LI BUS DUCT .  

 6.6 KV Segregated phase bus duct and 415 Volt Bus Duct (NSP) shall be supplied in loose 
shipping section along with hardware & other items. Each section shall be complete with AL 
alloy enclosure and conductor with epoxy bus support insulators arrangement. However other 
items such as silica gel breathers, inspection windows, rubber bellows, flexible  & solid copper / 
aluminium connector, bi-metallic strips, GI pre-fabricated supporting structure, wall frame 
assembly, set of hardware etc shall be supplied loose. Galvanised iron earth bus shall be 
provided for enclosure continuity. All bolted joints shall have cadmium plated high tensile steel 
hardware. 
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 Each set of SP bus duct is meant for interconnection from low voltage side of Unit, Unit 
Auxiliary and Station Transformer to 11 KV/6.6 KV switchgear board and bridging bus duct 
between the switchgear boards.  

Each set of 415 Volt Bus Duct (NSP) is meant for interconnection from low voltage side of LT 
Auxiliary Transformer (11 OR 6.6 KV / 0.433 KV) to MCC & switchgear board.  

 The bus duct consists of rectangular conductor made of aluminium alloy supported on post 
insulator and housed in aluminium sheet metal rectangular enclosure.  The bus bar / enclosures 
are having bolted joints.  

The bus duct shall be supported either from bottom of the concrete slab with embedded insert 
plate/ TG building supporting structural members and pocket provided on foundations.  The bus 
duct assemblies, supporting structures shall be pre-fabricated and to be assembled as per lay 
out drawing.  The erection and testing requirement shall be similar to the isolated phase 
bus duct, except the welding of bus bar and enclosures. 

Each set of bus duct shall be supported with supporting structure, which shall be fabricated from 
standard steel section and hot dip galvanised. All structure & bus duct assemble shall be 
erected as per drawings.  

 

2.9.15    ISOLATED PHASE BUS DUCT (Not in scope) 

1.GENERAL DESCRIPTION 

Generator isolated bus duct is connected to low voltage side of Three phase power transformers 
315MVA and main bus duct shall have tee off connection for unit transformer, LAVT cubicles, 
excitation transformer and air pressurisation equipment.  Bus duct consist of round / octagonal/ 
box hollow aluminium alloy conductor and supported inside aluminium enclosure with post 
insulator.  Flexible connections and expansion joints are provided at terminals and intermediate 
point to alleviate stresses.  Ring type protection current transformer will be mounted inside the 
bus duct. 

Isolated phase bus duct shall have tap connection for potential transformer, surge protector etc. 
housed in a metal clad cubicle, UAT and NG cubicle/resistor cubicle.  Various electrical tests 
have to be performed before and after erection. 

Bus duct enclosure /conductor is a continuous welded type. Conductor, enclosure, makeup 
pieces, shunts pieces etc have to be welded at site. 

1.The scope of for   Isolated Phase Bus Duct shall include Transportation of material from 
stores/ storage yard, preparatory work such as erection of supporting structure, placement of 
sub assemblies / equipments, alignment, edge preparation of conductor / enclosure, welding of 
conductor / enclosure, welding of shunt pieces & make up pieces, installation of seal of bushing 
& wall frame assemblies, shorting links, earthing, LAVT cubicle, copper flexibles, copper rubber 
bellows, weldable/ bolted flexibles, installation of air pressurising unit and its associated piping 
work and cable etc, testing  and commissioning. 

1.Pre-fabricated G.I. supporting members shall be supplied in loose condition and are to be 
erected as per lay out drawing.  Foundation pockets and embedded plate inserts shall be 
provided as per lay out drawing (on floor for bottom support and on bottom of concrete slabs).  
Contractor shall weld the supports on insert plate and shall carry out grouting including supply 
of grout materials after complete alignment/bolting of structural members.  If any modification 
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required in supporting structure due to site conditions, the same shall be carried out without any 
extra cost.  All welded joints shall be applied cold galvanizing zinc paint. Supply of Paints, 
primers etc are in the scope of the supplier, within the quoted rates. 

1. Required aluminium welding of conductor, enclosures, shunt, make up pieces, aluminium 
flexible etc as detailed in drgs. has to be carried out by contactor. MIG/ TIG welding shall be 
applicable. Contactor shall arrange necessary welding equipment/ accessory in sufficient 
number, filler wire, argon gas and other required consumables at his cost.  

2. During erection of bus duct/enclosure, makeup pieces and shunts, if any modifications 
needed to match the alignment shall be part of work and no extra payment shall be made. 

3. All bolted joints and flanges shall be tightened with torque wrench to the approved torque.  
Wherever there are bolted joints, the same shall be cleaned and a layer of anti-oxidation 
paints shall be applied. Necessary paints etc to be arranged by contractor within the quoted 
rates. 

4. Top chamber/adapter box for line and neutral side, hood assembly at UT hood assembly at 
excitation transformer and at LAVT cubicle end shall have drilled hole in flange.  If there is 
any mismatch of the hole  in above with respect to the counter flange/welded studs provided 
on UAT , LAVT and excitation cubicle, the contractor shall drill new holes if required. 

5. Proper sequence shall be followed during erection to avoid any mismatch and alignment 
problem. 

6. Prior to installation of bus duct assemblies in position, various components like conductor, 
insulator shall be inspected and cleaned and insulation resistance to be measured and 
recorded.  If any insulator is found damaged, the same shall be replaced. 

7. Electrical test on current transformers and potential transformers shall have to be carried out 
prior to installation & during pre-commissioning.  The tests are insulation resistance 
measurement, winding resistance, magnetisation characteristic, ratio test , water ingress and 
air leak test on assembled bus  ducts. 

8. Minor civil work such as chipping, levelling of foundation, providing pockets, 
drilling/enlargement of holes in structure, bus bar etc. Which are incidental to the erection of 
bus duct shall not be treated as extra. 

9. All miscellaneous items such as disconnecting links, flexibles, shorting bars, hardwares, 
conduit for wiring, marshalling box, CTs and PTs wiring through conduit, earthing materials, 
bus bar fish plates etc. are part of bus duct installation.  Hence separate breakup quantity is 
not given in BOQ. 

10. Round makeup pieces for main and tee off duct shall be supplied in two halves and it 
involves but circumferential and horizontal welding at parting plain.   

11. Air tightness and water tightness test have to be carried out on completion of bus duct 
installation.  In case of any leakages, contractor has to rectify and bring to the required level 
of air tightness/water tightness without any extra cost. 

12. High voltage test of bus duct is to be carried out as per the instruction of BHEL engineer.  
Contractor shall arrange necessary test equipment / instrument for conducting various 
electrical tests at his own cost. 

13. Contractor has to carry out final painting as per standard colour code recommended by 
BHEL. Paints and consumables shall be in contractor‟s scope.  
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14. Shunt pieces shall be supplied in two halves and to be welded between two-phase bus duct 
at transformer end.  The shunt pieces to be welded on both the side on matching plain and 
bus duct circumference and horizontal plain 

15. Contractor shall conduct 20 % radiography and 100% NDT test on welded joints. 

16. Enclosed / attached drawings are for estimation and tendering purpose only. 
Contractor has to ascertain quantum of work involved. The BOQ as furnished in this 
tender specification for Isolated Phase Bus Duct & Segregated Phase Bus Duct are 
tentative / approximate. The enclosed drawings are for tender purpose only. 
Contractor has to ascertain the quantum of work involved and quote the lumpsum 
value, as called in the rate schedule, without any additional compensation for any 
variation in length or numbers of joints. 

17. One end of the enclosure to be earthed to the station earth at shunt location where all 
three-phase enclosure are shorted. Wherever shunts are not provided, each phase should 
be earthed separately. 

18. In case of bolted bus ducts, phase split covers, rubber bellows, a clamping earth straps to 
be connected to maintained the electrical continuity and in turn enclosure gets earthed at 
one point. 

19. All other equipment such as LAVT, NG transformer/ resistor cubicle, air pressurisation, CT 
chambers, junction boxes, etc to be earthed at two points to the earth grid. 

 

 

2.9.16 POWER TRANSFORMERS  

         The scope of work under this head is defined as below. 

1. Contractor shall transport the transformer tanks & accessories of Auxiliary Service   
Transformer ( medium Voltage to Low Voltage)  from BHEL stores/ Storage yard to 
respective foundation of unit. The approximately distance from BHEL Stores / 
Storage yard is 2.0 to 2.5 KM.  

2. Generator Transformers (40&50 MVA) / Unit Auxiliary Transformer (25 MVA, Not in 
scope)/(Station Transformer (25/31.5 &12.5/16MVA)   tank shall be made available 
to the contractor 70 to 100 Meters (approximately) away from the respective 
foundation, further transport and shifting to the foundation shall be in the scope of 
this work. The shifting operation may require dragging either on ground with suitable 
arrangement OR dragging after fixing of wheels on rail track. It may also require 
turning of transformer at suitable locations enroute to foundation.  The contractor 
shall arrange wooden sleepers, winches, jacks, rails, crane, plates etc at his cost for 
this operation. However all loose accessories (other than Transformer Tank) shall 
have to be shifted from stores / storage yard. 

3. The transformers shall be handled in such a manner so that no jerk is transferred to 
the core, winding and internals of the transformer. 

4. Transformers are generally supplied in partly assembled condition either filled with 
oil up to the core level / winding level or gas filled.  Accessories, like radiators, 
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conservator tank, pipes, fittings, hardware, gaskets, buchholz relay, marshalling box, 
relief vent, valves, pumps, cooling fans, cables, bushings, radiator headers/fans, 
rollers, tap changer drive unit, cables of various sizes   for interconnection from 
marshalling control box to field devices, bushing turrets and oil in 205/210 liters, 
barrels shall be supplied loose. Cable trays (for transformer local cabling, if not 
supplied along with transformer)  shall be issued separately by BHEL site and the 
installation charges is inclusive in rate schedule for Transformer and no extra charge 
shall be paid on this account. 

5. All the accessories should be thoroughly cleaned prior to installation and same shall 
be assembled/mounted as per OGA drawings. 

6. Placement on plinth, alignment with respect to the foundation and lay out   drawings. 

7. Internal inspection to verify the intactness of core and winding, tap changer leads, 
off-load switch/on load tap changer, measurement of core and core bolt insulation. 

8. In case transformers are supplied partly oil filled/gas filled, after internal inspection, 
the transformer shall be kept under vacuum (for a period to be decided by site 
engineer) and treated oil to be filled up to required level. 

9. Each drums of oil to be tested for BDV and if BDV is less. After getting BDV/ 
withstand value, this treated oil to be filled in the transformers and auxiliaries.   

10. Contractor shall arrange storage tank of 20 kilo liter capacity, internally sand blasted 
and with one coat of oil resistance paint.  Oil from drums to be transferred in storage 
tank and filtration to be carried out to achieve the required BDV/ withstand value.  
This treated oil to be filled in the transformers and auxiliaries.  However, for low 
capacity transformer, a separate storage tank for filtration may not be required. 

11.  Drying out of transformer and filtration of oil in cooling bank, pipeline, diverter tank 
of tap changer etc. to be done with ultra vacuum filtering machine of adequate 
capacity (760 mm HG).  Drying out process shall be carried out round-the-clock and 
contractor shall deploy trained manpower for this purpose 

12. During dry out process, contractor has to plot the curve for insulation resistance 
value/time/oil temperature.  Hourly reading to be recorded till completion of the dry 
out. 

13. The criteria for deciding completion of drying out shall be breakdown value of oil, 
PPM value of contaminants in oil, resistively of oil, insulation resistance value and 
polarisation index. 

14. Filter machine capacity if found to be inadequate, or in case of failure of an existing 
machine, alternative arrangement is required to be made to meet the required result 
and time schedule. It is to be particularly noted that that as per exigencies of 
site working, contractor will have to arrange more oil filtration machines as 
per site requirement. 

15. Due to unforeseen reasons, if the commissioning of transformer is delayed after first 
drying out and if required, the contractor shall carry out the oil filtration of assembled 
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transformer. For full refiltration, payment will be made at 25 % of quoted price of 
Transformer. 

16. Contractor shall discuss and finalise installation and testing activity procedure with 
BHEL/customer prior to starting the work. 

17. Tests are required to be conducted on Current Transformer, Potential Transformer &  
prior to / after installation. Contractor shall also carryout oil processing / filtration to 
achieve the desired results before charging and handing over of the entire system. 

18. Contractor shall arrange required testing equipments for carrying out electrical test 
like voltage ratio, turn ratio, vector group, magnetic balance, winding resistance 
measurements, BDV value of oil, tan delta measurement of bushings & winding, 
insulation resistance, measurement of oil PPM, Acidity, Resistively and Tan Delta 
and DGA test.  The contractor shall arrange oil sample testing for PPM / resistively 
or any other tests applicable for oil sample at approved testing laboratory/BHEL 
Bhopal at his own cost including all incidental expenses. 

19. Contractor should have valid electrical contractor license to carry out installation of 
high voltage equipment. 

20. Internal inspection on receipt of Transformer at site in presence of supplier is 
made mandatory. There may be time gap between first inspection and second 
inspection (which may be just before assembly of transformer accessories). 
Nitrogen cylinders of appropriate purity ( as mentioned in TCC annexure II B) 
shall be arranged  by contractor as a part of scope of work within the quoted 
rates for transformer.  

21. Process of Nitrogen purging of transformer winding before proceeding for oil 
filling / filtration is made mandatory by BHEL. Contractor shall arrange 
adequate number of nitrogen cylinders of appropriate purity (as mentioned in 
TCC annexure II B). The purging process will be declared as completed  on 
successful achievement of dew point measurement(Arrangement of Dew point 
meter in contractor scope). It may be required to repeat the process till 
acceptable value of dew point is achieved. 

 

2.9.17  INTEGRATED ELECTRICAL TESTING/COMMISSIONING  
 

The brief scope of work under is defined as below, but not limited to the following. 
Contractor shall discuss & finalize testing procedure with BHEL Engineer In-Charge for 
the test to be conducted on Generator system.  Drawing & documents shall be provided 
by BHEL at the time of testing. BHEL decision in this regard shall be final and binding on 
the contractor. 

The contractor shall prepare all erection / commissioning log sheets and protocols / test 
certificates as per field quality plan/ Commissioning check list, get it signed by the 
concerned BHEL/customer engineer and submit the same to BHEL engineer as per his 
instruction. 



TECHNICAL CONDITIONS OF CONTRACT (TCC) 
Chapter - II : Scope of Works 

 

BHEL-PSWR 
Tender Specification No: BHE/PW/PUR/KHZI-ELE/1082 
Technical Conditions of Contract –Volume I A                   Page 55 

Contractor shall maintain the charged and commissioned equipment till the same is 
taken over by customer. 

Contractor’s quoted rates for all concerned items shall include Integrated Testing 
as defined hereinafter. 

2.9.17.1 GENERATOR CONTROLS AND PROTECTIONS RELAY PANELS & 
ASSOCIATED EQUIPMENTS SUCH AS BUS DUCTS, GT, UNIT & STATION 
TRANFORMER, GENERATOR BREAKER etc.   

 

1. Integrated Electrical testing/commissioning of Generator Control and Protection Relay 
Panels & associated equipment, etc. shall involve various activities like relay 
testing/setting, simulation checks, testing of energy meters, on/off line functional checks 
on integrated system.  

2. Relay Testing in static condition for Generator, Transformers, and associated system by 
secondary current injection at different current and recording the time duration.  

3. Testing and checking of control and protection interlock scheme in static condition and 
simulation of protection device contact from internal and external devices of all electrical 
panels. 

4. Measurement of Insulations, Winding Resistance, Polarization Index of winding of 
Generator & associated equipment/ system, DC resistance test & Impedance test on 
rotor,  Brushless excitation system at the time of rotor insertion as well as during pre-
commissioning stage / commissioning stage/ post commissioning stage.  

5. Relay setting and checking the stability of protection relays in static and dynamic 
condition during the OCC (Open Circuit Characteristic) & SCC (Short Circuit 
Characteristic). 

6. Functional checks / testing of synchronizing schemes, other electrical panels during the 
static and dynamic by simulation / back charging of generator transformer conditions. 

7. Monitoring & recording the various parameters during open circuit and short circuit 
conditions test on generator & associated field equipment like generator transformer, unit 
auxiliary transformer. Recording and monitoring measurement. 

8. Testing of protection current transformer for ratio test by primary injection, magnetization 
characteristic, polarity test, and IR measurement. Functional checks of relays of 
protection system by primary injection. 

9. Testing of potential transformer for ratio test by voltage ratio, polarity test, insulation 
resistance measurement etc, testing of surge capacitors, PT isolator in PTPS cubicle etc. 

10. Measurement of Insulation resistance of individual equipment and connected together. 

11. Calibration of energy meters, tri-vector meters, voltmeters, ammeters, current & power 
transducers etc. 

12. Providing temporary shorting link on bus duct or any other location while testing & 
normalisation after the test. 

2.9.17.1A   Generator System Testing 
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The following major works also shall be in the scope of the Contractor 
 

1. Generator stator winding resistance and PI value measurement / check 
2. Generator rotor winding resistance, impedance, IR value measurement before and after 

rotor insertion. 
3. Generator Bushing HV test 
4. Main exciter winding resistance, IR value measurement / check 
5. PMG winding resistance, IR value measurement / check 
6. Testing and commissioning of generator and exciter accessories viz., heaters, blowers, 

stroboscope, diodes, enclosure lighting,  potential measurement of bearings (TE &EE) 
etc 

7. Meggering during drying out of generator.  
8. Meggeriing of generator bushing and its accessories. This test has to be conducted 

many times during erection and commissioning stages  

 

2.9.17.2   6.6 KV HT SWITCHGEAR, 415 VOLT LT SWITCHGEAR / MCC ETC. 
1.         Checking of installation for correctness. 
2. Mechanical functional checking/ adjustment of individual breaker. 
3. Measurement of Insulation resistance of individual breaker, complete switchgear board 

and combined insulation resistance of individual breaker with cable connected to drives. 
4.  Testing of Protection Relay, Thermal over relay, Power transducers, Energy/ Ammeters, 

Voltmeters, Power factor, frequency, tri-vector meters & metering etc. in static & 
dynamic condition relay  

5. Conducting test such as Insulation Resistance measurement, Ratio, polarity, 
magnetisation characteristic, winding resistance on CT and PT. 

6. Checking of electrical control & protection interlock of individual breaker and integration 
with other system.  

7. Calibration of energy meters, tri-vector meters, voltmeters, ammeters, power current & 
voltage transducers etc. 

8. Provide assistance for checking the electrical operation of individual breakers from 
remote panels / MMI package (maxDNA system). 

 
 
Other than the above, minor testing / checks will also be involved in the generator area, which 
are also in the scope of the contractor. Any instruments / tools etc required for carrying out the 
above shall be arranged by the contractor within the quoted rates. 
 
2.9.17.3 
  
The scope of Testing and Commissioning of electrically operated actuators for valves, 
dampers, gates, soot blowers etc., will include meggering, providing loop wire on 
actuator terminal block, adjustments of mechanical/ electrical or electronic position 
transmitters, setting of limit/torque switches, cable checking, internal wiring checking, 
local/remote operation from MCC & MMI package (maxDNA system), replacement of 
limit/torque switches if required. 

 
2.9.17.4 
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Contractor shall cut/open work, if needed, as per BHEL engineer‟s instructions during 
commissioning for inspection, checking and make good the works after inspection is over.  
 
2.9.17.5 
Contractor has to repeat any test free of cost, even if already conducted, whenever 
required to prove and check the healthiness of system before power flow, such test 
could be primary injection and primary injection in CTs. CVT, Insulation resistance of 
system / individual equipment, functional tests or any other tests as required by BHEL/ 
BHEL‟s client 
 

 
2.9.18  ELECTRICAL  ACTUATORS:   
The scope of Testing and Commissioning of electrically operated actuators for valves, 
dampers, gates, soot blowers etc., will include meggering, providing loop wire on 
actuator terminal block, adjustments of mechanical/ electrical or electronic position 
transmitters, setting of limit/torque switches, cable checking, internal wiring checking, 
local/remote operation from MCC & MMI package (maxDNA system), replacement of 
limit/torque switches if required. 
2.9.16 ILLUMINATION PACKAGE 
Erection ,&commissioning and testing ,handing over area wise/total lighting system as 
per customer requirement to OPAL Dahej. All consumables other  than BOQ is in 
contractor scope if required. 

 

2.9.19  BATTERY, BATTERY CHARGES AND  UPS  & ITS BATTERY BANK  

The above system comprises of battery, boost / trickle charger, battery stands, 
interconnecting cables, support insulators and loose accessories such as series / 
parallel links/ bus bar etc. The brief scope of work is defined as below. 

Batteries shall be either Nicd OR lead acid and shall be supplied in loose condition 
along with accessories such as battery stand made of steel or wood, shorting links etc. 
Battery stand of steel material shall be supplied in knocked down condition and to be 
assembled as per drawing. 

Boost /Trickles chargers & its DCDB, UPS Panel & its ACDB shall be supplied 
separately. 

In case lead acid battery, the electrolyte shall be supplied in plastic can. After 
installation the entire battery bank & associated equipment, electrolyte to be filled and 
charging shall be carried out to achieve the specific gravity of electrolyte and stability of 
battery / bank. To achieve the desires parameters/ results battery charging & 
discharging cycle may have to be repeated at least two to three cycle. 

Nicd batteries normally supplied in charged condition, care should be taken during 
handling and installation. If charge level of individual battery / battery bank is found to 
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less than the desired level, the charging & discharging cycle to be done as per 
instruction of BHEL. 

Contractor shall make all the arrange consumable such as salt, load,  connecting cable 
between battery bank to load, safety equipment for charging & discharging of battery 
bank at his own cost. 

Battery charging & discharging is continuous process and required to be done without 
interruption. Skilled manpower to be deployed round the clock till completion of activity. 

It is the responsibility of contractor to provide skilled manpower for periodic 
maintenance after the initial commissioning till handing over the system to customer. 
During this period the activities are to be carried out such as  checking the electrolyte & 
specific gravity of  individual battery, topping up of electrolyte and cleaning. 

   

2.9.20 

Equipments / instruments etc., under the above scope of erection and 
commissioning are generally dispatched from BHEL's manufacturing units / 
vendor's works at site well before start of erection. Sometimes, such dispatched 
materials may get stuck up with transporters/railways. The contractor shall 
provide support / manpower for necessary chase up for removal of such 
bottlenecks in transportation. Also, for smaller items, it could be necessary to 
depute his person to personally carry certain items from works to 
site. Requirement of such activities, which will be decided by BHEL 
engineer and chase up activities, if required, shall be performed under 
authorization by BHEL. The above services shall be provided within the quoted 
rates. 
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Sl.No 
Description 

 PART I 

Scope / to be 
taken care by 

Remarks 
BHEL Bidder 

3.1 ESTABLISHMENT    

3.1.1 FOR CONSTRUCTION 
PURPOSE: 

   

a 
Open space for office 
(as per availability) 

Yes  
Location will be 
finalized after joint 
survey with owner 

b 
Open space for storage (as 
per availability) 

Yes  
Location will be 
finalized after joint 
survey with owner 

c 

Construction of bidder‟s 
office, canteen and storage 
building including supply of 
materials and other services 

 Yes  

d 

Bidder‟s all office 
equipments, office / store / 
canteen consumables 

 Yes  

e 

Canteen facilities for the 
bidder‟s staff, supervisors 
and engineers etc 

 Yes  

f 
Fire fighting equipments like 
buckets, extinguishers etc  

 Yes  

g 

Fencing of storage area, 
office, canteen etc of the 
bidder 

 Yes  

3.1.2 
FOR LIVING PURPOSES 
OF THE BIDDER 

   

a 
Open space for labour colony 
(as per availability) 

  Yes 

Contractor has to make 
his own arrangements 
for space, shelter and 
transportation of labors 
as per their 
requirement. 
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b 

Labour Colony with internal 
roads, sanitation, complying with 
statutory requirements 

 Yes  

3.2.0 ELECTRICITY    

3.2.1 

Electricity for construction 
purposes     3 Phase 
415/440 V   
(To be specified whether 
chargeable or free) 

  Free 

a Single point source Yes  

Shall be provided by 
BHEL/KRIBCO free of 
cost  (three phase, 415 
V/ 440 V) at one point 
near the site at a 
distance of approx. 
500M  
 

b 

Further distribution including all 
materials, Energy Meter, 
Protection devices and its 
service 

 Yes  

c 
Duties and deposits including 
statutory clearances if applicable 

 Yes  

3.2.2 

Electricity for the office, 
stores, canteen etc of the 
bidder. 

   

a Single point source Yes  
As provided by 
Customer 

b 

Further distribution including all 
materials, Energy Meter, 
Protection devices and its 
service 

 Yes  

c 
Duties and deposits including 
statutory clearances if applicable 

 Yes  

3.2.3 

Electricity for living 
accommodation of the 
bidder’s staff, engineers, 
supervisors etc  

 Yes 
Contractor has to 
make his own 
arrangement. 

a Single point source  Yes  
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b 

Further distribution including all 
materials, Energy Meter, 
Protection devices and its 
service 

 Yes  

c 
Duties and deposits including 
statutory clearances if applicable 

 Yes  

3.3.0 WATER SUPPLY    

3.3.1 

For construction 
purposes: (to be specified 
whether chargeable or 
free) 

   

a 
Making the water available at 
single point 

Yes                                                                                                                                                          

Shall be provided by 
BHEL/KRIBCO free of 
cost.  

 
 

b 

Further distribution as per the 
requirement of work including 
supply of materials and 
execution 

 Yes  

3.3.2 
Water supply for bidder’s 
office, stores, canteen etc  

   

a 
Making the water available at 
single point 

Yes   

b 

Further distribution as per the 
requirement of work including 
supply of materials and 
execution 

 Yes  

3.3.3 
Water supply for Living 
Purpose 

  

 
Contractor has to 
make his own 
arrangement. 

a 
Making the water available at 
single point 

 Yes  

b 

Further distribution as per the 
requirement of work including 
supply of materials and 
execution 

 Yes  

3.4.0 LIGHTING    
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a 

For construction work (supply of 
all the necessary materials) 
1. At office/storage area 
2. At the reassembly area 
3. At the construction site /area 

 Yes 
Contractor has to 
make his own 
arrangement. 

b 

For construction work (execution 
of the lighting work/ 
arrangements) 
1.   At office/storage area 
2.   At the reassembly area 
3   At the construction site /area 

 Yes 
Contractor has to 
make his own 
arrangement. 

c 

Providing the necessary 
consumables like bulbs, 
switches, etc during the course 
of project work 

 Yes 
Contractor has to 
make his own 
arrangement. 

d 

Lighting for the living purposes of 
the bidder at the colony / 
quarters  

 Yes  

3.5.0 

COMMUNICATION 
FACILITIES FOR SITE 
OPERATIONS OF THE 
BIDDER 

   

a 
Téléphone, fax, internet, intranet,      
e-mail  etc 

 Yes  

3.6.0 
COMPRESSED AIR wherever 
required for the work 

 Yes  

3.7.0 
Demobilization of all the above 
facilities 

 YES  

3.8.0 TRANSPORTATION    

a For site personnel of the bidder  Yes  

b 

For bidder‟s equipments and 
consumables (T&P, 
Consumables etc) 

 Yes 
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Sl.No 

Description 

PART II 

3.9.0 ERECTION FACILITIES  

Scope / to be 
taken care by Remarks 

BHEL Bidder  

3.9.1 
Engineering works for 
construction: 

   

a 

Providing the 
erection/constructions drawings 
for all the equipments covered 
under this scope 

Yes   

b 
Drawings for construction 
methods 

Yes Yes 
In consultation with 
BHEL 

c 

As-built drawings – where ever 
deviations observed and 
executed and also based on the 
decisions taken at site- example 
– routing of small bore pipes 

 Yes 

Changes are to be 
marked in drawing 

& handover to 
BHEL on 

completion of work.   

d 
Shipping lists etc for reference 
and planning the activities 

Yes   

e 

Preparation of site erection 
schedules and other input 
requirements 

 Yes 
In consultation with 

BHEL 

f 

Review of performance and 
revision of site erection 
schedules in order to achieve 
the end dates and other 
commitments 

Yes Yes 
In consultation with 

BHEL 

g 
Weekly erection schedules 
based on Sl No. e 

 Yes 
In consultation with 

BHEL 

h 

Daily erection / work plan based 
on Sl No. g 
 

 Yes 
In consultation with 

BHEL 
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i 

Periodic visit of the senior official 
of the bidder to site to review the 
progress so that works are 
completed as per schedule. It is 
suggested this review by the 
senior official of the bidder 
should be done once in every 
two months. 
 

 Yes  

j Preparation of preassembly bay  Yes  

k 

Laying of racks for gantry crane 
if provided by BHEL or brought 
by the contractor/bidder himself 

 Yes  

L 
Arranging the materials required 
for preassembly 

 Yes  
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Tentative List of Major T&P and MME to be deployed by the Contractor 

 

A. T&P FOR ELECTRICAL WORKS 

 

SL. 
NO. 

DESCRIPTION QUANTITY 

01 TRANSFORMER OIL PURIFICATION PLANT WITH VACUUM PUMP FOR 
EVACUATION TRANSFORMER ALONGWITH ACCESSORIES & HOSES. 

A) CAPACITY 6000 LTR. PER HOUR 

 

2 NOS.  

 

02 PRIMARY INJECTION KIT UPTO 10000 AMPS WITH PAIR OF LEADS & 
CLAMPS FOR TESTING CTS 

1 SET 

03 SECONDARY INJECTION KIT WITH INTEGRAL TIMER FOR RELAY 
TESTING WITH CABLES LEADS & BANNA PLUGS SELECTIVE RANGE 5 
AMPS  & 1 AMPS RANGE ( FOR RELAY TESTING) 

1 SET 

04 CFB  & ZFB KIT OR EQVIVALENT FOR TESTING OF RELAY & 
DISTANCE PROTECTION  

1 No. EACH 

05 PPM TESTER FOR TRANSFORMER OIL 1 No. 

06 METERS FOR TIME MEASUREMENT OF BREAKER OPENING & 
CLOSING TIME 

1 No. 

07 3 PHASE VARIAC 15 Amps 2 NO. 

08 SINGLE PHASE VARIAC 28 AMPS 2 NO. 

09 TRANSFORMER TURNS RATIO TEST KIT 1 NO. 

10 
HV TEST KIT AC, 0 –50 KV &DC, 0- 100 KV   PREFERSBLY WITH DRY 
TYPE TRANSFORMER  

1 NO. EACH 

11       TRANSFORMER OIL BDV TEST KIT 0-100 KV WITH 2.5MM AIR GAP. 1 NO. 

12 
PORTABLE AIR COMPRESSOR WITH DRIER AND REGULATOR MAKE 
"TOSHNIWAL"/"KHOSLA" RATED FOR 7/10 KG/CM2  

2 NO. 

13 SOLDERING IRON "SOLDRON" MAKE 25 WATT  3 NOS. 

14 VACUUM PUMP  1 NO. 

15 
MULTIMETRES  

16 
 
 
 

DIGITAL "MOTWANE" MAKE 3.1/2 DIGIT OR HIL MAKE 
 
ANALOG MOTWANE MAKE  
 
DIGITAL 4.1/2 DIGIT Accuracy +/- 1% (HIL/MOTWANE/ Fluke make) 

4 NOS. 
 
4 NOS. 
 
2NOS. 
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SL. 
NO. 

DESCRIPTION QUANTITY 

17 STANDARD MILLI AMPS/MILLIVOLTS SOURCE MAKE RANGE 0 TO 60 
mA AND 0 TO 100 mV 

2 NO. 

18 INSULATION TESTER MOTORISED OPERATED  / ELECTRONIC   WITH 
SELECTIVE RANGE 0F 1000 / 2500/ 5000 VOLT. Range 0.5 Mega ohms to 
10000 Mega ohms 

1 No. 

19 INSULATION TESTER MAINS OPERATED/ ELECTRONIC 500 volt & 1000 
Volts Range 0.5 Mega ohms to 1000 Mega ohms 

3 NO. 

20 VARIABLE DC POWER SUPPLY 0 TO 250 V DC, 10 A MAKE "APLAB"  
OR RQUIVALENT(VARIABLE SOURCE) 

2NO 

21 PHASE SEQUENCE INDICATOR 1 NO.  

22 FREQUENCY SOURCE 45 TO 55 HZ WITH 110V 1 NO. 

23 DIGITAL TONGUE  TESTER A/C 5/10, 25/60/300 AMP RANGE AC  KEW 
SNAP MAKE 

1 NO. EACH 

24 DIGITAL TONGUE TESTER D/C 30/60/300 AMS 1 NO. 

25 DIGITAL TONGUE TESTER 0-1 / 5  AMPS AC  1 NO. 

26 STOP WATCH 1 NO. 

27 CONTAINER FOR TRANSFORMER OIL SAMPLING 10 NOS. 

28 TARPOLIN FIRE PROOF As required 

29 DC SHUNT 400 AMS 75 MV 1 NO. 

30 3 PHASE SHIFTER 1 NO. 

31 INDUSTRIAL TYPE VACUUM CLEANER 1 NO. 

32 
MICRO OHM METER/DUCTER ( mV  volt Drop Test Kit )  0-200 A DC , 0-
2000 Micro ohms with suitable calibrated cable leas for current injection & 
mv drop  

1 NO. 

33  CAPACITANCE METER HAVING RANGE 20 pf –100MFD +/- 1% 1 NO. 

34 DECADE RESISTANCE BOX 2 NOS. 

35 TELETALK 2 WIRE SYSTEM 6 SETS 

36 PORTABLE BLOWER WITH HEATING ARRANGEMENT 1 NO. 

37 TORQUE WRENCH (12-60Nm, 50-225 Nm) 1 NO EACH 

38 WATTMETER AC/DC 0-125-250V, 0-5-10A 1 NO 

39 OSCILLOSCOPE 100 MHZ 1 NO 

40 TACHOMETER (NON CONTACT TYPE) 1 NO 

41  CAPACITANCE & TAN DELTA TEST KIT 12 KV 1 SET 

42 OIL SPECIFIC GRAVITY AND PPM MEASURING INSTRUMENT 1 NO 

43 RHEOSTAT  3 NOS 

44 POLARITY TEST KIT 1 NO 
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SL. 
NO. 

DESCRIPTION QUANTITY 

45 NON – CONTACT TYPE DIGITAL THERMOMETER 1 NO 

46 RELAY TESTING KIT/OMICRON RELAY TEST KIT 1 NO 

47 
TWO WAY INTERCOM SET WITH 50 to 100 MTRS CABLES FOR 
CHECKING THE CABLES CONTINUTITY 

2 Sets 

48 
PROTECTIVE EARTH ROD SUITABLE FOR 220 / 400 KV SYSTEM 
HAVING LEAKAGE CURRENT METER, 70 SQMM CABLE & CLAMPS 
ANY REPUTED MAKE 

2 Nos. 

49 PHANTOM LOAD TEST KIT 1 No 

50 DEW POINT METER 1 No. 

51 OTHER PROTECTIVE DEVICES  
AS 
REQUIRED 

 

B. T&P FOR MECHANICAL WORK 

 

SN DESCRIPTION MINIMUM QUANTITY 

 HANDLING EQUIPMENTS  

1 TURN BUCKLES AS PER REQMT 

2 „D' SHACKLES AS PER REQMT 

3 STEEL WIRE ROPES AS PER REQMT 

4 MANILA ROPES AS PER REQMT 

5 CHAIN PULLEY BLOCK/TIRFUR AS PER REQMT 

 MAJOR T&P  

1 PIPE BENDING MACHINE – 2" SIZE 2 NOS 

2 GRINDING MACHINE 2 NOS 

3 DRILLING MACHINES 1/4", 1/2", 3/4" & 1" 1 NO. EACH 

5 DYE SETS FOR THREADING UPTO 2" PIPE. 2 NOS 

6 SPIRIT LEVEL 2 NOS. 

7 TAP SETS FOR BOTH BSP AND MPT THREADS            
UPTO 1" EACH 

1 SET EACH 

9 WELDING GENERATORS 1 NO. 

10 WELDING TRANSFORMER 1 NO. 

12 MECHANICAL TOOL KIT FOR FITTERS 4 NOS. 
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SN DESCRIPTION MINIMUM QUANTITY 

 HANDLING EQUIPMENTS  

13 ELECTRICIAN TOOL KIT 4 NOS. 

14 CRIMPING TOOL UPTO ALL  SIZE OF CABLES 
UNDER SCOPE OF WORK 

4 NOS. 

15 FLOOD LIGHT FITTINGS 2 NOS. 

16 FIRE EXTINGUISHERS 3 NOS. 

17 DISTRIBUTION BOARDS WITH POWER CABLE 
COMPLETE AS REQUIRED 

1 SET 

18 PAINTING BRUSH AS PER REQMT. 

19 FIRE PROOF TARPAULIN AS PER REQMT. 

20 SAFETY BELTS AND SAFETY HELMETS AS PER REQMT 

21 24V A/C TRANSFORMER & HAND LAMPS 4 NOS. 

22 MIG WELDING MACHINE WITH ACCESSORIES AIR 
COOL TYPE 

2 NOS. 

23 CRIMPING TOOL HYDRAULIC UPTO 600 SQ.MM 1 NO. 

24 TORQUE WRENCH SET 1 SET 

25 HYDRAULIC JACKS 50T CAPACITY/100T 4 NOS.EACH 

26 TUFFER CAPACITY 15T 2 NOS. 

27 CHAIN PULLEY BLOCKS 5/10T 1 NO.EACH 

 
 
Other than the aforesaid, one computer, printer and other necessary peripherals will have to be 
maintained by the contractor in his site office. 
 
 
NOTE: 
 

1. The list of instruments / equipments to be brought by the contractor as shown above 
sections-a and b are only indicative. any other instruments / equipments required for the 
execution of the work is to be necessarily arranged by the contractor within the quoted 
rates. 
 
2. The testing/calibration instruments which are used to be duly calibrated in the interval 
prescribed by BHEL engineers from the reputed agencies decided by BHEL and test 
certificate to be furnished. 
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3. This above list is only indicative and neither exhaustive nor limiting.   Quantities 
indicated above are only the minimum required. Contractor shall deploy all necessary 
t&p to meet the schedules & as prescribed by BHEL engineer and required for 
completion of work. 
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 SN DESCRIPTION & 
CAPACITY OF T&P 

QUANTITY PURPOSE  

01 EOT CRANE IN TG 
HALL  

 FOR HANDLING AND ERECTION 
WITHIN TG HALL ON SHARING BASIS 
AS AVAILABLE AND SUBJECT TO 
THEIR ACCESSIBILITY AND 
APPROACHABILITY.  

 

While all efforts will be made for amicable sharing of the above, non-availability 

of the above due to any reason shall not absolve the contractor of performing 

his responsibilities in time. The contractor shall undertake sufficient pre-planning 

and arrange his own handling/transport equipment as deemed necessary. 

 

NOTE : 

Above T&P will be provided for specific erection/commissioning activities wherein 

these equipment will be required. While taking delivery, contractor shall check for 

proper working of the equipment  and  the  same shall be returned  after  the  work  

is completed  to  BHEL stores in good working condition  subject  to normal wear 

and tear. 
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6.1 TIME SCHEDULE & MOBILIZATION 
 
6.1.1  INITIAL MOBILIZATION AND TENTATIVE SCHEDULE 
 
Contractor shall reach site, make his site establishment and be ready to commence the 
work within two weeks from the date of fax Letter of Intent or as per directions of 
Construction Manager/ Project Manager of BHEL.  
 
The contractor has to subsequently augment his resources in such a manner that the 
entire related works are completed to achieve the following tentative schedule: 
 

SL No. Milestones 
Date of completion 

 

                     HRSG   

1 Erection Start 05/04/2012 

2 Drum Lifting  05/08/2012 

3 Hydro Test  05/10/2012 

4 Alkali Boil Out 05/12/2012 

5 Safety Valve Floating 05/01/2013 

6 HRSG Co Gen Commissioning  05/02/2013 

7 Reliability run 05/03/2013 

8 PG Test 05/05/2013 

 Gas Turbine  

1 Erection Start 05/09/2012 

2 Oil Flushing 05/11/2012 

3 GT Cranking  05/12/2012 

4 FSNL of GT 05/12/2012 

5 
GT Synchronization & Open Cycle 
Commissioning 05/01/2013 

 

 
 
6.1.2 
In order to meet above schedule and other intermediate targets/activities as set by 
BHEL Engineer In charge at site, to meet customer requirements/project schedule, 
contractor shall arrange all necessary resources and work force in consultation with 
BHEL engineer at site to under take works concurrently in all possible fronts as made 
available to contractor. 
6.1.3 
Contractor shall specifically note that there is likely to be some delay in supplies 
of materials / release of work fronts / other reasons. Contractor shall have to work 
round the clock on such critical activities as a part of catch up programme to 
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meet the project requirement to the extent possible and shall also provide 
required resources as part of scope of work. 
 

6.4 Contract Period 

The total contract period for completion of entire work will be 7 months from the date 

of start of Erection of the first major equipment. Erection, Testing, Calibration and 

Commissioning of permanent equipments required for completion of system shall be 

completed within the time schedule given above. 

 The contract shall commence from the date of deployment of contractor‟s T&P, 

proper site setup and erection of first equipment. All the above three conditions 

are to be fulfilled (certified by BHEL engineer) for deciding the date of 

commencement of the contract. 

 
 
The contractor shall complete all the work in the scope of this contract within the 
contract period 

6.5 Definition of Work Completion 

The contractor‟s scope of work under these specifications will be deemed to have been 
completed in all respect, only when all the activities are completed satisfactorily and so 
certified by BHEL site in charge.  The decision of BHEL in this regard shall be final and 
binding on the contractor. 
 

6.7 Schedule Compression 

BHEL, owing to its commitment to their customer, may ask contractor to 
compress the total completion schedule by up to 10%. This will result in 
preponement of various milestones. For achieving the same, contractor shall plan 
his activities and mobilize additional resources accordingly to the satisfaction of 
BHEL engineer within the quoted rates. 
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The progressive payment for erection, testing and commissioning on accepted price of 
contract value for Electrical Package rates will be released as per the break up given 
hereinafter:  

 
TERMS OF PAYMENT FOR ELECTRICAL WORKS 

Sl. 
No. 

Activity/Work Description % of unit rate 

I PRO RATA PAYMENTS (85%)  

1.0 Cable tray and accessories  

1.1 Fabrication and fixing/welding/bolting in position 60% 

1.2 Earthing of cable trays  10% 

1.3 Tagging of cable trays (including touch up painting & cable tray 
numbering on sides) 

8% 

1.4 Covering of trays where ever envisaged  7% 

 Total = 85% 

2.0 Cable laying including earthing wires  

2.1 Laying of cables/Wires 45% 

2.2 Glanding and termination (except HT terminations) 15% 

2.3 Testing and charging 10% 

2.5 Dressing and clamping 15% 

 Total = 85% 

3.0 Junction box/Push button station (local)   

3.1 Erection including fixing of terminal blocks where ever applicable 75% 

3.2 Name plate fixing where ever applicable and labeling (inside and 
outside) 

10% 

 Total = 85% 

4.0 Misc. Structural steel including cable tray supports, Canopies etc, 
Conduits, pipes etc 

 

4.1 Fabrication/Pre assembly  45% 

4.2 Erection, Alignment, welding/bolting and if applicable 
chipping/grouting/painting 

40% 

 Total = 85% 

5.0 DG sets/Switch Gears/MCC/PCC/Distribution Boards/Marshalling 
Box/Starter Units/ Dry Transformers / Electrical Hoists/ 
Panels/Cubicles/Desks/UPS/ Batteries/ Chargers/VFD/ LA assy/ 
NGT/ NGR/ SP/Miscellaneous Equipments/  etc 
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5.1 Placement, Alignment and coupling/interconnection where ever 
applicable, erection of associated accessories etc 

50% 

5.2 Pre Commissioning checks and tests 10% 

5.3 Charging, Loop testing and commissioning 15% 

5.4 System commissioning 10% 

  85% 

6.0 Earthing/Lightning protection strips, Earthing pits  

6.1 Fabrication, erection, alignment, welding/bolting of earthing/lightning 
protection strips; earth pits completion 

60% 

6.2 Testing/commissioning 25% 

  85% 

7.0 LT /HT Bus Ducts  

7.1 Pre assembly of Bus Ducts and accessories, erection, alignment, 
bolting/welding etc complete with supporting structure 

50% 

7.2 Pre commissioning checks 20% 

7.3 Testing, Charging and Painting (as applicable) 15% 

  85% 

8.0 Oil Filled Transformers (Generator, Station, UAT, Station Service 
etc) 

 

8.1 Placement on foundation and alignment 25% 

8.2 Erection of associated auxiliaries/assemblies, oil filling, etc 25% 

8.3 Dry out including oil filtration 15% 

8.4 Pre Commissioning checks 10% 

8.5 Testing, Charging and Painting (as applicable) 10% 

  85% 

9.0 Testing/Commissioning of Equipment ( like motors, actuators, 
ESP trfr, misc equipments, etc) erected by other agencies  

 

9.1 Local testing 40% 

9.2 Remote testing, Loop testing,  and commissioning 40% 

9.3 System commissioning 5% 

  85% 

10.0 Other items  

10.1 Rubber mats/ Display Boards/Miscellaneous items/etc : on installation 85% 

10.2 Specialized Commissioning Services - on pro rata basis.  85% 

10.3 Civil Works – Pro rata on completion of actual work. 85% 

10.4 Termination, HT Termination, Straight through jointing etc : on pro rata  
basis 

85% 
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II STAGE/MILESTONE PAYMENTS (15%)  

1 Boiler Light Up 1% 

2 ABO 1% 

3 Steam Blowing 0% 

4 Safety Valve Floating  1% 

5 Oil Flushing (TG) 0% 

6 Barring Gear (TG) 0% 

7 Rolling and Synchronization 2% 

8 Coal Firing 0% 

9 Full Load 2% 

10 Trial Operation of Unit 3% 

11 Painting 0% 

12 Area cleaning, temporary structures cutting/removal and return of 
scrap 

1% 

13 Punch List points/pending points liquidation 1% 

14 Submission of 'As Built Drawings' 1% 

15 Material Reconciliation 1% 

16 Completion of Contractual Obligation 1% 

 Total for Stage/Milestone Payments (15%) 15% 
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8.0 TAXES, DUTIES, LEVIES (Consolidated Rev 02 dated 20/09/2012) 
  
8.1. For All types of works excepting works covered under sl no 8.2 
 
8.1.1  
The contractor shall pay all (save the specific exclusions as enumerated in this contract) taxes, fees, 
license charges, deposits, duties, tools, royalty, commissions or other charges which may be levied on the 
input goods & services consumed and output goods & services delivered in course of his operations in 
executing the contract.  In case BHEL is forced to pay any of such taxes, BHEL shall have the right to 
recover the same from his bills or otherwise as deemed fit.  
However, provisions regarding Service Tax and Value Added Tax (VAT) on output services and 
goods shall be as per following clauses.  
  

8.1.2 Service Tax & Cess on Service Tax  
 
Contractor‟s price/rates shall be exclusive of Service Tax and Cess on Services. In case, it becomes 
mandatory for the contractor under provisions of relevant act/law to collect the Service Tax & Cess from 
BHEL and pay the same to the concerned tax authorities, such applicable amount will be paid by BHEL at 
the prevailing Service Tax Rate (presently 12.36 %) on the admitted bill value.  
  

Contractor shall submit to BHEL documentary evidence of Service Tax registration certificate 
specifying name of services covered under this contract. Contractor shall submit serially numbered 
Service Tax and Cess Invoice, signed by him or a person authorized by him in respect of taxable 
service provided, and shall contain the following, namely, 

1. The name, address and the registration number of the contractor, 
2. The name  and address of the party receiving taxable service, 
3. Description, classification and value of taxable service provided and, 
4. The service tax payable thereon.  

  

All the Four conditions shall be fulfilled in the invoice before release of service tax payment. 
  
Wherever, more than one route/option are available for discharge of service tax liability under a 
particular service, (e.g. “works contract Service”), contractor shall obtain prior written consent from 
BHEL site before billing the amount towards Service Tax. 
  
8.1.3 VAT (Sales Tax /WCT) 
 
As regards Value Added Tax (VAT)/CST on transfer of property in goods involved in Works Contract 
(previously known as Works Contract Tax) applicable as per local laws, the price quoted by the contractor 
shall be inclusive of the same and in no case input  or output VAT/CST will be reimbursed extra.  
  
In any case the Contractor shall register himself with the respective Sales Tax authorities of the state and 
submit proof of such registration to BHEL along with the first RA bill. Contractor will submit all the details of 
VAT/CST paid for the contract in the prescribed format of the respective state VAT laws. Also, the 
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contractor will issue the tax Invoices to BHEL as per the Tax laws of respective state on monthly basis. 
Contractor shall also be required to furnish to BHEL necessary proof of VAT remittance on monthly basis. 
  
Deduction of tax at source shall be made as per the provisions of law and is to be construed as an advance 
tax paid by the contractor and no reimbursement thereof will be made. 
  
Further, if BHEL, at the instance of customer or otherwise adopts the specific route for discharging output 
VAT liability itself, benefit of the reduction in liability of the contractor will be passed on to BHEL. 
  
In case, BHEL is forced to pay any VAT liability on behalf of contractor, the same will be recovered from 
contractor‟s bill or otherwise as deemed fit 
 
 
8.2  „Enabling Works‟ 

The contractor shall pay all (save the specific exclusions as enumerated in this contract) taxes, fees, 
license charges, deposits, duties, tools, royalty, commissions or other charges which may be levied on the 
input goods & services consumed and output goods & services delivered in course of his operations in 
executing the contract.  In case BHEL is forced to pay any of such taxes, BHEL shall have the right to 
recover the same from his bills or otherwise as deemed fit. ( i.e. rates quoted by bidder shall be 
inclusive of Service Tax, VAT/WCT and all other taxes and duties ) 
 

However, Since the proposed work is in the nature of „Works Contract service‟ as per Service tax law, 
Hence, For non-corporate contractors being Individual, HUF, Proprietary Firm, Partnership Firm or 
Association of Persons (AOP),  BHEL shall recover the applicable Service Tax under reverse charge 
mechanism from the contractor and remit the same with the Government as per the provisions of Law.  
Necessary advice/confirmation of remittance shall be issued to the contractor. The contractor shall not be 
eligible for any refund/reimbursement of such service tax from BHEL.  It shall be the responsibility of the 
contractor to submit proper invoice giving all the requisite details as per Service Tax Law for the 
determination of the service tax liability of BHEL under reverse charge mechanism.  BHEL reserves the 
right to determine such liability  based on the invoice submitted by the contractor or otherwise 
independently  and remittance of the same with the Government.  
 

8.3   New Taxes/Levies  
 
In case the Government imposes any new levy/tax on the output service/ goods/work after award of the 
contract, the same shall be reimbursed by BHEL at actual.  

 

In case any new tax/levy/duty etc. becomes applicable after the date of Bidder‟s offer, the 
Bidder/Contractor must convey its impact on his price duly substantiated by documentary evidence in 
support of the same before opening of Price Bid. Claim for any such impact after opening the Price Bid 
will not be considered by BHEL for reimbursement of tax or reassessment of offer.   

No reimbursement/recovery on account of increase/reduction in the rate of taxes, levies, duties etc. on 
input goods/services/work shall be made. Such impact shall be taken care of by the Price 
Variation/Adjustment Clause (PVC) if any. In case PVC is not applicable for the contract, Bidder has to 
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make his own assessment of the impact of future variation if any, in rates of taxes/duties/ levies etc. in his 
price bid. 
 

8.4    BUILDING & OTHER CONSTRUCTION WORKERS (REGULATION OF EMPLOYMENT AND 
CONDITIONS OF SERVICE) ACT, 1996 (BOCW Act) AND RULES OF 1998 READ WITH 
BUILDING & OTHER CONSTRUCTION WORKERS CESS Act, 1996 & CESS RULES, 1998.  

In case any portion of work involves execution through building or construction workers, 
then compliance to the above titled Acts shall be ensured by the contractor and 
contractor shall obtain license and deposit the cess under the Act. In the circumstances 
it may be ensured as under:- 

i.  It shall be the sole responsibility of the contractor in the capacity of employer to 
forthwith (within a period of 15 days from the award of work) apply for a licence 
to the Competent Authority under the BOCW Act and obtain proper certificate 
thereof by specifying the scope of its work. It shall also be responsibility of the 
contractor to furnish a copy of such certificate of licence / permission to BHEL 
within a period of one month from the date of award of contract. 

ii.  It shall be the sole responsibility of the contractor as employer to ensure 
compliance of all the statutory obligations under these act and rules including 
that of payment / deposit of 1% cess on the extant of work involving building or 
construction workers engaged by the contractor within a period of one month 
from the receipt of payment. 

iii. It shall be the responsibility of the sub-contractor to furnish the receipts / challans 
towards deposit of the cess together with the number, name and other details of 
beneficiaries (building workers) engaged by the sub-contractor during the 
preceding month. 

It shall be the absolute responsibility of the sub-contractor to make payment of all 
statutory payments & compensations to its workers including that is provided under the 
Workmen‟s Compensation Act, 1923 
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SPECIFIC INCLUSIONS 
 

Sl.No 
Description 

  

Scope / to be 
taken care by 

Remarks 
BHEL Bidder 

1 Lugs up to 4 sq mm size - Yes  

2 Lugs beyond 4 Sq. mm size Yes   

3 Paint, primer and consumables  Yes  

4 
LT cable straight through jointing 
Kits 

 Yes 
 
 

5 HT Termination Kits yes -  

6 Trefoil Clamps with hardware Yes  
For single core HT 
cable 

7 
Identification tags PVC /Metals, 
sleeve and clamps with hardware. 
PVC ties, Ferrule, Buttons and tap 

 Yes  

8 Dry Nitrogen Cylinder for 
Transformer 

 Yes  

9 Consumable for lighting  Yes 
 

 



TECHNICAL CONDITIONS OF CONTRACT (TCC)  
Chapter-X : SPECIFIC EXCLUSIONS 

 

BHEL-PSWR 
Tender Specification No: BHE/PW/PUR/KHZI-ELE/1082 

Technical Conditions of Contract –Volume I A (Part I : Contract Specific Details)                     Page 80 

10.0 EXLUSIONS 

 
The following are specific exclusions from this work. 
1. Erection of dampers, valves, electrical actuators, pneumatic actuators. 
2. Erection of ESP rectifier transformer, electrical heaters, rapping motors, mechanical 

interlock. 
3. Erection of HT/LT motors (except those specified herein)  
4. Erection, testing and commissioning of elevators and DG sets. 
5. Generator Erection. 
6. Supply of cable  trays 
 
 
The aforesaid exclusions should not be construed as exhaustive. They are meant for 
general guideline. BHEL reserves the right to include or exclude any item which is 
required for completing the job as per rates indicated in rate schedule. Contractor 
should carry out all such jobs as per the instructions of BHEL engineer. 
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TECHNICAL DETAILS, BILL OF QUANTITIES & DRAWINGS 
 
 
1. GENERATOR TRANSFORMER 95 MVA 

 

SI.NO. 

 

DESCRIPTION GENERAL 

INFORMATION 

1 Rating 95 MVA,11/66 KV ,3-

phase GT 

 Type of cooling ONAN/ONAF (2X50%) 

2 Weight of core &winding 52.00 MT (approx.) 

 Winding connection YNy0 

3 Total weight of assembled transformer including oil 
123.00 MT (approx.) 

4 Transportation / shipping weight (gas filled) 80.00 MT (approx.) 

5 Weight of tank &fitting, marshalling kiosk &wiring, cooler 

bank, conservator & pipe work, supports, rollers HV/LV 

turrets, pumps, bushings HT/LT, OFAF Coolers, Fans, 

Marshalling box, Cabling from marshalling box to field 

devices and other accessories & fittings 

 MT (approx.) 

6 Oil Quantity 45000 Litres (approx.) 

7 Weight of heaviest packages 66 MT (approx.) 

8 Dimensions of assembled transformer (L x B x H) 1130X8100X7650  mm 

(approx.) 

9 Nitrogen  Gas Purity  for Dew Point Measurement  99.9 % Dry. Dew Point 

should be -50 Deg C or 

above. 

 

 

 

2.  UNIT AUXILIARY TRANSFORMER-50MVA 

 

SL. 

NO 

DESCRIPTION UNIT AUXILIARY 

TRASFORMER 

1 Rating  50 MVA, 3-PHASE 11 KV 

/11KV 

2 Type of cooling ONAN/ ONAF 

3 Vector Group Dyn11 

4 Winding Connection(HV/LV) Delta/Star 

5 Weight of core & winding 33 MT (approx.) 

6 Tank & fitting & Accessories 16 MT (approx.) 

7 Total weight of transformer including oil 66 MT (approx.) 

8 Shipping weight of transformer (gas filled) 49 MT (approx.) 

9 Dimensions of assembled transformer (L x B x H) 11700x6400x6900 mm 
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10 Total oil quantity 17500 LITRES  (approx.) 

 
Nitrogen  Gas Purity  for Dew Point Measurement  99.9 % Dry. Dew Point should be -

50 Deg C or above. 

 
 
 

5. ISOLATED PHASE BUS DUCT 
 

 
BUS DUCT SET PER UNIT –1  
 
Voltage rating: 11kV 
Continuous current rating:   6000 A (Main), 100 A (Tie Duct), 3000 A (Tap-off) 
 

Each set comprises of the followings: -  
 

Description 

 

Main Run Tie duct Tap-Off Run 

Length  200M 15M 36M 

Weight per meter 110Kg 20Kg 50Kg 

Conductor 

Material 

Aluminum Alloy Aluminum Alloy Aluminum Alloy 

Enclosure 

Material 

Aluminum Alloy Aluminum Alloy Aluminum Alloy 

Conductor 

Shape 

Circular Circular Circular 

Conductor 

size(mm) 

325 O/D, 8 THK 150 O/D, 7.5 THK 150 O/D, 7.5 THK 

Phase Spacing 1000 mm  1000 mm 

Enclosure size 675 O/D, 5 THK 500 O/D, 4 THK 500 O/D, 4 THK 

Phase to earth 

Clearance 

120 mm  120 mm 

Bus insulator 

(no. per sup) 

Epoxy (12KV)  Epoxy (12KV) 

Grounding 

Material 

75X10 thk GI flat   

 

 

SI. 
No 

DESCRIPTION 

A Voltage Transformer  

 Epoxy  cast dry type , single phase voltage transformer, Insulation level-
35KV/75KV 
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B Current Transformer 

 Epoxy  cast  ring type current transformer with short time current rating for 
3 sec of 80 KA for Main run CTs and 120 KA for Tap-off run CTs. 

C Lightning Surge Arrestor & Surge Capacitor  

 Lighting Arrestor-metal oxide nominal discharge voltage is 38KV for 1min. 
Surge Capacitor-Single phase, Power frequency withstand voltage-43KV, 
Impulse Test Voltage-95KV (peak). 

D SPVT / LAVT cubicle  

E Neutral Grounding Transformer 

 Epoxy cast resin, Dry Type, Single phase, naturally air cooled  NG 
transformer 

F Loading Resistor 

 Stainless steel punched  type loading resistor 

G NG Cubicle  

H Supporting Structural steel - 50Tonnes 

 

 

 

 

 

1. GENERATOR, GT & UT PROTECTION AND METERING PANELS 
 

Sl.
No. 

Description  Quantity 
per Unit 

 1 Generator, Generator Transformer, Unit Auxiliary 
Transformers, “Control / Protection & Metering Panels”,. 
Protection relay shall be numerical of Alstom / ABB / 
Siemens / or equivalent. 
1. Generator, Generator & Unit Auxiliary Transformer 
Control, Protection &Metering Panel (size 2315(H) x 800(W) 
x 1200(D) mm approx.)  
 
Following items along with each unit panels shall be 
supplied loose for mounting in the panels / Unit Control 
Board 
1. Desktop PC - 4 No. 
2. MICOM C264-1No. 
3. (6TX+2FX) Ethernet Fiber Switch-4No. 
4. Laptop PC - 1 No. 
5. Color Laser printer - 1 No. 
6. Global Positioning System-1No.  

 

  

 
 
 
 
4 Nos. 
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7. DIGITAL VOLTAGE REGULATOR PANELS 
 
 

Sl. 
No. 

Description Quantity per 
unit  

 1 Digital Voltage Regulator panels consist of    
- Regulation Cubicle (approx. dimension 1900(L) x      
2295(H) x 1200(W) mm). 
- Thyristor Cubicle (approx. 1150 x 2295 x 1200 mm), 
- AC Breaker Cubicle (approx. dimension 
1150x2295x1200 mm) 
Total weight - 4.0 MT.  
DVR console assembled or loose components are to be 
mounted on Unit Control Desk. 

 
1 Nos 

 
 
  

 

8. Scope Matrix for Public Addressing System and Telephone System 
 

Site services pertaining to PA/Telephone System 

 

S.NO. ACTIVITY SCOPE 

1 Transportation up to stores Vendor 

2 Unloading PSWR 

3 Supply Verification as per packing list, Transit 

Damage Inspection. 

PSWR 

4 Storage PSWR 

5 Custody of items in stores PSWR 

6 Issue of items from stores PSWR 

7 Shifting of equipment to intended location PSWR 

8 Provision of crane for shifting of equipment PSWR 

9 Unpacking of equipment PSWR 

10 Base frames stand below false floor supply and 

installation 

PSWR 

11 Installation of all equipment under vendors scope 

of supply at intended location  

Vendor 

12 Supply of Accessories for installation of 

equipment 

Vendor 

13 Inter equipment cable supply Vendor 

14 Inter equipment cable termination & Cable 

glanding 

Vendor 

15 Cable glanding lugging, ferruling, Termination, Vendor 
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supply of cable glands at both ends. 

16 Supply of cable from field to system Vendor 

17 Concealed conduit laying for indoor cables PSWR 

18 Laying of cables(flexible wires/power cables/F.O. 

cables as per scope),JB in indoor area & outdoor 

area 

Vendor 

19 Loop Checking at control room from system to 

marshalling terminals 

Vendor 

20 Loop Checking at control room from system to 

Marshaling terminals 

Vendor 

21 Erection of Supplied equipment Vendor 

22 Erection of free issued equipment Vendor 

23 Erection supervision PSWR 

24 Commissioning Vendor 

25 Commissioning supervision PSWR 

26 Erection and Commissioning Co-ordination PSWR 

27 Provision of erection and commissioning tools and 

tackles 

Vendor 

28 Erection Consumables Vendor 

29 Civil works, earth excavation for preparing cable 

trenches, road crossing and refilling of soil etc. 

inside the package battery limit. All outdoor 

telephone cables shall be directly buried in road 

berm 

Vendor 

 

 

Telephone system BOQ 

 

S. 

No. 

Item Description Qty Scope 

1 EPABX 1 no. Kribhco 

2 Main distribution frame( for 100 lines) 1no. Vendor 

3 Telephone sub-junction box(weather proof/Ex-

proof)) 

6 no. Vendor 

4 Indoor mounting desktop type telephone, 

commercial grade with connecting cables 

5 no. Kribhco 

5 Weather proof /Ex-proof telephone, wall 

mounting type industrial grade with connecting 

cables 

16no. Kribhco 

6 Acoustic hood with beacon lamp and lighting 

fixtures 

18 no.  
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7 RJ-11 type plug in jacks, socket outlets, 

interface boxes with metallic boxes telephone 

As required Vendor 

8 2Px0.9mm dia  Unarmoured  telephone 

cable(non-jelly filled) for indoor installation 

5000meters Vendor 

9 10Px0.9mm Dia  armoured Telephone 

cable(jelly filled ) for out door installation 

1000meters Vendor 

10 20Px0.9 mm dia Unarmoured Telephone cable(Jelly 

filled) for indoor installation 

1000 metres Vendor 

 

 

Public Addressing system BOQ 

 

S. No. Item Description Qty Scope 

1 Plant Communication Central Exchange 1 no. Kribhco 

2 Master control station(MCS) with Micro 

phone 

1no. Vendor 

3 Weather proof call station, indoor 

mounting, Desktop type 

5 no. Vendor 

4 Weather proof Field call station, indoor 

mounting, wall mounting type 

6no. Vendor 

5 Weather proof Field call station, outdoor 

mounting, wall mounting type 

4no. Vendor 

6 Ex-proof  Field call station, indoor 

mounting, wall mounting type 

2no. Vendor 

7 Ex-proof  Field call station, outdoor 

mounting, wall mounting type 

8 no. Vendor 

8 Beacon Lamp(Ex-proof) 2 no. Vendor 

9 Loud Speaker(Weather/Ex-proof type) 17 no. Vendor 

10 Canopy 25 no. Vendor 

11 Accoustic Hood 4 no. Vendor 

12 Main incoming junction boxes(suitable for 

100 FCS) 

1 no. Vendor 

13 Junction boxes,weather/Ex- proof type(12 

entries) 

10 no. Vendor 

14 20Px0.9mm dia Armoured 

communication cable(Non-Jelly filled) 

3000meters Vendor 

15 5Px0.9mm Dia armoured Communication 

Cable(Non –jelly filled) 

2500meters Vendor 

16 2Px0.9sqmm Dia armoured 

communication cable(Non-jelly filled). 

1000meters Vendor 
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1. CONTACT PRESSURE 

FOLLOWING TORQUE ARE NORMALLY RECCOMMENDED EOR VARIOUS BOLTS. 

BOLT SIZE RECOMMENDED TORQUE  TORQUE SPANNER 

CAPTY. 

M10 0.85 TO 1.3 NM (20-30 Ft- lb) 0.85 TO 1.3 NM 

M12 1.3 TO 1.7 NM (30-40 FT-lb) 0.85 TO 4.3NM 

M16 1.7 TO 2.1NM (40 –50 FT-lb) 0.85 TO 4.3NM 

M20 2.1 TO 2.5 NM (50 –60 FT-lb) 0.85 TO 4.3NM 

 

Alternatively tightening the nut till Belleville washer becomes flats. Then unscrew the nut by 1/8th 

turn. Exact method and extent of tightening shall be done as per instructions of BHEL site 

engineer / as per equipment supplier‟s recommendation.  

Note: - Considering the layout of the bus ducts as mentioned above for interconnection between 

the transformer and Generator it is not possible to the segregate the quantity of structural support 

materials for individual area, hence the total quantity is mentioned.  

Flexible joints, seal off bushings, rubber bellows, CT and their wiring, conduits/GI pipes breather 

tapping etc, etc are accessories and form a part of the system.  

 

2. Recommendation for Welded Joints (For Enclosure, Box Conductor, Make up Pieces, Shunt 

And Flexible Joint Etc) 

 

TYPE OF WELDING  MIG /  TIG  WELDING 

FILLER WIRE  1.6 mm DIA. (NG 21 WITH 5% SILICON) 

ANGLE   10 TO 15 DEG. FOREHEADS 

CLEANING  DEGREASE AND SCRATCH BRUSH 

CURRENT SETTING DEPENDED ON THICKNESS 

GAS SUPPLY/ PURITY 50 Cu.  FT/ HRS ARGON /99.98% WELDING       QUALITY 

 


