

TENDER SPECIFICATION

NO: BHE/PW/PUR/KRSR-MMS/1250

THE WORK RECEIPT, UNLOADING, VERIFYING, SHIFTING, STACKING, PRESERVATION, HANDLING AND HANDING OVER OF COMPONENTS OF MAIN PLANT, INSULATION AND OTHER MATERIALS INCLUDING BHEL T&P, PROVIDING SERVICES FOR MATERIAL MANAGEMENT ETC.

FOR

MAIN PLANT PACKAGE OF ENERGY EFFICIENT RENOVATION & MODERNIZATION (EE R&M)

UNIT # 6 (210 MW) OF KORADI THERMAL POWER STATION, MSPGCL

AT

KORADI

Dist.: NAGPUR

MAHARASHTRA

VOL II – PRICE BID

BOOK NO.



BHARAT HEAVY ELECTRICALS LIMITED

(A GOVERNMENT OF INDIA UNDERTAKING)

POWER SECTOR - WESTERN REGION

SHREEMOHINI COMPLEX

345, KINGSWAY - NAGPUR 440 001

TENDER SPECIFICATION

NO: BHE/PW/PUR/KRSR-MMS/1250

THE WORK RECEIPT, UNLOADING, VERIFYING, SHIFTING, STACKING, PRESERVATION, HANDLING AND HANDING OVER OF COMPONENTS OF MAIN PLANT, INSULATION AND OTHER MATERIALS INCLUDING BHEL T&P, PROVIDING SERVICES FOR MATERIAL MANAGEMENT ETC.

FOR

MAIN PLANT PACKAGE OF ENERGY EFFICIENT RENOVATION & MODERNIZATION (EE R&M)

UNIT # 6 (210 MW) OF KORADI THERMAL POWER STATION, MSPGCL

AT

KORADI

Dist.: NAGPUR

MAHARASHTRA

EARNEST MONEY DEPOSIT: Please see Notice Inviting Tender.

LAST DATE FOR TENDER SUBMISSION: Please see Notice Inviting Tender.

THESE TENDER SPECIFICATION DOCUMENTS CONTAINING **VOLUME-I** AND **VOLUME- II** ARE ISSUED TO:

M/s.

.....

PLEASE NOTE:
THESE TENDER SPECS DOCUMENTS ARE NOT TRANSFERABLE.

For Bharat Heavy Electricals Limited

AGM (Purchase)
Place: Nagpur
Date

BHEL, PS-WR: NAGPUR
PART-II: PRICE BID
(SCHEDULE OF RATES & QUANTITIES)
T.S No. BHE/PW/PUR/KRSR -MMS/1250

BHEL, PS-WR: NAGPUR					
PART-II: PRICE BID					
JOB: Material Handling & Management for Unit #6, 1x210 MW (EE R&M) Package at Koradi TPS, MSPGCL - Koradi.					
TENDER NO: BHE/PW/PUR/KRSR-MMS/1250					
Sl no	Description of item	Quantity	UNIT	UNIT RATE (IN RS.)	TOTAL (IN RS.)
Section A (35% of A+B)					
A.1	Material Handling and Material Management for Materials received through Trucks/Trailers at Project Site	9315	MT		
A.2	Material Handling and Material Management for Materials received through Railway Wagons at Railway Siding/Station/Godown	0	MT	1.8 Times of rate quoted for Item No A.1	0
A.3	Material Handling and Material Management for Materials received at Transporters Go downs within a radius of 50 KM from Project Site	0	MT	2 Times of rate quoted for Item No A.1	0
A.4	Material Handling and Material Management for Structural steel and Reinforcement steel received through trucks/trailers at project Site	0	MT	0.8 Times of rate quoted for Item No A.1	0
A.5	Material resifting and re stacking within project premises	1000	MT	0.8 Times of rate quoted for Item No A.1	
A.6	Dispatch/Outgoing materials	0	MT	0.8 Times of rate quoted for Item No A.1	0
A.7	Preservation of materials (including supervision, T&P, consumable)	0	MT	1 Times of rate quoted for Item No A.2	0
Sub Total A =					
Sub Total B = A X (0.65/0.35)					
Sub Total (A+B) =					

Date
Place

Seal & Sign of Bidder.

BHEL, PS-WR: NAGPUR
PART-II: PRICE BID
(SCHEDULE OF RATES & QUANTITIES)
T.S No. BHE/PW/PUR/KRSR -MMS/1250

Sl no	Description of item	Quantity	UNIT	Allocated % of (A+B)	Allocated Amount (In Rs)	Monthly Rate (In Rs)
Section B (65% of A+B)						
B.1	MOBILE CRANE CAPACITY- 14 MT	30	MONTHS	35%		
B.2	MOBILE HYDRA CRANE CAPACITY- 12 MT	30	MONTHS	30%		
Sub Total Section B =				65%		
Section C						
Sl no	Description of item	Quantity	UNIT	UNIT RATE (IN RS.)	TOTAL (IN RS.)	
C.1	Supervision and Secretarial Services*	72	SERVICE MONTHS	10700	770400	
C.2	Menial services for BHEL office and stores, site offices etc*	120	SERVICE MONTHS	10400	1248000	
Sub Total Section C =					2018400	
TOTAL PRICE IN FIGURES (A+B+C) (IN RS) =						
TOTAL PRICE IN WORDS (IN RUPEES)						
Note:	* Monthly Unit rates are based on Total Minimum wages for Maharashtra and the same shall be revised as when it is changed. Total service months are taken for estimation purpose only, however payment shall be made at actuals.					

Date
Place

Seal & Sign of Bidder.