POWER SECTOR

PROJECT ENGINEERING MANAGEMENT
BHARAT HEAVY ELECTRICALS LIMITED

APPROVAL FOR MODE OF PURCHASE

REF NO.: PW/PE/PG/RPCL
Date : Jan 11, 2016

PACKAGE : ELECTRIC LAB EQUIPMENT
PROJECT : 2X800 MW YERMARUS TPP
INDENT NO. : PE-P1/9130
INDENT DATE : | Jan 11,2016 E-Procrocurement : N
Indent Type : Normal Quantity : As per BOQ with Technical Specification
Nature of approval : oT
Package Category : I Integrity Pact Not Applicable
Project Category : Normal CIF Content No ) =
Delivery L2 : 29-Apr-13 Proposed Delivery : 11 Jan 2046-F F@\QQ.CK note- -
Payment Terms GCC
Payment Term Remarks - As per GCC Rev06
PVC Applicable No PVC Limit 0.00
Paper Bid / Reverse Auction As decided after TR and CR.
Evaluation Basis temwise
Nos of weeks for offer submission 3
Documents Attached - GCC (Rev086), SCC ,Technical Specification & Price Format.
BIDDER'S LIST
SL No. Name PEM | Cust | Recomnd REG CATEG Remarks
Regd |Appd | for Enquiry
1 \Applied Techno Products P ‘ Y \ Y Y \ REGULAR4)
2 | JOST's ENGG. CO.LTD. } Y Y Y REGULAR ‘
3 |PCIUMITED K Y Y | REGULAR |
4 | TECHNOLOGY PRODUCTS ‘ Y Y Y REGULAR \
\ 5 | THE MOTWANE MANUFACTURNG | Y \ Y Y | REGULAR |
6 {TTL Technologies Pvt. Ltd } Y Y Y REGULAR ‘
7 ‘HIOKI E.E. CORPORATION ‘ Y N ‘ C } REGULAR ‘
8 ‘SCIENTIFIC MES-TECHNIK PV J Y N C REGULAR ‘

1) Itis proposed to float open tender enquiry through press advertisement.
2) Delivery schedule for supply completion shall be 04 months from the date of drawing document approval.
Vendor shall submit drgs/docs within 15 days from the date of PO and resubmission within 10 days of our

! Prepared By Checked By Reviewed By A Approved By
P e [ i
Signature [ fv\J A y L " O.A\ , W '

- LN r
& Date 'M\S Woth\6| \ ;\ A \e 11]07] 96 /L’l-i
Name MANOJ BHARDWAJ Isha Rawat 0 \ G{&JESH CHANDRAT | GANESH CHANDRA
Designation| ASSISTANT ENGR. GR Il | SR ENGR MGR MGR

Report gencrated through R UELCEE on fan 11, 2016

@ﬂﬂ’a/ﬂf-z




PROJECT ENGINEERING MANAGEMENT

i POWER SECTOR
BHARAT HEAVY ELECTRICALS LIMITED
APPROVAL FOR MODE OF PURCHASE REF NO.: PW/PE/PG/RPCL
Date : Jan 11, 2016
PACKAGE : ELECTRIC LAB EQUIPMENT
PROJECT : 2X800 MW YERMARUS TPP
INDENT NO. : PE-P1/9130
INDENT DATE: | Jan 11,2016 E-Procrocurement : N

comment. In case there are delays in submission/re-submission of documents beyond 15 days of PO or 10 days
of comments, that much days of delay would be reduced from delivery period.

3) CIF is not available for this package.

5) Evaluation shall be done on item-wise basis and same shall be mentioned in NIT.

Submitted for approval pls.

Submitted for review & approval please.
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