
Engineering & Development Centre - Wind Electric Generators 
 

Bharat Heavy Electricals Limited, Ranipet-632 406.Tamilnadu. India                                       

 

Ref.: BHEL: BAP: EDC: WEG: O&M and W&W: Kadavakallu :2009-2010   

To, 

 

 

Sir, 

Sub. : Tender for O&M & W&W services of 16 x 250 kW WEGs of BHEL wind 

farm at Kadavakallu, Anantapur District, Andhra Pradesh State.  

Please find enclosed one set of tender documents for rendering O&M & W&W 

services for 16 x 250 kW WEGs at BHEL windfarm, Kadavakallu, Anantapur District, 

Andhra Pradesh State. The date & time of tender submission is 24 .12.2008 before 

14.30 Hrs. and tender opening (technical & un-priced commercial bid only) by 15.00 

Hrs. on the same day. The date of opening of the priced commercial bid will be 

intimated at a later date to the tenderers whose technical bids are accepted. Kindly 

arrange to send your most competitive offer in two parts i.e. Part I – Technical bid 

with un-priced commercial bid and Part II- Priced commercial bid in separate sealed 

covers. The bids can be submitted either in person or by registered post or by 

courier service at the earliest in a sealed cover clearly super scribing about the part 

of the bid as stated above and also super scribing the tender specification no: BHEL: 

BAP: EDC: WEG:O&M & W&W: Kadavakallu: 2009-2010 dated 05.12.2008 and the 

date of opening of the tender. The bids are to be addressed to the AGM / EDC – 

WEG & Desalination, BHEL, Ranipet- 632 406 so as to reach well before the closing 

date and time. All the offers should accompany EMD amount of Rs.100000/-. 

Kindly acknowledge the receipt of tender documents. 

Thanking you, 

Yours faithfully 

For and on behalf of Bharat Heavy Electricals Ltd.,              

 

DGM/ EDC-WEG & Desalination. 

cc: DGM/ Finance (Works) 



Bharat Heavy Electricals Limited 
(A Government of India Undertaking) 

Boiler Auxiliaries Plant 

Indira Gandhi Industrial Complex, Ranipet – 632 406, Tamil Nadu, India 
 

Engineering and Development Centre – Wind Electric Generators 
Phone: 04172 - 241193, 254886, 254524, 254566         Fax: 04172 – 241109 

 
Page 1 of 2 

BHEL  Contractor 
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TENDER NOTICE 

 

Name of Work: Operation and Maintenance including Watch and Ward of 4MW   

(16 x 250kW) BHEL windfarm at Kadavakallu, Anantapur District, 

Andhra Pradesh. 

 

Place of Work: Kadavakallu, Anantapur district, Andhra Pradesh. 

 

Earnest Money Deposit: Rs. 1,00,000.00 (Rs. One lakh only) 

 

Duration of contract: 24 months. 

 

Last date and time for     

receipt of tender:  14.30 hrs on . 24. 12. 2008 

 

  

Tender opening date and time: 15.00 hrs on . 24. 12. 2008. 

 

Tender specification No.: BHEL: BAP: EDC: WEG: O&M and W&W: Kadavakallu: 2009–2010, dtd.  

 

       05. 12. 2008 

 

FOR 

 

Round the clock Operation & Maintenance, including Watch & Ward of WEGs, including adjacent 

control rooms etc., collection, recording, processing and reporting of Data. 

 

AT 

 

4 MW (16*250kW) BHEL windfarm at Kadavakallu, Anantapur District, Andhra Pradesh. 

 

  

This tender document is non-transferable and issued to: 

 

M/s.                                                                                                                             
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Tender Specification no. BHEL: BAP: EDC: WEG: O&M and W&W: Kadavakallu: 2009–2010, 

                                                                    dtd. 05. 12. 2008 

 

FOR 

 

Round the clock operation & Maintenance, including Watch & Ward of WEGs, including adjacent 

control rooms etc., collection, recording, processing and reporting of Data. 

 

 

 

AT 

 

4 MW (16*250kW) BHEL windfarm at Kadavakallu, Anantapur District, Andhra Pradesh. 

 

 

 

This tender document is non-transferable and issued to: 

 

Messers. 
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GENERAL CONDITIONS OF CONTRACT 

 

SECTION I - GENERAL INSTRUCTIONS TO TENDERERS 

 

1. DESPATCH INSTRUCTIONS 

1.1 This tender specification as a whole, duly furnishing all the details required and other 

documents as required in the following pages, shall be duly signed and sent in separate sealed 

covers addressed to AGM / WEG & Desaln, BHEL, RANIPET-632 406, duly super scribing 

the name of work as specified in the tender notice and the date of opening of tender. 

Please refer to the covering letter w.r.t this point. 

  

1.2 Tenders submitted by post shall be sent by registered post with acknowledgement due or 

courier service or in person, and shall be posted with due allowance for any postal delay. 

Tenders received after the due date and time of opening, are liable to be rejected. 

Telegraphic / telex offers may not be considered. 

                                                

1.3 Tenders shall be opened by authorised officer of BHEL, at his office at the time and date as 

specified in the tender notice in the presence of such of those tenderers or their authorised 

representatives who may be present. 

                               

1.4 The tenderers shall closely peruse all the clauses, specifications and drawings indicated in the 

tender document before quoting. Should the tenderer have any doubt in the meaning of any 

portion of the tender specification, or find discrepancies or omission in the drawings or the 

tender document issued are incomplete or shall require clarification on any or the technical 

aspects, scope of work, etc., he shall at once address the authority inviting the tender for 

clarification before the submission of the tender. Every endeavour is made to avoid any error 

which can materially affect the basis of the tender, nevertheless, the successful tenderer 

shall take upon themselves to provide for the risk of any error that may be subsequently 

discovered and shall make no claim on account thereof. 

 

1.5 Tenderer must fill in all the schedules and furnish all the required information as per the 

instructions given in various sections of the tender specification. Each page of the tender 

specification must be signed and submitted along with the offers by the tenderer token of 

complete acceptance thereof. The information furnished shall be completed by itself. 

 

1.6 The tenderers should furnish the details regarding the statutory requirements like PF, ESI, 

Insurance etc. for their employees, failing, which the tender may not be considered. 

 

1.7 QUALIFICATION OF TENDERERS - Only tenderers who have a minimum of 5 years of 

previous experience in the work of this nature and description detailed in this tender 

specification are permitted to quote for this work, duly attaching detailed experience along 

with this offer. The tenderer should have operating experience of minimum of a 4 MW single 

wind farm. Offers from tenderers who do not have proven and established experiences in the 

field as stated above are liable to be rejected. 

 

2 DATA TO BE ENCLOSED 
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Full information shall be given by the tenderer in respect of the following. Non-submission of 

the information may lead to rejection of the offer. 

 

2.1 FINANCIAL STATUS - A certificate from scheduled bank to prove his financial capacity to 

undertake the work duly indicating limits the tenderer enjoys or solvency certificate from the 

concerned Govt. Authority. Information required in Annexure-B shall be furnished by the 

tenderer along with the offer. 

 

2.2 PREVIOUS EXPERIENCE - A statement giving particulars duly supported by documentary 

evidence of the various services rendered for each similar work by the tenderer, indicating 

the particulars, value of each work, the site location, the duration, and date of completion. 

Also a list of site locations, particulars, value of various services that are under progress. 

Information required in Annexure-C shall be furnished by the tenderer along with the offer. 

 

2.3 INCOME-TAX CERTIFICATE - A certificate of Income Tax clearance from the appropriate 

authority in the forms prescribed thereof duly indicating annual turnover. These certificates 

shall be valid for one year from the date of issue or for the period prescribed therein for all 

tenders submitted during the period. 

 

2.4 ORGANISATION CHART - The organisation pattern that is presently available with him and 

that will be employed by the tenderer for this work shall be furnished along with Annexure-D. 

  

2.5 An attested copy of the Power of Attorney shall also be attached, in case the tender is 

signed by an individual other than the sole proprietor (If it is a Company or Firm etc. Director 

/ Managing Partner as the case may be required to sign.) 

 

2.6 IN CASE OF AN INDIVIDUAL - His full name, address and nature of business shall be 

indicated. 

 

2.7 IN CASE OF PARTNERSHIP FIRMS - The names of all the partners and their addresses are 

furnished along with a copy of the partnership deed / instrument of partnership duly certified 

by Notary Public shall be enclosed. 

 

2.8 IN CASE OF COMPANIES - Date and place of registration including date of commencement 

certificate are to be furnished. In case of public companies, certified copies of Memorandum 

and Articles of Association are also to be furnished. 

 

2.9 Nature of business carried on by the company and the provisions of the Memorandum relating 

thereof shall be furnished. 

 

2.10 Names and particulars including addresses of the Directors and their previous experiences 

shall be furnished. 

 

2.11 In addition to the above the particulars required in various annexure (A to F) shall also be 

furnished. 
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NOTE: All the data required to be enclosed with the tender need to be furnished neatly typed, signed 

and stamped in the formats wherever given, failing which the tender may be considered as incomplete 

and is liable to be rejected. Documentary evidence, wherever necessary also needs to be enclosed. 

 

3 EARNEST MONEY DEPOSIT 

3.1 Every tender must be accompanied by earnest money deposit in any one of the following forms 

only. EMD in any other form will not be accepted. The rates of EMD are as given below.    

  

3.1.1 Cash: The amount should be remitted by the party to the Cash Office, Bharat Heavy 

Electricals Limited, Ranipet-632 406 during its working hours and cash receipt issued shall be 

enclosed along with the tender. 

 

3.1.2 Demand Draft drawn in favour of Bharat Heavy Electricals Ltd., Ranipet, payable at SBI, 

BHEL Project branch, (branch code 7013) M.R. Puram only. 

 

3.1.3 Pay order in favour of Bharat Heavy Electricals Ltd., Ranipet. 

 

3.1.4 Works costing upto Rs. 1 lakh     - NIL 

3.1.5 Works costing more than Rs. 1 lakh and upto Rs. 5 lakhs   - Rs. 10,000.00 

3.1.6 Works costing more than Rs. 5 lakhs and upto Rs. 10 lakhs - Rs. 25,000.00 

3.1.7 Works costing more than Rs. 10 lakhs and upto Rs. 50 lakhs - Rs. 1,00,000.00 

3.1.8 Works costing more than Rs. 50 lakhs and upto Rs. 100 lakhs - Rs. 1,50,000.00 

3.1.9 Works costing more than Rs. 100 lakhs    - Rs. 2,00,000.00 

 

3.2 Tenders received without earnest money in full in the manner prescribed above are liable to be 

rejected. 

                              

3.3 The earnest money deposit of the successful tenders had it been paid in cash / D.D will be 

retained towards part of security deposit. Please refer to clause 7.3.6. 

 

3.4 In the case of unsuccessful tenderers, the earnest money will be normally refunded within 15 

days of award of work to the successful tenderer. EMD shall not carry any interest. 

 

3.5 BHEL reserves the right of forfeiture of earnest money in case the successful tenderer 

                                       

3.5.1 Fails to communicate unqualified acceptance of Letter of Intent within 15 days of date of 

Letter of Intent 

 

3.5.2 Fails to start the work as may be indicated in the Letter of Intent. 

 

3.5.3 After opening of tender, revokes / withdraws his tender within the validity period of revises / 

alters his earlier quoted rates / conditions. 

 

3.6 If only a part of the work included in the tender has been awarded to the tenderer, the 

amount of EMD to be forfeited will be based on the value of the contract as awarded. 

 

4 AUTHORISATION AND ATTESTATION 
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4.1 Tenders shall be signed by persons duly authorised / empowered to do so. Certified copies of 

such authority and relevant document shall be submitted along with the tenders. 

 

5 VALIDITY OF OFFER 

5.1 The rates in the tender shall be kept open for acceptance for a minimum period of six months 

from the date of opening of tenders. In case the Bharat Heavy Electricals Limited calls for 

negotiations, such negotiations shall not amount to cancellation or withdrawal of the original 

offer, which shall be binding, on the tenderers. Once the contract is awarded, the rates 

quoted by the successful tenderer in his tender as accepted shall be valid, and binding until 

the entire work is completed and final bill is paid. 

 

6 EXECUTION OF CONTRACT 

6.1 The successful tenderer's responsibility under this contract commences from the date of 

issue of Letter of Intent, by Bharat Heavy Electricals Limited. The successful tenderer shall 

be required to execute an agreement in the prescribed form with the BHEL within a 

reasonable time after the acceptance of his tender and in any case before submitting the first 

bill for payment. The expenses for completion, stamping and registration of the agreement 

with prescribed authority, if necessary, shall be borne by the contractor. 

 

7 SECURITY DEPOSIT 

7.1 Upon acceptance of tender, the successful tenderer within the time specified in the letter of 

intent must deposit the required amount of security deposit for satisfactory execution of 

work. 

                                                               

7.2 The total amount of security deposit shall be as follows 

   

7.2.1 Work costing upto Rs. 10 lakhs    - 10%  

 

7.2.2 Work costing above Rs. 10 lakhs upto Rs. 50 lakhs   - Rs. 1 lakh + 7.5% of the 

  amount exceeding Rs. 10 lakhs. 

 

7.2.3 Work costing above Rs. 50 lakhs     – Rs. 4 lakhs + 5% of the 

amount exceeding Rs. 50 lakhs 

 

7.3 The total security deposit may be deposited in any one of the following forms: 

 

7.3.1 Cash, pay order, demand draft in favour of BHEL, Ranipet – 6, local cheques of scheduled 

banks (subject to realisation) within the time limit stipulated in the letter of intent. 

 

7.3.2 Securities available from Post Offices such as National Savings Certificates, Kisan Vikas 

Patras, etc. Certificates should be held in the name of the contractor furnishing the security 

and duly pledged in favour of BHEL and discharged on the back. 

 

7.3.3 Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the 

Companies Act subject to a maximum of 50% of the total security deposit value. Balance 50% 

has to be remitted either in cash or in the other form of security. The bank guarantee format 

should have the approval of BHEL. Bank guarantee furnished towards security deposit, shall be 
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kept valid by proper renewal until the expiry of 6 months after the said work is actually 

completed. The Bank guarantee submitted against security deposit from contractors shall be 

obtained only from any one of the following banks (i) State Bank of India, (ii) State Bank of 

Hyderabad, (iii) State Bank of Travancore, (iv) State Bank of Mysore, (v) Canara Bank, (vi) 

Bank of Baroda, (vii) Punjab National Bank, (viii) Deutsche Bank, (ix) HDFC Bank Ltd., (x) 

Standard Chartered Bank, (xi) CITI Bank N.A.  

 

7.3.4 Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in 

the Companies Act. The FDR shall be in the name of the contractor, A/C BHEL, duly 

discharged at the back.  

 

7.3.5 50% of security deposit as indicated in the letter of intent can either be paid in cash to BHEL, 

RANIPET-6, or in the form of bank guarantee in the prescribed proforma, the validity being 

up to completion of work as stipulated in letter of intent. Balance 50% of security deposit can 

be recovered by deduction from running bills @ of 10% of each running bill until the full 

security deposit is made up. 

 

7.3.6 The earnest money deposit of the successful tenderer can be retained as part of security 

deposit. However, he shall at once pay the difference, if any, between the EMD and 50 % of 

the security deposit as mentioned in the Letter of Intent, in cash at Cash Office, BHEL, 

Ranipet and the remaining 50% can be recovered by deduction from running bills @ 10% of the 

each running bill till the full security deposit is made up. 

 

7.4 If the value of work done at any time exceeds the accepted agreement value, the security 

deposit shall be correspondingly enhanced and the extra security deposit shall be immediately 

deposited by the contractor or recovered from payments due to him. 

                                         

7.5 Failure to deposit the security deposit within the stipulated time may lead to forfeiture of 

earnest money and cancellation of the award of work. 

                                                      

7.6 BHEL reserves the right to forfeit the security deposit in addition to the other claims and 

penalties in the event of contractor's failure to fulfil any of the contractual obligation or in 

the event of termination of contract as per terms and conditions of contract. In addition, 

BHEL reserves the right to set off the security deposit, against any claims of any 

other contracts with BHEL. 

 

8 RETURN OF SECURITY DEPOSIT 

8.1 If the contractor fully performs and completes the work in all respects to the entire 

satisfaction of BHEL, presents an absolute 'No Demand Certificate' in the prescribed form 

and returns properties belonging to BHEL handed over, lent or hired by him, for carrying out 

the said works, security deposit will be released to the contractor after deducting all costs of 

expenses or other amounts that are to be paid to BHEL under this or other contracts entered 

into with the contractor. It may be noted that in no case the security deposit shall be 

refunded / released before passing of final bill. 

 

8.2 No interest shall be payable by BHEL on earnest money  / security deposit / or any money due 

to the contractor by BHEL. 
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9 REJECTION OF TENDER AND OTHER CONDITIONS 

9.1 The acceptance of tender will rest with BHEL, which does not bind itself to accept the lowest 

tender or any tender and reserves to itself full rights for the following without assigning any 

reasons whatsoever. 

 

9.1.1 To reject any or all of the tenderers. 

 

9.1.2 To split the work amongst two or more tenderers. 

 

9.1.3 To award the work in part. 

 

9.1.4 Either of the contingencies stated above to modify the time for completion suitably. 

  

9.2 Canvassing in any form, in connection with tender is strictly prohibited and the tender 

submitted by the contractors who resort to canvassing will be liable for rejection. 

 

9.3 Conditional or un-witnessed tenders, tenders containing absurd or unworkable rates and 

amounts and tenders, which are incomplete and otherwise considered defective and tenders 

not in accordance with the tender conditions, specifications, etc., are liable to be rejected. 

 

9.4 If a tenderer expires after the submission of his tender or after the acceptance of his 

tender BHEL may, at their discretion, cancel such tender. If a partner of a firm expires after 

the submission of the tender or after the acceptance of the tender BHEL may cancel such 

tender at their discretion unless the firm retains its character. 

 

9.5 BHEL will not be bounded by any power of attorney granted by the tenderer or by changes in 

the composition of the firm made after the execution of the contract. They may however 

recognise such power of Attorney and changes after obtaining proper legal advice, the cost of 

which will be chargeable to the contractor concerned. 

 

9.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to 

reject such tender at any stage or to cancel the contract, if awarded. The earnest money / 

security deposit / any other money due shall also be forfeited. 

 

9.7 Tenders not submitted in the prescribed forms are liable to be rejected. 

 

9.8 Should a tenderer or contractor or in the case of the firm or company, one or more of its 

partners / share holders / Directors have a relation or relations employed in BHEL, the 

authority inviting tender shall be informed of the fact along with the offer, failing which 

BHEL may, at its sole discretion reject the tender or cancel the contract and forfeit EMD / 

security deposit amount or both. 

 

9.9 This tender specification shall be deemed to form an integral part of the contract to be 

entered into for this work. 
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9.10 The successful tenderer shall not sub-contract the part or complete work detailed in the 

tender specification undertaken by him without written permission of BHEL. The tenderer is 

purely responsible to BHEL for the work awarded to him. 
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SECTION - II 

10 DEFINITIONS: 

The following terms shall have the meaning hereby assigned to them except where the context 

otherwise requires. 

 

10.1 BHEL or (B.H.E.Ltd) shall mean Bharat Heavy Electricals Ltd. A company registered under 

Indian Companies Act 1956, with its Registered Office at BHEL House, Siri Fort, New Delhi -

110 049 or its Authorised Officers or its Resident Engineer or other employees authorised to 

deal with any matters with which these persons are concerned on its behalf. 

 

10.2 Executive Director/Group General Manager/General Manager shall mean the officer in 

administrative charge of contracting unit of BHEL. 

 

10.3 'Engineer' or 'Engineer in-charge' shall mean Engineer who is in-charge for the works 

referred to in WEG Department. The term also includes 'Project Manager', 'Resident 

Manager', 'Site Engineer', 'Resident Engineer', 'Site in-charge' and 'Assistant Site Engineer' 

of BHEL at the site as well as the Officers in-charge at Head Office. 

 

10.4 'Site' shall mean the place or places at which the plants/equipment are to be serviced as per 

the specification of this contract. 

 

10.5 'Clients of BHEL' or 'Customer' shall mean the Project authorities to whom BHEL is 

supplying the equipment. 

 

10.6 'Contractor' shall mean the individual, firm or company who enters into this contract with 

BHEL & shall include their executors, administrators, successor, and permitted assignees. 

 

10.7 'Contract' or 'contract document' shall mean and include the agreement of work order, the 

accepted appendices of rates, schedules, quantities, if any and general conditions of contract, 

the special conditions of contract, instructions to tenderers, the drawings, the technical 

specifications, the special specifications, if any, the tender documents and the letter of intent 

/acceptance letter issued by BHEL. Any conditions or terms stipulated by the contractor in 

the tender document or subsequent letters shall not form part of the contract unless specially 

accepted in writing by BHEL, in the Letter of Indent and incorporated in the agreement. 

 

10.8 'General and special conditions of contract' shall mean the 'instructions to tenderers, 

general and special conditions of contract' pertaining to the work, for which the tenders are 

called for. 

 

10.9 'Tender specifications' shall mean the specific conditions, technical specifications, 

appendices, site information and drawings pertaining to the work in which the tenderers are 

required to submit their offer. 

 

10.10 'Tender Document' shall mean the general and special conditions of contract, tender 

specification, related annexure and scope of work. 
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10.11 'Letter of Intent' shall mean the intimation by a letter to the tenderer that the tender has 

been accepted in accordance with provisions contained in that letter. The responsibility of the 

contractor commences from the date of issue of this letter and all the terms and conditions 

are applicable from this date. 

 

10.12 'Completion time' shall mean the period by date specified in the acceptance of tender or date 

mutually agreed upon for handing over of the equipment / plant which are found acceptable by 

the Engineer, being of required standard and confirming to the specifications of the contract. 

 

10.13 'Plant' shall mean the entire assembly of the plant and equipment covered by the contract. 

 

10.14 'Equipment' shall mean all equipment, machinery, materials, structural, electricals and other 

components of the plant covered by the contract. 

 

10.15 'Tests' shall mean and include such test or tests to be carried out on the part of the 

contractor as prescribed in the contract or considered necessary by BHEL in order to 

ascertain the efficiency of the contract work or part thereof. 

 

10.16 'Approved', 'Directed', or 'Instructed' shall mean approved, directed or instructed by 

BHEL. 

 

10.17 'Work or contract work' shall mean and include supply of all categories of labour specified, 

consumables, tools and tackles required, site transportation, handling, stocking, storing, 

erecting, testing, operating, maintaining and commissioning of the equipment to the entire 

satisfaction of BHEL. 

 

10.18 'Singular, Plural, etc.' shall mean works carrying singular number shall also include plural and 

vice-versa, where the context so requires. Words importing the masculine gender shall be 

taken to include the feminine gender and words importing purpose shall include any company or 

association or body or individuals, whether incorporated or not. 

 

10.19 'Headings' shall be the headings in these general conditions are solely for the purpose of 

facilitating reference and shall not be deemed to be part thereof or be taken into 

consideration in the interpretation or construction thereof or of the contract. 

 

10.20 'Month' shall mean calendar month. 

 

10.21 'Writing' shall include any manuscript typewritten or printed statement under the signature 

of BHEL. 

                      

11 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION             

11.1 The contract shall be governed by the law for the time being in force in the Republic of India, 

and shall be subjected to jurisdiction of the courts having jurisdiction over RANIPET, 

VELLORE district, Tamil Nadu. 

 

12 ISSUE OF NOTICE                                               
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12.1 The contractor shall furnish to BHEL engineer the name, designation and address of his 

authorised agent and all complaints, notices, communication and reference shall be deemed to 

have been duly given to the contractor or his authorised agent or left or posted to the 

address of either the contractor or his representative and shall be deemed to have been so 

given in the case of posting on the day on which they would have reached such address in the 

ordinary course of post or on which they were so delivered of / or left. 

 

13 USE OF LAND 

13.1 No land belonging to BHEL or their customer or under temporary possession of BHEL shall be 

occupied by the contractor without the written permission of BHEL. 

 

14 COMMENCEMENT OF WORKS 

14.1 The contractor shall commence the works within the time indicated in the letter of Intent 

from BHEL and shall proceed with the same with due expedition immediately. 

 

14.2 If the successful tenderer fails to start the work within the stipulated time, BHEL, at its sole 

discretion will have the right to cancel the contract. His earnest money and / or security 

deposit with BHEL will stand forfeited without further reference to him without prejudice to 

any and all of BHEL's other rights and remedies in this regard. 

 

14.3 All the works shall be carried out under the direction and to the satisfaction of BHEL, failing 

which the contract may be terminated, bills may not be passed or deductions may be made as 

deemed fit. 

 

14.4 The serviced /constructed plant or work performed under this contract shall be taken over 

when it has been completed in all respects and/or satisfactorily put into operation at site. 

 

14.5 The actual date of commencement of work has to be intimated to the office of the AGM / 

WEG & Desaln., BHEL, Ranipet 632 406, through BHEL site in-charge. The entire operation and 

maintenance due in that contract period should be completed in all respects and the WEGs and 

the windfarm are to be handed over to BHEL / Customer. 

 

14.6 Communication, if any, to AGM / WEG & Desaln. shall be sent through BHEL site in-charge and 

all letters and bills received at BHEL, Ranipet without site in-charge's signature will not be 

honoured. 

    

15 LABOUR 

15.1 The contractor shall employ labour in sufficient number of people / work force and should 

have valid license for execution of contract. The contractor shall comply with all labour laws in 

force from time to time.  (Please see Annexure - I) 

                                         

16 MODE OF PAYMENT AND MEASUREMENT OF THE WORK COMPLETED        

16.1 All payments due to the contractor shall be paid by Account Payee Cheque / DD /Electronic 

transfer of funds. 

 

16.2 For running bill payment - The contractor shall present detailed measurement working sheets, 

in five copies, duly indicating all relevant details based on technical documents and connected 
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drawings for work done during the month/period under various categories in line with terms of 

payment as per letter of intent. The basis of arriving at the quantities  / weight shall be the 

relevant documents and drawings released by BHEL. 

 

16.3 Bill no. as declared to respective jurisdictional central excise office, service tax registration 

no., jurisdictional central excise address and nature of service provided, should be 

compulsorily pre-printed on the bills 

 

16.4 These measurement-working sheets will be checked and vetted by BHEL Engineers. Quantity 

and percentage eligible for payment under various groups shall be decided by BHEL Engineers. 

The abstract of quantities and percentage so arrived based on the terms of payment shall be 

entered in measurement book and signed by both the parties. 

 

16.5 Based on the above quantity, contractor shall prepare the bills in prescribed proforma and 

workout their financial value. These will be entered in measurement book, signed by both the 

parties, and paid after duly effecting recoveries due. Five sets of bills are to be submitted to 

the BHEL Site in-charge for certification along with the copies of challans for payments made 

by the contractor during the preceding month towards EPF, ESI, insurance, service tax, 

declaration form, attendance sheet duly certified by BHEL Site in-charge, proof of salary paid 

to contractor's employees, etc. Bills without BHEL Site-in-charge certification and above-

mentioned document shall not be processed and the same will be returned. 

 

16.6 All recoveries due from the contractor for the month  / period shall be effected in full from 

the corresponding running bills unless specific approval from the competent authorities is 

obtained otherwise. 

 

16.7 Measurement shall be restricted to that for which it is required to ascertain the financial 

liability of BHEL under this contract. 

 

16.8 The measurement shall be taken jointly by persons duly authorised on the part of BHEL and by 

the contractor. 

 

16.9 The contractor shall bear the expenditure involved, if any, in making the measurement. The 

contractor shall, without extra charges, provide all the assistance with appliances and other 

things necessary for measurement. 

 

16.10 If at any time due to any reason, whatsoever, it becomes necessary to re-measure the work 

done in full or in part, the expenses towards such re-measurement shall be borne by the 

contractor. 

 

16.11 Passing of measurements as per bills does not amount to acceptance of the completion of the 

work mentioned. Any left out work has to be completed, if pointed out by BHEL later. 

 

16.12 Final measurement bill shall be prepared in the final bill proforma prescribed for the purpose 

based on the certificate issued by BHEL engineer that entire work as stipulated in the tender 

specification has been completed in all respects to the entire satisfaction of BHEL. 
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16.13 In addition, the contractor shall produce  'No Due' and  'No Demand' certificates in the 

proforma issued by BHEL. All the tools and tackles loaned to them should be returned in 

condition satisfactory to BHEL within a reasonable time after completion of work before 

submitting the final bill. After payment of final bill, only guarantee obligation percentage (5%) 

shall remain unpaid which shall be released in accordance with clause 23. The final bill 

quantities and financial value shall also be entered in measurement book and signed by both the 

parties to the contract. 

 

17 RIGHTS OF BHEL 

BHEL reserves the following rights in respect of this contract without entitling the contractor for 

any compensation. 

  

17.1 To get the work done through other agency at the risk and the cost of the contractor, in the 

event of contract's poor progress or inability to progress the work, persistent disregards to 

instructions of BHEL, assignment transfer, subletting of the contract without permission of 

BHEL, non-fulfilment of any contractual obligation etc. and to recover compensation for such 

losses from the contractor including BHEL's supervision charges and overheads from security 

deposit / other dues. 

 

17.2 To withdraw any portion of work and / or to restrict / alter quanta of work as indicated and 

get it done through other agency and / or with other departmental labour to suit BHEL's 

commitment to its customer or in case BHEL decides to advance the date of completion due to 

other emergency reasons / BHEL's obligation to its customer. 

 

17.3 To terminate the contract and ban the contractor from applying for any future contracts for a 

period of 3 years, if any employee/labourer working in the contract is found involved in 

corruption activities. 

 

17.4 To terminate the contract after due notice of one month to cause forfeiture of security 

deposit and recover the loss sustained in getting the balance work done through other 

agencies in addition to liquidated damages in the event of: 

 

17.4.1 Contractor's continued poor progress. 

 

17.4.2 Withdrawal from or abandonment of the work before completion of the work. 

 

17.4.3 Corrupt act of contractor. 

 

17.4.4 Insolvency of the contractor. 

 

17.4.5 Persistent disregards to the instructions of BHEL. 

 

17.4.6 Assignment transfer, sub-letting of the contract without BHEL's permission. 

 

17.4.7 Non-fulfilment of any contractual obligation. 
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17.5 To recover any money due from the contractor from any money due to the contractor under 

this contract or any other contract or from the security deposit. 

 

17.6 To claim compensation for losses sustained including BHEL's supervision charges and 

overheads for completion on termination of contract and to impose penalty for delay in 

completion of the work at the rate of 0.5% of the contract value per week of delay or part 

thereof subject to ceiling of 10% of the contract value. 

 

17.7 To terminate the contract or to restrict the quantum of work and pay for the portion of work 

executed in case BHEL's contracts with their customers are terminated for any reason. 

 

17.8 To effect recovery from any amount due to the contractor under this or any other contract or 

in any other form, the money BHEL is forced to pay to any body, due to contractor's failure to 

fulfil any of his obligation. 

 

17.9 To restrict or increase the quantity and nature of work to suit site requirements since the 

tender specification is based on preliminary documents and quantities furnished there in are 

indicative and approximate and the rates quoted shall not be subject to revision. 

 

17.10 To deploy BHEL's fitters, welders, operators and technicians in case of emergency / poor 

progress / deficiency in skill on the part of employees of contractor and to recover the 

expenditure on account of the same from contractor's bills. 

 

17.11 While every endeavour will be made by BHEL, they cannot guarantee uninterrupted work to the 

contractor due to conditions beyond their control. Contractor will not be entitled for any 

compensation / extra payment on his account. 

 

17.12 In case of any dispute of any nature, the decision of BHEL shall be final and binding on the 

contractor. 

 

18 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT 

OF WORKERS ETC., 

The following are the responsibilities of the contractor in respect of observations of local laws, 

employment of personnel, payment of taxes etc. 

 

18.1 As far as possible unskilled workers shall be engaged from the local areas in which the work is 

being executed. 

 

18.2 The contractors at all times during the continuance of this contract shall, in all his dealings 

with local labour for the time being employed on or in connection with the work, have 

due regard to all local festivals religious and other customs. 

 

18.3 The contractor shall comply with all state and central laws, statutory rules, regulations, etc. 

inclusive of those regarding labour and industrial laws which are applicable from time to time 

and they shall comply with the provisions of the said labour legislation, rules and regulations 

framed under the provisions of the Employees Provident Fund and Miscellaneous Provisions Act 

1952. 
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18.4 The contractor shall pay all taxes, fees, license charges deposits, duties, tools, royalty 

commissions or other charges, which may be chargeable on account of any of his operations in 

execution of the contract. In case BHEL is forced to any of such taxes, BHEL shall have the 

right to either recover the same from the contractor from his bills or otherwise as deemed 

fit. 

 

18.5 While BHEL would pay the inspection fees for C.E.I.G  / D.E.I.G, all other arrangements for 

the visits periodically by Inspector to site, inspection certificate etc., will have to be made by 

the contractor. However BHEL will not make any payment in connection with contractor's 

employee's qualification / re-qualification tests etc. 

 

18.6 The contractor shall be responsible for provision of health and sanitary arrangements (more 

particularly described in Contract Labour Regulation & Abolition Act) safety precautions etc., 

as may be required for safe and satisfactory execution of the contract. 

 

18.7 The contractor shall be responsible for providing proper accommodation including adequate 

medical facilities for the personnel employed by him. 

 

18.8 It is the responsibility of the contractor to see that personnel employed by him are equipped 

with proper uniform, safety shoes, search lights with batteries, rain coats, umbrella etc., for 

safe and effective execution of contract. 

 

18.9 The contractor shall be responsible for the proper behaviour and observance of all regulations 

by the staff employed by him. 

 

18.10 The contractor shall ensure that no damage is caused to any person / property of other 

parties working at site. If any such damage is caused it is the responsibility of the contractor 

to make good the losses or components for the same. In case of failure to do so by the 

contractor BHEL shall carry out the same and the expenditure incurred will be recovered the 

running bills of the tenderer. 

 

18.11 All the properties / equipment / components of BHEL their client loaned with or without 

deposit to the contractor in connection with the contract shall remain the properties of BHEL 

 / their client. The contractor shall use such properties for purpose of execution of their 

contract. All such properties / equipment / shall be deemed to be in good condition when 

received by the contractor unless he notifies within 24 hours to the contrary. The contractor 

shall return them in good condition as and when required by BHEL / their client.  In case of 

non-return, loss, damage, repairs etc. the cost thereof, as may be fixed by the site Engineer, 

will be recovered from the contractor. 

 

18.12 It is not obligatory on the part of BHEL to supply any tools and tackles or other materials 

other than those specifically agreed to do so by BHEL. 

 

18.13 The contractor shall fully indemnify BHEL against all claims of whatsoever nature arising 

during the course of operation, maintenance, servicing and performing work under the 

contract. 
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18.14 In case the contractor is required to undertake any work outside the scope of this contract 

the rate payable shall be those mutually agreed upon. 

 

18.15 Any delay in completion of works / non-achievement of periodical targets, due to reasons 

attributable to contractor, the same will have to be compensated by the contractor either by 

increasing manpower and resources or by working extra hours and /or by working more than 

one shift. All these are to be carried out by the contractor at no extra cost. 

 

18.16 The contractor shall arrange and co-ordinate his work in such a manner as to cause no 

hindrance to other agencies working in the same premises. 

 

18.17 All safety rules and codes applied by the client / BHEL at site shall be observed by the 

contractor without exception. The contractor shall be responsible for safety of 

the equipment, material and works to be performed by him and shall maintain all light, fencing 

guard signs etc., or other protection necessary for the purpose. Contractor shall also take 

such additional precautions as may be indicated from time to time by the Engineer with a view 

to prevent pilferage, accidents, fire hazards and due precautions shall be taken against fire 

hazards and atmospheric conditions.  Suitable number of clerical staff, watch and ward, store 

keeper to take care of equipment, materials and maintenance / servicing tools and tackles shall 

be posted at site by the contractor till the completion of the work under this contract. The 

contractor shall arrange for such safety devices as are necessary for such type of work and 

carry out the requisite site tests of handling equipment, lifting tools, tackles etc., as per 

prescribed standard and practices. No extra amount shall be claimed by the contractor for 

the above such works. 

 

18.18 The contractor will be directly responsible for payment of wages to his workers. A pay roll 

sheet giving all the type of payments given to the worker and duly signed by the contractor's 

representative should be furnished to BHEL site office on or before 15th of every succeeding 

month. The daily attendance particulars shall be submitted to BHEL-Site Incharge for 

verification. The contractor shall also ensure payment of - salary as per minimum wages Act of 

the state, employer’s share of PF, deduction of employee’s PF share for payment of EPF, 

comprehensive insurance of their personnel, payment of medical allowance, the contractor shall 

produce document proof for payment of above along with bills and whenever asked for by 

BHEL. 

 

18.19 In case of any class of work for which there is no such specification as laid down in the 

contract, such work shall be carried out in accordance with the instructions and requirements 

of the Site Engineer-in-charge. 

 

18.20 No levy of payment or charge made or imposed shall be impeached by reason of any clerical 

error or by reasons of any mistake in the amount levied or demanded or charged. 

 

18.21 In addition, no idle labour charges will be admissible in the event of any stoppage caused in the 

work resulting in contractor's labour being rendered idle due to any cause at any time. 

 

18.22 The contractor shall take all reasonable care to protect the materials and work until such time 

the plant / equipment has been taken over by BHEL / their client. 
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18.23 Contractor shall not stop the work or abandon the site for whatsoever reason or dispute, 

excepting for force majeure conditions.  All such problems / dispute, shall be separately 

discussed and settled without affecting the progress of work.  Such stoppage or abandonment 

shall be treated as breach of contract and dealt with accordingly. 

 

18.24 Subject to any provisions to the contrary contained in the contract, none of the works shall be 

carried out during night or on Sundays or on authorised holidays without the written 

permission from the BHEL Site-in-charge. 

 

18.25 The transportation facilities for the personnel employed by him shall be the scope of the 

tenderer. 

 

18.26 It shall be the responsibility of the contractor to provide security arrangement for the 

equipment, materials belonging to BHEL / customer, and handed over to the contractor for 

maintenance etc. till the same are taken over by BHEL after completion of works. 

 

18.27 The tenderer shall provide ESI facility to his work force as available in the region. If the area 

is not covered by the ESI, the same must be brought out in the relevant annexure. 

 

 

19 CONSEQUENCES OF CANCELLATION 

19.1 For whatsoever reasons BHEL exercises the authority to terminate the contract / withdraw a 

portion of work under the clause 17, BHEL will complete the work by any means. In the event 

of the cost of the completion as certified by the site Engineer which is final and conclusive 

being less than the contract cost, the advantages shall accrue to BHEL and that if the cost of 

completion exceeds the money due to the contractor under the contract, the contractor shall 

either pay the excess amount ordered by BHEL or the same shall be recovered from the 

contractor by any other means. This will be in addition to the forfeiture of security deposit 

and recovery of liquidated damages as per the relevant clauses. 

 

19.2 In case BHEL completes the work under the provision of this condition, the cost of such 

completion to be taken into account in determining the excess cost to be charged to the 

contract under this condition, shall consist of materials purchased and / or labour provided by 

BHEL with an addition of such percentage to cover supervision and establishment charges as 

may be decided by BHEL. 

 

20 INSURANCE 

20.1 BHEL / their customer shall arrange for insuring the materials / properties of BHEL / 

customer covering the risks during transmit, storage and servicing. 

 

20.2 It is the sole responsibility of the contractor to insure his workers, equipment against 

accidents and injury while at work as required by relevant rules and to pay compensation, if 

any, to workers as per workmen compensation act / rules of the Government. The work will be 

carried out in a protected area and all the rules and regulations of the client / BHEL in the 

area of the project which are enforced from time to time will have to be followed by the 

contractor. Copy of workmen insurance policy details are to be enclosed with this offer. 
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20.3 If due to negligence and / or non-observance and other precautions any accident / injury 

occurs to any other persons  / public, the contractor shall have to pay necessary compensation 

and other expenses if so decided by the appropriate authorities. 

 

20.4 If due to contractor's carelessness, negligence of non-observance of safety precautions 

damage to BHEL's / customer's property and personnel should occur and if BHEL is unable to 

recover the full cost from the insurance company, the same will be recovered from the 

contractor. 

 

21 STRIKES & LOCKOUTS 

21.1 The contractor will be fully responsible for all the disputes and other issues connected with 

the labour. In the event of the contract labour restoring to strike or the contractor 

restoring to lock-out and if the strike or lock-out declared is not settled within a period of 15 

days, BHEL, shall have the right to get the work executed employing its own labour or through 

any agencies or both and the cost so incurred by BHEL shall be deducted from contractor's 

bills. 

 

21.2 For any purpose whatsoever the employees of the contractor shall not be deemed to be in 

the employment of BHEL. 

 

22 FORCE MAJEURE 

22.1 The following shall amount to FORCE MAJEURE - Act of God or of any Government, war, 

sabotage, riots, civil commotion, police action, revolution, flood, fire, cyclones, earthquake, 

epidemic and other similar causes over which the contractor has no control. 

 

22.2 If the contractor suffers delay in the execution of the contract, the obligation due to delays 

caused by FORCE MAJEURE as defined above, the agreed time of completion of the job 

covered by this contract or the obligation of the contractor shall be extended by a period of 

time equal to the period of delay provided that on the occurrence of any such contingency the 

contractor immediately reports to BHEL, in writing the causes of delay and the contractor 

shall not be eligible for any compensation. 

  

23 GUARANTEE: 

23.1 Even though the work will be carried out under the supervision of BHEL engineers, the 

contractor will be responsible for the quality of the workmanship and shall guarantee the work 

done for a period of six months from the date of completion of work as certified by the 

engineer for good workmanship, and rectify free of cost all defects due to faulty work, 

detected during the guarantee period starting from the date of completion of rectification. In 

the event of contractor failing to repair the defective works within the time specified by the 

engineer, BHEL may proceed to undertake the repairs of such defective works at the 

contractor's risk and cost, without prejudice to any other rights and recover the same from 

security deposit / other dues or by other legal means. 

               

24 ARBITRATION:                                                   

24.1 Except where otherwise provided for in the contract all questions and disputes relating to the 

meaning of the specifications, designs, drawings and instructions herein before mentioned and 
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as to the quality of the workmanship or materials used on the work or as to any other question, 

claim, right, matter or thing whatsoever in any way arising out of or relating to the contract 

designs, drawings, specifications, estimates, instructions, orders or these conditions or 

otherwise concerning the work or failure to execute the same whether arising during the 

progress  of the work or after the completion  or abandonment thereof shall be  referred  to 

 the sole,  arbitration  of the Executive Director of BHEL and  if  Executive Director is unable 

or unwilling to act, to the sole arbitration  of some other person  appointed by the Executive 

Director, willing to act as such arbitrator.  

The cases referred to arbitration shall be other than those for which the decision of the 

Acceptance officer, or Engineer-in-charge as the case may be is expressed in the contract to 

be final and conclusive. There will be no objection if the arbitrator so appointed is an employee 

of BHEL and that he had to deal with the matters to which the contract relates and that in 

the course of his duties as such he had expressed views on all or any of the matters in dispute 

or difference. 

The arbitrator to whom the matter is originally referred being transferred or vacating his 

office or being unable to act for any reason, such Executive Director as aforesaid at the time 

of such transfer, vacation of office or inability to act shall appoint another person to act as 

arbitrator in accordance with the terms of contract. Such person shall be entitled to proceed 

with the reference from the stage at which it was left by his predecessor. 

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification 

or re-enactment thereof and the rules made thereunder and for the time being in force shall 

apply to the arbitrator under this clause.                                       

It is a term of the contract that the party involving arbitration shall specify the dispute or 

depute to be referred to arbitration under this clause together with the amount or amounts 

claimed in respect of each such dispute.                                       

The arbitrator(s) may, from time to time, with consent of the parties enlarge the time for 

making and publishing the award. 

The work under the contractor shall, if reasonably possible, continue, during the arbitration 

proceedings and no payment due are payable to the contractor shall be withheld on account of 

such proceedings. 

The work under the contractor shall be deemed to have entered on the reference on the date 

he issues notice to both the parties fixing the date of first hearing.                                   

The arbitrator shall give a separate award in respect of each dispute or difference referred 

to him. 

The venue of arbitration shall be such places as may be fixed by the arbitrator in his sole 

discretion. The award of the arbitrator shall be a final conclusive and binding on all the parties 

to this contract. 

In the event of disputes or differences arising between one public sector enterprise and a 

Govt. department or between two public sector enterprises, the above stipulations shall not 

apply. The provisions of BPE office memorandum no. BPE/CL 001/76 MAN/2  (1.10) 75-BPE 

(GM - 1) dated 1st January 1976, or its amendments for arbitration shall be applicable. 
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SCOPE OF WORK 

 

1. Routine or scheduled operation and maintenance works. 

 

1.1. Mechanical 

1.2. Electrical 

1.3. Miscellaneous 

 

2. Data Collection and reporting. 

 

3. Minimum work force deployment. 

 

4. Minimum tools, plants / equipment to be possessed 

 

5. Unscheduled maintenance works - works not included under regular O & M. 

 

6. Watch and ward 

 

7. Special conditions. 

 

Note: The due date of any scheduled maintenance works viz. annual, half-yearly maintenance works 

(under different categories) would be only from date of commissioning of WEG and not from date of 

commencement of contract. Maintenance has to be carried out in broad categories cited below. 

 

� Regular operation & brake down maintenance of WEGs as and when required. 

  

� Inspection type II  - Once in every 6 months. 

 

� Inspection type III – Once in every year. 

 

� Inspection type IV – Once in 5 years. 

 

1. ROUTINE OR SCHEDULED OPERATION AND MAINTENANCE WORKS. 

The maintenance works as detailed below are to be carried out along with other regular maintenance 

works. Some more additions may be made at the discretion of BHEL site in-charge. The contractor 

would not be entitled to any compensation/increase in rate, as long as the total contract value does 

not change by 20%. The detailed procedures / format / documentation to carry out maintenance works 

would be given only to the successful tenderer.  

 

All maintenance works should be carried out with proper prior information to BHEL site in-charge and 

customer representative through ‘Gantt chart’, work schedule etc. Formats for reporting would be 

given to the successful tenderer only. 

 

1.1 MECHANICAL WORKS 
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1.1.1 Tower bolts are to be visually inspected every 6 months and torque tightened every year to 

the required torque. In case of damage / slippage of bolts the same are to be replaced. 

 

1.1.2 Tightening of wing bolts once in six months using torque / impact wrench to required torque. 

In case some bolts  / washers found damaged they have to be replaced. 

 

1.1.3 Greasing of cylinder axle during every servicing, replacement / servicing of blade cylinder in 

case of any oil leakage as and when required. Replacement of blade tip pin bearing assembly is 

also in the scope of the contractor. 

 

1.1.4 Torque tightening of the bolts on the hub flange, brake callipers, yaw ring, generator 

suspension to correct torque value. 

 

1.1.5 Inspection of wings for cracks, working of tip / spoiler (whether opening and closing freely), 

condition of blade bearings, bushings, steel rope, etc. In case the functioning of tips is not 

proper blade bearings are to be serviced / replaced. 

 

1.1.6 Check the condition of bushings in generator coupling / CV coupling (Corp. R&D design only), 

torque tightening and alignment (Corp. R&D design only) of the same if required. 

 

1.1.7 All other bolts in nacelle including tower top bolts are to be tightened to required torque 

value. 

 

1.1.8 Lubrication of main bearing (Corp. R&D design only), yaw gear assembly, and generator bearing 

with grease of correct specification. 

 

1.1.9 Change of oil filters for main gear and hydraulic system and brake pads of disc brake if 

required. 

 

1.1.10 Checking the level of hydraulic oil, main gear oil, brake oil and oils to be filled to the required 

level, if required. Oils will be supplied by BHEL / customer. 

 

1.1.11 Check for proper functioning of hydraulic system. If required, the whole system may have to 

be serviced and pressure settings done. Accumulators are to be nitrogen charged to the 

required pressure every six months or as and when required. The charging kit, nitrogen 

cylinder, etc. for the above has to be supplied by the contractor at no extra cost. 

 

1.1.12 Collecting of gear oil samples (2 samples per gear box every year), testing and certification of 

the same from authorised agencies 

 

1.1.13 Checking of cable twist sensor mechanism, the actual condition of cable twist and if required 

manually correct the twist. 
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1.1.14 Checking of the entire length of the power and control cables for wear and tear, damage to 

the outer sheath, especially near the cable drum. Repositioning of the cables to prevent 

further damage. 

 

1.1.15 Checking up of disc springs washers, verticality of torque arm rods. Replacement of deformed 

disc springs and positioning of torque arm rods should be done as and when necessary. (Corp. 

R&D design only) 

 

1.1.16 Loading and unloading of spares received at site from BHEL, and those to be despatched to 

BHEL from site. 

 

The above works are in the scope of the contractor (for which no extra payment will be made 

by BHEL) in addition to the routine maintenance /rectification works to be carried out like 

documentation, change of faulty valve, coils and fasteners, arresting of oil leakage in the 

hydraulic system, general cleaning of nacelle, changing of damaged/faulty brake callipers, etc. 

  

1.2 ELECTRICAL WORKS 

 

1.2.1 CONTROLLER, WEG & MCCB BOX. 

1.2.1.1 The bolts and nuts on the controller bus bars are to be tightened to the required torque 

limit. 

 

1.2.1.2 All   cables terminations for generator, LA in nacelle and controller, earth terminations, 

transformer input in controller and MCCB to be tightened to required torque value. 

 

1.2.1.3 NOTE: In case of damage to any power cable, sufficient insulation / joints to be made to 

the cable by contractor at no extra cost. This includes cable preparation if required, 

supply and crimping of fresh lugs of correct specification. 

 

1.2.1.4 Check the functioning of generator protection relays, overload relays and reset them to 

correct values. 

 

1.2.1.5 Check the functioning, calibration of all sensors and adjustments to be made if required. 

 

1.2.1.6 Check for proper functioning of the capacitor banks, cooling fan, contactors (if required 

has to be cleaned using contactor cleaner) and other electrical components in controller. 

 

1.2.1.7 Meggering of generator and power cables. (Precaution should be taken while meggering so 

that no sensor in generator, nacelle, controller or thyristor system is damaged) 

 

1.2.1.8 Tightening of all control cables in the controller and nacelle junction box. Fresh lugs to be 

crimped if the same found damaged. 

 

1.2.1.9 Control room shall be kept clean, and the controller in dust free condition. 
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1.2.2 TRANSFORMER 

1.2.2.1 Transformer oil level, temperatures and condition of silica gel in breather should be 

monitored daily. 

 

1.2.2.2 Transformer has to be meggered using a megger of correct range. The connection to the 

transformers both L.T. & H.T. side are to be tightened. The L.T. junction box shall be 

opened, terminals cleaned and re-tightened. In case of damage to lugs, cable preparation 

for crimping of lugs, supply and crimping of fresh lugs of correct specification and re-

termination shall be carried out at no extra cost. 

 

1.2.2.3 The colour of silica gel in the breather should be monitored regularly and when warranted, 

reactivated by heating. 

 

1.2.2.4 Collection of samples (2 samples per equipment), testing and certification by authorised 

agency of transformer oil, CT & PT oil is to be carried out as per IS 335 every year, well in 

advance of the inspection of the electrical inspector. The oil testing shall include checking 

of dielectric strength, water content, acidity test etc. The break down value shall be > 

40KV. 

 

1.2.2.5 Upkeep of the fire extinguishers, fire buckets, testing & calibration of safety equipment 

have to be carried out every year or as and when required. 

 

1.2.2.6 These checks are to be made during inspection types-II & III, once in three months and 

as and when critical faults occur and to be reported in the given format in duplicate to 

BHEL Site in-charge. 

  

1.2.2.7 EARTH RESISTANCE MEASUREMENT using earth resistance megger to be done every 3 

months. Earth pit curing including watering to be   done as required i.e. earth resistance to 

be maintained as per IE rules. (I.S.3043) 

 

1.2.2.8 The metering and transformer yards should be kept free of weed and plants.  Anti-weed 

spraying has to be done every 3 months or as and when required. 

 

1.2.3 OVERHEAD GRID LINES, VCB / OCB, CT, PT, MEASURING EQUIPMENTS, ETC. 

 

1.2.3.1 The electrical measuring equipment like energy meter, check meter, VCB relays for 

tripping etc. including the VCB itself has to be checked, tested, calibrated and if required 

repaired / rectified every year. The same is to be carried out through OEM / authorised 

agency and the certificate is to be submitted to BHEL. Cost of all tests, calibration, repair 

shall be borne by the contractor. Only spare cost / spares would be supplied by BHEL / 

customer. Note: Proper prior permission is to be obtained from EB and BHEL for the 

above. 

 

1.2.3.2 All components like insulators, jumpers, AB switches, knife edges contacts (male and 

female), earth switches, HG / DO fuses, L.A., stay wire etc. in the entire windfarm shall be 
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checked for correct functioning and tightened every three months or as and when 

required. The contact resistance across the knife-edges of the AB switches is to be 

measured using milliohm meter. In case of damage to any of the above the rectification / 

replacement of the same is to be carried out. Spares, except DO fuses would be supplied 

by BHEL / customer. DO fuses is to be supplied by the contractor. 

 

1.2.3.3 Cleaning of insulators is to be done once every month with diesel / petrol. Incase of 

excessive saline or dusty conditions the same is to be carried out every 15 days. 

 

1.2.3.4 It is the responsibility of the contractor to maintain the entire electrical system / 

components in the windfarm, with relevant supporting document as per the requirement of 

the electrical inspector / EB and to carryout the rectification suggested by them with 

intimation to BHEL. 

 

1.3 MISCELLANEOUS WORKS 

1.3.1 Liasoning with EB, Govt. body, local regulatory body etc. The statutory payment aspect of such 

works would be handled by BHEL. 

 

1.3.2 Co-ordinating with EB during the process of meter readings (monthly, annually etc.), collection 

of certified generation data of concerned windfarm from EB. Collection of generation data of 

the entire area as prepared by EB or any other regulatory body etc. 

 

1.3.3 Supply of all consumables like cotton waste, emery sheet, polishing papers, contactor cleaners 

(OKS 2000, WD40) spray galvanising chemicals, etc., are in the scope of the contractor. 

 

1.3.4 The following items are not in the scope of the contractor. If required will be supplied by 

BHEL / Customer. 

 

1.3.4.1 Paints for nacelle / tower / transformer, hydraulic oil, yaw oil, gear oil, transformer oil, grease 

required during 6 monthly and annual maintenance for generator and yawing bearing & 

aluminium paints for D.P structure and intermediate poles and other electrical structures. 

 

1.3.5 Whenever required, cranes, special tools or equipment shall be arranged by the contractor at 

reasonable rates after mutual discussion with BHEL. 

 

2 DATA COLLECTION AND REPORTING 

2.1 Data related to the installed WEGs should be collected on a regular basis or as instructed and 

maintained in proper registers /formats. Reporting should be done in the format 

provided, formats of the reports would be given to the successful tenderer only from EDC – 

WEG Department / Site Engineer. All reports are to be submitted in the given format only, in 

duplicate within 02 days after due date. The reports are to be endorsed by the site in-charge 

and one copy should be posted to EDC-WEG department.  The postal charges, stationary cost, 

copying charges etc. are to be borne by the contractor. Reporting should be done under the 

following categories. 
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2.2 Daily log sheet / maintenance sheet of WEGs and related equipment. 

 

2.3 In case of any fault rectification undertaken, the report giving details of turbine, site name, 

customer name, description of fault, rectification carried out, spares / components / 

consumable used, time duration of repair etc., should be submitted after getting endorsement 

on it from customer / customer representative (if present) at site in addition to the BHEL 

Site in-charge. 

 

2.4 Weekly generation report in the prescribed format should be submitted to site Engineer on 

the first day of the following week. The weekly generation reports would be turbine wise and 

day wise giving all details specified in the formats. 

 

2.5 Monthly generation report in prescribed format both day wise and turbine wise, giving all 

details as specified in the formats, is to be submitted on the first day of the succeeding 

month. 

 

2.6 History of faults of each turbine in chronological order should be maintained. This should also 

include the fault rectification details, spares used etc. 

 

2.7 Report on the use of spares/consumable either supplied by BHEL/customer/ contractor once 

in a month. 

 

2.8 Maintenance reports for half-yearly and annual maintenance should be submitted within a 

week of completion of maintenance, after getting endorsement from customer’s Site in-charge 

/ representative at site (if present) and BHEL site engineer. 

 

2.9 All faults are to be reported to the site engineer within 2 hrs and incase of critical faults 

only the same is to be reported in writing to AGM / EDC – WEG & Desaln. Within 24 hrs. For 

all machine faults resulting in more than 01-hour stoppage, the contractor should separately 

intimate the nature of fault & spares required to BHEL, Ranipet. 

 

2.10 Wind turbine error monitoring report (which shows the number of occurrences of errors and 

the time duration, the errors were present) for each WEG has to be noted from the controller 

on the first of every month and has to be sent to Ranipet along with the monthly generation 

report. 

 

2.11 Monthly readings taken from respective metering yards along with EB officials duly certified 

by BHEL Site in-charge/customer representative has to be submitted within 2 days from the 

day of reading taken. 

 

2.12 Monthly report on line losses with in the windfarm duly signed by the BHEL site in-charge has 

to be submitted within 2 days from the day of reading taken from metering yard. 

 

3 MINIMUM WORK FORCE DEPLOYMENT  
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3.1 Minimum of 13 (01 supervisor, 09 operators, 03 security guards) employees (excluding 

relievers) having knowledge in mechanical, hydraulics, electrical and electronics engineering 

should be in the rolls of the tenderer for this contract. At any point of time persons as 

mentioned in the shift roster shall be available in duty at the wind farm. The successful 

tenderer should submit shift roster certified by him every week well in advance. 

 

3.2 The supervisors should hold valid electrical license certificate (C-certificate) or as 

required by local electricity board. 

 

3.3 All operators should have minimum ITI qualification. 

 

3.4 All security guards should have minimum qualification equivalent to semi-skilled workers 

 

3.5 The tenderer should be able to deploy required extra work force during six-monthly, annual 

maintenance of WEGs, and unscheduled works and no extra payment will be made for the same. 

In no case, shall the persons in the particular ongoing shift be engaged by the contractor, 

when the above monthly/annual maintenance work is being carried out. 

 

3.6 Movement of the contractor personnel / facilities for operation and maintenance etc., is the 

responsibility of the contractor and the contractor should see that required number of two 

wheelers are to be in site in working condition for proper execution of contract. 

 

3.7 An organisation chart for manpower to be deployed at site shall be submitted at the time of 

commencement of contract. The name, address, telephone no(s). (at site) of the supervisor 

/ contact person(s) shall also be submitted within 15 days of commencement of contract. 

 

4 MINIMUM TOOLS AND PLANTS TO BE POSSESSED BY THE CONTRACTOR 

4.1 Tong tester / clamp meter of sufficient range. (Analogue and digital) 

4.2 Multi-meters (analogue and digital) 

4.3 Megger – (500V and 1000V) 

4.4 Earth resistance-measuring equipment. 

4.5 Pressure gauges  (0-100 & 0-150 bar) 

4.6 Air lock-releasing hose 

4.7 Crimping tool (up to 240sq.mm) 

4.8 Tapping equipment 

4.9 Screw jacks 

4.10 Vacuum cleaners / blowers for maintenance of all components in controllers. 

4.11 Torque wrenches. (Capacity – upto 1000 Nm) 

4.12 Impact wrenches. 

4.13 Soldering iron and desolder pump. 

4.14 Portable drilling machine. 

4.15 Portable grinding machine. 

4.16 Safety belts. 

4.17 Wheel Pullers 

4.18 Chain pulley – 3 tonnes 
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4.19 Should be able to arrange arc welding machine, oxy-acetylene flame cutting and gas welding 

set with gas cylinders as and when required. 

                                                   

Other standard tools & equipment for daily and routine maintenance like ratchets; spanners, 

hammers, etc. are to be arranged by the contractor. Minimum safety equipment like RUBBER 

GLOVES, SAFETY SHOES, DISCHARGE RODS should also be available with the contractor.  

The following tools and plants/equipment shall be issued by BHEL Site Office/BHEL, Ranipet 

(subject to availability) upon written request from the tenderer and the same has to be 

returned in good working condition after completion of the particular work. Local 

transportation of the above has to be arranged by the tenderer.  

 

4.20 Torque wrenches above 1000 Nm including hydraulic torque wrenches 

4.21 Fixture assemblies for generator replacement, blade tuning etc. 

 

5 UNSCHEDULED WORKS. 

5.1 The rates per man-hour for any unscheduled service as the situation demands shall be quoted. 

Please see ‘Rate schedule’. The work force, for any unscheduled work, shall be arranged by the 

tenderer as and when demanded by BHEL. The rates for the following unscheduled works to be 

quoted under rate schedule. 

5.1.1 Replacement of generator 

5.1.2 Blade tip changing 

5.1.3 Blade tip rope changing 

5.1.4 Blade tip spring changing  

5.1.5 Blade angle tuning 

5.1.6 Changing of transformer 

5.1.7 Brake disk replacement 

5.1.8 Filtration of transformer, CT, PT oil  

5.1.9 Replacement of gearbox oil. (Movement of oil barrels from site office store to individual 

WEGs and back). 

5.1.10 Complete cleaning of all three blades for each WEG, close inspection for damages, repair of 

cracks on the blade if any. Removal, servicing and re-assembly of the blade tip, tip rope, pivot 

mechanism. The above work is to be carried out by building a suitable platform, ensuring 

safety of personnel, component, equipment etc. This is to be carried out during five-year 

maintenance – type IV. 

5.1.11 Filtration of hydraulic oil for each WEG if required is to be carried out. 

5.1.12 Painting of transformer, DP structures in transformer yards, fences etc. of the transformer 

yard, the entire metering yard structure including the metering yard cubicles, fences etc and 

the intermediate transmission line structures inside and forming part of the windfarm. The 

transformer and the cubicles in the metering yard are to be spray painted with pain of correct 

specification. The structures are to be painted with two coats of aluminium paint after 

suitable surface preparation. The earth flats from LA, transformer neutral, equipment bodies 

shall be painted in red, black, and green respectively. 

 

6 WATCH and WARD 
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6.1 Prevention and protection of the following against theft, loss or damages by all forces other 

than those explicitly categorised under force majure. 

 

Wind Electric Generators and its accessories in the windfarm, stored materials, including the 

following 

WEG towers, all assembled members & fasteners etc. 

Cables including power, lightening arrestor and control cables from controller to nacelle. 

Nacelle, blade, hub assembly and all components forming integral part of nacelle. 

Controller and its integral components. 

Control room adjacent to each WEG and its attachments both inside and outside like tube lights, 

switchboards, safety equipments etc. 

Transformer yard, including transformer, transformer oil, fire buckets and other accessories. 

Central metering yard consisting of VCBs, meters, safety equipments and other accessories. 

Materials/components/spares, packing materials, tools & tackles kept in open storage yards. 

Central control room with all its contents like CMCS, PC, monitor, printer, UPS, A.C., etc. 

 

6.2 Specified no. of security supervisors and guards as per contract must be available always in 

each shift at site and in each area (refer Annexure-D). In case of shortfall in manpower 

availability the penalty deducted shall be as per clause 7.13 of special conditions. 

 

6.3 It is the responsibility of the Security Contractor for the loss & damage of any materials / 

components due to theft and group clash etc., all reasons other than those categories under 

Force Majure. As security agency, you are fully responsible for all the BHEL materials at site. 

 

6.4 It is the responsibility of the tenderer to report in writing to the concerned BHEL Site 

Incharge in case of such incidents of theft or group clashes within 12 hours from the time of 

occurrence of the incidence and to AGM/WEG & Desaln., BAP, RANIPET-632406 within 24 

hours. 

 

6.5 It is the responsibility of the security contractor to file/lodge a police complaint, obtain 

copies of FIR and forward the copies to the site-incharge.  Failure to do so within 7 days, the 

amount of damage / loss as assessed by the site-in-charge/BHEL Personnel at 

site/Management would be recovered by BHEL from subsequent Payments/Security Deposits. 

 

6.6 It is the responsibility of the security contractors/tenderers to safeguard all the materials 

and components (as per the list prepared jointly by the tenderer/contractor and BHEL Site 

Incharge) against theft and group clashes. Failing which the amount of loss will be recovered 

from the bills of the contractor. 

 

6.7 PROPER log sheets/records are to be maintained for movement (both in & out) of vehicles, 

personnel and material from the wind farms. The log sheets to be maintained and produced on 

demand. 
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7 SPECIAL CONDITIONS 

 

7.1 Completion schedule - The operation & maintenance works including watch and ward under this 

contract is to be executed for a period of 24 months from the date of commencement of work 

as per the following schedule. The scope of work is deemed to be completed only when is 

certified by the BHEL Site in-charge. The date of commencement of works has to be 

communicated to BHEL head quarters through Site in-charge. 

 

Start of O&M period:    01.01.2009 

Completion of period:    31.12.2010  

 

7.2 The contractor is required to commence the work within one week from the date of issue of 

LOI, failing which the contract is liable to be cancelled and EMD / SD shall be forfeited.  

 

7.3 EXECUTION OF WORKS 

7.3.1 The work shall be executed in a disciplined manner and to the entire satisfaction of the 

Engineer-in-charge. 

 

7.3.2 The Engineer-in-charge will communicate or confirm instructions to the contractor in respect 

of the execution of work in a work site order book maintained at his site office and confirm 

receipt of such instructions by signing the relevant entries in this book, such entries will rank 

as order or notices in writing within the intent and meaning of these conditions. 

 

7.3.3 All materials supplied by the contractor and incorporated on the work shall confirm to the 

latest IS specifications including all applicable official amendments and revisions. 

 

7.3.4 Any work found defective / unsatisfactory the contractor has to rectify the same at his own 

cost. In case the contractor fails to rectify the defects within the specified time as per the 

Engineer-in-charge's instructions the same will be got done by BHEL at the risk and cost of 

the contractor and the cost will be deducted from the contractor's bill. 

 

7.4 WATER & POWER 

7.4.1 The contractor shall make necessary arrangements for drawing water to the work spot at 

their own cost for watering the earth pits, complying with necessary safety regulations as per 

the relevant statutory regulations and codes. 

 

7.5 SITE CLEARANCE 

7.5.1 Written permission for erection of temporary work sheds at site will have to be obtained from 

BHEL / customer. Once the work is completed the contractor should remove his temporary 

shed and the unwanted materials and dispose the debris as instructed by the Engineer-in-

charge. Around 100 meters radius of the constructed area, the contractor should remove all 

debris and clear unwanted materials. 
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7.6 PROJECT INFORMATION 

Round the clock operation  & maintenance including watch and ward, of WEGs at 4MW (16 x 

250 kW) BHEL windfarm, Kadavakallu, Andhra Pradesh. The windfarm site is located 

approximately 45 kms. from Anantapur. Nearest railway station is Tadipatri, which 

approximately 10 Kms from the windfarm site. 

 

 Note: Bidders are requested to visit the site and verify for themselves about the actual 

distances and assess to the site, etc. before quoting for the job. No compensation whatsoever 

on this account will become payable to the contractor. 

 

7.7 PENALTY 

Penalty will be decided by the Site in-charge depending on the site conditions without any 

prejudice. Penalty with respect to 

 

7.8 ATTENDING TO FAULTS  

7.8.1 All the machine faults and grid faults shall be attended to within 45 minutes from the time of 

occurrence of fault. Operation & maintenance crew shall go to the controllers of the stopped 

machines within 45 minutes of occurrence of fault and put 'Service Mode' wherever possible 

before starting the rectification works. 

 

7.8.2 All the faults shall be thoroughly analysed before carrying out the remedial works. 

Rectification may take some more time depending upon the nature of the faults. 

 

7.8.3 If 'Service Mode' could not be activated, the same should be justified and the details of the 

fault should be written in the logbooks / fault registers of the respective machines. 

 

7.8.4 Failure to adhere to the above will attract a penalty at the following rate. If the stopped 

machine is attended to 

  

� Between 45th minute and 60th minute, the penalty rate is 01 % of the monthly rate per 

machine 

� Between 60th minute and 120th minute, the penalty rate is 04 % of the monthly rate per 

machine  

� Between 120th minute and 180th minute, the penalty rate is 08 % of the monthly rate per 

machine  

� Between 180th minute and 480th minute, the penalty rate is 15 % of the monthly rate per 

machine and 

� Beyond 480th minute, the contract is to be reviewed and may be cancelled. 

  

7.9 MACHINE AVAILABILITY 

7.9.1 In addition to the above, the following penalty also would be levied under the conditions 

mentioned here. The penalty would be levied only when the downtime / stoppage of WEGs, 

leading to lower weekly availability factor of each WEG, or loss of generation, or both is due to 

negligence, carelessness and inability on the part of contractor's employees to reset, rectify 

or repair of WEGs in time as mentioned in the instructions & responsibilities of tenderers. 
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7.9.2 The availability factor will be calculated based on weekly generation reports, daily log sheets, 

fault registers maintained at site. 

 

7.9.3 The faults registered in the controller have to be entered in the specific logbook ONCE in 

EVERY SHIFT. 

 

7.9.4 Penalty as detailed below would be levied on the contractor based on the availability factor of 

each WEG under operation and maintenance contract. The penalty levied if any would be 

deducted from the running bills of the contractor. The penalty rate (calculated as % of quoted 

rate per month per WEG) with respect to availability factor is: 

     

Availability Penalty 

95.00 % & above Nil 

94.99 % to 94.00 % 02 % of # 

93.99 % to 93.00 % 03 % of # 

92.99 % to 92.00 % 04 % of # 

91.99 % to 90.00 % 05 % of # 

< than 90.00 % To be reviewed and contract may be cancelled. 

# - Quoted rate per month per WEG. 

 

7.10 DAMAGE TO COMPONENTS / PARTS ETC. 

7.10.1 The full/repair cost of the components/parts damaged intentionally/ unintentionally by the 

contractor during servicing/repair/rectification works, due to negligence, carelessness, 

inability etc., would be recovered from the running monthly bills as decided by BHEL Site-in-

charge. 

 

7.10.2 Note: If the amount to be deducted is more than 10% of monthly bill, the total amount will be 

deducted in monthly instalments. 

  

7.11 TOOLS & PLANTS 

7.11.1 No tools will be issued except those mentioned explicitly under special tools & equipment of 

the contract / tender documents. 

 

7.11.2 The successful tenderer should show all the tools as mentioned above to the BHEL site-in-

charge before commencement of the work contract and are to be maintained at site all 

the time during the contract period to avoid unnecessary delays. Failing to do so, the 

contractor may not be allowed to continue the contract work. 

 

7.11.3 In case of damage to tool / plants & equipment issued by BHEL, due to improper handling, 

carelessness, negligence etc., the cost of repair / replacement etc., subject to a maximum as 

decided by BHEL would be recovered from the running monthly bills of the contractor. 

 

7.11.4 Note: If the amount to be deducted is more than 10% of monthly bill, the total amount will be 

deducted in monthly instalments. 
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7.12 GENERATION REPORTS 

7.12.1 Generation reports, both weekly & monthly, are to be compulsorily submitted to site in-charge 

BHEL within 2 days of completion of the period for which report is being made irrespective 

of any other works under progress. In case of failure on the part of the contractor to do so, 

penalty will be imposed by BHEL and the amount as mentioned below, shall be deducted from 

the running bills.  The detailed fault reports (consisting of stop/start date, time, WEG No., 

name of the wind farm etc.,), and the fault registers are also to be submitted every week. 

 

7.12.2 Delay in submission of reports (beyond 2 days) will attract a penalty of 1% of monthly bill per 

day.  

 

7.13 MANPOWER DEPLOYMENT / NON-AVAILABILITY 

7.13.1 At no point of time, the site should be left unmanned by the contractor. Further, the 

manpower present at site should not fall short of the manpower for that shift, projected / to 

be deputed by the contractor. 

 

7.13.2 The chart should contain details showing explicitly the shift timings, breaks for lunch & tea. 

Shift change over should be staggered to take care of the availability of staff always at site. 

 

7.13.3 In cases of failure on part of contractor to ensure the above, a penalty shall be imposed at the 

following rate. 

Penalty = A x B x C x 2   

Where,  A = Operator/Supervisor's salary per day 

B = No. of operators/supervisors short and  

C = No. of shifts on which operators/supervisors were absent 

  

7.13.4 Note: If the amount to be deducted is less than or equal to 10 % of the monthly bill, it will be 

deducted from the monthly bill and the same is more than 10 %, the total amount will be 

deducted in monthly instalments as decided by BHEL. 

 

7.13.5 No penalty will be levied in case the stoppage of WEGs is due to conditions like force majeure, 

non supply of spares  / components etc. by customer/BHEL. 

 

7.13.6 The levy of penalty will be based on the recommendation of the BHEL Site in-charge / 

review of all logbooks. 
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RATE SCHEDULE 

 

1. The tenderer is expected to fill the rate schedules both in figures and words after satisfying all 

the terms and conditions of the tender specification. The scope of work and responsibility of the 

contractor as mentioned under this specification shall be covered within the quoted rates. 

 

2. The tenderers shall quote rates in English Language and International numerals. Rates for each 

item of the tender schedule should be quoted in Rupees and Paise only. In case of any difference 

in the rates quoted in figures and in words, the lower of the two rates will be taken as the 

tenderer's rate. In the event of an error occurring in the amount column of schedule of items as a 

result of wrong extension of the unit rate and quantity, the unit rate shall be recorded, as firm 

and extension shall be amended on the basis of the rate. All errors in totalling in the amount 

column and in carrying forward totals shall be corrected. 

 

3. Rate quoted for the scheduled as well as the unscheduled services shall be firm throughout the 

contract period including total extended period if any and shall include all royalties, Service Tax, 

tax on works contract and any other taxes levied and leviable under the state or central 

government rules during the currency of the contract. Bharat Heavy Electricals Ltd. will not 

entertain any claim in this regard. In addition, the rates shall not vary in case the contract is 

extended by one or two months. 

 

4. All entries in the tender either shall be typed or be written in ink and over writings are not 

permitted. Cancellations and insertions shall be duly attested by the tenderer. 

 

5. The tenderers are required to quote their rates including the cost of all facilities provided to 

their employees like uniform, shoes, torchlight, maintenance cost of vehicles, medical, transport, 

ESI, Employee's insurance etc. and no claim will be entertained later on this account. 

 

6. Evaluation of offers / quotes against this tender shall be on the overall / aggregate amount quoted 

for the total scope of work, excluding unscheduled works. 

 

7. In the event of more than one party being L1, BHEL reserves the right to split and award the 

contract. 

 

8. The unscheduled works shall be operated on the successful tenderer(s) at the pegged rates.  

 

9. The tenderers are advised to assess the correct distances, availability of work force, 

transportation facilities and the prevailing site conditions by visiting the site before submitting 

the quotation. BHEL shall not be responsible in any way for lack of contractor's knowledge on the 

same and no claim will be entertained later on this account. 

 

10. The rates quoted shall remain the same as the services are to be provided through out the period 

including Sundays and holidays. No extra claim shall be entertained on this account by BHEL. 
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11. The quantities shown in the attached schedule are only approximate and are liable to variation 

without entitling the contractors to any compensation, provided the total value of the contract 

does not vary by more than 20%. 

 

12.   The tenderer has to follow all the safety regulations prevailing in the site. The contractor should 

take note of these situations.  No extra claim on this account shall be entertained. 

 

 

13. No deviation to the conditions stipulated in the tender will normally be accepted. However, in case 

the tenderer desires to take any deviation, the same shall be clearly brought out in the form of 

statement of deviation giving description of deviation, reference 

clause and monetary implication of the condition in case of withdrawal. 
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RATE SCHEDULE 

 

Name of the work: Operation and Maintenance, including Watch and Ward of 4MW (16 x 250KW) 

BHEL windfarm at Kadavakallu, Andhra Pradesh, as detailed under scope of work. 

 

 

S

N 

 

Description of Work 

No. of 

WEGs 

Total 

period in 

months 

Rate per WEG 

per month    

(in Rs.) 

Total Amount 

for 24 months 

(in Rs.) 

 

1 

Operation and maintenance services 

at 4MW BHEL windfarm, Kadavakallu, 

Andhra Pradesh, as detailed under 

scope of work. 

 

16 

 

24 

  

 

2 

Watch and Ward services at 4MW 

BHEL windfarm, Kadavakallu, Andhra 

Pradesh, as detailed under scope of 

work  

 

16 

 

24 

  

3 Sub total – O&M, including W&W 16 24   

4 Service tax @ 12.36% on the above     

5 Total     

 

 

Total amount in Rs. in words – 

 

 

Rates per man-hour & charges for unscheduled services may please be quoted here. The 

unscheduled services (refer scope of work) for which the contractor can claim extra labour charges. 

 

 

Sl. 

no. 

Description Rate per man hr. in 

Rs. 

01 Trained Engineer  

02 Trained Supervisor  

03 Skilled labour  

04 Semiskilled labour  

05 Unskilled labour  

 

Sl. 

no. 

Description of work Rate per unit in Rs. 

01 Replacement of generator  

02 Replacement of blade tip  

03 Replacement of blade tip rope  

04 Replacement of blade tip spring  

05 Blade angle tuning  

06 Replacement of transformer  

07 Replacement of brake disk  
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08 Filtration of transformer, CT, PT oil  

09 Replacement of gear box oil  

10 Complete cleaning of all three blades for each WEG  

11 Painting of transformer  

12 Painting of DP structures, transformer yard, 

metering yard including eight pole structure, VCB 

cubicle, etc., single poles structures etc. (lump sum)   

 

13 Labour charges for de-commissioning, dismantling 

and loading onto transport vehicle of WEG nacelle. 

 

14 Labour charges for unloading from transport vehicle, 

erection and re-commissioning of WEG 

 

15 Labour charges for replacement of gearbox  

16 Labour charges for replacement of high-speed gears, 

bearings in the gearbox without dismantling the 

nacelle; including change of gearbox oil. 

 

17 Hire charges per day (including mobilisation and de-

mobilisation) of suitable crane for dismantling, 

erection, loading and unloading of WEG nacelle 

 

18 Hire charges per day (including mobilisation and de-

mobilisation) of 10T hydra crane. 

 

 

 

01 

Service tax for the above manpower and 

unscheduled services @ 12.36% included in rate / 

extra. (Tick one option) 

 

Inclusive / Extra 

 

Any other unscheduled service also can be carried out with the prior permission of BHEL.         
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DECLARATION SHEET 

 

I  / We  certify that all the information and data furnished by me / us with regard to this 

tender specification no.      Dtd.  are true and complete to 

the best of my knowledge. 

 

I further certify that I am the duly authorised representative of the under mentioned firm / 

company and a valid power of attorney to this effect is also enclosed. 

 

I  / We have carefully perused the following document related to the above work and agree to abide 

by the same. 

 

TENDER SPECIFICATION AND INSTRUCTIONS TO TENDERERS           

SCOPE OF WORK. 

RATE SCHEDULE.  

ANNEXURE A-F & I. 

 DECLARATION SHEET. 

 

I  / We have deposited / forwarded herewith the earnest money deposit / bank guarantee in the form 

prescribed and as stipulated towards the earnest money deposit for a sum of Rs. (Rupees 

    only) vide BHEL cash receipt no:  Dtd.   / Demand draft 

no:    Dtd.   , which shall be refunded in case our offer is not accepted. If our 

offer is accepted by you, I / we further agree to deposit an additional sum to make up the 

security deposit for the works as per the clause 7 of Section – I of tender specification and 

instructions to tenderers. 

 

 

Signature of tenderer: 

Name of tenderer:  

Address of tenderer: 
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PROFORMA FOR CONTRACT AGREEMENT 

 

Agreement No: EDC: WEG                       Date: 

 

 

Name of Work: 

 

 

Name of the Contractor with full address: 

 

 

Amount of tender accepted: 

 

 

Letter of Intent No:  

 

 

Time allotted for completing the work 

(date of completion): 

 

 

[Officer authorised to sign the agreement] 
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1. This agreement made this day, the  of    between the Bharat 

Heavy Electricals Limited, Ranipet having its Registered Office at 'BHEL House' Siri Fort, New 

Delhi 110 049 (herein after called in the FIRST PARTY of one part and Messers.   

  (herein after called the "CONTRACTOR") of the second party. 

 

2. WHEREAS the first party is desirous of executing the work of      

  more particularly described in the appendices including drawings and specification 

attached herewith. 

 

3. WHEREAS IN PURSUANCE of the said contractor's tender having been accepted, the first party 

has decided to give the above said work to the contractor, and WHEREAS the 

contract between the parties was concluded by virtue of a letter of intent issued by the First 

party under reference    dated    

 

4. WHEREAS the said contractor has agreed to do the aforesaid work of the first party subject to 

the conditions herein contained in the presents, instructions to the tenderers, general conditions 

and special conditions, schedules, appendices letter of intent and specifications (here after 

referred as the said contract schedule) at the approval rates (herein referred as the said 

contract rate). 

 

5. IN ADDITION, WHEREAS the said contractor has furnished a Bank Guarantee for a sum of Rs.

  valid up to towards initial 50% security deposit and has further agreed for balance 

50% security deposit being recovered at 10% of value of each running bill till the full security 

deposit is made up for the satisfactory completion and performance of the work whereas the 

validity of the said bank guarantee has to be extended by the contractor, if so required for the 

balance period of contract and in the event of his failure to do so, the contractor shall pay or 

accept recovery of this amount of Rs.  (Rupees   only), from the 

bills forthwith in one instalment and it has further been agreed that the failure to extend the 

validity of the bank guarantee or failure to pay the aforesaid amount in the 

manner specified above shall constitute to breach of contract, and first party reserves the 

right to take easy legal action deemed fit for recovering the said sum of Rs.   (Rupees

   only). This amount of Rs. will be refunded (and bank guarantee will be 

returned) to the contractor on satisfactory completion of the work as specified in the contract 

document. 

 

6. Now THESE PRESENTS WITNESS that in consideration of the said contract schedule and said 

contract rate as also of agreement of good and faithful service to be rendered and performed by 

the contractor in the execution of the said work, subject to the stipulation hereinafter 

expressed. 

 

7. That the said contractor will perform the aforesaid work subject to the conditions contained in 

these present instructions to tenderers, general and special conditions of contract and the 

contract documents attached herewith including the said schedule specifications, appendices, 

letter of intent, drawings attached and also such other drawings and instructions as may from 

time to time be given by the First party. And the said contractor shall be deemed to have 

carefully examined the specifications and conditions of contract, appendices, schedules, letter of 

intent, drawings etc., as aforesaid and also to have satisfied himself as to the nature and 
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character of the work to be executed. 

 

8. That the said contractors shall carry out and complete the execution of the said work to the 

entire satisfaction of the Engineer within the agreed time schedule. 

 

9. That the First Party after proper scrutiny of the   bills submitted by the said contractor will pay 

to him during the progress of the said work, at said contract rates and agreed terms of payment, 

a sum as determined by the First Party in respect of the work executed by the Contractor. 

 

10. That the contract shall come into force with retrospective effect from the date on which the 

letter expecting the tender (Letter of Intent) has been issued to the contractor. 

 

11. That whenever under this contract or otherwise ' any sum of money shall be recoverable from or 

payable by the contractor, the same may be deducted in the manner as set out in the conditions of 

contract as aforesaid. 

 

12. That all charges on account of Octroi, terminal and sales tax or other duties on materials 

obtained for the work shall be borne by the said contractor. 

 

13. That is agreed between the parties that the non-exercise of any of the powers conferred on the 

authorities of the first party will not in any manner constitute waiver of the conditions thereof 

contained in these presents and the liability of the said contractor either of past or further 

compensation shall remain unaffected. 

 

14. That the expression of BHEL wherever occurring means THE BHARAT HEAVY ELECTRICALS 

LIMITED, RANIPET. 

 

15. This contract is subject to RANIPET (Tamil Nadu) jurisdiction. 

 

16. The document hereto attached viz., Shall also form part of this agreement. 
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17. General conditions of contract attached to the notice inviting tender shall form part of this 

contract in so far as any thing is not provided specifically in this agreement. 

 

18. In witness here of the parties have respectively set their Signatures in the presence of: 

 

Witnesses with full address: 

1. 

 

2. 

 

 

Signature of the contractor 

(to be signed by a person holding valid power of  

Attorney for the company)   

 

Date: 

 

For and on behalf of BHEL 

 

 

 

Date: 

Witnesses with full address: 

 

1. 

 

2. 
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PROFORMA FOR SECURITY DEPOSIT 

 

This deed of Guarantee made this day of  by Messers.   (hereinafter 

called the Bank) in favour of Messers. Bharat Heavy Electricals Limited, Ranipet having its registered 

office at New Delhi (hereinafter called the Principal) 

 

Whereas Mesres.     (hereinafter called the contractor) has entered 

into a contract with Bharat Heavy Electricals Ltd., Ranipet, arising out of Letter of Intent no. 

  dtd.  addressed by the Principal to the contractor (hereinafter called the 

said agreement) for    . 

 

And whereas the said agreement provides that the contractor shall pay a sum of Rs. (Rs.  

  only) towards 50% of the full security deposit to be made in the form and manner 

therein specified. 

 

And whereas the contractor has approached the Bank and at their request and in consideration of the 

agreement arrived at between the said contractor and the Bank, the Bank has agreed to give such 

guarantee as hereinafter mentioned to the Principal. 

 

Now, therefore, these presents witness that we the Bank by the hand of Mr.   its lawful 

and duly constituted attorney, do hereby undertake to pay to the principal a sum of Rs.  

 (Rs.  only) without demur on demand being made by the principal and to keep the 

principal indemnified to the extent of Rs.    by virtue of this guarantee against any 

loss or damage caused or suffered by the principal by reasons of any breach by the aforesaid contract 

of any of the terms and conditions, stipulations or undertakings of any one of them contained in the 

said agreement (the decisions regarding the breach, loss, damage or payment due being solely in the 

discretion of the principal). 

 

We further undertake to pay without demur the aforesaid amount in a lumpsum on demand or such 

part thereof as the principal may demand from time to time irrespective of the fact whether the said 

contractor admits or denies such claim or questions its correctness in any court, tribunal or 

arbitration proceedings or before any authority. The aforesaid guarantee will remain in force and we 

shall be liable under the same irrespective of any concessions or time being granted by the principal, 

to the contractor in or for fulfilling the said agreement between the contractor and the principal and 

the guarantee will remain in full force irrespective of any change of terms, conditions or stipulation or 

any variation in the terms of the said agreement irrespective of whether notice of such change or 

variation is given to us or not and claim to receive such notice of any change and /or variation of the 

terms and / or variation of the terms and / or conditions of the said agreement is hereby specifically 

waived by us. Further we shall not be released from this guarantee by any forbearance or non-

enforcement of any powers or rights, modifications or change made in the said agreement or 

concessions shown to contractor by the principal is given to us or not. 

 

The guarantee herein contained shall not be determined or affected by the liquidation or winding up or 

insolvency of or change in the constitution of the contractor but shall in all respects and for all 

purposes be binding and operative untill all payments of all money due or that may hereafter become 

due to the principal in respect of any liability or obligations of the contractor under the said 

agreement. 
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We, the Bank further agree that the guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said agreement and that it shall 

continue to be enforceable till all the dues of the principal under or by virtue of the said agreement 

have been fully paid and its claims satisfied or discharged or till the principal certifies that the terms 

and conditions of the said agreement have been fully and properly carried out by the said contractor 

and accordingly discharges the guarantee subject to however that the principal shall have no rights 

under this guarantee after the expiry of six months from the date of completion of the contract (the 

date of completion shall be as certified by the principal) unless this guarantee is extended by 

agreement. 

 

Any claim or dispute arising under the terms of this contract shall only be enforced or settled in the 

courts having jurisdiction over Ranipet (N.A. district, Tamil Nadu). 

 

And lastly the bank undertakes not to revoke this guarantee during its currency except with the 

previous consent of the principal in writing. 

 

The bank hereby declares that it has issued this guarantee under the Bank's Memorandum and 

Articles of Association and the undersigned has power to do so on its behalf under the power of 

Attorney granted to him by the proper Authority of the bank. 

 

 

Date:        (Name of the Bank and Place) 

 

 

 

Seal:      Designation of the authorised person 

 signing the guarantee 
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PROFORMA FOR NO DEMAND CERTIFICATE 

 

1. Name of the work: 

 

 

2. Agreement no and date: 

 

3. I / We certify that 

a) I/We have completed the above work to the entire satisfaction of BHEL. 

 

b) I / We have handed over all the balance materials, components, tools and tackles, machinery and 

other equipment to BHEL. 

 

c) I / We have received the final payment from BHEL for the above work. 

 

d) I / We have no further demand whatsoever from BHEL. 

 

I/We therefore request you to refund to me/us the security deposit of Rs.        (Rupees                              

 only) and the bank guarantee no:  dtd:  for Rs.   after deducting 

all cost of expenses or other amounts that are to be paid by me / us to BHEL under this contract or 

other contract entered into by me / us with BHEL. 

 

 

 

SIGNATURE OF THE CONTRACTOR 

WITH SEAL   

 

 

Place: 

 

Date: 

 

Witness: 1. 

 

2. 

 

 3. 
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ANNEXURE - A 

 

ANALYSIS OF UNIT RATE QUOTED 

 

 

Sl.No. 

 

Description 

Percentage of unit 

rate quoted 

 

1 

 

Salary & wages for staff and worker 

 

 

2 

 

Establishment and administrative expenses of site  

 

 

3 

 

Consumables 

 

 

4 

 

Depreciation and maintenance for tools and plants 

 

 

5 

 

Depreciation and maintenance for other items 

 

 

6 

 

Overheads 

 

 

7 

 

Profit 

 

 

8 

 

Taxes 
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ANNEXURE - B 

 

FINANCIAL STATUS / VIABILITY 

 

1 Owner's capital in the business (in case of partnership, 

please mention Percentage shares and amounts)                                                                             

 

2 Quanta of business done during last three financial years. 

I                                                                                    

                                                                                  II 

                                                                                  III                                                 

                                   

   

3 Value of fixed assets of the business in last three years. 

                                                                                   I 

                                                                                   II 

                                                                                   III                                                   

                             

4 Guarantee limits (if any) enjoyed by the firm                                 

5 Over draft limits (if any) enjoyed by account and balance 

sheet for last 3 years (indicate no. of sheets)                                   

 

6 Please enclose audited profit and loss account and balance 

sheet for last 3 years (indicate no. of sheets)                                     

 

7 Certificate from scheduled bank to prove contractor's 

financial capacity to undertake the work duly indicating the 

financial limits the tenderer enjoys                                         

 

8 Permanent Account Number  

 

 

 

(Signature of the tenderer with seal) 

 

NOTE: All the above documents should be duly certified by auditors / Bank as may be applicable.                                     
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ANNEXURE – C 

 

DETAILS OF PREVIOUS EXPERIENCE / SIMILAR WORKS IN PROGRESS 

 

 

Sl.

No 

 

Agency by 

whom awarded 

 

Location of 

project 

 

 

Scope of work 

 

Starting date of 

the contract 

 

Contract Value 

 

Completion 

date of the 

contract 

Max. no. of 

persons 

deployed / 

shift. 

        

 



Engineering & Development Centre - Wind Electric Generators 

Bharat Heavy Electricals Limited, Ranipet - 632 406. Tamilnadu. India. 

 

BHEL  Contractor 

 
BHEL - Marching Towards Business Excellence 

ANNEXURE D 

 

WORK FORCE DEPLOYMENT PLAN 

To be in line with the requirement of BHEL * 

1. 

Indicate no. of persons to be deployed Sl. 

No. 

 

Category 

No. of persons 

available on rolls 

of organisation 
A 

Shift 

B 

Shift 

C 

Shift 

General 

Shift 

 

1. 

 

2. 

 

3. 

 

Engineer 

 

Supervisor 

 

Operator 

 

     

 

 

 

 

 

 

 

2. Provident fund registration no: 

 

3. E.S.I particulars:  (As applicable to the location) 

 

4. Workmen Insurance policy no: (Copy of the policy to be submitted on award of contract) 

 

5. Labour licence no.: 

 

6. Service tax registration no: 

 

Copies of supporting documents are to be attached for sl. nos. 2, 5 & 6. If the above 

particulars of 2, 5 & 6 are not furnished, the tender shall be liable to be rejected. 

 

* See manpower requirement under scope of work. 
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ANNEXURE - E 

 

TOOLS, TACKLES AND VEHICLES AVAILABLE WITH THE CONTRACTOR AND PROPOSAL FOR 

DEPLOYMENT FOR THE CONTRACT. 

 

Sl.No Description of tool/equipment Size/Cap. Qty. Qty. proposed for 

this contract 

     

 

NOTE: The above has to be in line with the requirement of BHEL. 
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ANNEXURE - F 

 

CHECKLIST 

 Note: Tenderer is requested to fill in all the details and no column should be left blank. 

 

1. Name and address of the tenderer  

(With phone, fax nos. and e-mail address)   :                                                                                                                                                                                    

 

2. Name & designation of the official of the tenderer  

to whom all the references shall be made   : 

                            

3. Tenderer's proposal No. & date.      : 

 

4. Whether EMD submitted (By cash/B.G/D.D)  :   

DD No./Cash Receipt No.     :       

 

5. Validity of offer/rates quoted for six months  : Yes/No          

 from the date of opening of tender         

 

6. Is Annexure - A enclosed?     : Yes/No  

       

7. Is Annexure - B enclosed?     : Yes/No          

 

8. Is Annexure - C enclosed?     : Yes/No          

 

9. Is Annexure - D enclosed?     : Yes/No         

 

10. Is Annexure - E enclosed?     : Yes/No         

 

11. Is Organisation Chart enclosed?    : Yes/No         

 

12. Income tax Clearance certificate enclosed?  : Yes/No          

 

13. Attested copy of power of attorney enclosed?  : Yes/No         

 

14. Details about type of the firm enclosed?   : Yes/No         

 

15. Declaration sheet enclosed?    : Yes/No         

 

 

Date:         Signature of tenderer with seal 

Witnesses (signature with full address)                                       

1. 

 

2. 
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ANNEXURE - I 

 

TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY 

THE CONTRACTORS FOR BHEL. 

 

1. The contractor shall not employ, concerning the work, any person who has not completed 18 years 

age. 

 

2. The contractor shall, in respect of labour employed by him either directly or through sub 

contractors, comply with or cause to be complied with the following statutory provisions and rules 

and in regard to all matters provided therein. 

a) The Contract Labour (Regulation & Abolition) Act and the related state Govt. rules 

b) The Minimum Wages Act and the related state Govt. rules 

c) The Payment of Wages Act and the related state Govt. rules 

d) The Factories Act and the related state Govt. rules 

e) The Employees' Provident Fund & Miscellaneous Provisions Act 

f) The Employees' State Insurance Act. 

g) The Workman's Compensation Act. 

h) The Industrial Disputes Act and any other law, or modifications to the above or to the rules 

made there under from time to time. 

i) Payment of Bonus Act.  

 

REGISTRATION AND LICENSING 

3. Every contractor shall register his name with the welfare section of BHEL before taking up the 

work awarded to him by giving the following information and getting a code number. 

a) The name of the contractor 

b) Nature of contract work 

c) Period of work 

d) Number of maximum labour employed by him on any one day. 

e) License No. & Date (applicable in case of contractors employing 20 or more workers) 

f) Whether enrolled for PF, ESI, Insurance etc, and enrolment no. 

 

This information is called for informing the Inspectorate of factories whenever they call for 

information regarding contracts. 

 

4. The contractor employing 20 or more workers is required to obtain license from the authorities 

(The Deputy Chief Inspector of Factories /Asst. Commissioner of Labour as the case may be). 

 This license shall be amended and /or renewed wherever there is an increase in the workers 

employed by him or in the event of contract being extended or renewed. The contractor shall 

inform the license number to the BHEL management before taking up the work. 

 

5. The contractor (licensed or unlicensed) shall promptly furnish every information and document 

required by BHEL authorities for the purpose of fulfilling their obligations as principal employer 

and /or occupier of the factory and shall render all necessary assistance for the same.  

 

WAGES 
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6. The contractor shall pay wages to the workers employed by him at the rate, which shall not be less 

than the minimum wages applicable under law from time to time. 

 

7. The contractor shall fix wage periods in respect of which wages shall be payable. No wage period 

shall exceed one month. 

 

8. The contractor shall ensure payment of wages to the contract labour employed by him within 

three days from the end of wage period in case the wage period is one week or a fortnight and in 

all other cases before 10th day of the following month. 

 

9. All payment of wages shall be made on working days at the work site and during the working time 

and on dates notified in advance. In case the work is completed before the expiry of the wage 

period, final payment shall be made within 48 hours of the last working day. 

 

10. Where the employment of any worker is terminated by or on behalf of the contractor, the wages 

earned by him shall be paid before the expiry of the second working day from the day on which 

him employment is terminated. 

 

11. Wages due to every worker shall be paid to him direct or to the person authorised by him in this 

behalf. All wages shall be paid in current coin or currency or in both. 

 

12. The contractor shall ensure the disbursement of wages in the presence of such authorised 

representatives of BHEL Management. 

 

13. The above payment shall be verified by the authorised officers / representative of BHEL with the 

following certificate on the payment sheet certified that the amount shown in column no  _____ 

has been paid to the workmen concerned in my presence on ________ at ________________. 

 

14. A certificate of payment shall be furnished each month, in duplicate by the contractor to the 

Engineer-in-charge. 

 

15. A notice showing the wage period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy to be sent to the welfare department by the contractor 

under acknowledgement. 

 

16. Notices showing the rates of wages, weekly rest days, wage period, hours of work, date of 

payment of wages, names and addressed of the inspectors having jurisdiction the date of unpaid 

wages shall be displayed in regional language and English in conspicuous places at the establishment 

and at work site by the contractor. The contractor shall inform the BHEL management every 

month the details of contract labour engaged for each contract in the following form: - 

a) Serial number 

b) Location  

c) Period of work 

d) No. of contract labour engaged during the month 

e) No. of days worked 

f) No. of man-days worked 

g) Wages paid to his workers 
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The above statement shall be furnished to BHEL Management at the end of every month. 

 

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS 

17. The following document/formats under Contract Labour (Regulation and Abolition) Act and 

relevant state government rules there under shall be maintained by each contractor. 

a) Register of persons employed by the contractor 

b) Employment card  

c) Service certificate 

d) Muster roll, Wage Register, Deduction Register, Wage Slip, Over Time Register, Register of 

Fines, Register of Advances etc. 

 

18. The contractor shall display the abstract of the Contract Labour (Regulation and Abolition) Act 

and the Rules there under both in English and in Regional Language. 

 

19. Half-yearly return shall be sent by the contractor in duplicate to the licensing officer. 

 

20. The contractor shall submit the returns required under the Contract Labour (Regulation and 

Abolition) Act periodically to BHEL Management. 

 

21. The contractor shall without fail give, up-to-date information in writing of the attendance of the 

workers employed by him.  

 

22. The contractor shall ensure that his workers keep and produce their employment card when 

coming to duty and take them back when leaving duty. 

 

23. All the above registers and records shall be preserved in original for a period of three years. All 

the registers, records and notice maintained under the act and rules shall be produced on demand 

by inspector or any authority under the act. 

 

WORKING HOURS AND WORKING CONDITIONS 

24. No worker shall be required or allowed to work on Sunday unless he has or will have a holiday 

on anyone of the three days before or after the said day. 

 

25. The contractor shall inform BHEL Management in the prescribed form details of the contract 

workers scheduled to work on Sunday, the day of rest and indicate the substituted holiday in lieu 

thereof. This shall be intimated two days in advance before his workers are booked for work on 

Sunday.       

 

26. The Contract Labour working for more than nine hours in any day or for more than 48 hours in any 

week shall be paid wages at the rate of twice the ordinary rates of wages in accordance with the 

Provisions of Factories act. 

 

27. The contractor shall provide all safety devices and personal protective equipment to his workers 

at his own cost and shall ensure that his workers wear/use such devices or equipment provided to 

them while doing the work and there should not be any relaxation on this. 
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28. The contractor shall give four paid National holidays to his workers, viz., 26th January, 1st May, 

15th August and 2nd October. 

 

29. The contractor shall ensure that his workers vacate the premises after the shift is over. 

 

30. No woman worker shall be required or allowed to work in the factory except between the hours of 

6.00 am and 7.00 p.m. 

 

31. The contractor shall comply with the provisions relating to welfare and health facilities as 

provided in the Contract Labour (Regulation and Abolition) Act read with the relevant state 

Government Contract Labour rules. 

 

NOTICES OF ACCIDENTS 

32. Notwithstanding anything contrary to this, in the event of accident the contractor shall be 

required to fill injury report and submit the Engineer-in-charge immediately and ensure the 

compliance of ESI / Workmen's Compensation Act, Factories Act and Rules made thereunder. He 

shall also maintain a register of accident as per the act. 

 

33. The contractor shall get the labour engaged by him insured under Workmen's Compensation policy 

from General Insurance Corporation of India. The insurance coverage should be for the entire 

period of contract. The contractor shall comply with the provisions of the Workmen's 

Compensation Act. (This should be read in conjunction with the provisions of ESI Act)  

 

34. The contractor shall ensure that all his workers are covered under the Employees State Insurance 

Act and produce to BHEL such Registration Number/Enrolment number before executing the 

contract work.  


