
SIGNATURE  OF THE APPLICANT 

 
 

Bharat Heavy Electricals Limited 
High Pressure Boiler Plant 

Tiruchirappalli – 620 014.  India 
Civil Engineering Department (Township) 

 

 

 

 

 

 

 

 

 
TENDER  DOCUMENT  (QUALIFICATION BID) 

 
 
Name of work  

 
: 

Construction of office Building for 
BPEU/INTUC union at BHEL, Trichy 
 

Value of work : Rs. 14.49 Lakh 
 

Tender Notice No. : TN No CT:TN:15/14-15 
 

Tender Schedule No. : TS No CT:TS:54/14-15 
 

Period of Contract : 6 Months 
 

Issued to : M/s  
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



CONTRACTOR                                                                   ACCEPTING OFFICER 1 

 
BHARAT   HEAVY ELECTRICALS LIMITED 

TIRUCHIRAPPALLI – 620 014 
 

CIVIL ENGINEERING DEPARTMENT (TOWNSHIP) 
 

BHE: C: P: TS No:                                         12.02.2015 
 
To 
 
The Tenderer 
 
Dear Sirs, 
 

Sub: Construction of office Building for BPEU/INTUC union at BHEL, 
Trichy 
 
 
 

 

 Ref:  1. Tender Notice No. TN No CT:TN:15/14-15 
                      2. Tender Schedule No.  TS No CT:TS:54/14-15 
 

***** 
  

Please find enclosed / attached non-transferable tender document 
containing i) Qualification bid consisting of Preamble, Specifications, General 
Conditions of Contract, Norms for Qualification and Qualification Pro forma ii) Price 
bid consisting of Preamble, Bill of Quantities to offer your most competitive rates 
for all the items    

Tender for the work should be submitted in a sealed cover consisting 
of three inner sealed covers such as i) EMD cover ii) Qualification bid cover 
& iii) Price bid cover, all superscribing the name of work, tender schedule 
number, the contents etc.  

 
1) EMD cover shall contain requisite EMD in the form of DD. Tenderers who 

had already remitted one time EMD should furnish the details of cash receipt 
No._____   dt. _______, on the top of EMD cover. Tender without EMD / 
without reference to one time EMD will be summarily rejected and the 
respective qualification bid shall not be opened.   
 
In case of tender documents downloaded from website, tender shall 

accompany the tender cost of Rs.750/-/-(Rs.825/- per document if required 
by post) in the form of Demand Draft (separate) in addition to the EMD 

amount in the form of Demand Draft. 
 
All Demand Draft shall be drawn in favour of BHEL, Trichy payable at 
Tiruchirappalli. 
 

2) Qualification bid cover shall contain duly filled in qualification bid document 
signed by the tenderer in all the pages with documentary evidences for pre-
qualification such as experience, value of work executed in the similar nature 
of work, etc.  Any bid without proper documentary evidence for pre-
qualification shall not be considered for further evaluation. 
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3) The Price Bid cover shall contain price bid document duly filled in and signed 
by the tenderer in all the pages.  The tenderer has to quote most 
competitive rates for all the items in the Bill of Quantities from page No. 
16 to 27 of Price Bid. 

 

 The completed qualification bid and price bid along with requisite EMD of 
Rs 40,000/- for the work in the form of Demand Draft in favor of BHEL, Trichy 
shall reach the office of the undersigned on or before 09.03.2015 at 10.00 hrs.  
Tenderers who had already remitted one time EMD should furnish the details of 
cash receipt No. _____   dt. ______,    on the top of EMD cover.  EMD in any other 
form will not be accepted.  The qualification bid will be opened on the same day at 
10.15 hrs. In case of opening day falls on holiday or happened to be declared as a 
holiday, the receipt and opening of the tender shall automatically fall on the same 
timing of the next working day. Date and time of opening of the Price Bid shall be 
intimated only to the bidders those who have qualified after evaluation of the 
qualification bid.  You / your authorized representative may participate in the tender 
opening with authorization letter for Tender opening. 

 

 The tenderers who are desirous of sending their tender documents through 
your authorized representative / by post / by courier are advised to send the same 
well in advance so as to reach the office of DGM / Civil / Planning (F&T),Bldg.53, 
BHEL, Trichy-620014, Tamil Nadu on or before 09.03.2015 at 10.00 hrs. 

 

  Clarification if any, can be obtained contacting following phone No. 0431 – 
2571937/ 2571727/2574658 Fax No. : 0431 – 2520710. 

 

 Kindly acknowledge the receipt of the entire set of tender document.   
 
 
Thanking you, 
 

Yours faithfully 
For and on behalf of  

BHARAT HEAVY ELECTRICALS LIMITED, 
 
 
 

             DGM / CIVIL/ PLANNING /F&T 
BUILDING No.53, 
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To           E FORMAT 
THE PURCHASE / CONTRACT EXECUTING AGENCY / BHEL 
 
ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER  

 

01 Name & Address of the 
Supplier / Sub-contractor 

 

02 VENDOR CODE assigned by BHEL  

 Details of Bank Account: 

   

03 NAME & ADDRESS OF THE BANK  

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE  

 

 
 

        

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT  CURRENT A/C       /     OD     /      CASH CREDIT 

09 BENEFICIERY‟S NAME  

10 IFSC CODE OF THE BRANCH 

 

           

11 EMAIL  ID  

12 TELEPHONE/MOBILE NO.  

 

CERTIFICATE 
I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED by 
the National Electronic Funds Transfer and/or   RTGS Transfer mode by credit   to my / our above 
mentioned Bank Account.  I / We also agree that payments made to the above mentioned Account is a 
valid discharge of the liability of Bharat Heavy Electricals Limited.    I / We also agree to bear the 
applicable Bank Charges for the above mode of transfer.   A copy of the cheque leaf/cancelled 
cheque leaf of the above account is sent herewith. 
 

 
AUTHORISED SIGNATORY WITH NAME SEAL 

 
Banker‟s Certification 

 
We confirm that we are enabled for receiving RTGS and NEFT credits and we               further confirm that 
the account number of ____________________________________ ____ 
____________________________ (name of account holder), the signature of the authorized signatory and 
the MICR and IFSC codes of our Branch mentioned   above are correct. 

 
 
PLACE:                                                                                    (Manager / Officer‟s)             
DATE:                                                         Signature Under Bank stamp and Name Seal 

                                                                              With Membership No. 

                                                                     (Telephone / Mobile No.                         ) 

Forwarded to Accounts Dept. 
We  confirm  the  above  details  are  verified  with  the  records  available with  us. 
 
Signature of the BHEL Executive with Name Seal (Operating the Contract/Services) 
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BHARAT   HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI – 620 014 

CIVIL ENGINEERING DEPARTMENT (TOWNSHIP) 
 

PREAMBLE 

      
The scope of work Construction of office Building for BPEU/INTUC union at 
BHEL, Trichy 
 
Value of Work: Rs.14.49 Lakhs           Period of Contract: 6 (Six) Months 
 
01. The tender value excludes cost of cement, reinforcement steel & structural steel which will be 

supplied by BHEL at Stores at free of cost. Other free issue materials by BHEL are indicated in 
Schedule B of the Price bid document. 

 
02. Time is the essence of the contract.  Being a time bound project, the contractor should make all 

efforts to complete the work in time.  Even though the overall completion period is indicated as 
6 months, the works shall be completed progressively and handed over as per agreed split up 
schedule. 

 
03. The tenderers are advised to visit the site and get themselves acquainted with the site 

conditions before submitting the offer. 
 
04. The following eligibility criteria shall be complied to fulfill the Qualification Bid:-  

  
A) Separate Registration for EPF, ESI, PAN & Service Tax, IT returns acknowledged by 

IT Office, Profit & Loss Account and Balance Sheet certified by the auditor for the last 
three years (2011-12, 2012-13 & 2013-14). 
 

B) Average annual turnover in Civil works in the last 3 financial years ending 31
st
 March , 

years (2011-12,2012-13,2013-14) shall be at least for a value of Rs.4.35 Lakh  
 

C)  During the last seven years ending 31
st
 Jan 2015 should have successfully 

completed works either 
 
     I) -Three Civil works each not less than Rs.5.80 Lakh   
     Or 

     II)-Two Civil works each not less than Rs.7.25  Lakh 

     or 

     III)-One Civil work not less than Rs.11.60 Lakh 

 

          D) Latest solvency certificate (Obtained within 6 months) from Nationalized /  

               Scheduled bank, shall be at least for a value of Rs.5.80 Lakhs. 
 
05.  The works executed in the own name of the tenderer only will be considered for eligibility 

criteria. 
 
06.  Dissimilar / irrelevant works will not be considered for eligibility criteria.  
 
07.  Documentary evidences (Xerox copies - attested) for turnover, works experience, P.F, ESI & 

Sales Tax registration etc., all as indicated & required in the tender document should be 
furnished without which it will not be taken into account. 

 
08.      The value of turnover and the value of similar works mentioned above exclude cost of  
            cement, reinforcement steel and structural steel. However if the turnover value 
            furnished by the tenderer includes above materials, then the tenderer has to furnish  
            the cost of the same separately.  
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If it is not furnished, the material cost will be presumed as follows: -    
 
                  Civil & structural works combined                                     - 50 % 

     Civil works alone                                                              - 35 % 
      Structural works including cloaking items                         - 70 % 
      Other minor maintenance works                                       - 20 % 

 
09.  The norms for qualification with prescribed score is attached in the Qualification Bid Document. 

Evaluation will be done accordingly. Minimum score required for qualification is 60. 
 
10. Tender Value is only approximate and liable for variation without entitling the tenderer to any 

compensation, till the total value of contract vary by more than 20% (twenty percentage). 
    

11. Quoted rate shall be firm throughout the contract period of 6 months or till completion of work 
and no cost escalation is allowed on any account. 

 
12.  The item rate offered is for finished item of works and shall provide for the complete cost 

towards fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies, 
taxes, transport, lay-out, repairs, rectifications, maintenance till handing over, supervision, 
labour colonies, establishment, services, roads, revenue expenses, overheads, profits & all 
other incidentals etc., complete.  The rate quoted shall not include service tax. However the 
service tax as applicable for this contract work can be claimed from BHEL along with 
their monthly bills for further payment to be made to the authorities concerned. The 
contractor has to submit the payment challan as a documentary proof of having paid the 
service tax for the previous bill for which he has received the service tax payment along 
with the subsequent bill for which payment has to be processed. As per the recent 
amendment in Cenvat Credit Rules-2004, Cenvat Credit and Service Tax Credit should be 
availed within Six Months from the date of invoice. Hence the Service Tax should be 
claimed by the contractor within Four months from the date of invoice. Otherwise any 
claim pertaining to Service Tax will not be entertained by BHEL. 

 
13. Some changes are likely in the quantities furnished as well as in the layout, design and 

specifications of the work.  The rates quoted shall be deemed to be inclusive of all such 
contingencies. 
 

14.  Usually, working hours are limited to day time only.  In emergency cases to carryout works 
during nights, it may be done so with the specific prior permission of BHEL. In such case, it is 
to be carried out in the presence of BHEL officials or their authorized persons. 

 
15. The work shall be carried out as per drawings released then and there, Civil Engineering 

Department Work & Safety procedure, AWS / BIS specifications, standard code of practice and 
as per the instructions of Engineer-in-charge.  The brief description of items of work is given in 
the bill of quantities provided in the Price Bid. Tenderer has to quote rates both in figures 
and in words for all the items given in the Bill of Quantities provided in the Price Bid.  

 
16.  For any item of work not covered in Bill of Quantities, the rate will be arrived at based on the 

conditions given in BHEL General Conditions of Contract in force. 
 
17.   The contractor has to furnish the security deposit, as per Clause 13 of Tender Notice, 

attached in the Price Bid if the work is awarded.   Further the contractor has to furnish 
50 % of security deposit before signing of agreement and commencement of work. 

 
 
 
18. The contractor should bring the construction earth moving machineries like Poclain, Paver, 

Road Roller, JCB etc., as and when required for the work without any delay.  Also required 
number of the following tools & Plants / instruments shall be made available always at site for 
the works. 

 
a) Precise Leveling instruments and theodolite. 
b) Full load mixture machine / mini batching  
c) Petrol / Kerosene driven vibrator/ mechanical vibrator 
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d) Cube moulds 
e) Inter carting vehicle (tractor, hand trolley etc.) 
f) Hydra cranes  

 g) Power operated winches 
 h) Mobile / Hydraulic crane 

i) Welding machine etc. 
 
19. The contractor has to arrange sufficient number of lorries to collect & transport the surplus 

earth, construction debris generated, etc. at site. Otherwise BHEL would clear the debris at the 
contractor‟s risk and cost. 

 
20.  The contractor has to execute any item of work irrespective of the quantity available in the 

tender without any reservation / extra cost till the contract value does not vary more than 20%.   
 

21. Since the responsibility for the quality, workmanship and accuracy of any work being carried 

out under this contract lies with the contractor, the contractor should ensure that no work is 

done without the presence of contractor‟s representative at the work spot.  The contract should 

arrange for surveying construction site at his own cost. 

 

22.    Statement of completed works with detailed measurements along with material reconciliation 

statements shall be submitted by the contractor in the last week of every month or as required 

by the department for processing bill. 
 

23.  The decision of Engineer-in-charge shall be final and binding on the contractor regarding 

clarification of items in this tender schedule. 

 

24. The works contract to be entered into with the successful tenderer will be governed by the 

BHEL Revised General Conditions of Contract in force. 

 

25.  The contractor shall strictly adhere to various labour laws in force. 

 

26. The contractor has to submit the organization chart of their set up for the works and any 

change thereafter in the organization set up shall have the prior approval of BHEL. 

 

27. The contractor should submit the programme for the completion of work and the list of 

machineries and site personnel to be deployed for the work along with tender. 

 

28.  The contractor should establish his own site office, fabrication yard, handling facility, storage 

facility to stock cement, reinforcement steel etc. at his own arrangement. 

 

29. The contractor is required to carry out construction activities as directed by the department 

officials.  It is required to engage certain minimum strength of staff for effective supervision of 

works as indicated below:   

Site in-charge / Construction Manager     - 1 No. 

Civil Engineer (Graduate in Civil Engineering)              - 1 No.  

Supervisor/Engineer (Diploma Holder)                 -            1 No. 

 
 In addition to the above, Quantity surveyors have to be engaged to prepare measurements and 

submit the bills. 
 
 

30. Adequate number of Quality Engineer and qualified Safety Engineer should be deployed at site.    

 

31.  To safeguard the persons working at height in roof, wall etc., sufficient number of Industrial 

Safety nets shall be provided at tenderer‟s cost in appropriate level and locations.  The working 

hand including Supervisors, Engineers should wear the personal protective items and safety 

measures such as helmets, safety belts, shoes, etc., before entering into working place. 

 

32. The tenderer has to deploy adequate labour of required categories such as Unskilled, Skilled, 

Mason, Carpenter, Plumber, Welder, Fitter, Mistry, Technically experienced, etc. so as to 
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execute the works simultaneously in all areas of work.   The Technical persons with experience 

shall have to produce valid certificate for verification. 

 

33. Expertised labour only to be engaged for specialized items of work like laying of ceramic tiles, 

marbles, cuddapah slabs, granite slabs and false ceiling, partition, wall paneling, architectural 

finishing etc. and work experienced persons shall be engaged for fabrication, water supply, 

railway track laying and aligning works, sewerage system work, etc. 

 

34.  The contractor shall follow norms of BHEL security system for movement of men & materials 

within the complex including bio-metric system. 

 
35. Exclusive Stores personnel should be engaged who would coordinate with department official 

for clearance and collection of BHEL supplied materials required for works. 
 
36. Separate non-technical persons should be engaged for arranging daily gate passes for labours 

and vehicles entry in all the gates of Factory / Township Complex. 
 
37.  The tenderer shall carry out health performance test at his cost for all the workmen engaged in 

the work through a registered medical practitioner and produce certificate on demand.     
 
38.  It shall be the responsibility of the contractor to see that the workmen do not utilize the 

departmental canteen facilities.  Contractor has to make his own arrangements to provide 
refreshment for the workmen. 

 
39. All the works shall be executed as per the standard specifications as provided in TNBP / BIS. 
 
40. All the materials to be used in the work and the nature of work shall conform to the respective 

TNBP & BIS and National Building Organization, Standard Specifications forming part of "ALL 
INDIA STANDARD SCHEDULE OF RATES" specifications and shall be got approved by the 
Engineer-in-charge before actual incorporation in the work. 
 

41. The contractor should maintain proper accounts for cement, reinforcement steel and structural 
steel sections and other materials if any supplied by this organization and these should be 
available at the site of work for verification and check by the Officials of this organization at any 
time. 
 

42 All materials brought by the Contractor for incorporation in the work shall be got inspected and 
approved by the Engineer-in-charge before they are incorporated in the work. 

  
 All the structural works including fabrication, erection etc., are subject to inspection and 

clearance by Third Party Agency fixed by BHEL. 
 

43. The contractor should use only the materials of brand and quality as approved by BHEL. 

 

44. All materials and consumables brought by the contractor should have manufacturer‟s 

certificate. 

 

 

45. All tools and plants including jack hammer with silencer & bits, rock drilling machine, etc., 

required for all the works covered under this contract will have to be brought by the contractor.   
 
46. All safety measures are to be followed during execution of work, particularly during blasting and 

only licensed blaster should be engaged for this purpose.  Sufficient care shall be taken by the 
contractor during excavation to avoid damages to the buried pipe lines, cables and other 
infrastructure like railway lines if any etc. Controlled blasting including muffling can be carried 
out with prior permission from safety department. 

 

47. Contractor‟s materials and tools & plants shall have to be brought inside factory / Township 

with proper invoice / voucher and make necessary entry in the security gate.  They should 

maintain proper record for tools and plats, materials, etc., brought inside.  
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48. The contractor should extend fullest co-operation with the third party agencies engaged, if any 

by BHEL, to adhere the Quality Control Procedures ensuring quality. 

 

49. The contractor should extend full co-operation to the other contractors who may be doing other 

works in the same areas to enable them to execute their portions of work without any delay or 

difficulty. 

 

50. With regard to specifications not covered by the General and Special Conditions of Contract, 

those contained in the Tamil Nadu Building Practice Standard Specifications or other 

specifications approved by Bharat Heavy Electricals Limited, shall apply. 

 

51.  On the written request from the contractor Water required for the work may be provided by 

this organization at only one point at the site of the work at free of cost.  In case of failure 

of water supply, the Contractor will have to make his own arrangements for water without any 

extra claims until supply is restored.  BHEL does not accept any liability whatsoever for non-

supply or delay in the supply of water under any circumstances.  The contractor shall ensure 

that there is no wastage of water otherwise supply of water is liable to be stopped at 

contractor‟s risk and cost. 

 

52. On the written request from the contractor Electrical energy required for the work may be 

given by this organization at any one point at the site of work at free of cost.  BHEL does 

not accept any liability whatsoever for non-supply, delay in supply or failure of supply of 

electrical energy.  Contractor shall ensure that there is no wastage of electrical energy 

otherwise supply is liable to be stopped at contractor‟s risk and cost.  The contractor shall 

make leak proof / fire proof shed and provide control panel board of required capacity and lay 

the required cables at their own cost for further distribution. 

 

53.  Tenderers are requested to furnish the duly filled in E format attached as separate sheet along 

with a cancelled cheque leaf to accept Electronic fund transfer / R T G S transfer for any 

payment from BHEL, Trichy. 

 

54. Bank Guarantee format can be obtained after award of work in case of successful tenderer.  

 

55. No advance / mobilization advance will be given. 

 

56. LD / Penalty clause is applicable as per General Conditions of Contract in force.  

 

57.       BHEL reserves its right to finalize the contract through reverse auction for which only qualified 

tenderers will be provided with necessary documents containing reverse auction rules, terms 

and conditions for this purpose. 

 
58.       The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State   

Minimum Wages as applicable under law from time to time.   
 

  At present the Tamil Nadu State Government Minimum wages declared is enclosed   
  for your reference (Ref. Page No.7).  

 
Normally the revision will be with effect from 1

st
 April of every year. Tenderers are 

requested to quote their offer after taking into account of the above factor also.  
 

59.     The labourers engaged in this contract shall be paid additional payment as mentioned   
          below in addition to the payment of Minimum wages as stated above.      
 

a) Unskilled Worker   Rs. 3200 per month 
b)  Semi-skilled Worker   Rs. 3700 per month 
c) Skilled Worker / Supervisor  Rs. 4100 per month 
 

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the 
payment of Bonus Act 1965 for the total wages paid (i.e.) Payment of minimum wages and 
additional payment as mentioned above. 
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The Contractor shall have to remit EPF & ESI contributions at the rates applicable under 
law to the authorities concerned for the total wages paid ( i.e.) Payment of minimum wages 
and additional payment as mentioned above. 
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BHARAT HEAVY ELECTRICALS LIMITED 
(A Government of India Undertaking) 

Unit: TIRUVERUMBUR, BOILER PROJECT, P.O. 
TIRUCHIRAPALLI - 620 014. 

 
CIVIL ENGINEERING DEPARTMENT 

 

                                          NOTICE INVITING TENDER      

           

01. Name of work   :     Construction of office Building for  
BPEU/INTUC union at BHEL, Trichy 

 

02. Estimated Cost    : Rs. 14.49 Lakh 
 

03. Earnest Money Deposit  : Rs. 40,000/- 
 

04. Completion Time  : 6   Months  
(From the date of commencement of the work which 
will be reckoned from the date of handing over to the 
Contractor)  

 

05. Cost of Tender Document : Rs.750/- (including Sales Tax)  

      This amount will not be refunded under any  
      circumstances 
06.  Last Date for Receipt of  

 Tenders    : 10.00 Hrs. on 09.03.2015 
 

07.  Date of Tender Opening  : 10.15 Hrs. on 09.03.2015 
 
08. Maintenance Period   : Nil 
 

Tender document contains 97 pages in Qualification Bid and 34 pages in Price Bid including Bill of 

Quantities, EFT format etc. 
 
 

Issued to Messrs. / Thiru  : ………………………………………………… 

      ………………………………………………… 

      ………………………………………………… 

      ………………………………………………… 

 
 
 

     ISSUING OFFICER 
 

 
 

 

 

 

 

 

 
221-038 
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INSTRUCTIONS TO TENDERERS 
 

1. The tender is open to all Contractors. The Contractors not borne on the approved list of 
contractors of this organization must submit the following testimonials simultaneously with their 
tenders. 

 
i. A Certificate to establish that the tenderer is an independent contractor working on 

his own  
 
ii. At least two certificates from responsible Officers of Government of Firms of 

repute, regarding the tenderer‟s capacity to undertake and carryout the work 
tendered for or similar work satisfactorily.  

NOTE :  
 

a) Copies of testimonials unless attested by a Gazetted Officer will not be accepted. 
 

b) Non – Submission of the above testimonials simultaneously with the tenders may result in the 
tender being rejected 

 
2. The tenders should be accompanied by a list of contracts already held by the contractor at the 

time of submitting the tender and giving the following particulars  
 

a) Value of  each contract 
 

b) The balance value of work  to be done on the same 
 

3. The tenderer is advised to obtain the tender documents in person or by a messenger duly 
authorized to do so. The BHARAT HEAVY ELECTRICALS LIMITED will not under any 
circumstances accept responsibility for the non – receipt of delay in the receipt of the tender 
documents by the tender. 

 
4. Rate for each item of the tender schedule should be quoted in FIGURES and in WORDS. In 

case of any difference in the rates quoted in figures and in words, the lower of the two rates will 
be taken as the tendered rate.     Unit rate quoted shall be the basis for arriving the total value 
of the tender.  The total amount for every item shall be arrived by multiplying the unit rate with 
the quantity indicated for that item.  In case of any arithmetic deviation is noticed in the total 
amount, the same will be corrected and evaluated by taking unit rate as basis and multiplying 
with the quantity indicated. 
 

5.  Rate quoted shall include all royalties, terminal taxes, Octroi duties, Central or Provincial 
Excise Tax, Sales Tax and any other taxes leviable under the State or Central Government 
rules. The Bharat Heavy Electricals Ltd., will not entertain any claim whatever in this respect. 
The rate quoted shall not include service tax. However the service tax as applicable for 
this contract work can be claimed from BHEL along with their monthly bills for further 
payment to be made to the authorities concerned. The contractor has to submit the 
payment challan as a documentary proof of having paid the service tax for the previous 
bill for which he has received the service tax payment along with the subsequent bill for 
which payment has to be processed. As per the recent amendment in Cenvat Credit 
Rules-2004, Cenvat Credit and Service Tax Credit should be availed within Six Months 
from the date of invoice. Hence the Service Tax should be claimed by the contractor 
within Four months from the date of invoice. Otherwise any claim pertaining to Service 
Tax will not be entertained by BHEL. 

 
6. Should a tender find discrepancies or omissions in the drawings or any of the tender 

documents or should be in doubt as to their meaning, he should at once address the authority 
inviting the tender for clarification. Every endeavor is made to avoid any error which can 
materially affect the basis of the tender but the successful tenderer shall  take upon himself to 
provide for the risk of any error which may be subsequently by discovered and shall make no 
subsequent claim on account thereof. 
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7. Tenders submitted by post should be sent “Registered Post with Acknowledgement due”. 
These should be posted with due allowance for any delay in postal delivery. Tenders received 
after the due date and time of opening, tenders are liable to be rejected. 

 
8. Where the tender called for covers only the building work and excludes internal services such 

as sanitary and water supply installations, electrification etc., the building contractor will have to 
leave pockets, holes, etc., as required for other works and will have to phase his work to ensure 
smooth progress of the work of the other agencies also as directed by the Engineer – in – 
charge. 

 
9. Where the tender schedule contains special items of work such special floor finishes, foam 

concrete for insulation, special water proofing treatment to roofs etc., it will be entirely at the 
discretion of the Project Authorities to allot these items of work to other contractors specialized 
in these works. In such cases, the main building Contractor will have  to tender all necessary 
co-operation to the agencies involved so as to ensure the smooth progress of all work. 

 
10. The contractor‟s responsibility under this contract shall commence form the date of receipt of 

the LOI by the tenderer.  The scheduled period of completion for this work will be as mentioned 
in page No. 01, and the Contractor will have to plan his work accordingly. 

 
11. Generally, the maintenance period for any work under BHEL organization will be SIX (6) 

MONTHS.  
 

12. Earnest Money Deposit:  
 

      Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse to 
execute the work after it is awarded to him.   Shall also be furnished in the form of Pay Order or 
Demand Draft in favour of BHEL, EMD in any other form will not be accepted.   The rate of 
earnest money deposit shall be as under:  

 
Works costing up to Rs. 2 lakhs      NIL 
Works costing more than Rs.2 lakh and up to Rs. 5 lakhs       Rs. 10,000/- 
Works costing more than Rs.5 lakhs and up to Rs.10 lakhs Rs. 20,000/- 
Works costing more than Rs.10 lakhs and up to Rs.20 lakhs Rs. 40,000/- 
Works costing more than Rs.20 lakhs and up to Rs.30 lakhs Rs. 60,000/- 
Works costing more than Rs.30 lakhs and up to Rs.50 lakhs Rs. 1,00,000/- 
Works costing more than Rs.50 lakhs and up to Rs.100 lakhs Rs. 1,50,000/- 
Works costing more than Rs.100 lakhs          Rs. 2,00,000/- 
 
One time EMD will also be Rs.2 Lakh. 
 
      EMD by the Tenderer will be forfeited if, 
 

a) After opening the tender, the tenderer revokes his tender within the validity 
period or increases his earlier quoted rates. 

b) The tenderer does not commence the work within the period as per LOI / 
Contract. In case the   

c) LOI / contract is silent in this regard then within 15 days after award of 
contract. 

d) EMD given by all unsuccessful tenderers shall be refunded normally within 
fifteen days of acceptance of award of work by the successful tenderer. 

e) EMD shall not carry any interest. 
 

13. Should a tenderer or a contractor on the list of approved Contractors  have a relative, or in the 
case or a film or Company of contractors any of its shareholders or shareholder‟s relative, 
employed in a gazetted capacity in the Engineering Department of the Bharat Heavy Electricals 
Limited, the authority inviting tenders shall be informed of this fact at the time of submission of 
the tender, failing which tender, may be disqualified or if such fact subsequently comes to light, 
the contract may be rescinded in accordance with the relevant provisions in the General 
Conditions of Contract. 

 
14. If tenderer expires after the submission of his tender or after the acceptance of his tender the 

BHEL may, at their discretion, cancels such tender. If a partner of a firm expires after 
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submission of tender or after the acceptance of the Tender, BHEL may cancel such Tender at 
their discretion unless the firm retain its character. 

 
15. The Bharat Heavy Electricals Limited will not be bound by any power of attorney granted by the 

tenderer or by changes in the composition of firm made subsequent to the execution of the 
contract. They may however recognize such power of attorney and changes after obtaining 
proper legal advice the cost of which will be chargeable to the contract concerned. 

 
16. If the tenderer deliberately gives wrong information in his tender or creates conditions 

favourable for the acceptance of his tender, the Bharat heavy Electricals Limited, reserves the 
right to reject such tender at any stage. 

 
17. Words importing the singular number shall also be deemed to include the plural number and 

vice versa where the context so requires. 
 

18. The expenses for completing and stamping the agreement shall be paid by the contractor. 
 

19. The General and special conditions are complementary to each other and where they are 
conflict the Special Conditions shall prevail. In regard to matters not covered by the General 
and Special Conditions of Contract, those contained in the Tamil Nadu Building Practice 
Standard Specifications or other specifications approved by the Bharat Heavy Limited, Shall 
apply. 

 
20. Tenderers shall not increase their quoted rate in case the Bharat Heavy Electricals Limited, 

negotiates for negotiation for reduction of rate. Such negotiation shall not amount to 
cancellation or withdrawal of the original offer and the rate originally quoted shall be binding on 
the tenderers for a period of three months from the date of opening of tenders. 

 
21. Canvassing in any form in connection with tenders  is strictly prohibited and the tenders   

submitted by  the contractors who resort to canvassing will be liable to rejection 

22. All contractors will have to produce Income tax Clearance Certificate from the Income Tax– 
Officer concerned along with their tenders. Those Contractors whose income is not taxable will 
be required to give an affidavit of their income on the prescribed form. If the successful tenderer 
fails to produce the Income – tax clearance certificate within the stated period the Earnest 
Money Deposit and Security Deposit of the tenderer may be forfeited and the contract 
terminated. 
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TENDER NOTICE 
 

NAME OF WORK:  Construction of office Building for BPEU/INTUC union at  
BHEL, Trichy 

 

ESTIMATED COST: Rs. 14.49 Lakh 
 

1. SEALED TENDERS for the above noted work are hereby invited from contractor experienced 
in works of similar kind and magnitude. Tenders will be received by DGM / CIVIL / PLANNING / 
(F&T), 53 Building Bharat Heavy Electricals Limited, Tiruchirappalli – 620 014. Up to 10.00 

hrs. on 09.03.2015 and will be opened on the same day at 10.15 hrs. at the Office of the DGM 
/ CIVIL / PLANNING / (F&T), Building 53, in the presence of such of those tenderers. Or their 
agents who may choose to attend. 

 
2. TENDER FORMS and other particulars regarding the proposed work can be  obtained on any 

working day from 8.00 A.M. to 4.30 P.M. up to 07.03.2015 on payment of the prescribed sum of 

Rs.750/ - per set ( including Sales Tax ) Amount nor refundable. 

 
3. TENDERS must be submitted in sealed covers and should be addressed to DGM / CIVIL / 

PLANNING / (F&T), Building 53,with full name and address of the tenderer and the name of 
work being noted on the cover 

 
4. All entries in the tender documents should be in one ink. Erasures and over writings are not 

permitted. All cancellations and insertions should be duly signed by the tenderer concerned. 
 

5. TENDERERS should fill in all the required particulars in the blank  spaces provided for  this 
purpose in the tender documents and also  sign each and every  page of Tender Documents 
including the drawings attached  there to before submitting their tender. 

 
6. UNIT rate should be quoted in figures as well as in words with reference to each item and for all 

the items shown in the attached schedule. These rates shall be for the finished work in site.  
Amount of each item and the total page by page and also the grand total amount of the whole 
contract should be filled in by the tenderers.  Unit rate quoted shall be the basis for arriving the 
total value of the tender.  The total amount for every item shall be arrived by multiplying the unit 
rate with the quantity indicated for that item.  In case of any deviation is noticed in the total 
amount, the same will be corrected and evaluated by taking unit rate as basis and multiplying 
with the quantity indicated. 

 
7. QUANTITIES shown in the attached schedule are only approximate and are liable to variation 

without entitling the  contractors to any variation in the Quoted rates till the total value of the 
Contract does not vary by more than 20% (twenty percent)  

 
8. In quoting their rates, the tenderers are advised to take account all factors including any 

fluctuations in the market rates etc. No claim will be entertained on this account after 
acceptance of the tender or during the currency of the contract. 

 
9. Before tendering, the tenderers are advised to inspect the site of work and its environments 

and be well acquainted with the actual working and other prevalent conditions position of 
materials and labour, General and Special Conditions of Contract. Instructions to tenders, 
drawings and Specifications and all other documents which form part of the Agreements to be 
entered into. 

 
10. The rate quoted in the tender shall remain valid for a period THREE MONTHS from the date of 

opening of tenders. 
  

11. In the event of tender being submitted by firm the tender must be signed separately and legibly 
by each partner of member of the firm or in their absence, by the person holding the power of 
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attorney on behalf of the firm concerned in the latter case a copy of the power of attorney duly 
attested by a Gazetted Officer must accompany the tender. 

 
12. Every tender must be accompanied with EMD for the amount as mentioned in “Instruction to 

Tenderers”. This Earnest Money will be refunded to the unsuccessful tenderers within fifteen 
days of finalization of the award of work. In case of the successful tenderer, the Earnest Money 
will be retained as part of the Security Deposit for satisfactory completion of the work in 
accordance with Clause 16 of the General Conditions of Contract 

 
NOTE: Cheques, Currency Notes and Money Orders will not be accepted in lieu of the deposit 

receipt referred to above. 
 

      13. Security Deposit 
 

13.1. Security Deposit should be collected from the successful tenderer.  The rate of Security    
Deposit will be as below: 

 
Up to Rs. 10 lakhs          10% 
 
Above Rs. 10 lakhs up to Rs.50 lakhs    Rs.1 lakh + 7.5% of the amount exceeding  

Rs. 10 lakhs. 
 

Above Rs. 50 lakhs         Rs.4 lakhs + 5% of the amount exceeding  
Rs. 50 lakhs.  
 

       The security Deposit should be collected before start of the work from the contractor. 
 
13.2. Security Deposit may be furnished in any one of the following forms  

 
 i) Cash (as permissible under the Income Tax Act) 

 
 ii)  Pay Order, Demand Draft in favour of BHEL. 

 
 iii) Local cheques of scheduled banks, subject to realization. 

  
iv)  Securities available from Post Offices such as National Savings Certificates, Kisan     
      Vikas Patras etc. (Certificates should be held in the name of Contractor furnishing the   
      security and duly pledged in favour of BHEL and discharged on the back). 
 
v)  Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the  

           Companies Act subject to a maximum of 50% of the total security deposit value.  The     
           balance 50% has to be remitted either by cash or in the other form of security. The   
           Bank Guarantee format should have the approval of BHEL.  

 
vi)  Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as  

defined in the Companies Act. The FDR should be in the name of the contractor, A/C  
BHEL, duly discharged on the back.  
 

vii)  Security deposit can also be recovered at the rate of 10% from the running bills.  
However in such cases at least 50% of the Security Deposit should be collected before  
start of the work and the balance 50% may be recovered from the running bills.  
 

     Viii) EMD of the successful tenderer shall be converted and adjusted against the security  
deposit. 

 
       ix)  The security deposit shall not carry any interest. 

 
NOTE:  Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to 
hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will not be 
liable or responsible in any manner for the collection of interest or renewal of the documents or in 
any other matter connected therewith.  
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14. Unless the contractor whose tender is accepted signs the Contract Agreements and makes the 
necessary  security deposit specified in Para 13 above within Seven days of the date of the 
order directing him to do so the amount of Earnest Money Deposit already deposited by him will 
be forfeited and acceptance of his tender withdrawn. 

 
15. After tender opening if tenderer revokes his tender or increases his earlier quoted percentage 

rate or after acceptance of his tender does not commence the work in accordance with the 
instruction of the Engineer-in-charge, the Earnest Money deposited by him will be forfeited and 
acceptance of his tender withdrawn. If only a part of the work included in the tender had been 
awarded to the tenderer, the amount of Earnest Money to be forfeited will be based on the 
value of the contract so awarded. 

 
16. The Bharat Heavy Electricals Limited reserved the right to reject any or all the received or 

accept any tender or part thereof without assigning any reason thereof. In the case acceptance 
of part of tender, time for completion may also be reduced to the extent considered appropriate 
by the Accepting Authority. 

 
17. Conditional and Un witnessed tenders, tender containing absurd rates and amounts tenders 

which are incomplete or otherwise considered defective and tenders not in accordance with the 
tender conditions laid down by the Accepting Officer are liable to be rejected. 

 
18. Tenders not submitted on the prescribed form are liable to be rejected 

 
19. The work must be completed within a period as mentioned in Notice Inviting Tender. 

 
20. The Chairman / General Manger / Deputy General Manager / Deputy Manager / Senior 

Engineer shall be Accepting Officer, herein after referred to as such for the purpose of this 
contract. 

 
21. This tender notice shall be deemed to form an integral part of the contract to be entered into for 

this work. 
 

22. The tenderers are advised to go through the condition stipulated in Tender document & code of 
conduct for „Health & Safety of Contract Labourer‟ in details. Any violation thereof will invite 
punitive action being taken against them. While quoting the rate all the above factors are to be 
taken into account. 

 
 
 
 
 
 

ISSUING OFFICER 
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TO BE STAMPED IN ACCODANCE WITH STAMP ACT 
 

BANK GUARANTEE FOR SECURITY DEPOSIT 
 

1.     THIS DEED OF GUARANTEE made this…….. day of ….…. (month)…………… (Year) 
By ……………………………( Bank „s full address) in favour of M/s Bharat Heavy Electricals 
Limited, Unit : Thiruverumbur, Tiruchirapalli 620 014, having its Registered Head Office at 
BHEL House, Siri Fort , New Delhi 110049. 

 
2.     WHEREAS M/s Bharat Heavy Electricals Limited (hereinafter called the “COMPANY”) 
 have placed work order(s) which are pending as on date and also proposes to place further 

work order(s) ) (hereinafter called the “CONTRACT”) up to……… (Date) for fabrications/ for 
machining/supply  of pressure and non – pressure parts with 
M/s……………(CONTRACTOR‟S Full address)  (hereinafter called the “CONTRACTOR 
/SUPPLIER”) and as per the terms of the contract, the company has issued /proposes to 
issue raw materials to the contractor to enable them to complete the work. 

 
3.   AND WHEREAS one of the conditions for placing such contract(s) is that the Contractor/ 

Supplier shall provide the Company a Bank Guarantee for Rs. …………….in lieu of cash 
and towards the security deposit for the raw materials supplied and to be supplied, in 
pursuance of the contract(s) already placed but pending as on date and the contract(s) to be 
placed from time to time up to ………….. (Date) and also for the satisfactory performance 
and completion of work/supply as per the terms and conditions of the said contract(s). 

 
4.    AND WHEREAS the Contractor/ Supplier……………….. approached the ………… 
 (Bank) and at their request and in consideration of the arrangement arrived at between the 

said Contractor / Supplier ……………… and the said Bank, 
 
5. We …………………….(indicate the name of the bank with full address), do hereby 

undertake to pay the amounts due and payable under this guarantee without any demur, 
merely on a demand from the Company stating that the amount claimed is due by way of 
loss or damage caused to or would be caused to or suffered by the Company by reason of 
breach by the said Contractor(s) of any of the terms and conditions contained in the said 
Agreement or by the reason of the contractor(s) „failure to perform‟  the said agreement.    
Any such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this guarantee.   However, our liability under this guarantee shall 
be restricted to an amount not exceeding Rs.______________________. 

6. We……………… (Bank) , further assure that the Contractor/ Supplier shall be responsible 
for the safe custody and protection of the raw materials that have been supplied/and to be 
supplied by BHEL under the contract(s) already placed but pending as on date and to be 
placed up to ……………………..(date) against  all risks till they are delivered back as 
finished products to BHEL  as per the terms and conditions of the Contract or as they may 
direct and until such time, the Contractor/ Supplier shall hold the raw materials in trust for 
BHEL and shall not alienate  the  same in any manner whatsoever by way of sale or 
mortgage or charge or hypothecation etc. in favour of anyone else including the bank herein 
or any other banks /financial institutions etc.  The raw materials shall always remain the 
property of BHEL and the Bank shall indemnity BHEL against the loss, damage or 
deterioration whatsoever in respect of the said raw materials while in the possession of the 
Contractor/Supplier.   The raw materials of BHEL shall always be open for inspection by any 
Officer authorized by BHEL.   The liability under this Guarantee is a continuing one covering 
all contracts already placed but pending as on date and to be placed up 
to……………..(date) and should any loss or damage occur on account of the breach of the 
terms and conditions of the said contract(s) by the Contractor/ Supplier or should any 
surplus raw materials become due to the Company under the Contract(s) and remains 
undelivered by the Company, the Bank shall indemnify the Company for the loss /damage 
for the value of raw materials  for Rs……………./- (Rupees ………………Only)  and this is 
without prejudice to any other remedies which may be otherwise  available to the Company 
by deduction from any sum due or any sum which at any time hereinafter become due from 
the Contractor/ Supplier under this or any other Contract(s). 
 

7. We undertake to pay unconditionally to the company and money so demanded 
notwithstanding any dispute(s) raised by the Contractor in any suit, or proceedings pending 
before any Court or Tribunal or Arbitration or before any other authority relating thereto our 
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liability under this present being absolute and unequivocal.  The payment under this 
guarantee would not wait till the disputes have been decided by any court or Tribunal or in 
the arbitration proceedings or by any other authority.  The payment so made by us under 
this Bond shall be a valid discharge of liability for payment so made by us under this Bond 
shall be a valid discharge of liability for payment thereunder and the Contractor(s) shall have 
no claim against us for making such payment. 

 

8. We…………………………….( indicate the name of Bank), further agree that the guarantee 
herein contained shall remain in full force and effect during the period that would be taken 
for the performance of the said Agreement and that it shall continue to be enforceable till all 
the dues of the Company under or by virtue of the said Agreement have been fully paid and 
its claims satisfied or discharged or till___________________________________Office / 
Department/ Division of the Company certifies that the terms and conditions of the said 
Agreement have been fully and properly carried out by the said Contractor(s) and 
accordingly discharges this guarantee. 

 

9. (i)    Unless a demand or claim under this guarantee is made on us in writing on or before 
the  
 _______________________we shall be discharged from all the liability under this  
 guarantee thereafter.   But where such claim or demand has been preferred by the  
 Company with the Bank before the expiry of the said date, the claim shall be 
enforceable  
 notwithstanding the fact that the said enforcement is effected after the said date. 

      (ii) For the purpose of this clause, any letter making demand on the Bank by M/s. BHEL  
  dispatched by Registered Post with Ack.Due or by Telegram or by any Electronic 
media  
  addressed to the above mentioned address of the Bank shall be deemed to be the 
claim  
  / demand in writing referred to above irrespective of the fact as to whether and when 
the  
  said letter reaches the Bank, as also any letter containing the said demand or claim is  
  lodged with the bank personally. 
  

10. We ……………………..(indicate the name of Bank), further agree with the company that 
the Company shall have the fullest liberty without our consent and without affecting in 
any manner our obligations hereunder to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said Contractor (s) from time to time 
or to postpone for any time or from time to time any of the powers exercisable by the 
Company against the said Contractor(s) and to forbear or enforce any of the terms and 
conditions relating to the said agreement and we shall not be relieved from our liability by 
any reason of any such variation or extension being granted to the said Contractor(s) or 
for any forbearance, act or omission on the part of the company or any indulgence by the 
company to the said Contractor(s) or by any such matter or thing whatsoever which 
under the law relating would but for this provision have effect of not so relieving us. 

 
11. This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor(s). 
 

12. It shall not be necessary for the company to proceed against the contractor before 
proceeding against the contractor before proceeding against the guarantor-bank and the 
guarantee herein contained shall be enforceable against them notwithstanding any 
security, which the company may have obtained or obtain from the Contractor shall, at 
the time when proceedings are taken against the guarantor hereunder be outstanding or 
unrealized. 

 
13. -Any claim or dispute arising under the terms of this document shall only be enforced or 

settled in the Courts at Tiruchirapalli. 
 

14. The guarantor hereby declare that it has power to execute this guarantee and the 
executant has full powers to do so on its behalf under the proper authorities granted to 
him/them by the the guarantor. 

15. We …………………… (Indicate the name of Bank) lastly undertake not to revoke this 
guarantee during its currency except with the previous consent of the company in writing.   
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In witness whereof we…………………, (indicate the name of Bank) have hereunto setout 
Bank Seal the ___________________day _______________________month 20   

 
Bank Phone No. 
Bank e-mail ID 
Bank FAX No 

 

The Bank Guarantee bonds (BG) are to be submitted on non-judicial 

stamp paper of Rs. 100/- and should be only from any one of the below 

mentioned Banks in India. 

 

 
LIST OF CONSORTIUM BANKS IN INDIA 

(as on 15.12.2011) 
 

List of Consortium Bank 

  Nationalised Bank   Nationalised Bank 

1 Allahabad bank 19 Vijaya Bank 

2 Andhra bank   Public Sector  Banks 

3 Bank of Baroda 20 IDBI 

4 Canara Bank   Foreign bank 

5 Corporation bank 21 CITI Bank N.A 

6 Central bank 22 Deutsche Bank AG 

7 Indian Bank 23 
The Hongkong and Shanghai Banking 
Corporation Limited 

8 Indian Overseas Bank 24 Standard Chartered Bank 

9 Oriental bank of Commerce 25 The Royal Bank of Scotland N.V. 

10 Punjab National Bank 26 J P Morgan 

11 Punjab & Sindh Bank   Private bank 

12 State Bank of India 27 Axis Bank 

13 State Bank of Hyderabad 28 The Federal Bank Limited 

14 Syndicate Bank 29 HDFC 

15 State Bank of Travancore 30 Kotak Mahindra Bank 

16 UCO Bank 31 ICICI 

17 Union Bank of India 32 Indusind Bank 

18 United Bank of India 33 Yes Bank 
 

 

(1)  It should be typed in the  Rs. 100 value of stamp paper. 
 
(2) It should be signed by TWO bank officials with Rubber stamp 
containing names & employee numbers of bank officials. 
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(3) It should be submitted with bank covering letter with sign and seal of 
the bank official. 

 
 

 
REVERSE AUCTION 

 

BHEL reserves the right to go for a Reverse Auction (RA) instead of Opening the submitted sealed 
bid, which will be decided after technical evaluation.  Information and general terms and conditions 
governing RA are given below. 
 
GENERAL TERMS AND CONDITIONS OF RA 
 
Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry 

specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING 

(THROUGH A SERVICE PROVIDER). The philosophy followed for reverse auction shall be English 

Reverse (No ties).  

 

1. For the proposed reverse auction, technically and commercially acceptable bidders only shall be 

eligible to participate.  

 

2. Those bidders who have given their acceptance for Reverse Auction (quoted against this tender 

enquiry) will have to necessarily submit „online sealed bid‟ in the Reverse Auction. Non-submission of 

„online sealed bid‟ by the bidder for any of the eligible items for which techno-commercially qualified, 

will be considered as tampering of the tender process and will invite action by BHEL as per extant 

guidelines in vogue.  

 

3. BHEL will engage the services of a service provider who will provide all necessary training and 

assistance before commencement of on line bidding on internet.  

 

4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable 

them to contact & get trained.  

 

5. Business rules like event date, time, bid decrement, extension etc. also will be communicated 

through service provider for compliance.  

 

6. Bidders have to fax the Compliance form (annexure IV) before start of Reverse auction. Without this, 

the bidder will not be eligible to participate in the event.  

 

7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help 

to arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties, Freight charges, 

Insurance, Service Tax for Services and loading factors (for non-compliance to BHEL standard 

Commercial terms & conditions) for each of the bidder to enable them to fill-in the price and keep it 

ready for keying in during the Auction.  

 

8. Reverse auction will be conducted on scheduled date & time.  

 

9. At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.  
  
10. The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price breakup 
including that of line items, if required, (Annexure VII) as provided on case-to-case basis to Service 
provider within two working days of Auction without fail.  
 
11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price 
bids and price impacts, if any, already submitted and available with BHEL shall be opened as per 
BHEL‟s standard practice.  
 
12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of Service 
provider, using the Login IDs and passwords given to them by the service provider before reverse 
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auction event. Bidders should acquaint themselves of the „Business Rules of Reverse Auction‟, which 
will be communicated before the Reverse Auction.  
 
13. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel 
formation of any kind, directly or indirectly by communicating with other bidders, action as per extant 
BHEL guidelines, shall be initiated by BHEL and the results of the RA scrapped/ aborted.  
 
14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other 
party.  

 
15. In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is highest in online 
sealed bid) may not be allowed to participate in further RA process.  
 
Force Majeure clause:  If at any time during the continuance of this contract the performance in whole 
or in part by either party of any obligations under this contract shall be prevented or delayed by reason, 
of any war, hostilities, acts of the public enemy, civil commotion, sabotage, fires, explosions, epidemics, 
quarantine, restrictions or acts of GOD (hereinafter referred to as events) then provided notice of 
happening of any such events is given by either party to other within twenty one days from the date of 
occurrence thereof neither party shall reason of such events be entitled to terminate this contract nor 
shall either party have any such non performance and delay is resumed as soon as practicable after 
such events has come to an end or ceased to exist. If the performance in whole or part of any obligation 
under this contract is prevented or delayed by reason or any such event claims for extension of time 
shall be granted for period considered reasonable by  BHEL subject to prompt notification by the 
tenderer to BHEL of the particulars of the events and supply to the BHEL if required of any supporting 
evidence. Any waiver of time in respect of partial installment shall not be deemed to be a waiver of time 
in respect of remaining deliveries. 
 
  The correspondence exchanged against the tender from both tenderer and BHEL through 
email are considered as valid document legally though it is not signed. It is treated as valid 
confirmations made on behalf of the respective company and very much comes under the legal ambit of 
the business transaction and hence it is binding on both the parties to the business. 
  
  Any transaction pertaining to the tender from both the parties of business done round the clock 
irrespective of the office or business hours of the companies, are valid legally and binding on both the 
parties. This applies to the extent only in such cases where deadline time for transaction is not 
specifically declared by either or both the patties to the business. 
 
  In case Letter of Intent (LOI) is issued through email, the PC generated time and date of mail 
shall be construed as the official time and date of release of LOI. In as much as this date is within the 
last date of validity given by the bidder the LOI is said to have been issued within the validity period and 
shall be biding on both the parties to the business. 
 
  Tenderers participating in the tender should declare in their technical bid that whether they 
have been black-listed / kept on hold for a specified period / given Business holiday for a specified 
period by any Public sector undertaking or Government departments. The reasons for such action with 
details and the current status of such hold shall be clearly furnished to BHEL. If no such details are 
mentioned in the offer then it will be construed that the subject bidder is not under any such hold. But at 
a later date if it comes to the notice of BHEL about any such hold under enforcement on the subject 
bidder, BHEL will have every right to reject the offer of such vendors at any point of time and also under 
any stage of the finalization of the subject tender irrespective of the status of the subject bidder in that 
tender. Such bidders will not be permitted to participate in the further tender proceedings and will be 
communicated suitably. They will not be also considered for any ongoing tenders even if participated till 
the hold is officially lifted and confirmed in writing. 
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GENERAL AND SPECIAL CONDITIONS OF CONTRACT 
 

GENERAL CONDITIONS 
 

1. No night work will be permitted without the written permission of the Engineer – in – charge. 
 
2. Bulkage test on the sand to be used on the work should be conducted periodically to arrive at 

the correct quantity of sand to be mixed for the different proportions as and when required. 
 
3. Items of work other than those mentioned in the Bill of Quantities (Tender Schedule) attached 

hereto will be carried out at the rates to be fixed by this organization as per relevant clauses of 
the General Conditions of Contract. 

 
4. (a) On the written request from the contractor Water required for the work may be provided 

by this organization at only one point at the site of the work at free of cost. In case of 
failure of water supply, the Contractor will have to make his own arrangements for water 
without any extra claims until supply is restored. BHEL does not accept any liability whatsoever 
for non-supply or delay in the supply of water under any circumstances. The contractor shall 
ensure that there is no wastage of water otherwise supply of water, is liable to be stopped at 
contractor‟s risk and cost. 

 
5. Permission for erection of temporary work sheds etc., at site will have to be obtained from 

BHEL in writing in advance.  
 
6. The works contract to be entered into with the successful tenderer will be governed by the 

BHEL revised General Conditions of Contract in force. 
 
7. The successful tenderer / Contractor shall observe all safety regulations and take necessary 

safety precaution as called for under the “BHEL General Conditions of Contract and Safety 
Precautions” enclosed herewith. 

 
8. In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals Ltd., 

Tiruchirappalli – 620 014. shall be final and binding on the tenderer / contractor. 
 
9. Some changes are likely in the quantities furnished as well as in the layout, design and 

specifications of the work. The rate quoted shall be deemed to be inclusive of all such 
contingencies. 

 
10. All the materials to be used in the work and nature of work shall conform to respective TNBP, 

IS and National Buildings Organisation Standard Specifications and shall be got approved by 
the Engineer – in – charge before actual incorporation in the work 
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SPECIAL CONDITIONS 

 
 
1. Unless otherwise indicated in the Bill of Quantities cement, reinforcement steel (MS rods, CTD 

bars etc.,), structural steel sections and other items ( as mentioned in Schedule B ) will  be 
issued at BHEL Stores at free of cost. The Contractor‟s quoted rates shall therefore be inclusive 
of the cost of conveyance of these items from BHEL Stores to site of work including, loading, 
unloading and other incidental costs etc.  The quantities of each items to the extent required for 
actual incorporation of the work will be treated as ISSUED FREE OF COST. 

 
2. CEMENT: 

 
 Excess consumption of cement over and above the theoretical requirement as per BHEL 

Data up to a limit of 5% will be charged at the rate of Rs.6,668/per M.T. + applicable taxes 
at the time of recovery.  Consumption beyond 5% will be charged at the punitive recovery 
rate of   Rs.13, 336/per M.T. + applicable taxes at the time of recovery.   

 
The above rates are only indicative and BHEL issue rate on date of actual issue will be applied. 
 
Gunny bags or Polythene Bags or Paper Bags in which cement is issued from BHEL Stores, 
need not be returned by Contractor to BHEL. The cost for each empty cement bag will be 
recovered from the Contractor‟s bills at the following rates. 

 
 i.   Empty cement gunny bag  Rs.1.25 + ST and SC / each 
 
 ii   Empty Polythene bag   Rs. 0.50 + ST and SC / each 
 
 iii  Empty paper bag   Rs. 0.25+ST and SC / each. 
 
3. REINFORCEMENT STEEL: 
 

All surplus reinforcement rod with the contractor shall be returned to BHEL Stores at his own cost 
in the form of full lengths, useful cut bits and scrap. The invisible (non-returnable) wastage should 
not exceed a maximum of 0.5% of the actual quantity consumed in the work. 

 
The contractor shall return all the scrap to the disposal stores at his own cost. Bent rods will also 
be taken as scrap only, irrespective of their length. The maximum permissible limit of scrap 
without recovery is 5% of actual consumption.  The recovery details for the materials are as 
follows: 

 
a) Single recovery rate for the non-returned 

scrap up to 5% of actual consumption 
: Rs.49,547/- per M.T    + 

applicable taxes at the 
time of recovery 
 

b) The punitive recovery rate for steel qty.  not  
accounted and  extra  scrap generated 
beyond 5% of actual consumption         

: Rs.99,095/- per M.T.   + 
applicable taxes at the 
time of recovery 

 
    The above rates are only indicative and BHEL issue rate on date of actual issue will be 
applied. 

 
 
4. STRUCTURAL STEEL SECTIONS: 
 
  All surplus raw steel remaining with the contractor shall be returned to BHEL stores at his own 

cost after completion of fabrication, in the form of full lengths, useful cut bits and scrap. The 
following yardstick will be adopted for the purpose of classification of scrap. 

 

(a)  Mild steel and alloy steel plates 
and sheets 

1000X500mm and above Useful cut bit 

(b) Mild steel and alloy steel plates and Less than 1000 X 500 mm  Scrap 
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sheets 

(c) Structurals  One metre and above in 
length 

Useful cut bits 

(d) Structurals  Less than one metre in 
length 

Scrap  

 
The invisible (Non-returnable) wastage should not exceed a maximum of 2% by weight of 
fabricated steel work and returnable wastage generated by way of scrap or useful cutbits shall 
be returned at “Actuals”.  Maximum permissible limit for scrap without recovery shall be 5% of 
actual fabricated quantity.  However every care should be taken to see that raw steel is utilized 
most economically by preparing necessary cutting lists to restrict the scrap within the 
permissible limit. 
 
Should the quantum of invisible wastage exceed the 2% permissible limit, RECOVERY AT 
TWO TIMES OF THE VALUE OF the extra tonnage involved (which will be evaluated on an 
average cost per tonne basis considering the total raw steel materials issued) will be effected 
from the contractor for the excess quantity involved (2 times x Rs. 48,495 = Rs.96, 990 / MT + 
applicable taxes at the time of recovery).   
 
    The above rates are only indicative and BHEL issue rate on date of actual issue will be 
applied. 
 
The Contractor shall submit a material tallying statement on completion of the work indicating 
the details of quantities of each material (section by section) received quantities used for 
fabrication as per DOD lists. Quantity returned in full length, useful cut bits and scrap and the 
quantity reckoned as invisible wastage. 

 
i) For Structural Steel: 
 

a) Single recovery rate for the non-returned 
scrap up to 5% of actual consumption 

: Rs.48,495/- per M.T    + 
applicable taxes at the 
time of recovery 
 

b) The punitive recovery rate for steel qty.  not  
accounted and  extra  scrap generated 
beyond 5% of actual consumption         

: Rs.96, 990/- per M.T.   
+ applicable taxes at 
the time of recovery 

 
ii) For Rails: 
 

a) Single recovery rate for the non-returned 
scrap up to 5% of actual consumption 

: Rs.65,739/- per M.T    + 
applicable taxes at the 
time of recovery 
 

b) The punitive recovery rate for steel qty.  not  
accounted and  extra  scrap generated 
beyond 5% of actual consumption         

: Rs.1, 31,478/- per M.T.   
+ applicable taxes at 
the time of recovery 

 
iii) For ERW Tubes: 

 
a) Single recovery rate for the non-returned 

scrap up to 5% of actual consumption 
: Rs.42,534/- per M.T    + 

applicable taxes at the 
time of recovery 
 

b) The punitive recovery rate for steel qty.  not  
accounted and  extra  scrap generated 
beyond 5% of actual consumption         

: Rs.85, 068/- per M.T.   
+ applicable taxes at 
the time of recovery 

 
iv) For Seamless Steel Tubes: 

 
a) Single recovery rate for the non-returned 

scrap up to 5% of actual consumption 
: Rs.1,23,260/- per M.T    

+ applicable taxes at 
the time of recovery 
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b) The punitive recovery rate for steel qty.  not  

accounted and  extra  scrap generated 
beyond 5% of actual consumption         

: Rs.2, 46,520/- per M.T.   
+ applicable taxes at 
the time of recovery 

 
     The above rates are only indicative and BHEL issue rate on date of actual issue will be 
applied. 

 
5. The Contractor should maintain proper accounts of cement, MS rods / CTD bars, structural steel 

sections and other materials if any supplied by this organization and these should be available at 
the site of the work for verification and check by the official of this organization at any time. 

 
6. All materials brought by the Contractor for incorporation in the work shall be got inspected and 

approved by the Engineer-in-charge before they are incorporated in the work 
 
7. The Manager / Civil or his duly authorized representative shall have all reasonable times access 

to Contractor‟s premises of work and shall have the power at all the reasonable times to inspect  
and test any portion of the work or examine the materials and workmanship of the structures 
during their manufacture and test. The contractor shall give due notice in writing to the Inspecting 
Engineer of BHEL when the materials supplied to be incorporated in the work are ready for 
Inspection and test. No material shall be incorporated in the work until the inspecting Engineer 
certified in writing that such materials have been inspected and approved by him. 

 
8. The Contractor shall closely scrutinize all the drawings issued in connection with the work by this 

organization and bring to the notice of the Engineer-in-charge if any discrepancies, omissions in 
the drawings before undertaking the actual work pertaining thereto. 

 
9. The contractor should submit in advance every fortnight a detailed programme of work to be 

undertaken from time to time strictly in conformities  with the “Time and Progress Chart” covering 
the entire  constructed work and reschedule them wherever necessary during the progress of the 
work so as to achieve the target set.  Periodical progress reports of every fortnight should also be 
furnished by the Contractor regarding the collection of materials issued and to be issued from 
BHEL Stores and other relevant information as asked for by the Engineer-in-charge and other 
BHEL Officers-in-charge of the work. 

 
10.  The contractor should extend full co-operation to the other contractors who may be doing other 

works in the same areas to enable them to execute their portions of work without any delay or 
difficulty. 
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING 
EXECUTION 

 
The following safety measures should be strictly adhered to during execution of works at sites. 
 
1.  Providing the working platform with toe board and handrail for continuous working at heights. 

2.  Providing safety belt and life line at all times for men working at heights. 

3.  Providing dust or fume respirator in places where dust and fume concentration exists. 

4.  Providing goggles and welding screens. 

5.  Providing acid and alkali proof rubber gloves for handling acid and alkali and chemical which 

are corrosive. 

6. Providing rubber gloves for working on electrical works. 

7.  Ensuring proper lashing of the components while being transported in vehicles. 

8.  The vehicles must have side supports or have body to support the materials conveyed. 

9.  The materials should not be allowed to extend or overflow the sides of the vehicles. 

10. Materials should not be allowed to overhang from the rear edge of the body of the vehicle. 

11. Driver of the vehicle must possess license. 

12. Vehicle must not be overloaded prescribed limits. 

13. Red flags and lights for parts projecting from the body of vehicle must be provided. 

14. The speed restrictions within the factory premises must be strictly adhered to. 

15. The gas cylinders must be always handled on trolleys or kept tied down not in use. They should 

never be rolled as Roller for conveying. 

16. Cylinders should not be used without regulators. 

17. All excavations must be barricaded and red lamps must be provided. 

18. All electrical connections must be properly earthed. 

19. No work should be taken up for execution inside shop floor, without obtaining necessary work 

permit. 

20. Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety 
nets at appropriate level to safeguard the persons working at high level particularly nin trusses, 
girders, roofing etc., of industrial and high roof buildings. 

 
21. The contractor should maintain a register regarding the driver license particulars. 

22. All personal protective equipment conform with standard specification as per the details given 
in the code of conduct. 

 
Contractor including their sub-contractors, agents and labour engaged on the work are required to 
scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation thereof 
will invite punitive action being taken against them. Also contractors with frequent violations of safety 
regulations will not be entrusted with further work in this organization. 
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING 
MATERIALS 

 
I.  VEHICLE  
 
1. Vehicles carrying material should have proper registration documents and must 

be produced on demand by our Security Staff. 
 
2. The light on right side, i.e., over the drivers cabin shall be in working condition. 
 

3. Both the head lights as well as park lamps must be in working conditions. 
 
II. MOVEMENT OF VEHICLE  
 
1. The vehicle should not travel at more than 20 km.ph in our premises. 
 
2. The Driver of the vehicle must possess heavy duty licence and produce on 

demand by the Security Staff. 
 
3. Vehicles carrying inflammable liquids in the tank containers should have 

grounding chain or the tank should be coated with insulating material also to 
avoid Static Electricity. 

 
4. In road junctions, speed breakers and railway crossing, the speed should be 

lowered and vehicle should proceed cautiously. 
 
5. The driving should „KEEP TO THE LEFT‟ at all places. 
 
6. The vehicle should not be parked in road which could obstruct the vehicular                     

traffic. 
 
7. No person other than driver should be allowed to sit or stand on the prime mover 

or trailer. 
 
8. The vehicle should pass only through the approved routes. Short cuts should be 

forbidden. 
 
9. There must be a safe distance behind another moving truck. 
 
10. The driver should avoid making quick starts, jerky stops or quick turns at 

excessive speed. 
 

III  SHIPPING 
 
1. Strong side supports should be provided on both sides of the trailer.   The side 

supports should be fixed in such a way that it cannot be removed even 
temporarily. 
 

2. Adequate packing must be given for easy slinging operation. The packing 
materials should be good enough to withstand the load. 

 
3. The stacking of loads in the truck should be evenly placed. The load should not 

be heaped together or dumped over the chassis. 
 
4. The loaded materials should be fastened tightly with „WIRE ROPE‟.   Manila 

rope or coir rope should not at all be used. There must be side packing such as 
gunny or rubber tyre between the sharp edge of the job and wire rope in order 
to avoid cut in the wire rope. 

 
5. There must be minimum two fastenings and it should be more in case of 

lengthier loads. 
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6. The wire rope  should be in sound conditions i.e., there should not be links, 
knots or bristles etc., 

 
7. The wire rope ends should be clamped with „U‟ clamps. 
 
8. The load on the truck should not be beyond its standard capacity. The carrying 

capacity must be clearly marked on the trailer also. 
 
9. The loose pieces should be bundled before loading on the truck. 

 
10. There must be red flags or red lamps for the lengthy loads which extend beyond 

chassis. 
 
11. The load should not be over hanging more than 3 ft. from the end of the body. 

 
12. The materials should not be stacked too high to avoid hitting against live electric 

lines. 
 
13. While transporting the scraps, there must be wire knitting cover to prevent 

falling of scrap. 

 
IV GENERAL 

 
The vehicles should not be moved directly inside the production building in case the 
materials are to be unloaded there. But the vehicle should be parked outside the building 
and the driver should ascertain the passage as well as the unloading points with the help 
of shop officials. This will avoid the congestion of blocking of traffic in the gangway. 
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GENERAL AND SPECIAL SPECIFICATIONS 
 

1. Site Clearance 
 
All the area upon which the construction is to be carried out and areas which are 
required by the Contractor for his construction facilities are to be cleared off all rubbish 
and objectionable matter at Contractor‟s own cost. Trees, if any, shall not be uprooted or 
cut without the prior approval of the Engineer-in-charge. All spoils, unserviceable 
materials and rubbish shall be burnt or removed from site. Usable materials, saleable 
timber, fire-wood etc., shall be stocked properly at work site in the manner as directed by 
the Engineer-in-charge.  The cost of clearing the areas shall be deemed to have been 
included by the tenderer in his general rate. 
 

2.  Earthwork for Foundations 
 
Earthwork excavation for foundations and filling in foundations shall conform to TNBP 23 
and 24.   The area to be excavated or filled in with excavated materials shall be clearly 
demarcated in the field by the Contractor. Excavation shall be done to lines and levels 
defined.  Excavation shall be carried out to such widths, lengths, depths, profiles and 
grades as shown in the drawing or as may be specified by the Engineer – in – charge.   
Rough Excavation may be carried out up to a depth 15 cm less than the final level but 
the balance shall be excavated to precise level with special care. All soft pockets of soil 
met with even below the final level shall be removed and the excavation filled up as 
directed by Engineer-in-charge. The methods of excavation shall in every case be 
subject to the approval of the Engineer-in-charge and the contractor shall ensure the 
safety and stability of the excavations, being executed by him as well adjacent buildings, 
structures, services and other works in the vicinity of the site of work. Wherever 
necessary Engineer-in-charge may direct that the sides of the excavation should be 
timbered and shored at the contractor‟s own cost, adopting a proper method approved 
by the Engineer-in-charge. Notwithstanding the above, should any slip occur, the 
contractor shall remove all the slipped materials from the excavated pit, at his own cost. 
He shall also make good at his own all damages caused to the work as well as adjacent 
buildings, structures etc., as a result of the slip, referred to. 
 
All excavation work shall be subject to inspection and approved by the Engineer-in-
charge before any further works in the excavated areas allowed to commence. Should 
any excavation be carried out beyond the specified depth, the contractor should fill it up 
at his own cost with the same type  and class of material as it is proposed to be laid over 
the excavated portion. No payment will however be made to the contractor on his 
account.The contractor shall ensure that the excavations and the structures under 
construction are kept free from water logging at all stages of construction. He shall take 
all necessary precautions and `streams, acquifers, springs, surface flows etc., are 
excluded effectively so as to ensure that the works are carried out in a reasonable dry 
conditions in accordance with the construction schedule. Back filling around the 
foundations, trenches, plinth and under the floor shall be done in accordance with TNBP 
24 and 25.  The finished level of the plinth filling shall be trimmed to the slope required to 
be given to the finished floor.  Back filling, watering and consolidation of excavated earth 
in layers etc., complete as per specifications shall be done unless otherwise stipulated in 
the tender schedule. 
 
Removal of Hard rock by Blasting  
 
This shall include all rock occurring in large masses which cannot be removed except by 
blasting. Blasting shall be done in conformity with TNBP 19 & 23 and as instructed by the 
Engineer-in-charge. When rock blasting has to be done adjacent to structures, the 
following precautions shall be observed. 
 

(1) All blasting should be completely muffled to prevent damage by flying pieces. 
 

(1) Blasting within 3 meters of the structures shall be avoided 
 

(2) No blasting should be done within 1.5 meters of concrete / masonry structures. 
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(3) An isolated boulder extending under the existing structure but projecting within the area 

of blasting should be blasted. 
 

(4) The contractor shall be responsible for all damages caused by blasting and shall replace 
or repair the damaged structures at his own cost. 
 

3. Plain and Reinforced Cement Concrete Works: 
 
All design and construction shall be performed in accordance with the Indian standard 
code of Practice for plain and reinforced concrete – IS 456 and TNBP 30. Any Special 
requirements noted on the drawings or bill of quantities shall govern over the provisions 
of this specifications. Controlled concrete shall be used wherever specified in the 
schedule of items complying with all requirements of IS: 456 and as per special 
specifications appended herewith. The coarse aggregate to be used shall be of hard 
broken granite stone jelly of various sizes as specified under respective items in the Bill 
of Quantities, conforming to IS 383 latest edition. The Engineer-in-charge may require 
the contractor to carryout moisture content tests in both fine and coarse aggregates. For 
determination of moisture content IS – 2386 shall be referred to. The amount of water to 
be added shall be then adjusted to compensate for any observed variation in the 
moisture contents. Proper control of mixing water is deemed of paramount importance. 
Mixtures with automatic water measuring drums shall be used or else. Water should be 
measured by volume in calibrated buckets. All measuring equipments shall be 
maintained in a clean serviceable condition and the accuracy periodically checked and 
got certified by the Engineer-in-charge. The contractor shall carryout slump tests apart 
from taking test cubes at regular intervals. All such methods of sampling and analysis of 
concrete shall be in accordance with IS – 1199. 
Mixing of concrete shall be strictly carried out in an approved type mechanical mixer. The 
mixing equipment shall be capable of combining the aggregates, cement and water 
within the specified time (not less than 2 Minutes) into a thoroughly mixed and uniform 
mass and of discharging the mixture without segregation. Mixing shall be continued until 
there is a uniform colour and consistency, Concrete shall be handled from the place of 
mixing to the place of final deposit as rapidly as practicable by methods which will 
prevent segregation or loss of any of the ingredients. Before depositing the concrete, all 
debris and dirt shall be removed from the space to be occupied by concrete.  Concreting 
shall not be done unless the formwork conform to the shapes, lines and dimension as 
shown in the drawings. 
 
Unless otherwise approved, concrete shall be placed on single operation to the full 
thickness of slabs and beams and similar members and not exceeding 1 metre deep in 
walls, columns and similar members. Concrete shall be placed continuously until 
completion of the part of the work between construction joints or as directed by the 
Engineer-in-charge. The concrete after being laid shall be compacted by means of 
vibrators of approved type under proper supervision as directed by the Engineer-in-
charge.   Care should be taken to avoid segregation and formation of air bubbles.  The 
whole process starting from the mixing of concrete to the placing and compaction shall 
not take more than 20 minute and the process shall be completed before the initial 
setting takes place.  Curing shall be accomplished in accordance with IS-456 by keeping 
the concrete covered with a layer of sacking, canvas or similar absorbent materials and 
kept constantly wet for the period as directed by the Engineer-in-charge. 
 
Reinforcement    
 
All reinforcement shall be clean and free from pitting, loose mill-scales, dust, loose rust 
and coats of paint, oil or other coatings which may destroy or reduce bond.  General 
construction details   and  workmanship  relative  to  reinforcement  including  bar  
bends,  lap  splices  and installation shall be in accordance with the IS-2502 as well as 
IS-456.  All bars be bent as per the bar bending schedules indicated in the drawings or 
supplied separately relevant to particular drawing.  The contractor shall in all cases verify 
himself the correctness of schedules, giving the number, length and the bending details 
of the bars. The numbers, sizes, shape and position of all the reinforcement shall, unless 
otherwise, directed or authorized by the Engineer-in-charge be strictly in accordance with 
the drawing. The reinforcement shall be adequately held in position by 18 / 20 SWG soft 
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black annealed binding wire. The contractor must obtain the approval of Engineer-in-
charge for the reinforcement placed, before any concrete is placed in the form.  All 
reinforcing bars shall be so tied as to form a rigid cage to prevent displacement before or 
during concreting. Rate quoted for reinforcement should include cost of transporting M.S. 
Rods / CTD bars from BHEL Store to site of work, cleaning, cutting, bending, placing, 
binding with contractor‟s own binding wire and providing necessary cover blocks of 
concrete but excluding cost of steel which shall be supplied free of cost at BHEL Stores. 
 
Form Work  

 
Formwork shall conform to the shape, lines and dimensions of concrete and RCC 
structures as shown in the drawings and shall be well within the permissible tolerance. 
Formwork for concrete shall be of plywood, steel, good seasoned timber or other 
approved materials, properly designed easy for removal and cleaning. They shall be of 
sufficient strength and rigidity to maintain their position and shape under loads incidental 
to placing concrete. The number of props, their sizes and dispositions shall be such as to 
able safely carry the full dead load area constructional loads. The arrangement and 
alignment of formwork shall be got approved by the Engineer-in-charge prior to 
concreting. However this shall not relieve the contractor from his responsibility for proper 
work and safety. Formwork shall be sufficiently tight to prevent loss of cement slurry from 
the concrete. All joints and holes in the formwork shall be caulked with putty jute cloth or 
other approved materials to the satisfaction of the Engineer-in-charge. The stripping time 
for the shuttering and the formwork shall in general conform to the provisions in the 
relevant clauses of IS 456. Unless otherwise specified rates for reinforced cement 
concrete shall include cost of centering, shuttering charges also. 

 
Expansion and Other Joints 
 
Expansion Joints in concrete structures shall be provided at specified places as indicated 
in the drawings. The material shall be as specified by the Engineer-inc-charge, 
expansion joints, with or without metal strip shall be as shown on drawings the filler shall 
be “ EXPANDEX JOINT FILLER”  premoulded non – extrudent type fibrous joint  filler 
impregnated with bitumen conforming to IS : 1838. The filler shall be durable, waterproof, 
compressible and shall have a high degree recovery after compression is released, 
ensuring thereby that no free space develops in the expansion joints. The top 25 mm, or 
as specified in the drawings, shall be sealed with “SHALITEX SEALING COMPOUND” or 
equivalent after application of approved primer. 
 

4.  Stone Masonry 
 
General: Stone masonry shall conform to TNBP 35. Stone shall be obtained from the 
approved quarry and shall be free from decay and weathering.All stones shall be 
thoroughly wetted before use. The mortar used for jointing shall be as specified under 
the respective items of the „Bill of Quantities‟.The walls shall be carried up truly plumb.  
Every stone shall be carefully fitted to the adjacent stones so as to form neat and closed 
joints. 
To give sufficient lateral bond, vertical joints shall be avoided. Prescribed number of 
headers as required shall be provided to give sufficient transverse bond. At junctions of 
wall the stones each alternate course shall be so carried into each of the respective walls 
as to unite the work thoroughly.  Where  breaks are unavoidable  in  carrying up the work 
continuously in  horizontal course sufficiently long steps shall be left to joint the old and 
new work building of two thin faces and filling up the middle with small stuff or dry 
packing shall be strictly avoided.  When plastering or raised pointing is not required to be 
done joints shall be struck flush and finished simultaneously. 
 
Coursed Rubble Masonry 

 
Coursed rubble masonry shall conform to TNBP 35-H, I and J.  Faces shall be accurately 
squared and all face joints shall be dressed at right angles. This bushing on the facing 
stones shall not project more than 38mm. 
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Face stones shall be laid alternate headers and stretchers. Depth of each course shall 
not be less than 150 mm. No course shall be greater than any course below. The height 
shall not exceed the breadth of stones of face. No stone shall tail into the wall less than 
its height. No pinning shall be allowed on the face.   The stones shall be solidly bedded 
set full in mortar with joints not exceeding 12 mm in thickness. 
 
Random rubble masonry 
 
Random rubble masonry work shall conform to TNBP 35-L and J. Stones shall be 
hammer dressed at faces and joints to enable them to come into close proximity with 
each other. The face stone shall be laid headers and stretchers alternately, so as to 
break joint by at least 75mm. Thickness of joint shall not exceed 12mm. No pinning shall 
be used on the face and face stone shall extend well back into the headers. Stones less 
than 130 mm. in height shall not be used on the face. 
 
Bond stones running through the wall shall be provided at 1.8M intervals in walls up to 
0.60 M. thickness and if the wall is more than 0.60 M. thick a line of headers shall be laid 
from face to back each header overlapping the other by at least 150 mm. 
 

5. Brick Masonry:  
 
First class Bricks: Brick shall be sound, hard, tough, rectangular in shape and size, well 
burnt of uniform deep red or copper colour and conform to IS – 1077.Brick shall be free 
from cracks, chips, flaws, stone or humps of any kind. Bricks shall be homogeneous in 
texture and evict a clear ringing sound on being struck and shall have a minimum 
compressive strength of 50KG / sq.cm. and shall not absorb water more than 20% of its 
weight, when soaked cold water for 24 Hrs. All bricks shall be table moulded.Second 
Class Bricks: These shall be ground moulded but should otherwise conform to the 
specifications of first class bricks except for some surface cracks are allowable. These 
shall have minimum compressive strength of 50 Kg./sq.cm.Samples of each type of 
brick, shall be got approved by the Engineer-in-charge before being used.  All 
subsequent deliveries shall be up to the standards of the approved samples.Brickwork 
shall conform to TNBP31 and IS –2212.  Brick works shall be classified as first or second 
class according to the classification of bricks used and the method of laying. The 
thickness of joints shall not exceed 6 mm.  In first class brickwork and 10 mm in second 
class brick work.  Bricks shall be well soaked before use on works for at least 6 hrs. The 
soaked bricks shall be kept on wooden planks or platform. Brick required for masonry 
with clay or lime mortars shall not be soaked.  Brickwork shall be laid with specified 
mortar to be prepared in accordance with IS –2250. Brick works shall be laid in English 
Bond unless otherwise specified. Half or cut bricks shall not be used except when 
needed to complete the bond. Each course shall be taken up truly plumb, if battered, the 
batter is to be truly maintained.  The level of brickwork shall be checked up at every one 
metre interval. Bricks shall be laid with frogs upward, while laying bricks shall be 
thoroughly bedded and flushed in mortar and taped into position with a wooden mallet 
and the superfluous mortar removed. Walls of all structures shall be carried up regularly 
in all cases, leaving no part, one metre lower than the other. Where the masonry of one 
part has to be delayed, the work shall be raked back according to bond (and not toothed) 
an angle not exceeding 45 Deg. But the raking back should not start within 60cm. of a 
corner vertical joints in alternate courses shall come directly over one another. The 
brickwork shall not be raised more than 14 courses per day. All iron fixtures, pipes, 
conduits, drains, sleeves, bolts, holdfasts of doors and windows etc. which are required 
to be built in walls shall be embedded in cement mortar or cement concrete as specified, 
in their correct position as the work proceeds. 
 
Joints  
 
Joints shall be restricted to 6 mm in first class brickwork and 10mm in second class brick 
work. All bed joints shall be normal to the pressure upon them, radial in arches and at 
right angles to the face in battered retaining walls. Care shall be taken that all joints are 
fully mortared (proportion as specified in the schedule items) well flushed up and in case 
where no pointing to be done, neatly struck at the work proceeds.  The joints in faces 
which are to be plastered or pointed shall be squarely raked out to a depth of 12 mm 
while the mortar is still green. The raked joints shall be well brushed to remove loose 
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particles. After the work the faces of work shall be cleared well by brush so as to remove 
any splashed mortar during the course of raising the brickwork. 
 

 
Curing  

 
Green work shall be protected from rain by suitable covering. Masonry work shall be kept 
thoroughly well watered on all faces for atleast 10 days after completion. In case of fat 
lime mortar curing shall commence two days after laying of masonry and shall continue 
for seven days. 
 

6. Scaffolding  
 
Scaffolding will generally be single but may be double if warranted for the particular work 
as approved by the Engineer-in-charge. The contractor shall take all measure to ensure 
safety of work and the working people.  Payment for brickwork shall be made on cubic 
metre basis on the volume of actual work done. Half brick wall and brick on edge wall 
shall be paid on square metre basis. The rate of brick work shall include scaffolding and 
all items mentioned above and no extra payment will be made for cutting bricks if 
required either for openings or for rounding or insertions or for recesses at the time of 
brick wall construction. 
 

7. Damp Proof Course 
 
Damp proof course shall either be with cement concrete or with cement mortar of 
specified thickness as mentioned in the relevant item of schedule. Damp proof course 
shall not be carried across doorways. It shall be laid for all walls except verandah 
retaining wall or for particular wall only directed by the Engineer-in-charge. It shall be laid 
flush with floor level or as instructed by the Engineer-in-charge.  Damp proof course with 
cement concrete shall be of 25 or 38 mm thick in cement concrete M15/M20 as specified 
using 12mm. and down size aggregate well rammed and smoothened with trowel. It will 
be kept wet for 40 hours and after it has dried, two coats of hot bitumen shall be applied 
over it and allowed it to dry after which sand shall be sprinkled over it.  Damp proof 
course with cement mortar shall be 12 or 20 mm thick in cement mortar 1:3 well mixed 
with crude oil at 5% by weight of cement used. 
 

8.  Cement Plastering: 
 
Cement plastering shall be in accordance with IS – 1661 and TNBP –56 & 57, Cement 
mortar shall conform to IS – 269. The mortar of specified mix and thickness shall be 
used. 
 
The surface to be plastered shall be thoroughly cleaned so that it is free from dust, oil, 
salts etc., the joints of masonry shall be racked out to a depth of atleast 12 mm. On 
cement concrete surfaces the surface shall be cleaned with wire brush and scarified by 
lines with trowel or hacking done. The surfaces in both cases shall be washed properly 
and kept wet for 4 hours before plastering is commenced.  Plastering shall be started 
from top and gradually worked down towards the floor. It shall not at any place be thinner 
than specified. To ensure even thickness plaster of about 15 cm X 15 cm shall be first 
applied horizontally and vertically at not more than 2 metres intervals over the entire 
surface to serve as gauges. The surface of these gauges shall be truly in the plane of 
finished surface. The mortar shall then be laid in the wall or other surfaces between the 
gauges and finished even. All corners shall be rounded to a radius of 24 mm unless 
otherwise directed. The contractor shall not be paid for any extra thickness of plaster 
done than as specified.  Plaster, when more than 15 mm thick shall be applied in two 
coals, a base coat followed by the finishing coat. Thickness of the base coat shall be just 
sufficient to fill up unevenness in the surface, no single coat, however, shall exceed 
12mm in thickness. The under coat shall be roughened or scratched before it is fully 
hardened.  Curing shall start 24 hours after the plaster is laid. It shall be kept wet for 14 
days. During this period it shall be suitably protected from all damages at the contractor‟s 
cost by such means as approved by the Engineer-in-charge.  Any cracks which appear 
in the surface shall be cut out in rectangular shape and redone as directed by the 
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Engineer-in-charge. Wherever specified standard waterproofing compound as approved 
by the Engineer-in-charge shall be added to the mortar at the rate of 2% or as specified 
by the manufacturer by the weight of cement for which the rate shall be paid separately. 
The rate for plastering shall include cost of scaffolding, swing etc., needed for the work 
with labour and material all complete. 
 
 
 

9.   Steel Door, Windows and Ventilators:  
 
All steel doors, windows and ventilators shall conform to IS – 1038, IS – 1361 and IS 
1081 or equivalent as mentioned in the bill of quantities and as approved by the 
Engineer-in-charge.  Rolled steel sections shall conform to Is – 226.  The sections shall 
be cold straightened and finished goods shall be free from bends and other defects. 
Materials used in the fabrication shall be the best procurable and conforming to relevant 
IS specification. Thickness and specification of the glass to be provided shall be as 
indicated in the relevant item of the bill of quantities. Glass shall be free from flaws, 
specks, bubbles, etc., Bolts, nuts, screws, peg stays and other mild steel fittings shall be 
treated for corrosion as per relevant Indian Standards.   Putty for glazing shall conform to 
IS – 420. 
Doors, windows and ventilators, etc., shall be truly square and free from twist and warp. 
They shall be constructed of sections which have been cut to the required lengths and 
welded or riveted at the corners as per standard specifications. 
All steel surfaces shall first be thoroughly cleaned free of rust scale or dirt and mill scale 
by approved means and shall be painted with one coat of approved primer conforming IS 
– 102 before despatch. Alternatively if specified they may be galvanised by the “Hot dip” 
zinc spray or electro galvanising process described IS – 1361. Doors, windows and 
ventilators shall be fixed in positions, as specified under IS 1081. 
Whenever contractor is required to supply the doors, windows and ventilators etc., he 
shall first submit to the Engineer-in-charge, the details about source of supply, detailed 
drawing and specifications etc, for prior approval. 
 

10. M.S Rolling Shutters:  
 
It shall be of approved quality, made out of 18 gauge 75 mm black laths mechanically 
operated by reduction gear type mechanism. It shall be fitted with two self-aligning ball 
bearing with locking arrangements (both inside and outside) including M.S  pressed side 
guides bottom rails brackets and top rolling spring pressed etc., complete  provided with 
locking arrangements for padlocks, pulling hooks, handles, top cover etc., It shall be 
painted with one coat of approved primer conforming to Is – 102 before dispatch. 
 

11.  Wooden Doors, Windows and Ventilators:  
 
All wood work for doors, windows, ventilators cup board, shelves, etc., conform to 
relevant IS specification and TNBP 82 and shall be well seasoned teak wood or well-
seasoned country wood (pillamarudu or karumarudu) as the case may be. Timber shall 
be best quality and shall be free from knots, injurious open shales, bore holes, decay, 
soft or spongy spots, hollow pockets and all other defects and blemishes. Timber shall 
conform to IS 1003 (Part 1).  Size of doors, windows and ventilators shall as specified in 
the relevant item of schedule and detailed drawings and generally in conformity with IS – 
1003, part I and part II.  The rates for doors, windows and ventilators etc., shall be for the 
finished work inclusive of fixing them in position with necessary iron hold fasts and 
furniture fitting of oxidized iron or aluminium or oxidized brass as stated in the description 
of the relevant items of the bill of quantities and as directed by the Engineer-in-charge. 
Fittings and furniture shall be of best quality and machine made and robust type. 
Wherever glazed shutters are to be provided, the cost of glass panes of specified 
thickness and fixing them in position should be included in the quoted rate. All glass shall 
be of superior quality from approved manufacturer. In case of solid core flush doors, they 
should conform to IS: 2202 Part I and Part II. The flush door shutters should have a 
finished thickness as specified in the scheduled item. Flush door shutters shall be 
obtained from firms of repute as approved by the Engineer-in-charge. 
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12.  ROOFING: (A) R.C.C Slabs:  
 
Roof slab shall be of RCC of specified mix conforming to IS: 456, with adequate main 
tensile, transverse and adhesive reinforcement of ribbed steel bars of mild steel rounds. 
Unless otherwise mentioned the rates for RCC slab shall include cost of concrete, 
centering and shuttering charges, vibration charges, rounding of corners, curing and 
finishing etc., complete. Expansion joints in reinforced cement slabs shall be as per 
TNBP 30.  The ceiling should be finished as per Clause 30 of TNBP. No extra payment 
shall be made towards cost of ceiling plaster necessitated on account of defective 
centering materials used or poor workmanship. 
The top of roof slab shall be finished with weathering course treatment if so specified. 
The weathering course work shall conform to TNBP 44-HJ and consist of concrete with 
broken brick in neat slacked lime of specified thickness finished  with one course of 
pressed split tiles / pressed tiles of specified thickness and size as described in the bill of 
quantities. 
 

(B)  Roofing and Side Cladding with A.C. sheets:  
 

The A.C. sheets shall be of specified and approved quality and shall conform to IS 459- 

1962 in all respects. The sheet shall be laid with the smooth side upwards and with a 

minimum end lap of 15cm. and for every flatter slopes this should be 20cm. The laying 

operation shall include scaffolding works involved. Sheets shall be secured to the purlins 

by means of 8mm galvanized iron J or L hook bolts and nuts. The grip of the hook bolt 

on the side of the purlin shall be not less than 25mm.  Each bolt shall have a bitumen 

washer and galvanized iron washer placed over the sheet before the nuts are screwed 

down from above. Hole for hook bolts etc., shall be drilled and not punched in the ridges 

of the corrugations in the exact positions. The diameter of these holes shall 1.5 mm more 

than the diameter of the fixing bolts. The payment will be square metre basis of the laid 

area. 

 

13. A.C. Rain Water Pipes  
 

The pipes shall be of standard quality conforming to IS 1628. These shall be straight, 

true smooth and regular in thickness. They shall be free from cracks and other flaws. 

The supply shall include all necessary pipe fittings and accessories. 

All pipes shall be fixed to wall or columns by standard M.S butt holder clamps of 

approved make. The spigot of the upper pipe shall be properly fitted into the socket of 

the lower pipe, such that there is uniform annular space for filling with the jointing 

materials. One third depth of this annular space is to be filled with spun yarn soaked in 

bitumen of approved quality and properly pressed with caulking tool. The remaining two, 

third depth of the joint is to be filled with Cement Mortar 1:2 (1Cement: 2 coarse sand) 

and shall be pressed with caulking tool and finished smooth at the top at an angle of 45 

Deg. sloping up.  The rate shall include supplying and fixing pipes with specials and 

accessories, including sizing as required, jointing, testing, cutting of walls and making 

good necessary scaffolding etc., complete. 
 

 

14.  Flooring: 
 

Flooring shall consist of a base course of cement concrete of specified thickness and 

proportion laid over the compacted earth or sand filling as specified and a finishing layer 

of concrete, mosaic, glazed tiles or any other material as specified to be laid. Flooring 

work for Factory shop floors as well as mosaic flooring shall be done as per the special 

specifications.  The bed flooring shall be prepared either level or sloped as per relevant 

drawing or as instructed by the Engineer-in-charge. Filling in basement with earth or 

sand shall be in accordance with TNBP 25.  On the prepared bed, cement concrete of 

specified mix and thickness shall be laid and well consolidated. 
 
A. Ellis pattern, 1

st
 Sort Flooring 
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On the clean wet surface of the concrete base before it has set, will be laid a layer of 
cement concrete to give a finished depth of 20/25 mm over the base concrete. The 
cement concrete will be of 1:3 proportion (one cement and 3 hard broken stone 
chippings 3 to 10 mm Size). To make a coloured floor red oxide iron powder or other 
approved materials should be mixed with cement at the rate 10% of the weight of cement 
or as directed by the Engineer-in-charge.  Ellis pattern flooring shall be done as 
described under clause 41-G of TNBP. 
 
 
 
B. Glazed Tile Flooring 
 

The tiles shall be of ceramic white or coloured and of specified dimensions as described 

in the schedule item. The top surface of tiles shall be glazed with a neat finish of uniform 

colour and texture and free from flaws, cracks, craze, specks or other imperfections.  

Tiles shall be true and shape with straight edges, non-absorbing and non – fading. 

Samples of tiles together with manufacturer‟s literature shall be submitted to the 

Engineer-in-charge for approval. Tiles shall conform to IS 177 latest. 

Over the prepared surface of the floor a bedding layer of Cement Mortar (1:3) of 

specified thickness shall be laid-in-proper level and slope using screed patterns. The 

bedding layer shall be deeply scratched while it is set.   A mortar set bed of 6mm 

thickness in cement lime mortar 1:1:3 (one cement one lime putty and three sand), shall 

be laid over the bedding layer. After mortar setting, bed has been leveled, a skin of neat 

cement shall be trowelled to the mortar setting bed immediately before the tiles are set. 

As soon as the mortar setting bed has sufficiently hardened, all tiles shall be finally 

secured in place and gently beaten in and finished surface brought to desired level. 

When grouting the glazed tiles, special care shall be taken to prevent scratching of the 

glazed surface. Joints shall be pointed with white or coloured cement to match the tile 

surface and cured. No joint shall be more than 1.5 mm thick. 
 

15.  White Washing and Colour Washing 
 
White washing and colour washing shall be done as per clauses 63 and 64 of TNBP. 
The surface shall be thoroughly cleaned off mortar drops and foreign matter. All 
patchings must be scraped properly. The white washing shall be done from pure shell 
lime / Janathacem.  Samples of lime shall be got approved by the Engineer-in-charge. 
The wash shall be applied with a brush, the coats being laid on vertically and horizontally 
alternatively, each coat being allowed to dry before next coat is applied. For colour 
washing the desired shade shall be obtained by mixing approved quantity of colouring 
matter or distemper with shell lime solution and applied as per white. The contractor shall 
take every precaution to prevent white wash being splashed on wall, floor and other 
places and articles not to be white washed. No colour wash shall be done unless a 
sample pattern of the mixed colour has been approved by the Engineer-in-charge.  The 
rates shall be inclusive of scaffolding charges, cost of ladder etc, 
 

16.  Painting  
 
All painting work shall be done in accordance with TNBP-66 and the relevant Indian 
Standard Specifications. Paints, varnishes, cement paints etc., shall be the highest grade 
products of well-known approved manufacturer and shall be delivered to site in original 
sealed containers. It is desired that materials of one manufacturer only shall be used as 
far as possible. Colours shall be uniform and nonfading.  Samples of all colours selected 
shall be submitted to the Engineer in charge for approval before bulk purchase is made. 
All finished work shall match corresponding samples kept with the Engineer. 
 
Preparation of Surface:  
 
Before painting wooden surfaces, protruding timber fibres shall be removed and nail 
marks shall be    covered with putty. The surface shall be thoroughly cleaned and sand 
prepared. In case of steel work it shall be scraped, well brushed and cleaned free of rust, 
scale dirt. Base preparation for painting concrete, masonry and plastered surfaces shall 
be carried out as per IS 2395 – Part I. Before actually proceeding with the work of 
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painting the concrete, masonry and plastered surfaces, it shall be verified that the 
surfaces shall be completely dry, free from efflorescence and alkaline effect. 
 

Application  

 
The primer shall be applied with brushes and spread as evenly and as smooth as 
possible. For steel work a priming coat of Red Oxide / Zinc Chromate paint shall be 
applied. Painting shall be done by skilled labourers in a work-man like manner. All coats 
shall be of proper consistency and shall be well brushed out, so that no brush marks are 
visible. The under coating should be nearest to the specified colour of the finishing coat. 
Unless otherwise specified ready mixed synthetic enamel paints shall be used for 
painting, wood and steel work. Under coats should be completely dry before finishing 
coat is taken up. Priming coat and under coat shall be rubbed with sand paper and 
dusted clean. The finished coat of approved paint shall then be applied. 
 

17.  Cement Painting 
 
Cement Paint solution shall be applied to the surface with hair brushes in a number of 
coats to get uniform finish. After the first coat of paints has hardened, it shall be cured 
with water atleast for 24 hours. The surface shall be wetted again before the application 
of the second coat. Atleast 24 hours should lapse between the two coats, number of 
coats shall be as specified in the schedule of quantities. It shall be kept damp atleast for 
seven days. 
 

18.  French Polish 
 
French polish to be used shall comply with IS 348.   Polishing shall be obtained by 
dissolving 1 lbs, of shellac in one gallan of methylated spirit without applying any source 
of heat. After the shellac has dissolved ¼ lbs of cobalt, ¼ lbs of lobano and 0.4 oz of 
crystals of desired pigment shall be added. The solution shall be applied with a pad of 
fine muslin cloth tied as per general practice. The pad shall be dipped into the solution 
and wrung with  fingers and be rubbed  hard on the surface in this way, the first coat is to 
be given after this gets dried up, the successive coats shall be given in the same fashion 
till the mirror like surface  is obtained. The wood to be polished shall be first applied with 
a filler composed of 1.25 Kg. of whiting mixed with one litre of methylated spirit and then 
sand papered when dry.  The finished surface shall have uniform texture and gloss. 
Approved transparent sealer shall only be used in base preparation. 
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH 
VARIOUS LABOUR LAWS BY THE CONTRACTORS FOR BHEL 
 
 
1. The Contractor shall not employ in connection with the work any person who has 
not completed 18 years of age. 
 
2. The Contractor shall in respect of labour employed by him either directly or 
through subcontractors, comply with or cause to be complied with the following statutory 
provisions and rules and in regard to all matters provided therein. 
 

a) The Contract Labour (Regulation & Abolition) Act 1970  and the related      
             Tamil Nadu Rules. 
b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules. 
c) The Payment of Wages Act 1936 and the related Tamil Nadu Rules. 
d) The Factories Act 1948 and the related Tamil Nadu Rules. 
e) The Employee‟s Provident Fund & Miscellaneous Provisions Act 1952. 
f) The Employees State Insurance Act 1948. 
g) The Workmen Compensation Act 1923. 
h) The Industrial Disputes Act 1947. 
i) The Payment of Bonus Act 1965. 

and any other law or modifications to the above or to the Rules made thereunder from 
time to time. 
 

REGISTRATION AND LICENSING 
 
3. Every Contractor shall register his name with the Welfare Section of BHEL 
before taking up the work awarded to him by giving the following information and getting 
a Code Number :  
 

a) The Name of the Contractor 
b) Nature of Contract Work 
c) Period of work 
d) Number of maximum labour employed by him on any one day 
e) License No. & Date (Applicable in case of contractor employing 20 or   
             more workers)  
f) Whether enrolled for PF, ESI, etc., and enrolment No. 

 
This information is called for, for the purpose of informing the Inspectorate of Factories 
whenever they call for information regarding contracts. 
 
4. The Contractor employing 20 or more workmen is required to obtain license from 
the authorities (The Deputy Chief Inspector of Factories / Assistant Commissioner of 
Labour as the case may be). The license shall be amended and / or renewed wherever, 
there is an increase in the workmen employed by him or in the event of contract being 
extended or renewed. The Contractor shall inform the licence number to the BHEL 
Management before taking up the work. 
 
5. The Contractor (Licensed or unlicensed) shall promptly furnish every information 
and document required by BHEL authorities for the purpose of fulfilling their obligations 
as Principal Employer and / or Occupier of the Factory and shall render all necessary 
assistance for the same. 
 

WAGES 
 
The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State 
Minimum Wages as applicable under law from time to time.   
 

The labourers engaged in this contract shall be paid additional payment as 
mentioned below in addition to the payment of Minimum wages as stated above. 
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Normally the revision will be with effect from 1
st

 April of every year. Tenderers are 
requested to quote their offer after taking into account of the above factor also. 
 
a) Unskilled Worker  Rs. 3200 per month 
b)  Semi-skilled Worker  Rs. 3700 per month 
c) Skilled Worker / Supervisor Rs. 4100 per month 

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the 
payment of Bonus Act 1965 for the total wages paid (i.e.) Payment of minimum 
wages and additional payment as mentioned above. 
 
The Contractor shall have to remit EPF & ESI contributions at the rates applicable 
under law to the authorities concerned for the total wages paid ( i.e.) Payment of 
minimum wages and additional payment as mentioned above. 
 
At present the Tamil Nadu State Government Minimum wages declared is 
enclosed for your reference (Ref.Page No.9).  
 
6. The Contractor shall fix wage periods in respect of which wages shall be 
payable. No wage period shall exceed one month. 
 
7. The Contractor shall ensure payment of wages to the contract labour employed 
by him within three days from the end of wage period in case the wage period is one 
week or a fortnight and in all other cases before 10

th
 day of the following month. 

 
8. All Payment of wages shall be made on working days at the work site and during 
the working time and on date notified in advance. In case the work is completed before 
the expiry of the wage period final payment shall be made within 48 hours of the last 
working day. 
 
9. Where the employment of any worker is terminated by or on behalf of the 
Contractor, the wages earned by him shall be paid before the expiry of the second 
working day from the day on which his employment is terminated. 
 
10. Wages due to every worker shall be paid to him direct or to the person 
authorized by him in this behalf. All wages shall be paid in current coin or currency in 
both. 
 
11. The Contractor shall ensure the disbursement of wages in the presence of such 
authorized representative of BHEL Management. 
 
12. The above payment shall be verified by the authorized officer / representative of 
BHEL with the following certificate of the payment sheet “Certified that the amount 
shown in Column No…….…. has been paid to the workmen concerned in my presence 
on ………..at……………. 
 
13. A certificate of payment shall be furnished in duplicate by the Contractor to the 
Engineer in charge each month in Form „A‟. 
 
14. A notice showing the wage period and the place and time of disbursement of 
wages shall be displayed at the place of work and a copy to be sent to the Welfare 
Department by the Contractor under acknowledgement. 
 
15. Notices showing the rate of wages, weekly rest  days, hours of work, wage 
period, date of  payment of wages, names and addresses  of the Inspector having 
jurisdiction, the date of unpaid wages shall be displayed  in Tamil and English in 
conspicuous  places at the establishment and  at work site by the Contractor. The 
Contractor shall inform  the BHEL Management every month the details of contract 
labour  engaged  for contract in this following form :  
 
a) Serial Number 
b) Location 
c) Period of work 
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d) No. of contract labour engaged during the month 
e) No. of days worked 
f) No. of men worked 
g) Wages paid to workers 
  
The above statement shall be furnished to BHEL Management at the end of every 
month. 
 

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS 
 
16. The following documents / formats under Contract Labour (Regulation & 
Abolition) Act 1970 and Tamil Nadu Rules thereunder shall be maintained by each 
contractor. 
 

a) Register  of persons employed by the Contractor 
b) Employment Card 
c) Service Certificate 
d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime    
 Register,  

Register of Fines, Register of Advances etc, 
 
17. The Contractor shall display the abstract of the Contract Labour (Regulation 
Abolition) Act and the Rules thereunder both in English and Tamil. 
 
18. Half yearly Return shall be sent by the Contractor in duplicate to the Licensing 
Officer. 
 
19. The Contractor shall submit the returns required under the Contract Labour 
(Regulation & Abolition) Act 1970 periodically to BHEL Management. 
 
 
20. The Contractor shall without fail give upto date information in writing of the 
attendance of the workers employed by him. 
 
21. The Contractor shall ensure that his workers keep and produce their 
Employment Card when coming to duty and take them back when leaving duty. 
 
22. All the above registers and records shall be preserved in original for a period of 
three years. All the registers, records and notice maintained under the Act and rules shall 
be produced on demand by Inspector or any authority under the Act. 
 

WORKING HOURS AND WORKING CONDITIONS 
 
23. No worker shall be required or allowed to work on Sunday unless he has or will 
have a holiday on anyone of the three days before or after the said day. 
 
24. The Contractor shall inform BHEL Management in the prescribed form details of 
the contract workers scheduled to work on Sunday, the day of rest and also indicate the 
substituted holiday in lieu thereof. This shall be intimated two days in advance before his 
workmen are booked for work on Sunday. 
 
25. The contract labour working for more than nine hours in any day or for more than 
48 hours in any week shall be paid wages at the rate of twice the ordinary rate of wages 
in accordance with the provisions of Sections 59 of the Factories Act 1948. 
 
26. The Contractor shall provide all safety devices and personal protective 
equipment to his workmen at his own cost and shall ensure that his workmen wear / use 
such devices or equipment provided to them while doing the work and there should not 
be any relaxation on this. 
 
27. The Contractor shall give four paid National Holidays to his workers, viz., 26

th
 

January, 1
st
 May, 15th August and 2

nd
 October. 
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28. The Contractor shall ensure that his workmen vacate the premises after the shift 
is over. 
 
29. The Contractor shall give leave with wages to his workmen who have worked for 
a period of 240 days or more in the Factory premises during a calendar year.  This leave 
shall be allowed during the subsequent calendar year at the rate of one day for every 20 
days of work performed by the worker during the previous calendar year.  The worker 
whose services commences on a day other than the first of January shall be entitled to 
leave with wages at the above rate (One day for every 20 days of work) only if he had 
worked for a minimum of 2 /3 of the total  number of days in the reminder of the calendar 
year. This leave will be admissible only during the subsequent calendar year. 
 
30. No woman worker shall be required or allowed to work in the Factory except 
between the hours of 6.00 A.M. and 7.00 P.M. 
 
31. The Contractor shall comply with the provisions relating to Welfare and Health 
facilities as provided in the Contract Labour (Regulation and Abolition) Act 1970 read 
with the Tamil Nadu Contract Labour Rules 1975. 
 

NOTICE OF ACCIDENTS 
 

32. Notwithstanding anything contrary to this, in the event of accident the contractor shall be 
required to fill injury report and submit the Engineer in charge immediately and ensure 
the compliances of ESI / Workmen‟s compensation Act, Factories Act and Rules made 
thereunder. He shall also maintain a register of accident as per the Act. 
 

33. The Contractor shall get the contract labour engaged by him insured under Workmen‟s 
Compensation policy from General Insurance Corporation of India before actually 
starting the work of contract.  The insurance coverage should be for the entire period of 
Contract. The Contract shall comply with the provisions of the Workmen‟s Compensation 
Act 1923. (This should be read in conjunction with the provisions of ESI Act )  
 
COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS 
PROVISIONS ACT 
 

34. The contractor shall ensure that all his workmen are covered under the Employee‟s State 
Insurance Act and produce to BHEL such Registration Number / Enrolment Number 
before executing the contract work. 
 

35. The Contractor shall regularly pay the amount of contribution. i.e., employer‟s 
contributions as well as employees‟ contribution pursuance of the above scheme as fixed 
from time to time. The Contribution payable presently is 1.75% wages to be recovered 
from his workmen and 4.75% of wages to be contributed by the Contractor. Contributions 
recovered from employee and contribution made by the contractor may be rounded to 
the next higher multiples of five paise. 
 

36. The Contractor shall take note of any amendment that may be brought forth in the above 
contribution rate and act accordingly. 
 

37. The contractor shall ensure that his workmen are covered under the EPF & 
Miscellaneous Provisions Act 1952 and accordingly produce to the BHEL Management 
the registration / enrolment number before awarding of contract work.  As per the 
existing provisions every worker shall be entitled and required to become a member of 
the fund. The employee‟s contribution payable at present is 12% of wages which will be 
recovered by the contractor from the wages of his workmen and the contractor should 
pay equal contribution. The contractor is also liable to pay any administrative charges in 
this behalf that may be decided from time to time. It will be the responsibility of the 
contractor to ensure such contribution payable in respect of workmen employed through 
sub-contractors also. 
 



 43 
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

38. The Contractor shall take note of any amendment in the rate of contribution payable 
under the scheme from time to time. 
 

39. The Contractor shall within seven days of the close of every month submit to BHEL a 
statement showing the amount of contribution payable / paid for employees engaged by 
him or through him and shall also furnish to BHEL such information as Principal 
Employer is required to furnish under the provisions of the ESI Act and PF as well as the 
schemes made thereunder to the authorities concerned. 
 

40. Whenever any sum of money is found to be recoverable from or payable  by the 
contractor under the above Act, the sum shall be deducted from any sum that may be 
due or which at any time thereafter may become due to the Contractor under this 
contract or under any other  contract or from his security deposit.  In case the recoveries 
are not sufficient to satisfy the claim, the contractor shall pay the balance thereof on 
demand.  In case any recoveries are made under this clause from security deposit, the 
contractor shall immediately thereafter pay such further sums as may be required to 
replenish the shortage caused by such recoveries in amount of security deposit. 
 

41. The Contractor shall abide by all the labour and other laws applicable to contract labour / 
worker under this contract  and shall at all times keep BHEL indemnified against all 
loses, claims, prosecutions under any law. 
 

42. In case of non-compliance of any of the provisions of the Acts and in case BHEL having 
complied with the same, BHEL will be entitled to recover the same from the contractor / 
sub-contractor. 
 

43. Non-exercise of any of the powers or rights available to BHEL hereunder or under any 
law, shall not in any way operate as waiver thereof. 
 
Note:  The Specimen forms for the following are available in BHEL. 
 
1)  Form „A‟  - Payment Certificate 
 
2) Form IV   - Application for License 
 
3) Form XIII  - Register of Workmen employed by contractor 
 
4) Form XIV  - Employment Card 
 
5) Form XV  - Service Certificate 
 
6) Form XVI  - Muster Roll 
 
7) Form XVII  - Register of wages 
 
8) Form XIX   - Wage slip 
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CHAPTER- I 
 

1. DEFINITIONS 
 
In these General Conditions of Contract, the following terms shall have the meaning 
hereby assigned to them except where the context otherwise requires:- 
 

a) The “CONTRACT” means the documents forming the tender and acceptance 
thereof, together with all documents referred to therein including General and 
Special Conditions of Contract, Schedules „A‟, „B‟, „C‟, „D‟, „E‟, and  / or General 
Summary attached to the form of tender, the Bharat Heavy Electricals Limited, 
Schedule of Rates as amended  and in force the Specifications and the 
Drawings.  All these documents as applicable taken together shall be deemed to 
form one Contract and shall be complementary to one another. 

 
b) The “TENDER DOCUMENTS” means the form of Tender the applicable 

Schedules „A‟, „B‟, „C‟, „D‟, „E‟, and  / or General Summary, General and Special 
Conditions of Contract and the Specification and / or Drawings as given to 
Contractors on payment for the purpose of preparing their tenders. 

 
c) The “WORK” means the work described in the tender documents in individual 

work orders and/or accompanying Drawings and Specifications as may be 
issued from time to time to the Contractor by the Engineer–in– charge within the 
powers conferred upon them, including all modified or additional works and 
obligations to be carried out either at the site or at any Factory Workshop or 
other place as required for the performance of the Contract. 

 
d) The “SITE” means the lands and/or other places on, in into or through which the 

work is to be executed under the Contract or any adjacent land, path or street 
which may be allotted to or used for the purpose of carrying out the contract. 

 
e) The “CONTRACTOR” means the individual, firm or Company, whether 

incorporated or not undertaking the work and shall include the legal personal 
representatives of such individuals or the persons composing the firm or 
Company, or the successors of the firm or Company and the permitted assigns 
of such individual or firm or Company. 

 
f) The “Engineer–in–charge” means the Engineer who is incharge for the works 

referred. 

 
CHAPTER II 

 
SCOPE OF CONTRACT 
 
2.  Heading to the Contract: 
 
 The heading to these conditions shall not affect the interpretation thereof. 

 
3. Contract Documents 
 

The Accepting Officer shall furnish to the Contractor on demand “FREE OF 
COST” three copies of signed drawings and one copy of the signed agreement 
comprising of preamble to agreement, General and Special Specifications, 
Schedule „A‟, „B‟, „C‟, & „E‟, etc., (but excluding General Conditions of Contract 
and Drawings) and three copies of all further drawings issued during the 
progress of work. 
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However, for any additional copies of the agreement or drawings required by the 
Contractor the same will be supplied on payment at the specified cost. 
The Contractor shall keep one copy of all the Drawings and the Specifications at 
the site and the Engineer-in-charge or his representative shall have access to 
them at all reasonable times.  
None of these documents shall be used by the contractor for any purpose other 
than that of this contract. 
The Contractor shall take necessary steps to ensure that all persons employed 
on any work in connection with this contract have noticed that the Indian official 
Secrets Act 1923 (XIX of 1923) applies to them and shall continue so to apply 
even after the execution of such works under the contract. 
 

4. Works to be Carried Out    
 

The Contract shall, except as provided under Schedules ‟B‟ and „C‟ include all  
labour, materials, tools, plants equipment and transport which may be required 
in preparation for, and in the entire execution and full completion of the work.  
Schedule „A‟ shall be deemed to have been prepared in accordance with good 
practice and recognized principles and unless otherwise stated, the descriptions 
given therein shall be held to include waste on materials carriage and cartage, 
lead, return of empties, hoisting, setting, fitting in position and all other labour 
necessary in and for the entire execution and full completion aforesaid.  Any 
error in description or quantity in schedule „A‟ or any omission there from shall 
not vitiate the Contract or release the Contractor from the execution of the whole 
or any part of the work comprised therein according to the Drawings and 
Specifications, or from any of his obligations under the Contract.  The insertion 
of the name of any firm of suppliers in the Tender Documents is for the purpose 
of obtaining a particular class or quality of materials or workmanship but the 
articles or materials specified may be obtained from any other firm subject to 
prior written approval of the Engineer – in – charge. 
In the case of a discrepancy between Schedule „A‟ the specification and / or the 
Drawing, the Accepting Officer shall be the sole deciding authority as to which 
shall prevail and his decision shall be final and conclusive.  If neither Drawings 
nor Specifications contain any mention of minor details of construction, which in 
the opinion of the Accepting Officer whose decision shall be final and conclusive, 
are reasonable and obviously and fairly intended for the satisfactory completion 
of the work, such details shall be provided by the Contractor without any extra 
cost as if they were specially mentioned and shall be deemed to be included in 
the contract. 
The contractor will be deemed to have satisfied himself as to the nature of the 
site, local facilities of access and all matters affecting the execution and 
completion of the work.  No extra charges consequent on any mis-understanding 
in these respects or otherwise will be allowed. 

 

5. Provisional Items 

             The full amount of provisional lumpsums and the value annexed to each 
provisional item inserted in the tender documents shall be deducted from the 
contract sum and the value of work ordered and executed thereunder shall be 
ascertained by measurement or valuation as for deviations. 
No work under these items is to be begun without instructions in writing from the 
Engineer-in-charge. 
The extent of quantities or items described as “Provisional” shall not be held to 
guarantee or limit the amount and description of the work to be executed by the 
contractor either in respect of the items concerned or the work as a whole. 
No addition or deduction shall be made by the Contractor to the amount of the 
provisional lumpsums as included in the tender documents. 
 
 
 

 

6. Deviations 
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The contractor shall not make any alteration in addition to or omission from the 
work as described in the tender documents except in pursuance of the written 
instructions of the Engineer-in-charge.  No such deviation from the work 
described in the tender documents shall be valid unless the same has been 
specifically confirmed and accepted by the Accepting Officer in writing and 
incorporated in the contract. 
The Accepting Officer may deviate either by way of addition or deduction, from 
the work so described, provided that the contract sum be not thereby varied on 
the whole by more than the percentage set out in the tender documents.  The 
value of all addition and deductions will be added to, or deducted from the 
contract sum.  Whenever the Accepting Officer intends to exercise such a right, 
his intention shall specify the deviations which are to be made, the lumpsum 
assessment or the proposed basis of payment, the extra time allowed, if any, 
and the date for completion of the entire contract. 
Any objection by the Contractor to any matter concerning the order shall be 
notified by him in writing to the Engineer-in-charge within Seven days from the 
date of such order, but  under no  circumstances  shall  the work be stopped 
(unless so ordered by the Engineer-in-charge) owing to differences or 
controversy that may arise from such an objection. In the absence of such a 
notification of objection by the contractor, he will be deemed to have accepted 
the order and the conditions stated therein.  In the event of the contractor failing 
to agree with the Engineer-in charge regarding the terms of the proposed 
deviation, the objection shall be referred to the Project Manager whose decision 
shall be final conclusive and binding on the Contractor. 

 
7. Time 

             Time is the essence of the contract and is specified in the tender document or in 
each individual Work Order.  
As soon as possible after the contract is let or any substantial Work Order is 
placed and before work under is to begin, the Engineer-in-charge and the 
Contractor shall agree to a Time and Progress Chart.  The Chart shall be 
prepared in direct relation to the time stated in the Tender Documents or the 
Work Order for the completion of the individual items thereof and/the contract or 
order as a whole.  It shall indicate the forecast of the dates for the 
commencement of the various trade processes or sequences of the work, and 
shall be amended as may be required by agreement between the Engineer-in-
charge and the Contractor within the limitation of the time imposed in the Tender 
Documents or Order. 
In the absence of any specific Time and Progress chart to be agreed to between 
the Contractor and the Engineer–in–charge, the contractor shall ensure and 
maintain uninterrupted progress of the work such that the entire work shall be 
completed within the time imposed in the Tender Documents or Order and that 
the proportion of work completed upto any time in relation to the entire work to 
be under the Contractor Order shall not be less than the proportion that the time 
elapsed bears to the total time of completion provided in the Tender Documents 
or Order. 
The contractor shall suspend the execution of the work, or any part or parts 
thereof whenever called upon in writing by the Engineer–in–charge to do so, and 
shall not resume work thereon until so directed in writing by the Engineer –in–
charge.  The Contractor will be allowed an extension of time for completion not 
less than the period of suspension.  However, no other claim in this respect for 
compensation or otherwise however will be admitted.  Provided the cause for 
suspension is not attributable to any default on the contractor‟s part to proceed 
with or fulfill the contractual obligations.  This may also be extended to allow for 
alteration of work made by the deviation order. 
 
 

 
8. Stores and Materials 
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The Contractor shall, at his own cost and expense, provide all materials required 
for the works, other than those listed in Schedule „B‟, which are to be supplied by 
Bharat Heavy Electricals Limited.  All materials to be supplied by the Contractor 
shall be of the best kind as described in the specifications and the Contractor 
shall, if requested by the Engineer–in–charge, furnish proof to the satisfaction of 
the Engineer-in-charge, that the materials so comply with the specifications. 
The contractor shall, at his own expense and without delay, supply samples of 
materials proposed to be used in the execution of the work for approval of the 
Engineer–in–charge, who may reject the materials not corresponding either in 
quality or character to the approved samples. 
In the case of stores provided under Schedule „B‟ the Contractor shall bear the 
cost of loading, transporting to site, unloading, storing under cover as required 
assembling and jointing the several parts together as necessary and 
incorporating or fixing these stores materials in the work, including all 
preparatory work of whatever description as may be required, and of closing, 
preparing, loading and returning empty cases or containers to the place of issue 
without any extra charges. 

 
9. Delay and Extension of Time: 
 
 if, in the opinion of Engineer–in–charge the work is delayed: 
  
 i)   By reason of abnormally bad weather, OR 
 
 ii)  By reason of serious loss or damage by fire, OR 
 

iii)  By reason of Civil commotion, local combination of workmen strike or 
lockout, affecting any of the trades employed on the work OR. 

iv)  by delay on the part of the agency or tradesman engaged by BHEL in  
executing  work not forming part of this contract, OR   

v)  by reason of any other cause which in the absolute discretion of the 
Engineer–in–charge is (when he is the Accepting Officer of the Contract) 
beyond the   Contractor‟s reasonable control, than in such case the 
Accepting Officer on the recommendation of the Engineer-in-charge (or 
higher authority) may make fair and reasonable extension in the 
completion dates of the individual items of work or the contract as a 
whole.  Such extension which will be communicated to the Contractor by 
the Engineer–in–charge in writing shall be final and binding on the 
Contractor.  No other claim in this respect for compensation or other–
wise howsoever is admissible. Upon the happening of any such event 
causing delay, the Contractor shall immediately given notice thereof in 
writing to the Engineer-in-charge but shall nevertheless use constantly 
his best endeavour to prevent or make good the delay and shall do all 
that may reasonably be required to the satisfaction of the Engineer–in–
charge to proceed with the work. 

 
10. Patent Rights: 
 

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee 

of B.H.E.L against any action, claim or proceeding relating to infringement or the 

use of any patent or design or any alleged patent or design rights, and shall pay 

any royalties which may be payable in respect of any article / or part thereof 

included in the contract.  

In the event of any claims being made or action brought against B.H.E.L or any 

agent, or servant or employee of BHEL in respect of matters aforesaid the 

Contractor shall immediately be notified thereof for taking necessary action 

provided that payment of indemnity shall not apply when such infringement has 

taken place in complying with the specific directions issued by the BHEL but the 

Contractor shall pay any royalties payable in respect of any such use. 
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11. Octroi and Other Duties: 
 

All charges on account of Octroi, Terminal or Sales Tax and/or other duties on 

material obtained for the work (excluding materials provided by B.H.E.L on 

payment) shall be borne by the contractor. 

 
12. Royalties: 

Royalties fixed from time to time as per prevalent local rules will be recovered for 

materials, which the Contractor may be allowed to remove from quarries situated 

on land which is in charge of the B.H.E.L authorities. 

 
13. Plant and Equipment: 
 

The Contractor, shall at his own expense, supply all tools, plant and equipment 

(here-in-after referred to as T & P) required for the execution of the contract 

other than those listed in Schedule „C‟ which subject to their availability may be 

hired by B.H.E.L., to the Contractor or issued free for use in the execution of the 

work as specified in Tender Documents. 

 
14. Assignment or Transfer of Contract: 
 

The Contractor shall not, without the prior written approval of the Accepting 

Officer, assign or transfer the Contract or any part thereof, or any share, or 

interest therein to any other person.  No sum of money which may become 

payable under the Contract shall be payable to any person other than the 

Contractor unless the prior written approval of the Accepting Officer to the 

assignment or transfer of such money is given. 

 
14. (a)  Sub Contract: 

 

The Contractor shall not sub–let any portion of the Contract without the prior 

written approval of the Accepting Officer. 

 

15. Compliance to Regulations and Bye Laws: 
 

The Contractor shall conform to the provision of any statute relating to the work 

and regulations and bye-laws of any local authority and of any water and lighting 

Companies or Undertakings with whose system the work is proposed to be 

connected.  He shall, before making any variation from the drawings or the 

specifications that may be necessitated for such connections give the Engineer– 

in– charge notice, specifying the variation proposed to be made and the reasons 

there for and shall not carry out any such variation until he has received 

instructions from the Engineer–in–charge in respect thereof.  The contractor 

shall be bound to give all notice required by Statute Regulations or Bye-laws as 

aforesaid and to pay all fees, and taxes payable to any authority in respect 

thereof. 

 

 

 

 

 

 

 

 

  
CHAPTER III 
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PERFORMANCE OF THE CONTRACT 
 
16. Security Deposit 
 
16.1 Security Deposit should be collected from the successful tenderer.  The rate of 

Security   Deposit will be as below: 
 

Up to    Rs. 10 lakh   10% 
 
Above Rs. 10 lakh upto Rs.50 lakh   1 lakh + 7.5% of the amount Exceeding  

Rs.10 Lakh 
 

Above Rs. 50 lakh 4 lakh + 5 % of the amount exceeding 
Rs.50 Lakh 

 
At least 50% of the security Deposit should be furnished before start of the 
work by the contractor in the form of Demand Draft / Bank Guarantee. 
 

    Security Deposit may be furnished in any one of the following forms:- 
 

i) Cash (as permissible under the Income Tax Act) 
ii) Pay Order, Demand Draft in favour of BHEL. 
iii) Local cheques of scheduled banks in the name of BHEL subject to realization. 
iv) Securities available from Post Offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (Certificates should be held in the  name of Contractor 
furnishing the security and duly  pledged in  favour of BHEL and discharged). 

v) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined 
in the Companies Act subject to a maximum of 50% of the total security deposit 
value.  The balance 50% has to be remitted either by cash or in the other form of 
security. The Bank Guarantee format should have the approval of BHEL. 

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions 
as defined in the Companies Act. The FDR should be in the name of the 
contractor, A/C BHEL, duly discharged on the back. 

vii)  Security deposit can also be recovered at the rate of 10% from the running bills. 
However in such cases at least 50% of the Security Deposit should be collected 
before start of the work and the balance 50% may be recovered from the running 
bills. 

viii)  EMD of the successful tenderer shall be converted and adjusted against the 
security deposit. 

ix) The security deposit shall not carry any interest. 
 

NOTE:   Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be 
subject to hypothecation or endorsement on the documents in favour of 
BHEL. However, BHEL will not be liable or responsible in any manner 
for the collection of interest or renewal of the documents or in any other 
matter connected therewith.  

 All compensation or other sums of money payable by the Contractor to BHEL, 
under the terms of this Contract or under any other contract with BHEL, may be 
deducted from the Security Deposit or realized by the sale of the Securities or 
from the interest arising there from or from any sums which may be due or may 
become due to the Contractor payable by BHEL, on any account whatsoever 
against this Contract or any other Contract with BHEL, and in the event of his 
Security Deposit being reduced by reason of such deductions or sale as 
aforesaid, the Contractor shall, within seven days thereafter, make good in cash 
or in securities endorsed as aforesaid, any sum or sums by which the Security 
Deposit has been so reduced. 

50% of the Security Deposit / may be refunded on completion of the work after    
payment of the final bill and the balance 50% of the Security Deposit is 
refundable only after the expiry of the maintenance period of six (6) months from 
the date of completion of work as stipulated in the Contract concerned. 
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17. Order under the contract 
 
 All orders, notices etc., to be given under the contract shall be in writing 

typescript or printed and if sent by registered post to the address given in the 
tender of the contractor, shall be deemed to have been served on the date when 
in the ordinary course they would have been delivered to him. 

 The contractor shall carry out without delay all orders given to him. 

 
18. Admission to site 
 
 The Contractor shall not enter on (other than for inspection purposes) or take 

possession of the site unless permitted to do so by the Engineer-in-charge.  The 
portions of the Site to be occupied by the Contractor will be clearly defined and 
marked on the site plan, and the Contractor will on no account be allowed to 
extend his operations beyond these areas. 
The Contractor shall provide, if necessary or required at the Site, temporary 
access there to and shall alter, modify and maintain the same as required from 
time to time.  He shall take out and clear away the access route when no longer 
required and restoring the area to its original condition. 
The Engineer-in-charge shall have power to execute other works (whether or not 
connected with the work in the contract agreement) on the site 
contemporaneously with the execution of the original work and Contractor shall 
give reasonable facilities for this purpose. 
B.H.E.L reserves the right of taking over, at any time, any portion of the site 
which they may require and the Contractor shall at his own expense clear such 
portion forthwith.  No photographs of the Site or of the work or any part there of 
shall be taken, published or otherwise circulated without the prior approval of the 
Engineer-in-charge. 
No such approval shall however exempt the contractor from complying with any 
statutory provisions in regard to the taking and publication of such photographs. 
B.H.E.L Officials connected with the Contract shall have the right of entry to the 
Site at all times. 
Engineer - in charge shall have the power to exclude from the site any person 
whose admission there to may, in his opinion be undesirable for any reason 
whatsoever. 

 
19. Contractor‟s Supervision 
 

The Contractor shall either himself supervise the execution of the Contract or 
shall appoint a competent Agent approved by the Engineer–in–charge to act in 
his stead.  The contractor shall employ an Engineer/Agent having at least a 
„Degree of Bachelor of Civil Engineering‟ from a recognized University/on any 
work with a Contract value exceeding rupees two lakhs, and having at least a 
Diploma in civil Engineering from a recognised college, on work with a contract 
value exceeding Rs. 50,000/- but not exceeding  rupees two lakhs. 
The Employment of an Engineer/Agent as aforesaid shall not be necessary if the 
Contractor himself in possession of a recognized technical qualification and is in 
opinion of the Engineer-in-charge capable of receiving instructions of the 
Engineer–in–charge and of executing the work to the satisfaction of the 
Engineer–in–charge.  If the Contractor fails to appoint a suitable Engineer/ Agent 
as aforesaid, the Engineer–in–charge shall have full powers to suspend the 
execution of work and stop payment of any advances that may have become 
due until such date as a suitable Engineer/Agent is appointed and the contractor 
shall be held responsible for the delay caused to the work and no extension of 
time on this account shall be given to him as stipulated in condition (9) above.
  
Orders given to the Contractor‟s Agent/Engineer shall be considered to have the 
same force as if they had been given to the Contractor himself. 
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The contractor or his Agent shall be in attendance at the site during all working 
hours and shall superintend the execution of work with such additional 
assistance in each trade as the Engineer–in - charge may consider necessary. 
The contractor or his accredited agent shall attend when required and without 
making any claim for doing so, either the Office of the Engineer–in–charge or the 
work site to receive instructions. 
The Engineer–in–charge shall have full powers, and without assigning any 
reason to require the Contractor immediately to cease to employ in connection 
with the Contract any Agent, servant or employee whose continued employment 
is, in his opinion undesirable. 
The Contractor shall not be allowed any compensation on this account. 
 

LABOUR 
 
20. The Contractor shall employ labourer in sufficient numbers either directly or 

through sub-contractors to maintain the required rate of progress and of quality 
to ensure workmanship of the degree specified in the Contract and to the 
satisfaction of the Engineer-in-charge.  The Contractor shall not employ in 
connection with the works any person who has not completed his fifteen years of 
age. 

 The Contractor shall furnish to the Engineer-in-charge at the intervals specified 
by him, a distribution return of the number and description by trades of the work 
people employed on the works.  The Contractor shall also submit on the 4

th
 and 

19
th
 of every month to the Engineer-in-charge a true statement showing in 

respect of the second half of the preceding month and the 1
st
 half of the current 

month              (i) the accidents that occurred during the said fortnight showing 
the circumstances under which they happened and the extent of damage and 
injury caused by them and (ii) The number of female workers who have been 
allowed maternity benefit as provided in the Maternity Benefit Act, 1961 or Rules 
made thereunder and the amount paid to them. 
The Contractor shall pay to labour employed by him either directly or through 
sub–contractors wages not less than fair wages as defined in the Contractor‟s 
Labour Regulations.  
The contractor shall in respect of labour employed by him either directly or 
through sub – contractors comply with or cause to be complied with Contractor‟s 
Labour Regulations in regard to all matters provided therein. 
The Contractor shall comply with the provisions of the Payment of Wages Act 
1936, Minimum Wages Act 1948, Employers liability Act 1938, Workmen‟s 
Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act 
1961 and Mines Act 1952, Contract Labour Regulation and Abolition Act 1970 or 
any modifications there of or any other law relating thereto and rules made 
thereunder from time to time. 

The contractor shall be liable to pay his contribution and the employees‟ 

contribution to the State Insurance Scheme in respect of all labour employed by 

him for the execution of the contract, in accordance with the provision of “The 

Employees” State Insurance Act, 1948” as amended from time to time.  In case 

the contractor fails to submit full details of his account of labour employed and 

the contribution payable, the Engineer–in–charge shall recover from the running 

bills of contractor an amount of contribution as assessed by him.  The amount so 

recovered shall be adjusted against the actual contribution payable for 

Employees‟ State Insurance. 

The Engineer–in–charge shall on a report having been made by an Inspecting 

Officer as defined in the Contractor‟s labour Regulations have the power to 

deduct from the moneys due to the Contractor any sum required or estimated to 

be required for making good the loss suffered by the worker or worker by reason 

of non-fulfillment of the Conditions of the Contract for the benefit of workers, 

non-payment of wages or of deductions made from his or their wages which are 

not justified by the terms of the Contract or non-observance of the said 

Contractor‟s Labour Regulations. 
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The Contractor shall indemnify the B.H.E.L against any payments to be made 

under and for observance of the Regulations aforesaid without prejudice to his 

right to claim indemnity from his sub-contractors. 

 

In the event of the Contractor committing a default or breach of any of the 

provisions of the aforesaid Contractor‟s Labour Regulations, as amended from 

time to time or furnishing any information or submitting or filling any form / 

Register/Slip under the provisions of these Regulations which is materially 

incorrect then on the report of the Inspecting Officers as defined in the 

Contractor‟s Labour Regulation, the Contractor shall without prejudice to any 

other liability pay to the B.H.E.L a sum not exceeding Rs. 50/- as liquidated 

damages for every default breach or furnishing, making submitting, filling 

materially incorrect statement as may be fixed by the Engineer–in–charge and in 

the event of the Contractor‟s default continuing in this respect, the liquidated 

damages may be enhanced to Rs. 50/- per day for each day of default subject to 

a maximum percent of the estimated cost of works put to tender. 
 
The Engineer in charge shall deduct such amount from bills or security deposit 
of the Contractor and credit the same to the Welfare Fund constituted under 
Regulations.  The decision of the Engineer-in-charge in this respect shall be final 
and binding. 

 

Model Rules for Labour Welfare 
 
The Contractor shall at his own expense comply with or cause to be complied 
with Model Rules for Labour welfare as appended to these Conditions or rules 
framed by Government from time to time for the protection of health and for 
making sanitary arrangements for workers employed directly/or indirectly on the 
works.  In case the Contractor fails to make arrangements as aforesaid, the 
Engineer–in– charge shall be entitled to do so and recover the cost thereof from 
the Contractor. 
 

Safety Code 
 
The Contractor shall at his own expense arrange for the safety provisions as 
appended to these conditions or as required by the Engineer – in – charge, in 
respect of all labour directly or indirectly employed for performance of the works 
and shall provide all facilities in connection therewith.  In case the Contractor 
fails to make arrangements and provide necessary facilities as aforesaid, the 
Engineer– in–charge shall be entitled to do so and recover the cost thereof from 
the Contractor. 
Failure to comply with model Rules for Labour  Welfare, Safety Code, or the 
provisions relating to report on accidents and to grant of maternity benefits to 
female workers shall make the  Contractor liable to pay to the B.H.E.L as 
liquidated damages an amount not exceeding Rs. 50/- for each default or 
materially incorrect statement.  The decision of the Engineer–in–charge in such 
matters based on reports from the Inspecting Officers as defined in the 
Contractor‟s Labour Regulation as appended to these conditions shall be final 
and binding and deductions for recovery of such liquidated damages may be 
made from any amount payable to the Contractor. 
 

WATER 
 

21. The Contractor shall allow in his Tender and provide at his cost all water 
required for the work or his employees on the work, together with all pipes and 
fittings or other means that may be necessary or required to ensure a proper and 
ample supply of water for all purposes connected with the work. 
 
Water will be supplied from the BHEL supply system, or other sources at one 
point fixed by the Engineer-in-charge on the site of work at free of cost.  The 
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Contractor shall make necessary arrangement for lifting pumping, carrying or 
conveying the water as required at his own cost.   
 

22. Temporary Workshops, Stores Etc. 
 

The Contractor shall, during the progress of the work provide, erect and maintain 
at his own expense all necessary temporary workshops, stores, offices, etc., 
required for the proper and efficient execution of the work.  The planning, siting 
and erection of these buildings shall have the approval of the Engineer-in-charge 
and the Contractor shall at all times keep them tidy and in a clean and sanitary 
condition to the entire satisfaction of the Engineer-in-charge. 
On completion of the work all such temporary buildings shall be cleared away 
and the site restored and left in a clean and tidy condition to the entire 
satisfaction of the Engineer-in-charge. 

 

23. Stores and Materials on Site 
 

All stores and materials required for the work are to be deposited by the 
Contractor only in places to be indicated by the Engineer-in-charge. 
Where in accordance with the contract stipulations certain Stores & Materials  
(for incorporation in the work) are to be issued to the Contractor by the BHEL as 
detailed under Schedule ‟B‟ such items will be so issued only to the extent 
required for the actual completion of the work  as stipulated in the contract.  
The decision of the Engineer-in-charge regarding the quantities to be issued as 
above shall be final and binding on the contractor.  For any excess quantities 
consumed on the work upto 5% over the theoretical consumption will be charged 
at issue rates and excess consumption beyond this limit, their cost will be 
recovered from the Contractor at punitive rates which will be 100% (Hundred 
Percent) more than the issue rates of the BHEL as specified in the Instructions 
to the Tenderers. 
In regard to the materials and stores which may be issued to the Contractor by 
BHEL the Contractor shall give the Engineer-in-charge reasonable notice in 
writing of his requirements of such stores and materials and on the approval of 
his demand being notified to him, he shall make immediate arrangements for 
drawing the same.  Such stores and materials shall be transported by the 
Contractor at his own expense direct from the place of issue to the site of the 
work, unless prior written approval is obtained from the Engineer-in-charge to 
take them to a Store or Workshop elsewhere. 
The Contractor shall have to build a weather proof shed for the storage of 
cement required for 15 days consumption of the work. 
BHEL Officers connected with the Contract shall have the power at any time to 
inspect and examine any stores or materials intended to be used in or on the 
work, whether on the site or at any factory or workshop or other place where 
such stores or materials are being fabricated or manufactured or at any place 
where the same are lying and the contractor shall give necessary facilities for 
such inspection and examination.  
The Engineer-in-charge shall be entitled to have tests made of any stores or 
materials supplied by the Contractor who shall provide at his own expense all 
facilities which the Engineer-in-charge may require for this purpose.  If at the 
discretion of the Engineer-in-charge an independent expert is employed to make 
any such tests his charges shall be borne by the Contractor only if the test 
discloses that the said stores or materials are not in accordance with the 
provisions of the Contract. 
Should the Engineer-in-charge consider at any time during the construction or 
re-construction, on prior to the expiry of the “MAINTENANCE PERIOD” that the 
stores or materials provided  by the Contractor are unsound or of a quality 
inferior to that contracted for or otherwise not in accordance with the contract (in 
respect whereof the decision  of the Engineer-in-charge shall be final and 
conclusive) the Contractor, shall on demand, in writing from the Engineer-in-
charge specifying the Stores or materials complained of, notwithstanding that the 
same may have been inadvertently passed, certified and paid for, forthwith 
remove the stores or materials so specified and provide other proper and 
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suitable stores or materials  at his own expense; to the entire satisfaction of the 
Engineer-in-charge and in the event  of his failing to do so within a period to be 
specified by the Engineer-in-charge in his demand aforesaid  the Engineer-in-
charge may replace within others the stores or materials complained of at the 
risk and expense in all respects of the Contractor.  The liability of the contractor 
under this condition shall not extend beyond the maintenance period aforesaid 
except as regards stores or materials which the Engineer-in-charge shall have 
previously given notice to the contractor to replace.  (*MAINTENANCE PERIOD 
for any work under this Organisation will be SIX MONTHS FROM THE DATE OF 
ACTUAL COMPLETION of the particular work and handing over to B.H.E.L). 
All stores and materials brought to the Site shall become and remain the 
property of B.H.E.L and shall not be removed from the site without prior written 
approval of the Engineer-in-charge.  However, when the work is finally  
completed, the  Contractor  shall  at  his  own  expense  forthwith remove from 
the site all surplus stores or materials originally supplied by him and upon such 
removal, the same shall revert in and become the property of Contractor.  All 
B.H.E.L Stores and materials issued to Contractor for in-corporation or fixing in 
the work and which, making due allowance for reasonable wear and tear/or 
waste, have not on completion of the work been so incorporated or fixed, shall 
be returned by the Contractor at his own expense to the place of issue. 
Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L 
will be given to him at a price based on the prevailing market rate but not 
exceeding that at which the said stores and materials were originally issued to 
him but due consideration shall be given to the allowance claimed by B.H.E.L in 
respect or any depreciation or damage suffered by the stores and/or materials 
whilst in the custody of the Contractor regarding which the decision of Engineer-
in-charge shall be final and conclusive. 
If, in the opinion of the Engineer-in-charge (which shall be final and conclusive)  
any stores, supplied by B.H.E.L have either during currency of the work or after 
completion of the work whilst under the custody of the Contractor, become 
damaged to such an extent that they cannot be usefully utilized, either in the 
same work or in other works, the Engineer-in-charge shall not accept the stores 
and in the event of his rejection the contractor shall be charged for the said 
Stores at a rate as fixed by the Accepting Officer.  The Contractor shall not be 
entitled to any claim whatsoever on this account. 

 

24 Tools and Plants on site: 
 

All tools, plants and equipment brought to the site shall become the property of 
B.H.E.L and shall not be removed from the site without the prior written approval 
of the Engineer-in-charge when the work is finally completed or the Contract is 
determined for reasons other than the default of the Contractor he shall forthwith 
remove from the site all tools, plants, equipments etc., (other than those as may 
have been provided by B.H.E.L) and upon such removal, the same shall in, and 
become the property of the Contractor. 

 

25. Statement of Hire Charges: 
 

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L 
tools, plants, equipments etc., shall be given to the Contractor by the Engineer-
in-charge. 
 
 
 
 

26. Precaution Against risks: 
 

The Contractor shall be responsible for providing at his own expense, for all 
precautions to prevent loss or damage from any and all risks and to minimize the 
amount of any such loss or damage and for the necessary steps to be taken for 
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the said purpose until the works have been handed over complete in all respect 
of the Engineer-in-charge. 
The Contractor shall provide all watchmen necessary for the protection of the 
site, the work, the materials, tools, plants, equipments and anything else lying on 
the Site during the progress of the work.  He shall be solely responsible for and 
shall take all reasonable and proper steps for protecting, securing, lighting and 
watching, all places on or about the work and the Site which may be dangerous 
to any person whomsoever. 

 

27. Notices and Fees: 
 

The Contractor shall give all notices required by any Statutory provision or by the 
regulations and/or bylaws of any local Authority and/or of any Public Service, 
Company or Authority affected by the work or with whose system the same are 
or will be connected.  The Contractor shall pay and indemnify B.H.E.L against 
any fees and charges payable under such Acts.  Regulation and/or byelaws in 
respect of the work and shall make and supply all drawings and plans required in 
connection with any such notice. 

  

28. Setting out of the Works and Protective and Maintaining 
Signals and Works: 

 
The Engineer-in-charge shall supply dimensioned drawings, levels and other 
information necessary to enable the contractor to set out the work.  The 
Contractor shall at his own expense set accurately according to the drawings 
and figured dimension thereon, all the work comprised in the contract and any 
extras or additions there-to and shall be solely responsible for their being so set 
out and executed.  All bench marks, pegs, signals on the surface, alignment 
stones, milestones and all similar marks whether put in by B.H.E.L Authorities for 
the purpose of checking the Contractor‟s work or in the nature of permanent 
survey marks will during the tenure of the contract, be under the care of the 
Contractor who shall, at his own expense, take,all proper and reasonable 
precautions and care to preserve and maintain them in their true position.  In the 
event of these marks being disturbed or obliterated by accident or due to any 
other cause whatsoever, the same may, if deemed necessary, be replaced by 
the Engineer-in-charge at the Contractor‟s expense and the cost thereof 
deducted from any money then or thereafter becoming due to the Contractor. 
 
Where requested by the Contractor, the level marks, center line and chainage 
pegs corresponding to those shown on the Drawing will be pointed out to the 
Contractor on the ground but all bench marks or chainage pegs additional to 
those shown on the Drawing will be set out by BHEL authorities. 
 

29. Site Drainage: 
 

All water that may accumulate on the site during the progress of the work or in 
trenches and excavations shall be removed to the entire satisfaction of the 
Engineer-in-charge and at Contractor‟s expense. 

 

30. Excavations, Relics Etc. 
 

Material of any kind obtained from excavation on the site shall remain the 
property of BHEL and shall be disposed off as Engineer-in-Charge directs. 
 
All gold, silver, oil and other minerals of any description and all precious stones, 
coins, treasures, relics, antiques and other similar items which may be found in  
or upon the site shall be the property of Bharat Heavy Electricals Limited and the 
Contractor shall duly preserve the same to the satisfaction of the BHEL and shall 
from time to time deliver the same to such person or persons as the B.H.E.L 
may appoint to receive the same. 
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31. Foundations 
 

The Contractor shall not lay any foundations until the excavations for the same 
have been examined and approved in writing by the Engineer-in-charge. 

 

32. Covering-in Work 
  

The Contractor shall give reasonable notice in writing to the Engineer-in-charge 
whenever any work is to be permanently covered up or concealed, whether by 
earth or other means so that it can finally be inspected or measured if 
necessary.  In default of so doing, the Contractor shall, if required by the 
Engineer-in-charge uncover such work at his own expense. 

 
33. Approval of works by Stages: 
 

All work embracing more than one process shall be subject to examination and 
approval at each stage thereof and the Contractor shall give due notice in writing 
to the Engineer-in-charge when each stage is ready. In default of such notice 
being received, the Engineer-in-charge shall be entitled to approve the quality 
and extent thereof at any time he may choose and in the event of any dispute, 
the decision of the Engineer-in-charge thereon shall be final and conclusive. 

 

34. Execution of the Work: 
 

The work shall be executed in a workman-like manner and to the satisfaction in 
all respects of the Engineer-in-charge. 
The Engineer-in-charge will communicate or confirm his instructions to the 
Contractor in respect of the execution of the Work in a “Work Site Order Book” 
maintained at his office and the Contractor shall visit this office daily and shall 
confirm receipt of such instructions by signing the relevant entries in this book.  
Such entries will rank as order or notices in writing within the intent and meaning 
of these conditions. 

 

35. Day Work: 
 

No day-work shall be performed without the prior written instructions of the 
Accepting Officer. 
The Contractor shall give to the Engineer-in-charge reasonable notice of the 
start of any work ordered to be executed by day-work and shall deliver to the 
Engineer-in-charge within two days of the end of each pay week a return in 
duplicate giving full detailed accounts of labour and materials for that pay-week.  
One copy of each of these returns, if found correct, will be certified by the 
Engineer-in-charge and returned to the contractor and must be produced at the 
time of adjustment of accounts. 
An invoice in duplicate signed by the Contractor or his agent shall be sent with 
each delivery of materials for day-work and the Contractor will be furnished with 
a receipt signed by the Engineer-in-charge specifying the description, quantities 
weight or measurement (as the case may be) of the articles approved, reference 
will be made in this receipt in the return aforesaid and the Contractor‟s Bill. 
 
In the case of Lumpsum Contracts, the rates to be charged and the percentage 
addition for profit and establishment charges, etc., will be agreed upon between 
the Accepting Officer and the Contractor prior to the execution of the work. 

 

36. Inspection of the Work: 
 

B.H.E.L Officers concerned with the Contract shall have power at any time to 
inspect and examine any part of the work and the Contractor shall give such 
facilities as may be required to be given for such inspection and examination 
Should Engineer-in-charge consider, at any time during the expiry of the 
maintenance period, that any work has been executed with unsound, imperfect 
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or unskilled workmanship or of a quality inferior to that contracted for or not 
otherwise in accordance with the contract (in respect) whereof the decision of 
the Engineer-in-charge shall be final and conclusive the Contractor shall on 
demand in writing from the Engineer-in-charge specifying the fault 
notwithstanding that the same may have been inadvertently passed, certified  
and paid for, forthwith rectify or remove and reconstruct the work so specified in 
whole or in part as the case may be required at his own expense to the entire 
satisfaction of the Engineer-in-charge and in the event of his failing to do so 
within a period to be specified by the Engineer-in-charge in his demand   as 
aforesaid, the Engineer-in-charge may carry out the work by other means at the 
risk and expense in all respects of the Contractor.  However, the liability of the 
Contractor under this condition shall not extend beyond the maintenance period 
except as regards workmanship which the Engineer-in-charge shall have 
previously given notice to the Contractor to rectify. 

 

37. Responsibility for Building: 
 

In the event of any building or part of any building being handed over to the 
Contractor for the execution of work thereto under the provisions of the Contract, 
he shall give a written receipt for all fixtures, glass etc. and he shall be required 
to make good at his own expense all damages resulting from any cause 
whatsoever while in his charge and on  completion of the work to deliver the said 
building or part thereof in a clean state complete in every particular to the entire 
satisfaction of the Engineer-in-charge. 

 

38. Insurance 
 

The contractor shall within one month after the date of the acceptance of the 
contract,  insure the work against loss or damage to the contract works, 
temporary work and materials erected in performance of the contract on “all 
risks” basis from the time of arrival on site until taken over by BHEL on 
completion of the contract. 
The cover shall also include wherever necessary the risks of testing including 
breakdown or explosion of plant and machinery undergoing testing, trail and 
commissioning operations.  The insurance shall also specifically cover removal 
of debris cost.  The sum insured shall represent the estimated full value of the 
contract works inclusive of value of free supply materials by BHEL, transport 
charges, customs dues, express freight, overtime charges,  cost of erection,  
value  of constructional  plants  and  machinery,  removal  of  debris  and 
escalation of costs where the contract includes a maintenance period, the 
insurance cover shall specifically include the contractors‟ liabilities during the 
maintenance period.  The insurance shall also be extended to cover third party 
personal injury and property damage for a sum to be specified by BHEL.  The 
insurance shall be effected in the name of BHEL and the contractor shall submit 
to BHEL a draft of the insurance policy for approval.  The policy when issued will 
be lodged with BHEL together with receipts of premium for such insurance and 
the contractor shall maintain such policies in force until the obligations of the 
contractor are fully discharged. 
 
If the contractor fails to comply with the terms of this condition the Accepting 
officer may insure the work and may deduct the amount of premiums from any 
money that may become payable to the contractor or may at his discretion 
refuse payment of any advances to the contractor until the contractor shall have 
complied with the terms of this condition.  This provision does not, however, 
absolve the contractor of his responsibility for taking up the insurance. The 
contractor is, therefore, primarily   responsible for taking up the insurance in 
time.  
 

39.   Damage and loss to private property and injury to workmen  
 
The contractor shall at his own expense reinstate and make good to the 
satisfaction of the Engineer–in-charge and pay compensation for any injury, loss 
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or damage occasioned to any property  or  rights whatever including property 
and rights of  B.H.E.L, (or agents, servants or employees of B.H.E.L)  the injury 
loss or damage arising out of or in anyway in connection with the execution or 
purported execution of the  contract and further the contractor shall indemnify 
B.H.E.L, against  all claims enforceable against B.H.E.L, or any agent, servant, 
or employee of B.H.E.L a private person, in respect of any such injury (including 
injury resulting in death loss or damage to any person) whosoever or property, 
including all claims which may arise under the workmen‟s Compensation Act or 
otherwise, or which would be enforceable against B.H.E.L. 

 

40. Completion  
 

The works shall be completed to the entire  satisfaction of the Engineer-in-
charge and in accordance with the Contractor‟s forecast of Time and Progress 
where operative, and all unused stores and materials, tools, plants, equipments, 
temporary buildings and things shall be removed and the site and work cleared 
of rubbish and all waste materials and delivered up clean and tidy to the 
satisfaction of the Engineer-in-charge at the Contractor‟s expense and/or before 
the Scheduled date of completion. 
 
The B.H.E.L shall have power to take over from the Contractor from time to time 
each sections of the work as have been completed to the satisfaction of the 
Engineer-in-charge. 
 
In case the Contractor fails to remove any of his properties, assets or fails to 
clear the rubbish and waste materials within 30 days of the completion of the 
contract, it is lawful for the contractee, that is BHEL to take such action as it 
deems fit to clear dispose of such properties, assets or such waste materials and 
charge the contractor any expenses incurred thereon. 
 
The Engineer-in-charge shall certify to the Contractor the date on which the work 
is completed and the state thereof. 
 
The Engineer-in-charge shall also certify to the Contractor the state of the work 
at the end of maintenance period, where applicable. 

 

41. Compensation for Delay: 
 

If the contractor fails to maintain the required progress in terms of condition 7 or 
to complete the work and clear the site on or before the contracted or extended 
period of completion, he shall, without prejudice to any other right or remedy of 
the B.H.E.L on account of such breach, pay as agreed compensation an amount 
calculated as stipulated below or such smaller amount as may be fixed by the 
BHEL on the contract value of the work for every week that the progress remains 
below that specified in condition 7 or that the work remains incomplete. 

 
This will also apply to items or group of items for which separate period of 
completion has been specified. 
 
For this purpose the term „Contract Value‟ shall be the value at contract rates of 
the work as ordered. 
 
a. Completion period (as originally-stipulated)  -- at 1 percent per week.    
     Not exceeding 6 months. 
 
b. Completion period (as originally-stipulated)   -- at ½ percent per week  
     Exceeding 6 months and not exceeding 2 years.      
 
c. Completion period (as originally-stipulated)   -- at¼ percent per week 
     Exceeding 2 years.       
 



 61 
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

Provided always that the total amount of compensation for delay to be paid 
under this condition shall not exceed the under noted percentage of the contract 
value or of the contract value of the item or group of items of work for which a 
separate period of completion is given: 
 
a. Completion period (as originally-stipulated)   -- 10 percent. 
 Not exceeding 6 months.  
b. Completion period (as originally-stipulated)   -- 7½ percent. 
 Exceeding 6 months and not exceeding 2 years. 
c. Completion period (as original-stipulated)   --   5 percent. 
 Exceeding 2 years 
 
The amount of compensation may be adjusted or set-off against any sum 
payable to the Contractor under this or any other contract with the B.H.E.L. 
 

42. Laws Governing the Contract: 
 
 This contract shall be governed by the Indian Laws for the time being inforce. 
 

43. Cancellation of Contract for Corrupt Acts: 
 

The Accepting Officer, whose decision shall be final and conclusive, shall, 
without prejudice to any other right or remedy which shall have accrued or shall 
accrue thereafter to Bharat Heavy Electricals Limited, cancel the contract in any 
of the following cases and the Contractor shall be liable to make payment to 
B.H.E.L for any loss or damage resulting from any such cancellation for default. 

 
 If the Contractor shall: 
 
a. Offer or give or agree to give to any person in BHEL service any gift or 

consideration of any kind as an inducement or reward for doing or for bearing to 
do or for having done or forborne to do a day act in relation to the obtaining or 
execution of this or any other contract for BHEL service OR 

 
b. Enter into a contract with B.H.E.L in connection with which commission has been 

paid or agreed to be paid by him or with his knowledge, unless the particulars of 
any such commission and the terms of payment thereof have previously been 
disclosed in writing to the Accepting Officer, OR 

 
c. Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide 

methods of competitive tendering without first disclosing the fact in writing to the 
Accepting Officer. 

 

44. Cancellation of Contract for Insolvency, Assignment or 
Transfer or Sub-Letting of Contract: 

 
 The Accepting Officer, without prejudice to any other right or remedy which shall 

accrue thereafter to B.H.E.L shall cancel the contract in any of the following 
cases: 

 
 
 
 
 
 
 If the Contractor, 
a) Being an individual, or if a firm any partner thereof shall at any time be adjudged 

bankrupt or have a receiving order or orders for administration of his Estate 
made against him or shall take any proceedings, for liquidation or composition 
under any Bankruptcy Act for the time being in force or make any conveyance or 
assignment of his effects of composition or arrangement for the benefit of his 
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creditor or purport to do so, or if any application be made under any Bankruptcy 
Act for the time being in force for the sequestration of his Estate or if a trust deed 
be granted by him on behalf of his creditors, OR 

 
b) Being a Company, shall pass a resolution or the Court shall make an order for 

the liquidation of its affairs, or a Receiver or Manager on behalf of the 
debentures holders shall be appointed or circumstances shall arise which entitle 
the court or debentures holders to appoint a Receiver or Manager OR. 

 
c) Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion 

of the work without the prior written approval of the Accepting Officer. OR 
 
d) Shall suffer an execution being levied on his goods and allow it to be continued 

for a period of 21 days. 
 

Whenever the Accepting Officer exercises his authority to cancel the Contract 
under this condition, he may complete the work by any means at the 
Contractor‟s risk and expense provided always that in the event of cost of the 
completion (as certified by Engineer-in-charge which is final and conclusive) 
being less than the contract cost, the advantage shall accrue to the BHEL and 
that if the cost of completion exceeds the money due to the Contractor under the 
contract, the Contractor shall either pay the excess amount ordered by the 
Engineer-in-charge or the same shall be recovered from the Contractor by other 
means. 
 
Engineer-in-charge will have powers to take possessions of the site and any 
materials, constructional plant, implements, stores, etc, thereon and or carryout 
the work by any means at the risk and cost of the contractor. 
 
In case the BHEL completes the work under the provisions of this condition the 
cost of such completion to be taken into account in determining the excess cost 
to be charged to the contractor under this Condition shall consist of the cost of 
materials purchased and/or labour provided by the BHEL with an addition of 
such percentage to cover superintendence and establishment charges as may 
be decided by the Project Manager/Project Engineer whose decision shall be 
final and conclusive. 
 
If the contractor fails to pay the excess sum within a period of 30 days, the 
Engineer-in-charge shall have the right to sell any or all of the contractor‟s 
unused materials, constructional plant implements, temporary buildings, etc., 
and apply the proceeds of sale thereof towards the satisfaction of any sum due 
from the contractor under the contract and if thereafter be any balance 
outstanding from the contractor, it shall be recovered in accordance with the 
provisions of the contract. 
 

45. Cancellation of contract in part or in full for contractor‟s default: 
 

If the Contractor: 
 
(a) makes default in commencing the work within a reasonable time from 

the  date of handing over of the site and continue in that state after a 
reasonable notice from Engineer-in-charge, OR   

 
 
 
 
(b)     in the opinion of the Engineer-in-charge at any time, whether before or 

after the date or extended date for completion, makes default in 
proceeding with the work, with due diligence and continue  in that state 
after a notice of  seven days from Engineer-in-charge, OR 
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(c) fails to comply with any of the terms and conditions of the contract or 
after 7   days notice in writing with  orders properly issued there under, ( 
OR) 

 
(d) Fails to complete the work order and items of work individual dates for 

completion and clear the site on or before the date of completion or fails 
to achieve the progress as set out under clauses 7 of these General 
Conditions of Contract. 

 
The Accepting Officer may, without prejudice to any other right or remedy which shall 
have accrued or shall accrue thereafter to B.H.E.L cancel the contract as a whole or 
in part thereof or only such work order or items of work in default from the contract.  
Whenever the Accepting Officer exercises his authority to cancel the contract as a 
whole or in part under this conditions he may complete the work at the Contractor‟s  
risk and cost, provided always that in the event of the cost of completion (as certified 
by  Engineer-in-charge which is final and conclusive) being less than the contract 
cost the advantage shall accrue to the B.H.E.L if the cost of completion exceeds, the 
money due to the contractor under this contract,  the contractor shall either pay the 
excess amount ordered by Project Manager or the same shall be  recovered from 
the contractor by other means.  Engineer-in-charge will have power to take 
possession of the site and any materials, constructional plant, implements, Stores, 
etc., thereon. 
 
In case the B.H.E.L completes the work or any part thereof under the provisions of 
this conditions the cost of such completion to be taken in to account in determining 
the excess cost to be charged to the contractor under this conditions shall consists of 
the cost of materials purchased and/or labour provided by the B.H.E.L with an 
addition of such percentage to cover superintendence and establishment charges   
as  may be decided by the Project Manager/Engineer whose decision shall be final 
and conclusive. 
 
If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-
in-charge shall have the right to sell any or all of the contractor‟s unused materials, 
constructional plant implements, temporary buildings, etc, and apply the proceeds of 
sale thereof towards the satisfaction of any sum due from the contractor under the 
contract and if thereafter be any balance outstanding from the contractor it shall be 
recovered in accordance with the provision of the contract. 

 
46. Termination of Contract for Death 
 

Without prejudice to any of the rights or remedies under this contract if the 
contractor dies, the accepting Officer shall have the opinion of terminating the 
contract without compensation to the contractor. 

 
47. Special Powers of Determination 

 
If at any time after the acceptance of the tender B.H.E.L shall for any reason 
whatsoever not require the whole or any part of the work, to be carried out the 
project Manager/Engineer shall give notice in writing of the fact to the Contractor 
who shall have no claim to any payment of compensation or otherwise 
howsoever on account of any profit or advantage which he might have derived 
from the execution of the work in full  but which he did not derive in consequence 
of the foreclosing of the work. 

 
He shall be paid at Contract rates, for the full amount of the work executed  
including such additional works, e.g. clearing of site, etc., as may be rendered 
necessary by the said fore closing.  He shall also be allowed a reasonable 
payment (as decided by the Accepting Officer) for any expenses sustained on 
account of labour and materials collected but which could not be utilised on the 
work, as verified by the Engineer-in-charge.  Neither shall the Contractor have 
any claim for compensation on account of any alterations having been made in 
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the original specifications,  drawings, designs  and instructions, involving any 
curtailment of the work as originally contemplated. 

 
48. Fair Wage 
 

a) The contractor shall pay not less than the “Fair Wage” to labourers 
engaged by   him on the work. 

 
“Fair Wage” means wage whether for time or piece work notified at the time of 
inviting tenders for the work and where such wages have not been notified the 
wages prescribed by the Project Manager/Engineer for the stations at which the 
work is done. 
 
b) The Contractor shall not withstanding the provision of any contract to the 

contrary, cause to be paid a “Fair Wage” to labourers indirectly engaged 
on the work, including any labour engaged by the Sub-Contractors in 
connection with the said work, as if the labourers had been directly 
employed by him. 

 
c) In respect of labourers directly or indirectly employed on the work for the 

performance of  the Contractors part of this Agreement, the Contractor 
shall comply with or cause to be complied with B.H.E.L Contractor‟s 
Labour Regulations (appended here to as Annexure „A‟ to these 
conditions) in regard to payment of wages, wage period deduction from 
wages, recovery of wages not paid and deductions unauthorisedly  
made, maintenance of wage book, wage-slips publication of scale of 
wage and other terms of employment inspection and submission of 
periodical returns and all other matters of alike nature. 

 
d) The Engineer-in-charge concerned shall have the right to deduct from 

the money due to the contractor any sum required or estimated to be 
required for making good the loss suffered by a worker or workers by 
reason of non-fulfilment of the conditions of the contract for the benefit of 
the workers non-payment of wages or of deductions made from his or 
their wages which are not justified by the terms of the contract or non-
observance of the regulations. 

 
e) The Contractor shall be liable primarily for all payments to be made 

under the contract and for the observance of the Regulations aforesaid 
without prejudice to his right to claim indemnity from his sub-contractors. 

 
d) The regulations aforesaid shall be deemed to be a part of this contract 

and any breach thereof shall be deemed to be a breach of this Contract. 
 

 
 
 
 
 
 
 
 
 
 

CHAPTER IV 
 

VALUATION AND PAYMENT 
 
49. Records and Measurements: 
 



 65 
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

All items having a financial value shall be entered in the B.H.E.L Measurement 
Book so that a complete record is obtained of all works performed under the 
Contract. 
 
Buildings, etc., priced in Schedule „A‟ as a unit lumpsum will be entered by 
number at the unit lumpsum. 
 
Work carried out for agreed lumpsum will be described and similarly recorded. 
 
Lumpsum omissions will be entered for deduction.  Measurement shall be 
restricted to that required to ascertain the financial liability of B.H.E.L under the 
contract. 
 
Work which fails to be measured in detail shall be measured physically, without 
reference to any local custom that may obtain excepting where it may otherwise 
be directed in the tender documents.  The measurements shall be taken jointly 
by any person duly authorized on the part of the BHEL and by the Contractor. 
 
The Engineer-in-charge shall give reasonable notice in writing to the Contractor 
of appointment for measurement. 
 
The Contractor shall, without extra charge, provide assistance with appliance 
and other things necessary for measurement. 
 
The Contractor shall bear all the cost of measurement of his work. 
 
Measurement shall be entered in the B.H.E.L Measurement Book and signed 
and dated by both parties each day at the Site on completion of measurement.  
If the Contractor objects to any of the measurements recorded on behalf of the 
B.H.E.L a note to that effect will be made in the BHEL Measurement Book or 
against the item or items objected to; and such note shall be signed and dated 
by both the parties engaged in taking the measurement. 
 
If, as a result of such objection, it becomes necessary to re-measure the work 
wholly or in part, the expense of such re- measurement shall be borne by the 
party requiring the measurement. 
 
Measurement to be re-taken, provided that a net error is found by this  
remeasurement to amount to less than 5% (five percent)  of the value as 
recorded by the first measurement.  But, where the net errors amount to 5% and 
over of the said value, then the cost is to be borne by the other party.  In any 
case, if the net value of errors found exceeds Rs. 500/- the expense of re-
measurement is to be borne by the other party.  If the Contractor‟s 
representative fails to attend when required, the Engineer-in-charge shall have 
power to proceed by himself to take measurement and in that case these 
measurements shall be accepted by the Contractor as final. 
 
The contractor shall, once every month, submit to the Engineer-in-charge with a 
copy to the Civil Manager/Senior Engineer details of his claims for the work done 
by him up to and including the previous month which are not covered by his 
Contract Agreement in any of the following respects; 

 
a. Deviation from the items and Specifications provided in the contract 

documents. 
 

b. Extra Items/New Items of work. 
 

c. Quantities in excess of those provided in the contract schedule. 
 

d. Items in respect of which rates have not been settled.  He should, in addition 
furnish a clear certificate to the effect that the claims submitted by him as 
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aforesaid cover all his claim and that no further claims shall be raised by him 
in respect of the work done up to and including the period  under report. 
Except where any general or detailed description of the work in quantities 
expressly shows to the contrary, schedule of quantities shall be deemed to 
have been prepared and measurements shall be taken in accordance with 
the procedure set forth in the schedule of rates specification notwithstanding 
any provision in the relevant standard method of measurement or any 
general or local custom.  In the case of items which are not covered by the 
schedule of rates / specification, measurements shall be taken in 
accordance with relevant standard method of measurement issued by the 
Indian Standard Institution or as per standard engineering practice. 

 
50. Valuation of Deviations: 
 
 Rates for deviated items of work will be fixed as follows:- 
 
1. For any item of work required to be carried out after the contract has been 

awarded and which is not covered by Contractor‟s Schedule but is covered by 
B.H.E.L Schedule of rates the rate payable for such a fresh item will be derived 
from B.H.E.L Schedule by the method of proportion as follows: 

  
a. In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate 

for the nearest analogous item of work in Contractor‟s schedule bears to rate for 
the particular analogous item of work in B.H.E.L Schedule of rates. 

 
b. If a single appropriate analogous item of work is not available in both Schedule 

(Contractor‟s and B.H.E.L Schedule) then the method of proportion will be 
applied to the nearest analogous group of items available in both the Schedules 
referred to i.e. in the same proportion as the total tendered cost of that particular 
group of  items (the sum of the products of the tendered rates and the  quantities 
for which orders are placed bears to the total cost of the same items and 
quantities at the B.H.E.L Schedule of Rates. 

 
c. If even an appropriate analogous group of items is not available in Contractor‟s 

Schedule and B.H.E.L Schedule, then the methods of proportion will be applied 
to all those items of the whole work, which are available in both the Schedules 
and for which orders have been placed on the contractor, i.e., in the same 
proportion as the total cost of all these items of work  (the sum of the products of 
the tendered rates and the quantities  for which orders are placed) bears to the 
total cost of the same items and qualities at the B.H.E.L Schedule of Rates. 

 
II. If any work not covered by any of the foregoing is ordered on the Contractor, the 

basis of payment shall be decided by the Accepting Officer whose decision shall 
be final and conclusive and binding on the parties. 

 
 The selection of analogous items or analogous group of items referred to above 

shall be done by the Engineer-in-charge.  Where the rates for deviated items or 
new items of work can be derived by the selection of different analogous items 
or analogous group of items, the lowest of all such derived rates shall be taken 
as the correct rate. 

 
 In the case of the contracts   for which the Engineer-in-charge is the Accepting 

Officer, all disputes regarding the settlement of rates of deviated or new items or 
work shall be referred to the Deputy Manager/Manager whose decision shall be 
final and conclusive as the case may be. 

 
51. Reimbursement / Refund on Variation in Price, Materials: 
 
 If after submission of the tender and/or during the progress of the works, the 

price of any material (not being a material supplied from the B.H.E.L store in 
accordance with the Conditions of the Contract) is increased or decreased by an 
Act of Legislature (Central or State) and/or any notification there under or on 
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account of new duties or levies such as octroi or on account of increase or  
decrease in such duties affecting the price of materials required for incorporation 
in the works and made from materials of  
 
which the price has increased or decreased as aforesaid and the Contractor has 
thereupon to pay in respect of such material or item a price which is higher or 
lower than the price of that material or item as prevailing immediately before the 
passing of such Act or levying, increasing/ decreasing of such duty, the B.H.E.L 
shall in case of  increase in price or  the duty reimbursed to the contractor and 
incase of decrease in price, the B.H.E.L shall  be entitled to a refund of the 
reduction price or the reduction in duty.  Provided, however no reimbursement or 
refund shall be made if the increase/decrease is not more than 10% of the said 
price, and if so, the reimbursement  or refund shall be  made  only on  the  
excess over 10% provided always that any such increase shall not be payable if, 
in the opinion of the Deputy Manager/Manager (whose decision  shall be final 
and conclusive)  the increase is attributable to the delay in the execution of the 
contract within the control of the contractor or that any such increase  has  
become  operative  after the contracted/or extended date of completion of the 
work or items of work in question.  

 
 The Contractor shall, for the purpose of this condition, keep such books of 

account and other documents as are necessary to show the amount of any 
increase claimed or any reduction available and shall allow inspection of the 
same by any duly authorized representative of the B.H.E.L and further shall at 
the request of the Engineer-in-charge furnish for verification such other 
information of the Engineer-in-charge may require. 

 
 The Contractor shall within a reasonable time of his becoming, aware of any 

alteration in the prices of any such materials, give notice thereof in writing to the 
Engineer-in-charge stating that the rate is submitted in pursuance to this 
condition together with all information relating thereto which he may be in a 
position to supply. 

 
52. Advances on Account: 
 
 No payment shall be made for work estimated to cost less than Rupees FIVE 

THOUSAND till the whole of the work shall have been completed and a 
certificate of completion given by the Competent Authority. 

 
 In the case of work estimated to cost more than Rupees FIVE THOUSAND the 

contractor may at intervals of not less than one month or as otherwise provided 
for in the Contract Documents, counting from the date on which order to 
commence work is given by Engineer-in-charge submit claims on B.H.E.L forms 
for payment of advances on account of work done and of materials delivered in 
connection with the Contract. 

 
 The contractor shall be paid in respect of such claims to the extent approved and 

passed by the Engineer-in-charge subject a maximum of 90% of the value of the 
work actually executed to the satisfaction of the Engineer-in-charge.  The 
certificate of the Engineer-in-charge regarding such approval and passing of the 
sums so payable shall be final and conclusive against the Contractor. 

 
“After the full amount of Security Deposit is made up through the 10% 
deduction from on account” bills, 100% payment of all subsequent bills 
may be made to the Contractor. 

 
The Contractor may also be paid during the progress of the work 75% of the 
value of any materials which are in the opinion of the Engineer-in-charge in 
accordance with the Contract, and are actually required for incorporation in the 
work and which have reasonably been brought to the site in connection 
therewith and are adequately stored and / or  protected against damage by 
weather or other causes, but which have not at the time of payment of the 
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advance been incorporated in the work on furnishing a formal hypothecation 
deed.  Payment of such advances, however, shall be purely at the discretion of 
the Deputy Manager/Senior Engineer provided always that payments shall not 
be made under these periodical certificates in respect of perishable materials 
like lime, cement, timber, sand, kankar, etc.,  Any sums/due from the Contractor 
on account of Tools and Plant, Stores or any other items provided by B.H.E.L 
shall be deducted from the respective advances, the Engineer-in-charge shall 
from time to time certify the sums payable to the contractor after retaining the 
reserves. 
 
Any certificate relating to work done or materials delivered may be modified  or 
corrected by any subsequent interim certificate or by the final certificate and no 
certificate of the Engineer-in-charge supporting an advance payment shall itself 
be conclusive evidence that any work or materials to which it relates are in 
accordance with the contract.  All such intermediate payments shall be regarded 
as advances against the final payment only and shall not be considered as an 
admission of the due performance of the contract or any part thereof in any 
respect or the accruing of any claim whatsoever. 
 
Such intermediate payment shall not conclude, determine or affect in any way 
the powers of the Engineer-in-charge as to the final settlement and adjustment 
of the accounts or otherwise, or in any way vary or affect the contract. 

 
53. Final Bill 

 
As soon as possible after the completion of the work to the satisfaction of the 
Engineer-in-charge, the contractor shall forward a certified final account on 
BHEL form, in duplicate. 
 
It shall be accompanied by all abstracts, vouchers etc., in support thereof and 
shall be prepared in the manner prescribed by the Engineer-in-charge. 
 
No claims will be entertained after the receipt of the final bill. 
 
The Contractor shall be entitled to be paid the final sum less the value of 
payments already made on account subject to certification of the final bill by the 
Engineer-in-charge.  Any sums due from the contractor on account of Tools & 
Plant, Stores or any other items provided by BHEL not yet recovered from the 
contractor shall be deducted from the final sum aforesaid. 
 
No charge shall be allowed to the Contractor on account of the preparation of 
the final bill.  

  
54. Payment of Bills 

All payment to be made to the Contractor under this contract shall be by 
“Crossed Cheque” marked „A/C payee only (Within a reasonable time after the 
Certification by the Engineer-in-charge) at the State Bank of India or their 
subsidiaries located in the station where either the work is executed or service 
rendered or at their branch nearest to the station where the Officer of the 
Engineer-in-charge is located. 
 

 
55. Recovery from Contractor: 

Whenever under the contract any sum of money shall be recoverable from or 
payable by the contractor the same may be deducted from any sum then due or 
which at any time thereafter may become due to the Contractor under the 
contract or under any other Contract with BHEL or from his Security Deposit or 
he shall pay the claim on demand. 

 
56. Post Technical Audit of Work and Bills: 

BHEL reserves the right to carry out a post-payment audit and technical 
examination of the work and final bill including all supporting vouchers, abstracts 
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etc., and to enforce recovery of any sums becoming due as a result thereof in 
the manner provided in the preceding sub-paragraphs provided however that no 
such recovery shall be enforced after three years of passing the final bill. 

 

 57. Refund of Security Deposit: 

50% of the Security Deposit mentioned in condition 16 above, may be refunded 

to the contractor in respect of all contracts on completion of work and after 

payment of final bill and the balance 50% on expiry of the maintenance period, 

(described under clause 23) provided the contractor shall have rendered a “No-

Demand” Certificate.  In case of works where maintenance period is not involved 

100% of the Security Deposit may be refunded after payment of final bill 

provided that the contractor shall have rendered a “No-Demand Certificate”. 

 

58.  Arbitration: 

Except where otherwise provided for in the contract all questions and disputes 

relating to the meaning of the specifications, designs, drawings and instructions 

hereinbefore mentioned and as to the quality of workmanship or materials used 

on the work or as to any other question, claim, right, matter or thing whatsoever 

in any way arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or these conditions or otherwise 

concerning the work or failure to execute the same whether arising during the 

progress of the work or after the completion or abandonment thereof shall be 

referred to the sole arbitration of the Executive Director  / General Manager of 

BHEL and if  ED   is unable or unwilling to act, to the  sole arbitration of some 

other person appointed by the  ED / General Manager, willing to act  as such 

arbitrator.  The cases referred to arbitration shall be other than those for which 

the decision of the Manager / Senior Engineer / Engineer-in-charge is expressed 

in the contract to be final and conclusive.  There will be no objection if the 

arbitrator so appointed is an employee of B.H.E.L and that he had to deal with 

the matters to which the contract relates and that in the course of his duties as 

such he had expressed views on all or any of the matters in dispute or 

difference. 

 

The arbitrator to whom the matter is originally referred being transferred or 

vacating his office or being unable to act for any reason, such Executive Director 

/ General Manager as aforesaid at the time of such transfer, vacation of office or 

inability to act, shall appoint another person to act as arbitrator in accordance 

with the terms of the contract.  Such person shall be entitled to proceed with the 

reference from the stage at which it was left by his predecessor. 

 

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or 

any statutory modification or re-enactment thereof and the rules made there 

under and for the time being in force shall apply to the arbitration proceeding 

under this clause. 

 

It is a term of the contract that the party involving arbitration shall specify the 

dispute or disputes to be referred to arbitration under this clause together with 

the amount or amounts claimed in respect of each such dispute. 

 

The arbitrator(s) may from time to time with consent of the parties enlarge the 

time for making and publishing the award. 

 

The work under the Contract shall, if reasonably possible, continue, during the 

arbitration proceedings and no payment due or payable, to the Contractor shall 

be withheld on account of such proceeding. 

 

The Arbitrator shall be deemed to have entered on the reference on the date he 

issues notice to both the Parties fixing the date of first hearings. 
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The arbitrator shall give a separate award in respect of each dispute or 

difference referred to him. 

 

The venue of arbitration shall be such place as may be fixed by the Arbitrator in 

his sole discretion. 

 

The award of the arbitrator shall be final, conclusive and binding on all parties to 

this contract. 

 

In the event of disputes or differences arising between one public sector 

enterprise and a Govt.  Department or between two public sector enterprises the 

above stipulations shall not apply the provisions of BPE office memorandum No. 

BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1
st

 January 1976 or its 

amendments for arbitration shall be applicable. 
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ANNEXURE „A‟ 
 

B.H.E.L CONTRACTOR‟S LABOUR REGLUATIONS 
(See condition 20) 

 
1.  Definition: 
 

In these regulations, unless otherwise expressed or indicated, the following 
words and expressions shall have the meaning hereby assigned to them. 
 
a) “Labour” means workers employed by a contractor directly, or indirectly 

through a sub-contractor, or by an agent on his behalf on a payment not 
exceeding Rs.500 per month. 

 
b) “Fair Wage” means wages, which shall include wages for weekly day of 

rest and other allowances, whether for time or piece work, after taking 
into consideration prevailing market rates for similar employments in the 
neighborhood but shall not be less than the minimum rates of wages 
fixed under the minimum Wages Act. 

 
c) “Contractor” for the purpose of these Regulations shall include an agent 

or Sub-Contractor employing labour on the work taken on contract. 
 
d) “Inspecting Officer” means any Labour Enforcement Officer, or Assistant 

Labour Commissioners of the Chief Labour Commissioner‟s 
Organisation. 

 
e) “Form” means a form appended to these Regulations. 

 
2. Notice of Commencement: 
 

The Contractor shall, within SEVEN DAYS of commencement of the work, 
furnish in writing to the Inspecting Officer of the area concerned the following 
information with copy to the Engineer-in-charge. 
 
a) Name and situation of the work. 
b) Contractor‟s name and address. 
c) Particulars of the Department for which the work is undertaken. 
d) Name and address of sub-contractors as and when they are appointed 
e) Commencement and probable duration of the work  
f) Number of workers employed and likely to be employed, 
g) „Fair wages‟ for different categories of workers. 

 
3. (i) Number of hours which shall constitute a normal working day:    

The number of hours which shall constitute a normal working day for an 
adult shall be NINE hours.  The working day of an adult worker shall be 
so arranged that of intervals, if any, for rest it shall not spread over more 
than twelve hours on any day.  When an adult worker is made to work 
for more than NINE hours on any day or for more than FORTY EIGHT 
hours in any week he shall in respect of overtime work, be paid wages at 
double the ordinary rate of wages. 

  
(ii) Weekly day of rest:  Every worker shall be given a weekly day of rest 

which shall be fixed and notified atleast TEN days in advance. A worker 
shall not be required or allowed to work on the weekly rest day unless he 
has or will have a substituted rest day, on one of five days immediately 
before or after the rest day.  Provided that no substitution shall be made 
which will result in the worker working for more than ten days 
consecutively without a rest day for a whole day.   
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 Where in accordance with the foregoing provisions a worker works on 
the rest day and has been given a substituted rest day he shall be paid 
wages for the work done on the weekly rest day at the overtime rate of 
wages. 

 
NOTE: The expression „Ordinary rate of wages‟ means the fair wage the 

worker is entitled to. 
 
4. Display of Notice Regarding Wages, Weekly Day of Rest, Etc.: 
 

The Contractor shall before he commences his work on contract display and 
correctly maintain and continue to display and correctly maintain in clean and 
legible condition in consipicuous places on the works, notice in English and in 
the local Indian languages, spoken by majority of workers, given the rate of fair 
wages, the hours of work for which such wages are payable, the weekly rest 
days workers are entitled to and name and address of the Inspecting Officer.  
The Contractor shall send a copy each of such notices to the Inspecting Officers 
and the Engineer-in-charge. 

 
5. Fixation of Wage Periods: 
 

The Contractor shall fix wage periods in respect of which wages shall be 
payable. 
No wage period shall normally exceed one week. 

 
6. Payment of Wages: 
  

(i) Wages due to every worker shall be paid to him direct.  All wages shall 
be paid in current coins or currency or in both. 

 
            Wages of every worker employed on the contract shall be paid where the 
wage period is one week, within, THREE DAYS from the end of the wage 
period, and in any other case before the expiry of the 7

th
 day or 10

th
 day from the 

end of the wage period according as number of workers does not exceed 1,000. 
 

(ii) When employment of any worker is terminated by or on behalf of the 
contractor, the wages earned by him shall be paid before expiry of the 
day succeeding the one on which his employment is terminated. 

 
(iii) Payment of wages shall be made at the work site on a working day 

except when the work is completed before expiry of the wage period, in 
which case final payment shall be made at the work site within 48 hours 
of the last working day and during normal working time. 

 
NOTE: The term “Working Day” means a day on which the work on which labour 
is employed is in progress.   
 

7. Register of Workmen: 
 

A register of workmen shall be maintained in the form appended to these 
regulations and kept at the work site or as near to it as possible, and the relevant 
particulars of every workmen shall be entered therein within THREE days of his 
employment. 

  
8. Employment Card: 
 

The Contractor shall issue an employment card in the Form appended to these 
regulations to each worker on the day of work or entry into his employment. If a 
worker has already any such card with him issued by the previous employer the 
contractor shall merely endorse that Employment Card with relevant entries.  On 
termination of employment the Employment Card shall again be endorsed by the 
Contractor and returned to the worker. 
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9. Register of Wages etc.  
 

(i) A register of Wages-cum-Muster Roll in the Form appended to these 
regulations shall be maintained and kept at the work site or as near to it 
as possible. 

 
(ii) A wage slip in the form appended to these regulations shall be issued to 

every worker employed by the Contractor atleast a day prior to 
disbursement of wages. 

 
10. Fines and Deductions which may be made from wages: 
 

(i) Wages of worker shall be paid to him without any deductions of any kind 
except the following: 

 
  a. Fines; 

 
b. Deductions for absence from duty, i.e., from the place or the places 

where by the terms of his employment he is required to work.  The 
amount of deduction shall be in proportion to the period for which he 
was absent. 

 
c.  Deduction for damage to or loss of goods expressly entrusted to the 

employed person for custody, or for loss of money which he is required 
to account for, where such damage or loss is directly attributable to his 
neglect or default; 

 
d. Deductions for recovery of advances or for adjustment of overpayment 

of a wages.  Advance granted shall be entered in a register; 
  

and 
 

 e. Any other deduction, which the B.H.E.L may from time to allow. 
 

ii. No fines shall be imposed on a worker save in respect of such acts and 
omissions on his part as have been approved by the Chief Labour 
Commissioner. 

 
iii. No fines shall be imposed on a worker and no deductions for damage or 

loss shall be made from wages until the worker has been given an 
opportunity of showing cause against such fines or deductions. 

 
iv. The total amount of fines which may be imposed in any one wage period 

on a worker shall not exceed an amount equal to three paise in rupee of 
the wages payable to him in respect of that wage period. 

 
v. No fine imposed on a worker shall be recovered from him in instalments, 

or after expiry of sixty days from the date on which it was imposed.  
Every fine shall deemed to have been imposed on the day of the act or 
omission in respect of which it was imposed. 

 
vi. The Contractor shall maintain both in English and the local Indian 

language a list, approved by the Chief Labour Commissioner, clearly 
stating the acts and omissions for which penalty or fine may be imposed 
on a workman and display it in good condition in a conspicuous place on 
the work site.  

 
vii. The Contractor shall maintain a register of fines and the register of 

deductions for damage or loss in the Forms appended to these 
regulations which should be kept at the place of work.  
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11. Register of Accidents: 
The Contractor shall maintain a register of accidents in such form as may be 
convenient at the work place but the same shall include the following particulars:  

 
 a. Full particulars of the labourers who met with the accident. 
 b. Rates of Wages. 
 c. Sex 
 d. Age 
 e. Nature of accident and cause of accident. 
 f. Time and date of accident. 
 g. Date and time when admitted in hospital. 
 h. Date of discharge from the hospital. 
 i. Period of treatment and result of treatment. 

j. Percentage of loss of earning capacity and disability as assessed by 
Medical Officer. 

 k. Claim required to be paid under Workmen‟s Compensation Act. 
 l. Date of payment of compensation. 

m. Amount paid with details of the person to whom the same was paid. 
 n. Authority by whom the compensation was assessed. 
 o. Remarks. 
 
12. Preservation of Registers: 

The Register of Wages-cum-Muster Roll required to be maintained under these 
Regulations shall be preserved for 3 years after the date on which last entry is 
made therein. 

 
13. Enforcement:  

The Inspecting Officer shall either on his own motion or on a complaint received 
by him carry out investigations, and send a report to the Engineer-in-charge 
specifying the amounts representing workers, dues and amount of penalty to be 
imposed on the contractor for breach of these Regulations, that have to be 
recovered from the contractor, indicating full details of the recoveries proposed 
and the reasons therefore.  It shall be obligatory on the part of the Engineer-in-
Charge on receipt of such a report to deduct such amounts from payments due 
to the contractor. 
 

14. Disposal of amounts recovered from the Contractor: 
The Engineer-in-charge shall arrange payment to workers concerned within 
FORTY FIVE days from receipt of a report from the Inspecting Officer except in 
cases where the contractor had made an appeal under Regulation, 16 of these 
Regulations.  In cases where there is an appeal, payments of workers, due 
would be arranged by the Engineer-in-charge, wherever such payments arise, 
within THIRTY days from the date of receipt of the decision of the Regional 
Labour Commissioner (R.L.C.). 

 
15. Welfare Fund: 

All money that are recovered by the Engineer-in-charge by way of workers, due 
which could not be disbursed to workers within the time–limit prescribed above, 
due to reasons such as where-about of workers not being known, death of a 
worker, etc., and also amounts recovered as penalty, shall be credited to a fund 
to be kept under the custody of B.H.E.L for such benefit and welfare of workmen 
employed by contractors. 

 
16. Appeal against decision of Inspecting Officer : 

Any person aggrieved by a decision of the Inspecting Officer may appeal against 
such decision to the Regional Labour Commissioner concerned within THIRTY 
days from the date of the decision, forwarding simultaneously a copy of his 
appeal to the Engineer-in-charge.  The decision of the Regional Labour 
Commissioner shall be final and binding upon the Contractor and the workmen. 
 

 
17.  Representation of Parties: 
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  i. A workman shall be entitled to be represented in any investigation or enquiry 
under these Regulations by an Officer of a registered trade union of which the 
said trade union is affiliated or where the workman is not a member of any 
registered trade union, by an Officer of a registered trade union connected with, 
or any other workmen employed in the industry in which the worker is employed. 

 
 ii. A Contractor shall be entitled to be represented in any investigation or enquiry 

under these Regulations by an officer of an association of contractors of which 
he is a member or by an officer of a Federation of Associations of Contractors   
to which the said association is affiliated or where the contractor is not a member 
of any association of employers, connected with, or by any other employer 
engaged in the industry in which the contractor is engaged. 

 
iii.  No party shall be entitled to be represented by a legal practitioner in any 

investigation or enquiry under these Regulations. 
 
18. Inspection of Books and other Documents: 

The Contractor shall allow inspection of the Register and other documents 
prescribed under these Regulations by Inspecting Officer and the Engineer-in-
charge or his authorized representative at any time and by the worker or his 
agent on receipt of due notice at a convenient time. 

 
19. Interpretation etc.  

On any question as to the application, interpretation or effect of the Regulations 
the decision of the Chief Labour Commissioner or Deputy Chief Labour 
Commissioner (Central) shall be final and binding. 
 

20. Amendments: 
Central Government may, from time to time, add to or amend the Contractor‟s 
Labour Regulations and issue such directions as it may consider necessary for 
the proper implementation of the Contractor‟s Labour Regulations or for the 
purpose of removing any difficulty which may arise in the administration thereof, 
based on which the B.H.E.L., Contractor‟s Labour Regulations herein contained 
shall be subject to revision. 
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MODEL RULES FOR LABOUR WELFARE 
(See Condition 20) 

  
1. Definition: 

(a) „Workplace‟ means a place at which, on an average, twenty or more      
workers are employed. 

(b) „Large Workplace‟ means a place at which on an average, 500 or more 
workers are employed. 

 
2. First Aid: At every workplace, there shall be maintained in a readily 

accessible place first-aid appliances including an adequate supply of sterilized 
dressings and sterilized cotton wool as prescribed in the Factory Rules of the 
State in which the work is carried on.  The appliances shall be kept in good order 
and, in large work places, they shall be placed under the charge of a responsible 
person who shall be readily available during working hours. 

 
 At large workplaces, where hospital facilities are not available within easy 

distance of the works First Aid posts shall be established and be run by a trained 
compounder. 

 
 Where large workplaces are remotely situated and far away from regular 

hospitals an indoor ward shall be provided with one bed for every 250 
employees. 

 
 Where large workplaces are situated in cities, towns or in their suburbs and no 

beds are considered necessary owing to proximity of city or town hospitals, 
suitable transport shall be provided to facilitate removal of urgent cases to these 
hospitals.  At other workplaces, some conveyance facilities shall be kept readily 
available to take injured person or persons suddenly taken seriously ill, to the 
nearest hospital. 

 
 At large workplaces there shall be provided and maintained an ambulance room 

of the prescribed sizes, containing the prescribed equipment and in the in-
charge of such medical and nursing staff as may be prescribed.  For this 
purpose the relevant provisions of the Factory Rules of the State Government of 
the area where the work is carried on may be taken as the prescribed standard. 

 
3. Accommodation for  Labour: The Contractor shall during the progress of the 

works provide, erect and maintain necessary temporary living accommodation 
and ancillary facilities for labour at his own expense and to standards and scales 
as approved by the Engineer-in-charge. 

 
4. Drinking Water:  In every workplace, there shall be provided and maintained at 

suitable places, easily accessible to labour, a sufficient supply of cold water fit 
for drinking. 
Where drinking water is obtained from an intermittent public water supply each 
workplace shall be provided with storage where drinking water shall be stored.  
Every water supply storage shall be at a distance of not less than 15 meters 
from any latrine drain or other source of pollution. Where water has to be drawn 
from an existing well, which is within such proximity of latrine drain or any other 
source of pollution, the well shall be properly chlorinated before water is drawn 
from it for drinking. All such wells shall be entirely closed in and be provided with 
a trap door which shall be dust and water-proof. 
 
A reliable pump shall be fitted to each covered well, the trap door shall be kept 
locked and opened only for cleaning or inspection which shall be done at least 
once a month. 

 
5. Washing and Bathing places: Adequate washing and bathing places shall be 

provided separately for men and women.  Such places shall be kept in clean and 
drained condition. 
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6. Scale of Accommodation in Latrines and Urinals: These shall be 
provided within the precincts of every workplace latrines and urinals in an 
accessible place, and the accommodation, separately for each of these, shall not 
be less than at the following scales: 

           No.of Seats 
 a) Where number of persons does not exceed 50  2 
 b) Where number of persons exceed 50 but does 
  not exceed 100      3 
 c) For additional persons     3 
        Per 100 or part thereof. 
 In particular cases, the Engineer-in-charge shall have the power to increase the 

requirement, where necessary. 
 
7. Latrines and Urinals: Except in workplaces provided with water flushed 

latrines connected with a waterborne sewage system, all latrines shall be 
provided with receptacles on dry-earth system which shall be cleaned at least 
four times daily and at least twice during working hours and kept in a strictly 
sanitary condition.  Receptacles shall be tarred inside and outside at least once 
a year. 

 
 If women are employed, separate latrine and urinals, screened from those for 

men and marked in the vernacular in conspicuous letters “For Women only” shall 
be provided on the scale laid down in rule 6.  Those for men shall be similarly 
marked “For Men only” A poster showing the figure of a man and of a woman 
shall also be exhibited at the entrance to latrines for each sex.  There shall be 
adequate supply of water close to latrines and urinals. 

     
8. Construction of Latrines: Inside walls shall be constructed of masonry or 

other non-absorbent material and shall be cement-washed inside and outside at 
least once a year.  The dates of cement washing shall be noted in a register 
maintained for the purpose and kept available for inspection.  Latrines shall have 
at least thatched roof. 

 
9. Disposal of Excreta: Unless otherwise arranged for by the local sanitary 

authority, arrangement for proper disposal of excreta by incineration at the 
workplace shall be made by means of a suitable incinerator approved by the 
local medical health and municipal or cantonment authorities.  Alternatively local 
excreta may be disposed off by putting a layer of night soil at the Bottom of 
pucca tank prepared for the purpose and covering it with a 15 cm. layer of waste 
or refuse and then covering it with a layer of earth for a fortnight (when it will turn 
into manure). 

 
 The contractor shall, at his own expenses, carry out all instruction issued to him 

by the Engineer-in-charge to effect proper disposal of soil and other conservancy 
work in respect of Contractor‟s work-people or employees on the Site.  The 
Contractor shall be responsible for payment of any charges which may be levied 
by municipal or cantonment authority for execution of such work on his behalf. 
 

10. Provision of shelters during rest:  At every workplace there shall be provided, 
free of cost, four suitable sheds, two for meals and two others for rest, 
separately for use of men and women labour.  Height of each shelter shall not be 
less than 3 meters from floor level to lowest part of roof.  Sheds shall be kept 
clean and space provided shall be on the basis of at least 0.5 sq.m. per head.  

 
11. Crèches: At a place at which 20 or more women workers are ordinarily 

employed, there shall be provided at least one hut for use of children under the 
age of 6 years of such women.  Huts shall not be constructed to a standard 
lower than that of thatched roof, mud floor and walls with wooden planks spread 
over mud floor and covered with matting. 
Huts shall be provided with suitable and sufficient openings, for light and 
ventilation.  There shall be adequate provision of sweepers to keep the places 
clean.  There shall be two „dais‟ in attendance.  Sanitary utensils shall be 
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provided to the satisfaction of local medical, health and municipal or cantonment 
authorities.  Use of huts shall be restricted to children, their attendants and 
mothers of children. 
 
When the number of women workers is more than 25 but less than 50, the 
Contractor shall provide at least one hut and one Dais to look after children of 
women workers. 
 
Size of crèche (s) shall vary according to the number of women workers 
employed.  Creche(s) shall be properly maintained and necessary equipment 
like toys, etc. provided. 

 
12. Canteen: A cooked food canteen on a moderate scale shall be provided 

for the benefit of workers wherever it is considered necessary. 
 
13. Planning, setting and erection of the above mentioned structures shall be 

approved by the Engineer-in-charge, and the whole of such temporary 
accommodation shall at all times during the progress of the works be kept tidy 
and in a clean and sanitary condition to the satisfaction of the Engineer-in-
Charge and at the Contractor‟s expense.  The Contractor shall conform 
generally to sanitary requirements of local medical, health and municipal or 
cantonment authorities and at all times adopt such precautions as may be 
necessary to prevent soil pollution of the site. 

 
On completion of the works the whole of such temporary structures shall be 
cleared away, all rubbish burnt, excreta or other disposal pits or trenches filled in 
and effectively sealed off and the whole of site left clean and tidy to the entire 
satisfaction of the Engineer-in-Charge, and at the Contractor‟s expenses. 

 
14. Anti-malarial precautions:  The Contractor shall, at his own expense, 

conform to all anti-malarial instructions given to him by the Engineer-in-charge, 
including filling up of any borrow pits which may have been dug by him. 

 
15.       Enforcement: The Inspecting Officer mentioned in the Contractors Labour 
            Regulations or any other officer nominated in his behalf by the Engineer-in-    
             Charge shall report to the Engineer-in-Charge all cases of failure on the part of  
              the Contractor and or his sub-contractors to comply with the provisions of these  
             Rules either wholly or in part and the Engineer-in-Charge shall impose such  
             fines and other penalties as are prescribed in the conditions. 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B.H.E.L SAFETY CODE 
See Condition-20 

 
1. Suitable scaffolds shall be provided for workmen for all work that cannot safely 

be done from the ground, or from solid construction except such short period of 



 79 
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

work as can be done safely from ladders.  When a ladder is used an extra 
mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying materials as well, suitable footholds and hand-holds shall be provided 
on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 
(¼ horizontal and 1 vertical)  

 
2. Scaffolding or staging more than 3.25 meters above the ground or floor, swung 

or suspended from an overhead support or erected with stationary support, shall 
have a guard rail properly attached, bolted, braced and otherwise secured 
atleast 1 meter high above the floor or platform of such scaffolding or staging 
and extending along the entire length of the outside and ends thereof with only 
such openings as may be necessary for the delivery of materials.  Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

 
3. Working platform, gangways, and stairways shall be so constructed that they do 

not sag unduly or unequally, and if height of a platform or gangway or stairway is 
more than 3.25 meters above ground level or floor level, it shall be closely 
bordered have adequate width and be suitably fenced, as described in 2 above 

 
4. Every opening in floor of a building or in a working platform shall be provided 

with suitable means to prevent fall of persons or materials by providing suitable 
fencing or railing with a minimum height of 1 meter. 

 
5. Safe means of access shall be provided to all working platforms and other 

working places.  Every ladder shall be securely fixed. No portable single ladder 
shall be over 9 meters in length.  Width between side rails in a rung, ladder shall 
in no case be less than 30 cm, for ladders upto and including 3 metres in length.  
For longer ladders this width shall be increased by atleast 6 mm for each 
additional 30 cm. of length.  Uniform step spacing shall not exceed 30 cm. 
  
Adequate precautions shall be taken to prevent danger from electrical 
equipment.  No materials on any of the sites shall be so stacked or placed as to 
cause danger or inconvenience to any person or the public.  The Contractor 
shall provide all necessary fencing and lights to protect public from accidents 
and shall be bound to bear expenses of  defence  of  every suit action or other 
proceedings at law that may be brought by any person for injury sustained  
owing  to neglect  of  the  above precautions,  and pay any damages and costs 
which may be awarded in any such suit, action or proceeding to any such person 
or which may with the consent of the Contractor be paid to compromise any 
claim by any such person. 
 

 6. Excavation and Trenching: 
 

All trenches, 1.5 metres or more in depth, shall at all times be supplied with 
atleast one ladder for each 30 m length or fraction thereof.  Ladder shall be 
extended from bottom of trench to atleast 1 metre above surface of the ground.  
Sides of a trench 1.5 metres or more in depth shall be stepped back to give 
suitable slope or securely held by timber bracing, so as to avoid the danger of 
sides collapsing.  Excavated materials shall not be placed within 1.5 metres of 
the edge of trench or half the depth of trench, whichever is more.  Cutting shall 
be from top to bottom.  Under no circumstances shall undermining or 
undercutting be   done. 

 
7. Demolition: Before any demolition work is commenced and also during 
  the process of the work: 
 

a. All roads and open areas adjacent to the work site shall either be closed 
or suitably protected: 
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b. No electric cable or apparatus which is liable to be a source of danger 
over a cable or apparatus used by the operator shall remain electrically 
charged. 

 
c. All practical steps shall be taken to prevent danger to persons 

employed, from risk of fire or explosion, or flooding.  No floor, roof, or 
other part of a building shall be so overloaded with debris or materials as 
to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the 

Engineer-in-Charge shall be available for use of persons employed on the site 
and maintained in a condition suitable for immediate use and the Contractor 
shall take adequate steps to ensure proper use of equipment by those 
concerned. 
 
a. Workers employed on mixing asphaltic materials cement and lime 

mortars/ concrete shall be provided with protective footwear and 
protective gloves. 
 

b. Those engaged in handling any material which is injurious to the eye 
shall be provided with protective goggles. 

 
c. Those engaged in welding works shall be provided with welder‟s 

protective eye-shields. 
 
d. Stone breaker shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals.  
  
e. When workers are employed in sewers and manholes which are in use, 

the Contractor shall ensure that manhole covers are opened and 
manholes are ventilated atleast for an hour before workers are allowed 
to get into them.  Manholes so opened shall be cordoned off with 
suitable railing and provided with warning signals or boards to prevent 
accident to public. 

 
The Contractor shall not employ men below the age of 18 and women 
on the work of painting with products containing lead in any form.  
Whenever men above the age of 18 are employed on the work of lead 
painting, the following precautions shall be taken: 

 
i. No paint containing lead or lead products shall be used except in the 

form of paste or ready-made paint. 
 
ii. Suitable face masks shall be supplied for use by workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed 
and scraped. 

 
iii. Overalls shall be supplied by the Contractor to workmen and adequate 

facilities shall be provided to enable working-painters to wash during on 
cessation of work. 

 
9. When work is done near any place where there is risk of drowning, all necessary 

equipment shall be provided and kept ready for use and all necessary steps 
taken for prompt rescue of any person in danger and adequate provision made 
for prompt first aid treatment of all injuries likely to be sustained during the 
course of the work. 

 
10. Use of hoisting machine and tackles including their attachments, anchorage and 

supports shall conform to the following: 
 
a. i. These shall be of good mechanical construction, sound material and adequate 

strength and free from defects and shall be kept in good working order. 
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 ii. Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free from defects. 

 
b. Every crane driver or hoisting appliance operator shall be properly qualified and 

no person under the age of 21 years shall be in charge of any hoisting machine 
including any scaffolding winch or give signals to operator. 

 
c. In case of every hoisting machine and of every chain, ring, hook, shackle, swivel 

and pulley block used in hoisting or lowering or as means of suspension, safe 
working load shall be ascertained by adequate means.  Every hoisting machine 
and all gear referred to above shall have the safe working load plainly marked 
there on, In case of a hoisting machine having a variable safe working load, 
each safe working load and the conditions under which it is applicable shall be 
clearly indicated.  No part of any machine or any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the purpose 
of testing. 

 
d. In case of departmental machine, safe working load shall be notified by the 

Engineer-in-Charge.  As regards contractor‟s machine the Contractor shall notify 
safe working load of each machine to the Engineer-in-Charge whenever he 
brings it to site of work and get it verified by the Engineer-in-Charge. 

 
11. Motors, gearing, transmission, electric wiring and other dangerous parts of 

hoisting appliances shall be provided with efficient safeguards; hoisting 
appliances shall be provided with such means as will reduce to the minimum risk 
of accidental descent of load.  Adequate precautions shall be taken to reduce to 
the minimum risk of any part of a suspended load becoming accidentally 
displaced.  When workers are employed on electrical installations which are 
already energized, insulating mats, working apparel such as gloves, sleeves and 
boots, as may be necessary shall be provided.  Workers shall not wear any 
rings, watches carry keys or other materials which are good conductors of 
electricity. 

 
12. All scaffolds, ladders and other safety devices mentioned or described herein 

shall be maintained in a safe condition and no scaffold, ladder or equipment 
shall be altered or removed while it is in use.  Adequate washing facilities shall 
be provided at or near the places of work. 

 
13. These safety provision shall be brought to the notice of all concerned by display 

on a notice board at a prominent place at the work spot.  Persons responsible for 
ensuring compliance with the Safety Code shall be named thereon by the 
Contractor. 

 
14. To ensure effective enforcement of the rules and regulations relating to safety 

precautions, arrangements made by the Contractor shall be open to inspection 
by the Engineer-in-Charge or his representatives and the Inspecting Officers as 
defined in the Contractor‟s Labour Regulations. 

 
15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted 

from the operation of any other Act or Rule in force. 
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FORM OF REGISTER OF WORKMEN 

 
(Regulation-7) 

 
i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------------------------- 

ii. Number and date of the WORK ORDER & CONTRACT AGREEMENT ------------------------------------------------------------------------- 

iii.         Name and address of the department awarding the contract------------------------------------------------------------------------------------------- 

iv. Nature of the Contract and location of the work----------------------------------------------------------------------------------------------------------------  

v. Duration of the Contract-------------------------------------------------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
Sl.  Name and surname Age & Father‟s / Nature  Permanent / Present  Date of  Date of     Signature  Remarks 

   No   of the workers  Sex Husband‟s of emp-  Home address  address      commen-     termina-      or thumb 
      Name  loyment  of Employee        cement        tion or            impression   
       Desig-  (Village,   of emp-        leaving      of the 
       nation.   Distt. Thana).     loyment        of emp-           employee. 
               loyment 
----------------------------------------------------------------------------------------------------------------------------- ----------------------------------------------------------------------------------------------  
    1             2  3  4  5   6  7         8  9  10          11    

  
 
 
 
 

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------       
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FORM OF EMPLOYMENT CARD 
(Regulation-8) 

i Name and Sex of the Worker----------------------------------------------------------------------------------------------------------------------------- ------- 
ii Father‟s / Husband‟s  Name ----------------------------------------------------------------------------------------------------------------------------------------  
iii Address         ----------------------------------------------------------------------------------------------------------------------------------------------------------- 
iv Age  or Date of birth------------------------------------------------------------------------------------------------------------------------------------------------ 
v Identification mark ----------------------------------------------------------------------------------------------------------------------------- -------------------- 
Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):- 
Name-----------------------------------------------------------------------------------------------  
Full address of Dependents 
(Specify Village, Dist., and State--------------------------------------------------------------------------------------------------------------------------------------------------------------------  
----------------------------------------------------------------------------------------------------------------------------- ---------------------------------------------------------------------------------- 
Sl.    Name & Address of     Particulars of Total period Actual  Leave     Nature of Wage        Total      REMARKS   Signature 
No   employer (specify         location of  for which the   number   taken (No. Work done rate      Wage   of the 
        Whether a contractor   worksite and worker is of days  of days  by the  With           earned   Employee 

  or a sub contractor).    description of employed worked  should be worker.  Parti-      by the 
        work done  from………..   specified).   culars      Worker  
      to……………)       of      during 
              unit in         the 
              Case of      period 
              Piece       shown 
              work.       Under 
                     Col.5. 

----------------------------------------------------------------------------------------------------------------------------- --------------------------------------------------------------------------------- 

    1             2        3           4              5        6                  7                8         9     10       11      

----------------------------------------------------------------------------------------------------------------------------- --------------------------------------------------------------------------------- 
 
 

 

 
N.B:-  For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment  
  should be made separately. 
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FORM OF WAGE SLIP 
(Regulation-9) 

 
i. Name of the Contractor ------------------------------------------------------------------------------ 
 
ii. Place ----------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------  

1. Name of the worker with 

 father‟s / husband‟s name. 

2. Nature of employment. 

3. Wage period. 

4. Rate of Wages payable 

5. Total attendance / Unit of work done. 

6. Dates on which overtime worked 

7. Overtime Wages. 

8. Gross Wages payable. 

9. Total deductions (indicating  

nature of deductions ) 

10. Net wages payable.  

---------------------------------------------------------------------------------------------------- ----------- 

 

 

 

 

 

Contractor‟s Signature /      Employees‟ Signature/  

Thumb impression.      Thumb impression.  
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FORM OF REGISTER OF FINES 

 (Regulations No.10 vii) 
 

Sl.  
No. 

Name Father‟s / 
Husband‟s name 

Sex Department Nature and 
date of 
the offence 
for which 
fine imposed 

Whether workmen  
showed  cause 
against fine 
or not, if so, 
enter date 

Rate of  
wages 

Date and 
amount 
 of fine 
imposed 

Date on 
which fine 
realised 

Remarks 

   1    2             3   4           5             6           7     8        9        10 
        11 
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL 

(Regulation – 9) 

i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------- 
ii. No. & Date of the Contract Agreement /Work Order---------------------------------------------------------------------------------------- 
iii. Name and address of the department awarding the Contract----------------------------------------------------------------------------- 
iv. Nature of the Contract and location of the work---------------------------------------------------------------------------------------------- 
v. Duration of the Contract----------------------------------------------------------------------------------------------------------------------------- 
vi. Wage period-------------------------------------------------------------------------------------------------------------------------------------------- 
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.  

BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS 

Regulation No 10 (vii) 
 

Sl.No Name Father‟s / 
Husband‟s  
Name 

Sex Department Damage 
 or loss 
caused 
with date 

Whether 
worked 
showed 
cause 
against 
deduction 
if so, enter 
date 

Date & 
amount of 
deduction 
imposed 

Number  
of Instal- 
ment, if 
any 

Date on 
which 
total 
amount 
realised 

Remarks 

1 2        3   4      5       6         7         8       9       10        11 
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The Contractor should engage technical persons and workmen with the following 
qualifications for works as detailed below and the contractor shall carry out the health 
Performance check at his cost for the workmen engaged in the work through a registered 
medical practitioner and produce the certificate on demand. 
 

CHECK   FOR   HEALTH   PERFORMANCE 
 

 

Sl. 
No. 

Activity Hazard 

 
Exposure 

Consequence 
 

Check for Periodicity 

 
1 

 
Concrete 
Dismantling 

 
Emission of Dust 
& Noise 
 

 
1 

 
Lung 
function 

 
Once in a 
Year 

2 Concrete Mixing Emission of Dust 
& Noise 
 

1 Lung 
function 

Once in a 
Year 

3 Painting Emission of Dust 
& fumes 
 

1 Lung & 
throat 
function 

Once in a 
Year 

4 Cutting & 
Welding 

Emission of fumes 
and gas. 
Exposure to Live 
wire 
 

3 Eyes & 
Lung 
function 

Once in a 
Year 

5 Working on AC 
sheets 

Emission of Dust 
 

3 Lung 
function 

Once in a 
Year 

6 Sweeping of 
Roads 

Emission of Dust 
 

2 Lung 
function 

Once in a 
Year 

7 Collection and 
disposal of 
Sanitary waste 

Foul smell & 
susceptibility to 
decease. 
 

3 Lung 
function and 
skin 
irritation 

Once in a 
Year 

8 Handling of 
Oxygen & 
Acetylene 
Cylinders 
 

Leakage of gas 4 Throat 
irritation 

Once in a 
Year 

9 Cleaning of 
Manholes 

 Exposure to 
poisonous gas 
 

4 Suffocation Once in a 
Year 

10 Cleaning of 
Overhead tank 

Emission of Dust 1 Suffocation 
& skin 
irritation 

Once in a 
Year 

 
 
NOTE: Exposure Consequence  1. Slightly harmful 

2. Harmful 
3. Very harmful 
4. Extremely harmful 
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      BHARAT HEAVY ELECTRICALS LIMITED, TRICHY-620014 
CIVIL ENGINEERING DEPARTMENT (TOWNSHIP) 

 
NORMS FOR QUALIFICATION 

  Name of work:  Construction of office Building for BPEU/INTUC union at   
                           BHEL, Trichy 
 

Tender Schedule No. TS No CT: TS: 54/14-15 Tender Value of Rs. 14.49 Lakh 

Sl. 
No. 

Thrust Area 
Evaluation for  

Rs. 14.49 Lakh 

 ELIGIBILITY: 

 

1. Separate registration for EPF, ESI, PAN & Service Tax, IT Returns 
acknowledged  by IT office, Profit & Loss account and balance 
sheet certified by the auditor for the last three years (2011-12,2012-
13,2013-14) 

 

2. Average annual turnover in Civil works in the last 3 financial years 
ending 31st March , years (2011-12,2012-13,2013-14) shall be at least for 
a value of Rs.4.35 Lakh  
 

 

3. During the last seven years ending 31st Jan 2015 should have 
successfully completed works either 
 
I) -Three Civil works each not less than Rs.5.80 Lakh  Or 

   

  II)-Two Civil works each not less than Rs.7.25  Lakh  or 

   

  
III)-One Civil work not less than Rs.11.60 Lakh 
 

 
4. Latest solvency certificate (Obtained within 6 months) from Nationalised 

/ Scheduled  bank, shall be at least for a value of  Rs. 5.80 Lakh 
 

 
THRUST AREA 

SCOR
E 

QUALIFICATION 

NORMS 

Rs.14.49 Lakh 
I NATURE OF COMPANY 5  

 Public Limited 5  

 Private Limited/Partnership firm 3  

 Sole Proprietor  2  

II Similar Experience (Civil  works) 40  
 Construction /Maintenance of  Residential 

Buildings /Quarters/Public buildings in last three 
years  (Pro-rata for in between cases) 

40          
26.10 Lakh 

 More than  24 13.05 Lakh 
III Performance on previous civil works each 

costing min  Rs. 5.80 Lakh during last seven 
financial years  

20  

 Successful completion of three major works in 
time. 

20  
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 Successful completion of two major works in 
time. 

16  

 Successful completion of one major work in 
time. 

12  

IV Highest value of single Civil work completed  
during last seven financial years 

10  

 (Pro-rata for in between cases) 10 11.60 Lakh 

 More than 6 5.80 lakh 

V Equipments  for deployment  10  

 Concreting equipments, welding & erection 
equipments. (Mixer machine with Hopper, 
Vibrator, Shuttering, JCB ,Pumps etc. - Min. two 
sets of equipments) 

10  

 Concreting equipments & welding equipments. 
(Mixer machine with Hopper, Vibrator, 
Shuttering, Min. two sets of equipments) 

8  

 Concreting equipments only available.(Min. two 
sets) 

6  

VI  Qualified staff availability 5  

 Min. of  Graduate Engineers – 1 No 
Min. of  Supervisors               - 1 No 

5  

 Min. of  Supervisors               - 2 Nos 3  

VII Financial stability  - Solvency certificate 10  

 (Pro-rata for in between cases) 10 11.60 Lakh 

 More than. 6 5.80 lakh 

       Total          100 

 NOTE:1.   Minimum score required for qualification is 60 out of 100. 
            2.   All the required document‟s copies should be attested by the            
                  gazzeted officer 
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BHARAT HEAVY ELECTRICALS LIMITED 

TIRUCHIRAPPALLI - 620 014 
 

CIVIL ENGINEERING DEPARTMENT (TOWNSHIP) 
 

QUALIFICATION PROFORMA 
 
1. Name of applicant  : Shri / M/s 
 
2. Nationality  : Indian        othe  
 
3. Address  : ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
 
4. Telephone No. :  
 
 
 Fax No.  :               E-mail: 
 
 
5. Constitution  Individual   Sole Proprietorship concern 
 
    Partnership Firm  Private Ltd. Company 
 
   Public Ltd. Company  
 
 
6. In case of Limited Liability Company or Company  : 

Limited by Guarantees. 
A)  Amount of paid-up-capital 

 

7. Enclose a chart showing Company Organisation 

indicating various factories / workshops / sites / 

divisions etc., with levels and names of key 

personnel and clearly depicting the reporting and 

functional relationships.  Also give brief write-up 

on the functions and responsibilities of each 

entity. 

 
-8. Details of Owner / Partners / Directors (Strike out 

whichever is not applicable) 
 

 

Sl. 
No. 

Name & Designation Occupation 
Address 

Telephone 
No. 

Fax No. E-mail 

 
 

To be furnished in 
separate sheet - 

    

 
9. 

 
Value of property owned, Certificate to be 
produced from the Revenue Department. 
 

 

10. Does the applicant maintain any office for 
preparing designs, drawings, bills, etc. 
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11. Does the applicant possess facility to set up 
laboratory for Quality Control at site of work.  If 
so please furnish full details of organisation, 
equipments, tools, etc. 
 

 

12. Is the individual/sole proprietor/any partner/ 
directors of company: 

 

 
(a) Dismissed Government Servant Yes       No   

 
(b) Having business banned/suspended by any   Yes       No   

  government in the past       

 
(c) Convicted by a court of law Yes       No   

 
(d) Retired Engineer / Official from Engineering   Yes       No   

 Departments of Govt. of India within last two 
years 

      

 
(e) Director or partner of any other company / firm  Yes       No   

  enlisted with CPWD or any other department       

 
(f) Member of Parliament or any State Legislative  Yes       No   

  Assembly    If answer to any of the above is 
„Yes”, furnish details on a separate sheet 

      

13. Name of person holding power of attorney. 
(Copy to be enclosed) 
 

……………………………………………
……… 

 (a) Nationality Indian   Other   

 (b) Liabilities   

14. Name of Banker with full address 
(Note: Banker‟s report in original preferably 
in sealed cover, giving the financial 
capacity to handle works of the required 
magnitude should be  enclosed) 
 

………………………………………………

………………………………………………

………………………………………………

…………………………………………….. 

15. Place of business 
 

 
……………………………………………… 

16. Date of commencement of business  

17. Details of Income Tax paid during last   
three years. 
 

1.   2013-14 
2.   2012-13 
3.   2011-12 
 

18. State whether Income Tax Clearance  Yes       No   

 Certificate from the appropriate authority  
in the prescribed form enclosed. 
 

      

19. Contractor‟s capital in the business. (in 
case of partnership, please mention 
percentage of shares and amount) 

 

20. Quantum of business done during last 
three financial years 

1.   2013-14 
2.   2012-13 
3.   2011-12 
 

21. Value of fixed assets of the business in the 
last three years 

1.   2013-14 
2.   2012-13 
3.   2011-12 
 

22. Guarantee limits (if any) enjoyed by the 
firm. 
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23. Over-draft limits (if any) enjoyed by the 
firm. 

 

 
24. State whether Audited report for Profit and  Yes       No   

 Loss Account & Balance Sheet for last  
three years enclosed. 

      

 
25. Details of  Technically qualified  staff :-  

 

Sl. 
No. 

Name and Designation 
 

Qualification Experience and  
Specialisation 

Remarks if any 

  
 
 
 

   

 
26. Whether the details of T & P, Machinery,  Yes       No   

 Equipments and work shop as per  
Annexure – I given.    

      

 
27. Whether enlisted with  any other  Department Yes       No   

 (a) If yes, give details: 
 

 

 (i) Name of Department & address …………….…………………..………………. 
 (ii) Money limit ………..……………………………………. 

 (iii) Enlistment No. & date ………………………………………………… 

 (iv) Valid upto   

28. Licence No. and validity of licence obtained  from Dy. Chief 
Inspector of Factories / Assistant Commissioner of Labour 
 

 

29. Whether the applicant has registered his workmen under 
Employees‟ State Insurance Act.  If so, code number may be 
furnished.  If applied, attested copy of application for 
registration acknowledged by ESI Authorities. 
 

 

30. Whether the applicant has registered his workmen under 
Employees‟ Provident Funds and Miscellaneous Provisions 
Act?.  If so, the code number may be furnished.  If applied, 
attested copy of application for registration with 
acknowledged by PF Authorities. 
 

 

31. Indicate Central / Local Sales Tax, Excise Duty 
code Numbers and PAN. 

1. 
2. 
3.  
4. 

 CST 
LST 
ED 
PAN 

 

32. Is any person working with the applicant as a Yes       No   

 near relative of the Officer / Official of BHEL   
   

      

(a) If yes, give details       
 

 (i) Name   …………………………………………… 

 (ii) Staff No. …………………………………………… 

 (iii) Designation & Department …………………………………………… 

 (iv) Unit …………………………………………… 
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33. Details of similar works completed during the last seven years (To be submitted in separate 
sheet as per Annexure-II.)    

34. Certificates from clients in original as per proforma given in Annexure -III for all eligible 
works. 

35. 
 
 

Certificates: 
 

(i) I/We (including all partners) certify that I/We have read the Preamble & Terms and 
conditions and shall abide by them. 

(ii) I/We certify that the information given above is true to the best of our knowledge.  I/We also 
understand that if any of the information is found wrong, I/We am/are liable to be debarred. 

(iii) I/We certify that I/We will not get myself / ourselves registered as contractor(s) in   BHEL 
under more than one name. 

(iv) (a) I certify that I did not retire as an Engineer of Gazetted rank or as any Gazetted Officer 
employed on Engineering or Administrative duties in any Engineering Department of 
the Government of India during the last two years.  I also certify that I have neither 
such a person under my employment nor shall I employ any such person within two 
years of his retirement except with the prior permission of the Government.  (For 
Individuals seeking enlistment in their own name). 

 (b) We certify that none of the partners/directors retire as an Engineer of Gazetted rank or 
as any Gazetted Officer employed on Engineering or Administrative duties in last two 
years.  We also certify that we have neither under our employment any such person 
nor shall we employ any person within two years of his retirement except with the prior 
permission of the Government.  (For partnership firms and limited companies). 

 
Signature(s) of the applicant(s) 
 Name     Signature           Address  

          (Seal in case of Firm) 
1. ……………………………………... …………………………. ………………………………… 

2. ……………………………………... …………………………. ………………………………… 

3. ……………………………………... …………………………. ………………………………… 

4. ……………………………………... …………………………. ………………………………… 

5. ……………………………………... …………………………. ………………………………… 

 
Date: 
 
NOTE: 1) All the relevant certificates, details etc. should be attached with the application. 

2) The terms that are not applicable may be scored out. 
 

Details of documents attached:-      
 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

          10. 
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     ANNEXURE – I 

 

DETAILS OF PLANTS AND EQUIPMENTS OWNED     

Sl. 
No. 

 
Name of Equipments 

 
Nos. 

Capacity 
or Type 

 
Age 

 
Remarks 

  
 
Earth moving equipments  

  
  

    

1. Excavator (Various sizes)     
 Equipments for hoisting & lifting     
1 Mobile crane     
2. Builder‟s hoist     

 Equipments for concrete works     
1. Concrete batching plant     
2. Concrete transit mixer     
3. Concrete mixer (diesel)     
4. Concrete mixer (electrical)     
5. Concrete vibrator (electrical)     
6. Concrete vibrator (petrol)     
7. Table vibrator (elect./petrol)     

 Equipments for building works     
1. Block making machine     
2. Bar bending machine     
3. Bar cutting machine     
4. Wood thickness planer     
5. Drilling machine     
6. Circular saw machine     
7. Welding generators     
8. Welding transformers     
9. Cube testing machine     
10. Steel shuttering      
11. Steel scaffolding     
12. Grinding/polishing machine     
  Equipments for road works         
1. Road roller     
2. Bitumen paver finisher     
3. Hot mix plant     
4. Spreaders     
5. Earth rammers     
6. Vibratory road roller     

 Equipments for transportation     
1. Tipper     
2. Truck     

 Pneumatic equipments     
1. Air compressor (diesel)     

 Dewatering equipments      
1. Pump (diesel)     
2. Pump (electrical)     

 Power equipments      

1. Diesel generator     
 Any other plants/equipments      
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               ANNEXURE - II  
 
 
 

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS  
(FROM 01.02.2008 TO 31.01.2015) 

 

Sl. 
No. 
  

Name of 
work & 

Agreement 
No. 

Date of 
commence

ment 

Date of completion Reasons for 
delay & 

compensation 
levied, if any 

Work order 
Value 

 Gross cost of   completion  Name, 
designation & 

complete 
address of 

the authority for 
whom 

the work was 
done 

  

Stipulated Actual Including cost of 
cement, steel 

reinforcement & 
strl. steel 

Excluding cost 
of cement, steel 
reinforcement & 

strl. steel 

  

 
 
 
 
 
 
 
 
 
 
 
 

         

 
DETAILS OF WORK COMPLETION  CERTIFICATES,  WORK  ORDERS ETC. ARE TO BE FURNISHED 
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ANNEXURE - III  

CLIENT‟S CERTIFICATE REGARDING PERFORMANCE OF 

CONTRACTORS 

 
Name & Address of the Client  

…………………………………………………………… …………. 

………………………………………………………………………. 

 

Details of works executed by Shri. M/s 
…...………………………………………………  
 

...………………………………………………… 
 
1. Name of work with brief particulars  : 

2. Agreement No. and date   : 

3. Date of commencement    : 

4. Stipulated date of completion   : 

5. Actual date of completion   : 

6. Details of compensation levied for delay, if any: 

7. Tendered amount    : 

8. Gross amount of the work completed  : 

9. Name and address of the authority under : 
 whom work executed 
 
10. Whether the contractor employed qualified : 
 Engineer/Overseer during execution of work? 
 
11. (i)  Quality of work (indicate grading)  :
 Outstanding/V.Good/Good/Poor 
 (ii)  Amount of work paid on reduced rate : 
       basis, if any 
 
12. (i)    Did the contractor go for arbitration ? : 
 (ii)   If yes, amount of claim   :  
 (iii)  Amount received    : 
 
13. Comments on the capabilities of the contractor 

(a) Technical Proficiency   :  
Outstanding/V.Good/Good/Poor 

(b) Financial Soundness   :  
Outstanding/V.Good/Good/Poor 

(c) Mobilisation of adequate T & P  :  
Outstanding/V.Good/Good/Poor 

(d) Mobilisation of manpower  :  
Outstanding/V.Good/Good/Poor 

(e) General behaviour   :  
Outstanding/V.Good/Good/Poor 

 
NOTE:  All columns should be filled in properly. 
 

Signature of the Certifying Officer 
with Official seal. 

 


