

TENDER NO:PSER:SCT:MDC-H1676:15

VOLUME –III

PRICE SCHEDULE-REV-00

FOR

**ERECTION OF LOWER PIT LINER, PIPES, EMBEDDMENT IN FIRST
STAGE OF UNIT-1 TO 4 & ASSEMBLY & TESTING OF DISTRIBUTOR
ALONGWITH ASSOCIATED WORKS FOR ONE UNIT
OF**

**4X180 MW MANGDECHHU HYDRO ELECTRIC PROJECT MHPA,
BHUTAN**

BHARAT HEAVY ELECTRICALS LIMITED

(A GOVT. OF INDIA UNDERTAKING)

POWER SECTOR – EASTERN REGION

PLOT NO. – 9 / 1, DJ – BLOCK,

SECTOR – II, KARUNAMOYEE,

SALT LAKE CITY,

KOLKATA – 700091.

**VOLUME-III
PRICE SCHEDULE -REV-00**

Erection of lower pit liner, pipes, embeddment in first stage of unit-1 to 4 & assembly & testing of distributor alongwith associated works for one unit

TENDER NO - PSER:SCT:MDC-H1676:15

PREAMBLE

1	This preamble forms part of tender document and schedule of items. The bidder should read this preamble carefully for various items. Clauses under this preamble shall be read in conjunction with applicable volumes of Volume-IA, Volume-IB, Volume-IC, Volume-ID, Volume-IF, Volume-II, other part of this volume, together with subsequent changes/ modifications, etc thereto as applicable as on latest date of submission of price offer.
2	The work shall be carried out strictly as per specifications, description of the items in these schedule and / or engineer's instructions.
3	Items of work provided in this schedule but not covered in this specification shall be executed strictly as per instruction of the engineer.
4	Unless specifically mentioned otherwise in the tender document, the tenderer shall quote for the finished items and shall provide for the complete cost towards power, fuel, tools, tackles, equipment, constructional plants, temporary works, labour, dismantling of all temporary piping, structures, valves, pumps, tanks & other misc. equipment, strengthening of roads/culverts/bridges etc. including arranging all clearances etc. required for carrying out different activities & tests, materials, levies, taxes(except service tax), transport, layout, repairs, rectification, maintenance till handing over, supervisions, colonies, shops, establishments, overheads, profits and all incidental items not specifically mentioned but reasonably implied and necessary to complete the work according to the complete tender document and this schedule.
5	The quantities of the various items mentioned in this schedule of items are approximate, based on very preliminary information and may vary to any extent or be deleted altogether. The quoted rates of each item will remain firm throughout the period of execution including extension, for reasons whatsoever, as long as variation in the total value of work executed under any part of this contract including extra items, if any but excluding any price variation remains, within fifteen percent ($\pm 20\%$) of the awarded price as per LOI .
6	Prior written approval of BHEL shall be sought by the contractor in case quantity variation of any item crosses +50% (plus fifty percent) limit during execution and approval to be obtained before execution of further quantity for this item.
7	In case Sealed /Paper Price Bids are opened for finalisation of the tender, for any Item Rate/BOQ based contract, possibility of variation of quantity/ addition/deletion of items can not be ruled out. Under such circumstances, after execution of work, if it is observed that standing as L-1 is changed based on actual quantity executed, the bidder shall give suitable rebate to maintain your standing as L-1. Since this aspect can be assessed at the end of execution, necessary adjustment will be effected at the end of execution in final bill.This condition shall not be applicable where the tender is finalised through Reverse Auction.
8	BHEL reserve the right to rationalize the rates, quoted by L-1 bidder against unit rate items and/ or other optional items with respect to item-wise lowest rates (amongst the participating bidders), before placement of order.
9	The rates quoted shall be inclusive of cleaning of site of any vegetation, dressing , clearing of old structures and leveling etc. including fixing of grid pillars, benchmarks etc. required for commencement of site activities. No separate payment will be made towards the same.
10	Rates shall be quoted in figures and in words in clear legible writing. No overwriting is allowed. All scoring and cancellations should be countersigned and in case of illegibility the interpretation of engineer shall be final. All entries shall be in English language.
11	All works item wise shall be measured upon completion and paid for at the rates quoted and accepted as per BHEL approved payment schedule/billing break-up.
12	The tender shall be deemed to have visited site and made himself aware of all the site conditions, studied the specifications and details of work to be done within the time schedule attached and to have acquainted himself of the conditions prevailing at site.
13	No splitting of the job is envisaged. Decision of BHEL in this regard shall be final and binding to the bidders.
14	Bidders are not allowed to alter the Price Schedule format including item description,quantity etc. and the offer is liable for rejection if the bidders submit their prices in Price Schedules modified by them.BHEL reserves the right to reject the offers of bidders who submit offers in Price Formats which are modified/altered by them.
15	Bidders to note that for Civil &/Structural packages, against a particular item against a ST No. appearing in more than one schedule of the BOQ, same rate must be quoted in all schedules for that particular items with same descriptions. If by error, different rates are quoted in different schedules for same ST No.(i.e. item with same description), then the higher of the rates shall be considered for evaluation but awarding shall be done with the lower rate ,if the bidder becomes L-1."
16	In case of Lumpsum contracts, addition or deletion of the scope beyond the variation limit specified shall be derived from the quoted Lumpsum price and the tendered scope of work considering the allowable variation limit.
17	Engineer's decision shall be final and binding on the contractor regarding clarification of items in the schedule with respect to the other sections/volumes of the contract.
18	In case of tender for Civil and/or Structural works , the Non-schedule items are not quoted by the bidder, it will be treated at par with rate of corresponding item of CPWD/PWD/DSR schedule as prescribed in the tender/BOQ cum Rate Schedule.
19	Size and weights of various items are mentioned in the attached BOQ cum rate/price schedule for reference purpose only & these shall not be taken into consideration for quoting/calculating amount in the rate schedule. These shall be utilised as per relevant sections of tender. Bidders shall quote for each item in the rate column, taking unit as mentioned in the quantity column. Rates shall be filled in both figures and words. Amount shall be calculated based upon these rates multiplied by the mentioned quantity for the respective items.
20	Bidder's GRAND Total price shall be considered for evaluation unless stated otherwise.
21	In case of BOP packages, if Bidder does not quote/indicate the price for freight chagses against indicated rate schedule, the same shall be considered as 2% of basic price and adjusted with the total quoted price against each item keeping the total quoted price unaltered.

**VOLUME-III
PRICE SCHEDULE, REV-0**

Erection of lower pit liner, pipes, embeddment in first stage of unit-1 to 4 & assembly & testing of distributor alongwith associated works for one unit

TENDER NO - PSER:SCT:MDC-H1676:15

(SUMMARY SHEET)

SI. NO	DESCRIPTION	TOTAL PRICE (IN Rs.)
1	TOTAL PRICE FOR SCH-1(in Rs)	
2	TOTAL PRICE FOR SCH-2 (in Rs)	
3	GRAND TOTAL (To be considered for evaluation)	

NOTE :Only authorised persons of bidder having power should sign in the price bid. All the four pages must be signed and stamped.

VOLUME-III PRICE SCHEDULE, REV-0					
Erection of lower pit liner, pipes, embeddment in first stage of unit-1 to 4 & assembly & testing of distributor alongwith associated works for one unit					
TENDER NO - PSER:SCT:MDC-H1676:15					
SCH-1					
ITEM NO	DESCRIPTION OF ITEM	UNIT	QTY	UNIT RATE	AMOUNT(Rs)
1	Receipt unloading storage of materials as defined in Volume – II, Section – I, Scope of Work in S. No. 2(iii)	MT	600		
TOTAL					

Note: Bidder to note the following for quoting their rates.
A) Re-shifting: If during execution of work, any material which is already unloaded, verified, stacked at store yard/store/work site as per instruction and satisfaction of BHEL site authority, need to be re-handled/re- shifted beyond 250 metre at any other place within project premises, all the relevant activities for above shall be termed as RE-SHIFTING and is included in the scope of work.
B) Re-stacking: If during execution of work, any material which is already unloaded, verified, stacked at store yard/store/work site as per instruction and satisfaction of BHEL site authority, need to be re-handled/re-shifted within 250 metre and re-stacked at any other place within project premises, all the relevant activities for above shall be termed as re-stacking which is included in the scope of work.

**VOLUME-III
PRICE SCHEDULE, REV-0**

Erection of lower pit liner, pipes, embedment in first stage of unit-1 to 4 & assembly & testing of distributor alongwith associated works for one unit

TENDER NO - PSER:SCT:MDC-H1676:15

SCH-2

ITEM NO	DESCRIPTION OF ITEM	UNIT	QTY	UNIT RATE (Rs)	AMOUNT(Rs)
1	Lumpsum total prices for the scope of work as defined in Volume – II, Section – I, Scope of Work in S. No. 2(i) and 2 (ii) for units 1, 2, 3 and 4	LS	4		
2	Lumpsum total prices for the scope of work as defined in Volume – II, Section – I, Scope of Work in S. No. 2(iv) for one unit	LS	1		
TOTAL					