
 

 
T E N D E R     S P E C I F I C A T I O N 

 
No: BHE/PW/PUR/PARST-INS/443  

         
FOR 

           
 

HANDLING & COLLECTION OF MATERIALS AT BHEL/CLIENT’S STORAGE 
YARD/ STORES, TRANSPORTATION TO SITE, APPLICATION OF LINING & 
INSULATION MATERIALS INCLUDING ERECTION OF FIXING & SUPPORTING 
COMPONENTS, SHEET CLADDING, OUTER CASING, ETC ON BOILER AND ITS 
AUXILIARIES, TG AUXILIARIES, TG PIPING, POWER CYCLE PIPING & LP 
PIPING AND OTHER EQUIPMENTS INCLUDING BOUGHT OUT ITEMS AND 
HANDING OVER FOR 1x250 MW UNIT # 1  
 

OF 
 

MAHARASHTRA STATE POWER GENERATION COMPANY LIMITED 
         

AT 

  PARAS THERMAL POWER PROJECT EXTN. 

DISTT.-AKOLA  

MAHARASHTRA 

 
         
         

PART-I  
(TECHNICAL BID SPECIFICATION, NOTICE INVITING TENDER and GCC) 

 
 
 
                                                        
 

 
 
 

BHARAT HEAVY ELECTRICALS   LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 

POWER SECTOR:  WESTERN    REGION 
345, KINGSWAY: NAGPUR 440 001



 

BHARAT HEAVY ELECTRICALS LIMITED: PSWR: NAGPUR 
Tender Specification No. – BHE/PW/PUR/PARST-INS/443 (Part-I, Tech Bid Specs Page 1 of 57) 

               
LEGEND: 

      

$: PLACED BEFORE ‘GENERAL CONDITIONS OF CONTRACT’ IN BOTH HARD AND SOFT COPY 
DOCUMENTS. 

 

#: ATTACHED AT THE END OF HARD COPY OF TENDER SPECS. PART-I (TECHNICAL BID) AND AS A 
SEPARATE FILE TITLED ‘WEB_NIT_GCC’ AS SOFT COPY HOSTED IN WEB PAGE.  

 

@: ISSUED AS SEPARATE BOOKLET IN HARD COPY AS PRICE BID (PART-II) AND AS SEPARATE FILE 
TITLED ‘PRICE_BID’ AS SOFT COPY HOSTED IN WEB PAGE. 

C O N T E N T S  
SN DESCRIPTION SECTION/ 

APPENDIX NO. 
NO OF 
PAGES 

1 Tender Specification issue details  -- 1 
2 Project Information   -- 1 
3 Procedure for Submission of Sealed Tender -- 2 
4 Check List  -- 2 
5 Declaration Sheet -- 1 
6 Certificate of No-Deviation -- 1 
7 Notice Inviting Tender (includes Qualification 

Requirements etc.) 
-- $ 

8 General Conditions of Contract  Sections -1 & 2 # 
9 Offer of Bidder Section-3 1 

SPECIAL CONDITIONS OF CONTRACT 
10 Scope of Work Section-4 7 
11 Obligations of the Contractor (Tools, Tackles & 

Consumables) 
Section-5 5 

12 Contractor's Obligation with Regard to Employment of 
Supervisory Staff and Workmen  

Section-6 2 

13 Obligations of BHEL  Section-7 1 
14 Inspection/Quality Assurance/Quality Control/ Statutory 

Inspection  
Section-8 2 

15 Safety Measures Section-9 13 

16 Drawings and Documents Section-10 1 
17 Time Schedule / Mobilization / Progress Monitoring / 

Overrun. 
Section-11 3 

18 Terms of Payment Section-12 2 

19 Extra Charges for Modification/Rectification Section-13 2 
20 Insurance Section-14 2 
21 Earnest Money Deposit & Security Deposit  Section –15 2 

APPENDICES 

22 Major T&P & MMD to be Deployed by the Contractor Appendix -I 1 

23 Analysis of Unit Rates Quoted  Appendix -II 1 

24 Manpower Deployment Plan By The Contractor Appendix -III 1 

25 Contractor’s T&P Deployment Plan  Appendix -IV 1 

26 Details of Concurrent Commitment  Appendix -V 1 

27 Details of Similar Work Completed in Last Seven Years Appendix -VI 1 

28 Price Bid Part-II @ 
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BHARAT  HEAVY  ELECTRICALS   LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 
POWER  SECTOR  -  WESTERN    REGION 

SHREEMOHINI COMPLEX 
345, KINGSWAY  -  NAGPUR  440  001 

 
 

FOR 
         
HANDLING & COLLECTION OF MATERIALS AT BHEL/CLIEN T’S STORAGE YARD/ STORES, 
TRANSPORTATION TO SITE, APPLICATION OF LINING & INSULATION MATERIALS INCLUDING 
ERECTION OF FIXING & SUPPORTING COMPONENTS, SHEET CLADDING, OUTER CASING, ETC ON 
BOILER AND ITS AUXILIARIES, TG AUXILIARIES, TG PIPING, POWER CYCLE PIP ING & LP PIPING 
AND OTHER EQUIPMENTS INCLUDING BOI AND HANDING OVER FOR 1X250 MW UNIT1  

         
OF 

 
MAHARASHTRA STATE POWER GENERATION COMPANY LIMITED 

 
AT 

  PARAS THERMAL POWER PROJECT EXTN. 

PARAS, DISTT.-AKOLA (MAHARASHTRA) 

 
EARNEST MONEY DEPOSIT: Please see Special Conditions of Contract. 
 
LAST DATE FOR TENDER SUBMISSION : Please obtain updated information from web 

page www.bhel.com → Tender Notifications 
→ View Corrigendums.  

 
THESE TENDER SPECIFICATION DOCUMENTS CONTAINING PART-I TECHNICAL BID 
SPECIFICATION AND PART- II PRICE BID, ARE ISSUED TO: 
           
M/s. …………………………………………… 
 
…………………………………………………. 
 
PLEASE NOTE:                   

1) THESE TENDER SPECS DOCUMENTS ARE NOT TRANSFERABLE.  
2) BIDDER SHALL NOTE THAT THEIR OFFER WILL BE CONSIDERED SUBJECT TO THE 

APPROVAL OF BHEL'S CUSTOMER. 
         
For Bharat Heavy Electricals Limited 
            
 
         
 
 
DGM (Purchase) 
    

Place: Nagpur 
Date: 
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BHARAT HEAVY ELECTRICALS LIMITED 
(A Government of India Undertaking) 
POWER SECTOR  - WESTERN REGION 
345, KINGS WAY  - NAGPUR 440 001 

 
PROCEDURE FOR SUBMISSION OF SEALED TENDERS 

 
THE TENDERER MUST SUBMIT THEIR TENDERS AS REQUIRED IN TWO PARTS IN SEPARATE SEALED COVERS 
PROMINENTLY SUPERSCRIBED AS PART-I TECHNICAL BID AND PART-II PRICE BID A ND ALSO INDICATING ON 
EACH OF THE COVERS THE TENDER SPECIFICATION NUMBER AND DUE DATE AND TIME AS MENTIONED IN 
THE TENDER NOTICE.  
 
PART-I (TECHNICAL BID) COVER-I 
         
EXCEPTING RATE SCHEDULE, ALL OTHER SCHEDULES, DATA SHEETS AND DETAILS CALLED FOR IN THE 
SPECIFICATION SHALL BE ENCLOSED IN PART-I "TECHNICAL BID" ONLY. 
 
PART-II (PRICE BID) COVER -II 
         
ALL INDICATIONS OF PRICE SHALL BE GIVEN IN THIS PART-II  "PRICE BID".  EMD SHALL NOT BE 
INCLUDED IN THIS COVER. 
         
THESE TWO SEPARATE COVERS-I AND II (PART-I AND PART-II) SHALL TOGETHER BE ENCLOSED IN A THIRD 
ENVELOPE  (COVER-III) ALONGWITH REQUISITE EMD AS INDICATED EARLIER AND THIS SEALED COVER 
SHALL BE SUPERSCRIBED AND SUBMITTED TO ADDL. GEN MANAGER (PURCHASE) AT THE ABOVE MENTIONED 
ADDRESS ON OR BEFORE THE DUE DATE AS INDICATED.   
         
THE QUALIFIED TENDERER WILL BE INTIMATED SEPARATELY ABOUT THE STATUS OF THEIR OFFER. 
         
TENDERER ARE REQUESTED TO MAKE SPECIFIC NOTE OF THE FOLLOWING CONDITIONS: 
         
CONTRACTOR SHOULD HAVE ADEQUATE RESOURCES INCLUDING MAJOR T&PS AT HIS DISPOSAL FOR THIS 
JOB. 

 
CONTRACTOR SHOULD HAVE SOUND FINANCIAL STABILITY.  

 
TENDERER SHOULD MEET QUALITY REQUIREMENT REGARDING WORKMANSHIP, DEPLOYMENT OF 
PERSONNEL, ERECTION TOOLS AND NECESSARY INSPECTION, MEASUREMENT & TESTING INSTRUMENTS. 

 
ALL INFORMATION AS CALLED FOR IN VARIOUS APPENDICES AND CLAUSES OF TENDER SPECIFICATION, 
SHOULD BE FURNISHED IN COMPLETENESS. PLEASE REFER THE CHECKLIST.  
 
CLARIFICATION   ON TENDER IF ANY, SHALL BE OBTAINED   BY   THE  TENDERER BEFORE SUBMITTING 
THEIR OFFER. 

 
OFFERS MUST BE SUBMITTED WITHOUT ANY DEVIATION. 
 
OFFERS RECEIVED WITH ANY DEVIATION OR WITHOUT RELEVANT INFORMATION AS DESCRIBED ABOVE ARE 
LIABLE TO BE REJECTED. PRICE BIDS RECEIVED IN THE FORM OTHER THAN SPECIFIED IN PART-II (PRICE 
BID) ARE LIABLE TO BE REJECTED. 

 
TENDERER SHALL NOTE THAT THEIR OFFER WILL BE CONSIDERED SUBJECT TO THE APPROVAL OF 
BHEL'S CUSTOMER.  
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PROJECT INFORMATION 
 

1.0     INTROCUCTION 

The owner Maharashtra State Power Generation Company Limited is setting up a Paras 
Thermal Power Station Extn. Unit no.1 (250MW) at Paras, Dist - Akola (M .S.). The proposed 
site is adjacent to existing TPS & about 2 kms from Paras Village. 
 
1.     Project.                                                   :    Paras Thermal Power Station Extn. 
2.     Project location                                     :    Paras, Dist- Akola State- Maharashtra 
3. a) Elevation above mean sea level          :    282.40 Metres 
    b) Barometric pressure  :    735 mm of Hg  
 
4. Transport facilities                       
         a) Nearest Railway Station/Gauge     : Paras Railway Station located on Bhusaval 
Nagpur section of Central Railway Broad Guage. Power Station is 2Km away from Paras 
Railway Station. 
        
   b) Name of Railways                               :   Central Railways. 
         
   c) Access to site 
      
   By Road                          : The site is connected by all weather tar road 
to National Highway No-6 which is 6Km from plant site. Site is approachable from Akola city. 
 

    By Railway                               :Bhusaval- Nagpur Section of  central railway route 
(BG). 

        5. Climatic Conditions 

a) Temperature   

       Dry bulb temp.                                        : 44 degrees centigrade  (Maximum) 

                        12 degrees centigrade (Minimum) 

       Wet bulb temp.                                       : 27 degrees centigrade  (Maximum) 

                      22 degrees centigrade (Minimum) 

        b) Relative humidity                             : 96% (Max.) 

                                                                      :  22% (Min) 

        c) Air Quality                                       :  Dusty. 

        d) Rainfall                                            : 800 mm (Max.) 

        e) Seismic zone                                   :  II 

        f) Wind speed                                       : 39m/sec. 
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Check List 

(Vide Para 1.3 Of Section-I of General Conditions Of Contract) 

1 Name of the Bidder with 
Postal Address for 
Correspondence 

 

 

 

 

2 

Name of Contact Person 
with Telephone & Fax No. 

Mr./Ms 

Tel No.  

Fax No.  

3 Nature of the firm PROPRIETARY / PARTNERSHIP / LIMITED CO. 

4 Details of EMD 

Please Indicate whether 

1) One Time EMD or,  

2) Only for this Tender 

DD No. ……………………………………………. 

DD Date……………………………………………. 

Name of Bank……………………………………... 

Amount: Rs…………………………………………. 
 

5 Validity of Offer (BHEL’s 
Requirement: 180 days 
from Due Date) 

Validity __________ days 

6 Mobilization Time (Please 
refer Section-11 of SCC) 

Mobilization Time ____________________ 

Yes (vide Document reference:  
 

No 7 Whether any conditions 
stipulated? 

Bidder to note that tender with conditions 
unacceptable to BHEL shall be rejected.  

8 Bidder has visited the project site and acquainted with the site 
conditions 

Yes No 

9 Details of concurrent jobs are furnished (Appendix-IX) Yes No 

10 Headquarters organization is furnished Yes No 

11 Proposed site organization is furnished Yes No 

12 Names and particulars of directors/partners are furnished Yes No 

13 Financial status of the firm (Annexure ‘A’ of GCC) is 
furnished 

Yes No 

14 Profit & Loss Account for preceding three years is furnished Yes No 
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Check List 

(Vide Para 1.3 Of Section-I of General Conditions Of Contract) 

15 Latest Solvency Certificate from Govt. Authority  or Certificate 
by Bidder’s Banker for Overdraft & BG Limits is Furnished 

(Certificate shall not be older than six months from the Last 
Date for offer submission) 

Yes No 

16 Latest Income Tax Clearance Certificate or copy of IT 
Return along with copy of PAN Card is Furnished 

Yes No 

17 Manpower deployment plan (Appendix – VII) is furnished Yes No 

18 Analysis of unit rates quoted (Appendix-V) is furnished Yes No 

19 Month wise deployment plan for major T&P (Appendix-VIII) 
is furnished 

Yes No 

20 Whether all the pages of the Tender Specification documents 
are read, understood and signed  

Yes No 

21 Power of Attorney Enclosed in favour of Person Making Offer Yes No 

22 Bidder has familiarized himself with all Relevant Local Laws & 
Local Conditions  

Yes No 

23 Safety Requirement of this work in a Running plant Premises 
has been understood.  

Yes No 

24 Erection and Commissioning programme furnished Yes No 

25 Whether copies of detailed Work Orders (with BOQ) and 
Completion Certificates in support of above furnished 

Yes No 

26 Whether contractor has left any job unfinished? 
If so, give reasons. 

Yes No 

27 Whether any client has terminated the contractor's work 
before completion? 
If so, furnish reasons for the same 

Yes No 

 

Note: Strike off Yes or No, as applicable 
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DECLARATION BY BIDDER’S AUTHORIZED SIGNATORY  
 
         
         
         
         I, ………………………………………………………………………………………… HEREBY 

CERTIFY THAT ALL THE INFORMATION AND DATA FURNISHED BY ME WITH 

REGARD TO THE TENDER SPECIFICATION No. BHE/PW/PUR/PARST-INS/443 

ARE TRUE AND COMPLETE TO THE BEST OF MY KNOWLEDGE. I HAVE GONE 

THROUGH THE SPECIFICATIONS, CONDITIONS AND STIPULATIONS IN DETAIL 

AND AGREE TO COMPLY WITH THE REQUIREMENTS AND INTENT OF THE 

SPECIFICATION. I FURTHER CERTIFY THAT I AM DULY AUTHORIZED 

REPRESENTATIVE OF THE UNDER-MENTIONED TENDERER AND A VALID POWER 

OF ATTORNEY TO THIS EFFECT IS ALSO ENCLOSED. 

         

         
         
 
AUTHORISED REPRESENTATIVE'S SIGNATURE WITH  
NAME AND ADDRESS         
         
 
 
DATE:         
         
         
BIDDER'S NAME AND ADDRESS 
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CERTIFICATE OF NO-DEVIATION 
 

 
TENDER SPECIFICATION No.  BHE/PW/PUR/PARST-INS/443 

 
 
 

I/WE, M/s  …………………………………………………………………………………………………………………… 
 

HEREBY CERTIFY THAT IN OUR OFFER I/WE HAVE NEITHER SET ANY TERMS AND 

CONDITIONS NOR THERE IS ANY DEVIATION TAKEN FROM THE CONDITIONS OF 

BHEL’S TENDER SPECIFICATIONS, EITHER TECHNICAL OR COMMERCIAL, AND I/WE 

AGREE TO ALL THE TERMS AND CONDITIONS MENTIONED IN BHEL’S TENDER 

SPECIFICATION WITH ASSOCIATED AMENDMENTS & CLARIFICATIONS. 

 

 

SIGNATURE OF THE BIDDER  
DATE: 
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SECTION-3 
 

OFFER OF THE BIDDER 
To 
The DGM (Purchase)  
BHARAT HEAVY ELECTRICALS LIMITED  
POWER SECTOR  - WESTERN REGION 
SHREEMOHINI COMPLEX 
345, KINGSWAY   
NAGPUR 440 001 
         
DEAR SIR, 
         
I/WE HEREBY OFFER TO CARRY OUT THE WORK DETAILED IN TENDER SPECIFICATION NO. 
BHE/PW/PUR/PARST-INS/443 ISSUED BY BHARAT HEAVY ELECTRICALS LIMITED, POWER 
SECTOR-WESTERN REGION, NAGPUR, IN ACCORDANCE WITH THE TERMS AND CONDITIONS 
THEREOF. 
         
I/WE HAVE CAREFULLY PERUSED THE FOLLOWING DOCUMENTS CONNECTED WITH THE ABOVE 
WORK AND AGREE TO ABIDE BY THE SAME. 
 
1.  INSTRUCTIONS TO TENDERERS 
2.  GENERAL CONDITIONS OF CONTRACT  
3.  SPECIAL CONDITIONS OF CONTRACT 
4.  OTHER SECTIONS, APPENDICES, SCHEDULES AND DRAWINGS. 
 
I/WE   HAVE DEPOSITED / FORWARDED HEREWITH THE EARNEST MONEY DEPOSIT FOR A SUM OF 
RS.2,00,000/- (RUPEES TWO LAKHS ONLY) DETAILS OF EMD PAYMENT ARE FURNISHED IN THE 
CHECK LIST.  
 
EMD SHALL BE REFUNDED SHOULD OUR OFFER NOT BE ACCEPTED /EMD NEED NOT BE 
REFUNDED AND THE AMOUNT MAY BE TREATED AS “ONE TIME EMD” FOR ERECTION AND 
COMMISSIONING TENDERS OF BHEL –PSWR NAGPUR SHOULD OUR OFFER BE ACCEPTED, 
I/WE FURNTHER AGREE TO DEPOSIT SECURITY DEPOSIT FOR THE WORK AS PROVIDED FOR IN 
THE TENDER SPECIFICATION WITHIN THE STIPULATED TIME AS MAY BE INDICATED BY BHEL, 
POWER SECTOR –WESTERN REGION, NAGPUR.  
 
 
I/WE FURTHER AGREE TO EXECUTE ALL THE WORKS REFERRED TO IN THE SAID DOCUMENTS 
UPON THE TERMS AND CONDITIONS CONTAINED OR REFERRED TO THEREIN AND AS DETAILED IN 
THE APPENDICES ANNEXED THERETO. 
 
 
 
 
PLACE:                            SIGNATURE OF TENDERER: 
DATE:                             ADDRESS: 
 
WITNESSES WITH THEIR ADDRESS 
 

SIGNATURE      NAME            ADDRESS 
 
1. 
 
 
2. 
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SECTION -4 
 

SPECIAL CONDITIONS OF CONTRACT 
 

4.1 SCOPE OF WORK  
 

4.1.1 
The work to be carried out under scope of this specification covers the complete work of 
handling, loading of materials at BHEL/customer stores/ storage yard, transportation and 
unloading at site, applicat ion of insulation, finishing, cladding and outer casing etc of the 
following: 
 
1. Main boiler 

2. Boiler and auxiliaries including, but not limited to ESP, ducts, fuel oil equipments, fans 

etc 

3. Boiler integral piping and tanks & vessels 

4. Power cycle piping / critical piping including vessels and tanks & other equipments 

5. ST-TG auxiliaries including, but not limited, to heat exchangers, pumps, tanks and 

vessels and other equipments 

6. TG integral & TG cycle piping including condensate and extraction system piping 

7. Other equipments including bought out items, though not listed above but required for 

completion 

The work shall conform to dimension and tolerances specified in the various drawings, 
documents that will be provided during the execution. If any portion of the work is found to 
be defective in workmanship or not conforming to drawings or other specifications, the 
contractor shall dismantle and re-do the work duly replacing the defective materials at his 
cost. Failing which the work will be got done by engaging other agencies or departmentally 
and recoveries will be deducted from contractor’s bills towards expenditure incurred 
including 30% departmental charges. 
 

4.1.2 
The terminal points as decided by BHEL shall be final and binding on the contractor. 
 

4.1.3 
The estimated weights given in the part-II (Price Bid) are approximate and are meant for 
general idea to the tenderer about the magnitude of the work involved. These are subject to 
change as per site conditions. 
 

4.1.4 
The work covered under this specification is o f highly sophisticated nature requiring the best 
quality of workmanship, engineering and construction management. The contractor should 
ensure timely completion of the work. The contractor must have the adequate quantity of 
tools, construction aids, equipments, etc in this possession. He must also on his rolls 
adequate trained, qualified and experienced supervisory staff and skilled personnel. 
 
4.1.5 
The work shall be executed under the usual condition affecting major power plant 
construction and in conjunction with numerous other operations at site. The contractor and 
his personnel shall co-operative with the personnel of other agencies, co-ordinate his work 
with others and proceed in a manner that shall not delay or hinder the progress of work. 



BHARAT HEAVY ELECTRICALS LIMITED: PSWR: NAGPUR 
Tender Specification No. – BHE/PW/PUR/PARST-INS/443  (Part-I, Tech Bid Specs Page 11 of 57) 

4.1.6 
Contractor shall execute the work as per sequence and procedure prescribed by BHEL at 
site. BHEL engineer, depending upon the availability of materials, fronts etc, will decide the 
sequence of erection and methodology. No claims for extra payment from the contractor will 
be entertained on the grounds of deviation from the methods of erection adopted in erection 
of similar jobs or for any reasons whatsoever. 
 
4.1.7 
Contractor has to work in close co-ordination with other erection agency at site. BHEL 
engineer will co-ordinate area clearance. In a project of such magnitude, it is possible that 
the area clearance may be less/more at a particular given time. Activities and erection 
program have to be planned in such a way that the milestone events like boiler light up, 
steam blowing, rolling etc are achieved as per schedule/ plans. Contractor shall arrange & 
augment the resources accordingly.  
 
4.1.8 
During the course of execution of work, certain rework/modification/ rectification/ 
repairs/fabrication etc will be necessary on account of feed back from various relevant 
source, and also on account of design discrepancies/ alterations, manufacturing defects, site 
operations/ maintenance requirements. Contractor shall carry out such rework/ modification/ 
rectification/ fabrication/ repairs etc promptly and expeditiously daily log sheets indicating 
the details of work carried out, man -hours etc shall be maintained by the contractor and got 
signed by BHEL engineer every day. Claims of contractor, if any, for such works will be dealt 
as per Section-13 of SCC. 
 
4.1.9 
All tools, tackles, fixtures, equipments, materials, manpower supervisors/engineers, 
consumable etc required for the contractor shall provide this scope of work. All the 
expenditure including taxes and incidentals in this connection will have to be born by him 
unless otherwise specified in the relevant clause. The contractors quoted rates should be 
inclusive of all such contingencies. 
 
4.1.10  
It shall be specially noted that the contractor’s labour and staff may have to work round the 
clock to meet the completion schedules/ plans, which may involve payment of considerable 
overtime. The contractors quoted rates should be inclusive of all such contingencies. 
 
4.1.11  
The contractor is strictly prohibited from using BHE L’s regular components like angles, 
channels, beams, plates, pipe/tubes, and handrails etc for any temporary supporting or 
scaffolding works. Contractor shall arrange himself all such materials. In case of such misuse 
of BHEL materials, a sum as determined  by BHEL engineer will be recovered from the 
contractor’s bill. The decision of BHEL engineer is final and binding on the contractor. 
 
4.1.12  
No member of the already erected structure/ platform, pipes, grills; platform, other 
component and auxiliaries should to cut without specific approval of BHEL engineer.  
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The contractor’s scope of work is further described in the clauses hereafter. 
 

4.2 COLLECTION OF MATERIALS 
 

4.2.1 
The contractor shall take delivery of equipments, on standard indent form, from the storage 
yard/stores/sheds of BHEL/customer. The contractor should note that the transport of 
equipment to erection site, assembly yards etc should be done to avoid the site congestion 
and by the prescribed route without disturbing the other works and contractors and in the 
most professional manner. Special equipment such as cladding sheets, pourable refractory, 
and mineral wool etc shall be stored when taken over by the contractor in appropriate 
manner as per BHEL’s instructions. Relocation/shifting if necessary, of material, t&p etc due 
to site conditions/ customer requirement shall be done expeditiously as incidental to work. 
 
4.2.2 
The contractor shall handover all parts/ materials remaining extra over the normal 
requirement with proper identification tag s in a packed condition if so specified, to BHEL 
stores. In case of any misuse or excess use over design requirements, BHEL reserve the 
right to recover the cost of parts /material used in excess or misused. Decision of BHEL 
engineer in the regard will be final and binding on the contractor. 
 
4.2.3 
The contractor shall have total responsibility for all BHEL/customer’s equipment and 
materials in his custody whether at his stores or at site in loose, semi-assembled or erected 
condition. He shall effectively protect the finished works from action of weather and from 
damages or defacement and shall also cover the finished parts immediately on completion 
as per BHEL engineer’s instructions. The contractor shall make adequate arrangements 
including employment of security personnel and insurance equipments issued to him for the 
work. 
 
4.2.4 
All materials shall be handled very carefully to prevent any damage or loss. Proper wire 
ropes, slings etc shall be used for unloading and /or handling of the equipments  
 
4.2.5 
Contractor shall remove periodically all scrap materials and other scrap generated from all 
the work area during execution of this work. In case of contractor’s failure to carryout this 
work to the satisfaction of BHEL, BHEL reserves the right to remove the right at contractor’s 
risk and cost. 
 
4.2.6 
All the pourable and castable insulation bags issued to the contractor have to be properly 
stored and the same should in a covered storage without exposing to atmospheric 
conditions. For this purpose, contractor should arrange sufficient quantity of fire retardant 
tarpaulins or temporary covered shed. 
 
4.3        WELDING ELECTRODES AND WELDING 
 

4.3.1 WELDING ELECTRODES  
 

4.3.1.1 
The selection and use of electrodes will be as per the standards and specification of BHEL 
/customer. Contractor shall use only the type of electrode specified by BHEL/customer 
engineer.  
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4.3.1.2 
The electrodes to be used shall be accompanied by proper test certificate and these 
certificates should be submitted regularly for the securit y of BHEL engineer’s prior to use the 
electrodes. 
 
4.3.1.3  
All welding electrodes will have to be stored in separate enclosure specially made for the 
purpose, which shall conform to BHEL’s specification in this regard. Heating arrangements 
for this enclosure will have to be made to keep the enclosure’s temperature above that of 
ambient. Continuous monitoring of temperature and humidity has to be ensured. 
Conformance to BHEL’s prescriptions in this regard are essential. 
 
4.3.1.4  
All racks and other items used for storage of electrodes shall be made of moisture 
absorption resistant material. 
 
4.3.1.5  
Sufficient number of electrode baking and portable drying ovens shall be deployed for use. 
All the flow hydrogen electrodes shall be baked minimum for one hour at 375-425 degree 
centigrade in electrode baking oven and then held in holding ovens at around 100 degree 
centigrade unit use. All rutile-coated electrodes if specified or prescribed shall be dried for a 
minimum of one hour for 100-150 degrees centigrade before use. 
 
4.3.2 WELDING 
 
4.3.2.1  
All welders shall be tested and approved by BHEL engineer/customer before they are 
actually engaged in work though they may posses the requisite certificate. BHEL reserves 
the right to reject any welder without assigning any reasons. 
 
4.3.2.2  
All charges for testing of contractor’s welders including destructive and non-destructive test 
conducted by BHEL at site shall have to be borne by the contractor only (also refer to clause 
5.4.3) 
 
4.3.2.3  
BHEL engineer is entitled to stop any welder from his work if his work is unsatisfactory for 
any technical reason or if there is a highly percentage of rejection by him, which in the 
opinion of BHEL engineer, will adversely affect the quality of welding though the welders 
have passed the tests prescribed. The fact that the welders have passed the tests, dose not 
relieve the contractor from his contractual obligations to checks the performance of the 
welders. 
 
4.3.2.4  
All welds shall be subjected to acceptance by BHEL engineer/customer whose decision will 
be final and binding. 
 
4.3.2.5  
All welded joints should be painted with anticorrosive paint immediately on completion of 
welding supply of paint for this is contractor’s scope. 
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4.4 LINING AND INSULATION WORKS  
 

4.4.1   
All insulation and refractory materials including iron components and outer sheet casing 
materials, cladding sheets etc required will be supplied by BHEL and the same have to be 
erected/ applied as per the drawings and specifications of BHEL by the contractor. 
 

4.4.2 
The contractor shall provide the required quantity of wire, nails, and planks for formwork 
and other materials for shuttering and curing works. 
 

4.4.3 
Contractor shall observe all precaution for laying, curing etc of pourable insulation. The 
contractor at his own cost shall redo any defective works found. 
 

4.4.4 
Wool insulation is received at site as loose bonded mattresses in standard sizes. These are 
to be dressed/cut to suite the equipments. Multiple layers of wool have to be applied as 
directed and as per drawings and specifications for all equipments/ systems covered under 
the scope of work. 
 

4.4.5 
Cutting & dressing of insulation bricks to suit the site area of application is incidental to 
work.  
 

4.4.6 
Removable type of insulation has to be providing for valves fittings, expansion joints etc as 
per drawing or as directed buy BHEL engineer. 
 

4.4.7 
The cladding and outer casing are of aluminium sheets. All relevant specifications and 
procedures with regards to beading, sealing etc for alunimium sheets have to be adhered to. 
 

4.4.8 
Cladding/outer casing shall be fixed expeditiously, so as to avoid damage to the insulation 
from the weather. 
 

4.4.9 
The overlapping surface of outer casing/cladding sheet shall be coated with sealing 
compound, which will be supplied by BHEL free of cost.  
 

4.4.10  
To take care of bimetal corrosion due to variety of metals in contact of each other viz 
retainer to support, support to outer casing/cladding, cladding-to-cladding etc, suitable 
paints specified by BHEL, to be applied and/or neop rene rubber packing/strips or any other 
insert may have to be fixed as required. 
 

4.4.11  
The contractor should ensure that the finished work conforms to the dimension and 
tolerance given in the drawings. 
 

4.4.12  
The contractor shall leave certain gaps and openings while doing the work as per the 
instructions of BHEL engineer to facilitate inspection by boiler inspector or during 
commissioning to fix gauges, fittings, instruments. These gaps will have to be finished as 
per drawings at later date by the contractor at his cost. 
 

Contractor shall cut open works in needed as per BHEL engineer’s instructions during 
commissioning for inspection, checking and make good the works after inspection is over 
without ant extra payment. 
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4.4.13  
A logbook shall be maintained by the contractor for the clearance of the area for application 
of refractory and insulation. Where the contractor dose the work on his own accord without 
prior permission. The work should be re-done, at his own cost, where necessitated. 
 
4.4.14  
Wastage allowance for the material issued are envisaged as follows: 
 
A Pourable & Castable Insulation- 2% 
 
B Insulation Bricks And Motor-  2% 
 
C Wool Mattresses -   2% 
 
D Cladding Sheets-   2% 
 
The wastage allowance will be applicable on the net issued quantity i.e. Total quantity 
issued reduced by the quantity returned to stores as unused/fresh item. Contractor shall 
reconcile the material issues periodically as prescribed by BHEL site. Payment for the done 
will be regulated as per provision of Section –12. 
 

4.4.15  
For insulation of oil system lines having electrical tracing attached, instrument tapping, 
thermocouples, alunimium foil is to be wrapped around the pipiline and instrument before 
applying the mineral wool.  
 

4.4.16  
The following works are also included in the scope of this contract. 
 

(i) Cutting of cladding sheets as per the profile of the equipment and painting on inner 
surface (two coats of bituminous paint). The contractor, within the quoted rates, shall 
supply bituminous paint that is to be applied on the inner surface of cladding sheets. 
However BHEL will provide free of charges the bituminous paint for application on the 
boiler pressure part components and other areas (seal boxes, skin casing etc.) In general. 

 

(ii) Cutting of the wool mattresses to the required shape and application of finishing cement 
of required thickness wherever required. 

 
4.4.17  
Insulation of work of temporary piping for alkali boil out, steam blowing and acid cleaning 
has to be carried out at site. The same have to be removed and returned to the BHEL stores 
after the completion of activity. Rates quoted for application of wool for boiler and auxiliaries 
will be applicable for this work also. No separate payment will be made for removal of 
temporary insulation and return of the same to BHEL stores/yard. 
 

4.4.18  
In certain instances, co-ordinated/phased application of castable refractory/ insulation on 
pressure parts etc may be necessitated in consideration of sequence of activities of other 
erection agencies. Contractor shall do such phased work as may be directed by BHEL. 
 

4.4.19  
Prior to application of refractory bituminous painting on the pressure parts and other area is 
under contractor scope. Only the bituminous paint for application on the boiler pressure part 
components and other areas (seal boxes, skin casing etc.) in general will be supplied by 
BHEL free of cost. For all other requirements of inner coating of cladding sheet with 
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bituminous paint, contractor shall supply the required bituminous paint without 
any additional price to BHEL. No separate payment will be made for application of paint.  
 

4.4.20  
Welding of fixing, supporting and retaining components etc is in the scope of work. 
 
4.4  Exclusions  
 

Following jobs are specially excluded from the contractor’s scope under this tender 
specification. 
 
1. Application of spray insulation on steam turbine & its associated equipment. 
 
2. Welding of all components forming attachment by welding directly with pressure 

parts of boiler and high-pressure piping. However, this exclusion does not cover 
TG piping and other TG auxiliaries and equipments/vessels etc. 
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SECTION-5 
 

SPECIAL CONDITIONS OF CONTRACT 
 

5.0   OBLIGATIONS OF THE CONTRACTOR (TOOLS, TACKLES, CONSUMABLES ETC) 
 

5.1    ACCOMMODATION, DRINKING WATER & LOCAL TRANSPORTATION   FOR THE LABOUR OTHER 
EMPLOYEES 

  

BHEL/client is not providing any space for labour colony. Contractor shall make his 
own arrangements for accommodation with necessary facilities etc for his workmen 
and the staff out side the project premises. Also, the contractor has to make his own 
arrangement for transportation of his workmen and other employees. BHEL/client 
shall not provide any facility in this regard. 
 
5.2 TOOLS AND TACKLES 
              

5.2.1 
The contractor is required to provide all necessary tools and plants including lifting 
and transporting equipments, measuring instruments, handling equipments etc for 
complete scope of work. BHEL will not provide any tools & plants etc for this work.  
                                                                       

5.2.2 
Wherever called for, tools and tackles to be used for the work shall have the prior 
approval of BHEL engineer in regard to their specifications & suitability.                                                                        

5.2.3 METALLIC SCAFFOLDING  
  

Contractor shall use only metallic tubular scaffolding with matching 
clamps for this work. Light Weight Grating like those made of non-
combustible material and to be fastened with binding wires or suitable 
metallic fastener shall only be used wherever a horizontal scaffold/ 
platform becomes necessary.  
Contractor shall deploy at least the following quantities of scaffolding 
materials for the work. 
 

1) Scaffolding Pipe OD 2”, Length 6 metre:   4,000 nos. 
2) Pipe Clamp Assembly to match 2” OD steel pipes:  8,000 nos. 
3) Light Weight Grating of non-combustible material:  500 sq. metre        

Contractor shall also deploy additional quantities of these scaffolding 
materials without any additional price to BHEL in case it becomes 
essential. Use of wood, bamboo, coir rope or any combustible material in 
scaffolding is prohibited.  
 

Penalty @ Rs. 100/- for using every piece of prohibited scaffolding 
material per day will be imposed on the contractor for failure to comply 
with the aforesaid requirement. 
                                                                       

5.2.4 
Contractor shall maintain and operate his tools and plants in such a way that major 
breakdowns are avoided. In the event of major breakdown, contractor shall make 
alternate arrangements expeditiously so that the progress of the work is not 
hampered. 
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5.2.5 
In the event of contractor failing to arrange the required tools, plants, machinery, 
and non- availability of the same owing to breakdown, BHEL will make the alternate 
arrangement at cost and risk of the contractor. 
         

5.2.6 
The T&P to be arranged by the contractor shall be in proper working condition. The 
operation shall not lead to unsafe conditions. The movements of cranes and other 
equipment should be such that no damage/ breakage occur to the existing 
foundations, equipment, material and men. 
 

5.2.7 
The contractor at his cost will carry out periodical testing of lifting equipments, 
where called for, otherwise, BHEL will arrange for the same and the actual cost with 
BHEL’s overhead charges will be recovered from the contractor's bills. 
          

5.2.8 
For the welding of insulation hooks on pressure parts and piping, where called for, 
contractor shall deploy stud-welding machine. Decision of BHEL engineer regarding 
stud or manual welding shall be final and binding. An experienced operator shall 
operate the stud-welding machine. 
                                                                       

5.3 MISCELLANEOUS CONSUMABLES 
              

5.3.1 
The contractor shall provide a ll consumables including paint for application on weld 
joints required for carrying out the work covered under this scope of work excepting 
those, which are specifically indicated as BHEL supply . 
         

5.3.2 
All consumables, to be used for the work shall, wherever specified, have prior 
approval of BHEL engineer in regard to quality specifications. 
                                                                       

5.4.0 ELECTRODES AND GASES 
              

5.4.1 
All welding electrodes to be used for this work shall be of recommended 
specifications of BHEL. 
 

5.4.2 
The contractor at his cost shall provide all the required gases like oxygen, acetylene 
etc. 
          

5.4.3 
Sufficient quantity of plates and test pieces as required for qualification of welders  
shall be arranged by the contractor and all expenses in conducting the test shall be 
borne by the contractor. 
         

5.4.4 
All small fixtures, clamps, jigs etc required shall be fabricated by the contractor at 
site as per instructions of BHEL engineer. The material required for the above to be 
arranged by the contractor. 
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5.5.0 FIELD OFFICE  
 

5.5.1  
The contractor shall make his own arrangements for field office and stores for 
accommodating necessary equipments, tools room for execution of the work. Only 
open space will be provided by BHEL customer free of charges within the project 
premises as per the availability of space.  
 

5.6.0 AREA LIGHTING 
 

5.6.1 
Contractor shall arrange adequate floodlights, hand lamps and area lighting. 
Provision of distribution lines for both electrical power and water from the central 
points to the required place with proper distribution boards, observing the safety 
rules laid down by the electrical inspectorate of the state shall be done by the 
contractor. All the mate rials like cables, fuses, switchboards, ELCB etc for this 
purpose shall be arranged by the contractor.  

5.6.2 
It shall be the responsibility of the contractor to provide, maintain the complete 
installation on the load side of the supply with due regard to the safety requirements 
at site.    All cabling and installations shall comply in all respects with the appropriate 
statutory requirements.                                                                
 

5.6.3 
On completion of work, all his temporary installations like buildings, structures, 
pipelines, cables etc shall be dismantled and ground leveled and the contractor at his 
cost shall remove debris as per instructions of BHEL.  In the event of his failure to do 
so, the expenditure towards the clearance of the same will be recovered from the 
contractor.   The decision of BHEL engineer in this regard is final.  
 
5.7.0 CONSTRUCTION POWER & WATER 
 

5.7.1 
Construction power (three phase, 415v / 440v, 200 amps, 4 -wire) will be provided at 
one point near the site approximately 500 meter from erection site free of charge, 
however all taxes, duties, levies, charges etc shall also be borne by the contractor. 
Required energy meter, all cables, fuses, distribution boards, switches, switchboards, 
bus bars, earthing arrangements, protection devices e.g. ELCB if any, and any other 
installation as specified by statutory authority, client in this regard, for drawl of 
construction power shall be arranged by the contractor. Obtaining approvals, 
payment of necessary fees, duties etc towards the clearance of such installations, 
prior to these being put to use or as may be specified, shall be the responsibility of 
the contractor.  
 

5.7.2 
It shall be the responsibility of the contractor to provide, maintain the complete 
installation on the load side of the supply with due regard to the safety requirements 
at site. All cabling and installations shall comply in all respects with the appropriate 
statutory requirements. Installation and maintenance of this shall be done by 
licensed and experienced electrician.  
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5.7.3 
The customer will provide water for construction purpose at a single point free of 
charge. However, taxes, duties, levies, charges, if any, shall be borne by the 
contractor. All arrangements for further distribution beyond this point have to be 
made by the contractor. 
  

5.7.4 
Contractor shall be well equipped with back-up arrangement to tackle situations 
arising due to failure of customer supplied power, so as to ensure continuity and 
completion of critical processes and activities that are underway at the time of power 
failure or important activities planned in immediate future. 
 

5.7.5 
BHEL is not responsible for any loss or damage to the contractor’s equipment as a 
result of variations in voltage or frequency or interruptions in power supply. 
 
5.8.0 INDUSTRIAL RELATIONS AND LABOUR LAWS 
 

5.8.1 
An industrial relations supervisor shall coordinate for the implementation of local 
labour laws, maintenance of records as required by contract labour (Regulation and 
Abolition) act and also coordinate with the local labour authorities. 
                                                                       

5.8.2 
The contractor in the event of his engaging 10 or more workmen, will obtain independent 
license under the contract labour (Regulations and Abolition) act 1970 from the concerned 
authorities based on the certificate (Form-V) issued by the principal employer/customer. 
                                                                       

5.8.3 
Contractor shall adhere to the relevant law & procedures with regard to deductions 
towards provident fund in respect of the entire employer and labour engaged for this 
work. Necessary details shall be furnished to BHEL site in -charge. 
  
5.9 TAXES, DUTIES, LEVIES 
 
5.9.1  
Refer to Clause 2.8.4 of General Conditions of Contract. Notwithstanding anything contained 
therein, the following provisions shall be applicable for this contract. 

5.9.2  

The contractor shall pay all (save the specific exclusions as enumerated in this contract) 
taxes, fees, license charges, deposits, duties, tools, royalty, commissions or other charges 
which may be levied on the input goods & services consumed and output services delivered 
in course of his operations in executing the contract.  In case BHEL is forced to pay any of 
such taxes, BHEL shall have the right to recover the same from his bills or otherwise as 
deemed fit. 
 

5.9.3 SERVICE TAX & CESS ON SERVICE TAX 
 

Service Tax and Cess on Service Tax as applicable on output Services are excluded from 
contractor’s scope; therefore contractor’s price/rates shall be exclusive of Service Tax and 
Cess on Output Services. In case, it becomes mandatory for the contractor under provisions 
of relevant act/law to collect the Service Tax & Cess from BHEL and deposit the same with 
the concerned tax authorities, such applicable amount will be paid by BHEL. Contractor shall 
submit to BHEL documentary evidence of Service Tax registration and remittance record of 
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such tax immediately after depositing the tax with concerned authorities. Contractor shall 
obtain prior written consent from BHEL before billing the amount towards such taxes. 
 

With introduction of Cenvat Credit Rules 2004, which came into force w.e.f. 10.09.2004, 
Excise Duty paid on Input Goods including Capital Goods and Service Tax paid on Input 
Services that are used for providing the output services can be taken credit of against the 
Service Tax payable on output services. However BHEL may opt for availing the abatement 
provision in which case Cenvat credit may not be available on input duty. 
 
5.9.4 VAT/WCT  
 

As regards Sales Tax on transfer of property in goods involved in Works Contract applicable 
as per local laws, the price quoted by the contractor shall be exclusive of the same. Where 
such taxes are required to be paid by the contractor, this will be reimbursed on production 
of proof of payment made to the authorities by the Contractor. In any case the Contractor 
shall register himself with the respective Sales Tax authorities of the state and submit proof 
of such registration to BHEL along with the first RA bill. The contractor has to take all 
necessary steps to minimize tax on input goods by purchasing the materials from any 
registered dealer of the concerned state only. In case contractor opts for composition, it will 
be with the prior express consent of BHEL. Deduction of tax at source shall be made as per 
the provisions of law unless otherwise found exempted.  In case tax is deducted at source 
as per the provisions of law, this is to be construed as an advance tax paid by the contractor 
and no reimbursement thereof will be made unless specifically agreed to. 
 

5.9.5 Modalities of Tax Incidence on BHEL 
 

Wherever the relevant tax laws permit more than one option or methodology for discharging 
the liability of tax/levy/duty, BHEL will have the right to adopt the appropriate one 
considering the amount of tax liability on BHEL/Client as well as procedural simplicity with 
regard to assessment of the liability. The option chosen by BHEL shall be binding on the 
Contractor for discharging the obligation of BHEL in respect of the tax liability to the 
Contractor.   
 
5.9.6 New Taxes/Levies 
 

In case the Government imposes any new levy/tax on the output service/ goods/work after 
award of the contract, the same shall be reimbursed by BHEL at actual.  
 

In case any new tax/levy/duty etc. becomes applicable after the date of Bidder’s offer, the 
Bidder/Contractor must convey its impact on his price duly substantiated by documentary 
evidence in support of the same before opening of Price Bid. Claim for any such impact 
after opening the Price Bid will not be considered by BHEL for reimbursement of tax or 
reassessment of offer.   
 
No reimbursement/recovery on account of increase/reduction in the rate of taxes, levies, 
duties etc. on input goods/services/work shall be made. Such impact shall be taken care of 
by the Price Variation/Adjustment Clause (PVC) if any. In case PVC is not applicable for the 
contract, Bidder has to make his own assessment of the impact of future variation if any, in 
rates of taxes/duties/ levies etc. in his price bid. 
 
5.10 Submission of Periodical Reports  
 

• Contractor shall submit periodical reports in respect of following aspects of 
operation: 

• Consumption of welding electrodes and gases  
• Consumption of construction power  
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• Availability and utilization of BHEL’s cranes 
• Manpower reports 
• Progress reports - periodically  
• Field calibration reports 

 
BHEL at site will suggest formats for these reports. 
It is the responsibility of the contractor to arrange gate pass for all his employees, T&P etc. 
Necessary coordination with customer officials is the responsibility of the contractor. 
Contractor to follow all the procedures lay down by the customer for making gate passes. 
Where permitted, by customer/ BHEL, to work beyond normal working hours, the contractor 
shall arrange necessary work permit for working beyond normal working hours. 
 
5.11 
If at any time during the execution of work, it is noticed that the work is suffering on 
account of no availability of consumables, tools and plants etc, from the contractor’s 
side then BHEL will make alternate arrangements. The necessary costs with 
overheads of 30% will be recovered from the bills of the contractor. 
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SECTION-6 
SPECIAL CONDITIONS OF CONTRACT 

6.0 CONTRACTOR’S OBLIGATION WITH REGARD TO EMPLOYMENT OF 
SUPERVISORY STAFF AND WORKMEN5  

6.1  

The contractor shall deploy all the skilled/semiskilled/ unskilled labour including highly skilled 
workmen. These workmen should have previous experience on similar job. They shall hold 
valid certificates wherever necessary. Bhel reserves the right to insist on removal of any 
employee of the contractor at any time if he is found to be unsuitable and the contractor 
shall forthwith remove him. Contractor should furnish a tentative deployment plan of his 
manpower as required vide relevant appendix. Also the actual deployment will be so as to 
satisfy the erection and commissioning targets set by bhel. 
 

6.2  
It is the responsibility of the contractor to engage his workmen in shifts and or on overtime 
basis for achieving the targets set by bhel. This target may be set to suit bhel’s 
commitments to its customer or to advance date of completion of events or due to other 
reasons. The decision of bhel in regard to setting the erection and commissioning targets 
will be final and binding on the contractor. 
 

6.3  
Contractor shall deploy only qualified and experienced engineers/ supervisors. They shall 
have professional approach in executing the work.  
 

6.4  
The contractor's supervisory staff shall execute the work in the most professional manner in 
the stipulated time. Accuracy of work and aesthetic finish are essential part of this contract.  
They shall be responsible to ensure that the assembly and workmanship conform to 
dimensions and tolerances given in the drawings/instructions given by bhel engineer from 
time to time. 
 

6.5  
The supervisory staff employed by the contractor shall ensure proper outturn of work and 
discipline on the part of the labour put on the job by the contractor. Also in general they 
should see that the works are carried out in a safe and proper manner and in coordination 
with other labour and staff employed directly by bhel or other contractors of bhel /customer. 
 

6.6 INDUSTRIAL RELATIONS AND LABOUR LAWS 
 

An industrial relations supervisor shall coordinate for the implementation of local labour 
laws, maintenance of records as required by contract labour (regulation and abolition) act 
and also coordinate with the local labour authorities and any other such authorities under 
whom this work falls. 
6.7  
If at any time, it is found that the contractor is not in a position to deploy the required 
engineers/supervisors/workmen due to any reason; bhel shall have the option to make 
alternate arrangements at the contractor’s risk and cost.  
 

6.8 SITE ORGANIZATION 
The contractor shall deploy adequate labourers and supervisory staff in all the key areas of 
work covered under these specifications.  
 

Contractor shall furnish an organization chart indicating the staffing pattern for the key 
functions. Contractor shall provide the names and details of engineer/ supervisors at the 
time of mobilization to bhel as per the proposed organization chart. 
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SECTION-7 
SPECIAL CONDITIONS OF CONTRACT 

 
7.0 OBLIGATIONS OF BHEL 

7.1 FACILITIES PROVIDED BY BHEL  

7.1.1  SPACE FOR FIELD OFFICE 

REFER SECTION-5 IN THIS REGARD. 
7.1.2 CONSTRUCTION WATER 

REFER SECTION-5 IN THIS REGARD. 

7.1.3 CONSTRUCTION POWER  

REFER SECTION-5 IN THIS REGARD. 
 

7.1.4 OTHER MATERIALS AND CONSUMABLES: 

BHEL SHALL NOT PROVIDE ANY MATERIAL/CONSUMABLES EXCEPT THOSE SPECIFICALLY 
MENTIONED IN THIS TENDER SPECIFICATION.  
 

7.2 EQUIPMENTS – TOOLS & PLANTS 

 
BHEL WILL NOT PROVIDE ANY TOOLS AND PLANTS FOR THIS WORK.   
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SECTION-8 
 

SPECIAL CONDITIONS OF CONTRACT 
 

8.0 INSPECTION/QUALITY ASSURANCE / STATUTORY INSPECTION 
 
8.1 
Various inspection/ quality assurance procedures/methods at various stages of erection and 
commissioning will be as per bhel/customer quality assurance plans/codes/IBR and other 
statutory provisions and as per bhel engineer's instructions. 
                                                                       
8.2 
Filling up of quality assurance log sheets and making protocols with customer's engineers, 
welding logs and other quality assurance documentation as per bhel engineer’s instructions, 
is within the scope of work / specification. 
                                                                       
8.4 
Required inspection and measurement and testing instruments shall have valid calibration. 
                                                                       
8.5 
Total quality is the watchword of the work and contractor shall strive to achieve the quality 
standards, procedures laid down by bhel.  He shall follow all the instructions as per bhel 
drawings and quality standards. Contractor shall ensure deployment of quality assurance 
engineer. 
 
8.6 
The welder’s performance will be reviewed from time to time as per the bhel standards and 
any welder not performing to the standards set by bhel will be discontinued from the work. 
Contractor shall arrange for the alternate welders immediately. 
 
8.7 
All the welders shall carry identity cards as per the format prescribed by bhel only welders 
duly authorised by bhel / boiler inspector / customer / consultant shall be engaged on the 
work. 
         
8.8 
All NDE requirements shall be met. The price quoted shall be inclusive of cost these 
requirements 
                                                                       
8.9 STAGE INSPECTION BY FES/QA ENGINEERS 
                 
In addition to the regular inspection by bhel / customer at site, team of engineers from 
bhel’s field engineering services, quality assurance, technical services etc, may inspect the 
on going work at various stages of work as per bhel’s procedures/standards. Contractor shall 
arrange all labour, tools and tackles, consumables etc, for such stage inspections as 
incidental to the work. 
                                                                       
8.9.1 
Any modifications suggested by fes and qa engineers team shall be carried out. Claims of 
contractor, if any, shall be dealt as per Section-13 of SCC.  
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8.10 STATUTORY INSPECTION - BOILER INSPECTION/ ELECTRICAL 
INSPECTION ETC 

              
8.10.1  
Whereapplicable, the scope includes getting the approvals from the statutory authorities. 
This includes arranging for inspection visits of statutory authorities periodically as per bhel 
engineer's instructions, submitting documents, etc, and following up the matter with them. 
 
8.10.2  
Wherever applicable, all fees/ payments arising on account of testing, inspection, calibration, 
and qualification of contractor’s men (e.g. Welders), t&p (e.g. Lifting tackles), measuring 
instruments etc, shall be borne by the contractor himself. It shall be contractor's 
responsibility to obtain approval of statutory authorities, wherever applicable. Any cost 
arising from this shall be contractor's account. However, bhel shall pay all other fees  (fees 
for visits, inspection fees, hydraulic test fees, light up inspection fees, registration fees et c).  
In case these inspections have to be repeated due to default/fault of the contractor and fees 
have to be paid again, the contractor shall have to bear the charges. These would be 
deducted from his bills. 
         
8.10.3  
It is the responsibility of con tractor to get his electrical installations inspected, cleared from 
appropriate authorities and in manner prescribed by them.  All charges in this regard are to 
be borne by the contractor. 
         
8.11.0                                                               
Bhel, Power Sector - Western Region (PSWR) has already been accredited with ISO 9002 
certification and as such this work is subject to various audits to meet ISO 9002 
requirements.  One particular aspect, which needs special mention, is about arrangement of 
calibration of instruments by the contractor. Contractor shall ensure deployment of reliable 
and calibrated IMTE (instrument measuring and test equipment). The IMTE shall have test/ 
calibration certificates from authorised / government approved / accredited agencies 
traceable to national/ international standards. Retesting/ recalibration shall also be arranged 
at regular intervals during the period of use as advised by bhel engineer within the contract 
price. The contractor will also have alternate arrangements for such IMTE so that work does 
not suffer when the particular equipment/ instrument is sent for calibration. Also if any IMTE 
not found fit for use, bhel shall have the right to stop the use of such item and instruct the 
contractor to deploy proper item and recall ie. Repeat the readings taken by that 
instrument; failing which bhel may deploy IMTE and retake the readings at contractor's cost. 
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SECTION-9 
Special Conditions of Contract 

Safety, Occupational Health and Environmental Management 
Introduction:- 
BHEL PSWR has been certified for Environmental Management under ISO 14001:1996 
standard and Occupational Health & Safety under OHSAS 18001 by DNV. In order to comply 
with the above standards, it shall be the endeavour of BHEL and all its subcontractors to 
meet and implement the requirements by following the guidelines issued under 
Environmental, Occupational Health and Safety Management (EHS) manual a copy of which 
will be available with the BHEL site-in-charge.  
Contractor shall also enter into a “Memorandum of Understanding” as given in clause 9.9 in 
case of award of contract. 

 
9.0 Responsibility of the Contractor in Respect of Safety of Men, Equipment, 

Material And Environment. 
 
9.1 The Contractor Shall   
 
9.1.1 Abide by the Safety Regulations applicable for the Site/Project and in particular as 
mentioned in the booklet “Safe Work Practices” issued by BHEL. Contractors are also to 
ensure that their employees and workmen use safety equipments as stipulated in the 
Factories Act (Latest Revision) during the execution of the work. Failure to use safety 
equipment as required by BHEL Engineer will be a sufficient reason for issuance of memo, 
which shall become part of Safety evaluation of the contractor at the end of the Project. Also 
all site work may be suspended if it is found that the workmen are employing unsafe 
working practice and all the costs/losses incurred due to suspension of work shall be borne 
by contractor. A comprehensive list of National Standards from which the contractor can 
draw references for complying with various requirements under this section is given under 
9.10  
 

9.1.2 Hold BHEL harmless and indemnified from and against all claims, cost and charges 
under Workmen’s Compensation Act 1923 and 1933 and any amendment thereof and the 
contractor shall be solely responsible for the same. 
 

9.1.3 Abide by the Procedure governing entry/exit of the contractor’s personnel within the 
Customer/Client premises. All the contractors’ employees shall be permitted to enter only on 
displaying of authorized Photo passes or any other documents as authorised by the 
Customer/Client 
 

9.1.4 Be fully responsible for the identity, conduct and integrity of the personnel/workers 
engaged by them for carrying out the contract work and ensure that none of them are ever 
engaged in any anti national activity  
 

9.1.5 Prepare a sign board giving the following information and display it near the work 
site:       
Name of Contractor  
Name of Contractor Site-in-charge & Telephone number 
Job Description in short 
Date of start of job 
Date of expected completion 
Name of BHEL Site-in-charge. 
9.1.6 Abide by the rules and regulations existing during the contract period as applicable 
for the contractors at the Project premises. 
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9.1.7 Observe the timings of work as advised by BHEL Engineer-in-charge for carrying out 
the contract work. 
 
9.2  SPECIAL CONDITIONS 
9.2.1 Safety  
9.2.1.1  Safety Plan  
Before commencing the work, contractor shall submit a  “safety plan” to the authorised 
BHEL official. The safety plan shall indicate in detail the measures that would be taken by 
the contractor to ensure safety to men, equipment, material and environment during 
execution of the work.  The plan shall take care to satisfy all requirements specified 
hereunder.   
 
The contractor shall submit “safety plan” before start of work. During negotiations, before 
placing of work order and during execution of the contract, BHEL shall have right to review 
and suggest modifications in the safety plan.  Contractor shall abide by BHEL’s decision in 
this respect. 
 
9.2.1.1 The contractor shall take all necessary safety precautions and arrange for 
appropriate appliances and/or as per direction of BHEL or it’s authorised person to prevent 
loss of human lives, injuries to men engaged and damage to property and environment. 
 
9.2.1.2 The contractor shall provide to his work force and also ensure the use of Personnel 
Protection Equipment (PPE) as found necessary and/or as directed and advised by BHEL 
officials without which permission is liable to be denied. 
 
Ø Safety helmets conforming to IS 2925/1984 (1990) 
Ø Safety belts conforming to IS 3521/1989  
Ø Safety shoes conforming to IS 1989 part-II /1986(1992) 
Ø Eye and face protection devices conforming to IS 2573/1986(1991), IS 6994 (1973), 

part-I (1991), IS 8807/1978 (1991), IS 8519/1977(1991). 
Ø Other job specific PPEs of standard ISI make as may be prescribed 
 
9.2.1.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, 
cages, safety nets, ladders, equipment, etc used by the contractor shall be of safe design 
and construction. These shall be tested  and certificate of fitness obtained before putting 
them to use and from time to time as instructed by authorised BHEL official who shall have 
the right to ban the use of any item found to be unsafe 
 
9.2.1.4 All electrical equipment, connections and wiring for construction power, its 
distribution and use shall conform to the requirements of Indian Electricity Act and Rules. 
Only electricians licensed by the appropriate statutory authority shall be employed by the 
contractor to carryout all types of electrical works. All electrical appliances including portable 
electric tools used by the contractor shall have safe plugging system to source of power and 
be appropriately earthed. 
 
9.2.1.5 The contractor shall not use any hand lamp energized by electric power with supply 
voltag e of more than 24 volts. For work in confined spaces, lighting shall be arranged with 
power source of not more than 24 volts. 
 
9.2.1.6 The contractor shall adopt all fire safety measures as per relevant Indian Standards  
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9.2.1.7 Where it becomes necessary to provide and/or store petroleum products, explosives, 
chemicals and liquid or gaseous fuel or any other substance that may cause fire or 
explosion, the contractor shall be responsible for carrying out such provisions and/or storage 
in accordance with the rules and regulations laid down by the relevant government acts, 
such as petroleum act, explosives act, petroleum and carbides of calcium manual of the 
chief controller of explosives, Government of India etc.  The contractor in all such matters 
shall also take prior approval of the authorised BHEL official at the site. 
 
9.2.1.8 Proper means of access must be used e.g. ladders, scaffolds, platforms etc. No 

makeshift access such as oil drums or pallets shall be used. Design of these will 
be in accordance with relevant standards and certified by competent persons 
before use.  

 
9.2.1.9 Temporary arrangements made at Site for lifting, platforms, approach, access etc 

should be properly designed and approved before being put to use. 
 
9.2.1.10 All excavations and openings must be securely and adequately fenced/barricaded 

and warning signs erected when considered necessary as per relevant code of 
practice. 

 
9.2.1.11 No persons shall remove guardrails, covers or protective devices unless 

authorised by a responsible supervisor and alternative precautions have been 
taken. 

 
9.2.1.12 Access ways, means of escape and fire exits shall be clearly marked, kept clear 

and unobstructed at all times 
 
9.2.1.13 Only authorised persons holding relevant license will drive and operate site plant 

and equipments eg cranes, dumpers, excavators, transport vehicles etc. 
 
9.2.1.14 Only authorised personnel are allowed to repair, commission electrical 

equipments. 
 
9.2.1.15 Gas cylinders shall be handled and stored as per Gas Cylinder Rules and relevant 

safe working practices  
 
9.2.1.16 All wastes generated at Site shall be segregated and collected in a designated 

place so as to prevent spillage/contamination/scattering at Site, until the waste is 
lifted for disposal to designated disposal area as advised by BHEL official. 

 
9.2.1.17 The contractor shall arrange at his cost (wherever not specified) appropriate 

illumination at all work spots for safe working when natural day light is not 
adequate for clear visibility. 

 
9.2.1.18 The contractor shall train adequate number of workers/supervisors for 

administering “FIRST AID”. List of competent first aid administers should be 
prominently displayed. 

 
9.2.1.19 The contractor shall display at strategic places and in adequate numbers the 

following in fluorescent markings 
 
Ø Emergency telephone numbers 
Ø Exit, Walkways 
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Ø Safe working load charts for wire ropes, slings, D shackles et c 
Ø Warning signs 
 
9.2.1.20 The contractor shall be held responsible for any violation of statutory regulations 

(local, state or central) and BHEL instructions that may endanger safety of men, 
equipment, material and environment in his scope of work or other contractors or 
agencies.  Cost of damage, if any, to life and property arising out of such 
violation of statutory regulations and BHEL instructions shall be borne by the 
contractor. 

 
9.2.1.21 In case of a fatal or disabling injury/accident to any person at construction sit es 

due to lapses by the contractor, the victim and/or his/her dependents shall be 
compensated by the contractor as per statutory requirements.  However, if 
considered necessary, BHEL shall have the right to impose appropriate financial 
penalty on the contractor and recover the same from payments due to the 
contractor for suitably compensating the victim and/or his/her dependents.   
Before imposing any such penalty, appropriate enquiry shall be held by BHEL 
giving opportunity to the contractor to present his case. 

 
9.2.1.22 In case of any damage to property due to lapses by the contractor, BHEL shall 

have the right to recover cost of such damages from payments due to the 
contractor after holding an appropriate enquiry. 

 
9.2.1.23 In case of any delay in the completion of a job due to mishaps attributable to 

lapses by the contractor, BHEL shall have the right to recover cost of such delay 
from payments due to the contractor after notifying the contractor suitably and 
giving him opportunity to present his case. 

 
9.2.1.24 If the contractor fails to improve the standards of safety in its operation to the 

satisfaction of BHEL after being given a reasonable opportunity to do so, and/or 
if the contractor fails to take appropriate safety precautions or to provide 
necessary safety devices and equipment or to carry out instructions regarding 
safety issued by the authorised BHEL official, BHEL shall have the right to take 
corrective steps at the risk and cost of the contractor after giving a notice of not 
less than seven  days indicating the steps that would be taken by BHEL. 

 
9.2.1.25 Emergency Response 
 
9.2.1.15.1 BHEL will have an Emergency Response Plan for each Project Site in consultation 

with the Owner as the case may be, detailing the procedure for mobilization of 
personnel and equipment, and defining the responsibilities of the personnel 
indicated, in order to prepare for any emergency that may arise in order to 
ensure the priorities of  

Ø Safeguard of life 
Ø Protect assets under construction or neighboring  
Ø Protect environment 
Ø Resumption of normal operations as soon as the emergency condition is called off 
 
All Contractors shall also be part of the Emergency response Plan and the personnel so 
nominated shall be aware of their duties and responsibilities in an emergency response 
situation. 
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9.2.1.15.2 At least 5% Contractors supervisors and workmen shall undergo training in 
administering ‘First Aid’. The trained persons should represent for all 
categories of work and for all areas of work. Adequate number of trained 
persons should be available for each shift. These first aid personnel shall be 
included in the emergency response team. Contractor employees and 
workmen are encouraged to participate in first aid training programmes 
whenever organised by BHEL. 

 
9.2.2 OCCUPATIONAL HEALTH 
 
9.2.2.1  Specific occupational health hazards will be identified through the hazard 

evaluation processes in consultation with BHEL engineers and the necessary 
prevention/ reduction/elimination methods implemented.  

 
9.2.2.2  All personnel working in an activity with a potential risk to health shall be made 

aware of all those risks and the actions they must take to 
reduce/control/eliminate the risk 

 
9.2.2.3  Safety coordinator shall conduct periodic checks to ensure that every group of 

workers engaged in similar activities are aware of potential risks to health and 
the actions required to be taken to mitigate the risk  

 
9.2.2.4  In order to protect personnel from associated health hazards, the following 

main areas will be focused 
Ø Issue of approved Personnel Protective Equipment 
Ø Verification that the PPE are adequate/maintained and worn by all staf f involved in 

operations that are potentially hazardous to their health  
Ø Ensure that the personnel deployed are physically fit for the operation/work 
concerned 
Ø Provide hygienic and sanitary working conditions 
 
9.2.2.5  Contractor workers employees engaged in noise risk areas shall be issued with 

hearing protection aids and the use of the same will be enforced. Further, 
these workers will be educated on the hazards of noise 

 
9.2.2.6  Contractor workers engaged in dust environment shall be issued with necessary 

dust protection aids and the use of the same shall be enforced  
 
9.2.2.7  Workers engaged in exposure to bright light/rays as in welding or radiation 

shall be issued with eye protection devices and the use of the same shall be 
enforced  

 
9.2.2.8  Adequate arrangements shall be made to provid e safe drinking water  
 
9.2.2.9  Health monitoring records on at least sample basis for contractor employees & 

workmen shall be maintained for persons engaged in specified categories of 
work. These shall include  

Ø Noise induced hearing loss 
Ø Lung Function test  
Ø Ergonomic Test  
Ø Eye Test for Welders, Grinders, Drivers etc 
9.2.3.0  HYGIENE and HOUSEKEEPING 
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9.2.3.1  Good house keeping and proper hygiene is one of the key requirements of 
Occupational Health Safety and Environment management. Towards this the 
contractor shall encourage his workers and supervisors to maintain cleanliness in 
their area of work. 

 
9.2.3.2  The Contractor shall arrange to place waste bins/chutes at convenient locations 

for the collection of scrap and other wastes. The bins shall be clearly marked and 
segregated for metal, non-metal, hazardous and non hazardous wastes. 

 
9.2.3.3  BHEL may take up appropriate remedial measures at the cost of the contractors 

if the contractors fail in good housekeeping and if there is an imminent risk of 
pollution 

 
9.2.4                  ENVIRONMENT MANAGEMENT 
 
9.2.4.1  BHEL has a sound environmental management system, which is to be maintained 

and implemented by all the contractors. The system allows for project specific 
objectives to be set and developed sensitive to client requirements, applicable 
environmental legislation and BHEL’s own objectives and policy. BHEL engineers 
will assess and monitor the environmental impact of their work and lay out 
objectives for their minimisation. The contractors shall implement the objectives 
for continual improvement of environmental performance. BHEL shall regularly 
audit environmental impacts and their improvements. 

  
9.2.4.2 WASTE MANAGEMENT 
 
9.2.4.2.1 The objective of waste management is to ensure the safe and responsible 

disposal of waste, ensuring that it is correctly disposed of and being able to audit 
the process to ensure compliance. 

 
9.2.4.2.2 Chemical wastes if any shall be collected separately and disposed of to BHEL 

designated refuse yard as per BHEL advise 
 
9.2.4.2.3 No dangerous chemicals, noxious waste products or materials  will be disposed 

off on or off site without approval obtained through BHEL 
 
9.2.4.2.4 All disposal of wastes generated during construction shall be in accordance with 

all relevant legislation. 
 
9.2.4.2.5 Acid and alkali cleaning wastes shall be neutralized to acceptable norms before 

disposal to the designated area. 
 
9.2.4.2.6 All necessary measures shall be taken to ensure safe collection and disposal of 

waste oils. In particular to ensure the prevention of their discharge into surface 
waters, ground waters, coastal waters or drainages 
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9.3 SUPERVISION 
 
9.3.1 Contractor must provide at least one full time on site safety coordinator when the 
manpower engaged is in excess of 50 for the contract activities in the premises. If the 
manpower is less than 50, the on site safety coordination responsibilities shall be assumed 
by any one of the contractor’s other supervisory staff; however in both the cases, the 
contractor must specify in writing the name of such persons to the BHEL Engineer in 
Charge. 
 
9.3.2 Contractor’s safety coordinator or his supervisor responsible for safety as the case 
may be shall conduct at his work site, and document formal safety inspection and audits at 
least once in a week. Such documents are to be submitted to BHEL Engineer in Charge for 
his review and record. 
 
9.3.3 Contractor, supervisor must attend all schedule safety meetings as would be 
intimated to him by the BHEL Engineer in Charge. 
 
9.3.4 Before starting work under any contract, the contractor must ensure that a job 
specific safety procedures/field practices as required over and above the safety permit 
conditions are prepared and followed .He should also ensure that all supervisors and 
workers involved understand and follow this procedures /field practices. 
9.3.5 Contractor must ensure that in his work site appropriate display boards are put 
displaying signs for site safety, potential hazards and precautions required. 
 
9.4.0 TRAINING & AWARENESS 
 
9.4.1 Contractor shall deploy experienced supervisors and other manpower that are well 
conversant with the safety and environment regulations of the Project. The electricians to be 
dep loyed on the job should have wireman license. 
 
9.4.2 All Supervisors & Workmen of the Contractor shall undergo Fire safety 
training/demonstration whenever arranged by BHEL with the help of either Customer’s Fire 
and Safety department or outside faculty so as to acquire knowledge of fire prevention and 
also to be able to make use of appropriate fire extinguishers. 
 
9.4.3 Contractor must familiarize himself from BHEL Engineer in Charge about all known 
potential fire, explosion or toxic release hazards related to the contract. He in turn will 
ensure that same information has been passed to the supervisors and workmen  
 
9.4.4 Contractor must ensure that all his supervisors are properly trained and each 
employee has received and understood from his supervisor necessary training and briefing 
about the safety requirement. Necessary document as a means to verify that employees 
have understood the training is to be maintained.  
 
9.4.5 The contractor supervisors shall also give a small safety briefing to all the workmen 
under his charge before undertaking any new work and specially understand the safety 
requirements that are mandatory  
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9.5.0 REPORTING 
 
9.5.1 The contractor shall submit report of all accidents, fires and property damage, 
dangerous occurrences to the authorised BHEL official immediately after such occurrence 
but in any case not later than twelve hours of the occurrence.  Such report shall be 
furnished in the manner prescribed by BHEL and also to meet statutory requirement. 
  
9.5.2 Any injury sustained by any of the contractor’s employees within the Project 
premises must be reported to BHEL supervisor and FIRST AID should be immediately 
administered. The Contractor shall be responsible for keeping and maintaining proper 
records of Accidents to his personnel.  
 
9.5.3 Contractor must arrange to immediately  investigate, properly document and report 
any injury, accident or near miss involving any of his employees and take appropriate follow 
up action. He must furnish within 12 hours of the incident a written report to BHEL Engineer 
in charge and the Safety Section.  
 
9.5.4 According to the Factory Act and the Employees state Insurance Act & regulation, 
any person sustaining any injury within the project premises and absenting himself from 
work for more than 46 hours, his accident report has to be sent to the respect ive 
Government Authorities. Therefore contractor shall inform the owner’s representative such 
matter immediately for their needful action. 
 
9.5.5 In addition, contractor shall submit periodic reports on safety to the authorized BHEL 
official from time to time as prescribed. 
 
9.5.6 Before commencing the work, the contractor shall appoint/nominate a responsible 
officer to supervise implementation of all safety measures and liaison with his counterpart of 
BHEL. 
 
9.6 AUDIT REVIEW AND INSPECTION 
 
9.6.1  BHEL shall conduct audit on the contractor performance and compliance with the 
project specific requirements of the Environment and Occupational Health & Safety 
Management systems. The programme of audit shall cover all activities under the contract 
but will focus particularly on high -risk activities. The Construction Manager shall decide the 
schedule of audit. The audit findings shall be communicated to the contractors and 
necessary remedial action as advised by BHEL Engineers shall be under taken within the 
stipulated time. 
 
9.6.2  Inspections shall be carried out regularly by the contractors and by BHEL engineers 
on activities, facilities, equipment and documentation to cover the following aspects. 
Ø Compliance with procedures and systems 
Ø Availability, condition and use of PPE 
Ø Condition of maintenance tools, equipments, facilities 
Ø Availability of fire fighting equipments and its condition 
Ø Use of fire fighting equipments and first aid kit  
Ø Awareness of occupational health hazard  
Ø Awareness of safe working practices 
Ø Presence of quality supervision 
Ø Housekeeping 
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The Safety Co-ordinator shall visit and inspect work sites daily. All unsafe acts, unsafe 
conditions that have imminent potential for causing harm/injury/damage will be immediately 
corrected. He shall maintain a daily logbook giving details of unsafe acts or conditions 
observed and the corrective action taken and recommendations for preventing recurrence. 
Adequacy of corrective actions will be verified  
 
The contractor shall take remedial measures as per the findings of each inspection. 
 
Besides the above, the contractor shall be required to carry out the following inspections.  
 

Sl 
no 

Equipment Scope of inspection Inspection 
by 

Schedule 

1 Hand tools To identify unsafe/defective 
tool 

User Daily  

2 Power tools To identify unsafe/defective 
tool 

User Daily  

3 Fire Extinguishers To check pressure and any 
defect 

User 
 
Safety 
Coordinator 

Daily  
 
 
Every month 

4 Lifting 
equipment/ 
tackles 

To check for defects and 
efficacy of brakes 

User 
 
Third party  

Daily  
 
Every Year 

5 PPE To check for defects User Daily 
 
9.7 NON COMPLIANCE:- 
9.7.1 NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL BE VIEWED 
SERIOUSLY AND THE BHEL HAS RIGHT TO IMPOSE FINES ON THE CONTRACTOR AS UNDER for 
every instance of violation noticed: 
 

SN Incidence of Violation Fine  
(in Rs) 

01 Not Wearing Safety Helmet 50/- 
02. Not wearing Safety Belt 100/- 
03. Grinding Without Goggles 50/- 
04. Not using 24 V Supply For Internal Work 500/- 
05. Electrical Plugs Not used for hand Machine 100/- 
06. Not Slinging property  200/- 
07. Using Damaged Sling 200/- 
08. Lifting Cylinders Without Cage 500/- 
09. Not Using Proper Welding Cable With Lot of Joints And 

Not Insulated Property. 
200/- 

10. Not Removing Small Scrap From Platforms 200/- 
11. Gas Cutting Without Taking Proper Precaution or Not 

Using Sheet Below Gas Cutting 
200/- 

12. Not Maintaining Electric Winches Which are Operated 
Dangerously  

500/- 

13. Improper Earthing Of Electrical T&P 500/- 
14. Accident Resulting in Partial Loss in Earning Capacity 25,000/- 

per victim 
15 Fatal Accident or Accid ents causing permanent loss of 1,00,000/- 
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SN Incidence of Violation Fine  
(in Rs) 

earning to the victim per victim 
 
Any other non-conformity noticed not listed above will also be fined as deemed fit by BHEL. 
The decision of BHEL engineer is final on the above.  The amount will be deducted from 
running bills of the contractor. The amount collected above will be utilised for giving award 
to the employees who could avoid accident by following safety rules. Also the amount will be 
spent for purchasing the safety appliances and supporting the safety activity at site. 

9.8 CITATION:-If safety record of the contractor in execution of the awarded job is to 
the satisfaction of safety department of BHEL, issue of an appropriate certificate to 
recognise the safety performance of the contractor may be considered by BHEL after 
completion of the job. 

9.9 Memorandum of Understanding 

After Award Of Work, Contractors Are Required To Enter Into A Memorandum Of 
Understanding As Given Below: 

Memorandum of Understanding 

 BHEL, PSWR is committed to Health, Safety and Environment Policy (EHS Policy) 
as given in the booklet titled “ Safe Working Practices” issued to all contractors. 

 
M/s _________________________ do hereby also commit to the same EHS Policy while 
executing the Contract Number _________  
 

M/s ________________________ shall ensure that safe work practices not 
limited to the above booklet are followed by all construction workers and 
supervisors. Spirit and content therein shall be reached to all workers and 
supervisors for compliance. 

BHEL will be carrying out EHS audits twice a year and M/s __________________ shall 
ensure to close any non -conformity observed/reported within fifteen days. 
 
 
Signed by authorised representative of M/s------------------------------ 
 
Name          : 
 
Place & Date:   
 
9.10.1  Comprehensive list of National Standards for reference and use wherever applicable 

in the execution of Civil, Erection and Commissioning Contracts 
 

IS No. YEAR  Amd. upto  DESCRIPTION 

IS 10204 1982  PORTABLE FIRE EXTINGUISHERS MECHANICAL FOAM TYPE 

IS 10245 1994  SPECIFICATION FOR BREATHING APPARATUS 

IS 10291 1982  SAFETY CODE FOR DRESS DRIVERS IN CIVIL ENGINEERING WORKS 

IS 10658 1983  
HIGHER CAPACITY DRY POWDER FIRE EXTINGUISHERS (TROLLEY 
MOUNTED) 
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IS No. YEAR  Amd. upto  DESCRIPTION 

IS 10662 1992  COLOUR TELEVISION 

IS 10667 1983  
GUIDE FOR SELECTION OF INDUSTRIAL SAFETY EQUIPMENT FOR 
PROTECTION OF FOOT AND LEG 

IS 11037 1984  ELECTRONIC FAN REGULATORS 

IS 11057 1984  INDUSTRIAL SAFETY NETS 

IS 11451 1998  
RECOMMENDATION FOR SAFETY AND HEALTH REQUIREMENT 
RELATING TO OCCUPATION EXPOSURE TO ASBESTOS 

IS 1169 1967  PEDESTAL FANS 

IS 1179 1967  SPECIFICATION FOR EQUIPMENT FOR EYE AND FACE PROTECTION 
DURING WELDING 

IS 11833 1986  DRY POWDER FIRE EXTINGUISHERS FOR METAL FIRES 

IS 11972 1987  CODE OF PRACTICE FOR SAFETY PRECAUTION TO BE TAKEN WHEN 
ENTERING A SEWARAGE SYSTEM 

IS 1287 1986  ELECTRIC TOASTER 

IS 13063 1991  STRUCTURAL SAFETY OF BUILDINGS ON SHALLOW FOUNDATIONS 
ON ROCKS 

IS 13385 1992  SPECIFICATIONS FOR FIRE EXTINGUISHERS 50 LITRE WHEEL 
MOUNTED WATER TYPE (GAS CARTRIDGES) 

IS 13386 1992  SPECIFICATIONS FOR FIRE EXTINGUISHERS 50 LITRE MECHANICAL 
FOAM TYPE 

IS 13415 1992  CODE OF SAFETY FOR PROTECTIVE BARRIERS IN AND AROUND 
BUILDINGS 

IS 13416 1992  RECOMMENDATIONS FOR PREVENTIVE MEASURES AGAINST 
HAZARDS AT WORKING PLACE PART 1 TO PART 5 

IS 13430 1992  CODE OF PRACTICE FOR SAFETY DURING ADDITIONAL 
CONSTRUCTION AND ALTERATION TO EXISTING BUILDINGS 

IS 13849 1993  PORTABLE FIRE EXTINGUISHERS DRY POWDER TYPE (CONSTANT 
PRESSURE) 

IS 1446 1985  CLASSIFICATION OF DANGEROUS GOODS (FIRST REVISION) 

IS 1476 1979  REFRIGERATORS 

IS 1641 1988  CODE OF PRACTICE FOR FIRE SAFETY OF BUILDINGS (GENERAL): 
GENERAL PRINCIPLES OF FIRE GRADING AND CLASSIFICATION 

IS 1642 1989  CODE OF PRACTICE FOR FIRE SAFETY OF BUILDINGS- DETAILS OF 
CONSTRUCTION 

IS 1643 1988  CODE OF PRACTICE FOR FIRE SAFETY OF BUILDINGS (GENERAL): 
EXPOSURE HAZARD 

IS 1646 1997  CODE OF PRACTICE FOR FIRE SAFETY OF BUILDINGS (GENERAL): 
ELECTRICAL INSTALLATIONS 

IS 1904 1986  CODE OF PRACTICE FOR DESIGN AND CONSTRUCTION OF 
FOUNDATIONS IN SOIL 

IS 1 905 1987  STRUCTURAL SAFETY OF BUILDINGS MASONARY WALLS 

IS 2082 1985  ELECTRICAL GEYSERS 

IS 2171 1985  PORTABLE FIRE EXTINGUISHERS DRY POWDER TYPE (CARTRIDGE) 

IS 2309 1989  PRACTICE FOR THE PROTECTION OF BUILDINGS AND ALLIED 
BUILDINGS AGAINST LIGHTENING 

IS 2312 1967  EXHAUST FANS 

IS 2361 1994  SPECIFICATION FOR BUILDING GRIPS - FIRST REVISION 

IS 2418 1977  TUBULAR FLUORSCENT LAMPS IS 2418 (FT-1) 

IS 2750 1964  STEEL SCAFFOLDINGS 

IS 2762 1964  SAFE WORKING LOADS IN KGS FOR WIRE ROPE SLINGS 
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IS No. YEAR  Amd. upto  DESCRIPTION 

IS 2878 1986  
FIRE EXTINGUISHERS CARBON DIOXIDE TYPE (PORTABLE AND 
TROLLEY MOUNTED) 

IS 2925 1984  SPECIFICATION FOR INDUSTRIAL SAFETY HELMETS 

IS 3016 1982  
CODE OF PRACTICE FOR FIRE PRECAUTIONS IN WELDING AND 
CUTTING OPERATIONS- FIRST REVISION 

IS 3315 1974  DESERT COOLERS 

IS 3521 1989  INDUSTRIAL SAFETY BELTS AND HARNESS 

IS 368 1983  IMMERSION WATER HEATERS 

IS 3696 1991  SAFETY CODE OF SCAFFOLDS AND LADDERS PART 1 TO 2 

IS 3737 1996  LEATHER SAFETY BOOTS FOR WORKERS IN HEAVY METAL 
INDUSTRIES 

IS 374 1979  CEILING FANS INCLUDING REGULATORS 

IS 3764 1992  EXCAVATION WORK - CODE OF SAFETY 

IS 3786 1983  
METHOD FOR COMPUTATION OF FREQUENCY AND SEVERITY RATES 
FOR INDUSTRIAL INJURIES AND CLASSIFICATION OF INDUSTRIAL 
ACCIDENTS 

IS 3935 1966  CODE OF PRACTICE FOR COMPOSITE CONSTRUCTION 

IS 4014 1967  CODE OF PRACTICE FOR STEEL TUBULAR SCAFFOLDING 

IS 4081 1986  SAFETY CODE FOR BLASTING AND RELATED DRILLING OPERATIONS 

IS 4082 1977 1996  STACKING AND STORAGE OF CONSTRUCTION MATERIALS AND 
COMPONENTS AT SITE 

IS 4130 1991  DEMOLITION OF BUILDINGS - CODE OF SAFETY PART 1 TO 2 

IS 4138 1977  
SAFETY CODE FOR WORKING IN COMPRESSED AIR (FIRST 
REVISION) 

IS 4155 1966  
GLOSSARY OF TERMS RELATING TO CHEMICAL AND RADIATION 
HAZARDS AND HAZARDOUS CHEMICALS 

IS 4209 1967  CODE OF SAFETY FOR CHEMICAL LABORATORY 

IS 4250 1980  FOOD MIXERS 

IS 4262 1967  CODE OF SAFETY FOR SULFURIC ACID 

IS 4756 1978  SAFETY CODE FOR TUNNELING WORK 

IS 4912 1978  SAFETY REQUIREMENTS FOR FLOOR AND WALL OPENINGS, 
RAILINGS AND TOE BOARDS 

IS 5121 1969  SAFETY CODE FOR PILING AND OTHER DEEP FOUNDATIONS 

IS 5182 1969 1982  METHODS FOR MEASUREMENT OF AIR POLLUTION 

IS 5184 1969  CODE OF SAFETY FOR HYDROFLUORIC ACID 

IS 5216 1982 2000  RECOMMENDATIONS ON SAFETY PROCEDURES AND PRACTICE IN 
ELECTRICAL WORK PART I AND II 

IS 555 1979  TABLE FANS 

IS 5557 1995  
INDUSTRIAL AND SAFETY LINED RUBBER BOOTS ( SECOND 
REVISION) 

IS 5916 1970  
SAFETY CODE FOR CONSTRUCTION INVOLVING USE OF HOR 
BITUMINOUS MATERIALS 

IS 5983 1980  SPECIFICATION FOR EYE PROTECTORS - FIRST REVISION 

IS 6234 1986  PORTABLE FIRE EXTINGUISHERS WATER TYPE ( STORED PRESSURE) 

IS 692 1994  CRITERIA FOR SAFETY AND DESIGN OF STRUCTURES SUBJECTED 
TO UNDERGROUND BLASTS 

IS 6994 1973  SPECIFICATION FOR SAFETY GLOVES 

IS 7155 1986  
CODE OF RECOMMENDED PRACTICE FOR CONVEYOR SAFETY (PART 
1 TO 8) 
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IS No. YEAR  Amd. upto  DESCRIPTION 

IS 7205 1974  SAFETY CODE FOR ERECTION OF STRUCTURAL STEEL WORK 

IS 7293 1974  SAFETY CODE FOR WORKING WITH CONSTRUCTION MACHINERY 

IS 7323 1994  GUIDELINES FOR OPERATIONS OF RESERVOIRS 

IS 7812 1975  CODE OF SAFETY FOR MERC URY 

IS 7969 1975  SAFETY CODE FOR HANDLING AND STORAGE OF BUILDING 
MATERIALS 

IS 8089 1976  CODE OF SAFE PRACTICE FOR LAYOUT OF OUTSIDE FACILITIES IN 
AN INDUSTRIAL PLANT 

IS 8091 1976  CODE OF PRACTICE FOR INDUSTRIAL PLANT LAYOUT 

IS 8095 1976  ACCIDENTS PREVENTION TAGS 

IS 818 1968 1997 
CODE OF PRACTICE FOR SAFETY AND HEALTH REQUIREMENTS IN 
ELECTRIC AND GAS WELDING, AND CUTTING OPERATIONS 

IS 8448 1989  AUTOMATIC LINE VOLTAGE CORRECTOR (STABILISER) 

IS 8519 1977  GUIDE FOR SELECTION OF INDUSTRIAL SAFETY EQUIPMENT FOR 
BODY PROTECTION 

IS 8520 1977  GUIDE FOR SELECTION OF INDUSTRIAL SAFETY EQUIPMENT FOR 
EYE, FACE AND EAR PROTECTION 

IS 875 1987  STRUCTURAL SAFETY OF BUILDING: LOADING STANDARD PART 1 
TO 5 

IS 8807 1978  GUIDE FOR SELECTION OF INDUSTRIAL SAFETY EQUIPMENT FOR 
PROTECTION OF ARMS AND HANDS 

IS 8978 1985  INSTANTANEOUS WATER HEATERS 

IS 8989 1978  SAFETY CODE FOR ERECTION OF CONCRETE FRAMED STRUCTURES 

IS 940 1989  PORTABLE FIRE EXTINGUISHERS WATER TYPE ( GAS CARTRIDGE) 

IS 9457 1980  SAFETY COLOUR S AND SIGNS 

IS 9679 1980  CODE OF SAFETY FOR WORK ENVIRONMENTAL MONITORING 

IS 9706 1997  CODE OF PRACTICE FOR THE CONSTRUCTION OF AERIAL RPEWAYS 
FOR THE TRANSPORTATION OF MATERIAL 

IS 9759 1981  GUIDELINES FOR DEWATERING DURING CONSTRUCTION 

IS 9815 1989  SERVO MOTOR OPERATED LINE VOLTAGE CORRECTOR (SERVO 
STABILISER) 

IS 9944 1992  RECOMMENDATIONS ON SAFE WORKING LOAD FOR NATURAL AND 
MAN-MADE FIBRE ROPE SLINGS 

IS 996 1979  SINGLE PHASE ELECTRIC MOTORS 

ISO 3873 1977  SAFETY HELMET 
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SECTION-10 
SPECIAL CONDITIONS OF CONTRACT 

         
10.0    Drawings and Documents 

 

10.0    DRAWINGS AND DOCUMENTS 
 
10.1 The detailed drawings, specifications available with BHEL engineers will also 

form part of this tender specification. Revision of drawings/documents may take 
place due to various considerations as is normal in such large project. Work will 
have to be carried out as per revised drawings/ documents. These documents 
will be made available to the contractor during execution of work at site. 

 

10.2 One set of necessary drawings/documents to carry out the erection work will be 
furnished to the contractor by BHEL on loan that shall be returned to BHEL after 
completion of the   work. Contractor's personnel shall take care of these 
documents given to them. 

 

10.3 The data furnished in various sections and appendices and the drawings 
enclosed with this tender specification describe the equipment to be installed, 
tested and commissioned under this specification, briefly. However, the 
changes in the design and in the quantity may be expected to occur as is usual 
in any such large scale of works. 

 

10.4 If any error or ambiguity is discovered in the specification/information   
contained in the documents/drawings and tender, the contractor shall forthwith 
bring the same to the notice of BHEL before submission of offer.  

 

10.5 In case an ambiguity is detected after award of work, the same must be brought 
to the notice of BHEL before commencement of the work/activity. BHEL's 
interpretation in such cases will be final and binding on the contractor. 

 

10.6 In case of any conflict between General Instructions to Bidders, General 
Conditions of Contract contained in Sections 1 & 2 respectively and Special 
Conditions of Contract contained in Sections 4 to 15 and Appendices, 
provisions contained in Special Conditions of Contract in Sections 4 to 15 and 
Appendices shall prevail. 

 

10.7 In case of discrepancy between quoted item rate and corresponding amount in 
the rate schedule, the quoted item rates shall be reckoned as correct and 
amount recalculated. Quoted item rates shall also prevail for arriving at the 
total price quoted for offer evaluation and Work Order placement. Order will be 
placed by BHEL for all the items under the scope of this contract to one bidder 
without splitting of scope.  

 

10.8 Bank Guarantees to be furnished by the contractor towards Security Deposit 
and Performance Guarantee (last 5% payment against workmanship warranty/ 
defect liability) shall have a claim period of six months over and above the 
validity period required for the respective cases. BG for advance payment shall 
be kept valid for a period of two more months beyond the recovery period of the 
advance with interest thereof. 
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SECTION-11 
 

SPECIAL CONDITIONS OF CONTRACT 
 

TIME SCHEDULE - MOBILISATION - PROGRESS AND MONITORING - COMPLETION ETC 
 

11.1     Time Schedule & Mobilization 
 

11.1.1 Initial Mobilization and Tentative Schedule 
 

Contractor shall carry out initial mobilization so as to be able to receive the incoming 
materials and to start erection activity earliest within fifteen days from the date of fax 
Letter of Intent or as per directions of construction manager BHEL.  
 

The contractor has to subsequently augment his resources in such a manner that the entire 
work is completed to achieve the following tentative schedule: 
 

SN ACTIVITY TENTATIVE COMPLETION SCHEDULE  

01 START OF WORK END AUGUST 2006 

02 SYNCHRONISATION  JANUARY 2007 

03 COAL FIRING  MARCH 2007 

04 TRIAL OPERATION AND FULL LOADING OF THE 
SET 

APRIL 2007 

05 COMPLETION OF ALL FACILITIES  JULY 2007 

 
The above schedules may be altered suitably to suit site conditions/ BHEL’S commitment to 
client. Contractor shall adhere to such schedules without any extra compensation. 
 

11.2 CONTRACT PEROID 
 

The total contract period for completion of entire work shall be eleven (11) months from 
the start of work.  
 

Date of first application of insulation mattress / pourable insulation / castable insulation / 
fixing of attachments on the any equipment shall be reckoned as the start of contract 
period. Preparatory wo rks like installation of scaffolding, pre-assembly of hooks, 
straightening/uncoiling of cladding etc will not be counted for this purpose.                                                                
 

The contractor should reach site and establish his site office and mobilise to commence the 
work as per directions of BHEL engineer.    
 

11.3  
In order to meet the above schedule and any other intermediate targets set, to meet 
customer requirements, contractor shall arrange all the necessary resources in consultation 
with BHEL.    
 
11.4 Grace Period  
Grace period of two (2) months beyond the contract period will be applicable for this 
contract. 
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11.5  
Subject to availability of materials and other inputs it is the responsibility of the contractor to 
carry out erection work to achieve monthly output planned and to keep up the schedules. 
                                                                     
11.6  
Contractor shall arrange his resources to suit the peak erection activities as also to achieve 
monthly programmes and targets. In a project of this magnitude, advancement of schedules 
is to be expected and also normal delays in material supplies and front availability. Wherever 
required, augmenting of resources and work in more than one shift may have to be done. 
 
11.7 PROGRESSES AND MONITORING OF WORK 
 
11.7.1  
It is the responsibility of the contractor to provide all the relevant information on a regular 
basis regarding erection progress, welding progress, labour availability, equipments 
deployed and their availability for use, consumption of electrodes, gases, down time of 
major equipment etc.  
                                                                       
11.7.2  
Any other information required for decision-making, planning and action taking, the 
contractor should furnish the same.  
                                                                       
11.8  
The work under the scope of contractor shall deem to be completed in all respects, only 
when all the work is completed satisfactorily and so certified by BHEL engineer.  The 
decision of BHEL in this regard shall be final and binding on the contractor.  
  
11.9  Price Variation  
Agreed rates shall remain firm throughout the contract period, grace period and extensions 
thereof. Price variation/adjustment shall not be applicable for this contract.   
 
11.10 Contract Period Extension & Overrun Charges  
               
11.10.1 
If the completion of work as detailed in these specifications gets delayed beyond the 
contract period of nine months plus two months grace period for reasons other than those 
attributable to the contractor or force majeure conditions, the contractor will be 
compensated by payment of over run charges at the rate of Rs. 30,000/- (Rupees thirty 
thousand only) per month. 
 
11.10.2 
Ascertaining and establishing that the contractor is not responsible for delay in executing the 
work: 
 
As the onus probandi that the causes leading to extension in the contract period is not due 
to any reason attributable to the contractor is on him, the contractor shall prepare and 
submit to BHEL a programme for doing the work for the period from 25th of that month to 
24th of the succeeding month indicating the work front, the tonnage and the nature of 
work. The programme will be discussed taking view of the relevant aspects of execution of 
the work and finalised and jointly signed by BHEL and contractor. A review of the 
performance at the end of every month will be done and the following facts will be recorded 
in case of shortfall: 
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(a)  Programmed quantities not achieved owing to non-availability of fronts. 
                                                                       
(b)  Programmed quantities not achieved owing to non -availability of materials. 
                                                                       
(c)  Programmed quantities not achieved owing to non -availability of tools and plants, 

manpower and consumables from the contractor’s end. 
 
11.10.3 
Payment of overrun charges will be decided based on the monthly analysis of programmes 
and after attributing the delays if any, to contractor/BHEL. Contractor to maintain proper 
progress and deploy adequate resources throughout the contract period plus grace period 
and also in extended period of contract whether delay is on his account or not. 
 
11.11       CONTRACT VARIATIONS 
 

11.11.1 PRICE VARIATION   

Agreed rates shall remain firm throughout the contract period and extensions thereof. No 
price variation/adjustment shall be applicable for this contract.   
 
11.4.1 VARIATION IN WEIGHT/QUANTITIES 
 

Weights of various equipments, quantities of various items of work covered under these 
specifications & indicated in relevant appendices are likely to vary. For any upward or 
downward variation in the quantities, the rates accepted shall be applicable without any 
variation. Payment w ill be made by bhel for the actual executed quantities. 
 
11.12 INTEREST BEARING RECOVERABLE ADVANCE  
 

Interest bearing (@ 12% per annum interest on monthly reducing balance basis) 
recoverable advance limited to 5% of the contract value may be paid by bhel at its 
discretion depending on the merit of the case against receipt & acceptance of bank 
guarantee from the contractor for the amount sought. This Bank Guarantee (BG) shall be 
valid at least for one year or the recovery duration, whichever is less. In case recovery of 
dues does not get completed within the aforesaid BG validity period, the Contractor must 
renew the validity of BG or submit fresh BG for the outstanding amount and remaining 
recovery period. BHEL is entitled to make recovery of the entire outstanding amount in case 
the Contractor fails to comply with the BG requirement as above.  
Recovery of dues will be made minimum @ 10% of the admitted gross running bill amount 
from the first applicable running bill onwards till entire due (principal plus interest) is 
recovered. In the event sufficient time duration is not left for recovery @10%, the rate of 
recovery shall be suitably enhanced so that entire due is recovered within the contract 
period (including extensions granted or foreclosure if any).  
 
11.13 DEFINITION OF WORK COMPLETION 
 

The contractor’s scope of work under these specifications will deem to have been completed 
in all respect, only when all the activities are completed satisfactorily and so certified by 
BHEL site in charge.  The decision of BHEL in this regard shall be final and binding on the 
contractor. 
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SECTION-12 
 

SPECIAL CONDITIONS OF CONTRACT 
         
12.1 TERMS OF PAYMENT     
                                

12.1.1  
The contractor shall submit his monthly on account bills with all the details required by BHEL 
on specified date every month covering progress of work in all respects and areas from the 
25th of previous calendar month to 24th of the current month. 
 

12.1.2  
Clause 2.6 of general conditions of contract shall be referred to as regards mode of 
payment, and measurement of the work completed.  
 

12.1.3  
Release of payment in each running bill will be restricted to 95% of the value of work 
admitted, as per the percentage break-up for the stage of work completion stipulated vide 
clauses hereinafter.  
The 5% thus remaining shall be on account of workmanship guarantee of work executed. 
The same will be released after completion of the guarantee period of 12 months from the 
date of completion of entire work as certified by BHEL. However, this amount may be 
released earlier on receipt and acceptance of Bank Guarantee (BG) of equal amount in 
prescribed format and the BG shall be kept valid till completion of such guarantee period 
and an additional six months claim period. 
 

12.1.4  
The payment for running bills will normally be released within around 30 days of submission 
of running bill with measurement sheets. Contractor shall make his own arrangement for 
making payment of impending labour wages and other dues in the meanwhile.  
 

12.1.2  
On receipt of the bill, joint measurement and checking of the work done will be carried out 
by the concerned BHEL engineer as per clause 2.6 of general conditions of the contract and 
break-up given vide clause 12.3. It shall be final and binding on the contractor. 
 

12.1.3  
For monthly on account bills, the quantity of pourable insulation, mineral wool and sheeting 
(aluminium) applied shall be assessed on the basis of estimated area of application. 
However, final measurements for these items shall be on the basis of net issued quantity 
reduced by wastage allowance as provided vide Section-4 of SCC. 
 

12.1.4  
Weight of the water added for mixing of the pourable and castable insulation is not payable. 
Similarly no payment will be made for application of paints, including bituminous paint 
bimetal corrosion preventive paint, and preservation paints. 
 

12.1.5  
Total weights and quantities of various items/schemes of work indicated in various 
appendices and the rate schedule are approximate. These are subject to variation as per the 
final design and layout. The variation could be in individual product group, main assemblies, 
or group/item of work, the relative or overall proportion of various items of work. No claim 
for additional payment or revision in item rates shall be entertained due to any kind of 
variation. 
12.1.6  
For the carrying out the work defined in these specifications the payment for the work done 
will be released pro-rata in following stages and percentage break-up of contract rates                          
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12.1.7                                                     
95% of the contract rates on pro-rata basis will be paid on completion of item of work as 
per BHEL's drawings and specifications.         
                                                                   

12.1.8                                                       
Remaining 5% of the contract rates will be paid on pro-rata basis after completion of the 
following events for the quantity of work executed  
         

  
12.1.8.1  BOILER LIGHT UP    1%  
                                                                   
12.1.8.2  STEAM BLOWING    1%          
                                                                   
12.1.8.3  SYNCHRONISATION      1%              
                                                                   
12.1.8.4  TRIAL OPERATION    1% 
 
12.1.8.5                       COMPLETION OF WORK IN ALL RESPECT 1% 
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SECTION –13 
 SPECIAL CONDITIONS OF CONTRACT  

13.0 EXTRA CHARGES FOR RECTIFICATION AND MODIFICATION 

13.1 
If extra works (requiring less than 40 manhours) for modification, rework, revamping, in 
brief, any work done to change the state existing to a stage desired and also fabrication, all 
or any, are needed due to any change in or deviation from the drawings and design of 
equipment, operation/ maintenance requirements, mismatching, transit damages and other 
allied works which are not very specifically indicated in the drawings, but are found essential 
for satisfactory completion of the work, are done,  no extra charges will be paid.  The 
tenderers are requested to take this aspect into account and the quoted rate should include 
all such contingencies. 
         

13.2  
It may also be noted that if any such said extra works arise on account of the contractor's 
fault it will have to be carried out by the contractor free of cost. Under such circumstances, 
any material and consumable required for this purpose will also have to be arranged by the 
contractor at his cost. 
         

13.3  
However, bhel may consider for payment as extra, for such of those works detailed in clause 
13.1 that requires more than 40 manhours and such payment will be regulated by the 
terms, conditions and stipulations contained in the clauses 13.4 to13.8 and / or 14.2.1 to 
14.2.10 as the case may be. It may be specifically noted that the decision of bhel as to 
whether such payment is due shall be final and binding on the contractor. 
 

13.4  
Bhel may, at their absolute discretion, consider for payment as extra on manday basis as 
found by them as justifiable for such of those works specified in clause 13.1 which require 
major modification/ repair/ reworks/ rectification etc. It may also be noted that only those 
works, which are identified as major and warrant extra payment and certified as such by the 
project manager and accepted by the designers and/or competent authority of bhel, will be 
considered for extra payment. 
 

13.5  
For extra works arising out of transit, storage and erection damages, payment, if found due, 
will be regulated by clauses 14.2.1 to 14.2.10. 
 

13.6  
All the extra work should be carried out by a separately identifiable gang, without affecting 
routine activities. Daily log sheets in the proforma prescribed by bhel should be maintained 
and shall be signed by the contractor's representative and bhel engineer.  No claim for extra 
work will be considered/entertained in the absence of the said supporting documents i.e. 
Daily log sheets.   It may, however be noted that signing of log sheets by bhel engineer 
does not mean the acceptance of such works as extra works. All admissible claims shall be 
submitted to bhel 
 
13.7  
Bhel retains the right to award or not to award any of the major repair/rework/modification/ 
rectification/fabrication works under clauses 13.1 to 13.6 to the contractor, at their 
discretion without assigning any reason for the same. 
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13.8  
After eligibility of extra works is established and finally accepted by bhel engineer/designer, 
payment will be released on competent authority's approval at the following rate. 
 
Extra charges 
 
Single average man -day rate, including overtime if any, and other site expenses and 
incidentals, including consumables, tools and tackles, for carrying out any major rework/ 
repairs/ rectification/ modification/ fabrication of 8 hours as may arise during the course of 
erection. (refer clauses 13.1 to 13.8 and 14.2.1 to 14.2.10) 
 
Rs.  320/- (Rupees three hundred and twenty only) 
 
No payment will be made if an item of work lasts less than 40 man-hours. 
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SECTION-14 

SPECIAL CONDITIONS OF CONTRACT 
14.0    Insurance 
 
14.1   Marine, Storage cum Erection (MCE) Insurance and Repairing Damages 
 
14.1.1 BHEL/client has an MCE insurance cover, inter -alia, for all the permanent project 

equipments/components supplied by BHEL under scope of this work by way of a 
transit and storage cum erection policy covering liability against damages/ losses 
etc.  

 
14.2    Reporting Damages and Carrying out Repairs 
 
14.2.1 Checking all components/equipments at siding/site and reporting to transporter 

and /or insurance authorities of any damages/losses will be done by BHEL. 
 
14.2.2 Contractor shall render all help to BHEL in inspection including handling, re-

stacking etc, assessing and preparing estimates for repairs of components 
damaged during transit, storage and erection, commissioning and preparing 
estimates for fabrication of materials lost/damaged during transit, storage and 
erection. Contractor shall help BHEL to furnish all the data required by railways, 
insurance company or their surveyors. 

 
14.2.3 Contractor shall report to BHEL in writing any damages to equipments/ 

components on receipt, storing, and during drawl of the materials from stores, in 
transit to site and unloading at place of work and during erection and 
commissioning. The above report shall be as prescribed by BHEL site 
management. Any consequential loss arising out of non-compliance of this 
stipulation will be borne by contractor. 

 
14.2.4 Contractor shall carry out fabrication of any material lost/damaged as per 

instructions from BHEL engineer. 
 
14.2.5 BHEL, however, retains the right to award or not to award to the contractor any 

of the rectification/rework/repairs of damages and also fabrication of 
components. 

 
14.2.6 All the repairs/rectification/rework of damages and fabrication of materials lost, if 

any, shall be carried out by a separately identifiable gang for certification of man-
hours. Daily log sheets should be maintained for each work separately and 
should be signed by contractor's representative and BHEL engineer. Signing of 
log sheets does not necessarily mean the acceptance of these as extra works. 

 
14.2.7 All rectification, repairs, rework and fabrication of components lost, which are 

minor and incidental to erection work (consuming not more than 100 man-hours 
on each occasion) shall be treated as part of work without any extra cost. 

 
14.2.8 Insurance cover under this policy will generally be as per clauses 2.10.1 to 2.10.4 

of General Conditions of Contract unless and otherwise specified differently in the 
Special Conditions.  
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14.2.9 In case the loss/damage is not attributable to the contractor, Payments of all extra 
works on account of repair / rectification / reworks of damages and fabrication of 
materials lost will be as per provisions of Section-13 of SCC. 

 

14.2.10 In case the repairs/rectification/rework and fabrication of materials lost, the work 
has been done by more than one agency including the contractor, the payment 
towards extra charges will be on pro-rata basis and the decision of BHEL in this 
regard is final and binding on the contractor. 

 

14.2.11 In case of theft / damage / loss of materials due to repeated and continued 
instances of negligence/failure attributable to the contractor, the expenses 
incurred on account of repair/ rep lacement of such components including BHEL’s 
overhead expenses as applicable (presently @ 30%) in excess of the amount 
realized from the underwriters, if any, shall be recovered from the contractor. 
Recovery will be limited to Normal Deductible Franchise (DF)/Excess as per 
applicable Insurance (TAC) tariff guidelines for every incidence of loss/damage.  

 

14.2.12 In case any insurance claim does not become tenable due to willful negligence/ 
damage/loss attributable to the contractor, the total cost of repair/replacement 
including BHEL overhead expenses shall be recovered from the contractor.  
 

 

14.3    Insurance by the Contractor and indemnification of BHEL 
 

14.3.1 
BHEL has taken a third party liability insurance, indicating in the proposal for such insurance 
that sub-contractors will be taking part in the erection work detailed in this tender. However, 
the bidder has to bear any expenses /consequences over and above the amount that may 
be reimbursed to BHEL by such coverage of third party liability insurance taken by BHEL. 
 

Such additional liability will be to cover and indemnify BHEL and its customer of all liabilities 
which may come up and cause harm/damage to other contractors/customer/BHEL 
properties/ personnel or all or anybody rendering service to BHEL/ customer or is connected 
with BHEL/ customer’s work in any manner whatsoever. Bidders’ specific attention is also 
invited to clause 2.10 of General Conditions of Contract. 
 

14.3.2  
Contractor shall obtain suitable statutory as well as non-statutory insurance policies for all 
the properties belonging to him and also for his personnel deployed at project for execution 
of the contract work.  
 
 
 
 
 
 
 
 
 
 
 



 

BHARAT HEAVY ELECTRICALS LIMITED: PSWR: NAGPUR 
Tender Specification No. – BHE/PW/PUR/PARST-INS/443  (Part-I, Tech Bid Specs Page 50 of 57) 

SECTION-15 
 

Special Condition of Contract 
 
15.0      Earnest Money Deposit & Security Deposit  
 
15.1     Earnest Money Deposit:  
 
EMD for this tender is Rs. 2,00,000/- (Rupes Two lakhs only). Bidders who have 
already deposited One Time EMD of Rs. 2.00 lakh will be exempted from submission 
of any EMD now for this tender.   

 

EMD is to be paid in cash (as permissible under Income Tax Act), Pay order or 
Demand Draft in favour of Bharat Heavy Electricals Limited and payable at Nagpur opr 
Bank Guarantee in BHEL’s prescribed format furnished in GCC.  

 
15.1.1 EMD by the Tenderer will be forfeited as per Tender Documents if 
 
         i)    After opening the tender, the tenderer revokes his tender within the validity 

period or increases his earlier quoted rates. 
 
         ii)   The tenderer does not commence the work within the period as per LOI / 

Contract. In case the LOI / contract is silent in this regard then within 15 
days after award of contract. 

 
15.1.2 EMD shall not carry any interest. 
 
15.2       Security Deposit 
 
15.2.1 Security Deposit shall be furnished by the successful tenderer.  The rate of 

Security Deposit will be as below: 
 

SN Contract Value  Security Deposit Amount  

1 Up to Rs. 10 lakhs 10% of Contract Value 

2 Above Rs. 10 lakhs  upto Rs.50 
lakhs 

1 lakh + 7.5% of the Contract Value 
exceeding Rs. 10 lakhs. 

3 Above Rs. 50 lakhs Rs   4 lakhs + 5% of the Contract Value 
exceeding   Rs. 50 lakhs. 

 
The security Deposit should be furnished before start of the work by the 
contractor. 

   
15.2.2 Security Deposit may be furnished in any one of the following forms  
 
   i)       Cash (as permissible under the Income Tax Act) 
  
  ii)       Pay Order, Demand Draft in favour of BHEL. 
 
 iii)   Local cheques of scheduled banks, subject to realization. 
  

iv) Securities available from Post Offices such as National Savings 
Certificates,  Kisan Vikas  Patras etc.  
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       (Certificates should be held in the name of Contractor furnishing the security 
and duly pledged in favour of BHEL and discharged on the back). 

  
v) Bank Guarantee from Scheduled Banks / Public Financial Institutions as 

defined in the Companies Act subject to a maximum of 50% of the total 
security deposit value. The balance 50% has to be remitted either by cash 
or in the other form of security. The Bank Guarantee format should have 
the approval of BHEL.  
 

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial 
Institutions as defined in the Companies Act. The FDR should be in the 
name of the contractor, A/C BHEL, duly discharged on the back.  

 
vii) Security deposit can also be recovered at the rate of 10% from the running 

bills. However in such cases at least 50% of the Security Deposit should be 
remitted (either by cash/DD or BG for maximum 50% of total SD) before 
start of the work and the balance 50% may be recovered from the running 
bills.                                                                                                                                                                         

 
viii)  EMD of the successful bidder may be converted and adjusted against the 

security deposit or specific request by the contractor.  
 

ix) The security deposit shall not carry any interest. 
 

NOTE:  Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be 
subject to hypothecation or endorsement on the documents in favour of BHEL. 
However, BHEL will not be liable or responsible in any manner for the collection of 
interest or renewal of the documents or in any other matter connected therewith.  

 

E) Security Deposit shall not be refunded to the contractor except in accordance with the 
terms of the contract. 
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APPENDIX–I 
 
MAJOR TOOLS & PLANTS TO BE DEPLOYED BY THE CONTRACTOR. 
 
A :  TOOLS & PLANTS  
 
SL NO DESCRIPTION   CAPACITY MINIMUM QUANTITY  

01 MOBILE CRANE 10 MT  01 
02 TRUCK 10MT 1 No. 
03 ELECTRIC WINCH UPTO 3 MT  02 
04 HAND WINCH  UPTO 3 MT  02 
05 WELDING GENERATOR  K 320 REQUIRED NOS. 
06 SCAFFOLDING MATERIALS ADEQUATE ADEQUATE SO AS TO WORK IN MORE  

AREAS PARALLELY – TO BE DECIDED 
WITH BHEL ENGR.  

07 ELECTRODE DRYING BACKING 
OVEN  

 01 

08 PORTABLE BAKING OVEN  02 
08 STUD WELDING MACHINE  01 
09 ALU. SHEET CLAD PROFILE 

MAKING MACHINE 
 REQUIRED NOS 

10 HAND TOOLS, CUTTING TOOLS 
GRINDING MACHINES ETC 

 REQUIRED NOS 

11 NIBBLING MACHINE  REQUIRED NOS 
12 SHEARING MACHINE  REQUIRED NOS 
13 WATER PUMP  01 
14 VARIPUS TYPE OF LIFTING 

DEVICES LIKE PULLEY BLOCKS, 
CHAIN PULLEY BLOCKS, ETC 

 REQUIRED NOS 

15 FIRE EXTINGUISHERS  REQUIRED NOS 
16 FIRE RETARDANT TARPAULING  REQUIRED NOS 

 
 
 

B  :  MEASURING AND MONITORING DEVICES (MMD) 
 
       AS PER REQUIREMENT TO BE FINALIZED AT SITE.  
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APPENDIX-II 
 

ANALYSIS OF UNIT RATE QUOTED 
 

SL.N
O. 

DESCRIPTION % OF QUOTED 
RATE 

REMARKS 

01 SITE FACILITIES VIZ., ELECTRICITY, 
WATER OTHER INFRASTRUCTURE. 

  

02 SALARY AND WAGES + 
RETRENCHMENT BENEFITS 

  

03 CONSUMABLES   

04 T&P DEPRECIATION & MAINTENANCE   

05 ESTABLISHMENT & ADMINISTRATIVE 
EXPENSES  

  

06 OVERHEADS   

07 PROFIT    

TOTAL 100%  

 
         
         
                                               
 

SIGNATURE OF THE BIDDER                                                  
 
        DATE:
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                APPENDIX-III 
             FORMAT FOR MONTH-WISE MANPOWER DEPLOYMENT PLAN 

(CATEGORY -WISE NUMBERS TO BE INDICATED FOR EACH MONTH) 
 

MONTHS  SL. 
NO. 

CATEGORY 
1 2 3 4 5 6 7 8 9 10 11 12 13 

01 RESIDENT ENGINEER              

02 FIELD ENGINEERS              
03 FIELD SUPERVISORS               

04 QUALITY ASSURANCE ENGINEER              

05 SAFETY ENGINEER              

06 
MATERIALS MANAGEMENT 
SUPERVISORS              

07 STRUCTURAL & OTHER WELDERS              

08 SCAFFOLDERS/ LAGGERS/ SHEET 

METAL FITTER 

             

09 CRANE OPERATOR              

10 TRUCK/TRAILER DRIVERS              
11 STORE KEEPERS              

12 ELECTRICIANS              

13 SEMISKILLED/ UNSKILLED 

WORKERS 

             

 MONTH WISE TOTAL              
 

      SIGNATURE OF BIDDER  
DATE: 
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APPENDIX–IV 
 

FORMAT FOR DEPLOYMENT PLAN FOR MAJOR TOOLS AND PLANTS 

MONTHS  SN DESCRIPTION & CAPACITY OF T&P 
1 2 3 4 5 6 7 8 9 10 11 12 

01              

02              

03              

04              

05              

06              

07              

08              

09              

10              

11              

12              
         DATE:SIGNATURE OF THE BIDDER                                                   
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APPENDIX-V 
 

CONCURRENT COMMITMENTS 
 

SN FULL POSTAL ADRESS 
OF CLIENT AND NAME 
OF OFFICER IN -
CHARGE 

DESCRIPTION OF THE 
WORK 

VALUE OF 
THE 
CONTRACT  

COMMENC-
EMENT DATE 

SCHEDU -
LED 
COMPLE -
TION 

% COMPL-
TD. AS ON 
DATE 

ANTICIPA -
TED 
COMPLN. 
DATE 

REMARKS 

         

 
 
 
 
DATE:             SIGNATURE OF THE BIDDER 
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APPENDIX–VI 
DETAILS OF SIMILAR WORK DONE DURING THE LAST SEVEN YEARS 

SL.
NO. 

FULL POSTAL 
ADDRESS OF CLIENT 
& NAME OF OFFICER 
IN CHARGE 

DESCRIP-
TION OF 
WORK 

VALUE OF 
CONTRACT 

DATE OF 
AWARD OF 
WORK 

DATE OF 
COMMENCE
MENT OF 
WORK 

ACTUAL 
COMPLETION 
TIME  
(MONTHS) 

DATE OF 
ACTUAL 
COMPLETION 
OF WORK 

REMARKS 

1         

2         

3         

4         

5         

BIDDERS SHALL ENCLOSE COPIES OF DETAILED WORK ORDER (GIVING BILL OF QUANTITIES AND SCOPE OF WORK) AND COMPLETION 
CERTIFICATE IN SUPPORT OF THIS STATEMENT.   

 

 

DATE              SIGNATURE OF BIDDER WITH SEAL 

 


