
 
 
 

 
BHARAT HEAVY ELECTRICALS LIMITED 

  Ramachandrapuram,  Hyderabad  -  502  032 
Phones : 040 - 23185059, 23182651, FAX No :  040- 23186122 

 
FACTORY CIVIL ENGINEERING DEPARTMENT 

 

CORRIGENDUM - III 
 

Ref : Tender Notice No: HY/FCD/OT-02/2011-12  Dt: 03.05.2011  Item no. 1 & 2    
 
Please refer above Tender notice published on 09.05.2011. The last date for sale and 
receipt of tenders for the works “Misc. Masonry works in Factory and Admn. 
Building area" and “Modification – Providing ladders to approach Roof of Factory 
blocks” vide item nos.: (1 & 2) is extended upto 11.00 hrs on 07.06.2011 (sales) and 
receipt of tender upto 11.00 hrs on 08.06.2011 (receipt). The tender box for receipt of 
tenders is kept at vendor complex. The tenders (Technical bids) will be opened on the 
same day at 13.15 hrs in vendor complex behind Admn. building. The other terms and 
conditions remains same. For full details and tender documents please visit our 
website http://www.bhel.com vide NIT No: 9886 & 9887 on the above mentioned dates. 
                                    
 
 
 
                

Addl. General Manager 
  Projects & Factory Civil 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                              
 
 
 
 



 
 
 

 

BHARAT HEAVY ELECTRICALS LIMITED 
RAMACHANDRAPURAM: HYDERABAD: 32 

FACTORY CIVIL DEPARTMENT 
 

 

CORRIGENDUM - I 
 
 

Ref : Tender Notice No: HY/FCD/OT-02/2011-12  Dt: 03.05.2011   
 

 
Please refer above Tender notice published on 09.05.2011 under pre qualification 

criteria for submission of PF code please read as given below. 
 
 “The bidder need not enclose the PF code certificate at the time of submission 

of tender. Incase bidder doesn’t have PF code No., the same shall be obtained before 
deploying contract labour/commencement of work after issue of letter of intent”. The 
other terms and conditions will remain same. For full details and tender documents please 
visit our website http://www.bhel.com vide NIT No: 9886, 9887, 9888 on the above 
mentioned dates. 
 
 
 
 

                        Addl. General Manager 
    Projects & Factory Civil 
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              TENDER BOX IS AVAILABLE AT VENDOR COMPLEX BEHIND    
                           ADMN BUILDING FOR DROPPING FILLED TENDERS.  

 
B H A R A T  H E A V Y  E L E C T R I C A L S  L I M I T E D  
RAMACHANDRAPURAM : : HYDERABAD – 502032 

 FACTORY CIVIL ENGINEERING DEPARTMENT 
 

TELEGRAM:  BHARATELEC   TELEPHONE NO. 23185059 & 23183515 
FAX NO. 040 – 23186122 

 
TENDER NOTICE NO. HY/FCD/0T­02/2011­12      DATED: 03.05.2011 

 
Item No. 2 

 
1.         Name of work             :    Modification – Providing ladders to  
                                                                         approach Roof of Factory blocks. 
                                                                                                                                                                                                                          
2.      Earnest Money Deposit           :   Rs. 10,000/­ 
            
3.      Approximate value of work            :   Rs. 02.45 Lakhs  
    
4.      Time of Completion            :    4 Months   
                                                                                               
5.       Maintenance period            :    12 Months 
 
6.      Sale of Tenders                                   :  10.05.2011 to 31.05.2011 
                                                                                During 9.00 hrs to 14.00 hrs   
                                                                               (From the  Office of AGM/Projects & Fy.Civil) 
                                                                                Down  load from BHEL web site till the  
                                                                                date of  Receipt  of tenders 
 
7.    Last date of receipt of tenders    :   01.06.2011   upto 11.00 hrs. 
 
8.    Date and time of opening of tenders  :   01.06.2011 @  13.15 hrs. 

 
9.    Extended due date of Sale of tenders      :   07.06.2011 upto 14.00 hrs 

 
10.    Extended due date of Receipt of tenders  :  08.06.2011 upto 11.00 hrs 

 
11.    Extended Date and time of opening of tenders :  08.06.2011  @ 13.15 hrs 
 
12.      Cost of tender documents    :   Rs. 500/­(if purchased from BHEL) 

Including S.T                                               Rs. 250/­(if down loaded from web). 
 
Name & Address: 
 
  ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐  

 
    ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

         EMD PAID / NOT PAID   
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BHARAT  HEAVY  ELECTRICALS  LIMITED 
RAMACHNADRAPURAM : : HYDERABAD – 32. 

 
TENDER  DOCUMENTS 

 
I N D E X 

 
1.   Tendering process 

2.   Techno Commercial bid 

3.   Pre‐qualification 

4.   Techno commercial terms, conditions and special instructions. 

5.    Tender Notice 

6.    Directions to parties for Tendering 

7.    Tender for the work 

8.    Tenderer’s and Contractor’s Certificate 

9.    General terms and conditions of the contract 

10.    Annexure‐C 

11.   Annexure‐D 

12.   Guidelines & statutory payments for submitting tender 

13.   Schedule – A  :  Schedule of rates and approximate quantities. (PRICE BID) 
(see separate  document in web and down load)  
 

14.    Schedule – B :  Issue rates for  Cement &  Steel (Tor/MS rounds) 

15.   Schedule – C  :  Electricity & Water charges       

16.   Special Conditions  

17.   Scope of work , special safety conditions etc., 

18. Layout plan :  Please see separate attachment in our web site 

 

 
CONTRACTOR(S)            ISSUING OFFICER  
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TENDERING PROCESS 
 
A. Tender box will be kept in Vendor Complex building  which is 

near ADMINISTRATIVE BUILDIND AREA. 
         
B. Tender documents are issued in two bid system. 
1.    Technical bid 
2.     Price bid 
 
C.    Tender opening 
      The tender shall be on two part bids.  Only technical bids   are to be          
      opened on date of opening of the bids. After scrutiny and acceptance    
        of the technical bids, price bids of accepted   parties only will  be   
        opened. The date of opening price bids will be intimated separately.  
 
D. The  technical  bid  consists  of  technical  schedule  requiring 

documentary  proof.  In  case  the  agency  has  not  satisfied  all  the 
conditions  along  with  documentary  proof,  the  tender  will  be 
rejected.                                 

 
E. Technical  and  price  bids    must  be  in  separate  covers  and    super 

scribed as "Technical bid" and "Price Bid" separately with item Nos. 
clearly written on  the  covers.   Tenders  received mixed  (with price 
and  technical  bids)  will  be  rejected.  Every  page  of  the  price  bid  
document shall be Signed by the tenderer at the bottom of the page. 

 
F. In  case  of  tender  application  and  tender  documents    down  loaded  

from web site, the tenderer shall pay cost of   tender documents and 
EMD for item of work,  he is  tendering separately  by means of two 
separate  DDs  (in    favour  of    BHEL)  one  towards  cost  of  tender 
documents    and second  towards EMD. Both DD's  shall be enclosed 
along with the Technical bid. DD’s may be drawn for cost of   tender 
documents upto last date of  Receipt of  tenders  if down loaded from 
web. 

 
 
 
      Signature of Contractor(s) 
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To be filled up  by the bidder /Contractor 
 

                   TECHNOCOMMERCIAL  BID 
 
 
Name of work  :  Modification – Providing ladders to approach Roof of  
                                       Factory blocks. 
                                                                                                                           
Tender Notice No &   : HY/FCD/0T­02/11­12  Dt: 03.05.2011 
 Item No.    : 02 

S.No 
 

Description 
 

Data to be filled by Bidder/Contractor 

1  Name of the Contractor        
Full Address                               
 
 
 
Contractor’s code No  
Contact person                            
Phone ,  Fax  
Mobile Nos.     
Email ID         

:  
: 
 
 
 
: 
: 
: 
: 
: 

2  Details of DD/Cash receipt        
a)   D.D or Cash receipt  Nos for  EMD                            
 
b)   DD/Cash receipt Nos for cost of tender   
       documents. 
 (DD/C. Rs has to be enclosed along with this bid). 

 
: 
 
: 

3  Particulars  of experience/credentials 
as detailed in notice. 
( Completion certificate of works to be enclosed ) 

: 
 
: 
 

4  ESI No.  (Copy to be enclosed) (in case not 
available,  proof of having  
applied  with acknowledgement  from 
Concerned authorities). 

: 

5  PF CODE  No. (Copy to be enclosed)   : 

6  PAN No . (Copy to be enclosed)  
  

: 

7   
VAT Reg. No: (Copy to be enclosed)   

 
: 
 

8  LABOUR LICENCE (Copy to be enclosed if 
available ) Valid up to :  
In case not available, bidder  shall submit  the 
Licence  before  commencement of the work . 

:
 
 
 

 
                                                                                              
 
 
 
SIGNATURE OF  CONTRACTOR 
                                                                                                                                                                            Contd:   
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: 2 : 
 

 
S. No 

 
Description 

 
Data to be filled by Bidder/Contractor 

9  Annual  turnover  during  3 years  period ‐
Year 2009‐10, 2008‐09 and    Year       2007‐
08.     
( supporting documents along with Saral and 
P&L Account Sheet are  to be enclosed ) 

2009‐10 :  
 
2008‐09 :  
 
2007‐08: 

10  Service Tax No 
(Copy of  certificate/Proof  of  application    to  be 
enclosed) 

:
 

  
NOTE:  
1.  Without  PAN ,VAT TIN No., and Service Tax  Registration Nos  contractors bills   
      cannot be  processed and payments will be held up. 
2. Technical bids will  be  scrutinised by  the Dept  and    In  case  the    agency has not 

satisfied  all  the  above  conditions  with  documentary      proof  the  bid  will  be 
rejected and their price bid will not be opened. 

3. In case of a firm, the documents shall be in the name of the firm.   However in case 
of sole proprietor or individuals these can be on the name of the sole proprietor 
or individual. 

4. Though  some  of  above  documents  are  available  with  BHEL  for  those  agencies 
who are presently working with BHEL,  they also should submit one copy of  the 
same. Otherwise the  offer will be rejected. 

5. All  the  relevant  columns  shall  be  filled  with  proper  information.  The  
unfinished/wrongly  filled/  incomplete Tender Documents  (Technical Bids 
/Price Bids ) will be rejected. 

6. BHEL  reserves  the  right  to  reject  any  or  all  tenders  in  part  or  in  full  without 
assigning any reason. 

7.  Any other works not mentioned but required for completion of the project are to 
be  carried  out  by  the  contractor  with  mutually  agreed  rates  and  vetted  by 
Finance. 

8. BHEL reserves the right to reduce/increase the items, quantities mentioned 
in the schedule. 

9. Party shall comply   all  legal, statutory requirements applicable  to execute 
the work before  commencement of work. 

10. The agencies are advised to visit the work site to understand the   nature of     
      work /quantum of work in its true perspective to avoid  any   
      complications in future . 
11.Tenders submitted without EMD / Cost of documents will be rejected. 
12. Any corrigendum or extension of due dates will be posted on BHEL website   
        only 
       
 
 
 
 
 
 
 
Signature of Contractor(s) 
                                                                                            



Tender Notice No. HY/FCD/OT‐02/2011‐12 Item No. 2 
 

6

PRE QUALIFICATION 
 
I.  The  following  conditions  have  to  be  satisfied  by  the  tenderer,  with 

documentary proof  to be  enclosed     with  tender bid  In case the agency 
fails to enclose the  following documentary proof with tender 
the tender will be liable for rejection. 
   
1) Particulars of  experience    for  the works  executed of    Similar nature  for 

each      work      Experience  of  having  successfully    completed/Executed  
Similar works during  last  7  years  ending  last  day of month previous  to 
the  one  in  which  applications  are  invited  should  be  either  of  the 
following:‐ 
a) Three  similar  works  completed/Executed  costing  not  less  than 

the amount equal to 40% of the estimated cost.         or 
b) Two similar works completed /Executed costing not less than the 

amount equal to 50% of the estimated cost.         or 
c) One similar works completed /Executed costing not less than the 

amount equal to 80% of the estimated cost. 
 
Similar  works:  All  civil  construction works  covering  fabrication  of 
structural  steel works only will be  considered as  similar works  for  
this work. 
 

2)  Average  Annual  financial  turnover  during  the  last  3  years,  ending  
31st March of the previous financial year duly certified by chartered  

       Accountant  along with IT returns document,, should be at least  
      30% of the estimated cost. 
 
3)   ESI code No:  Proof of certificate /having applied with acknowledgement 
4)   P. F.  Code No. Copy to be enclosed. 
 

        5)   Labour licence :Central Government before commencement of work.  
6)   PAN  No.  (in case not available, proof of having applied with    
      acknowledgement from concerned authorities) 
7)  APGST / TIN No:    (in case not available, proof of having applied with    
      acknowledgement from concerned authorities or an undertaking    
      for submission of   VAT  registration certificate before  concluding the    
      Contract agreement).VAT registration certificate to be furnished for works  
      costing   more than Rs.5.00 Lakhs each. 
8)   Service tax registration no: (in case not available,  proof of having     

             applied with acknowledgement from concerned authorities).  
 

Penalty: (I) 0.50 % of the gross value of work will be levied for every week’s 
                 delay by the agency subject to a maximum of 10 % value of the  work.  
 
 

               Contd.. 
Signature of Contractor(s) 
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II Tenders must be submitted in sealed covers addressed to Addl. Gen Manager 
/ Projects & Factory Civil,   BHEL, Ramachandrapuram, Hyderabad 502 032.  
Tenderer shall write tender notice No, and name of work and address of the 
tenderer on  the sealed cover.    In case  the agency  fails  to comply any of  the 
above, the tender will be liable for rejection. 

                         
III. NOTES: 
 

1 Period of contract  shall be as mentioned in NIT. 
 
2. Tenders are on two ­ part bid  method.( Techno commercial bid  

and price bid). 
 
3. Tender documents can  be had through BHEL web site http://www.bhel.com 
      cost of  document   shall be paid in the shape of Demand Draft  or Bankers   

                  Cheque or Pay Order and separately enclosed to the tender bid.  
 
           4.   The   requisitions   for    tender   documents   shall  be    given in person to 

Addl.  General  Manager  (Projects  &  Factory  Civil),  BHEL., 
Ramachandrapuram,  Hyderabad  502  032  along  with  Demand 
Draft/Banker's  Cheque  drawn  in  favour  of  "BHARAT  HEAVY 
ELECTRICALS LIMITED, HYDERABAD" or payment of  cash  in BHEL Cash  
Office  (No other mode of payment will be accepted). Tender   documents 
shall be collected in person by the contractor or his representative.  

 
5 BHEL reserves the right to reject or cancel the tender at any stage of the 

tender process   without assigning any reasons there of. 
 
6. The agencies are advised to visit the work site to understand the   
       nature of  work / quantum of work in its true perspective to  
       avoid  any complications in future . 
 
 
 

   
 
 
 
 
 
Signature of Contractor(s)                                   ACCEPTING AUTHORITY   
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TECHNOCOMMERCIAL TERMS, CONDITIONS  AND SPECIAL INSTRUCTIONS 
 
1 The  agency  shall  quote  (+)  or  (‐)  both  in  Figures  and words over  the BHEL 

estimate value given  in the Price bid.  In case of any difference  in words and 
figures  the     percentage given  in words will be  considered      for  comparison 
and for awarding the work. 

 
2 The tenderer should quote the value  inclusive of all taxes & duties levied by 

State  and other Government organizations  as well  as  all  local  authorities  as 
applicable including work contract VAT etc,. The Service tax is extra which 
will  be  paid  by  BHEL  to  the  agency  after  submission  of  necessary 
documents.  

 
3 If  the  due  date  of  tenders  opening  extended  because  of  poor  response  the 

agencies  who  have  already  submitted  tender  bids  earlier  need  not  submit 
revised tender. The original tender only will be considered for evaluation. 

 
4 Bills  /material  proof  of  entry  inside  factory  area  shall  be  shown  to  the 

Engineer 
             ‐   incharge for the bought out items  
 
5 The  tenderer  shall  accept  all  the  terms  and  conditions  of  the  techno 

commercial bid  of the tender document.  In case same is not confirmed by the 
tenderer, the offer will be liable for rejection. 

 
6 The  tenderer  shall  not  include  any  additional  conditions  /  alter  conditions 

either in the techno commercial bid or price bid.  
 
7 The  tenderer must  visit  site  and  familarise with  the  nature  of  work  before 

submitting the tender. 
 
8  All  materials  of  BHEL    free  issue  shall  be  lifted  by  the  bidder    from  BHEL 

stores  and  transported  to  worksite  .  The  rates  shall  include  transportation 
costs also. 

 
9 The agency shall sign on each page of the tender schedule issued. 
 
10 Rates quoted shall be firm throughout the period of the contract. 
 
11 Sub contracting is not permitted under any circumstances without written 

consent of BHEL.   
 
12 Contract to be closed in all respects including final measurement recording in 

M book and submitting the bill within two months from the completion time 
as mentioned in the tender or Approved date of completion whichever is later. 
 
 

 
Signature of Contractor(s)                                                           

 … contd… 
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14  The departmental material will be issued keeping in mind the BHEL approved    
             norm and the issue of material should be commensurate with the progress of  
            work. 
                                                    
Swapping  of  the  material  from  one  job  to  other  job  is  not  permitted.  In  case  of 
exigencies,  the  same  can  be  done with  recorded  reasons  after  obtaining  the  prior 
approval of Executive Engineer of the job concerned and a copy of the same should 
be forwarded to finance bill passing section concurrently. No material will be issued 
on  the  day  of  completion  and  any  unused,  excess  material  has  to  be  returned  to 
stores preferably with in the completion date but under any circumstances not later 
than 7 days of completion date, beyond which the cost of unused, excess material will 
be recovered from the contractor. 
                                                                                  
                  Special Instructions: 
 
1. All  BHEL  General  Conditions  of  the  Contract  shall  be  applicable.  A  copy  of 

which is available in the office of Sr. DGM/Planning for perusal. 
 
2. Any  statutory  increase  in  the  labour  wages  during  the  period  of  execution 

shall  be  borne  by  the  agency.    The  agency  shall  quote  the  firm  rates 
considering the possible labour escalation also. 

 
3. The agency should affix his signature at the end of each page of the document. 
 
4. The rates quoted shall be finished items of work including all  lifts,  leads and 

other incidental charges mentioned in the General Conditions of the Contract, 
unless otherwise specified. 

 
5. The department reserves the right to spilt and award the work to more than 

one agency. 
 
6. The contractor should follow all the safety precautions, special conditions 

of  safety  attached  at  annexure  I  while  executing  the  work.  While  working 
above           2.5 M from ground level prior permission has to be obtained from 
BHEL by the agency before proceeding with the work.  

 
7. The  contractor  should  engage  labours  who  should  not  be  less  than  18 

(eighteen) years age. 
 

8. All  the bills of  contractors will  be cleared by Finance Department  subject  to 
production  of  “Clearance  Certificate”  by  the  contractors  in  respect  of 
compliance  of  all  statutory  requirement,  issued  by  I  R  section  of  Human 
Resource Department. 

             
9. All the materials including C R stones, bricks, sand and granite metal required 

for execution of civil works against items in the contract, are to be entered at 
CISF gates and supplied to site by contractor for using in works. 

                                                                           
10. The tenderer should make fabrication detailed drawing along with BOM for fabricated 

structures. However BHEL will furnish sketches & design for the above. 
 

Signature of Contractor(s)                                                                             ..contd… 
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11. Rates  quoted  shall  be  firm  throughout  the  period  of  the  contract  and  no  price 

escalation is payable under this contract on any account. 
 

 
12. The tenderer shall comply with all statutory requirement pertaining to  the state or 

any  government  agencies  or  authorities  Example,  PF,  ESIC,  workman’s 
compensation  &  personnel  accidents  insurance  .  The  company  will  not  be 
responsible for any claim made by the workers or government agencies / authorities. 

 
 

13. Time  is  the  essence  of  the  contract  .  If  agency  fail  to  complete  the  work  with  in 
stipulated time , agency is  liable to pay  penalty as mentioned below. 
0.50% of the gross value of work will be levied for every weeks delay by the agency 
subject to a maximum of 10% value of the work. 

       
 

14. BHEL is an ISO 14001 & OHASAS 18001 certificate company and always strives for 
excellence in HSE management. 

 
15. The samples of materials etc. should be tested in approved laboratory and reports 

submitted to Engineer –in charge whenever  instructed and charges shall be borne 
by agency. 

 
16. Agency will also ensure that qualified and experienced site staffs are available at all 

times during working hours  in order  to ensure proper supervision an  to maintain 
the quality  .  You should  take precaution  regarding  the  safety of  labour during  the 
execution of the work. company shall not accept responsibility  for the safe keeping 
of your tools, tackles and materials etc., you will therefore provide and maintain at 
your  own cost locking , watch and ward when and where necessary . 

 
17. The  Tenderer  should  submit  within  a  week  from  the  receipt  of  this  order 

BAR/PERT/CPM  chart  supported  by  manpower  by  designation,  material  and 
machinery  and  indicating  week  wise  programme  for  completion  time  by  the 
stipulated date, both physical and financial. Agency should also submit daily progress 
report  along  with  consumption  of  materials  at  site,    weekly  progress  report  with 
photographs , all test reports, as well manufacture test certificates as when required. 
Pour card system is invariably followed by agency before any concreting duly signed 
pour should reach to the Engineer ‐ In charge well in advance before the start of any 
concreting programme.   

 
 
 
    
        Signature of Contractor(s)                   ISSUING/ACCEPTING   AUTHORITY 
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 (THE AGENCIES WHO ARE NOT HAVING ONE TIME EMD WITH BHEL,  

R.C.PURAM, HYDERABAD ARE REQUESTED TO SUBMIT THIS FORM 
WELL INADVANCE FOR OBTAINING THE CERTIFCATE ) 

 
Request for One time EMD 

 
 
 
To,                  Dt:                                
Addl. General Manager   
Projects and Fy. Civil , 
BHEL, Ramachandrapuram 
Hyderabad‐502032. 
 
 
  Dear Sir, 
 
    Sub: Payment of one time EMD of Rs. 2.00 Lakhs ­reg. 
 

With reference to the above subject, I am prepared to pay one time EMD of Rs. 2.00 
Lakh (Lumpsum) for quoting the works of value exceeding Rs.100.00 Lakhs each, depending 
on my legibility.  I am aware that the EMD will not be released as  long as I do the business 
with BHEL or                  before                          *.  Which ever is later I am aware that the EMD 
can’t be converted into Security Deposit or it will not carry any interest. In case if I become 
lowest agency, I pay will security deposit separately and I will not ask for conversion into SD. 
In  case  of  refusal  to  accept  the  offer  after  becoming  lowest  agency,  I  hereby  authorise  to 
forfeit the total money deposited under one time EMD.  
 

In view of the above, I may be permitted to pay one time EMD of    Rs. 2.00 Lakhs and 
quote for the works costing Rs 2.00 Lakhs to 100.00 Lakhs and above each in the above 
divisions. 
 
       Thanking your Sir 
 
                             Yours faithfully, 
 
 
 

Signature of the contractor with seal. 
 

 
 
 
 
 

*Note :(1)  Minimum of for one year shall be kept with BHEL. 
             (2)  Under ONE TIME EMD exempted from payment of EMD with each tender  
                  of work costing Rs 2.00 Lakhs to 100.00 Lakhs and above.  
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ANNEXURE – E  

 
EFT Form (The bidders who are already having EFT details with BHEL need not 
fill this form and the contractor who is new to BHEL may furnish their details 
in the letter head of their firm duely signed and  authorized  official of bank). 

 
( Bidders  to furnish this mandate on their Letter  Head. )                                                                             Annexure E 

 Ref No: 
To             Date: 
Dy. Manager/Finance-CM           
Bharat Heavy Electricals Limited         
Ramachandrapuram           
Hyderabad 502 032             
                
Dear Sir,             
      Sub: Details for National Electronic Fund Transfer 
                
We request and authorize you to effect payment through NEFT to our Bank account, subject to RBI Guidelines, 

as per the details given below 
                
A. Sup code (As per PO/SCO) / Staffno :       
B. Beneficiary (Name as per PO/SCO)  :       
          
C. PAN of Beneficiary   :       
D. TIN of Beneficiary   :       
E. e-mail address of Beneficiary :       
F. City (of Beneficiary)   :       
G. Bank Name      :       
H. Branch (of Bank)   :       
I. A/c Number     :       
J. A/c type (Savings or Current) :       
K. MICR Code of the branch (9 digit)   :       
L. IFSC for NEFT (11 char)   :       
M. IFSC for RTGS (If different from L) :       
                
Thanking you,             
              (Signature with Seal) 
              Authorised Signatory 
              Name 
              Designation 
                
                
Certified that the particulars furnished above are correct as per our records   
                
Date           (Signature of authorized official of bank) 
              Bank Stamp 
                

 
 
 
Signature of Contractor(s) 
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BHARAT  HEAVY  ELECTRICALS   LIMITED 
RAMACHANDRAPURAM : : HYDERABAD‐32 

 
TENDER  NOTICE 

 
 
 No.: HY/FCD/OT­02/2011­12    Dated: 03.05.2011    Item No. 2 
 
 
Sealed  Tenders  will  be  received  by  the  Sr.  DGM  /Planning,  Factory  Civil,                            
Bharat Heavy Electricals Limited Ramachandrapuram, Hyderabad‐32 at his office up 
to 11.00 hours on  31.05.2011  for the work of “Modification – Providing ladders 
to  approach  Roof  of  Factory  blocks”.  Ramachandrapuram,  Hyderabad‐32.  A.P., 
Tenders  will  be  opened  by  the  Bharat  Heavy  Electricals  Limited, 
Ramachandrapuram,  Hyderabad‐32,  on  the  date  by  13.15  hours  and  at  the  place 
aforementioned.  The  tenderers's  or  their  agents  are  expected  to  be  present  at  the 
time  of  opening  of  the  tenders.  The  tender  receiving  officer will,  on  opening  such 
tender,  attest  over  writings  or  corrections,  if  any,  therein  in  the  presence  of  the 
tenderes  who  may  be  present  at  the  time.    The  CPWD/Andhra  Pradesh  Detailed 
Standard  specification  and  other  documents  relating  to  the  contract  such  as 
additional  specifications,  proforma  for  Bank  Guarantees,  descriptive  specifications 
sheets regarding materials etc., can be seen at any time between 09.00 Hrs to 14.00 
Hrs  in  the  office  for  Tender  forms  and  other  particulars  regarding  the  proposed 
work  can be  obtained on  any working day  from 10.05.2011  to 31.05.2011  (9.00 
hours to 14.00 hours) on payment of  the prescribed sum of Rs. 250 /­ per set as 
non‐refundable (Rs.150/­ if downloaded from web). On tender opening day also the 
agencies can down load the tender documents from BHEL web site till the receipt of 
tenders. 

 
 

1.  Tenders   must  be  submitted  in  sealed   covers   and   should  be   addressed  to  

The   AGM/Projects & Factory Civil, Bharat  Heavy  Electricals  Limited,  

Ramachandrapuram,   Hyderabad – 32, the name of the tenderer and the name of 

the  work being noted on  the cover. 

 
                                                                                                  

 
 
Signature of Contractor(s) 

 
 
 
 

                                                                                                  Contd.….2 
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:: 2 :: 
 

If the tender is made by a individual, it shall be signed with his name and his 

full  address shall be given, If it is made by firm, it shall be signed with the co 

partnership name by a member or the firm, who shall also sign his own name 

and the name and address of each member of the firm shall be given,  if  the 

tender  is  made  by  a  corporation,  it  shall  be  signed  by  a  duly  authorised 

officer  who  shall  produce  with  his  tender,  satisfactory  evidence  of  his 

authorisation.  Such  tendering  corporation  may  be  required  before  the 

agreement is executed, to furnish evidence of it’s corporate existence. 

 
 
2. Each  tenderer  must   pay  as   Earnest   Money,     a   sum  of   Rs. 10,000/­   only  

and  enclose   with his   tender the   receipt   endorsed  accordingly.   The earnest 

Money prescribed for this work may be offered in any of the following forms  

             Demand Draft/ Banker's Cheque drawn in favour   of 

  " BHARAT  HEAVY ELECTRICALS LIMITED, HYDERABAD  "    or      payment 
of cash in  BHEL Cash  Office  (No other mode of payment will be    accepted).  

 
 

 The Earnest Money will be refunded to the unsuccessful tenderer  after  the  

intimation   of   rejection of the    tender  is   sent.   The Earnest   Money   will be 

retained in the case of  the  successful  tenderer  and  get  converted  as  a  part 

of security Deposit for the due  performance  of  the  contract and  in  either 

case    will    no    carry  any  interest.  It  will  be  dealt  with  as  provided  in  the 

conditions attached to the tender. When a tender is to be accepted, the tender 

whose  tender  is  under  consideration,  shall  attend  the  Office  of  Sr. 

DGM/Planning/Factory Civil on the dates fixed by written information to him.  

He  shall  forth  with  upon  intimation  being  given  to  him  by  the  Sr. 

DGM/Planning/Factory  Civil  of  acceptance  of  his  tender,  complete  the 

execution of  the agreement by signing all documents connected    there with, 

Failure to do so shall entail for failure of the Earnest Money Deposit.  

 
                                                                                                                               Contd.…..3     

 
 

Signature of Contractor(s) 
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:: 3 :: 
        

1.       EMD by the Tenderer will be forfeited as per Tender Document if. 

i) After opening the tender, the revokes his tender within the validity 

period or increased his quoted rates. 

ii) The tenderer does not commence the work the period as per LOI/Contract.  

In case the LOI / contract is silent in this regard then within 15 days after 

award of contract. 

2.       EMD  shall not carry any interest. 

3.      Tenderers shall  peruse  carefully  the   instructions  laid  in  General      

           Conditions of the contract   and   all  other  relevant  documents  before               

           tendering   for  the  work.  The   approximate   quantity   of  work   to   be    

           executed under  each  class  is  given  in  Schedule – “A”.  the quantities are  

given with a view to enable form and for a uniform  comparison of  tenders.   

It shall be definitely understood that the Bharat  Heavy  Electricals Limited, 

does  not  accept  any  responsibility  for  correctness  or  completeness  by 

commissions,  deductions  or  additions  at  the  discretion  of  accepting 

authority. 

4.      The  Sr. DGM/Planning/Factory Civil reserves the right to reject any tender or      

part  thereof or all the tenders with out assigning any reasons thereof.  

7a.    Tenders  offering  a  percentage  deduction  from  or  increase  on  the  estimate 

amount  and those not submitted in proper form or in due time will be rejected.  

7b.     The   offer  shall  be  valid  for  a  period  of  120 days  from  the date of opening  
            of the tender. 
                                  
8.        Security Deposit shall be collected from the successful tenderer.  The rate of  
            Security Deposit will be as below: 
 
9a.        Security   Deposit   should be collected from  the successful  tenderer.   The    
             Rate of Security Deposit will be as below: 
 
 Upto Rs. 10 lakhs                 10% 
Above Rs. 10 lakhs upto Rs. 50 lakhs        Rs. 1 lakh + 7.5% of the amount exceeding  
                                                                       Rs. 10 lakhs 
Above Rs. 50 lakhs                   Rs. 4 lakhs + 5% of the amount exceeding  
                                                                       Rs. 50 lakhs 
The Security Deposit should be deposited before start of the work by the contractor 

 
 
Contd.….4 

Signature of Contractor(s) 
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:: 4 :: 
 
9b.   Security Deposit may be furnished in any one of the following forms. 
 

i) Cash (as permissible under the Income Tax Act) 
ii) Pay Order, Demand Draft in favour of BHEL. 
iii) Local cheques of scheduled banks, subject to realization. 
iv) Securities  available  from  Post  such  as  National  savings 

Certificates, Kisan Vikas Patras etc. 
 
v) Bank  Guarantee  from  schedules  Banks  /  Public  Financial 

Institutions  as  defined  in  the  Companies  Act  subject  to  a 
maximum of 50% of  the  total  security deposit value.   The 
balance  50%  has  to  be  remitted  either  by  cash  or  in  the 
other from of security.  The Bank Guarantee format should 
have  the  approval  of  BHEL.  The  Original  bank  guarantee 
should be sent to the BHEL directly under Registered Post 
(A.D). 

 
vi) Fixed Deposit Receipt  issued by scheduled Banks / Public 

Financial Institutions as defined in the companies Act.  The 
FDR  should  be  in  the  name  of  the  contractor,  A/C  BHEL, 
duly discharge on the back. 

vii) Security  Deposit  can  also  be  recovered  at  the  rate  10% 
from the running bills.  However in such cases at least 50% 
of the Security Deposit should be deposited  before start of 
the work and the balance 50% will be recovered from the 
running bills. 

viii) EMD  of  the  successfully  tender  shall  be  converted  and 
adjusted against the security deposit. 

 
NOTE:  Acceptance of Security Deposit against Sl. No. (iv) and (vi) 
above will  be  adjusted  to  hypothecation  or  endorsement  on  the 
documents in favour of BHEL.  However, BHEL will not be liable or 
responsible in any manner for the collection of interest or renewal 
of the documents or in any other matter connected therewith. 
 

9c.   Security  Deposit  shall  not  be  refundable  to  the  contractor  except  in  
accordance  With the terms of the contract. 

 
The  Security  Deposit  will  be  released  along  with  final  bill  or  after                        
12 Months maintenance period which ever is later. 
 
 
 
 
 
 

SIGNATURE OF CONTRACTOR (S)                               ACCEPTING AUTHORITY 
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DIRECTIONS TO PARTIES FOR TENDERING  
 

1. A  list  of  materials,  proposed  to  be  supplied  by  the  Bharat  Heavy  Electricals 

Limited,  Ramachandrapuram, Hyderabad  –  500  032,  and  the  places  where  and 

the  prices  at  which  they  are  proposed  to  be  supplied  is  given  in  Schedule‐B.  

TENDERER MUST ACCEPT THESE MATERIALS AT THE SPECIFIED PRICES AND 

QUOTE FOR FINISHED WORK ACCORDINGLY.  Not with standing any subsequent 

change  in  the market remains as originally entered  in  the Agreement.    If at any 

time subsequent  to  the execution of  this  agreement, materials of B.H.E.L.,  other 

than those specified in the agreement are required by B.H.E.L., to be used on the 

work they will be charged at issue rate of BHEL.  The contractor will be informed 

in writing of this and he should intimate in writing the rate which he demands for 

finished work in view of the fact that he is to use materials of B.H.E.L, and at the 

issue  rate.    No  cartage  or  incidental  charges  will  be  borne  by  B.H.E.L.,  in 

connection with  the supply of materials referred to  in  this paragraph.    If at any 

time, B.H.E.L.,  supplies materials other  than  those specified  in  the agreement at 

the request of the contractor for use on work, they will be charged at the market 

value  prevailing  at  the  time  of  supply  or  issue  rate  plus  12 ½% whichever  is 

greater. 

2. Subsidiary  items  such  as water  for work,  clearing and marking out  site,  hire of 

tools and plants should be separately entered.  If such items are not so entered, it 

will be assumed that the rates quoted, in the schedule include provision for them 

also. 

3. The tenderer shall examine closely,  the Andhra Pradesh Standards specifications 

kept  in Sr. Dy. Gen. Manager/Fy. Civil Office and also  the  relevant  clauses of  the 

standard preliminary specification before submitting his  tender unit rates which 

shall  be  for  finished  work  in  site.    The  contractor  should  purchase  a  book  of 

Andhra Pradesh Standards Specifications for his references.  He shall also carefully 

study  the  drawings  and  additional  specifications  and  all  the  documents  which 

form part of the agreement to be into by the accepted tenderer.                                                                            

 
 
 

Signature of Contractor(s) 
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: : 2  : : 
 
1. Each  tenderer must also  send a  certificate of Current  Income Tax Clearance 

from the appropriate  Income Tax Authority  in  the  form prescribed therefor.  

In the case of proprietary firm, it will be necessary to produce the certificate 

aforementioned for the proprietor or proprietors and for each of the partners 

as the case may be. 

 

2. Every tenderer is expected, before quoting his rates to inspect the site of the 

proposed work. He should also inspect the quarries, and satisfy himself about 

the quality and availability of materials.   The best class of materials shall be 

used on  the work.    In every  case,  the materials  as  comply with  the  relevant 

standards  specifications.    Samples  of materials  as  called  for  in  the Standard 

Specifications, or in this tender notice or as required by the Sr. DGM (Fy. Civil) 

having  jurisdiction  for  the  time  being  over  the work,  herein‐after  called  Sr. 

DGM (Fy. Civil) should have the due approval before the supply to site of work 

is  begun.    Attention  of  the  contractor  is  directed  to  standard  preliminary 

specification regarding payment of seignior age, tools etc,. 

 
3. Time shall be considered as the essence of the contract.  The rate of progress 

as mutually agreed to is required to be maintained.  Date of commencement of 

this programme will be the date on which the site (or premises) is handed to 

the contractor. 

 

4. The tenderer should quote specific rates for each item in the schedule and the 

rates  should be  in  rupees and paise.   The units  and  rates  should be written 

both  in words  and  figures.    The  schedule  accompanying  the  tender  shall  be 

written legibly and free from erasures, over writings or corrections of figures.  

Corrections  where  unavoidable  should  be  made  by  crossing  out,  initialing, 

dating and rewriting.   No alterations which are made by  the  tenderer  in  the 

agreement form, the conditions of agreement,  the drawings or specifications 

accompanying  the  same  will  be  recognized  and  if  any  such  alterations  are 

made, the tender will be void. 

 
 
SIGNATURE OF CONTRACTORS(S)               ACCEPTING AUTHORITY   
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TENDER FOR THE  WORK 

 
 
 

I/We_____________________________________________do  hereby  tender  to  execute 

works  of  the  under mentioned  description  and  in  accordance  with  the  conditions 

noted  below  in  consideration  of  payment  being  made  for  the  quantity  of  work 

executed at the respective rates specified in the following schedule. 

 

I / We hereby distinctly and expressly declare and acknowledge  that before 

the submission of my / our tender I / We carefully  followed the  instructions in the 

tender  notice  and  have  read  the    Andhra  Pradesh  Standard  specification  and  the 

clauses of the preliminary specifications an that I /We have made such examination 

of the contract documents and of the specifications etc., and of the location where the 

said work is to be done and such investigation of the work required to be done and in 

regard  to  the material  required  to  be  furnished  as  to  enable me/us  thoroughly  to 

understand  the  intention  of  same  and  the  requirements,  covenants,  agreements, 

stipulations  and restrictions contained in the contract and in the said specifications 

and distinctly agree  that  I /We will not hereafter make any claim or demand upon 

the  Bharat  Heavy  Electricals  Limited  based    upon  or  arising  out  of  the  said 

requirements, covenants, agreements, stipulations, restrictions and conditions I /We, 

_______________________  enclose  a  income  tax  verifications  certificate.  I  /We 

________________________________________  have  already  produced  income  tax  verification 

certificate  during  the  current  calendar  year  in  respect  of  (here  particulars  of  the 

previous  occasion  on  which  the  certificate  was  produced  should  be  given 

__________________________________________________________________________________________________

____________________________________________________.  

 
 
 
 

                                                                            
 

 Signature of Contractor (S) 
 Address 

 
 
 



Tender Notice No. HY/FCD/OT‐02/2011‐12 Item No. 2 
 

20

TENDERER’S AND CONTRACTOR’S CERTIFICATE 
 
 
1. I  hereby  declare  that  I  have  perused  in  detail  and  examined  closely  the 

Andhra Pradesh Standard Specifications and  it’s  addenda volume and also 

BHEL  General  Conditions  of  contract.  I  agree  to  be  bound  by  and  comply 

with all specifications contained in Andhra Pradesh  Standard Specification 

and General Conditions of contract, for the various items of works specified 

in the      Schedule “A” and the work as a whole. 

 

2. I  hereby  declare  that  I  shall  pay  the  statutory  minimum  wages  to  my 

workers as applicable from time to time. 

 

I  shall  also  adhere  to  all  the  statutory  obligations  under  Contract  Labour 

(Regulation  and  Abolition)  Act  1971  and  Rules  framed  thereunder  with 

subsequent revisions if any. 

 
 
 
 
 
 
Date _________________                          SIGNATURE OF CONTRACTOR(S) 
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GENERAL TERMS & CONDITIONS 

 
1. The contractor shall comply with the following general terms conditions and 

special instructions. 
 
2. The contractor shall fully comply with the following en‐actments: 
 

a. Contractor Labour (R&A) Act,  1971. 
b. Wage Rates not  less  than  that notified by State Labour department  from 

time to time. 
c. Payment of Wages Act. 
d. ESI Act,  1948. 
e. EPF Act,  1952. 
f. Workmen’s Compensation Act, 1923. 
g. The  company’s  instructions  as  issued  from  time  to  time  in  regard  to 

working hours, wages, leave, holidays etc. 
 
3. The Contractor shall obtain license from the Assistant Labour Commissioner 

(Central),  or  appropriate  Government  if  he  engages  20  (Twenty)  or  more 
workmen only. 

 
4. The  contractor  shall  produce  the  following  Registers  and  forms  before 

commencement of work, verification by the Executing Officer of the company. 
 

a.  Form XIII  ‐  Register of workmen employed by contractor (Rule 75). 
 b.  Form XIV   ‐  Employment card issued by contractor (Rule 76). 
 c.  Form XVI  ‐  Muster Roll (Rule 78 (1) (a) (i)). 
 d.  Form XVII  ‐  Register of Wages (Rule 78 (1) (a) (i)). 
 e.  Form XVII  ‐  Register of wages ‐ cum Muster Roll (in case  
           of weekly payment). 
 f.  Form XIX  ‐  Wage slip (Rule 78 (b)). 
 g.  Form XX  ‐  Register of deduction for damages or loss  
            (Rule 78 (1) (a) (ii)).  
 h.  Form XXI  ‐  Register for fines  (Rule 78 (1) (a) (ii)).  
 i.  Form XXII  ‐  Register of advances  (Rule 78 (1) (a) (ii)).  
 j.  Form XXIII  ‐  Register of overtime (Rule 78 (1) (a) (iii)).  
 k.  Form XXIV  ‐  Register to be sent by the contractor to licensing  

         officer (Rule 82 ) (1).  
 

The contractor shall maintain the above neatly, completely an legibly for inspection 
by various statutory authorities and the company officials even at short notice. 
 
5.  The contractor shall observe 

 (a)   Weekly rest day. 
 (b)  The company list of holidays. 

 
 

 Contd….2 
 
Signature of Contractor(s) 
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:: 2 :: 
 

6. Contractor  shall  obtain  complete  bio‐data  of  the  labour,  employment 
certificate and Antecedent verification in the prescribed form for each labour 
and supervisor   engaged  by him and shall submit the same to the Personnel 
Department  /  IR  section  through  the  contract  executing  officers  before 
commencement of the work.  
 

7 The  Entry  permits  are  to  be  issued  to  the  Contract  Labour  by  Assistant 
Commandant / CISF (Plant), based on the requisition submitted by Contract 
Executing Officer and forwarded by Dy. General Manager / Personnel. 

 
5. Every  contractor  shall  submit  a  notice  regarding  commencement  and 

completion, of work in form – VI A&B [Rule 25 (VIII) & 81 (3)]  to Personnel 
Department, IR section through his contract executing officer,  for forwarding 
the same to State Labour Department. 

 
6. The contractor shall make himself of his representative available at the work 

spot everyday during execution of work, for effective supervision. 
 
7. The  contractor  shall  attend  to  all  inspections  notified  /  conducted  by  the 

Personnel  Department,  Labour  Department,  P.F.  authorities.  Factory 
Inspectors ESI Inspectors, or any other such authorities under the act. 

 
8. Non  –  compliance  of  any  provisions  under  the  act/  rule/instructions  / 

guidelines  shall  make  the  contractor  liable  for  penal  action  including 
termination of contract. 

 
9. Contractor shall furnish in a separate letter his place of residence and postal 

address.  The  delivery  at  the  above  named  place  or  posting  in  a  Post  box 
regularly maintained by the post and telegraph Department or sending letters 
registered for acknowledgement of any notice,  letter or other communication 
to the contractor. Change  in address shall come into force at any time by an 
instrument executed by the contractor and delivered to the Company official 
who has signed the contract. 

 
10. The contractor must satisfy himself by personal study and examination of the 

drawings / specifications  furnished and understand  thoroughly  the scope of 
proposed work in detail and all conditions affecting the work before entering 
into  the  contract. There  shall  not be  at  any  time dispute /  complaint of  any 
misunderstanding  with  regard  to  scope    of  work  and  interpretation  of 
specifications or any misunderstanding with regard to nature or omission of 
the work  to be done not  shall  any application  for  compensation  in  terms of 
time and money shall be accepted by company regarding the above. 

 
11. Contractor shall in his absence keep competent agent constantly on the works 

and any directions or explanations given by the “Contract Signing Officer” or 
his  representative  to  such  agent  shall  be  held  to  have  been  given    to  the 
contractor himself. 

 
Signature of Contractor(s) 
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: : 3 :: 
 
12. Contractor  on  the  advise  of  company  official  shall  immediately  remove  any 

person employed by him, who may  in  the opinion of  the company official  is 
incompetent  or misc.  conducts  himself  and  such  persons  shall  not  be  again 
employed on the works without permission of the company official. 

 
13. The  contractor  shall  erect  and maintain  at  his  own  cost  temporary weather 

proof  sheds at  such places approved by  the company  for keeping   materials 
under cover.  

 
14. The contractor shall give all notices  required  by the acts regulations , bylaws, 

legal  acts  and  pay  all  fees  in  connection  therewith  unless  and  otherwise 
arranged and decided in writing with the company. He shall also ensure that 
no attachments are made against materials or work forming part of or for the 
use of the contractor. In all such cases, contractor shall protect and indemnify 
the  company  against  any  claim  or  liability    arising  from  or  based  on  the 
violation  of  any  such  laws,  ordinances,  regulations  ,orders,  decrees  or 
attachments either by himself or by his employees, 

 
15. It  shall  be  contractor’s  sole  responsibility  to  protect  the  public  and  his 

employees  against  accident  from  any  cause  and  provide  required  safety 
equipments and shall indemnify, the company against any claims for damages 
for  injury  to  the  person  or  property  resulting  from  any  such  accidents  and 
shall,  where  the  provisions  of  the workmen’s  compensation  act  apply,  take 
steps to properly insure against any claims thereunder. 

 
16. In  the event of  any accident  in  respect of which  compensation may become 

payable under the workmen’s compensation act VIII of 1923 whether by the 
contractor or by the company as principle employer, it shall be lawful for the 
company to retain out of monies due and payable to the contractor such sum 
or  sums  of  money  as  may,  in  the  opinion  of  the  company  shall  be  final  in 
regard to all matter arising in this clause. 

 
17. No  work  shall  be  done  on  Sundays  or  on  other  declared  holidays  of  the 

company without the written permission of the company officer in charge o f 
the work. The contractor shall comply with the provisions of the Factories Act 
Rules framed thereunder if the same are applicable. 

 
18. The  contractor  shall  keep his work place  clean and  safe  to  avoid  injuries  to 

men and damage to finished products / equipments. 
 
19. On  the  occurrence  of  an  accident,  which  results  in  the  death  of  any  of  the 

workmen employed by the contractor or which is so serious as to be likely to 
result in the death of any such workmen, the contractor shall within 24 hours 
of  the  happening  of  such  an  accident  intimate  in  writing  to  the  company 
official in charge of the work. 

 
Contd.…4 

 
Signature of Contractor(s) 
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:: 4 : : 
 

20. The  contractor  shall  indemnify  the  company  against  all  losses  or  damages 
sustained by  the  company  resulting directly or  indirectly  from  his  failure  to 
give intimation in the manner aforesaid including the penalties or dues if any 
and  become  payable  by  the  company,  as  a  consequence  of  failure,  the 
company to give notice under the workmen’s compensation act or otherwise 
confirm to the provisions of the said act in regard to such accident. 

 
21. The contractor shall ensure adherence to all statuary requirements applicable 

to  BHARAT  HEAVY  ELECTRICALS  LIMITED,  RAMACHANDRA  PURAM, 
HYDERABASD‐502032. 

 
22. The  contractor  shall  ensure  abidance  by  all  the  labour  laws  especially 

including  contact  labour  (R  &  A)  Act,  payment  of  wages  Act,  workmen’s 
compensation  act,  minimum wages  Act  ESI  Act  and  Provident  Fund  Act  as 
amended from time to time. 

 
23. The contractor shall comply with provident Fund Act either through PF code 

allotted to him are by the code provided by PF Department to work Centers in 
the FACTORY /TOWNSHIP CIVIL OF B.H.E.L. Ramachandrapuram,  Hyderabad 
–502032 

 
24. Not  withstanding  the  clause,  in  case  of  any  financial  loss  incurred  by  the 

company  on  account  of  contravention  of  the  Provident  Fund  regulations  or 
any  regulations  of  rule  touching  the  same  by  the  contractor,  the  contractor 
shall  submit  an  undertaking  to  indemnify  the  company  to  the  extent  of  the 
loss incurred by the company. 

 
25. The  contractor  should  engage  only  those  labourers who  shall  be more  than 

18(eighteen) years of age. 
 
26. The contractor shall not resort to sub‐contracting under any circumstances .If 

found at a later date, BHEL reserves the right to take action what ever action it 
deems fit , including cancellation of the contract. 

 
27. Contractor shall issue “Employment Card” as per statute to all the labour and 

supervisors covered under the job work contract. 
 
28. The  contractor  shall  be  responsible  to  settle  any  grievances  of  the  labour 

deployed by him.  
 
29. Whenever the term “CONTRACTOR” is used, it shall be understood to refer to 

the particular person, firm or corporation with whom an agreement has been 
made by the concerned company official for executing the work defined in the 
concerned  agreement  and  for  the  purpose  of  instructions  regarding 
compliance  with  contract  conditions,  it  shall  include  the  contractor’s 
authorised agents, who are entrusted with the work by contractor. 

Contd.… 
 

Signature of Contractor(s)     
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  :: 5 : : 
 
30. The  quantities  mentioned  in  the  agreement  schedule  are  worked  out  from  the 

relevant drawings in the company and may not be the actuals required for execution. 
The company does not expressly or by  implication agree  that  the actual  amount of 
the work to be done shall correspond there with, but reserves the right to increase or 
decrease the quantity of any class or portion of the work as he deems necessary. 

 
31. All  the  works  shall  be  carried  out  in  accordance  with  the  directions  and  to  the 

satisfaction of  the  company official  in  accordance with  the drawings,  specifications 
and  instructions.    Supplementing or  explaining  the  same as may  from  time  to  time 
shall be done by the company official. 

 
32. For  all  modifications,  omissions  or  additions  to  the  approved  drawings  and 

specifications, the company shall  issue revised plans or written instructions and no 
modifications,  omission  or  addition  shall  be  made  unless  at  any  time  before 
completion of the work. 

 
33. The  company  shall  heave  the  privilege  of  ordering  modifications,  omissions,  or 

additions at nay time before completion of the work. 
 
34. All materials, articles, and workmanship shall be the best of their respective kinds for 

the class of work described in the contract specifications and schedule and materials 
to be obtained by the contractor shall be from sources approved by the company. 

 
35. Sample  of  materials  shall  be  furnished  by  the  contractor  at  his  expense  to  the 

company when called for before execution of any work. 
 
36. The company shall have power to reject at any stage, any work which is considered 

to  be  defective  in  quality  of materials  of workmanship  and    shall  not  be  debarred 
from rejecting wrong material by reasons of having previously passed them in an un 
worked condition.   Any portion of  the work or materials rejected or pronounced to 
be inferior or not in accordance with specifications shall be taken down and removed 
from the work site at the contractor’s expenses.   

 
37. The  decision  of  the  company  shall  be  final  and  binding  on  the  contractor  on  all 

technical  questions  which  may  arise  in  the  contract  with  respect  to  material, 
workmanship,  removal;  of  improper work,  interpretation of  the working drawings, 
specifications, notes, procedures etc. 

 
38. The  decision  of  the  “Contract  Signing  Officer”  or  any  officer  deputed  by  him  duly 

authorised on his behalf, in respect of the rate of progress and the quality of work or 
material shall be final. 

 
39. Contracts  shall  be  deemed  to  have  included  in  his  tender  price  of  all  the  plant.  

Machinery  an  appliances  required  for  the  purpose  of  all  operations  connected  to 
secure a satisfactory quality of work within the opinion of the company will ensure 
the completion of the work within the time specified.  

Contd.…6 
Signature of Contractor(s) 
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:: 6 :: 
 

40. If  at  any  time,  during  the  progress  of  work  or  any  part  of  it  such  methods  or 
equipment  appear  to  the  company  official  to  be  insufficient  or  inappropriate  for 
ensuring  he  quality  of  work  required  or  rate  of  progress,  he  may  order  the            
contractor  to  increase  their  efficiency  or  to  improve  their  quality  of  work  and           
the  contractor  shall  comply with  such  order  and  on  failure  of which  the  company 
may take such action as it deems it fit to improve the quality of work of the company 
may take such action as it deems if fit to improve  the quality of work or the rate of 
progress  required  from  the  contractor  and  all  such  actions  taken  by  the  company 
shall be at the coat and risk  of the contractor.  

 
41. It  is open to the company to  lend or supply to the contractor any tools,  implement, 

material and machinery  that are needed by  the contractor, which  in  the opinion of 
the company is essential to improve the quality or progress of work. The contractor 
shall pay such deposit or charges  that may be  fixed or determined by the company 
for any such articles or machinery lent or hired to the contractor. 

 
42. Any electric power required for contractors machinery for the purpose of work shall 

be  supplied  by  the  company  at  the  written  request  of  the  contractor  at  one  point 
subject  to  the  observance  of  rules  an  regulations  of  Electric  board  /  company  and 
charges there on shall be recovered from the contractor. 

 
43. The  contractor  shall  confirm  to  the  regulations  and  laws of  central  /  state  govt.  or 

any  local  authority  and  that  of  the  company with  whose  system  the machinery  is 
supposed to be connected. 

 
44. All rubbish as it accumulates shall be removed from the site to the point of disposal 

as indicated from time to time by the company. If this is not adhered to, the company 
shall remove the scrap and recover the cost of these operations from the bills of the 
contractor. 

 
45. Any sum due from the contractor on account of tools and plants, stores, or any other 

items provided by the company shall be deducted from the respective bill due to him. 
 
46. In case of breach of any of the terms and conditions of the contract, a claim shall be 

lodged  under  the  bank  guarantee  with  the  guarantor  at  the  discretion  of  the 
competent authority of the company.  On successful completion of the contract to the 
satisfaction  of  the  company,  the  bank  guarantee  shall  be  released  after  due  claim 
period. 

 
47. In  the  event  of  any  question  or  dispute  or  under  this  contract,  the  same  shall  be 

referred  to  a  competent  Authority  in  the  company  for  sole  arbitration  and  his 
decision shall be final and binding on the parties to the contract. 

 
48. In case of any suit or other legal proceeding arising under this contract, the courts at 

Sangareddy (Medak Dist.) A.P only shall have the Jurisdiction.  
 

Contd.…7 
 

Signature of Contractor(s) 
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:: 7 :: 
 

49. The company reserves  the right  to enter  into parallel agreement with one or more 
contractor at their direction. 

 
50. Disputes, grievances between the contractor and his labour, will have to be settled by 

the contractor only. 
 
51. The  labour  employed  by  the  contractor,  if  found  in  abetting  and  fellow  labour  or 

contractors  or  any  BHEL  employee,  the  same  shall  be  considered  as  an  act  of 
indicipline.  Such labourers shall be removed from the services of the contractor, on 
the advice of BHEL.    Further  the  contractor  shall  initiate  every necessary action  in 
accordance with the relevant Laws, Rules & Regulations and enactments of State and 
Central Government. 

 
52. Wherever, BHEL/COMPANY standards are mentioned, copies of which are enclosed 

shall by strictly followed. 
 
53. Nothing contained  in  the contract agreement and  its conditions  shall be deemed to 

preclude  or  render  inoperative  the  service  of  any  notice,  letter  or  other 
communication upon the contractor personally. 

 
54. The  decision  of  the  “Contracting  Signing  Officer”  shall  be  final  and  binding  on  the 

contractor  on  all  technical  questions  which  may  arise  touching  the  contract  with 
respect  to  the  quality  of  material,  workmanship,  removal  of  improper  work, 
interpretation of the working drawings, specifications, notes, procedures etc. 

 
II) Special Instructions: 
 

1. If an individual makes the tender, it shall be signed with his full mane and his 
address shall be furnished.  If it is made by firm, it shall be signed with the co‐
partnership name by a member of the firm, who shall also sign his own name, 
also furnish the name and corporation, it shall be signed by a duly authorised 
officer  who  shall  produce  with  the  tender,  satisfactory  evidence  of  his 
authorisation.    Such  tendering  corporation  /  firm  is  required  to  furnish 
evidence of its existence along with bid. 

 
2. The EMD will be refunded to the unsuccessful tenderers on application after 

rejection of  the  tender  is  intimated.   The earnest money will be  retained  in 
the case of the successful tenderers and either of the cases will not carry any 
interest.    If will  be dealt with as provided  in  the  conditions  attached  to  the 
tender. 

3. Whenever  a  tender  to  be  accepted,  the  tenderer,  whose  tender  is  under 
consideration,  shall  attend  the  office  of  “Office  Inviting  the  Tender”  on  the 
date fixed by written intimation to him.  He shall forthwith, upon intimation 
being given to him by the “Officer Inviting the Tender” [Ex. Sr.DGM (FCD)] for 
acceptance of his tender, complete the execution of the agreement by signing 
all documents  connected  therewith.    Failure  to do  so and not  to  commence 
the work within one month from the date of intimation shall entail forfeiture 
of the earnest money. 

                                                                                                                  Contd.…8 
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:: 8 :: 
 

4. Tenderers  shall  peruse  carefully  the  instructions  and  directions  to 
parties in tendering and the conditions of the agreement and all other 
relevant  documents  before  tendering  the  rates  for  the  work.    The 
approximate quantity of work to be executed under each class is given 
in  the  schedule.    The  quantities  are  given  with  a  view  to  enable 
tenderer to quote his overall rate for each class of work in the tender 
form and for an uniform comparison of tenderers.  It shall be definitely 
understood  that  BHEL  does  not  accept  any  responsibilities  for  the 
correctness or completeness of  this schedule and  that  the schedule  it 
liable  to  alterations  by  omission  deductions,  or  additions  at  the 
discretion of accepting authority.    

 
5. The  tenderer shall keep  the offer valid  for a period of 120 days  from 

the date of opening of  tender.    It  is being understood  that  the  tender 
documents have been sold / issued to the tenderer and the tenderer is 
being  permitted  to  tender  in  consideration  of  the  stipulation  on  his 
part  that  after  submitting  the  tender,  he  will  not  recall  his  offer  or 
modify the terms and conditions   thereof  in a manner not acceptable 
to the “Officer Inviting the Tender” Should the tenderer fail to observe 
or comply with the foregoing stipulation, the EMD shall be fore fieted. 

 
6. Tenderers  have  to  quote  their  rates  in  the  tender  schedule  legibly 

written in  figures and words and those not submitted in proper  form 
are liable for rejection. 

 
7. The submission of tender shall be strictly in accordance with the terms 

and conditions stipulated in this tender notice. No counter conditions 
will be acceptable or valid. 

 
8. The  tenderers  must  satisfy  themselves  by  personal  sturdy  and 

examination of the drawings / specifications furnished and understand 
thoroughly  the  scope  of  proposed  work  in  detail  and  all  conditions 
affecting the work before entering into the contract.  There shall no be 
at any  time after submission of  the  tender dispute/ complaint or any 
nature regarding the scope of work and interpretation of specifications 
or  any  misunderstanding  with  regard  to  nature  or  omission  of  the 
work to be done nor shall any application for compensation in terms of 
time and only shall be accepted by BHEL in regard to the above. 

 
9. Contractor shall be deemed to have included in his tender price of all 

the  plant,  machinery  ,all  taxes  ,duties  applicable  and  appliance 
required  for  the  purpose  of  all  operations  connected  with  the  work 
embraced  under  the  contract  to  secure  a  satisfactory  quality  of wok 
and  rate  of  progress  which  in  the  opinion  of  the  “Contract  Signing 
Officer”  will  ensure  the  completion  of  the  work  within  the  time  
specified. 

 
Contd.…9 
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:: 9 :: 
  
 

10. The  contractor  has  to  produce  the  bank  guarantee  in  the  prescribed 
proforma  valid  for  the  contract  period  for  a  value  calculated  at  the 
rates mentioned towards security deposit.  The claim period under the 
guarantee shall be valid for six months after expiry of the contract. 

 
11. This  is  a  time  bound  contract  for  period  mentioned,  and  does  not 

envisage any escalation of price. 
 

12. The  rates  quoted  by  the  contractor  shall  be  firm  for  the  contract 
period.  There shall be no revision in contract rates due to increase in 
any statutory levies during the period of the contract and this increase 
shall be absorbed by the contractor himself in full. 

 
 
 
 
 
 

SIG. OF CONTRACTOR(S)                                       ACCEPTING AUTHORITY 
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BHARAT HEAVY ELECTRICALS LIMITED 
RAMACHANDRAPURAM : : HYDERABAD – 32. 

 
 

(SPECIAL CONDITIONS – SAFETY) 
                                                        
 
1.  The  following  are  a  few   safety  measures  suggested  while  carrying  the  

work. However  all  the  items of work  should  be  carried out  in  safe working 
manner taking all precautions. 

 
2.  Proper and necessary precautions shall have to be taken wherever the work 

involves breaking of reinforced cement concrete slab and dismantling of brick 
work.  These  items  of  work  will  have  to  be  carried  in  the  presence  of  the 
Engineer‐in‐charge. 

 
3.  Proper  and necessary  scaffolding    is  to be  erected wherever dismantling of 

brick work is carried out  at height more than 1.80 M 
 
4.  Reinforced   cement   concrete   slab   should   be   dismantled   parallel to the  

main  reinforcement,  each  piece  not  exceeding    300mm  wide.    Under  no 
circumstances  the  supporting  wall  shall  be  cut  or  removed  until  the 
supporting slab is demolished.         

 
5.  The  contractor  shall  keep  supply  all  safety  equipment  like  safety  boots, 

goggles, helmets and safety belts, to all the workers. 
 

6.  The contractor shall keep a supervisor always at work site. 
 

7.  Power  shut  down  shall  be  taken  before  commencement  of  the  work 
wherever power cables are running. 

 
8.  Proper and necessary scaffolding and ladders are to be used for carrying out 

all types of works. 
 
 
 
 
 

CONTRACTOR(S)                                                                ISSUING/ACCEPTING AUTHORITY 
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ANNEXURE  ­ C 
 
                                          CONTRACTOR’S OBLIGATIONS 
 
I) CONTRACTUAL: 
 
a)   Contractor shall decide the number of employees to be deployed for execution of the 

work awarded to him and he or his authorized representative will be solely entitled 
to  dictate  such  workers  about  the  manner  of  carrying  out  the  work  as  per  the 
prescribed specifications and quality plan. 

 
b)   Contractor  shall  supervise  the  work  allotted  to  him  and  to  be  carried  out  by  his 

employees. 
 
c)   Contractor  to  ensure  that  the  employees  deployed  in  the  premises  of  BHEL  are 

physically  and  mentally  fit  and  do  not  have  any  criminal  record.  Such  employees 
should possess requisite skill, proficiency, qualification, experience etc. 

 
d)   Contractor  to maintain appropriate records of his employees deployed to carry out 

the job(s). 
 
e)   Contractor should issue appropriate letters to his employees. 
 
f)   Contractor to provide employment card/identity card with photograph duly verified 

and attested by the Contractor to his employees. Contractor to  indicate the name of 
the  proprietary/partnership  firm/company,  place  of  work,  contract  number  and 
duration of validity of card. 

 
g)   Contractor will be responsible for the good conduct of his employees. In case of any 

misconduct/  misbehavior  by  any  employee,  the  contractor  will  replace  such 
employee(s) immediately. 

 
h)   Contractor will ensure that the job is executed through his employees on his rolls and 

under no circumstances the contractor will deploy any casual employee to carry out 
the job nor shall sub‐contract the job without prior written permission. 

 
i)   Contractor will keep watch on his employees and he will be liable for any pilferage / 

loss  to BHEL due  to  acts  of  omission  and  commission  by  his  employees.  Similarly, 
liability  for  any  compensation  to  outsiders  on  account  of  any  act  of  omission  and 
commission by  the employees deployed by  the contractor shall  lie exclusively with 
him. 

 
j)   Contractor  to  provide  safety  appliances  and  safety  shoes  to  his  employees.  The 

contractor shall be responsible for enforcing all safety regulations as applicable. 
 
k)   The contractor has to provide a distinct uniform different from BHEL employees. The 

uniform should have  logo of  the  contractors  firm /  company. The uniform shall  be 
kept  in  neat,  tidy  and  wearable  condition.  Whenever  necessary,  the  cap  shall  be 
integral part of the uniform. 

 
 
 
 
Signature of Contractor(s) 
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l)    Contractor to ensure that all precautions are taken for safety of his employees 
and equipments. 

 
m)   In  the  event  of  termination  of  contract  for  any  reason  whatsoever,  the 

contractor  shall withdraw all his employees from the establishment of BHEL. 
In case contractor decides to  terminate services of his employees, he should 
settle all terminal dues including retrenchment compensation. 

 
n)   Contractor shall provide to his employees all tools, tackles and equipment’s 

and maintain the same to carry out the job under the contract at his cost and if 
necessary contractor may take insurance policy of his men, material, 
equipment’s and tools and tackles. 

 
o)   Contractor shall provide safety appliances and maintain the same at his own 

cost  which may be required under the statue or otherwise. 
 
p)   Contractor shall provide material at his cost mentioned in the contract to his 

employees for carrying out the job. 
 
II)         TOWARDS STATUTORY LIABILITY 
 
a)   All  statutory  requirements  under  Minimum  Wages  Act,  1948,  Payment  of 

Wages  Act,  1936, Workmen  Compensation  Act.  1923,  EPF  & MP  Act,  1952, 
Payment of Gratuity Act, 1972, ESI Act,1948. The Contract Labour (R&A) Act, 
1970,  Payment  of  Bonus  Act,1965,  Income  Tax  Act,  Service  Tax  Act  and  all 
other applicable Acts shall be complied with by the contractor. 

 
b)   Contractor  shall  comply  with  all  statutory  requirements,  rules,  regulations, 

notifications in relation to employment of his employees issued from time by 
the concerned authorities. 

 
c)   Contractor shall ensure payment of statutory prescribed minimum wages as 

applicable  from time to time in the presence of authorized representative of 
BHEL  and  maintain  proper  records  of  their  timely  disbursements.  These 
records need to be preserved for a period of at 3 years and should be made 
available even after  the contract  is over  for any verification by the statutory 
authorities / BHEL authorities. 

 
d)   Contractor to provide PF pass book to his employees and ensure payment of 

PF, EDLI, pension dues under EPF & MP Act, 1952 to the PRFC. 
 
e)   Contractor shall ensure payment of ESI contribution under ESI Act, 1948 and 

provide ESI membership No. / card of each employee. 
 
f)   Contractor  shall  produce  proof  of  deductions  as  well  as  remittances  of  PF, 

EDLI,  Pension,  ESI  contribution,  administrative  charges  etc.  wherever 
applicable and shall maintain proper records. Contractor  to  issue wage slips 
to his employees. 

 
 
Signature of Contractor(s)  
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g)   Contractor  shall  furnish  proper  returns  to  the  concerned  statutory  authorities  and 
provide a copy of the same to BHEL. 

 
h)   Contractor shall be solely responsible for non payment /delayed payment of wages / 

DA, contributions under EPF & MP Act, ESI Act etc. 
 
i)   In case the contractor fails to make payment of wages to his employees or remittance 

of  contribution  to  the  concerned  authorities,    the  security  deposit  /  other  dues  / 
running bills under the contract can be utilized by BHEL to discharge the liability of 
the contractor. 

 
j)   Contractor shall indemnify BHEL against all claims and losses under various Labour 

Laws, statutes or any civil or criminal law in connection with employees deployed by 
him. 

 
k)   The liability for any compensation on account of injury sustained by an employee of 

the contractor will be exclusively that of the contractor. 
 
L )   Contractor  to  obtain  insurance  cover  for  his  employees  /  equipment  /  tools  and 

tackles etc. and take third party risk insurance coverage at his own cost. BHEL shall 
not  be  responsible  for  any  loss,  damage,  and  pilferage  of  property  and  /  or  his 
employees. 

 
m)   Contractor  should have  independent  code numbers /  exemptions under EPF & MP 

Act, 1952 and ESI Act, 1948 and shall cover his employees under the said codes. 
 
n)   Payment of bonus under  the payment of Bonus Act, Payment of  gratuity under  the 

Gratuity  Act,  and  retrenchment  compensation  under  Act  will  be  the  sole 
responsibility of the contractor. 

 
o)   Over and above the daily wage rate, payment shall be made for leave with wages. 
 
p)   Contractor shall observe Provisions of the Factories Act in respect of working hours, 

holidays, rest  intervals,  leave and overtime to his employee. No work shall be done 
on  second/third  shift,  overtime,  Sundays  or  on  other  declared  hoildays  without 
written permission. 

 
q)   In  case  a  contractor  employs women  as  employee  he will  discharge  his  obligation 

under  law  in  respect  of  such women workers  such  prohibition  of  engaging    them 
during night‐hours,  prohibition  of  employing  them  for more  than 9 hours per day, 
provision of crèche facility, grant of maternity leave as per rules etc. 

 
r)   Contractor shall be responsible for making payment of wages before expiry of 7 days 

from  the  last  day  of  wage  period  and  to  ensure  disbursement  of  wages  in  the 
presence  of  the  authorities  representative  of  contract  operating  division who  shall 
record under his signature at the end of entries in the Register of wages. 

 
s)   Contractor to obtain license under CL(R&A) Act, 1970. 
 
 
 
 
 
 
CONTRACTOR(S)                                                                ACCEPTING AUTHORITY 
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ANNEXURE­D 
 

GENERAL TERMS & CONDITIONS 
 
1)   BHEL shall have the privity of the contract with the contractor only and will 

give  instructions  to  the  contractor  or  his  authorized  representatives.  BHEL 
will have nothing to do or be concerned with  the employment of employees 
working  for  the  contractor.  The  relationship  between  BHEL  and  the 
Contractor will be that of independent entities and nothing herein contained 
will  amount  to  joint  venture,  partnership  or  an  employer‐employee 
relationship. 

 
2)        The contractor shall maintain regular contact with the designated employee(s)  
           of  BHEL and will interact on matters relating to the work awarded under this  
           contract. 
 
3)   In  case  the  contractor  does  not  carry  out  the  Contractual  /  Statutory 

obligations  or  the  services  rendered  by  him  are  found  to  be  unsatisfactory, 
BHEL shall bring the same to his notice and he will be obliged to discharge the 
obligations  and  rectify  the  deficiency/  anormally  within  three  days  time 
failing  which,  BHEL  reserves  the  right  to  terminate  the  contract  without 
assigning  any  reason  whatsoever.  In  such  an  event,  no  damages  will  be 
payable for short closure of the contract. 

 
4)   The contractor  shall deposit an amount of Rs.________________as    security with 

BHEL  in  the  form  of  pay  order  /  bank  guarantee  /  FDI  in  the  name  of  
contractor A/c.‐ BHEL duly discharged on the back. Alternatively, the amount 
of security deposit can be adjusted partly from EMD and balance amount from 
subsequent  bills.  This  security  deposit  shall  be  liable  to  be  returned  to  the 
contractor  after  termination  of  the  contract  or  at  the  end  of  it,  subject  to 
deduction on account of company dues, non‐deposit of statutory dues etc. No 
interest shall be payable on the security deposit. 

 
5)   The decision of BHEL  regarding  interpretation of  any  terms  and  conditions 

set forth in this agreement shall be final and binding on the contractor. 
 
6)   Any matter arising out of or in connection with the agreement shall be under 

jurisdiction of SangaReddy Court. 
 
7)   Notwithstanding anything contained  in  this Agreement,  the contract may be 

terminated by BHEL without assigning any reason thereof  by giving a notice 
of 30 days to the contractor. 

 
8)         The contract will commence on _____________________ date and will remain  
             valid for a period   of ________________ year(s) till __________________ date.  

The parties reserves the right to extend the contract on mutually agreed 
terms and conditions. 

 
 
 
Signature of Contractor(s) 
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9) All disputes arising in connection with the contract shall be settled by mutual 
consultation.  If  no  agreement  is  reached  the  dispute  shall  be  settled  in 
accordance with  the provisions of  the Arbitration  and Conciliation Act,1996 
and the rules made there under. The dispute shall be referred for arbitration 
to any arbitrator  to be appointed by  the Head of  the unit. The  award of  the  
arbitrator  shall  be  final  and    binding  on  both  the  parties.  The  venue  of  the 
Arbitration  shall  be  Hyderabad    in  India.  The  Award  to  be  given  by  the 
Arbitration  shall  be  speaking    award.  All  questions,  disputes,  differences 
arising  under,  out  of  or  in  connection  with  this  contract  shall  be  to  the 
exclusive jurisdiction of Sanga Reddy Courts. 

 
 
 
 
 
 
      
Guidelines  and  statutory  payments  to  Contract  work 
force  for  submitting  tenders  for  Civil  Works  as  per 
Circular issued by BHEL. 
 
 
Daily wage rate  is exclusive of  Holiday and Leave Wage. 
Wage  rates as on date i.e 01.10.2010  

 
U S W  : Rs. 314.65  per day  Inclusive of weekly off. 
 S S W    :  Rs. 344.30    “                         " 
 S  W      :  Rs. 372.42    “                        "       

 
 

i) Leaves and Holidays 
 
+   12  days  paid  holidays  /  per  year 
+   18  paid  leaves / per  year. 
 

ii)   P F and  E S I  contributions  wages 
 
PF @  13.61 %  and  ESI  @  4.75  %  of  basic  
wages should be contributed by the contractor 
on above daily wages. 

 
The contractor’s are advised to quote the rates considering the above statutory 
payments and also future increase in wage rate to contract work force. 

 
 

 
 
 
CONTRACTOR(S)                                                                 ISSUING/ACCEPTING AUTHORITY 
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BHARAT  HEAVY  ELECTRICALS  LIMITED 
     RAMACHNADRAPURAM : : HYDERABAD – 32. 

SCHEDULE : “B” 
 

ISSUE OF STORES TO THE CONTRACTOR 
 
    The  following materials will  be  issued  to  the  contractor  unless  otherwise 
specified in any term in the SCHEDULE ‘A’ by BHEL. 
 
Sl. 
No. 

Particulars  Issue Rate 
Rs. 

Place of issue 

1 
 
 
 
2 

Cement  in  Non 
Returnable 50 Kg bags. 
 
 
Mild steel Rounds & Tor 
steel all Diameters. 

One Bag 
 
 
 

One 
M T 

Rs.225/‐ 
 
 
 
 
Rs.31,750/‐ 

At BHEL central stores at 
Ramachandrapuram  or 
any other place specified 
within the premises. 
 
          ‐do‐ 

 
FREE  ISSUES:  Oxygen  gas,  acetylene,  compressed  air,  raw  structural  steel, 
electrodes for fabrication,  paints excluding red oxide primer at BHEL stores. 
    
a) It will  be  the  responsibility  of  the  contractor  to  submit  his  demands  for 

stores in   writing at least 7 days in advance of the actual requirements. 
 
b) Issue of all stores in subject to the extent of their availability at the place of issue 

noted above.   The contractor should bring any of  the materials  shown above  in 
case  the  BHEL  desire  so.  The  contractor  shall  not  be  entitled  to  any  claim  or 
compensation  for non‐supply of  the materials,  for delay  in  the  supply of  stores 
under any circumstances. 

 
c) The  materials  will  be  issued  only  during  the  working  hours.    The  contractors 

should have to transport them to site of work at his own cost as soon as there are 
issued to him. 

 
d) Where cost of stores issued is recoverable from the contractors, recoveries will be 

made  from  the  running  bills  for  the  gross  quality  issued  and  not  for  the  net 
measured quantity of finished work. 

 
e)  The  contractor  shall  from  time  to  time,  render  proper  account  of  all materials 

issued to him by BHEL.  If he fails to do so, no further issues of the materials will 
be made to him and he shall be held responsible for any delay in the execution of 
the work which may occur on this account.  

 
f) Where doors, windows, pipes,  fittings, specials, glass, paints or others  items are 

issued free of cost to the contractor, the contractor will have to make good at his 
own cost any loss or damage to part or whole of the items issued to him as above.  

                                                                                                                    
 
 
SIGNATURE OF CONTRACTOR(S) 
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g) All surplus material in good condition  whether  issued  free  of cost or on 

cost    recovery    basis  and    which  are  not  returned  to  the  BHEL  Central 
Stores  and also quantities of materials  consumed  in  excess of  the actual 
requirements  shall  be  charged  for  at  punitive  rates which will  be 100% 
more than the issue rates of BHEL.  The decision of the Senior Engineer / 
Civil as to the extend to which the materials have been rendered surplus 
or have been consumed in excess of the actual requirements shall be final 
and binding on the contractor. 

 
h) CEMENT 
 

For  the  purpose  of  determining  the  actual  requirement  of  cement,  the 
theoretical  consumption  of  cement  as  per  Annexure  “D”  of  General 
Conditions of contract shall be considered by the Senior Engineer / Civil. 
 
The  contractor  shall  construct  store  shed  for  storing  cement,  at his own 
cost  and  required  site  will  be  shown  by  the  engineer‐in‐charge.  
Contractor shall  store cement as directed by  the Engineer‐in‐charge and 
shall  maintain  the  record  by  entering  day  to  day  consumption  and 
receipts.   The contractors shall dismantle the temporary shed as soon as 
completion  of  work.    Final  bill  will  be  forwarded  subject  to  above 
conditions  and  certification  by  stores‐in  charge  of  factory  civil 
department. 
 

i) Reinforcement STEEL 
 

Reinforcement Steel will be issued at lengths as stocked by the Bharat Heavy 
Electricals  Limited.    The  surplus  steel  is  represented  by  the  difference 
between the quantity received and the quantity required and utilised on the 
work with an allowance of 5% towards scrap.  The scrap will be the property 
of  the contractor, The contractor     will be  responsible  for  the removal  from 
the site in time as directed by the Senior Engineer / Civil.  The cut pieces and 
surplus returned shall not be shorted than three meters in length. 
 
j) STRUCTURAL STEEL  
 
The structural steel will be issued by BHEL at FREE of cost from BHEL stores. 
However  agency  has  to make  necessary  arrangements  for  transporting  the 
material from BHEL stores including loading/unloading etc., The surplus steel 
is  represented  by  the  difference  between  the  quantity  received  and  the 
quantity required and utilised on the work with an allowance of 5% towards 
scrap.  The  scrap  is  the  property  of  BHEL  and  the  agency  has  to  return  to 
stores. 
 
 
 
 
SIGNATURE OF CONTRACTOR(S)          ACCEPTING AUTHORITY. 
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BHARAT  HEAVY  ELECTRICALS  LIMITED 
  RAMACHNADRAPURAM : : HYDERABAD – 32. 

 
 

SCHEDULE :  “ C ” 
 

SERVICES : VIZ.,  WATER AND ELECTRICITY TO THE SITE OF CONTRACTOR. 
 
 
1. WATER: 

Water  required  for  construction purpose  shall  be  supplied by Bharat Heavy 
Electricals  Limited  and  chat  Rs.15.00  per  1,000  liters.    The  supply  will  be 
made at a convenient point to the determined by the Senior Engineer (Civil) 
and Contractor has to make his own arrangements to distribute the water to 
places where  required    including  cost of providing and  fixing water meters.  
The charges for consumption of water will be as under, where water meters 
could not be provided by the contractor and prior permissions  for  the same 
has to be obtained in writing from the Senior Engineer / Civil. 
 
i) On the total value of periodical 

maintenance items of building    ………..    0.25% 
 

ii) On the total value of other Civil works   ………..    0.50% 
 
iii) On the total value of road works    ………...   0.75% 

 
Note:   In respect of  items (i) & (ii), only  items where water  is consumed on 
the  
           work, will be considered for arriving at the total value. 
 
  In respect of  item (iii) only  the value of work on picking metal, earth 
work.   

Asphalting will be excluded from the total value of road works. 
 

2. ELECTRICITY: 
 

Electricity current if required will be supplied at a convenient metered point 
to  be  determined  by  the  Senior  Engineer.    Any  extension  required  to  the 
different  work  sites  will  have  to  be  arranged  by  the  Contractor  him  self.  
Energy  consumed will  be metered  and  charges  at  Rs.  4.95  (Rupees  Four  & 
Paise Ninety five only) per unit.  Where meter could not be provided. Current 
charges  will  be  recovered  at  70  units  per  each  Tonne  of  structural  steel 
fabrication work done. 
 
   

 
 
 
 
 SIGNATURE OF CONTRACTOR(S)       ACCEPTING AUTHORITY. 
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SPECIAL CONDITIONS 
 
    

1. Time  is  the  essence  of  contract  and  the  specified  time  of  completion  is  up  to                
4 months which will be reckoned from the date of commencement of work. 

 
2. These special conditions supplement the conditions to tenders and contracts and 

the  General  conditions  of  contract  and  form  part  of  the  contract  documents.  
Where  these  special  conditions  are  at  variance  with  the  General  conditions  of 
contract, these special conditions shall prevail.  

 
3. All rates quoted shall be finished work in site inclusive of all leads, lifts and other 

incidental charges and those in general conditions. 
 
4. Before quoting his rates of the work, the tenderer shall inspect the site of   work 

and  the  quarries  from  which  various  materials  are  to  be  brought  and  should 
satisfy himself about the nature and scope of work to be executed and quality of 
materials procurable from the quarries. In every case the materials shall confirm 
to the relevant APSS and shall be got approved by the Engineer‐in‐charge before 
they  are  used  on  the  work.    The  Bharat  Heavy  Electricals  Limited  will  not, 
however  after  acceptance  of  a  contract  rate,  pay  extra  charges  for  any  other 
reason, in case the contractor is found later on to have misjudged the nature and 
scope of the work and also the availability of materials. 

 
5. The tenderer is not allowed to alter the specifications of the unit of work noted in 

the Schedule‐A For the sake of uniformity in comparison of tenders, the tenders 
should not  add  any  conditions  of  their  own. Tenders  not  complying with  these 
conditions are liable to be rejected. 

 
6. The  issues of materials  are  governed by  the  conditions  specified  in  Schedule‐B. 

All other materials shall be supplied by the contractor himself and the rates  for 
the relevant items are inclusive of all such supplies. 

 
7. The cement concrete work plain and reinforced shall be executed as per IS: 456 

(latest).    A  tentative  sketch/drawing  of work  is  available  in  the  office, which  is 
intended  to  give  a  general  idea  of  the  work  to  be  executed  and  is  liable  for 
modifications  during  the  actual  execution  based  on  the  designs  prepared  and 
approved by the Competent Authority. 

 
8. The  rate  quoted  for  Reinforced  Cement  Concrete  items  shall  include  smooth 

finishing of exposed faces.  The top surfaces of roof slab shall be laid to specified 
slope and mortar that comes to surface due to vibrations shall be trawled so as to 
obtain smooth and even surface. 

 
9. The  paint  to  be  used  shall  be  of  standard make  and  shall  be  approved  by  the 

Engineer‐in‐charge before applying. 
…. Contd..P2 

 
 

 
SIGNATURE OF CONTRACTOR(S)  
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10. The  tenderer  should  specify  the  plant  and  machinery  such  as  pan  mixer, 

vibrators, steel shuttering etc,. that he possesses and is going to use them on the 
work. 

 
11. The Andhra Pradesh Standard Specification/ I.S. Specifications, those in Schedule‐

A shall be for all items of works. Wherever there is difference between the A.P.S.S. 
and I. S. Specifications , the later shall prevail. 

 
12. The  Sr.  DGM  (Fy.  Civil)  reserves  the  right  to  deviate  either  by  addition  or  by 

deduction from the schedule of items of work given in the tender document after 
awarding the work. 

 
13. In case of any difference between agreement wording and detailed drawings the 

interpretation  of  the  Sr.  DGM  (Fy.  Civil)  shall  be  final  and  binding  on  the 
contractor. 

 
14. The final acceptance of work in all items are subject proper behavior after testing 

regardless of whether the items are paid for or not. 
 
15. All  debris  and  surplus  materials  shall  be  cleared  from  the  site  a  and  when 

directed by the Engineer‐in‐charge. Any temporary structure/stores made by the 
contractor  for  the work shall be demolished and site cleared before payment of 
final bill. 

 
 
 
 
 
 SIGNATURE OF CONTRACTORS(S)            ACCEPTING AUTHORITY. 
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ANNEXURE – II 
 

General information to the tenderers. 
 
1. Necessary land shall be shown for the construction of site office and 

work shop only. 
 

2. For  arbitration  clause  70  of  BHEL  general  conditions  of  contract 
shall apply. 

 
3. Clauses 60 and 61 of BHEL general conditions of contract shall apply. 

 
4. No escalation of rates on the increase in the cost of materials, labour, 

diesel or petrol etc., is permitted. 
 

 
Directions for submission of tender. 
 
5) It  is  requested  to  go  through  the  general  conditions  of  contract  of   

BHEL. a copy of which is uploaded in BHEL web. 
 
     6)   No escalation of rate is permitted.  The rates shall be firm and valid until  
             the   work is completed in all respects. 
 

7) The tender should submitted along with required earnest money deposit   
      on or before the specified date and time.  Tender without earnest money   
       deposit will not be considered. 

  
     8)  For further information / clarifications if any it is advised to contact the  

     office of the Sr. DGM/Planning‐Fy. Civil during working days between      
     8.00 Hrs and 14.00 Hrs. 

 
 
 
 
 
 
 
 
 
 
CONTRACTOR (S)       ACCEPTING AUTHORITY  
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ANNEXURE – III 
 
The  following Indian Standards codes shall be followed. 
 

I. Steel work: 
 
1.        I.S   814     –     1974   :  Part – I Specifications for covered electrodes for  

metal  arc.    Welding  of  structural  steel  –  for 
welding products other than sheets. 
Part II for welding sheets. 
 

2.  I.S   818     –     1968  :    Code  of  practice  for  safety  and  health 
requirements    

                                                          in electric and gas welding and cutting operations. 
 
3.  I.S 1852     –     1973  :  Specifications for rolling and cutting tolerances  

   for hot rolled and steel products.  
 

4.         I.S   816     –     1969  :  Code of practice for use of metal arc welding for  
   general construction in mild steel. 
 

5.         I.S   360     –     1973  :  Method of testing fusion welded joints and weld  
   metal in steel. 
 

6.         I.S   102     –     1992  :  Ready mixed paint, brushing red lead non silting  
   priming. 
 

7.         I.S  1363    –     1957  :  Black hexagonal bolts, nuts, etc. 
 
8.         I.S    813    –     1961  :  Scheme of symbol for welding. 
 
II. Roof covering: 
 
1.         I.S  code  3007 – 1964   :  Code of practice for laying of corrugated sheets. 
 
III. Design codes: 
 
1.        I.S   800     –     1975 
2.         I.S   875     –     1964 
3.        I.S   456     –     1978 
 
IV. Any relevant I.S code of practices. 
 
 
 
 
 

CONTRACTOR (S)            ACCEPTING AUTHORITY  
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DETAILED SPECIFICATIONS FOR EXECUTION OF WORK 
 

1. The work  site  is  situated near Ramachandrapuram, about 3 Kilometres of 
the 17th Mile stone, on the Hyderabad‐ Mumbai National High‐way, Andhra 
Pradesh.  The lay out of the Factory is available in the office. 

 
2. The work under  this  contract  comprises of preparation of necessary  shop 

drawings,  fabrication  of  steel  work,  testing,  transporting  and  erection  of 
steel work over prepared foundations, painting of steel work and erection 
of cloaking items as detailed in Schedule ‘A’. 

 
3. Fabrication  of  steel work  shall  be  done  in  accordance with  shop working 

drawings  to  be  prepared  by  the  Contractor  on  the  basis  of  drawings 
furnished by Bharat Heavy Electricals Limited. 

 
4. Further particulars relating to design and fabrication or clarifications, if any, 

may be obtained on reference to the Sr. Dy. General Manager (Civil Factory). 
 

5. Rate to be quoted against item 1 of Schedule ‘A’ covers the fabrication of all 
the  items and shall be an over all  average rates.   The quantities given are 
approximate.   The actual quantities  for payment  shall, however, be as per 
drawing  office  Dispatch  Lists  accompanying  the  working  drawings,  to  be 
prepared by the Contractor and approved by BHEL 

 
6. The Contractor shall prepare detailed working drawings in respect of each 

item of  fabrication and a set of drawings shown general arrangement and 
erection marks based on  the designs  furnished by Bharat Heavy Electrical 
Limited.  It should be noted that, the details to be furnished by Bharat Heavy 
Electricals Limited,  give only  the basic Design  sections and  the  forces and 
moments.   The contractor shall design all the shop and site connections in 
welded,   revitted or bolted, construction as specified  including splices and 
prepare  all  the  necessary  working  drawings.    Each  working  drawing  (or 
shop  drawing)  on  completion  shall  be  submitted  to  the  Sr.  Dy.  General 
Manager  (Civil  Factory)  for  approval.    Clarifications  if  any  to  enable 
preparations  of  working  drawings  can  be  obtained  from  Bharat  Heavy 
Electricals Limited.  The contractor shall furnish to Bharat Heavy Electricals 
Limited, six copies of approved drawings on ammonia paper. 

 
7. Each shop drawing for approval should be accompanied by a Drawing Office 

Dispatch  List  (abbreviated D.O.D.L)  to  be  prepared  by  the  Contractor  and 
approved by the Bharat Heavy Electricals Limited.   These shall  contain the 
Drawing Number,  the designation of  items, Number of  pieces,  dimensions 
and  the  calculated  weights  based  on  standard  section  weights  without 
deduction for rivet and bolt holes and skew cuts.  These D.O.D. lists shall be 
the basis for payment. 

 
 

Contd....2/‐ 
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8. Fabrication  shall  generally  be  in  accordance with  IS  800‐1962  entitled  “Code  of 
practice for use of structural steel in general building construction”.  Welding shall 
be in accordance with IS 816‐1956 entitled “Code of practice for use of metal are 
welding for general construction  in mild steel”.   Any specification not covered by 
the  relevant  Indian  Standards  Codes  of  practice  shall  be  in  accordance with  the 
relevant  B.S.S.  or  in  its  absence  in  accordance  with  well  established  Standards 
Engineering Practices. 

 
9. As  the  designs  include  extensive  welded  fabrication,  it  is  essential  that  the 

fabricator  should  have  a  well  equipped  workshop  and  equipment  such  as 
Automatic  and  Semi‐automatic  welding  sets  etc.,  and  also  qualified  welders 
possessing operator qualification as required by I.S. 817‐1957. 

 
10. All Fabricated steel work shall be  two coats given coat of Red Oxide paint as per 

relevant I.S. specifications before dispatch if assembled at shop or after assembly 
at site as the case may be. 

 
11. The contractor shall stack all items of fabricated steel work at approved locations 

with due regard to the sequence of erection with consultation of the  Sr. DGM (Fy. 
Civil)  

12. Setting out and erection of steel work. 
      

a.        Erection of steel work shall generally be in accordance with the provisions    
       of IS 800‐ 1962    
 

b. Site assembly Members on the ground either by welding or riveting, as specified in 
the  drawings,  shall  be  inspected  thoroughly  before  erection  by                                    
Sr. DGM (Fy. Civil) 

 
c. Proper  plant  such  as  Derrick  Cranes,  lifting  trackless,  wire  ropes,  chain  pulleys, 

Jacks, Winches etc. as necessary shall be used, Care shall be taken to see that ropes 
in use are always in good condition. 

 
d. Frames hall  be  lifted  at  such points  that  they  are  not  liable  to  buckle  or  deform.  

Trusses shall be lifted only at nodes. 
 

e. Temporary  bracings  shall,  if  required,  be  provided  at  no  extra  cost  to  relieve 
erection stresses. 

 
f. In the case of Trusses, Roof girders and Trussed girders, all or at least a majority of 

the  purlins  and  wind  brackings  shall  be  placed  simultaneously  with  them.    The 
columns shall be erected truly plumb on screed bars over the prepared pedestals 
true to centre, level and gauge of the Travelling Cranes.  Alignment of columns and 
crane  girders  shall  be  done  very  carefully  using  high  precision  survey 
equipment.and necessary adjustments made to suit.  As the supply of all Block bolts 
and  nuts  required  for  site  connections  is  the  responsibility  of  the  contractor,  he 
shall  ensure  that  there  are  sufficient  quantities  of  bolts  and  nuts  to  commence 
erection.  

 
 

 
Signature of Contractor(s)                                                                                               Contd…….3/‐ 
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g. All damages to steel work caused during transit or otherwise shall be made 
good  before  erection  without  any  extra  cost  to  Bharat  Heavy  Electricals 
Limited. 

 
h. The  space  under  the  column  bases  (25  mm  thickness)  shall  be  pressure 

grouted  in  general  with  cement  grout  1:1  after  completion  of  alignment 
including proper tightening of top nuts of H.D. bolts already provided.  The 
contractor  shall  ensure  that  clearances  for  expansion  are  provided  as 
specified in the Drawings. 

 
13. Painting after erection: 
 

All steel work shall be given two coats of painting after erection above the 
priming  coat.    The  columns,  crane  girders,  diaphragms  steps  and  portal 
bracings  shall  be  painted with  two  coats  of  approved  paint  as  per  I.S.  5‐
1955 paint.  The rest of the steel structure above crane girder level shall be 
painted  with  two  coats  of  aluminium  paint  satisfying  standards  I.S.  165‐
1950. 
 

14. ERECTION OF CLOAKING ITEMS:  
 
Erection  of  Asbestos  Cement  Corrugated/Semi‐Corrugated,  sheets,  North 
light curves, Barge Boards and other accessories shall be done generally in 
accordance  with  the  instructions  given  in  the  ‘Code  of  Practice’  of  M/s. 
Asbestos Cement Limited. 
 

15. The  rain  water  pipes  and  accessories  of  P.V.C  pipes  shall  be  erected  by 
means of suitable rain water pipe Clamps (which forms part of steel work) 
as per details shown in the drawings.  Jointing shall be done using approved 
solvent. The jointing of pipes shall be done as per relevant I.S.S. 

 
16. The patent aluminium glazing bars and accessories shall be fixed according 

to instructions of the firm from whom the patent glazing bars are obtained.   
 

 
17. The flashings shall be cut and bent as per drawings, and fixed as instructed 

by the Sr. DGM. 
 

 
 

 
 
CONTRACTOR (S)            ACCEPTING AUTHORITY  
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SPECIAL CONDITIONS OF CONTRACT FOR FABRICATION 
 

SUPPLY AND ERECTION OF STRUCTURES  
 

1. DELIVERY, OCTROI DUTIES ETC. 
 

The  fabrication  is  to  be  carried  out  within  the  Bharat  Heavy  Electricals 
Limited  premises,  to  be  earmarked  for  the  purpose.  Rates  for  fabrication 
shall be accordingly quoted. 
 

2. DETAILS OF AUXILIARIES AND CONTRACTORS DRAWINGS. 
 
a. Within a  reasonable  time  from  the date of  agreement,  the  contractor  shall 

provide    Sr.  DGM  (Civil‐  Factory),  with  details  of  all  the  auxiliaries  to  be 
supplied and also of  there nor  forming part of  the Contractor’s supply, but 
essential for the safe and satisfactory erection of the structures in terms of 
the contract.   

 
b. Within a  fortnight  from the date of settlement of major technical details of 

the structures,  the Contractor shall submit  to  the Sr. DGM (Civil‐Factory) a 
preliminary  list  of  all  the  drawings  with  their  respective  identification 
numbers,  titles,  and  expected  date  of  submission  of  this  list  shall  be 
amended or extended as necessary during the progress of  the work, under 
the contract. 

 
c. All titles, notes and instructions on the drawings shall be in English. 

 
d. If  any  dimensions  figured  upon  a  drawing  or  a  plan  differ  from  those 

obtained  by  scaling  the  drawings  or  plan,  the  dimensions  as  figured  upon 
the drawing or plan shall be taken as correct. 

 
3. PROGRESS REPORTS. 

 
Fortnightly  progress  reports  shall  be  submitted,  by  the  contractor.    These 
shall  give  in  detail,  the  position  of  receipt  of  raw  materials  at  the 
Fabricator’s yard and of fabrication.  

 
4. DRAWINGS:  
 
a. Before  proceeding  with  fabrication,  the  contractor  shall  submit  for 

approval,  the  necessary  shop  drawings  in  duplicate  of  the  structure 
necessary  to  demonstrate  fully  that  all  parts  of  the  structures  to  be 
furnished will conform with the provisions and intent of the contract. 

 
b. One  copy  of  the  above  drawings  will  be  returned  to  the  Contractor  

marked  ‘Approved’,  ‘Approved  with  corrections  indicated’  or  ‘examined 
and  returned  for  correction’.    Six  prints  of  each  drawing  on  ammonia 
paper as approved shall then be submitted to the Sr. DGM (Civil‐ Factory), 
Bharat Heavy Electricals Limited.                                            

                                                                                         Contd… 
Signature of Contractor(s) 
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c. If  minor  revisions  are  made  after  a  drawing  has  been  approved,  the 
Contractor shall furnish six additional prints subsequent to each revision. 
No major revision affecting the design shall be made after a drawing has 
been  “Approved”  without  the  prior  approval  of  the  Sr.  DGM  (Civil‐ 
Factory). 

 
Every  revision  shall  be  shown  number,  date  and  subject  in  a  revision  
block. 
 

d. Any  construction  work  done  prior  to  the  approval  of  drawings  by  the                        
Sr. DGM  (Civil‐ Factory)  shall be at  the  contractor’s  risk.   The  contractor 
shall  make  any  changes  in  the  design  which  are  necessary  to  make  the 
structure  confirm  to  the  provisions  and  intent  of  the  contract,  without 
additional cost of BHARAT HEAVY ELECTRICALS LIMITED, APPROVAL OF 
THE PART OF THE CONTRACTOR’S DRAWING  SHALL NOT BE HELD TO 
RELIEVE  THE  CONTRACTOR  OF  ANY  PART  OF  THE  CONTRACTORS 
OBLIGATION TO MEET ALL OF THE RECRUITMENTS OF THE CONTRACT 
OR  OF  THE  RESPONSIBILITY  FOR  THE  CORRECTNESS  OF  THE 
CONTRACTOR’S DRAWINGS.  

 
e. Upon  approval  by  the  Engineer  the  drawings  shall  become  the  contract 

drawings and there after the contractor shall not depart from them in any 
way whatsoever,  except  by  the written  permission  of  the  Sr.  DGM(Civil‐ 
Factory)  

 
f. The  detailed  drawings  of  the  structure  furnished  shall  indicate  the  part 

numbers  of  the  different  components  constituting  the  whole  structure.  
The drawings shall also include a schedule of parts for each complete unit 
giving the part number with reference to the drawings and total number of 
each part. 

 
5. ACCEPTING OF FABRICATED STEEL FOR DISPATCH: 

 
When  all  the  tests  to  be  performed  in  the  Contractor’s  or  other  premises 
under  the  terms  of  this  contract  have  been  successfully  carried  out  the 
material / structure will be accepted, forthwith and the Inspecting Engineer 
or  his  duly  authorized  representative  will  issue  an  acceptance  certificate, 
upon  receipt  of  which  the  material  /  structure  shall  be  taken  out  for 
erection. 
 

6. TESTS AT SITE  
 
In  all  cases  where  the  contract  provides  for  tests  at  site,  the  contractor, 
except where otherwise specified, shall provide, free of charge, such labour, 
materials, apparatus and instruments as may be required from time to time, 
and as may reasonable be demanded to carry out such tests on the materials 
or workmanship in accordance the contract.  
 

Signature of Contractor(s) 
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7. TESTS ON COMPLETION: 
Where  possible,  all  tests  shall  be  carried  out  before  dispatch  from 
fabricator’s  works  at  the  contractor  cost,  should  however,  it  become 
necessary for the final tests as to the performance and guarantees to be held 
over, until the structures are erected at site, they shall be carried out in the 
presence  of  the  contractor’s  representatives,  within  one  month  of  the 
completion  of  erection  or  such  time  as may  be  considered  reasonable  by 
Bharat Heavy Electricals Limited.  Should the result of these tests not come 
within  the margin  specified,  the  test  shall  if  required,  be  repeated, within 
one month  from  the  date  of  the  structure  is  again  ready  for  test,  and  the 
contractor  shall  repay  the  Bharat  Heavy  Electrical  Limited  all  reasonable 
expenses which may  be  put  to  by  such  re‐tests.    Trial  assemblies  shall  be 
conducted at the site as and when required. 
 

8. ERECTION OF DEFECTIVES STRUCTURE OR PORTION THEREOF  
 
a. If  the completed structure, or any portion  thereof, before  it  is  taken under 

clause 1 below, be  found defective or  fails  to  fulfil  the requirements of  the 
contract, the Sr. DGM (Civil‐Factory) shall give the Contractor notice setting 
forth  particulars  of  such  defects  or  failure,  and  the  Contractor  shall 
forthwith make  the  defective  portions  good,  or  alter  the  same  to make  it 
comply with the requirements of the Contract.  Should be fail to do so within 
a reasonable time, Bharat Heavy Electricals  Limited may reject and replace 
at  the  risk  and  cost  of  the  Contractor  the  whole  or  any  portion  of  the 
structure,  as  the  case  may  be,  which  is  defective  or  fails  to  fulfill  the 
requirements of the contract. 

       
b. In  the  event  of  such  rejection,  Bharat  Heavy  Electricals  Limited  shall  be 

entitled to the use of the structure in a reasonable and proper manner for a 
time  reasonably  sufficient  to  enable  them  to  obtain  other  replacement  of 
structure. 
Nothing in this clause shall be deemed to deprive of Bharat Heavy Electricals 
Limited, or effect in any way their rights under the contract which they may 
otherwise  have  in  respect  of  such  defects  or  deficiencies  or  in  any  way 
relieve the Contractor of his obligations under the Contract. 
  

9. TAKING OVER:  
 

The  structure on  the  site  shall  be deemed  to have been  taken over by  the 
Bharat Heavy Electricals Limited when the Sr. DGM (Civil‐Factory) will have 
certified  in writing  that  the  structure has  satisfied  the  contract  conditions 
and such certificate shall not unreasonably be with‐held, nor shall delay the 
issue  of  such  certificate  solely  on  account  of  minor  omissions  or  defects, 
which  do  not  affect  its  functional  utility  without  any  serious  risk  to  the 
structure,  provided  always  that  the  contractor  undertakes  to  make  good 
such  omissions  and  defects  at  the  earliest  possible  moment.    Such 
certificates, however, shall be deemed to be on account and shall in no way 
release  the Contractor  from his  liabilities and responsibilities  in respect of 
such structure.  
 

Signature of Contractor(s) 
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10. MAINTENANCE AND THE GUARANTEE: 
 
The contractor shall give the following guarantee in respect of the structure 
to be supplied and erected by him. 
 

a. All structure shall be free from any defects due to faulty materials, structural 
detailing and / or workmanship or improper packing.   

 
b. The  above  guarantees/shall  be  valid  for  a  period  of  12  (Twelve)  calendar 

months  after  the  date  of  final  taking  over  by  the  Bharat Heavy  Electricals 
Limited.  During this period, the Contractor’s liability shall be limited to the 
replacement  immediately,  or  any  of  defective  parts  that  may  develop  in 
structures or part of a structure of his own manufacturer those of his sub‐
contractors under  the conditions provided  for by  the Contract,  and arising 
solely  from  structural  detailing,  workmanship  or  improper  packing 
provided always that such defective parts as are not repairable at site, and 
not essential in the meantime in the use of the structure, are returned to the 
contractor’s works unless otherwise arranged. 

 
c. All such replacement of defective parts mentioned above shall be made free 

of cost at site by the contractor and the return of the defective parts to the 
contractor’s works shall be the contractor’s responsibility and shall be made 
at  his  expenses.    Bharat  Heavy  Electricals  Limited,  will,  however,  render 
such assistance in this matter as will expedite the same.    In the case of the 
defective parts not repairable at site but essential in mean time for the use 
of structure, the Contractor shall replace at site free of cost to Bharat Heavy 
Electrical Limited before the said defective parts are removed to his works. 

 
d. If it becomes necessary for the contractor to replace or renew any defective 

portions of the structure under this clause, the provisions of this clause shall 
apply  to  the  portions  of  the  structure  so  replaced  or  renewed  until  the 
expiration  of  six  calendar  months  from  the  date  of  renew  until  the 
expiration  of  six  calendar  months  from  the  date  of  such  replacement  or 
renewal  or  until  the  end  of  the  above  of  the  above  mentioned  period  of 
twelve months whichever  is  later.    If any defects be not remedied within a 
reasonable  time,  Bharat  Heavy  Electricals  Limited may  proceed  to  do  the 
work  at  the Contractor’s  risk  and  cost,  but without prejudice  to  any other 
rights  which  Bharat  Heavy  Electricals  Limited  may  have  against  the 
Contractor in respect of such defects.  

 
e. If  the  replacements  of  renewals  are  of  such  character  as  may  affect  the 

efficiency of  the  structure, Bharat Heavy Electricals  Limited  shall  have  the 
right  to  give  to  the  contractor  within  one  month  of  such  replacement  or 
renewal, notice in writing that “tests on completion” be made once again, in 
which case such tests shall be carried out as provided in clause 7. 

 
f. All replacements or renewals to be carried out by the Contractor during the 

maintenance period shall be  subject  to  such clauses of  these  conditions as 
may be considered reasonable by the Sr. DGM (Civil‐Factory). 

 
Signature of Contractor(s) 



Tender Notice No. HY/FCD/OT‐02/2011‐12 Item No. 2 
 

50

g. Until  the  final  certificate  has  been  issued,  the  Contractor  shall  have  the  right  of 
entry,  at  the  own  risk  and  expense,  by  himself  or  his  duly  authorized 
representatives (whose names shall previously have been communicated in writing 
to the Executive Engineer) at all working hours to all necessary parts of the works, 
for the purpose of inspecting the structure and taking note there from, and if he so 
desires, making any tests at his own expense subject to the previous approval of the 
Executive Engineer.  

 
h. At  the  end  of  the maintenance  period,  the  Contractor’s  liability  ceases,  except  as 

regards  workmanship  which  the  Executive  Engineer  shall  have  previously  given 
notice of the contractor to rectify. 

 
11. CERTIFICATE OF THE ENGINEER:  
 
a. Every  application  to  the  Sr.  DGM  (Civil‐Factory)  for  his  certificate  for  payment, 

must  be  accompanied  by  a  detailed  invoice  (in  Quadruplicate),  setting  forth  the 
claims in the same order as is found in the accepted Schedule of quantities and at 
the  same  rates.    The  said  certificate  will  thereafter  be  issued  by  the                             
Sr. DGM (Civil‐Factory) at a reasonable time after receipt of the application.  

 
b. The  Sr.  DGM  (Civil‐Factory)  may  make  any  correction  or  modification  in  any 

previous certificate which may have issued by him and payments will be regulated 
and adjusted accordingly. 

 
12.    CERTIFICATE  IPSO  FACTO  NOT  TO AFFECT THE RIGHTS OF THE  

   BHARAT HEAVY ELECTRICALS LIMITED OR CONTRACTOR: 
 
         No  certificate  of  the  Sr.  DGM  (Civil‐Factory)    on  account,  nor  any  sum  paid  on 
account  by  the  Bharat  Heavy  Electricals  Limited,  Nor  any  extension  of  time  for  the 
execution of  the works given  to  the Contractor shall  in any way affect or prejudice  the 
rights  of  Bharat  Heavy  Electricals  Limited  against  the  contractor,  or  relieve  the 
contractor of his obligation for the due performance of the Contract or be interpreted as 
approval of the work done or of the materials supplied and no certificate ipso facto shall 
create liability in Bharat Heavy Electricals Limited, to pay for alternations, amendments, 
variations  or  discharge  in  the  liability  of  the  contractor  for  the  payment  of  damages 
whether due, ascertained, or certified or not, or any sum against the payment of which he 
is bound to  identify  the Bharat Heavy Electricals Limited, nor  shall any such certificate 
nor the acceptance by him of any sum paid on account or otherwise, affect or prejudice 
rights o f the contractor against Bharat Heavy Electricals Limited.  
 
13. CO‐OPERATION WITH OTHER CONTRACTORS  
 

The  contractor  shall  agree  to  co‐operate  with  the  Bharat  Heavy  Electricals 
Limited’s  other  contractors  for  associated work  and  freely  exchange  all  technical 
information with them to obtain  the most efficient and economical execution and 
to  avoid  unnecessary  duplication  of work.   No  remuneration  shall  be  payable  by 
Bharat Heavy Electricals Limited for such technical co‐operation. 

 
 
 
 
 
 
Signature of Contractor(s)   
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The contractor shall forward to Bharat Heavy Electricals Limited copies of all 
correspondence and drawings so exchanged. 

 
14. TIME AND PROGRESS CHART AND PROGRESS REPORTS  
 
a. The  contractor  shall  submit  at  such  times  as  may  be  requested  by  the                            

Sr. DGM (Civil‐Factory), Schedules showing the programme and order in which the 
contractor proposes to carry out the fabrication and erection work with dates and 
estimated completion times for various parts of the work, such Schedules shall be 
approved by the Executive Engineer prior to erection. 

 
b. During  the  progress  of  the  work,  The  Contractor  shall  furnish  the                                 

Sr. DGM (Civil‐Factory) with fortnightly progress and such other reports as he may 
direct. 

 
15. ENGINEER’S SUPERVISION:  

 
All the work shall be carried out in co‐operation with, and under the direction and 
to the reasonable satisfaction of the Sr. DGM (Civil‐Factory)..   The contractor shall 
be reasonable for the correctness of the positions, alignment and dimensions of the 
works according to the drawings, notwithstanding that he may have been assisted 
by the Sr. DGM (Civil‐Factory) in setting out the same. 
 

16.   WORK  AND  SERVICES  TO  BE  PROVIDED  BY  THE  CONTRACTOR  FOR  THE 
ERECTION  

 
The following major items of work and services shall be included in the work to be 
provided for by the contractor:  
 
a. All erection work of the structure including site bolts, nuts, rivets etc., final 

paintings, testing and putting into commission.  
b. Providing of all erection tools and tackle. 
c. Necessary supervisory personnel, tradesman, and unskilled labour. 

 
d. All  consumables  materials  required  for  erection  such  as    oil,  kerosene, 

petrol, packing etc. 
 

e. All  ladders  platforms,  temporary  supports,  safety  belts,  etc.,  required  for 
erection, and 

 
f. All  other  works  and  services  necessary  for  the  due  fulfillment  of  the 

contract.  
 

17. CONSTRUCTION EQUIPMENT: 
 
The  contractor  shall  provide  all  equipments  and  tools  needed  to  do  the  work 
efficiently.   Bharat Heavy Electricals Limited  shall not be under any obligation  to 
arrange for or give on hire, any construction or erection equipment. 
 
 

 
 
Signature of Contractor(s) 
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18. WORK AT SITE: 

 
a. In the execution of the work, no persons other than the contractor, or his 

duly  appointed  representatives,  subcontractors  and  workman  shall  be 
allowed  to  do  work  at  the  site,  except  by  the  special  permission,  in 
writing of  the Sr. DGM (Civil‐Factory) and his representative and other 
authorized officials or representatives of BHARAT HEAVY ELECTRICALS 
LIMITED.  

 
b. The work so far as it is carried out on Bharat Heavy Electricals Limited is 

premises  shall  be  carried  out  at  such  time  as  Bharat Heavy  Electricals 
Limited,  approved  and  so  as  not  to  interface  unnecessarily  with  the 
conduct of Bharat Heavy Electricals Limited’s business but Bharat Heavy 
Electricals Limited  shall  give  the  contractor  all  reasonable  facilities  for 
carry out the work. 

  
19. POSSESSION PRIOR TO COMPLETION: 

 
Bharat Heavy Electricals Limited shall have the right to take possession of, 
or  use  any  completed  or  partially  completed  part  of  the  work.    Such 
possession or use shall not be deemed to be an acceptance of any work not 
in accordance with the contract. 

 
20. WITH HOLDING PAYMENT: 
 

B.H.E.Ltd.,  may  withhold  the  whole  or  part  of  any  payment  for  erection 
claimed by the contractor, which in the opinion of the B.H.E.Ltd. is necessary 
to protect itself from loss ion account of: 
 
a. Defective work not remedied or guarantees not met, 

b. Claims filed against the Contractor. 

c. Failure  by  the  Contractor  to  make  due  payment  for  materials  or 

labour employed by  him. 

d. Damage to another contractor. 

Then  the  grounds  withholding  payments  are  removed,  payments  of  the 

amount due to the contractor shall however be made by B.H.E.Ltd. 

21. TIME AND DATE: 
 
The time and date stipulated for progress and completion of the work and 
the rate of fabrication and erection according to the required sequence and 
be deemed to be the essence of the contract.  The Contractor templating, jigs 
and fixtures, cutting, grinding and planning of the sections as necessary and 
assemble the sections as per the availability from time to time. 
 
 

Signature of Contractor(s) 
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22. WORKING DRAWING: 

 
The  contractor  is  required  to  prepare  all  the  Fabrication/shop  working 
drawings  for  the  contract,  based  on  the  design  drawings  furnished  by 
Bharat Heavy Electrcials Limited, as per clause 6 of “Detailed Specifications”. 
Even  if  the work under  this  contract  is permitted  to be  sub‐let or done  in 
collaboration with other agencies, there shall be only one agency which shall 
co‐ordinate  the  work  of  shop  drawings  and  be  reasonable  for  the  same. 
While all the required information and details necessary for the preparation 
of shop drawings shall be furnished by Bharat Heavy Electricals Limited,  it 
shall  be  the  responsibility  of  the  contractor  to  ensure  completeness, 
accuracy  of  dimensions,  prepare  design  of  joints  and  site  connections 
clearances  and  of  required  auxiliaries  etc.,  in  the  drawings.    The  drawing 
Office Dispatch Lists  to be prepared by  the contractor on approval of each 
shop drawing as per clause 7 of Detailed specifications shall be checked by 
Bharat Heavy Electricals Limited, as  they  form    the basis  for payment.   All 
the  shop  drawings  shall  be  prepared  in  good  time  so  as  to  enable 
commencement of  fabrication work as  soon as adequate quantities of  raw 
steel are supplied.   
 

23. SUPPLY OF RAW STRUCTURAL STEEL: 
 

The raw structural steel sections referred to in Schedule ‘A’ will be supplied 
at  the  premises  of  the  Bharat  Heavy  Electricals  Limited, 
Ramachandrapuram.  The  contractors  will  take  delivery  within  the  time 
specified by the Sr. DGM (Civil‐Factory) and arrange for safe loading, leading 
the steel sections and unloading and stacking them at their fabrication yard, 
all at their own cost.  The point of supply of steel sections to the contractors 
will be within a lead of 3 kms., from the contractor’s fabrication yard.  
 

24. Fabrication  of  all  items  is  proposed  to  be  done  in  the  premises  of  Bharat 
Heavy  Electricals  Limited,  Ramachandrapuram,  in  a  place  ear‐marked  for 
the purpose by the Executing Engineer. 

  
25. It  shall  be  the  sole  responsibility  of  the  contractor  to  ensure  accuracy  of 

alignment  of  steel  work  before  grouting  the  columns  and  commencing 
clocking. 

 
26. ERECTION OF CLOAKING ITEMS. 

 
a. Corrugated or  semi corrugated Galvalume sheets, North  light  curves 

and  Barge  Boards  shall  all  be  included  in  schedule  A.    The 
measurement  shall  be  based  on  actual  area  covered  in  roof  sides, 
Gables and Louvers.  

 
b. Measurement in respect of glazing stated in Schedule ‘A’ shall include  

4.5 mm thick polycorbonate sheets and Aluminium glazing bars with 
accessories . 

 
Signature of Contractor(s) 
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c. The contractor shall prepare working drawings in consultation with Bharat 
Heavy Electricals Limited, showing details of erection of Roof sheeting, side 
sheeting louvers, rain water pipes and accessories and other cloaking items 
to suit the details of steel structures previously approved.  

 
 

27. a.     The structural steel has been planned in suitable sizes.  Any splicing that may 
be required due to non‐supply of steel in required lengths/sizes shall be done so 
that requirements as per IS 800‐1962 are met with.  The contractor shall prepare 
separate drawings  for  the same and get  it approved by  the Executive Engineer.  
No  extra  payment  shall  be made  for  splicing.    However,  the  payment  shall  be 
made as per the DODL weights.  

 
b.          No  extra  payment  shall  be  entertained  for  straightening  structural  steel 
materials supplied to the contractor.  
 

28. The Contractor shall study the drawings as well as the structures existing at the 
site  and  prepared  drawings  for  suitable  connections  to  the  existing  structures 
wherever necessary.   Detailing of  the various structural drawings may be made 
by  inspection  of  existing  structural work  in  similar  factory  buildings  in  Bharat 
Heavy Electricals Limited, Hyderabad.  It may be noted that some of the existing 
structure  such  as  A.C.  sheeting,  sheeting  runners,  and  some  other  bolted 
connections  for  the  auxiliary  surge  girders will  have  to  be  dismantled  and    re‐
erected later according to the requirements.  

 
29. The  quantity  of  steel  indented,  covers  extra  that  will  usually  be  involved  in 

cutting  and  fabrication.    In  addition  there  will  be  extras  to  cover  minor 
alternations,  if  any, and also extras arising out of accepting  standard  lengths  in 
some cases and arising out of accepting minimum to (i.e. minimum of one wagon 
load)  in  some  cases.    The  contractor  shall  arrange  to  receive  all  these  steel 
supplied,  account  for  it  end keep  it  in  safe  custody.   The  surplus  steel which  is 
represented  by  the  difference  between  the  quantities  received  and  the  sum  of 
quantities in the DODL list shall be returned to Bharat Heavy Electricals Limited 
on completion of the work.  One percent of the fabrication tonnage of steel will be 
allowed  towards unaccountable wastage which  the  contractor need not  return.  
The surplus shall be divided as: 

 
a. Cut pieces and surplus i.e. RSJ, Channels, angles and plates not shorter than 

half a metre and M.S. plates not small than 600 sq.cm. 
 
b. Scrap  i.e.  RSJ  Channels,  angles  shorter  than  half  a  metre  and  M.S.  plates 

small  than 600  sq.cm. The  cut pieces  and  surplus  shall  be  set  a part  to be 
returned as “actuals”.  The scrap  shall be returned in equivalent weight on 
actual area of glazing. 
 

In case the contractor is to take delivery of the material from the railways, he    
should  report of any short receipt to the railway authority and Bharat Heavy    
Electricals  Limited immediately on taking delivery of the materials. 

 
30. In respect of cloaking items one percent of the quantity placed on the work will 

be  allowed  towards  wastage  which  need  not  be  returned  to  Bharat  Heavy 
Electrical Limited. 

 
 
Signature of Contractor(s) 
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31. All materials  issued by Bharat Heavy Electricals Limited either as  free issues or 

on  cost  recovery  basis  should  be  returned  in  kind  and  in  good  condition  as 
detailed in Clauses 31 and 32.       

 
32. While  erecting  the  structural  steel,  painting  etc.,  the  contractor  should  take 

precautions  against  any  damage  to  the  existing  sheeting  structure,  machinery, 
equipment  services  etc.,  any  damage  for  the  same  shall  be  made  good  by  the 
contractor at his own cost or compensated by him as per the assessment made by 
the Engineer‐in‐charge, which is final and binding on the contractor. 

 
33. No  extra  claim  or  condition  in  regard  to wages  or materials  escalation will  be 

entertained and any tender containing such stipulation will be rejected. 
 

34. All rates quoted shall be  for finished work in situ  inclusive of all  leads,  lifts and 
other incidental charges etc., and those in general conditions of contract. 

35. The  quantities  indicated  in  the  Schedule  ‘A’  are  approximate  and  liable  for 
variation.  

 
36. The Madras Detailed standard specifications, I.S. specifications those in annexure 

to  schedule  –  A  shall  be  followed  for  all  items  of  work.    Wherever  there  is  a 
difference between the M.D.S.S. and I.S. specification, the later shall prevail. 

 
37. These special conditions supplement the conditions to tenders and contracts and 

the  general  conditions  of  contract,  and  form  part  of  the  contract  documents.  
Where  these  special  conditions  are  at  variance  with  the  general  conditions  of 
contract, these special conditions shall prevail. 

  
 
 
Signature of Contractor(s)                          Accepting Authority 
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INSTRUCTIONS FOR RAIL JOINTS BY ARC WELDING 
Sub:  Jointing of rails by arc welding process. 

 
Statement:  Generally rails are joined by Thermit welding, but sometimes, it can also 
joined by arc welding process with  satisfactory  results.    For  this  some precautions 
should be taken during welding which are stated below: 
 
1. For  jointing  new  rails  the  procedure  should  be  followed  which  are  stated 

below except grinding (see sketch). 
 
2. For  jointing new rails and used rails the under mentioned procedure should 

be followed (See sketch). 
 
3. If  longitudinal  cracks  develop  on  the  surface  of  the  rail,  it  is  advisable  to 

remove at least 2 M from the part and join both ends by arc welding process 
as shown in the sketch. 

 
Base metal:  Rail steel has the following composition: 

  C = 0.4  to  0.65 %         Mn = 0.9  to  1.2 % 
  Tensile strength = 80 kg/mm2 

 
Filler  metal:    The  electrode  (a)  Universe  or  (b)  Ferron‐5  (low  hydrogen)  (a) 
manufactured  by  M/s.  Advani  Oerlikon,  (b)  manufactured  by  Indian  Oxygen  is 
suitable for buffer layer and (a) eltorail – 1 (b) duroid – 1 (Rutile type) of the above 
mentioned manufactures is suitable for toping. 
 
                Action:  

1. The  grooves  have  to  be  marked  according  to  the  sketch  and  prepared 
machine or by gas cutting torch. If by gas cutting, remove all gas cut burns 
by a hard steel wire brush, and then the surface of  the groove  should be 
cleaned by grinding.  

2. Electrode  (low  hydrogen  type)  should  be  dried  at  a  temperature  of 
approximately 1800 C – 3000 C and the temperature should be maintained 
during welding. 

3. The  parts  should  be  pre‐heated  each  sides  of  the  joint  by  2500mm  to  a 
temperature of 2500C – 3000C and the temperature should be maintained 
during welding. 

4. Welding should be started with the thinnest rod at the base say 10 SWG (3, 
2.5 mm) and gradually used thickest electrode upto 6 SWG (5 mm).   use 
cattails or upto 5 mm to 8 mm on the top.  

5. (a).   The groove 1a & 1b to be welded in rotation till  top and  jobs  joined 
fully,                    (b).      Groove  2a  &  2b  at  the  bottom  to  be  welded  with 
penetration  

                  (c).   After wards rail top 3a & 3b to be welded. 
6. All slags remaining on any head of welding shall be removed before laying 

the next host. 
7. Current  condition  DC  (+)  current  range  for  universe  100‐140  for  3,  2.5 

mm,  140‐190  for  4  mm,  190‐250  for  5  mm  And  250‐330  for  6  mm 
thickness.  

 
CONTRACTOR(S)                                                 ACCEPTING AUTHORITY  
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BHARAT  HEAVY  ELECTRICALS  LIMITED 
RAMACHANDRAPURAM::HYDERABAD‐32. 
SAFETY IN CIVIL ENGINEERING WORKS  

 
1.  While working at heights, a safe foot holds and hands holds should be   
       provided. 

 
    2.   No loose material should be allowed to remain in the vicinity of persons  
          working at heights due to which they may inadvertently loose their balance  
          and fall down. 

 
   3.  Wherever, it is reasonable practical, workers should be made to use safety  
        belts. 

 
4. Ladders, crawling ladders and crawling boards are to be provided if a person  
     has pass across or work on or from any material liable to fracture under his  
     weight and  cause him to fall more than 1.98 metres. 
 

    5. In considering whether a material is likely to fracture beneath a person’s  
        weight, regard must be had to any additional weight he may be carrying or  
        supporting. 
 

          6.  Ladders crawling boards etc., to be securely supported and if necessary  
              secured to prevent slipping. 
 
           7. Guard rails, coverings or other suitable means may be used to prevent  
               person stepping on to fragile material, while working or passing near it if  
                such material is likely to fracture under his weight and cause him to fall  
               more than 1.98 metres. 
 

     8. While working on sloping roofs, suitable, crawling, boards or crawling  
         ladders should be used.  These crawling ladders should be properly  
         supported and securely enhanced to the sloping surface or the roof ridge. 

 
            9. Suitable and sufficient means are to be provided to prevent fall of articles  
                from a sloping roof.   

 
DEMOLITION: 
 
1. Safe access should be provided to every place at which any person has to work.  

Scaffolds to be provided for all work that cement safety be done otherwise. 
2. Shoring  or  either  steps  are  to  be  taken  to  prevent  accidental  collapse  of  the 

building or part of the building being dismantled.  
3. Similar precautions are  to be  taken against  collapse of  any adjacent building,  if 

this would involve danger. 
4. No steel work or iron work is to be cut or released unless precautions are taken 

to avoid danger from sudden twist, spring or collapse. 
5. No  framing  is  to  be  removed  unless  all  practicable  steps  are  taken  to  avoid 

collapse of the structure. 
6. Demolition work  is  to  be  placed  under  the  supervision  of  a  competent  person 

experienced in demolition work. 
 
 
Signature of Contractor(s) 
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EXCAVATIONS:  
 

1. Barriers  are  to  be  provided  around  excavations,  shafts,  pits  and  opening  into 
which persons can fall a vertical distance of 1.98 metres.  These barriers are to be 
as  close  as  practicable  to  the  edge  of  the  excavations  and  are  to  be  erected  as 
soon  as  practicable  after  excavating  begins.    They  are  to  be  maintained  in 
position except when necessarily removed for the access of persons or materials. 

 
2. Adequate and suitable timbering should be used to prevent danger from falls or 

dislodgement of sides of excavations etc., or materials adjacent to it.  Timbering is 
to be done as early as practicable in the course of work. 

 
3. No person should be allowed to work  in any excavation.   Shaft or  tunnels after 

explosives have been used in or near it, in a manner likely to affect stability, until 
a thorough examination has been made by a responsible person. 

 
4. No person should be allowed to work in any excavation, Shaft or tunnels after an 

unexpected  fall  of  work  rock,  earth  or  to  her  material  or  after  substantial 
damager  to  timber  or  other  supports,  unless  the  part  concerned  is  thoroughly 
examined by a responsible person declared safe.  

 
5. No material should be placed near the edge of the excavation so as to endanger 

persons  below.    No  load  should  be  placed  or  removed  near  the  edge  of  an 
excavation  etc.,  where  it  is  likely  to  cause  the  collapse  of  the  side  of  the 
excavation and so endanger to any person. 

 
6. If excavation  is  likely to affect  the security of  the another structure (permanent 

or temporary) steps must be taken to safeguard persons employed from possible 
collapse of that structure. 

 
7. Means of reaching a place of safety is to be provided, when there may be danger 

from rising water or irruption of water or materials. 
 

8. Means  to  prevent  over  running  are  to  be  taken  when  vehicle  is  used  to  tip 
material into pit or excavation or over the edge of embankment or earth work. 

 
      LADDERS: 
 

1. Ladders  to  be  used  should  be  of  good  construction,  of  a  suitable  and 
sound material of adequate strength.  

 
2. Ladders with missing or defective rungs should not be used.  

 
3. Wooden  stiles  or  sides  and  wooden  rungs  should  have  grain  running 

length wise.  
 

4. Rungs should be properly fixed to the sides. 
 

5. Ladders standing on a base are to be equally and properly supported on 
each stile or side. 

 
Signature of Contractor(s) 
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6. Ladder  standing  on  a  base  to  be  securely  fixed  near  its  upper  resting 
place,  if such fixing  is  impractical  the  ladder must be  fixed at or near  its 
lower end.  If this is also impracticable a person, must be stationed at the 
feet of the ladder to prevent it from slipping.  

 
7. Ladder should not be placed on loose bricks or loose packing. 

 
8. Except when there is an adequate handled, ladder must rise to a height of 

a  least  3  feet  6  inches  (1.00 Mtr.)  above  the  landing place  or  above  the 
heights rung reached by the feet of persons using the ladder. 

 
9. Space at each rung to be sufficient to provide adequate foot held.  

 
10. Openings in landing places through which ladders pass should be as small 

as practicable.  
 

11. Folding steps  ladders should have  level and  firm  footing and should not 
stand on loose bricks or other loose packing. 

 
SCAFFOLDS: 

 
1.          Materials used for scaffolds should be of sound and adequate strength.  
 
2. The timber used should be suitable quality, good condition, bark complete 

stripped off, and without paint or other  treatment which would  prevent 
defects from being easily seen. 

 
3. Timber and material with projecting nails should not be used.  

 
4. Metal  parts  should  be  of  suitable  quality,  in  good  condition,  free  from 

corrosion or other patent defects likely to affect strength. 
 
5. Defective parts or materials should not be used and no defective ropes or 

bonds should be used.  
 

6. Standards  or  upright  should  be  vertical  or  slightly  inclined  towards  the 
building or other structure, where practicable and to be sufficiently close 
to ensure stability. 

 
7. Displacement or sinking of standards or uprights  to be prevented either 

by provision of base plates or either adequate means.  
 

8. Ladders  used  as  uprights  to  be  adequate  strength  secured  to  prevent 
slipping  and  so  placed  that  the  two  stiles  of  sides  of  each  ladder  are 
evenly supported. 

 
9. Ladders are to be horizontal, as nearly as possible and should be secured 

to standards or uprights by efficient means. 
 
Signature of Contractor(s) 
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10. WORKING PLATFORMS:  
 
1. All working platforms should be closely boarded, planked or plated.  
 
2. Boards  should  be  of  sufficient  thickness  having  regard  to  the  distance 

between putlogs other supports.   
3. All boards should be at least 51 mm thick and 210 mm wide. 

 
4. Boards  should  rest  securely  and  evenly  on  their  supports.    Each  board 

should have at least three supports unless the thickness and the distance 
between  the  supports  are  such as  to present on due or unequal  staging 
when, supported on the two pipes.  

 
5. No board  should project  beyond  for more  than  four  times  its  thickness, 

unless secured to prevent tipping. 
 

6. No board should project to an extent which makes it unsafe having regard 
to its thickness and strength and the weight likely to be on it. 

 
7. The  platforms  should  be  of  adequate  width  to  give  sufficient  working 

space. 
 

8. The platforms should extend at least 600 mm. beyond, the end of wall or 
working face if work is being done at that end of the wall of face. 

 
9. The platforms should have guard rails to a height of between 920 mm and 

1150 mm. above the platform or any raised part of it. 
 

10. The  platforms  should  have  toe‐boards  high  enough  to  prevent  falls  of 
persons,  tools  and materials, with  a minimum height of 15.5 mm.  space 
between  the          toe‐boards  and  the  lowest  guard  rail  should not  exceed 
760 mm. guard rails and  toe‐boards should be on  the  inside of uprights 
unless there is some other means of preventing their outward movement.  

 
11. Guard rails and toe‐boards should always remain in position except when 

removal  is  necessary  for  the  access  of  persons  or  materials,  or  other 
necessary purposes of the work.  

 
       SAFETY NETS AND BELTS: 
 

1. If  all  or  any  of  the  above  requirements  is  not  practicable,  resources  may  be 
taken to use suitable safety belts or nets to prevent persons falling from heights 
of    1.98 metres and above.  

 
2. Safety  belts when  used  should  be  attached  continuously  to  suitable  and  fixed 

anchorages.  
 

3. Safety nets should be maintained in all positions necessary to protect persons at 
work, except in so far as they have to be temporarily removed for the passage of 
materials or for any other purposes.  

 
CONTRACTOR(S)                      ACCEPTING AUTHORITY  


