
 
 

 
 

TENDER DOCUMENT 
 
 
 
 

NIT No.  : PMG/13-14/24 , dated :14.03.2014  
Name of work :  Alteration & Modification work for Vacuum Pit 

in SMS, CFFP, BHEL, Haridwar. 
  
 
 

CONTENTS 
 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1 Notice inviting tender 

2 List of documents to be submitted with tender 

3 Checklist  to be filled up by tenderer                      

4 Qualifying Criteria 

5 Instructions for Tenderer 

6 Certificate by the tenderer  

7 Special conditions of contract                                

8 Undertaking by the tenderer      

9 Technical Specification for this work   

10 General conditions of contract           

11 Safety Rules  

12 Techno-commercial BOQ                        

13 Authorization for e-payment  

14 Price Bid  



Name of work:  Alteration & Modification work for Vacuum Pit in SMS, CFFP, BHEL, Haridwar 
NIT No. : PMG/13-14/24, dated: 14.03.2014 
––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––– 

 
 ……………………………………....                                        …………….. 
 Signature & Name of Contractor                                   Date  

 
 
 

Accounts Officer Issuing Officer Opening Officer 
 
 

 
 
 
 

PROJECT MANAGEMENT GROUP 
CFFP, HARIDWAR-249403 (UK) 
Phone: 01334-285464,281347 

Email: nkgautam@bhelhwr.co.in, arun_k@bhelhwr.co.in. 
TENDER NOTICE 

 
Open tenders are invited in sealed envelopes in two parts, i.e., (i) Techno-Commercial Offer  and (ii) Price Bid for 
the under-mentioned works: 

 
Sl. 
No. 

Tender no.      & 
date 

Name of work Estimated
Cost   

( Rs Lacs) 

Earnest 
Money 
(Rs.) 

Period 
of work 
(months) 

1 PMG/13-14/24 
Date : 14.03.2014 

Alteration & Modification work for
 Vacuum Pit in SMS, CFFP, BHEL, 
 Haridwar. 

    13.47 
 

40,000/-  08 

 
Last date for sale of tender document 17.04.2014 up to   3:30 PM
Last date for submission of tender  18.04.2014 up to 9:30 AM
Date of opening of tender      18.04.2014 at 10.00 AM
Place of sale/submission/opening of tender  Office of Dy. Manager (PMG), Factory Civil, CFFP, 

BHEL, Haridwar. 
Tender cost                       Rs 1000/- (One Thousand only)  (non-refundable)

               
For collecting tender document in person, tenderer will have to submit an application along with tender cost in the 
form of Cash receipt. (Cash to be deposited at cash counter in CFFP, BHEL, Haridwar).    
 
Tender document can also be downloaded from the website. In such a case, tenderer will have to submit the 
tender cost in the form of demand draft made in favour of Accounts Officer (Cash), CFFP, BHEL, Haridwar 
payable at Haridwar. 
 
For detailed NIT and downloading of tender document please visit the website www.bhelhwr.co.in. 
Amendments/ Corrigendum, if any, would be hosted on the website only.  
 
 
 
                                     Dy. Manager (PMG) 
 
 
 
 
 
 
 
 
 
 
 
 

BHARAT HEAVY ELECTRICALS LIMITED 
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LIST OF DOCUMENTS TO BE SUBMITTED WITH THIS TENDER 
 
 
A. To be submitted with Techno-Commercial Bid  
 

[Note: All pages must be signed and stamped by the tenderer or by his/her authorized representative.] 
 

1 Completely filled up Checklist for Tender.             

2 Qualifying Criteria  

3 Instructions for Tenderer 

4 Certificate by the Tenderer  

5 Special conditions of contract                                

6 Undertaking by the tenderer.      

7 Technical Specification for this work    

8 General conditions of contract           

9 Safety Rules 

10 Techno-commercial BOQ  (without price)              

11 Authorization for e-payment  

 
 
B. To be submitted with Price Bid                         
 
      Price bid only. 
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CHECKLIST 

 

 
Note:  Tenderer must fill in the following details and should specify respective enclosures 
attached against each requirement in the format itself.  
 

Sr.No. General Information Required (to be filled by the tenderer)
1 Name & address of the tenderer  
2 Email ID   
3 Phone No. ( office) : 

Mobile No. :  
FAX No. :  

 

4 Name and designation of the official of the tenderer to whom 
all the references shall be made. 

 

 
Sr.No. Information regarding Qualifying Criteria  (to be filled by the tenderer)
5 Whether EMD submitted (by cash/demand draft) Give 

details.  
 

6(a) PF Code No.  
6(b) ESI code No.  
6(c) Service tax Registration No.   
6(d) Labour License No. (If available) or whether willingness to 

submit valid labour license within 30 days from the date of 
issue of letter of intent has been submitted. 

 

7 Whether proof of having carried out successfully similar 
nature of work (Well Sinking) during the last 3 years ending 
date of issue of NIT for this work has been submitted. Copy 
of Completion certificate from the original client must be 
submitted. 

 

8 In case the tender document has been downloaded from the 
website then whether tender cost is submitted along the 
Techno-commercial offer. 

 

9 Whether acceptance for receiving payment through 
Electronic Mode has been submitted. Whether enclosed 
format of E-Mode duly filled & verified by their bankers has 
been submitted along with cancelled cheque. 

 

10 Whether complete, duly signed tender document has been 
submitted. 
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QUALIFYING CRITERIA FOR TENDERER 
 
Tenderer should fulfill the following qualifying criteria for the tender: 
 

1 Tenderer must submit earnest money as specified in the NIT. In case the earnest money deposited with 
techno-commercial offer is less than that specified in NIT, tender will be rejected.  

2 Tenderer should submit proof of valid  
a. PF code Number  

b. ESI code number, 

c. Service Tax Registration number 

d. Labour License.  
In case the tenderer is not having valid labour license, then he/she must submit an undertaking to 
submit valid Labour License within 30 days from the date of issue of letter of intent (LOI). 

3 Tenderer should submit proof of having carried out successfully similar nature of work (Well Sinking) 
during last 3 years ending date of issue of NIT for this work.  

Similar work means civil construction work involving  RCC well foundation 

In terms of value, the tenderer must meet either of the following conditions. 

a. Three similar completed works, each cost not less than the amount equal to 50% of the 
estimated cost.  

                              or 
b. Two similar completed work, each cost not less than the amount equal to 80% of the estimated 

cost. 
As a proof, completion certificate(s) from the original client(s) must be submitted. 

4 In case the tender document is downloaded from website, then the tenderer must submit tender cost 
along with Techno-Commercial offer. In case the tender cost deposited with techno-commercial offer is 
less than that specified in NIT, tender will be rejected. 

5 Tenderer should confirm his acceptance for receiving payment through Electronic Mode. Tenderer must 
submit the enclosed format of e-mode duly filled & verified by their bankers along with a cancelled 
cheque. 

   Note:   
• The qualifying criteria may be relaxed solely at the discretion of BHEL in case of inadequate 

response in the tender. 
• BHEL reserves the right to accept or reject any/all tender(s) without assigning any reason 

thereof. 
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INSTRUCTIONS FOR TENDERER 

 
1. The offer shall be submitted as per the instructions given in tender document. Only one set of tender document 

duly signed & stamped on each page by authorized representative of tenderer shall be submitted. Tenderer 
should note specifically that all pages of tender document, including the NIT pages for this particular tender 
shall be submitted by them (after signing/ stamping on each page) as a part of their offer. Price shall not be 
mentioned by them anywhere in the techno-commercial portion of offer. Price shall be mentioned in the relevant 
price bid only and submitted in separate sealed envelope. In case of any clarification, bidder may contact this 
office. No overwriting / correction in tender documents by tenderer shall be allowed. However if correction is 
unavoidable, the same must be signed by authorized signatory. 
 

2. Tender must be submitted in two parts, i.e., (i) Techno-Commercial Bid and (ii) Price Bid. Both the bids i.e., 
“Techno-Commercial Bid” and “Price Bid” must be sealed in separate envelopes.NIT No. and name of the 
contractor and name of work must be written on both envelopes. Both the envelopes must be then sealed in 
another envelope super scribed with NIT No. , Name of the contractor and name of work. 
 

3. Techno-commercial bid should contain all the documentary proof pertaining to qualifying criteria, 
signed tender document, General conditions of contract, signed bill of quantity, tender cost, earnest 
money etc.  
 

4. Price Bid should contain only the percentage rate and Above/At par/Below quoted as per bill of 
quantities. 
 

5. Rates must be quoted in figures as well as in words. 
 

6. On the date of opening of tender, only Techno-Commercial Bid shall be opened. Intimation regarding opening of 
price bid will be sent to technically acceptable parties later on. 
 

7. Earnest money must be kept in the envelope of Techno-Commercial Bid. Bid without requisite earnest money 
will not be considered. The earnest money should be in the form of bank draft to be made in favor of 
Accounts officer (Cash), BHEL/CFFP, Haridwar payable at Haridwar.  Tenderer depositing one time EMD of 
Rs 2, 00,000/- with CFFP/BHEL Haridwar is exempted from paying EMD for each individual tender. 
 

8. Tender documents are also available on web site i.e. www.bhelhwr.co.in and the same can be   downloaded 
and used as tender document for submitting the bid. In case tenderer uses this facility, the cost of tender 
document as indicated in the tender notice will have to be deposited by the tenderer along with the Techno- 
Commercial offer. Draft for Tender cost should be made separately and  not included in the Earnest 
Money. 
 

9. BHEL reserves the right to accept or reject any or all offer without assigning any reason thereof. Also BHEL 
shall not entertain any correspondence from bidders in this matter (except for the refund of EMD). 

10 Bidders must visit site/work area and study the job content, facilities available, availability of materials, 
prevailing site conditions including law & order situation etc. before quoting for the tender. They may also 
consult this office before submitting their offers, for any clarifications regarding scope of work, facilities available 
at sites or terms and conditions. No additional claim shall be entertained by BHEL in future, on account of non-
acquaintance of above. 
 

11 For any clarification on the tender document, you may seek the same through telephone/ e-mail to the 
undersigned before last date of sale of tender document.  BHEL shall not be responsible for receipt of queries 
after this date for seeking clarification due to any reason whatsoever. 
 

12 In case any typographical/ other clerical error(s) is (are) noticed by the tenderer, in the tender document, the 
same must be pointed out and got clarified before submission of offer, or else, BHEL’s interpretation shall 
prevail & shall be binding on the tenderer. 
 

          For BHARAT HEAVY ELECTRICALS LTD. 
        Dy. Manager (PMG) 
Tel. No. : 01334-281347,285464, FAX. : 91-1334-226458 

            e-mail : nkgautam@bhelhwr.co.in 



Name of work:  Alteration & Modification work for Vacuum Pit in SMS, CFFP, BHEL, Haridwar 
NIT No. : PMG/13-14/24, dated: 14.03.2014 
––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––– 

 
 ……………………………………....                                        …………….. 
 Signature & Name of Contractor                                   Date  

 
 
 

Accounts Officer Issuing Officer Opening Officer 
 
 

                                    
                                      CERTIFICATE BY TENDERER 
 
To, 
The Dy. Manager (PMG),  
BHEL/CFFP,  
Haridwar  
 
I/ we hereby offer to carry out the work of “Alteration & Modification work for Vacuum Pit in 
 SMS, CFFP, BHEL, Haridwar, against NIT No. PMG/13-14/24, dated: 14.03.2014”. 
 
I/ we have carefully perused the following documents connected with the above noted work and 
agree to abide by the same. 
 
1. CPWD Specifications as amended upto date. 
2. CPWD schedule of rates. 
3. General and Special conditions of contract of BHEL, Schedule A, B and C and tender 

notice and the bill of quantity (attached herewith). 
 
I/ we forward herewith the sum of Rs………………… as earnest money which shall be refunded 
should this tender be rejected. I/ we further agree to deposit such sum of money, which shall 
make up the requisite security deposit for this work as provided in clause 16 of BHEL General 
Condition of the Contract.  
 
I/ we further agree to execute all the works referred to in the said documents upon the terms and 
conditions contained or referred to therein and as detailed in schedule ‘A’ and bill of quantities 
annexed thereto and to carry out such deviations as may be ordered, vide condition 6 of the 
BHEL General Conditions of the Contract.  

 
I/ we further agree to refer all disputes as required by clause 61 of the said General Conditions 
of Contract, to the sole arbitration of the officer to be appointed by the Executive Director or any 
other Officer who is the Administrative Head of CFFP unit of BHEL, Ranipur, Haridwar in his sole 
discretion whose decision, shall be final, conclusive and binding on both the parties. The 
Arbitrator, so appointed, may from time to time, with the consent of both parties, enlarge the 
time for making and publishing the award.  
 

      
                                   
                                                                                          Yours faithfully, 
       

 
 
 

                      Signature of Contractor with name, seal & date 
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SPECIAL CONDITIONS: 
Part A: 
 

1  
a Contractors are advised to visit the site to see the actual site conditions/working conditions 

before quoting the rates.  
b The work involves sinking of RCC pit (well) and other associated works. Drawings, design & soil 

testing reports are available in the office of Dy. Manager (PMG), but the same can’t be issued 
along with the tender document. Tenderers are advised to visit the office of Dy. Manager (PMG) 
and understand the drawings and other allied works before quoting for the work. 
 

c The contractor will have to arrange for crane(s), chain pulley block(s), winch(es), jham(s), 
welding transformer(s), all other tools and plants required for proper completion of the work at 
his own cost and risk, even if  anything is written otherwise anywhere in this tender document. 
This special condition will override any other condition written in BOQ or anywhere else in the 
tender document. 
 

d The contractor will have to comply with the requirements of the quality control manual for the 
work prepared by BHEL or a third party engaged by BHEL and maintain records as specified in 
the quality control manual as per direction of engineer in charge. Work will be subjected to 
quality check and clearance thereof by a third party engaged by BHEL. 
 

e During execution of the work, an experienced/qualified supervisor must be present at site all the 
time to supervise the work and to ensure safety during working. 
 

f Electrical shutdown or any other type of shut down required for execution must be informed 48 
hours in advance. 
 

g The contractor shall submit complete literature of all input materials proposed to be used in the 
work with its technical details for technical assessment, if asked by the engineer in charge. 
 

h In case any defect is found during maintenance period of Six months from the date of 
completion of work, the contractor will have to repair/ make good the same at his risk and cost. 
The contractor must carry out the required repair within 15 days of notice to this effect by 
Engineer In charge, failing which balance security deposit may be forfeited. 
 

i The Work involves working at large depth hence; safety of workmen becomes critical. 
Contractor must ensure use of safety belt, fall arrester, helmet, shoes and other required PPEs 
by all workmen engaged in the work. In case it is required to send workmen inside well for 
breaking obstructions or for any other purpose, fresh air should be supplied to avoid 
suffocation. 
 

j Contractor should acquaint himself about the type of work, especially about cut-outs, steel 
inserts fixing and placements. 
 

 

Part B: 
 
2 These special conditions shall be read in conjunction with General Conditions of contract. 
3 Following order of precedence shall be followed for execution of the work: 

i) Provisions in Drawings. 
ii) Provision in technical specification and special conditions, if any. 
iii) Provision as per description of items in the bill of quantities. 
iv) Latest CPWD specifications (Vol. I to VII). 
v) Relevant Indian standard Specifications issued by BIS. 

4 The quoted rates will be for all height, depth, lift, lead, shapes and sizes unless otherwise 
mentioned specifically in the description of item. 
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5 The drawing(s) attached with this tender document, if any, is (are) for the purpose of tendering 
only, for giving the tenderer a general idea of the nature and the extent of works to be 
executed. The rates quoted by the tenderer shall be deemed to be for the execution of works 
taking into account the “Design Aspect” of the item and in accordance with the “Construction 
Drawings” to be supplied to the contractor during execution of the works. 

6 Working/ construction drawings, if required, shall be provided to the contractor in phased 
manner during construction period to suit the construction schedule. 

7 All drawings documents issued to the contractor are the property of BHEL and are solely for 
the purpose of executing the works under this contract and are returnable after completion of 
the work. The contents of the drawings, documents, shall not be revealed to any persons/ 
parties not connected with this work.

8 Contractor shall co-ordinate his activities and co-operate with other agencies engaged in other 
types of works in the shop such as such as air-conditioning, electrical and mechanical repair & 
maintenance, who may also be working in the complex simultaneously.  

9 All materials, designs and drawings etc. to be supplied by BHEL shall be demanded in 
advance giving reasonable time by the contractor during the operation of the contract. 

10 Samples of materials, fittings etc shall be submitted by the contractor and got approved from 
the Engineer In charge before supply in bulk at site of work. The bulk supply shall strictly 
conform to the samples approved. The approved samples shall be kept in the custody of the 
Engineer In charge till the completion of the work. The contractor shall get samples tested if so 
demanded by the Engineer in charge to comply with the required specifications. The cost of 
the samples so submitted and tests so carried out shall be borne by the contractor. 

11 BHEL reserves the right to engage third party agency for quality inspection of all work done 
and material brought by the contractor for use in work. The contractor shall make all 
arrangement to carry out the tests so recommended and bear all expenses incurred. 

12 Any extra item concerning to the completion of work will have to be executed by the 
contractor, as per direction of Engineer In charge. The competent authority will decide the 
rates of such item but on no account the work will be stopped 

13 Quantities mentioned in bill of quantity may vary on either side as per actual requirement at 
site. 

14 The contractor shall observe provisions of the Factories Act/ Rules other relevant labour laws 
in respect to working hours, holidays, rest intervals, leaves, bonus, minimum wages and 
overtime to his employees. Work in second / third shift, overtime, Sundays or on other 
declared holidays should be carried out after getting written permission from Engineer In 
charge. 

15 In case of non compliance of any of the labour laws, the contractor shall be responsible for all 
the expenses /liability occurring / accruing on BHEL because of this, including expenditure on 
legal proceedings. All such expanses shall be recoverable from the contractor from any of his 
running contracts/security deposit/other dues with BHEL or from any contract entered with 
BHEL thereafter. 

16 No mobilization payment/advance etc. will be paid to the contractor. 
17 Sales tax and other taxes shall be recovered as per rule. 
18 Earnest Money deposited by the tenderer will be forfeited if: 

(i) After opening the tender, the tenderer revokes his tender within the validity period or 
increases his earlier quoted rates. 

(ii) The tenderer does not commence the work within the period as per LOI/ contract. In 
case the LOI/ contract is silent in this regard then within 15 days after award of 
contract. 

19 Earnest Money deposit shall not carry any interest.
20 Security deposit from successful Tenderer shall have to be deposited before start of the work. 

The rate of security deposit will be as follows: For works upto Rs. 10 lacs: 10%, above Rs. 10 
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lacs. Up to Rs. 50 lacs.: 1 lacs + 7.5% of the amount exceeding Rs.10 lacs. and for works 
above Rs. 50 lacs: Rs. 4 lacs + 5% of the amount exceeding Rs. 50 lacs. 
 

21 Security deposit shall be released as follows: 50% shall be released along with the final bill 
and balance 50% shall be released after satisfactory completion of the maintenance period of 
the work duly verified by Site In charge and clearing of all dues. The maintenance period of 
the work shall be six months (from the date of Completion). 
 

22 Contractor will have to protect BHEL equipment and material from fire hazards or any other 
damages or loss. Contractor will keep watch on his employees and he will be liable for any 
pilferage/ loss to BHEL due to acts of omission and commission by his employees. Similarly 
liability for any compensation to any outsider on account of any act of omission and 
commission by the employees deployed by the contractor shall lie exclusively with him. 
 

23 PROGRESS OF WORK & PENALTY 
(a) The project is time bound and works shall have to be carried out at desired pace 

throughout the execution period of 8 months. 
The detailed monthly bar chart for the activities for each month shall however be submitted 
by the contractor for approval by BHEL at least three days before start of the 
corresponding month.  

(b) Work should progress as per monthly milestone submitted and agreed by BHEL. In case 
there is shortfall in the value of work done with respect to monthly target, the contractor 
shall be given opportunity to cover up the pending work in subsequent month in addition to 
the base monthly target (BMT)). 
 

24 Regular meeting (fortnightly or as decided by BHEL) shall be held between BHEL and 
contractor to review the issues related to progress, penalty, quality and any other aspect. 
 

25 The contractor shall have to deploy sufficient number of skilled, semi-skilled and unskilled 
manpower for quality and timely completion of the work. 
 

26 The bidder may have to produce original document/s for verification if so decided by BHEL. 
 

27 No excuses like hindrance because of jungle, extreme weather conditions, non-availability of 
labour and material, non availability of Shut down etc will be entertained for not completing the 
work in time. 
 

28 All necessary precautions with respect to safety at site and environmental aspects shall have 
to be taken by the contractor for activities performed by his workers. 
 

29 For safety in execution of the work, the contractor must ensure that all labour engaged in the 
work at site should wear personal protective equipments (PPEs) such as safety shoes, safety 
helmet, safety belts, gloves, dust masks, apron and welding glasses etc. as required in the 
activity. If the contractor requests for issue of PPEs for use at site, BHEL may consider issuing 
the same (subject to availability) at BHEL purchase cost and recovery shall be made from the 
bills payable. 
 

30 BHEL shall not be responsible for providing accommodation of staff of contractor during the 
period of work or subsequent maintenance. 
 

31 The gate passes/ tokens to be issued by the CISF UNIT shall have to be returned to the pass 
section of CISF after completion of work, failing which recovery at the rate as applicable shall 
be made from the contractor. 

32 Period of validity of offer should be 90 days from the date of opening of tender. 
 

33 No escalation in cost will be permitted under any circumstances.  
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34 The price quoted by the contractor should be for the total quantity of work given in the bill of 
quantity and the quoted price should be inclusive of all taxes and duties & inclusive of Service 
Tax as applicable. i.e. on total cost to BHEL basis.  Percentage premium (above/at par/below) 
over the estimated value will be decided based on the total cost quoted by the tenderer.   
 
 While raising invoice on BHEL, contractor will be required to break up the Billing amount into 
gross value of work done & tax portion separately. Service tax is payable against service tax 
registration of the contractor and they have to show service tax portion separately in their 
invoice. Portion of Service tax payable by BHEL on account of reverse charge shall be 
deducted from the bills of contractor, However BHEL will bear the burden of additional service 
tax  if any arising  out of clubbing of value of free material issued by BHEL for the purpose of 
valuation of service. However as required by relevant rules Contractor shall provide certificate 
to the effect that he shall not take credit of duties on any input used in relation to the works 
contract. 
 

35 BHEL reserves the right to cancel the tender at any stage of tendering till signing of 
agreement without assigning any reasons thereof. Tender cost in that event shall not be 
refunded. 
 

36 BHEL Issued Material: All Structural Steel, reinforcement steel and cement shall be issued free 
of cost at BHEL store. The transportation of material from the store to the site shall be the 
responsibility of the contractor and no extra amount shall be payable in this regard. The 
contractor shall return all unused materials at CFFP/BHEL store at his own cost and risk. 

37 Water & Electricity :  
• Water charge @ Rs 1% [i.e. @ one percent] shall be recovered on gross amount of 

work done. 
• Electricity shall be provided free of cost at one point near the site .Any provision for 

further distribution shall be carried out by contractor at his own cost.  
38 Running bills against works contract shall be submitted to the finance for payment within 15 

days from the date of measurement provided the contractor has accepted the measurements, 
signed the bill form and submitted documents like payment certificate, wage register ( form 
12,16 &17), copy of PF& ESI  receipt, service tax challan.    
 

39 Final bills against works contract shall be submitted to finance within two months from date of 
actual completion of work or within one month from date of measurement whichever is earlier, 
provided the contractor has accepted the measurements, signed the bill form and submitted 
documents like payment certificate, wage register (Form 12, 16 &17), copy of PF& ESI receipt, 
service tax challan and no dues certificate. 
 

40 Before submitting any bill to this office the contractor must ensure that they have deposited 
the service tax with Government of India against all payments received by them for work 
carried out under this department. Contractor shall submit a proof of the same. No bills will be 
processed unless proof is submitted.   

41 Contractor must sign on all pages and fill up the offer in all respect. 
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UNDERTAKING 
(To be filled by the Tenderer) 

 
1. I/We have carefully perused all the terms and conditions of the tender, NIT including general 

conditions of contract and special conditions mentioned in the tender before quoting the offer and 
I/we commit to abide by them in Toto. 

2. I/We shall abide by and fulfill the requirement of all the statutory obligations in respect of EPF, ESI, 
labour license and all other provisions of labour laws applicable to me/ us. 

3. I/ we shall decide the number of employees to be deployed for execution of the work and give 
instruction to my/ our employees. BHEL will have nothing to do or be concerned with the 
employment of my/ our employees. 

4. I/We shall pay minimum wages as applicable from time to time including leave & bonus with wages 
to my/ our workers as per rules /Act.  

5. I/ We shall abide by the Service Tax Act/ Rules as applicable. 

6. In case of non-compliance of any of the statutory obligations, labour laws by me/us, I/we shall be 
responsible for all expenses/ liability occurring /accruing on BHEL because of this including 
expenditure on legal proceedings. All such expenses shall be recoverable from any of my/ our 
running contract with BHEL or any contract entered thereafter. 

7. I/ we shall maintain valid labour license throughout the period of contract. 

8. I/we accept to take the payment through E-Mode. 

9. I/we accept to quote the price bid through Reverse Auction (R/A) as per attached annexure. 

10. Details of earnest money enclosed with the offer: 

 
 

a) Amount: ………………………..          
  

b) (i)  Cash Receipt No.  ………………………….    Date …………. 
 

            (ii)  Demand draft No.  ……..……………    Date ………………   Bank …...…… 
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Technical Specifications for the work 
 

1. The work will be carried out as per the item description given in BOQ. However, in   
general, work shall be carried out as per the latest version of CPWD specifications. 
Wherever complete description is not mentioned in the BOQ or in case of any kind of 
ambiguity, CPWD specification(s), relevant IS Code(s) or relevant international code(s) 
shall be deemed to be applicable. 

2. The work shall be executed strictly as per the design and drawings provided by BHEL. 

3. For RCC , clear cover to rebar’s adjacent to soil shall be 75 mm for all other cases it shall 
be 50 mm or as specified by the engineer in charge.  

4. All RCC work shall conform to requirements of IS 456:2000.  

5. Scaffolding, shuttering or any kind of form work required for the work shall be 
made/fabricated out of steel/waterproof ply only (in accordance with relevant BIS 
specifications) as per direction of engineer in charge. 

6. Contractor shall arrange for collecting specimens of Concrete for testing for compressive 
strength as per the frequency defined in the quality manual or as per the direction of 
engineer in charge. Contractor shall arrange to deliver these samples to party engaged 
by BHEL for testing of sample, at his own cost and risk. 

7. The quoted rates shall be deemed to include cost of pumping or bailing out water from 
any source such as subsoil water, rainwater, water from seepage etc. All means & 
sources for bailing out water must be arranged by contractor himself. No extra payment 
shall be made on this account. 

8. Rates for plastering work shall include cost of making grooves, bands etc. wherever 
required and nothing extra shall be paid for the same. 

9. Rates quoted for all brick/ concrete work shall be deemed to include making openings for 
pipes etc. and making good these with the same specifications as shown in drawings 
and/ or as directed by Engineer I/C. No extra payment shall be made to contractor on this 
account. 

10. Rates for all concrete work shall include for making drip course, moulding grooves etc. 
wherever required and nothing extra shall be paid for the same. 

11. In case of any discrepancy/ typographical error in the bill of quantity, the relevant item as 
per DSR-2002, shall be referred to.   

12. Bricks of specified class designation of approved quality of Mujaffarnagar, Landhora or 
equivalent make shall be used. 

13. For curing separate persons (Bhishti) will be employed by the contractor for all 
concreting, brick work and plaster etc. for the periods as per norms. 

********************** 
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C H A P T E R - I 

1.      DEFINITIONS: 
 

In these general conditions of contract the following terms shall have the meaning hereby assigned 
to them except where the context otherwise requires:- 

          
 (a) The  "CONTRACT" means the documents forming the tender and acceptance thereof together with 

all the documents referred to therein including General and Special conditions of contract, schedule 
A,  B and C, the CPWD Delhi Schedule of rates 2002 and CPWD specifications Vol.I to VII as 
amended upto date and the drawings.  All the documents as applicable taken together shall be 
deemed to form one contract and shall be complementary to one another.                                                         

         
 (b) The "TENDER DOCUMENT" means the form of tender as applicable vide Schedule A, B, C and / or 

General and Special Conditions of contract, and the specifications and/or drawings as given to 
contractors for the purpose of preparing their tender including “Notice Inviting Tender”. 

         
 (c)   The "WORK" means the work described in the tender  documents in individual work order and/ or 

accompanying drawings and specifications  as  may be issued from time to time to the contractor  
by  the Engineer-Incharge in writing the power  conferred  upon  them, including  all  modifications  
or additional works and  obligations  to  be carried  out  either at the site or in factory, workshop  or  
any other place as may be essentially required for the performance of the work. 

         
 (d)   The “SITE"  means the land and/ or other place on  into  or through  which the work is to be executed 

under the contract  or  any adjacent land, part or structure which may be allotted to or used for the 
purpose of carrying out the contract. 

         
 (e)  The "CONTRACTOR" means the individual firm or company whether  incorporated  or not, 

undertaking the work and shall  include  the legal  personal  representatives of such individuals  or  
the person(s) composing  the  firm  or company and the permitted  assigns  of  such individuals or 
firm or company. 

         
(f) The abbreviations” SE/ Dy.Mgr/ Mgr./ Sr.Mgr/ DGM/ Sr.DGM" means Senior Engineer/ Deputy 

Manager/ Manager/ Senior Manager/ Deputy General Manager/ Sr.Dy.General Manager respectively 
who will direct the contract. 

         
(g) The" ENGINEER INCHARGE" means the Engineer/ Sr.Engineer or any other executive deputed by  

BHEL to supervise the work or part of the work on behalf of the First Party. 
 

(h) Accepting authority: As per BHEL Delegation of Power 
 
(i)   "APPROVED" means the approval of directions of the Sr.Manager / Manager/ Dy.Manager or person 

deputed by them for the particular purpose. 
"Bharat Heavy Electricals Limited" hereinafter referred to as BHEL shall mean the Director / 
Resident Director/ Project Administrator / Other Administrator or other Administrative Officers of the 
said Company including the Project Officer, Sr.Manager or Sr.Engineer authorized to invite tenders 
and enter into contract for works on behalf of the Company. BHEL means the Bharat Heavy 
Electricals Limited/ HEEP plant of the said Company at Ranipur, Hardwar. 

 
 
 (j) In the case of percentage rate contract, "Contractor’s percentage” shall if the context so permits 

means the uniform percentage tendered by the contractor and accepted by the Accepting Officer 
and expression "Contract Rates" shall refer to rates in the CPWD schedule of rates 2002 and CPWD 
specifications vol. I to vol. VII as amended upto date, as adjusted by the said contractor’s 
percentage if any.     
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(k) The "CONTRACT SUM” means the sum accepted or the sum calculated in accordance with the 
prices accepted in tender and/ or the Contract rate as applicable to the contractor for the entire 
execution and full completion of the work. 

         
 (l) The “FINAL SUM" means the actual amount payable under the contract by BHEL to the contractor 

for the entire execution and full completion of the work. 
         
 (m) The "TIME OF COMPLETION" is the date or dates for completion of the work or any part of the work 

as set out in or ascertained in accordance with the individual work or the tender documents or any 
subsequent amendments thereto. 

         
 (n) A “WEEK" means seven days without regard to the number of hours worked in any day in that week. 
         
 (o) A “DAY" means a day of 24 (twenty-four) hours irrespective of the number of hours worked or not 

worked in that day. 
         
 (p) A  "WORK DAY" means day other than that prescribed by the Negotiable Instruments Act, as being 

a holiday and consists of the number of hours of labour as commonly recognized by good 
employers in the trade, in the district where the work is carried out or as laid in the BHEL Rules and 
Regulations.        

 
 (q) "DEVIATION ORDER” means any order given by the Engineer-Incharge to effect an alteration, 

addition or deduction, which does not radically affect the scope and nature of the contract. 
         
 (r)  "EMERGENCY WORK” means any urgent measures which in the opinion of the Engineer Incharge 

become necessary during the progress of the work to obviate any risk of accident or failure or 
which become necessary for security.        

         
 (s)    "PROVISIONAL SUM" or "PROVISIONAL LUMPSUM" means a lump sum included by the BHEL in the 

work for which details are not available at the time of inviting tender. 
         
 (t) "PROVISIONAL ITEMS” means items for which approximate quantities have been included in the 

tender documents. 
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C H A P T E R  - II 
         

S C O P E      O F     C O N T R A C T 
         
2. HEADING TO THE CONDITIONS: 
         
             The heading to these conditions shall not affect the interpretation thereof. The decision of BHEL 

regarding interpretation of any of terms and conditions set forth in this agreement shall be final 
and binding on the contractor 

         
3. CONTRACT DOCUMENTS: 
         
             The accepting officer shall furnish to the contractor on demand and at a specified cost, two copies 

of the signed drawings and schedule  if any, and copies of all the drawings and specifications on 
the site and the Engineer in-charge or his representative shall have, at all reasonable times, 
access to them. 

         
 4. WORKS TO BE CARRIED OUT: 
         
             The contractor shall, include all labour, materials, tools, plant, equipment & transport which may 

be required in preparation for, and in the entire execution and full completion of work. Techno-
commercial Bid to have prepared in accordance with good practice and recognized principles & 
unless otherwise stated the descriptions given therein shall be held to excluding rate on materials, 
carriage, and cartage, lead, return of empties, hoisting, setting, fitting in position and all other 
labour necessary in and for the entire execution and full completion aforesaid.  Any error in 
description or in quantity in the Bid or any omission there from shall not vitiate the contract or 
release the contractor from the execution of the whole or any part of the work comprised there in 
accordance to the drawings and material workmanship but the articles or materials specified may 
be obtained from any other firm subject to the prior written approval of the Executive Director of 
the First Party. 

         
             In case of any discrepancy between Bid, the specification and/ or the drawings, the Accepting 

Officer shall be the deciding authority as to which shall prevail and his decision shall be final and 
conclusive. If neither drawings nor specifications contain any mention of minor details of 
construction, which in the opinion of the Accepting Officer are essentially as are reasonably and 
obviously and fairly intended for the satisfactory completion of the work, whose decision shall be 
final and conclusive. Such details shall be provided by the contractor without any extra cost as if 
they were specifically mentioned and shall be deemed to be included in the contract. The 
contractor shall be deemed to have satisfied himself as to the nature of site, local facilities of 
access and all matters affecting the execution and completion of the work.  No extra charges 
consequent on any misunderstanding in these respects or otherwise will be allowed by the First 
Party. 

 
5. DEVIATIONS: 
         
             The contractor shall not make any alteration and addition to or omission from the work as 

described in the tender documents except in pursuance of the written instructions of the Engineer 
Incharge. No such DEVIATION from the work described in the tender documents shall be valid 
unless the same has been specifically confirmed in writing. 
The Accepting Officer may deviate, either by way of addition, deduction to or deletion of individual 
item to any extent from the work so described provided that the contract sum thereby carried on 
the whole, by not more than the percentage set out in the tender documents. The value, of all 
additions, deductions to or deletions will be added, deducted or to deleted from the contract sum. 
Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the 
deviations, which are to be made on the lump sum assessment or the proposed basis of payment, 
the extra items allowed, if any, and the date for completion of entire contract. Any objection by the 
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contractor to any matter consisting the order shall be notified by him in writing to Engineer 
Incharge within seven days from the date of such order, but under no circumstance shall the work 
be stopped (unless so ordered by the Engineer Incharge) owing to such difference or controversy 
that may arise from such an objection by the contractor. The Contractor shall be deemed to have 
accepted the order and the conditions stated therein. In the event of the contractor failing to agree 
with Engineer Incharge regarding the terms of proposed deviation, the objection shall be referred 
to the Accepting Officer or Dy.Manager/ Manager as authorized by Accepting Officer whose 
decision shall be binding on the contractor. 

 
6.       TIME : 
 
             Time is the essence of the contract and is specified in the tender document or in each individual 

work order. 
  As soon as possible after the contract is let or any substantial work order is placed and before the 

work is to begin, the Engineer Incharge and the contractor shall (if so required by the Engineer 
Incharge) agree a time and progress chart for completion of the work within the scheduled time. 
The chart in the work order shall have the completion date of the individual items thereof and/ or 
the contract or order as a whole.  It shall indicate the forecast of the dates for commencement and 
completion of the various processes or sequences of the work, and shall be amended as may be 
required by agreement between Engineer Incharge and contractor writing the limitations of time 
imposed in the tender document or order. 

 
In the absence of any specific time and progress chart to be agreed to between the contractor and 
Engineer Incharge, the contractor shall ensure and maintain, uninterrupted progress of the work 
such that the entire work shall be completed within the time imposed in the tender documents or 
order and the proportion of work that shall be completed upto any time in relation to the entire 
work to be done under the contract or order shall not be less than the proportion that the time 
elapsed bears to the total time of completion provided in the  tender  documents  or  order. The 
contractor shall suspend the execution of the work or any part or parts thereof whenever called 
upon in writing by the Engineer Incharge. The contractor will be allowed an extension of time for 
completion limited to not less than the period of suspension but no other claim in respect for 
compensation or otherwise whatsoever will be admitted.  Time may also be extended to allow for 
alteration of work made by the deviation order as may be decided upon by the Engineer Incharge 
in consultation with the contractor. 

         
7. STORE AND MATERIALS: 
         
             The contractor shall, at his own expense, supply all stores and material required for the contract 

other than those listed in schedule "B" which may be provided by BHEL at the rates detailed 
therein subject to their availability at the place of issue indicated therein.  All stores and materials 
to be supplied by the contractor shall be of the best kind as described in the specification and the 
contractor shall ensure that the stores and materials so comply with the specifications. The 
contractor shall, at his own expense and without delay, supply samples of stores and materials 
proposed to be used in the execution of the work for the approval of Engineer Incharge, who may 
reject all stores and materials not corresponding either in quantity or character to the approved 
samples. The stores and materials so rejected shall be duly replaced by the Contractor in time to 
ensure completion of the work as scheduled and the rejected stores/ materials shall also be 
replaced by him at his own cost and effort. 

 
In case of stores provided under Bill of Quantity, the contractor shall bear the cost of loading, 
transporting to site, unloading, storing under cover and as required, assembling and jointing the 
several parts together as necessary and incorporating fixing these stores and materials in the 
work including all preparatory work of whatever description that may be required, and returning 
empty cases or containers to the place of issue without any extra charge.  

 
8. DELAY AND EXTENSION OF TIME: 
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             If in the opinion of Engineer Incharge the work is delayed by any one or more of the following: 
             1)   By reason of abnormally bad weather, 

2)   By reason of serious loss or damage by fire,  
3) By reason of Civil commotion, local combination of worker, strike or lockout,  affecting any of 

the trades employed on the work,  
4) By  delay on the part of the agency or tradesmen engaged  by B.H.E.L./ CFFP in executing 

work not performing part of this contractor,  
4) Earthquake 
5) Floods 
6) Busy of nation 
7) Riots 
8) Non-availability of stores which are responsibility of BHEL etc. the same shall be covered 

under force majeure. 
9) By reason of any other cause, which in the absolute discretion of the Engineer In charge is 

(when he is the accepting officer of the contract) beyond the contractor control.  
When in such case(s) the accepting officer, on recommendation of the Engineer Incharge (or 
higher authority) to be specified in this regard, may make fair and reasonable extension in the 
completion date of the individual items of work of the contract as a whole. Such extension, which 
will be communicated to the contractor by the Engineer Incharge in writing, but shall nevertheless 
use constantly his best endeavor to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Engineer Incharge to proceed with the work. The 
delay caused on this account may be waived by the Accepting Officer on merit, based on the 
written request of the Contractor. 

     
9. PATENT RIGHTS: 
            The contractor shall fully indemnify BHEL or the agent servant or employees or BHEL against any 

action, claim or proceeding to infringement or the use of any patent or design or any alleged 
patent or design rights, and shall pay any royalties which may be payable in respect of article or 
part thereof included in the contract.  In the event of any claims being made or action against 
BHEL in respect of any of the matters aforesaid, the contractor shall immediately be notified 
thereof for taking necessary action provided that the payment of indemnity shall not apply when 
such infringement has taken place, in complying with the specific direction issued by BHEL but 
the contractor shall pay any royalties payable in respect of any such use. 

          
10. OCTROI AND OTHER DUTIES: 
         
             All charges on account of octroi, terminal or sales tax and/or other duties on materials obtained 

for the work (excluding materials provided by BHEL). 
 
         
11. ROYALTIES: 
         
         Royalties fixed from time to time as per prevalent local rules will be recovered for materials, after 

which the contractor may be allowed to remove from quarries situated on land, which is in the 
charge of BHEL authorities. 

 
12. PLANT & EQUIPMENT: 
         
             The contractor, shall at his own expense, supply all tools plants and equipment (herein after 

referred to as T & P) required for the execution of the contract other than those listed in Bill of 
quantity, which subject to their availability may be given by BHEL on hire basis to the contractor 
or issued free for use in execution of the work, as specified in the tender documents.  

 
13. a) ASSIGNMENT OR TRANSFER OF CONTRACT: 
         
 The contractor shall not without prior written approval of the accepting officer, assign or transfer 

the contract or any part thereof or any share, or interest wherein to any other person.  No sum of 
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money which may become payable under the contract shall be payable to any person other than 
the contractor without prior written approval of Accepting Officer to the assignment or transfer of 
such money.  

         
 (b) SUB CONTRACT: The contractor shall not sub-contract any portion of the contract without the 

prior written approval of the Accepting Officer. 
 
14. LAWS GOVERNING THE CONTRACT: 
         
             This contract shall be governed by the Indian Laws for the time being in force. 
 
15. COMPLIANCE TO REGULATION AND BYE LAWS: 
         
  The contractor shall conform to the provisions of any statute relating to the work and regulations 

and bye-laws of any local authority and of any water and lighting companies or undertakings with 
whom/whose systems the work is proposed to be connected. Before making any variation from 
the drawings or specifications so as to necessitate for such connections the contractor shall give 
notice to Engineer Incharge specifying the variations proposed to be made and the reasons 
thereof. Until he has received instructions from the Engineer Incharge in respect thereof,  the 
contractor required shall be bound to give all notice by statute regulations or bye-laws as 
aforesaid and to pay all fees and taxes payable to any authority in respect thereof. 
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C H A P T E R - III 

 
P E R F O R M A N C E     O F    T H E    C O N T R A C T 

         
16. SECURITY DEPOSIT: 
         

(a) Security deposit from successful Tenderer shall have to be deposited before start of the work. The 
rate of security deposit will be as follows: For works upto Rs 10 lacs: 10%; above Rs 10 Lacs upto 
Rs 50 Lacs: Rs 1 Lacs + 7.5% of the amount exceeding Rs 10 Lacs; and above Rs. 50 Lacs.: Rs. 4 
Lacs + 5% of the amount exceeding Rs. 50 Lacs. 

(b) Security deposit may be furnished in any one of the following forms: 
 
(i) Cash (as permissible under Income Tax Act) 
(ii) Pay order, Demand Draft in favor of BHEL. 
(iii) Local cheques of scheduled banks, subject to realization 
(iv) Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras, 

etc. (certificates should be held in the name of Contractor furnishing the security and duly 
pledged in favor of BHEL and discharged on the bank). 

(v) Bank Guarantee from Scheduled Banks/ Public Financial Institution as defined in the Companies 
Act subject to a maximum of 50% of total security deposit value. The balance 50% has to be 
remitted either by cash or in the form of security. The Bank Guarantee format should have the 
approval of BHEL. 

(vi) Fixed Deposit Receipts issued by scheduled Banks/ Public Financial Institution as defined in the 
Companies Act. The FDR should be in the name of contractor, A/c BHEL, duly discharged on the 
back. 

(vii) Security deposit can also be recovered at the rate of 10% from the running bills. However, in such 
cases at least 50% of the security deposit must be deposited before start of work and balance 50% 
may be recovered from the running bills. 

(viii) EMD of the successful Tenderer shall be converted and adjusted against security deposit. 
(ix) The security deposit shall not carry any interest. 
 
NOTE: Acceptance of security deposit against Sl.No. (IV) and (VI) above will be subject to hypothecation 

or endorsement on the document in favor of BHEL. However, BHEL will not be liable or 
responsible in any manner for the collection of interest or renewal of the documents or in any 
other matter connected therewith. 

 
BHEL shall not be responsible for any loss of securities or any depreciation in the value of the 
securities while in their charge or for any loss of interest thereon. 

  
  All compensation or other sums of money payable by the contractor to BHEL, under the terms of 

contract with BHEL, may be deducted from the security deposit or realized by the sale of the 
securities or from the interest arising thereof from any sums which may be due or may become 
due to the contractor by BHEL on any account against this contract or any other contract in BHEL 
and in the event of his security deposit being reduced by reason of such deduction or sale as 
aforesaid the Contractor shall within seven days there from make good in cash as aforesaid any 
sum or sums whatsoever against the contractor, such deduction by which the security deposit 
has been reduced. 
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17. ORDERS UNDER THE CONTRACT:                                                          
         

All orders, notices etc. to be given under the contract shall be in writing, typescript or printed and 
if sent by registered post to the address given in tender of the contractor, shall be deemed to have 
been on the date when in ordinary course they would have been delivered to him. The contractor 
shall carry out without delay all orders given to him. 

         
18. ADMISSION TO SITE: 
         
             The contractor shall not enter on (other than for inspection purpose) or take possession of the site 

unless permitted to do so by Engineer Incharge. The portions of the site to be occupied by the 
contractor shall be clearly defined and marked on the site plan, and the contractor will not on any 
account be allowed to extend his operations beyond these areas. 

 
             The contractor shall be provided if necessary or required at site, temporary access thereto and 

shall modify and maintain the same as required from time to time. He shall take out and clear away 
and access route when no longer required, restoring the area to its original condition. The 
Engineer Incharge shall have power to execute other works whether or not connected with the 
work in contract agreement on the site contemporaneously with the execution of the original work 
and the contractor shall give reasonable facilities for this purpose. 

 
BHEL reserves the right of taking over, at any times any portion of the site which they may require 
and the contractor shall at his own expense clear such portion forthwith. The photographs of the 
site of work or any part therein shall be taken, published or otherwise circulated with the prior 
approval of Engineer Incharge. 

 
             No such approval shall, however, exempt the contractor from complying with any statutory 

provision in regard to the taking and publication of such photograph. No such approval shall, 
however, exempt the contractor or shall give him the right to entry to the site at all time. The 
Engineer Incharge shall have the power to exclude from the site any person of the Contractor 
whose admission thereto may in his opinion be undesirable for any reason whatsoever. 

         
19. CONTRACTORS SUPERVISORS: 
                   

The contractor shall either himself supervise the execution of the contract or shall appoint 
competent agent approved by the Engineer Incharge to act in his stead. 

       
             The contractor shall employ such Agent having at least DEGREE of BACHELOR of Engineering 

from a recognized University for contract value exceeding rupees ten lacs, or having at least a 
diploma in civil engineering from a recognized college for contract value exceeding Rs.5 Lacs but 
not exceeding Rs ten Lacs. The employment of any agent as aforesaid shall not be necessary if 
the contractor himself is in possession of recognized technical qualification and is in opinion of 
the Engineer Incharge, capable of receiving instructions of the Engineer Incharge and for 
execution of the works to the full satisfaction of the Engineer Incharge. If the contractor fails to 
appoint a suitable Engineer/ agent as aforesaid, the Engineer Incharge shall have full power to 
suspend the execution of work and stop payment of any advance that may become due until such 
date till a suitable Engineer/ agent is appointed and the contractor shall be held responsible for 
the delay caused to the work and no extension of time on this account shall be given to him as 
stipulated in condition mentioned above. 

 
          Orders given to contractor's agent shall be considered to have the same force as if they had been 

given to the contractor himself. 
 

The contractor or his accredited agent shall attend whenever required and without making any 
claim for doing so, either to the office of the Engineer Incharge or the work site to receive 
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instructions.  The Engineer Incharge shall have full power and without assigning any reason, to 
require the contractor immediately and cease to employ in connection with this contract any 
agent, servant or employee whose continued employment is, in his opinion, undesirable. The 
contractor shall not be allowed any compensation on this account.  

         
20. LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACTOR: 
         
             The contractor shall employ labour in sufficient number to maintain the required rate of progress 

and of quality required to ensure workmanship of the degree required by the specifications and to 
the satisfaction of the Engineer In charge. 

 
 Contractor shall decide the number of employees to be deployed for execution of the work 

awarded to him and he or his authorized representative will be solely entitled to dictate such 
workers about the manner of carrying out the work as per the prescribed specifications and 
quality plan.  

 
Contractor to ensure that the employees deployed in the premises of BHEL are physically and 
mentally fit and do not have any criminal record. Such employees should possess requisite skill, 
proficiency, qualification, experience etc. Contractor to provide employment card / identity with 
photograph duly verified and attested by the contractor to his employees. Contractor to indicate 
the name of the proprietary/partnership firm/company, place of work, contract no. and duration of 
validity of card. Contractor will be responsible for good conduct of his employees. In case of any 
misconduct /misbehavior by any employee, the contractor will replace such employee(s) 
immediately. 

 
 BHEL shall have the privities of the contract with the contractor only and will give instructions to 

the contractor or his authorized representatives. BHEL will have nothing to do or be concerned 
with the employment of employees working for the contractor. The relationship between BHEL 
and the contractor will be that of independent entities and nothing herein contained will amount to 
joint venture, partnership or an employer employee relationship. 

         
The contractor shall obtain a valid labour license under the Contract Labour (R&A) Act 1970, and 
the Contract Labour (Regulation and Abolition) Central Rules 1971, before the commencement of 
the work, and continue to have a valid license until the completion of work. The contractor shall 
also abide by the provisions of the Child Labour (Prohibition and Regulation) Act 1986. The 
relevant statutory provisions of the State Government of Uttaranchal shall also be applicable in 
Toto. 

 The contractor shall observe provisions of the Factories Act in respect of working hours, holidays, 
rest intervals, leaves and overtime to his employees. No work shall be done on second / third shift, 
overtime, Sundays or on other declared holidays without written permission. 

 
Any failure to fulfill this requirement shall attract the penal provisions of the Contract arising out 
of the resultant non-execution of the work.  

 
 

Payment of wages:  
 
i) The contractor shall pay to labour employed by him either directly or through sub-

contractors, in accordance with the provisions of the Contract Labour (Regulations and 
Abolition) Act 1970 and the Contact Labour (Regulation and Abolition) Central Rules 1971 
or Minimum Wages Act wherever applicable, including the relevant statutory provisions of 
the State Government. The contractor shall ensure payment of wages to the Contract 
labour employed by him latest by 7th of the following month. The above payments shall be 
verified by the departmental supervisor under his name and designation. 

ii) In respect of all labour directly or indirectly employed in the works for performance of the 
contractor’s part of this contract, the Contractor shall comply with or cause to be complied 
with the BHEL’s Contractor’s Labour Regulations made by BHEL from time to time or as 
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per the provisions of the Contract Labour (Regulations and Abolition) Act 1970 and the 
Contact Labour (Regulation and Abolition) Central Rules 1971 and Minimum Wages Act 
wherever applicable. 

 
iii) A)  The Engineer Incharge concerned shall have the right to deduct from the moneys due 

to the contractor any sum required or estimated to be required for making good the 
loss suffered by a worker or workforce by reason of non-fulfillment of the conditions of 
the contract for the benefit of the workers, non-payment of wages or of deductions 
made from his or their wages which are not justified by their terms of the contract or 
non-observance of the regulations. 

 
B)  Under the provisions of Minimum Wages (Central) Rules 1950, the contractor is bound 

to allow to the labours directly or indirectly employed in the works one day rest for 6 
days continuous work and pay wages at the same rates as for duty. In the event of 
default the Engineer Incharge shall have the right to deduct the sum or sums not paid 
on account of wages for weekly holidays to any labour and pay the same to the 
persons entitled thereto from any money due to the contractor by the Engineer 
Incharge concerned.  

 
iv) The contractor shall duly comply with the provisions of the Payment of wages Act-1936, 

Minimum Wages Act 1948, Employees liability Act-1938, Workmen’s compensation Act-
1923, Industrial Disputes Act 1947, Maternity Benefits Act 1961, EPF and MP Act 1952, 
Payment of Gratuity Act 1972, Income tax Act, Service Tax Act, Employees State Insurance 
Act, Payment of Bonus Act 1967 etc. and the Contract Labour (Regulations and Abolition) 
Act 1970, or the modifications thereof or any other laws relating thereto and the rules made 
thereunder from time to time. 
a) Contractor must ensure payment of PF, pension dues under EPF and MP Act 1952 to 

the RPFC.  
b) Contractor must ensure payment of ESI contribution under ESI Act 1948 and provide 

ESI membership No. / Card of each employee.  
c) Contractor shall produce proof of deductions as well as remittances of PF, Pension, 

ESI contribution, administrative charges etc. wherever applicable and shall maintain 
proper records. Contractor to issue wage slip to his employees. 

d) The contractor shall furnish proper returns to the concerned statutory authorities like 
PF etc. and also provide a copy of the same to BHEL. 

e) In case of non compliance of any of the labour laws e.g. payment of minimum wages to 
his employees or remittance of contribution to the concerned authorities etc. , the 
contractor shall be responsible for all the expenses /liability occurring / accruing on 
BHEL because of this including expenditure of legal proceedings. All such expanses 
shall be recoverable from the contractor from any of his running contracts/security 
deposit/other dues with BHEL or from any contract entered with BHEL thereafter.  

f) Payment of bonus under the Payment of Bonus Act, payment of Gratuity under the 
Gratuity Act and retrenchment compensation under act will be the sole responsibility 
of contractor.  

g) Contractor shall pay minimum wages as applicable from time to time including leave 
with wages to their workers as per rules /act.  

h) Contractor will give three National Holidays to his workers. 
 

 
v) The contractor shall indemnify and keep BHEL indemnified against statutory payments to 

be made under for due observance of the laws aforesaid as well as the BHEL contractor’s 
Labour Regulations without prejudice to his rights to claim indemnity from his sub-
contractors not affecting BHEL under any event or statutory violation by the contractor. 

vi) The laws aforesaid shall be deemed to be part of this contact and any breach thereof shall 
be deemed to be a breach of the contract. 

vii) Whatever is the minimum wage for the time being, such wage shall be paid by the 
contractor to the workmen directly without any intervention of jamadar and that jamadar 
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shall not be entitled to deduct or recover any amount from the minimum wage payable to 
the workmen and by way of commission or otherwise. 

viii) The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by that jamadar from the wages of workmen engaged by him in the 
work premises of BHEL. 

ix) All the registers and records shall be preserved in original for a period of 3 years from the 
passing of final bill and shall be produced on demand before any officer, inspector, etc. of 
the Government/ BHEL. 

 
In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall at his own expenses arrange for the safety 
provisions as per BHEL Safety Clause framed from time to time and shall at his own expense 
provide for all facilities in connection therewith. In case the contractor fails to make arrangement 
and provide necessary facilities aforesaid the Engineer Incharge shall be at liberty to make 
arrangement and provide facilities as aforesaid and recover in full the costs incurred in that behalf 
from the contractor. 

 
Should it appear to the Engineer Incharge that the contractor is not properly observing and 
complying with the provisions of the BHEL Contractor’s Labour Regulations and Model Rules and 
the Contact Labour (Regulation and Abolition) Central Rules 1971, for the protection of health and 
sanitary arrangements for the workmen employed by the contractor, (hereinafter referred as “the 
said Rules”) the Engineer Incharge shall have the power to give notice in writing to the contractor 
requiring that the said rules be complied with and the amenities prescribed therein be provided to 
the workmen within a reasonable time to be specified in the notice. If the contractor shall fail 
within the period specified in the notice to comply with and/observe the said Rules and to provide 
the amenities to the workmen as aforesaid, the Engineer Incharge shall have the power to provide 
amenities herein before mentioned at the cost of the contractor.  

 
- The Engineer-Incharge may require the contractor to dismiss or remove from the site of the work any 

person or persons in the contractor’s employee upon the work who may be incompetent or misconduct 
himself and the contractor shall forthwith comply with such requirements.  

 
- It shall be the responsibility of the contractor to see that the building under construction is not occupied by 

anybody unauthorizedly during construction, and is handed over to the Engineer-in-charge with vacant 
possession of complete building. If such building though completed is occupied illegally, then the 
Engineer-in-charge shall have the option to refuse to accept the said building/ buildings in that position.   

 
 However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal 

occupation any time on or before construction and delivery. The contractor will be liable for all payments 
to be made under the law and for the  observance of the regulations aforesaid without prejudice to his 
right to claim indemnity from his subcontractor.  

 
21 ACCOMMODATION FOR LABOUR: 
         
          The contractor shall arrange accommodation for his work people at his own expense during the 

progress of the work. BHEL will not provide any accommodation or the place for accommodation 
to the contractor. 

 
         
22         MEDICAL EXPENSES: 
 
             The contractor shall arrange all the medical expense through ESI or at his own. 
 
23. CONSERVANCY: 
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             The contractor shall at his own expenses, carry out all instructions issued to him by Engineer 
Incharge to effect a proper disposal to night soil and other conservation work in respect of the 
contractors work people or his employees on the site. 

 
             The contractor will bear the cost of any charges levied by the local authority for the execution of 

such work on his behalf. 
         
 24. NUISANCE: 
             The contractor shall not at any time do, cause or permit any nuisance on the site or do anything 

which may cause unnecessary disturbance or inconvenience to the owners, tenants or occupier of 
other properties near the site and to the public generally and shall secure the efficient protection 
of streams and water ways against pollution. 

 
25. WATER & ELECTRICITY: 
         

Water and electricity shall be supplied to the contractor by the department subject to the following 
conditions:- 
i) Water charge @ Rs 1% [i.e. @ one percent] shall be recovered on gross amount of work done. 
ii) Electricity shall be provided free of cost. 
iii) Contractor shall make his/ their own arrangement of water/ electricity connection and laying of 

pipelines/ connection from existing main of source of supply as directed by Engineer 
Incharge. 

iv) Department do not guarantee to maintain uninterrupted supply of water/ electricity and it will 
be incumbent on the contractor to make alternative arrangement for proper supply of the same 
at his/ their own cost in the event of any break down in the government water/ electricity mains 
so that the progress of his/ their work is not held up for the want of the same. No claim of 
damage or refund will be entertained on account of such break down.  

 
 26.  TEMPORARY WORKSHOPS STORES etc.: 
                   
          The contractor shall, during the progress of work, provide, erect and maintain at his own expense 

all necessary temporary work-shops, stores, offices etc. required for the proper and efficient 
execution of work.  The planning, sitting and execution of these buildings/ works shall have the 
approval of the Engineer Incharge and the contractor shall at all times keep them tidy in a clean 
and sanitary condition to the entire satisfaction of the Engineer In-charge. 

         
 
27.  STORES AND MATERIALS ON SITE: 
         
          All stores and materials for the work are to be deposited by the contractor only in places to be 

indicated by the Engineer Incharge, where in accordance with the contract, stipulations certain 
stores and materials (for incorporation in the work) are to be issued to the contractor by BHEL as 
detailed.  

 
  Under schedule "B" such items will be so issued only to the extent required for the actual 

completion of the work as stipulated in the contract. The decision of Dy. Manager/ Sr.Manager/ 
DGM regarding the quantities to be issued as above shall be final and binding on the contractor. 
For any excess quantities consumed on the work, the cost will be recovered from the contractor at 
punitive rates, which will be as mentioned in Schedule “B”. 

 
           As regard issue of material and stores to be issued to the contractor by BHEL, the contractor shall 

give the Engineer in-charge reasonable notice in writing of his requirement of such stores/ 
materials and on the approval of his demand being notified to him, he shall make immediate 
arrangement for drawing the same.  Such stores and materials shall be transported by the 
contractor at his own expense direct from the place of issue to the site of work with the prior 
written approval, obtained from the Engineer Incharge to take them to a store or work shop or else 



Name of work:  Alteration & Modification work for Vacuum Pit in SMS, CFFP, BHEL, Haridwar 
NIT No. : PMG/13-14/24, dated: 14.03.2014 
––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––– 

 
 ……………………………………....                                        …………….. 
 Signature & Name of Contractor                                   Date  

 
 
 

Accounts Officer Issuing Officer Opening Officer 
 
 

where. BHEL officers connected with the contract shall have the power at any time to inspect and 
examine any stores or at any factory or workshop or other place where material intended to be 
used in or on the workshop, or other places such stores or materials are being fabricated or 
manufactured, or at any place where the same are lying and the contractor shall give necessary 
facilities for such inspection and examination. 

 
           The Engineer Incharge shall be entitled to have tests made of any stores or materials supplied by 

the contractor who shall provide at his own expense all facilities which the Engineer Incharge may 
require for this purpose. If at the discretion of Engineer Incharge, independent expert is employed 
to make any such tests, his charges shall be borne by the contractor only, if the test disclosed 
that the said stores or materials are not in accordance with the provisions of the contract.  

 
          Should the Engineer Incharge consider at any time during the construction or reconstruction or 

prior to the expiry of the maintenance period that the stores or materials provided by the 
contractor are unsound or of a quality inferior to the constructed or otherwise and not in 
accordance with the contract (in respect whereof the decision of the Engineer Incharge shall be 
final and conclusive). The contractor shall on demand in writing from the Engineer Incharge 
specifying the stores or materials complained or notwithstanding that the same may have been 
inadvertently passed, certified and paid for, forthwith remove the stores or materials so specified 
and provide other proper and suitable stores or materials at his own expense to the entire 
satisfaction of Engineer Incharge and in the event of his failing to do so within a period to be 
specified by Engineer Incharge in his demand aforesaid, the Engineer Incharge may  replace with 
others, the stores or materials complained of, at the risk and expense in all respect of the 
contractor. 

 
The liability of the contractor under this condition shall not extend beyond the maintenance period 
aforesaid except as regard stores or materials, which the Engineer Incharge shall have previously 
given, notice to the contractor to replace that.  

 
  
    All stores and materials brought to the site shall become and remain the properties of BHEL and 

shall not be removed from the site without the prior written approval of the Engineer Incharge. 
However when the work is finally completed, the contractor shall at his own expense forthwith 
remove from the site surplus stores and materials originally supplied by him and upon such 
removal the same shall revert and become the property of the fixing in the work and which after 
making due allowance for the reasonable wear and tear/ or waste have not on completion of the 
works been so incorporated or fixed, shall be returned by the contractor at his own expense to the 
place of issue. 

         
Credit for surplus stores and/ or material returned by the contractor to BHEL will be given to him 
at a price, based on the prevailing market rate but not exceeding that at which the said stores and 
materials were originally issued to him but due consideration shall be given to the allowance 
claimed by BHEL, in respect of any depreciation or damage suffered by the stores and / or 
materials while in the custody of the contractor regarding which the decision of Engineer Incharge 
shall be final and conclusive. 
 
If in the opinion of the Engineer Incharge (which will be final and conclusive) any stores supplied 
by the BHEL have either during progress of work or after completion of work but under the 
custody of the contractor, become damaged to such an extent that they cannot be usefully utilized 
either in the same work or in other work, the Engineer Incharge shall not accept the stores and in 
the event of his so rejecting, the contractor shall be charged for the said stores at a rate fixed by 
the accepting officer. The contractor shall not be entitled to any claim whatsoever on this account. 
 

28. TOOLS AND PLANTS AT SITE: 
         

All tools, plants and equipment brought to site shall become the property of the BHEL and shall 
not be removed from the site without the prior written approval of the Engineer Incharge.  When 
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the work is finally completed or contract is terminated for reasons other than the default of the 
contractor, the contractor shall forthwith remove from the site all tools, plants and equipment 
(other than those as may have been provided by BHEL) and upon such removal the same shall 
become the property of the contractor. 
         

29. STATEMENT OF HIRE CHARGES: 
         
A monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, 
equipment etc. shall be given to the contractor by the Engineer Incharge. 
         

30. PRECAUTIONS AGAINST RISK: 
         
The contractor shall be responsible for providing at his own expense, for all precautions to 
prevent loss or damage from any and all risk and to minimize the amount of any such loss or 
damage and for necessary steps to be taken for the said purpose until the works have been 
handed over complete in all respect to the Engineer In-charge. 
 
The contractor shall provide all watchmen necessary for the protection of site, the work, the 
materials, tools, plants, equipment and anything else lying in the site during the progress of work. 
He shall solely be responsible for and shall take all responsible and proper steps for protecting, 
securing and watching all and/ or about the work and the site which may be dangerous to any 
person whatsoever.  

 
31. NOTICES AND FEES: 
         

 
The contractor shall give all notices required by any statutory provisions or by the regulations 
and/ or bye-laws or any local authority and/ or of any public service, company or authority affected 
by the work or with those systems if the same are or will be contracted. The contractor shall pay 
and indemnify BHEL against any fees and charges demandable by law under such Acts, 
Regulations and/ or bye-laws in respect of the work and shall make and supply all drawings and 
plans required in connection with any such notice. 

         
32. SETTING OUT OF THE WORK & PROTECTING/ MAINTAINING SIGNALS & MARKS: 
         

   The Engineer Incharge shall supply dimensions, drawings, levels and other information necessary 
to enable the contractor to set out the work.  The contractor shall at his own expense setout 
accurately according to the drawings, figures and dimensions there, on all the work in the contract 
and any extras or additions thereto and shall be solely responsible for their being so set out and 
executed. 

 
             All bench marks, pegs, signals on surface, alignment stones, mile stones and all similar marks 

whether putting by BHEL authorities for the purpose of checking the contractor's work in the 
tenure of the contractor, be put under the care of the contractor who shall, at his own expense 
take all proper and responsible precautions and care to preserve and maintain them in their true 
position. In the event of these marks being disturbed or obliterated by accident or due to any other 
cause whatsoever the same may, if deemed necessary, be replaced by the Dy. Manager/ Sr. 
Manager/ DGM to the contractor's expense and the cost thereof deducted from any money thereon 
or/ after becoming due to the contractor. 

 
Where requested by the contractor, the level mark, center line and chainage pegs corresponding 
to those as shown on the drawings, will be pointed out to the contractor on the ground but all 
bench marks or chainage pegs additional to these shown on the drawing shall be provided by the 
contractor at his expense. 
 

33. SITE DRAINAGE: 
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All water that may accumulate on the site during the progress of the work or in trenches and 
excavations shall be removed by the contractor to the entire satisfaction of the Engineer Incharge 
at his own expense. 

 
34. EXCAVATION RELICS etc.: 
         
             Material of any kinds obtained from excavation on the site shall remain the property of BHEL and 

shall be disposed off as the Engineer Incharge directs. 
All gold, silver, oil and other materials of any description and all precious stones, coins, treasures, 
relics, antiquities and other similar items which may be found on at/upon the site shall be the 
property of the BHEL.  

 
35. FOUNDATIONS: 
         
             The contractor shall not lay any foundation until the excavations for the same have been 

examined and approved in writing by the Engineer Incharge. 
 
 36. COVERING OF WORK: 
         

   The contractor shall give reasonable notices in writing to the Engineer Incharge whenever any 
work is to be permanently covered or canceled, whether by earth or other means so that it can 
finally be inspected or measured if necessary. In default of doing so the contractor shall, if 
required by the Engineer Incharge uncover such work at his own expense. 

         
 37. APPROVAL OF WORKS BY STAGES: 
         
             All work embracing more than one process shall be subject to examination and approval at each 

stage and the contractor shall give due notice in writing to the Engineer Incharge when each stage 
is ready.  In default of such notice being received, the Engineer Incharge shall be entitled to 
approve the quality and extent thereof at any time he may choose and in the event of any dispute, 
the decision of the Engineer Incharge thereon shall be final and conclusive. 

 
 38. EXECUTION OF WORK: 
         
             The work shall be executed in a workman like manner and to the satisfaction in all respect of the 

Engineer Incharge. The Engineer Incharge will communicate or confirm his instruction to the 
contractor in respect of the execution of the work in a " WORK SITE ORDER BOOK " maintained at 
his office and the contractor shall visit this office, daily and shall conform receipt of such 
instructions by signing the relevant entries in this book.  Such entries will rank as order notices in 
writing within the intent and meaning of these conditions.  

         
39. RESPONSIBILITY FOR BUILDINGS:  
         
             In the event of any building or part of any building being handed over to the contractor for 

execution of work thereto under provisions of the contract, he shall give a written receipt for all 
fixtures, glasses etc. and shall be required to make good at his own expense all damage resulting 
from whatsoever cause while in his charge and on completion of the work to deliver up the said 
building or part thereof in a clean stage complete in every particular to the entire satisfaction of 
the Engineer Incharge. 

 
40. INSPECTION OF WORKS: 
         
             BHEL Officers concerned with the contract shall have power at any time in respect and examine 

any part of the work and the contractor shall provide such facilities as may be required for such 
inspection and examination. Should the Engineer Incharge consider at any time during the 
construction or reconstruction or prior to the expiry of maintenance period, that any work has 
been executed with unsound, imperfect or unskilled workmanship or of a quality inferior to that 
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contracted for or not otherwise in accordance with the contract, in respect whereof the decision of 
the Engineer Incharge shall be final and conclusive. The contractor shall on demand in writing 
from the Engineer Incharge specifying the fault notwithstanding that the same may have been 
inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct, the work 
so specified, in whole or in part as the case may be, require at his own risk and expense to the 
entire satisfaction of Engineer Incharge, who may accept the work at reduced rate if deemed fit. 
However, the liability of the contractor under this condition shall not extend beyond the 
maintenance period except as regard workmanship, which the Engineer Incharge should have 
previously given notice to the contractor to rectify. 

 
41. DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKS: 
         
             The contractor shall at his own expense reinstate and make good to the satisfaction of the 

Engineer Incharge and pay compensation for any injury, loss or damage caused to any property or 
right whatsoever including property or/ and rights of BHEL (or agent /servants/any outsider or 
employees of BHEL) and the injury, loss or damage arising out of or in any way in connection with 
the execution or purported execution of the contract and further the contractor shall indemnify 
BHEL, against all claims enforceable against BHEL) or which would  be  so enforceable against 
BHEL were BHEL a private person in respect of any such  injury (including injury resulting in 
death, loss or  damage to any person whatsoever or property, including all claims which  may 
arise under Workman's Compensation Act or otherwise. 

 
42. COMPLETION: 
 

The works shall be completed to the entire satisfaction of the Engineer In-charge and in 
accordance with contractor's forecast of time and progress where operative and that, all unused 
stores and materials, tools, plant, equipment, temporary buildings and things shall be removed 
and the site and work cleared of rubbish and all waste material and delivered up clean and tidy to 
the satisfactions of the Engineer In-charge at the contractor's expense on or before the scheduled 
date of completion. BHEL shall have power to take over from the contractor from time to time such 
section of work as have been completed to the satisfaction of the Engineer In-charge. The 
Engineer Incharge shall certify to the state of the work at the end of the maintenance period where 
applicable. 

         
43. COMPENSATION AS LIQUIDATED DAMAGES FOR DELAY: 

         
If the contractor fails to complete and clear the site on or before the scheduled date of completion 
or does not achieve the progress as set out under the caption "TIME " in clause 6 of these General 
Conditions, he shall without prejudice to any other right or remedy on BHEL on account of such 
breach, be liable to pay as compensation as liquidated damage an amount equal to 0.50 
percentage of the contract sum for every week of extension sought beyond the scheduled date of 
completion as shown in schedule " A " of the contract provided always that the total amount of 
compensation as liquidated damages to be paid under this condition shall not exceed 10% of the 
contract sum. Such amount may be adjusted or setoff against any sum payable to the contractor 
under this or any other contract. In case any penalty is to be levied at any stage during the 
progress of work, reference be made to the clause as mentioned in special condition of tender. 

 
 
44. CANCELLATION OF CONTRACT FOR CORRUPT ACTS: 
         
             The Accepting Officer, whose decision shall be final and conclusive, shall without prejudice to any 

other right or remedy which shall have accrued or shall accrue thereafter, BHEL cancel the 
contract if any of the following cases and the contractor shall be liable to pay to BHEL for any loss 
or damage relating from any such cancellation to the same extent as provided in the case of 
cancellation of defaults. 

         
             If the contractor--- 
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(a) offer to give or agree to give to any person in BHEL  service, any gift or consideration of any 
kind as an inducement or reward for doing or forbearing to do for having done or for borne to do  
any act  in relation to obtaining or execution of this or any other  contract for BHEL service.  

                                          OR 
 
            (b)  enter  into  a contract with BHEL in connection  with  which commission  has  been paid or 

agreed to be paid by him  or  with  his knowledge,  unless  the particulars of any such  
commission  and  the terms of payment thereof have previously been disclosed in writing to the 
Accepting Officer. 

                                          OR 
         

   (c)  obtain a contract with BHEL as a result of ring tendering or by  non-bearing methods or 
competitive tendering without  first  disclosing the fact in writing to the Accepting Officer. 

         
                                          OR 
           (d)  steel or misuse of any property of BHEL either by himself or through his workmen   within his 

knowledge or convince. 
 
45. CANCELLATION OF CONTRACT DUE TO INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUB-

LETTING OF CONTRACT. 
         
             The Accepting Officer, without prejudice to any other right or remedy, which shall have accrued or 

shall accrue thereafter to BHEL, shall cancel the contract in any of the following cases. 
         
             If the contractor -----   
  (a)  being  an  individual or if a firm, or  any  partner  thereof shall at any time to be adjudged bankrupt 

or having a receiving order or  order for administration of his estate made against him or  shall 
take  any proceedings for liquidation or composition under any  Bankruptcy  Act  for  the time 
being enforce or make  any  connivance  or assignment  or makes unauthorized or illegal 
arrangement for  the benefit  of his creditors or propose to do so, or if any  application be  made 
under any bankruptcy and for the time being in force for  the sequestration  of his estate or if a 
trust deed be granted by him  on behalf of his creditors,       

                                          OR 
               
(b) being a company, shall pass a resolution or the court  shall make  an  order for the liquidation of 

its affairs, or a  receiver  or Manager  on  behalf of the debenture holders shall  be  appointed  or 
circumstances shall arise which entitle the court of debenture  holders to appoint a receiver or 
Manager. 

 
                                          OR 
  (c)  assigns,  sublets or attempts to assign, transfer or  sublet any portion of the work without the 

prior written approval of  the Accepting Officer. 
         
             Whenever the Accepting Officer exercises his authority to cancel the contract under this 

condition, he may complete the work by any means at the contractor's risk and expense, provided 
that, in the event of the cost of completion (as certified by Engineer Incharge, which is final and 
conclusive) being less than the contract cost the advantage shall accrue to the BHEL, and that if 
the cost of completion exceeds the money due to the contractor under the contract, the contractor 
shall either pay the excess amount ordered  by the Engineer Incharge or the same shall be 
recovered from the  contractor by other means. 

 
             In case BHEL completes the work under the provisions of this condition, the cost of such 

completion to be taken into account in determining the excess cost to be charged to the 
contractor under this condition shall consist of the cost of materials purchased and/ or labour 
provided by BHEL with an addition of such percentage to cover superintendence and 
establishment charges as may be decided by the DGM / GM, whose decision shall be final and 
conclusive. 
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46. CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR'S  
            DEFAULT:                    

If the contractor— 
  (a)  makes default in commencing the work within  a  reasonable time from the date of handing over of 

the site and continues in that state after a reasonable notice from the Engineer Incharge. 
                               OR 
 
  (b)  in  the opinion of the Engineer Incharge at any time,  whether before  or after the date or extended 

date for completion,  makes  default in proceeding with the work with due diligence and continues 
in that state after reasonable notice from Engineer Incharge. 

                                          OR 
   (c)  Fails to complete the work, without prejudice to any other right or remedy which shall have 

accrued, or shall accrue  thereafter to BHEL contract. 
                                          OR 
  (d)  Fails to comply with any of the terms and conditions of the contract after reasonable notice in 

writing with order properly issued. 
                                          OR 
  (e)  fails  to complete the work , work order, and items  of  work with individual dates for completion 

and clear the site on or  before the date of completion, or if fails to achieve the conditions  of  
contract., the Accepting Officer, may without prejudice to any other right or remedy which shall 
have accrued or shall accrue thereafter or do only such work order or items of work in default 
from the contract at the expense and cost of the contractor. Whenever the Accepting Officer 
exercises his authority to cancel the contract as a whole or in part under this condition, he may 
complete the work as a whole or part to under this contract, the contractor shall either pay the 
excess amount ordered by Engineer Incharge or the same shall be recovered from the contractor 
by other means. 

 
In case of BHEL completes the work or any part thereof under the provisions of this condition, the 
cost of such completion to be taken into account in determining the excess cost to be charged to 
the contractor under this condition, shall consist of the materials purchased and/ or labour 
provided by BHEL with an addition of  
 
such percentage to cover superintendence and establishment charges as may  be  decided  by the 
DGM whose decision shall  be  final  and conclusive. 
 

 In the event of termination of contract for any reason whatsoever, the contractor shall withdraw all 
his employees from the establishment of BHEL. In case contractor decides to terminate services 
of his employees he should settle all terminal dues including retrenchment compensation. 

        
47. TERMINATION OF CONTRACT DUE TO DEATH: 
         

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 
Accepting Officer shall have the option of terminating the contract without compensation to the 
contractor authorized survivors. 

         
48. SPECIAL POWERS OF TERMINATION:          

             If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not require 
the whole or any part of the work, to be carried out, the Engineer Incharge shall give notice in 
writing of the fact to the contractor, who shall have no claim to any payment of compensation or 
otherwise, howsoever on account of any profit or advantage which he might have derived from the 
execution of the work in full but which he did not derive in consequence of the foreclosing of the 
work. 

 
             The contractor shall be paid at contract rates for the full amount of the work executed including 

such additional work i.e., cleaning of site etc. as may be rendered necessary by the said 
foreclosing.  He shall also be allowed a reasonable payment (as decided by the Accepting Officer) 



Name of work:  Alteration & Modification work for Vacuum Pit in SMS, CFFP, BHEL, Haridwar 
NIT No. : PMG/13-14/24, dated: 14.03.2014 
––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––– 

 
 ……………………………………....                                        …………….. 
 Signature & Name of Contractor                                   Date  

 
 
 

Accounts Officer Issuing Officer Opening Officer 
 
 

for any expenses sustained on account of labour and material collected but which could not be 
utilized on the work  as verified by the Engineer Incharge but the contractor shall not have  any 
claim  for compensation on account of any alterations having  been made  in the original 
specifications, drawings, designs and  instructions involving and curtailment of the work as 
originally contemplated. 

         
 49.  FAIR WAGE: 
             Refer clause 20 of General terms and conditions of Contract 
         
50.  Site Clearance: 

The contractor shall clear/clean the site after completion of work before submitting the payment of 
final bill. 
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C H A P T E R   -  IV 
 

V A L U A T I O N    A N D    P A Y M E N T 
         
 51. RECORDS AND MEASUREMENTS: 
         
             All items having a financial value shall be entered in the BHEL Measurement book so that a 

complete record is obtained on all work performed under the contract. 
         
             Measurement shall be carried out as per unit mentioned in the bill of quantity (price-bid). 
         
  The measurements shall be taken jointly by any person or persons duly authorized on the part of 

the BHEL and the contractor. 
 
             The Engineer Incharge shall give reasonable notice in writing to the contractor of appointments 

for measurements. 
         

The contractor shall without extra charge, provide assistance with appliance and other things 
necessary for measurements. 

  
The contractor shall bear all the cost of measurement of his work. 

         
             Measurements shall be entered in the BHEL measurement book and signed and dated by both 

parties each day on the site on completion of measurement. If the contractor objects to any of the 
measurement recorded on behalf of BHEL in the Measurement Book or against the item or items 
objected to, and such note shall be signed and dated by both parties engaged in taking the 
measurements. 

         
             If as a result of such objection it becomes necessary to remeasure the work wholly or in part, the 

expense of such measurement shall be borne by the party requiring the measurement to be 
retaken provided that net error found by this re-measurement amount to less than 5 % (five 
percent) of the value as recorded by the first measurement.  

         
If the contractor’s representative fails to attend when required, the Engineer-in-Charge shall have 
power to proceed by himself to take measurements, and in that case these measurements shall be 
accepted by the contractor as final. 

         
            The contractor shall once in every month, submit to the Engineer with a copy to the concerned 

Engineer Incharge details of his claims for the work done by him upto and including the previous 
month which are not covered by his contract agreement in any of the following respects: - 

 
     (a)   Deviation from the item and specification provided in the  contract documents. 
     (b)   Extra items / new items of the work. 
     (c)   Quantities in excess of those provided in the contract agreement. 
     (d)   Items in respect of which rates have not been settled, in  addition  furnish a clear certificate to the 

effect that the claims  submitted  by him as aforesaid cover all his claims and that no further 
claims shall be  raised  by him  in respect of the work done upto and including the period  under 
report :- 
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52. VALUATION OF DEVIATION: 

 
 

  Rates for deviated items or new items of work will be fixed as follows. 
         
 (1) For any items of the work required to be carried out after the contract has been awarded and 

which is not covered by contractor schedule but is covered by CPWD Schedule in force, the rates 
payable for such a fresh item will be derived from CPWD Schedule by the method of proportion as 
follows. 

         
   (a) In the same proportion to the rate in CPWD Schedule of rates as the tendered rate, for the 

nearest analogous item of work in contractor schedule bears to the rates for that particular 
analogous item of work in CPWD Schedule of rates. 

  If a single appropriate analogous item of work is not available in both schedules (contractor 
& CPWD Schedule) then the method of proportion will be applied to the nearest analogous 
group of items available. 

   
In both the schedules referred to and for which orders are placed on the contractor i.e. in the 
same proportion as the total tendered cost of that particular group of items (the sum of the 
production of the tendered rates and the quantities for which orders are placed) bears to the 
total cost of the same items and quantities at the CPWD Schedule of rates. 

 
   (b) If even an appropriate analogous group of items or items are not available in contractors 

schedule and CPWD Schedule, then the method of proportion will be applied to all these 
items of the whole work, which are available in both the schedule and for which orders have 
been placed on the contractor i.e. in the same proportion as the cost of all these of work (the 
sum of the products of the tendered rates and the quantities for which the orders placed 
bears to the total cost of the same items and quantities at the CPWD rates). 

 
 (2) If any work not covered by any of the foregoing is ordered on the contractor, the basis of payment 

shall be decided by the Accepting Officer whose decision shall be final and conclusive and 
binding on the parties. 

 
             The selection of analogous items or analogous group of items referred to above shall be done by 

the Engineer Incharge, where the rates for deviated items or new items of work can be derived by 
the selection of different analogous items or analogous group of items the lowest of the all such 
derived rates shall be taken as the correct rate. 

  
             In case of the contractor for which the Dy. Manager/ Sr. Manager/ DGM is the Accepting Officer, all 

disputes regarding the settlement of rates of deviated or new items of work shall be referred to the 
DGM/ GM whose decision shall be final and conclusive. 

 
53. VARIATION OF PRICE (MATERIALS) CONSEQUENTION TO AN ACT OF LEGISLATURE: 
         

   No escalation in cost will be permitted under any circumstances. 
 

 
 54. ADVANCE ON ACCOUNT: 
         

   No payment shall be made for work estimated to cost less than Rupee Twenty Thousand till and 
after the certificate of completion given by the competent authority. 

 
   In the case of work, estimated to cost, more than Rupees Twenty Thousand, the contractor may at 

intervals of not less than one month or as otherwise provided for in the contract documents, 
counting from the date in which order to commence work is given by Engineer Incharge submit 
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claims on BHEL forms for payment of advances on account of work done and of materials 
delivered in connection with the contract. 

         
   The contractor shall be paid in respect of such claims to the extent approved and passed by the 

Sr. Engineer subject to a maximum of 90% of the value of the work actually executed on site, 
provided the work has been executed to the satisfaction of the Engineer Incharge. The certificate 
of the Engineer Incharge, regarding such approval and passing of the same payable, shall be final 
and conclusive against the contractor. After the full amount of security deposit is made up 
through the 10% deduction from "On Account" bill, 100% payment of all subsequent bills may be 
made to the contractor.  

          
   The contractor may also be paid during the progress of the work 75% of the value of any materials 

which are in the opinion of the Engineer-in-charge is in accordance with the contract and are 
actually required for incorporation in the work and which have reasonably been brought to the site 
in connection with and are adequately stored and/ or protected against damage from weather or 
other cause, but which have not at the time of payment of the advance been incorporated in the 
work. Payment of such advances, however, shall be purely at the discretion of the Engineer 
Incharge provided always that payment shall not be made under the periodical certificates in 
respect of perishable materials like, lime, cement, timber, sand, stone aggregates etc.  

         
   Any sum from the contractor on account of Tools and Plant, Stores, or any other items provided 

by BHEL shall be deducted from the respective advances. 
         
   The Engineer Incharge shall from time to time certify the sums payable to the contractor after 

retaining the reserves. Any certificate in relation to work done or materials delivered may be 
modified or corrected by any subsequent certificate or by the final certificate and no certificate of 
the Engineer Incharge supporting any advance payment shall be conclusive evidence that any 
work or materials to which it relates are in accordance with the contract. 

  
All such intermediate payments shall be regarded as advance against the final payment only and 
shall not be considered as an admission of the due performance of the contract or any part 
thereof in any respect of the accruing of any claim whatsoever, such intermediate payment shall 
not conclude, determine or affect in any way the powers of the Engineer Incharge as to the final 
settlement and adjustment of the accounts or otherwise or in any way vary or affect the Contract. 

  
55.  FINAL BILLS: 
         
             As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, 

the contractor shall forward a certified final account on BHEL forms in duplicate. It shall be 
accompanied with all abstracts, vouchers etc. in support thereof and shall be prepared, in the 
manner prescribed by the Engineer Incharge. No claims will be entertained after the receipt of the 
final bills. 

 
             The contractor shall be entitled to be paid the final sum less the value of payments already made 

on account subject to certification to the final bill by the Sr. Engineer. No charge shall be allowed 
to the contractor on account of the preparation of the final bills. 

 
 
 56.  PAYMENTS OF BILLS: 
         
             The payment of final bill will be made only after successful proving. All payments to be made to 

the contractor under this contract shall be through Electronic transfer (E-Mode) within a 
reasonable time after the certification by the Engineer Incharge.  

  
 57. RECOVERY FROM THE CONTRACTOR: 
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             Whenever under the contract any sum of money shall be recoverable from or payable to the 
contractor, the same may be deducted from any sum then due or which at any time thereafter may 
become due to the contractor under the contract or under any other contract with BHEL or from 
his security deposit, or he shall pay the claim on demand. 

         
 58. POST TECHNICAL AUDIT OF WORK & BILLS: 
     

BHEL reserves the right to carry out a post payment audit and technical examination of the work 
and bill including all supporting vouchers, abstracts etc. and to enforce recovery of any sums 
becoming due as a result thereof in the manner provided into the proceedings sub-paragraph 
provided, however, that no such recovery shall be enforced after three years of passing the final 
bills. 
 

59. REFUND OF SECURITY DEPOSIT: 
         
  After expiration of the maintenance period, provided always that the contractor shall first have 

been paid final bill and have rendered a "No Demand" certificate, the security deposit mentioned 
in condition 16 above shall be refunded to the contractor as follows: 50% shall be released 
alongwith the final bill and balance 50% shall be released after satisfactory completion of the 
maintenance period of the work duly verified by Site Incharge. The maintenance period of work is 
six months from the date of actual completion of work. 

 
60. ARBITRATION: 
         
             All disputes between the parties to the contract arising out of or relating to the contractor other 

than those for which the decision of the Engineer Incharge / Accepting Officer or any other person 
is by the contract expressed to be final and conclusive, shall after written notice by either party to 
the contract, the other party be referred to the sole arbitration of DGM/Sr. Manager or any other 
officer of BHEL in his sole discretion unless the parties otherwise agree, such reference shall not 
take place until after  the  completion, alleged completion or abandonment of the work or the 
determination  of  the contract. The venue of arbitration proceedings will be at Hardwar. The 
arbitrator shall have the power to extend, from time to time, the time for making his award with the 
consent of the parties. The award of the Arbitrator shall be final, conclusive and binding on both 
the parties to the contract. Any matter arising out of or in connection with the agreement shall be 
under jurisdiction of Hardwar court. 

 
The Administrative Head of HEEP/ CFFP Unit of BHEL, Hardwar, shall appoint the Arbitrator. No 
person other than a person so appointed shall act as Arbitrator.  

 
61.      IMPLEMENTATION OF PROVISION OF THE APPRENTICE ACT: 
 

Contractor shall comply with the provisions of Apprentice Act-1961, and the Rules and Orders 
issued thereunder from time to time. If he fails to do so his failure will be a breach of the contract 
and the Accepting Authority may, in his discretion cancel the contract. The contractor shall also 
be liable for any pecuniary liability arising on account of any violation by him of the provision of 
the Act.  

 
62.      SAFETY AND SECURITY: 
 

a. The contractor shall ensure proper safety of all the workmen, materials, plant and belonging to 
him or to BHEL or to others, working at or near the site. The contractor shall also be responsible 
for provision of all safety notices and safety equipment required both by the relevant legislation 
and the Engineer-in-charge as he may deem necessary. 

 
b. The contractor shall adopt adequate safety measures and use of protective clothing by all the 

workmen at site whether engaged or not in actual of work or supervision thereof. The contractor 
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shall ensure that the workmen on site, use safety belt, gloves, helmets, masks etc. as are 
necessary for their safety. 
 

c. The contractor shall be responsible for safety arrangements of all equipment used in connection 
with the execution of the work and shall ensure employment of only trained person to operate the 
equipment.  Only tested equipment, tools, wires, ropes etc. shall be used and shall periodically be 
tested to the satisfaction of the BHEL.  All test certificates shall be made available to the BHEL at 
site as and when required. 
 

d. The contractor shall ensure provision and maintenance of lights, guards, fencing with gates and 
watching when and where necessary or required by the BHEL or by any one duly constituted 
authority for the protection of the work and / or for the safety and convenience of the public or 
others. 

 
e. The contractor shall take adequate safety precautions for prevention of accidents at site. The 

contractor shall also ensure that their employees / workmen comply with the statutory safety rules 
and regulations as and also those laid down by BHEL from time to time. 
 

f. The contractor shall provide at his cost necessary watch and ward force as may be approved by 
the BHEL to ensure security and safety of all buildings, structures, equipments and materials 
under their custody at the site of work. 

 
g. The contractor shall abide by all security regulations at site by the BHEL from time to time. The 

contractor shall provide identify badges to their personnel and workmen, which must be properly 
displayed by them at site. 
 

h. In order to facilitate issue of exit gate permits by the BHEL for materials and equipments either 
during execution or the maintenance period, the CONTRACTOR shall submit to the BHEL list of 
construction  / erection equipment etc. and / or other materials that shall be taken by them inside 
the site from time to time. Such movement of materials, equipment, tools, tackles etc. shall be 
subject to certification by the Engineer Incharge. 

 
i. The contractor and his personnel / workmen shall be subject to security check by BHEL's own 

security force or Central Industrial Security Force if engaged by the BHEL for the overall 
protection of the project. 
 

j. The contractor shall not allow any visitors on the works except with the written permission of the 
BHEL. 

     
k. From the commencement to the completion of work, the contractor shall take full responsibility for 

the care of the work, constructional plant and equipment and all temporary works and in case any 
damage or loss shall happen to the work, constructional plant and equipment or to plant 
temporary work from any cause whatsoever, the contractor shall at his own cost replace or repair 
and make good the same. 

 
l. The contractor will notify well in advance to the Engineer-in-charge of his intention to bring to site 

any container filled with liquid or gaseous fuel explosive or petroleum substance or such 
chemicals, which may involve hazards. The Engineer-in-charge shall have the right to prescribe 
the conditions under which such containers are to be stored, handled and used during the 
performance of the works and the contractor shall strictly adhere to and comply with such 
instructions. The Engineer-in-charge shall have to right at his sole discretion to inspect any such 
container or such construction plant / equipment, for which material in the container is required to 
be used and if in his opinion, its use is not safe, he may forbid its use. No claim due to such 
prohibition shall be entertained by BHEL nor shall BHEL entertain any claim of the contractor 
towards additional safety provisions/ conditions to be provided for/ constructed as per Engineer 
Incharge instructions compliance to statutory in respect of such conditions will be the sole 
responsibility of the contractor.  
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m. Further any such decision of the Engineer Incharge shall not in any way absolve the contractor of 

his responsibilities for safety provisions and in case, use of such a container or entry thereof into 
the site area is forbidden by Engineer Incharge without any cost implications to BHEL or 
extension of work schedule. 

 
n. Where it is necessary to provide and/ or store petroleum products or petroleum mixtures and 

explosive, the contractor shall be responsible for carrying out such provision and / or storage in 
accordance with the rules and regulations laid down in Petroleum Act 1934, Explosives Act 1948 
and Petroleum and Calcium Carbide Manual published by the Chief Inspector of Explosives of 
India. All such storage shall have prior approval of the Engineer-in-charge. In case, any approval 
is necessary from the Chief Inspector (Explosives) or other statutory authorities, the contractor 
shall be responsible for obtaining the same.  

 
o. All equipment used in construction & erection by the contractor shall meet Indian/ International 

Standards and where such standards do not exists, contractor shall ensure these to be absolutely 
safe. All equipment shall be strictly operated and maintained by the contractor in accordance with 
manufacturer’s operation manual and safety instructions and as per guide lines/ rules of BHEL in 
this regard.  

 
p. Periodical examination and all tests for all lifting/ hoisting equipment and tackles shall be carried 

out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity Rules 1910 
and associated Law/ Rules in force from time to time. A register of such examinations and tests 
shall be promptly produced as and when desired by Engineer-in-charge or Safety Officer.  

 
q. Contractor shall provide suitable safety equipment of prescribed standard to all employees and 

workmen according to the need at his own cost as may be directed by Engineer-in-charge who will 
also have the right to examine these safety equipments to determine their suitability, reliability, 
acceptability and adoptability.  

 
r. The contractor shall provide safe working conditions to all workmen and employees at the site 

including safe means of access, railings, stairs, ladders,  
 

s. Scaffolding, safety belts etc. the scaffoldings shall be erected under the control and supervision 
of an experienced and competent person.  
The contractor shall not interfere with or disturb electric fuses, wiring and other electrical 
equipment belonging to BHEL or other contractors under any circumstances whatsoever, unless 
specially permitted in writing by BHEL to handle such fuses, wiring or electrical equipment. 

 
Before the contractor connects any electrical appliances to any plug or socket belonging to the 
other contractor or BHEL, he shall:  
i) Satisfy the Engineer-in-charge that the appliance is in good working condition.  
ii) Inform the Engineer-in-charge of the maximum current rating voltage and phases of the 

appliances.  
iii) Obtain permission of the Engineer-in-charge detailing the sockets to which h the appliances 

may be connected.  
 
The Engineer-in-charge will not grant permission to connect until he is satisfied that:  
i) The appliance is in good condition and is fitted with a suitable plug. 
ii) The appliance is fitted with suitable cable having two earth conductors, one of which shall be 

an earthed metal sheet surrounding the cores. 
iii) No electrical cable in use by the contractor will be disturbed without prior permission. No 

weight of any description will be imposed on any cable and no ladder or similar equipment will 
rest against or attached to it. 

iv) No repair work shall be carried out on any live equipment, the equipment must be declared 
safe by the Engineer-in-charge and a permit to work shall be issued by Engineer-in-charge 
before any repair work is carried out by the contractor. While working on electric lines/ 
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equipment whether alive or dead suitable type and sufficient quantity of tools will have to be 
provided by contractor to electricians/ workmen/ officers. 

 
t. The contractor shall employ necessary number of qualified full time electricians/ electrical 

supervisors to maintain his temporary electrical installations.   
 
u. In case any accident occurs during the construction/ erection or other associated activities 

undertaken by the contractor thereby causing any minor or major or fatal injury to his employees 
due to reason whatsoever, it shall be the responsibility of the contractor to promptly inform the 
same to BHEL Engineer-Incharge in prescribed from. The contractor will be responsible for all 
pecuniary liability if any under such circumstances.  

 
v. The Engineer-Incharge and Safety Officer shall have the right at his sole discretion to stop the 

work, if in his opinion, the work is being carried out in such a way that it may cause accidents and 
endanger the safety of the person and/ or property and/ or equipments. In such cases, the 
contractor shall also be informed in writing about the nature of hazards and possible injury/ 
accident and he shall remove the shortcomings promptly. The contractor after stopping the 
specific work can, if felt necessary, appeal against the order of stoppage of work to the respective 
General Manager within 3 days of such stoppage of work and decision of GM in this respect shall 
be conclusive and binding on the contractor.  

 
w. Notwithstanding anything contrary to this, in the event of his workmen, the contractor shall be 

required to fill Injury Report and submit to the Shop Manager/ Engineer Incharge of BHEL 
immediately and ensure due compliance of Workmen Compensation Act 1923 and Rules made 
thereunder. 

 
 
x. The contractor shall not be entitled to any damages/ compensation for stoppage of work due to 

safety reasons as provided above and the period of such stoppage of work will not necessarily be 
taken as an extension of time for completion of work and will not be the ground for waiver of levy 
of liquidated damages.  

 
y. The contractor shall follow and comply with all BHEL safety rules, relevant provision of applicable 

law pertaining to the safety of workmen, plant and  
 

equipment as may be prescribed from time to time without any demur protest or contest or 
reservation. In case of any unconformity between statutory requirement and BHEL Safety Rules 
referred above, the later shall be binding on the contractor unless the statutory provisions are 
more stringent.  

 
z. If the contractor fails in providing safe working environment as per the statutory requirements and 

/ or BHEL Safety Rules or continue to work even after being instructed to stop the work by 
Engineer-in-charge or Safety Officer as provided above, the contractor shall promptly pay to 
BHEL, on demand, compensation at the rate of Rs. 500/- per day or part thereof till instructions are 
complied with and so certified by Engineer-in-charge / Safety Officer. However, in case of accident 
taking place causing death/ injury to any individual the statutory provisions shall apply in addition 
to compensation mentioned in this para; and the contractor will be solely liable on account of this.  
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63.                                                               SCHEDULE- A 
 
LIST OF WORKS AND PRICES [ Price Bid]  
 
Details and quantities of each item of work shown in the “bill of quantities” attached hereto are only approximate. 
They are given as a guide for the purpose of tendering only and are liable to variation and alteration at the 
discretion of the competent authority. The work under each item as executed shall be measured and priced at the 
corresponding rate quoted by the contractor in the “BILL OF QUANTITIES” attached hereto: 
 
S.No. Description of work        Total amount of work/ supplies        Period of 
                                                                   completion 
              In figures              In words   
 
 

As per BOQ attached. 
                                                         (Rates in Price Bid Only) 
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64.                                                       SCHEDULE- B 

MATERIAL SUPPLIED BY BHEL (Free of cost) 
 

In case of free issue of stores to the contactor, the punitive rate will be 100% more than the rate 
mentioned below. 
 

S. 
No. 

ITEM OF 
STORES 

UNIT RATE Rs. PLACE 
OF ISSUE 

REMARKS 

1.  CEMENT Bag of 
50 kg 

300.00

BHEL 
Stores 

In case of free issue of cement and 
steel the issue rates of steel and 
cement shown here are for the 
purpose of determining the 
punitive rates as  per Clause ‘j’ 

2.  TOR STEEL MT 42,000.00
3.  STRUCTURAL 

STEEL 
MT 45,000.00

 
A. It will be responsibility of the contractor to submit his demand for stores in writing at least Ten days in 

advance of the actual requirement.  
B. Issue of all stores is subject to their availability at the place of issue noted above. The contractor shall not 

be entitled to any claim or compensation for non-supply of stores under any circumstances.  
C. The material will be issued only during working hours. The contractor shall have to transport them to the 

site of work at their own cost as soon as these are issued to them.  
D. Recovery of stores issued to the contractor will be made for the difference in gross quantity issued and 

net measured quantity of finished work. 
E. The materials if issued will be random sizes and length as stocked by BHEL & the cost of all cuttings/ 

conversions & fabrications as well as wastage should be borne by the contractor. 
F. Wastage and off-cuts will be the property of BHEL and the Contractor will be responsible for their removal 

from the site of work from time to time. Wastage materials will not be allowed to accumulate at the site of 
work.  

G. All wastages shall have to be accounted for to the satisfaction of the Engineer Incharge.  
H. Contractor shall from time to time, render proper account of materials issued to him by BHEL. If he fails to 

do so, no further issue of materials will be made to him and shall be held responsible for any delay in 
execution of work, which may accrue, on this account.  

I. All surplus materials which are not returned in good conditions to BHEL Stores as also quantities shall be 
charged for at punitive rates which will be 100% (hundred percent) more than the rates mentioned above. 
The decision of the Engineer Incharge as to the excess of the actual requirement shall be final, conclusive 
and binding on the contractor.  

 
Variations permissible on theoretical quantities of materials issued by BHEL 

S. No             DESCRIPTION PERMISSIBLE VARIATION 
1.  Cement for works with estimated cost put to tender 

not more than Rs. 5.0 Lacs 
3% plus / minus

2.  Cement for works with estimated cost put to tender 
more than Rs. 5.0 Lacs 

2% plus / minus 

3.  Steel reinforcements and structural steel sections for 
each diameter, section and category 

2% plus only & nil on minus 
side 
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65.                                                     SCHEDULE- C 

 
 

ISSUE OF TOOLS & PLANTS TO THE CONTRACTOR 
 
 

S.NO.      PARTICULARS       BHEL CREW      HIRE CHARGES      REMARKS 
     Supplied   Unit / per bag 
 
 
 
 

As per CPWD applicable Delhi Schedule of Rates 
 
 
 
 
 
 
 
a. Machinery shall not be allowed to work overtime without the written approval / permission of Engineer 

Incharge.  
b. All coolies, watchmen etc. required in addition to the BHEL crew mentioned in Column 3 shall be 

arranged for by the Contractor at his own expenses.  
c. The issue of tools and plants is subject to their availability. 
d. The above rates are applicable on per day basis (one day consisting 8.00 Hrs. or part thereof.) 

Utilization of these equipments for 8.00 Hrs. or part thereof will be treated as one day. 
e. These rates are applicable for utilization of equipments in the Factory premises including Township 

only.  
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66.   Format for Work Order /Contract Agreement                    

[ Annexure-A] 
 
                            

BHARAT HEAVY ELECTRICALS LIMITED 
CFFP, RANIPUR, HARDWAR -249403 

Work Order /Agreement 
 

To,    
   M/s------------------------------------------- 
            

Work order / Agreement No.- ……../PMG/14-15/   Dt.---------------------- 
 
Dear Sir (s), 
 
In response to your offer Dt.---------------, we are pleased to accept the same for carrying out the following work as 
per design, drawing & specifications provided in our tender enquiry No. ……..…………………..Dt.--------------------& 
the terms and conditions printed enclosed. 
 
Name of work------------------------------------------------------------------------------------------------------------ 
Allocation of budget--------------------------------------------------------------------------------------------------- 
 
Schedule of Work 
 The above work amounting to Rs.--------------------------------- only will be executed as per rates of 

agreement. 
 Rate for schedule items based on DSR 2002 given BOQ for the work will be _______ % ( above/at 

par/below). Rates for worked out items in BOQ will be _______% (above/at par/below). 
 Stores and T & P will be issued as per provisions of schedules/ terms & conditions attached with the 

tender. 
 The work will be started from date--------------- and will be completed within -----------------month's i.e. by 

Dt. --------------------------. 
 Earnest Money of Rs.------------------ deposited vide ---------------------------------------------------- 
 Balance Security of Rs.----------------deposited vide ---------------------------------------------------- 

 

 You are requested to kindly return the original copy signed at the space provided. 

 Financial Concurrence No. -------------------------------------------------------------Dated---------------------------- 
                                                                                  

 
For and on behalf of BHEL, CFFP, Hardwar 

                                                                                                                                             
 

               BHEL - Executive 
          
I /we agree to execute the above mentioned work as per designs, drawings and specifications given in your tender 
inquiry number as above and on the terms & conditions stipulated overleaf/ enclosed. 
 
 
Name-------------------------------                                              M/s---------------------------------- 
 
Address----------------                                                            --------------------------------------- 
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67.      Format for Work Order /Contract Agreement  
 
                [   Note: To be typed on Non-Judicial Stamp paper of Rs.100/-]  

                                                            [Annexure-B]  
Contract Agreement 

 
This agreement made this day the................ day of  .............(month) 2014 (year) between  Bharat Heavy 
Electricals Limited, CFFP, Hardwar, having  its  registered  office at BHEL House, Siri Fort, New Delhi -110049 
(hereinafter called the First Party) of one part and  M/s 
………………………………………………….………………………………………………………. 
……………….…………………………………………………….. (hereinafter called the contractor)  of second part. 
The contract will commence on ………… (Date) and will remain valid for a period of ……….months till ……… 
(Date). The parties reserve the right to extend the contract on mutually agreed terms and conditions. 
 
Whereas the First party is desirous of executing " ………..………………………………….   
………………………………………………………………………………………………………………. “(Name of work) 
at BHEL, Ranipur, Hardwar, more particularly described in the Schedule including Drawings and Specifications 
mentioned in the tender. 

 
Whereas in pursuance of the said contractor’s tender being accepted, the First Party has decided to give the 
aforesaid work to the said contractor and whereas the said contractor has agreed to execute the said work subject 
to the conditions herein contained in these presents and the works shown upon the said drawing and 
specifications at the approved rates embodied in the Schedule 'A', ‘B’ and bill of quantities attached herewith 
(hereinafter referred as said contract schedule). 
 
And whereas the said contractor has deposited requisite Earnest Money and shall further deposit requisite money 
towards security deposit as per clause 16 of General Conditions of contract and the same will be refunded to the 
contractor in accordance with clause 59 of General Conditions of contract. Now these presents witness that in 
consideration of the said contract schedule as also of agreement of good and faithful service to be rendered and 
performed by the contractor in execution of the said work, subject to the stipulation hereinafter expressed. 
          

        1. That the said contractor will perform the aforesaid work subject to the conditions contained in the General & 
Special conditions of contract and the contract documents attached herewith as also as indicated in the 
contract documents including the said contract schedules, specifications and drawings attached and also 
such other drawings and instructions as may from time-to-time be given by the First Party, and that the said 
contractor shall be deemed to have carefully examined the General & Special  conditions of  contract, 
specifications, schedules, drawings, as aforesaid and related documents, if any, and also to have satisfied 
himself as to the nature & character of  the work to be executed. 

         
2. That at the end of each calendar month or as specified in the contract documents commencing from the date 

when the contractor commences the work, the First Party will pay to the said contractor, during the progress 
of the said work at the approved rates as per Schedule 'A' and bill of quantities attached hereto, a sum as 
determined by the parties in respect of the work executed by the contractor during the month provided that 
10% deduction from each running bill as per clause 16 of the General Condition of Contract attached here 
shall be made till requisite amount of money towards security deposit is deposited. In all other respect as to 
the mode of payment the parties hereto shall be governed by clause 55 of the General condition of Contract 
with effect from the date on which the said contract commences / commenced the work.                

 
3.    That in all cases of compensation for delays and extension of time, the parties here to shall be governed by 

the clause 6,7,43 and 56 respectively of BHEL General Conditions of the contract attached herewith. 
         
4. That whenever under this contract or to any other contract, any sum of money shall be recoverable from or 

payable by the contractor, the sum may be deducted in the manner as set out in clause 56 of the General 
Conditions of contract as aforesaid. 
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5. That all charges on account of Octroi, Terminal or Sales Tax or other Duties on materials obtained for the 
work (excluding materials provided by the First Party) shall be borne by the said contractor. 

         
6. That all orders, notices etc. to be given under the Contract by the First Party shall be in writing, typescript or 

printed and if sent by registered post to the address given in the tender of the contractor, shall be deemed to 
have been served on the date when in the ordinary course they would have been delivered to him.  

         
7 The First Party reserves the right to call for clarifications and interact with the contractor on technical and 

functional aspects of the works at his discretion. However, if any instruction is to be issued to the 
Contractor, the same shall be issued through the Engineer Incharge. 

         
8. That the expenses of completing and stamping the agreement shall be borne by the contractor. 
         
9. That the expression of BHEL wherever occurring means Bharat Heavy Electricals Limited, or Owner 

wherever occurring refer to the First Party, if not mentioned to that effect. 
         
10. In witness whereof, the parties have respectively set their signatures in the presence of: 
 
         
 
 
 
 
         WITNESS 
         
         
         1._________________                          
                                                          
                                                         
         2._________________                               Date.______________ 
         
         

                For and on behalf of 
  M/s Bharat Heavy Electricals Limited 
            CFFP, Ranipur , Hardwar 
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68.  Format for indemnity Bond  
 
 

INDEMNITY BOND 
 

Note: To be typed on Non-Judicial Stamp paper of Rs.100/- 
 
In consideration of the fact that M/s Bharat Heavy Electricals Ltd., Ranipur Hardwar allowed me to dispense from 
taking a policy to protect against risks in respect of fires, Burglary, Earthquake, Tempest Flood & Civil war in 
respect of 
 
------------------------------------------------------------------------------------------------------------------------- 
 
 
Being constructed / executed under the agreement/ work order No. -------------------------------------- 
Dated ------------------ I/We hereby indemnity M/s Bharat Heavy Electricals Ltd. , Ranipur Hardwar against any 
losses that might arise in respect of the said work under the contract agreement mentioned above on account of 
any of the risks mentioned above & this Indemnity Bond will be valid & binding upon me/  us till the said work is 
complete & handed – over satisfactory conditions to M/s Bharat Heavy Electricals Ltd. , Ranipur ( Hardwar) by me/ 
us. 
 
 

                                                                              CONTRACTOR  
                                                 

                                                                                                               ------------------------------------ 
 
                                                                                                              ------------------------------------- 
WITNESS 
---------------------------- 
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69.    TERMS AND CONDITIONS 
 
1.  The work to be carried out under this Work order/ agreement except as otherwise provided  
     includes all Labour, materials, T&P which are required in execution and completion of work 
     in manner provided by BHEL, Hardwar (Herein after called BHEL). 
2.  All charges on account of octroi, terminal of Sales Tax excise and other duties royalty etc, 
     on materials brought at site for execution of work (excluding materials provided by BHEL 
     free or on payment) shall be borne by the contractor. 
3.  Security deposit shall be released as follows: 50% shall be released along with the Final bill 
     and balance 50% shall be released after satisfactory completion of the maintenance period of  
     the work duly verified by Site In-charge and clearing of all dues. The maintenance period of 
     work shall be 6 months in case of routine maintenance works, one year in case of composite  
     building construction works/ capital works and Pest Control works. 
4.  No work under this work shall be assigned or sub- let without the previous written approval  
     of BHEL. 
5.  Contractor shall commence work from----------------------------- and shall complete in all respect 
     By---------------------------------------. 
6.  Sr. Engineer/ Dy. Manager/ Manager In-charge/ DGM shall have the right to reject the material 
     brought at site for incorporation in the work if does not conform to the specifications of           
     sample approved. 
7.  The Contractor shall be responsible for care and safe custody of BHEL’s property like 
      materials, tools and plants etc. entrusted to hum and if necessary arrange insurance at his 
      own expenses. 
8.   Material of any kinds found from excavation on the site shall remain the property of BHEL 
      and shall disposed off as the Sr. Engineer/ Dy. Manager/ Manager In-charge/ DGM may direct. 
9.   The Contractor shall identify BHEL against all claims arising out of his negligence of  
      misconduct in the execution of this Work order/ agreement. 
10. The Contractor shall be responsible to make good and remedy at his own excises any defect  
      which may develop or may be noticed within the maintenance period stipulated in clause 3 
      above. 
11. BHEL shall be entitled to recover any payment made on behalf of the contractor under any  
      law or otherwise. 
12. Engineer/ Sr. Engineer/ Dy. Manager/ Manager In-charge shall have the right to stop the 
      work at any stage or at any time giving the contractor seven day notice in writing and the 
      measurement of the work shall be made by the Engineer/ Sr. Engineer/ Dy. Manager/  
      Manager In- charge or his authorized representative at any time after giving the notice of the 
      time to the contractor. When payment is made to the contractor based on such measurement 
      he shall have no further claim against BHEL. 
13. The general condition of contractor BHEL shall apply to this work order/ agreement to extent, 
      they are not inconsistent with any of the conditions stipulated herein. 
14. If at any time any question dispute of different of materials connected with this work order/ 
      agreement should arise the same shall be referred to the arbitration of a person to be  
      nominated in this behalf by the general Manager. BHEL, Hardwar and the decision of the  
      arbitrator shall be final and binding on the parties subject to aforesaid the arbitration act 1940 
      and the rules there under any statutory modifications thereof for the time being in the force  
      shall be deemed to apply to the arbitration providing under this clause. 
 
 
SIGNATURE OF WITNESS                                                     SIGNATURE OF CONTRACTOR 
 
Name--------------------------------------                                        Name------------------------------------ 
Address------------------------------------                                      Address  -------------------------------- 
----------------------------------------------                                           ------------------------------------------- 
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70. Environmental Conditions/precautions to be followed by the Contractor 
 
Contractor shall ensure that there is no adverse impact on environment due to his/ her activities and services. For 
this the contractor. 
 

1. Shall prevent leakage from water/ air connections provided to him. 
2. Shall ensure that water/ air connections are closed tightly, when not in use. 
3. Switch off lights and other electrical equipments/ appliances, when not use. 
4. Shall segregate wastes generated at site and ensure disposal of different type of wastes in an 

environmentally safe manner as per the direction of engineer In-charge. 
5. Shall not throw any waste material which has resale value or which can be recycled. Such waste shall be 

deposited in BHEL’s disposal store through the department. 
6. Shall not burn or incinerate any waste/ material. 
7. Shall ensure not to cause noise pollution due to his/ her activities & services, as far as reasonably 

practicable. 
8. Paint should not fall on the floor/ land. If it falls, it should be cleaned and wiped immediately with cotton 

jute and put into waste bins provided at the nearest location. All used/ empty paint/ varnish containers 
should be immediately taken away from the  factory. 

9. White wash / color wash residue should be put into waste bins provided at the nearest location and not in 
the drains/ land. 

10. The acid should not fall on the ground while taking it to the toilets. If it falls, it should be diluted with wate 
and cleaned. The contractor should ensure that their labour handles the acid carefully to avoid bodily 
harm. If by accident acid fails on the body, the person concerned should be immediately washed with 
water and then should be taken for the medical aid. 

11. The contractor should ensure that handling and application instructions issued by the manufacturer of 
anti-termite/ rodent/ wood preservation chemicals are carried and followed by their working staff. 

12.  The building rubbish should not be left at site and should be filled in low lying areas specified be Engineer 
I/C. PVC tiles and plastic waste should be put into waste bins provided at the nearest location. 

13. Contractor should ensure that oil does not get spilled on the land while removing the oil from drains. If oil 
gets spilled, it should be cleaned and wiped with cotton jute. This cotton jute should be disposed off  to 
nearest waste bins. 

 
*********************************************** 
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SAFETY RULES 

 
[ These rules should be read in conjunction with the safety and security requirements 
given at S.No. 62 of General conditions of contract ]  
 
 

A. BHEL SAFETY CODE 
 
1. Suitable scaffolds shall be provided for workmen for all work that cannot safety be done from the 

ground, or from solid construction except such short period of work as can be done safety from 
ladder  when a ladder is used a extra mazdoor shall be engaged for holding the ladder and if the 
ladder is used for carrying materials as well suitable footholds and handholds shall be provided on 
the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (1/2 horizontal and 
1 vertical). 

 
2. Scaffolding or staging more than 3.2 meters above the ground or floor swing or suspended from 

an overhead support or erected with stationary support, shall have guard rail properly attached, 
bolted braced and otherwise secured at least 1 meter high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and ends there of with 
only such opening as may be necessary for the delivery of materials such scaffolding or staging 
shall be so fastened as to prevent it from swing from the building or structure. 

 
3. Working platform, gangways and stairways shall be so constructed that they do not sag unduly or 

unequally and it height of a platform or gangway or stairway s more than 3.25 meters above 
ground level or floor level it shall be closely boarded have adequate width and be suitably fenced, 
as described in 2 above. 

 
4. Every opening in floor of a building or in a working platform shall be provided with suitable means 

to prevent fall of persons or materials by providing suitable fencing or railing with a minimum 
height of 1 meter. 

 
5. Safe means of access shall be provided to all working platform and other working places. Every 

ladder shall be securely fixed, no portable single ladder shall be over 9 meters in length. Width 
between side rails in a rung ladder shall in no case be less than 30 cm for ladders up to ad 
including 3 meters in length, For longer ladder this width shall be increased by at least 6 mm  for 
each additional 30 cm of length. Uniform step spacing shall not exceed 30 cm. 

 
Adequate precautions hall be taken to prevent danger from electrical equipment. No materials on 
any of the sites shall be so stacked or placed as to cause danger or inconvenience to any person 
or the public. The contractor shall provide all necessary fending and light to protect public from 
the accident and shall be bound to bear expenses of defense of every suit-action or other 
proceeding at law that may be brought by any person for injury sustained owing to neglect of the 
above precautions and pay any damages and cost which may be awarded in any such suit, action 
or proceeding to any such person or which may with the consent of the contractor be paid to 
compromise any claim by such person. 

 
6. Excavation and Trenching 
 

All trenches 1.5 meters or more in dept, shall at all time be supplied with at least one adder for 
each 30 m length or fraction there of ladder shall be extended from bottom of trench to at least 1 
mete above surface of the ground. Sides of the trench 1.5 meters or more in depth shall be 
stepped back to give suitable stopper securely held by timber bracing so as to avoid the danger of 
sides collapsing excavated materials shall not be placed within 1.5 meters of the edge of trench of 
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half no depth of trench, whichever is more. Cutting shall be from top to bottom under no 
circumstances shall under mining or under- cutting be done. 
 

7. Demolition : 
 

Before any demolition work is commenced and also during the progress of work  
 

a) All roads and open areas adjustment to the work site shall be closed or suitable 
protected. 

b) No electric cable or apparatus which is liable to be a secure of danger over cable or 
apparatus used by the operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to person employed from the risk of 
fire or explosion or flooding no floor, or roof or other part of building shall be so 
overloaded with debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-charge shall 
be available for use of person employed on the site and maintain in a condition suitable for 
immediate use and the contractor shall take adequate steps to ensure proper use of equipment 
by those concerned. 

 
a) Workers employed on mixing asphalaltic materials cement and lime mortar concrete shall 

be provided with protective footwear and protective gloves. 
b) Those engaged in handling any material which is injurious to the eye shall be provided 

with protective goggles. 
c) Those engaged in welding work shall be provided with welder’s protective eye shields. 
d) Stone breaker shall be protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
e) When workers are employed in sewers and manholes which are in use, the contactor 

shall ensure that manhole covers are opened and manholes and ventilator at least for an 
hour before the workers are allowed to get into their manholes so opened shall be 
cordoned off with suitable railing and provide with warning signals or boards to prevent 
accident to public. 

 
i)   No paint containing lead or lead products shall be except in the form of paste or 

readymade paint. 
       ii) Suitable face masks shall be supplied for use by workers when paint applied in the form 
   of spray or surface having lead paint is dry rubbed and scrapped. 
 

iii)  The contactor shall not employ men below the age of 18 and women on the work of 
painting with products containing lead in any form. Whenever men above the age of 18 
are employed on the work of lead painting the following precaution shall be taken. 

 
No paint containing lead or lead products shall be used except in the form of paste of 
readymade paint. 

 
Suitable face masks shall be supplied for use by workers when paint is applied in the form 
of spray or surface having lead paint is dry rubbed and scraped. 

 
Overalls shall be supplied by the contractor to workmen and adequate facilities shall be 
provided to enable working painters to wash during or cessation of work. 

 
9. When work is done near any place where is risk of drawing all necessary equipment shall be 

provided and kept ready for use and all necessary steps taken for prompt reuse of any person in 
danger and adequate provision made for prompt first aid treatment of all injuries likely to be 
sustained during the during the course of the work. 

10. Use of hoisting machine ad tackles including their attachments, anchorage and support shall 
conform to the following: 
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        a) i)  These shall be of good mechanical construction, sound materials and adequate strength 
and free from defects and shall be kept in good working order. 

 
ii) Every rope used in hoisting or lowering materials or as means of suspension shall be   
            of durable quality and adequate strength and free from defects. 

 
b)       Every crane driver of hoisting appliance operator shall be properly qualified and no person under the age of 

21 yrs shall be in charge of any hoisting machine including any scaffolding winch or give signals to 
operator. 

 
c)   In case of every hoisting machine and or every chain, ring, hook, shackle swivel and pull block used in 

hoisting or lowering as means of suspension safe working lead shall be ascertained by adequate means. 
Every hoisting machine and all gear referred to above shall have the safe working load plainly marked 
there on in case of a hoisting machine having a variable safe working load, each safe working load at the 
condition under which it is applicable shall be clearly indicated. No party of any machine or gear referred 
to above in this paragraph shall be loaded by the safe working load except for the purpose of testing. 

 
d)   In case of department machine, safe working load shall be notified by the Engineer-in-charge. As regards 

contractor’s machine the contractor shall notify safe working load of each machine to the engineer-in-
charge whenever they brings it to site of work and get it verified by the Engineer-in-charge. 

 
11. Motors, gearing, transmission electric wiring and other dangerous parts of hoisting appliances shall be  
           provided with efficient, safeguards, hoisting appliances shall be provided with such means as will reduce   
           to the minimum risk of accident descent of load. Adequate precaution shall be taken to reduce to the  
           minimum risk of any part of a suspended load becoming accidentally displaced. When workers are  
           employed on electrical installations which are already energized insulating mats, working apparel such as  
           gloves, sleeves and boots as may be necessary shall be provided. Workers shall not wear any rings, 
           watches, carry keys or other materials which are good conductors of electricity. 
 

 
12. All scaffolds, ladders and other safety devices mentioned or described here in shall be maintained in safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is use. Adequate 
washing facilities shall be provided at or near the places of work. 

 
13.     These safety provision shall be brought to the notice of all concerned b display on a notice board at 

prominent  place at the work spot persons responsible for ensuring compliance with the safety code 
shall be name thereon by the contractor.   

 
14     To ensure effective enforcement of the rules and regulations relating to safety precaution, arrangement 

made by the contractor shall be open to inspection by the Engineer-in-charge or his representation and 
the inspecting officers is defined in the contractor’s Labour Regulations. 

 
           

B. GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITES DURING 
EXECUTION. 

 
The following safety measures should be strictly adhered to during execution of works at sites. 
 
1. Providing the working platform with toe-board and handrail for continuous working at heights. 
2. Providing safety belt and lifeline at all times for men working at heights. 
3. Providing dust or fume respirator in places where dust and fume concentration exists. 
4. Providing ogles and welding screens. 
5. Providing acid and alkali poof rubber gloves for handling acids, alkali and chemicals, which are 

corrosive. 
6. Providing rubber gloves for working on electrical works. 
7. Ensuring proper lashing f the components while being transported in vehicles. 
8. The vehicles must have side supports or have body to support the materials conveyed. 
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9. The materials should not be allowed to extend or overflow the sides of vehicles. 
10.  Materials should not be allowed to overhang from the rear edge of the body of the vehicle 
11.  Driver of the vehicle must possess license. 
12. Vehicle must not be overloaded prescribed limits. 
13. Red flags and lights for parts projecting from the body of the vehicle must be provided. 
14. The speed restrictions within the factory must be strictly adhered to. 
15. The gas cylinders must always be handled on trolleys or kept tied down not in use. They should 

never be rolled as Roller for conveying. 
16. Cylinders should not used without regulators. 
17. All excavations may be barricaded and red belts/lamps must be provided. 
18. All electrical connections must be properly earthed. 
19. No work should be taken up for execution inside shop floor, with out obtaining necessary work 

permit. 
20. Providing helmet for high level work. 
21. The contractor should maintain a register regarding the driver license particulars. 
22. All personnel protective equipments (PPE) conform to standard specification as per the details 

given in the code of conduct. 
 

(i) Safety helmets confirming to IS-2925:1984 
(ii) Safety Belts confirming to IS-3521:1983 
(iii) Safety Shoes confirming IS-1989:1978 
(iv) Eye and face protection devices confirming to IS-8520:1977 & IS-8940:1978 
(v) Hand and body protective devices confirming to IS-2573:1975 

                                         IS-6994:1973 
                 IS-8807:1978 
                 IS-8519:1977 

Contractor including the subcontractors, agents and labors engaged on work are required to 
scrupulously adhere to the safety regulations, safety precautions and measures. Any violation 
thereof will invite punitive action being taken against them. Also contractors with frequent 
violations of safety regulations will not entrusted with further work in this organization. 
  
General: 
All tools, tackles, lifting appliances, material handling equipment’s scaffolds, cradles, safety nets, 
ladders, and equipment etc., used by the contactor shall be of safe design and construction. 
These shall be tested and certificate of fitness obtained, before putting them to use and from time 
to time as instructed by authorized BHEL official who shall have the right to ban the use of any 
item. 
 

 
C. SAFETY PRECAUTION TO BE OBSERVED WHILE TRANSPORATING MATERIALS 

 
I.        Vehicle 
 

1. Vehicle carrying materials should have proper registration documents which must be 
produced on demand by our security staff. 

2.   The light on right side i.e. over the driver’s cabin shall be in working condition. 
3.   Both the head light as well as park lamps must be in working condition. 

 
II. Movement of Vehicle  

 
1. The vehicle should not travel at more than 20 KMPH in our premises. 
2. The driver of the vehicle must possess heavy duty license and produce on demand by 

the Security Staff. 
3. Vehicles carrying inflammable liquids in the tanks containers should have grinding chain 

or the tank container should be coated with insulating material s to avoid static electricity. 
4. In road junction, speed breaker and Railway crossing the speed should be lowered and 

vehicles should proceed cautiously. 
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5. The driving should be “keep to the left” at all places. 
6. The vehicles should not park on the road which could obstruct the vehicular traffic. 
7. No person other than driver should be allowed to sit or stand on the price mover or 

trailer. 
8. The vehicle should pass only through the approved routs. Short cuts should be 

forbidden. 
9. There must be a safe distance behind another moving truck. 

10.  The driver should avoid making quick starts, jerk stop or quick turns at excessive speed.  
III       Shipping 

  
1. Strong side supports should be provided on both sides of the trailer. The side supports should be 

fixed in such a way that it cannot be removed even temporarily. 
2. Adequate packing must be given for easy slinging operations. The packing materials should be 

good enough to withstand the load. 
3. The stacking of loads on the truck should be evenly placed. The load should not be heaped 

together or dumped over the chassis. 
4. The load on the truck should not be beyond its standard capacity. The carrying capacity must be 

clearly marked on the trailers also. 
5. The loaded materials should be fastened tightly with “WIRE ROPE”. Manila rope or coir rope should 

not at all be used. There must be side packing such as gunny or rubber tyre between the sharp 
edges of the job and wire rope in order to avoid cut in the wire rope. 

6. There must be minimum two fastening and it should be more in case of lengthier loads. 
7. The wire rope should be in sound condition i.e. there should not be links knots or bristles etc. 
8. The wire rope ends should be clamped with ‘U clamps. 
9. The loose pieces should be bundled before loading on the truck. 
10. There must be red flags or red lamps for the lengthy loads which extend beyond chassis. 
11. The materials should not be stacked too high to avoid hitting against live electric lines. 
12. The load should not be overhanging more than 0.9 meters from the end of body 
13. While transporting the scraps, there must be wire net cover to prevent falling of Scrap. 

 
        IV  General 

 
The vehicles should not move directly inside the production building in case the materials are to be 
unloaded there. But the vehicles should be parked outside the building and the driver should 
ascertain the passage as well as the unloading points, with the help of the shop offices. This will 
avoid the congestion of blocking of traffic in the gangway. 

 
***************************** 
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TECHNO-COMMERCIAL BOQ 
 

OFFICE OF GM (PRODUCTION & PMG)  
CFFP ,B.H.E.L. RANIPUR HARDWAR 

Name of work: Alteration & Modification work for Vacuum Pit in 
SMS, CFFP, BHEL, Haridwar 

Date of opening: 
18.04.2014 

BOQ Value:                              Rs. 13.47 Lac   
NIT NO.PMG/13-14/24, 
dated 14.03.2014 

Earnest Money: Rs. 40,000/-  Time of comp.08 months
              Tender Cost Rs.  1000 /- 

BILL OF QUANTITY  
Sl.No DESCRIPTION OF ITEMS   QTY. UNIT RATE AMOUNT 

      

(A) Schedule item(Based on DSR 2002) 
  
1 
  

Demolishing R.C.C. work manually/ by mechanical means including stacking of steel 
bars and disposal of unserviceable material within 50 meters lead  

( S.I.No. 15.3, P- 167)  50 Cum 353.20 17660.00 
2 Extra for cutting reinforcement bars in R.C.C. or R.B. work (payment shall be made on 

the cross sectional area of R.C.C. or R.B. work 
 (SI No. 15.5, P- 167) 50 Sqm 122.25 6112.50 
3 
  

Earth work in excavation over areas (exceeding 30 cm in depth. 1.5m in width as well 
as 10 sqm on plan) including disposal of excavated earth, lead upto 50m and lift upto 
1.5m; disposed earth to be levelled and neatly dressed.  All kinds of soil. 

( S.I. NO. 2.6.1, P- 68) 100 Cum 91.50 9150.00 
4 
  

 Extra for every additional lift of 1.5 m or part thereof in. ( in excavation as well as 
filling) 

(S.No. 2.27.1, P-72) 50 Cum 12.45 622.50 
5 
  

Filling available excavated earth (excluding rock) in trenches plinth sides of 
foundations  etc.  in  layers  not exceeding 20 cm in depth consolidating each 
deposited layers by ramming &  watering  lead  upto 50 m and lift upto 1.5 m 

(SI No. 2.26, P- 72) 50 Cum 30.25 1512.50 
6 
  Carriage of material by mechanical transport including loading, unloading and stacking.

(a) Earth up to 1 KM 
(S.l. No. 1.1.1A (ii), P- 62) 400 Cum 34.77 13908.00 

 
  

(b) Lime, moorum, building rubbish material up to 1 KM 

(S.l. No. 1.1.1A (i), P- 62) 80 Cum 27.82 2225.60 
      
7 Centering and shuttering including strutting, propping etc. and removal of form for: 



Name of work:  Alteration & Modification work for Vacuum Pit in SMS, CFFP, BHEL, Haridwar 
NIT No. : PMG/13-14/24, dated: 14.03.2014 
––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––– 

 
 ……………………………………....                                        …………….. 
 Signature & Name of Contractor                                   Date  

 
 
 

Accounts Officer Issuing Officer Opening Officer 
 
 

  
  
  
  
  
  

(a) Foundations, footings, bases of columns etc. for mass concrete. 

(S.l. No. 5.14.1, P- 80)  80 Sqm 61.10 4888.00 
(b)Wall (any thickness) including attached pilasters, buttresses, plinth and string 
courses etc. 
(S.l. No. 5.14.2, P- 80)  50 Sqm 106.40 5320.00 
(c) Well staining 
( S.I. NO. 5.14.12, P- 80)  350 Sqm 204.95 71732.50 

8 
  
  

Brick work with F.P.S. bricks of class designation 75 in foundation and plinth in 
:Cement mortar 1:6 ( 1 cement : 6 coarse sand)  (Brick will be supplied by Contractor) 
(S.l. No. 6.1.14, P- 85,6.1.14, P- 
262)     

 10 
Cum 

1206.32 12063.20 

Code no:- 367 P-8 x1.1 x 1.01      
9 
  

Providing & laying in position cement concrete of specified grade excluding the cost of 
centering & shuttering. All work up to plinth level. (Cement will be supplied free of cost 
at B.H.E.L Store).  1:4:8 (1cement :4 coarse sand :8 graded stone aggregate 40mm 
nominal size) 
(S.I.No.4.5.8,P-75 - 4.5.8,P-254) 20 Cum 920.06 18401.20 

 (Code No. 0367, P-8 x1.1 x 1.01)     
10 
  
  

Providing and laying in position machine batched, machine mixed and machine 
vibrated design mix cement concrete of specified grade for reinforced cement concrete 
structural elements, excluding the cost of centering, shuttering, finishing and 
reinforcement, including Admixtures in recommended proportions.(as per IS 9103) to 
accelerate, retard setting of concrete improve workability without impairing strength 
and durability as per direction of Engineer-in-charge-M-20 grade reinforcement cement 
concrete.  
(a)All work up to plinth level 
(Sl. No. 5.42.1, P- 84 - 5.42.1, P 
261) 

 55 
Cum 1192.19 65570.45 

(Code No. 0367, P-8 x1.1 x 1.01) 
 
  
  
  

(b)Walls, columns, pillars, posts and struts 
(Sl. No. 5.42.2.1, P- 84 - 5.42.2.1 
P 261) 170 Cum 1319.54 224321.80 
(Code No. 0367, P-8 x1.1 x 1.01) 

11 
  
  

  

Reinforcement for RCC work including straightening, cutting, bending, binding and 
placing in position complete. Hot rolled deformed bars (Steel will be supplied free of 
cost at BHEL Central plant store) (Binding  wire to be arranged by the contractor). 

(S.I. No. 5.29.3,4,7 P-82,83) 
Code No. 1005, P- 27 x 1.1 x 1.01 120 Qtl. 379.62 45554.40 

     
 
     

                                             (A)Total  (For schedule item):  Rs. 499042.65
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(B) Worked Out Items:
12 Fabrication with structural steel sections for making cutting edge for well , well kerb , 

anchor plates , all kind of frame works , built-up sections, grills , ladders , railings etc. 
required for well foundation and associated works, including carriage of structural steel 
from BHEL store to site, including all cutting, welding (continuous welding wherever 
required and as directed), including all tests on material and fabrication as required as 
per approved drawing. Every precaution to be taken against rusting of  section by 
applying one primer coat of red lead paint conforming to IS: 102 or Zinc chromate paint  
conforming to IS:104. Steel will be provided by BHEL free of cost.   

  5000 Kg 7.90 39500.00 
13 
  
  
  
  
  
  
  

Sinking of  RCC well,  of 7.7 m external diameter,   in all types of soils  below spring 
level including  supply, erection and working of all tools & plants required, including  
loading and unloading of weight ,  including bailing and pumping out water with 
machinery or otherwise as required, including excavation  of earth and taking out the 
earth to ground level. The well staining will have anchor plates. Fabrication of anchor 
plates etc will be paid under a separate item. The depth of the well will be measured 
from the bottom of the pit. 
0 to 3.00 m 3.00 Rm 59130 177390 
3.00 to 6.00 m  3.00 Rm 88388 265164 
6.00 to 9.00 m 3.00 Rm 122000 366000 

                                        (B) Total  (For Worked out item): Rs 848054.00 
 
                                      Total Value as per BOQ (A+B) =  Rs  1347096.70  

 
 

FOR SCHEDULE ITEMS (A) 
 
I/ We hereby quote following percentage rates against  the items rates given  in the BOQ for 
the above work. 
Quoted percentage in Words :   xxxxxxxxxxxxxxxxxxxxxx   *( above/ below/ at par ) 
Quoted percentage in Figures : xxxxxxxxxxxxxxxxxxxxxx   *(above/ below/ at par) 
*Tick the relevant option & strike out others 
The quoted rates should be exclusive of service tax but inclusive of all other taxes & duties.  

 

FOR WORKEDOUT ITEMS (B) 
 
 

I/ We hereby quote following percentage rates against  the items rates given  in the BOQ for 
the above work. 
Quoted percentage in Words :   xxxxxxxxxxxxxxxxxxxxxx   *( above/ below/ at par ) 
Quoted percentage in Figures : xxxxxxxxxxxxxxxxxxxxxx   *(above/ below/ at par) 
*Tick the relevant option & strike out others 
The quoted rates should be exclusive of service tax but inclusive of all other taxes & duties.  

 
 

Note : Do not quote your rates here  
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AUTHORIZATION LETTER 
FOR E - PAYMENT /ELECTRONIC FUNDS TRANSFER (EFT)/RTGS 

(PLEASE FILL UP THE FORM IN CAPITAL LETTERS ONLY) 
 
 

TYPE OF REQEUST  CREATE CHANGE  

BHEL Vendor / Supplier Code

Company's Name 
 
Address 

City 

Pin code 

State 

Contact Person (s) 

FAX No. 

E-Mail ID. 

1. BANK NAME 

2. BANK ADDRESS 

3. BANK TELEPHONE No.

4. BANK ACCOUNT No.

5. ACCOUNT TYPE 

6. BANK's BRANCH CODE

7. BANK SWIFT CODE 
              (Applicable to EFT Only) 
8. ENCLOSE BLANK 
               CANCELLED CHEQUE 

Declaration :  
1. I as representative/ Owner of the above named company, hereby 
authorize BHEL, CFFP, Ranipur, Hardwar to electronically make payments 
to the designated bank account, I hereby certify that the particulars given 
above are true, complete and correct. 

 
2. If the transaction is delayed or not effected at all for reasons of incomplete 
or incorrect information, I would not hold BHEL/ transferring Bank 
responsible. 

 
3. This authority remains in full force until BHEL, CFFP, Ranipur; Hardwar 
receives & acknowledges written notification requesting a change or 
cancellation. 

 
4. I have read the contents of the covering letter and agree to discharge the 
responsibility expected of me as a participant under E-payment/EFT/RTGS. 

 
 
DATE ;  
 
 
AUTHORISED SIGNATORY  
 
 
 
COMPANY SEAL                                                                         VERIFICATION BY BANK  
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PRICE BID 

 
[PLACE THE PRICE BID IN A SEPARATE ENVELOPE AND MARK IT AS 

PRICE BID] 
 

 
OFFICE OF GM (PRODUCTION & PMG)  
CFFP ,B.H.E.L. RANIPUR HARDWAR 

Name of work: Alteration & Modification work for Vacuum Pit in 
SMS, CFFP, BHEL, Haridwar 

Date of opening: 
18.04.2014 

BOQ Value:                              Rs. 13.47 Lac   
NIT NO.PMG/13-14/24, 
dated 14.03.2014 

Earnest Money: Rs. 40,000/-  Time of comp.08 months
              Tender Cost Rs.  1000 /- 

BILL OF QUANTITY  
Sl.No DESCRIPTION OF ITEMS   QTY. UNIT RATE AMOUNT 

      

(A) Schedule item(Based on DSR 2002) 
  
1 
  

Demolishing R.C.C. work manually/ by mechanical means including stacking of steel 
bars and disposal of unserviceable material within 50 meters lead  

( S.I.No. 15.3, P- 167)  50 Cum 353.20 17660.00 
2 Extra for cutting reinforcement bars in R.C.C. or R.B. work (payment shall be made on 

the cross sectional area of R.C.C. or R.B. work 
 (SI No. 15.5, P- 167) 50 Sqm 122.25 6112.50 
3 
  

Earth work in excavation over areas (exceeding 30 cm in depth. 1.5m in width as well 
as 10 sqm on plan) including disposal of excavated earth, lead upto 50m and lift upto 
1.5m; disposed earth to be levelled and neatly dressed.  All kinds of soil. 

( S.I. NO. 2.6.1, P- 68) 100 Cum 91.50 9150.00 
4 
  

 Extra for every additional lift of 1.5 m or part thereof in. ( in excavation as well as 
filling) 

(S.No. 2.27.1, P-72) 50 Cum 12.45 622.50 
5 
  

Filling available excavated earth (excluding rock) in trenches plinth sides of 
foundations  etc.  in  layers  not exceeding 20 cm in depth consolidating each 
deposited layers by ramming &  watering  lead  upto 50 m and lift upto 1.5 m 

(SI No. 2.26, P- 72) 50 Cum 30.25 1512.50 
6 
  Carriage of material by mechanical transport including loading, unloading and stacking.

(a) Earth up to 1 KM 
(S.l. No. 1.1.1A (ii), P- 62) 400 Cum 34.77 13908.00 

 (b) Lime, moorum, building rubbish material up to 1 KM 
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  (S.l. No. 1.1.1A (i), P- 62) 80 Cum 27.82 2225.60 
      
7 
  
  
  
  
  
  

Centering and shuttering including strutting, propping etc. and removal of form for: 

(a) Foundations, footings, bases of columns etc. for mass concrete. 
(S.l. No. 5.14.1, P- 80)  80 Sqm 61.10 4888.00 
(b)Wall (any thickness) including attached pilasters, buttresses, plinth and string 
courses etc. 
(S.l. No. 5.14.2, P- 80)  50 Sqm 106.40 5320.00 
(c) Well staining 
( S.I. NO. 5.14.12, P- 80)  350 Sqm 204.95 71732.50 

8 
  
  

Brick work with F.P.S. bricks of class designation 75 in foundation and plinth in 
:Cement mortar 1:6 ( 1 cement : 6 coarse sand)  (Brick will be supplied by Contractor) 
(S.l. No. 6.1.14, P- 85,6.1.14, P- 
262)     

 10 
Cum 

1206.32 12063.20 

Code no:- 367 P-8 x1.1 x 1.01      
9 
  

Providing & laying in position cement concrete of specified grade excluding the cost of 
centering & shuttering. All work up to plinth level. (Cement will be supplied free of cost 
at B.H.E.L Store).  1:4:8 (1cement :4 coarse sand :8 graded stone aggregate 40mm 
nominal size) 
(S.I.No.4.5.8,P-75 - 4.5.8,P-254) 20 Cum 920.06 18401.20 

 (Code No. 0367, P-8 x1.1 x 1.01)     
10 
  
  

Providing and laying in position machine batched, machine mixed and machine 
vibrated design mix cement concrete of specified grade for reinforced cement concrete 
structural elements, excluding the cost of centring, shuttering, finishing and 
reinforcement, including Admixtures in recommended proportions.(as per IS 9103) to 
accelerate, retard setting of concrete improve workability without impairing strength 
and durability as per direction of Engineer-in-charge-M-20 grade reinforcement cement 
concrete.  
(a)All work up to plinth level 
(Sl. No. 5.42.1, P- 84 - 5.42.1, P 
261) 

 55 
Cum 1192.19 65570.45 

(Code No. 0367, P-8 x1.1 x 1.01) 
 
  
  
  

(b)Walls, columns, pillars, posts and struts 
(Sl. No. 5.42.2.1, P- 84 - 5.42.2.1 
P 261) 170 Cum 1319.54 224321.80 
(Code No. 0367, P-8 x1.1 x 1.01) 

11 
  
  

  

Reinforcement for RCC work including straightening, cutting, bending, binding and 
placing in position complete. Hot rolled deformed bars (Steel will be supplied free of 
cost at BHEL Central plant store) (Binding  wire to be arranged by the contractor). 

(S.I. No. 5.29.3,4,7 P-82,83) 
Code No. 1005, P- 27 x 1.1 x 1.01 120 Qtl. 379.62 45554.40 
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                                             (A)Total  (For schedule item):  Rs. 499042.65
  

(B) Worked Out Items: 
12. Fabrication with structural steel sections for making cutting edge for well , well kerb , 

anchor plates , all kind of frame works , built-up sections, grills , ladders , railings etc. 
required for well foundation and associated works, including carriage of structural steel 
from BHEL store to site, including all cutting, welding (continuous welding wherever 
required and as directed), including all tests on material and fabrication as required as 
per approved drawing. Every precaution to be taken against rusting of  section by 
applying one primer coat of red lead paint conforming to IS: 102 or Zinc chromate paint  
conforming to IS:104. Steel will be provided by BHEL free of cost.   

  5000 Kg 7.90 39500.00 
13. 

  
  
  
  
  
  
  

Sinking of  RCC well,  of 7.7 m external diameter,   in all types of soils  below spring 
level including  supply, erection and working of all tools & plants required, including  
loading and unloading of weight ,  including bailing and pumping out water with 
machinery or otherwise as required, including excavation  of earth and taking out the 
earth to ground level. The well staining will have anchor plates. Fabrication of anchor 
plates etc will be paid under a separate item. The depth of the well will be measured 
from the bottom of the pit. 

0 to 3.00 m 3.00 Rm 59130 177390 
3.00 to 6.00 m  3.00 Rm 88388 265164 
6.00 to 9.00 m 3.00 Rm 122000 366000 

                                        (B) Total  (For Worked out item): Rs 848054.00 
 
                                      Total Value as per BOQ (A+B) =  Rs  1347096.70  

 
 

FOR SCHEDULE ITEMS (A) 
 

I/ We hereby quote following percentage rates against  the items rates given  in the BOQ for 
the above work. 
Quoted percentage in Words :   -----------------------------------------------   *( above/ below/ at par)
Quoted percentage in Figures : ------------------------------------------------   *(above/ below/ at par)

*Tick the relevant option & strike out others 
The quoted rates should be exclusive of service tax but inclusive of all other taxes & duties.  

 
 
 
 



Name of work:  Alteration & Modification work for Vacuum Pit in SMS, CFFP, BHEL, Haridwar 
NIT No. : PMG/13-14/24, dated: 14.03.2014 
––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––––– 

 
 ……………………………………....                                        …………….. 
 Signature & Name of Contractor                                   Date  

 
 
 

Accounts Officer Issuing Officer Opening Officer 
 
 

 
FOR WORKEDOUT ITEMS (B) 

 
I/ We hereby quote following percentage rates  against  the items rates given  in the BOQ for 
the above work. 
Quoted percentage in Words :   -----------------------------------------------   *( above/ below/ at par)
Quoted percentage in Figures : ------------------------------------------------   *(above/ below/ at par)

*Tick the relevant option & strike out others 
The quoted rates should be exclusive of service tax but inclusive of all other taxes & duties.  

 
 
 

Note : Quote your rates here  
 


