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                      IMPORTANT NOTE 
 

PURCHASER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND ENSURE 
COMPLETION OF ALL PAGES OF TENDER DOCUMENT AND REPORT ANY 
DISCREPANCY TIMELY FOR CORRECTIVE ACTION, IF ANY, TO THE ISSUING 
AUTHORITY BEFORE THE BIDS ARE SUBMITTED. ORIGINAL COPY OF TENDER 
DOCUMENT COMPLETE IN ALL RESPECTS MUST BE SUBMITTED BACK AS PART 
OF THE BID WITHOUT WHICH THE SAME IS LIABLE TO BE REJECTED BY BHEL. 
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   M/S----------------------------------------------------------- 
 

----------------------------------------------------------- 
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----------------------------------------------------------- 
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Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northren Region, 

Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  NOIDA – 201 301(INDIA) 

                Phone: 0091-0120-2515476 / 2515464 / 2515479 
                        Fax      091-0120-2515464 / 2515467                 

Email: sku@bhelpsnr.co.in / pshiv@bhelpsnr.co.in 

TENDER NOTICE 
 
Sealed tenders are invited from the contractors fulfilling qualifying requirements for the work of  
“Unloading, Verification, stacking, Shifting etc. of plant and other materials of Boiler, TG, 
Electrical and Associated Auxiliaries  at 2X500 MW ANPARA-D TPS, ANPARA, UTTAR 
PRADESH”. 

 
TENDER NO. BHEL: NR(SCT): ANPD:TPT:597 

     
QUALIFYING  REQUIREMENTS: 

                       
1.0 Tenderers who wish to participate should have carried out, during last seven  years; 

   1.1 One single work of similar nature in power plant / industrial unit of around Rs. 170   
lacs .  

‘OR’ 
1.2 Two works of similar nature in power plant / industrial unit of around Rs. 105 lacs 

each.  
 ‘OR’ 

1.3 Three works of similar nature in power plant / industrial unit of around Rs. 85 lacs 
each. 

                                                                           ‘OR’ 
        2.0 “Should be executing works of similar nature, as covered in this tender  ‘OR’ Should 

have executed works of similar nature, as covered in this tender during last  seven  
years, against direct  BHEL’s order for a  195 MW Unit or above rating.”                             

                                                                          ‘AND’                  
3.0  Tenderer should also have an average annual turnover of minimum of Rs.135 Lacs 

(Rupees One Hundred Thirty Five Lacs only) during preceding three years (2005-06, 
2006-07  & 2007-08). Tenderer shall submit audited balance sheet in support of  
above.  

 
          NOTES:   

 
(i)    The Tender Documents comprise of following; 

(a) General Conditions of Contract(GCC), Special Conditions of   Contract(SCC), 
Tender Notice, Project Synopsis, etc. 

(b)  Rate Schedule  
            

(ii) Tender Documents with complete details are hosted on BHEL’s web page 
www.bhel.com. Bidder(s) intending to participate may download the tender document 
from the web site. Bidder(s) downloading the tender documents from the web site, shall 
remit Rs.1000/- (Rupees One thousand only) in the form of  crossed demand draft (non-
refundable), in favour of BHEL, NOIDA along with their offer 
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(iii) Bidder(s) can also  purchase hard copy of tender documents  from  this  office. Tender 
documents (non transferable) will be issued on all working days between 09.30 Hrs. to 
12.30 Hrs within the sale period i.e upto  28.01.2009 on payment of Rs.1,000/- (non-
refundable) either in cash or by crossed demand draft in favour of BHEL, NOIDA.  
Request for issue of tender document should clearly indicate Tender No. and  work. 

 
(iv) Tenders must be submitted to the undersigned in Room No. 104 latest by 15:00 Hrs. on 

29.01.2009.  Technical bids shall be opened at 15.30 Hrs. on 29.01.2009. Tenders 
received after the due date & time shall be liable to be summarily rejected. 

 
(v) Earnest Money Deposit (EMD): Refundable, Non-interest bearing EMD of Rs 2,00,000/- 

shall be deposited by Account Payee Pay Order ‘OR’ Demand Draft in favour of  “ Bharat 
Heavy Electricals Limited” payable at Delhi/NOIDA . Those bidders who have already 
deposited ‘ One Time ’EMD’ of Rs. 2,00,000/- with BHEL, PSNR, NOIDA need not submit 
EMD with the present tender. 

 
(vi) Tenders not accompanied with Full Earnest Money Deposit, as indicated above, will not 

be considered. 
 
(vii) All corrigenda, addenda, amendments and clarifications to this Tender will be hosted in 

this web page and not in the newspaper. Bidders shall keep themselves updated with all 
such amendments. 

 
(viii) BHEL reserves the right to accept or reject any or all tenders without assigning any 

reason whatsoever. 
 

(ix) BHEL takes no responsibility for any delay/loss of documents or correspondences sent by 
courier/post. 

 
(x) Bids, once submitted, shall not be returned.  
 

(xi) BHEL reserves the right to go for a Reverse Auction instead of Opening the 
submitted sealed bid, which will be decided after technical evaluation.  As such, the 
bidders should submit their best prices in the ‘Sealed Price Bid’.  However, bidders   
are required to confirm their acceptance of “General terms and conditions” 
governing RA specifically in their technical bid. The “General terms and conditions” 
governing RA are given in the SCC of the NIT.  Bidders are also required to furnish 
following details in their techno-commercial bid, for this purpose (RA). 

   Authorization of representative who will participate in the on line Reverse Auction 
Process; 

1.  Name and Designation of official 
2. Postal Address (Complete) 
3. Telephone Nos. (Land line & Mobile both) 
4. FAX No. 
5. E-mail address 
6. Name of Place/State/Country, wherefrom he will participate in the RA 

 
(xii) Unsolicited rebate/discount shall not be accepted after bid opening. 
 

(xiii) Purchase Preference will be given to CPSUs as per Govt. Guidelines. 
 

 
DGM/SCP 
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ISO 9001-2000, ISO 
14001 and OHSAS 

18001 certified 
company 

SubContract and 
Purchase Deptt. 

 

 
Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northren Region, 

Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  NOIDA – 201 301 (INDIA) 

    Phone: 0091-0120-2515476 / 2515464 / 2515479 
    Fax      091-0120-2515464 / 2515467   
    Email: sku@bhelpsnr.co.in / pshiv@bhelpsnr.co.in 

 
 

DOMESTIC NOTICE INVITING TENDER 
    
 
    LAST DATE OF SALE                   : 28.01.2009 
    DUE DATE OF SUBMISSION        : 29.01.2009 (15:00 Hrs.)  
    DATE OF OPENING                      : 29.01.2009 (15:30 Hrs.) 
 

 
 

NIT NO. / NAME OF WORK 

    
TENDER NO. BHEL: NR(SCT): ANPD:TPT:597 

 
Sealed tenders are invited from the contractors fulfilling qualifying requirements for the 
work of  “Unloading, Verification, stacking, Shifting etc. of plant and other 
materials of Boiler, TG, Electrical and Associated Auxiliaries  at 2X500 MW 
ANPARA-D TPS, ANPARA, UTTAR PRADESH”. 

   
 
NOTES:- 
 
1. Purchase Preference will be given to CPSU as per Govt. Guidelines. 
2. Please visit our website at www.bhel.com for complete details of the tender.   
 

 
    

 
 

DGM/SCP 
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Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northren Region, 

Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 

  
 
PROCEDURE FOR SUBMISSION OF SEALED TENDERS: 
 
The tenderers must  submit their tenders as required in two parts  in separate 
sealed covers prominently superscribed as Part-I Technical bid and Part-II 
,Price bid also indicating on each of the cover tender specification no., date and 
time as mentioned in tender notice. 
 
TECHNICAL BID (COVER-I) 
 
Except Price bid Part-II, complete set of tender document consisting of General 
conditions of Contract, “Technical specification & Special terms and condition” ( 
Part-I)   issued by BHEL shall be enclosed in Part I Technical Bid only. All 
schedules, data sheets and details called for in the specification shall also be 
submitted along with technical bid. All details / Data / Schedules including offer letter 
duly signed and stamped are to be submitted in duplicate. 
 
PRICE BID (COVER-II) 
 
Tenderers may please note that price bid is to be submitted only in original copy 
of Tender i.e. Price bid (Part-II) issued by BHEL and no duplicate copy of same is 
required. 
 
These Two separate covers i.e. cover I & II shall together be enclosed in a third 
envelope (Cover-III) and this sealed cover shall be superscribed with tender 
specification No., due date, time and submitted to officer inviting tender as indicated 
in tender notice on or before due date as indicated. 
 

 

 

 

 

 

 

 

 



TENDER NO. BHEL:NR(SCT): ANPD:TPT:597 
 

8 

PROJECT SYNOPSIS 

 

1. Name of the Owner     :     Uttar Pradesh Rajya Vidyut Utpadan Nigam 

Ltd 

2. Address                     :   ANPARA-D TPS   

              District SONEBHADRA ,  UP 

3. Installed capacity       :   New project 

4. New Installation         :  2 x 500 MW 

5. Nearest Railway station  :    Anpara  - 5 km 

                  Renukoot   -- 50  km 

                  Varanasi -  200 km 

6. Nearest City                :    Renukoot  -- 50  km 

7. Nearest Airport            :     Varanasi -  200 km 

8. Maximum Tempreture  :     48  Deg C 

9. Minimum tempreture   :      Appx   2  Deg C  
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SECTION- I 
         
                            GENERAL INSTRUCTIONS TO TENDERERS 
                 
1 This  tender  specification  as  a  whole, furnishing all the details and other 

documents  as  required  in  the  following  pages,  shall  be  duly signed and sent in 
a sealed cover (IN  DUPLICATE) super-scribing the name of work  as  given  in  
the tender notice.  

 
2 The tender  shall  be addressed to :  OFFICER INVITING TENDER  AS   

INDICATED IN THE TENDER NOTICE.   
 
3.  Tenders submitted by post shall be sent as "REGISTERED/ SPEED/ 

COURIER POST "  and shall be posted with due allowance  for any postal 
delay.  The tenders  received  after  the  due  date   and  time  of opening  are  
liable  to  be  rejected.  Offers received by Telegram/telex/ Fax/ E-mail/ Internet 
may be considered as per terms of NIT. 

 
4     Tenders  shall be opened at the time and date as specified in   the tender notice in 

the presence of such of those  tenderers  or their authorised representatives who 
may be present.  

 
5    The tenderers shall closely peruse all  the  clauses, specifications and drawings 

indicated in the Tender Documents   before quoting.  Should the tenderer have 
any doubt about the meaning of any portion of the Tender Specifications  or  find 
discrepancies  /  omission in the Drawings or the tender documents issued are  
incomplete or shall require clarification  on  any of the technical aspect, scope of 
work etc., he shall atonce contact  the  authority  inviting  the  tender for 
clarification before the submission of the tender.  

 
6 Before tendering, the  tenderers are advised to inspect the  site of work and the 

environments and be acquainted with the actual working  and  other  prevalent 
conditions, facilities available, position of material and labour.  No claim will be  
entertained later on grounds of lack of knowledge.  

 
7    Tenderer must fill up all the schedules and furnish all the required information as 

per the instructions given in various  sections of the tender specification.  Each 
and every page of the Tender Specification must be SIGNED,  STAMPED AND 
SUBMITTED ALONG WITH THE OFFER by the Tenderer in token  of 
complete acceptance thereof.  The information furnished shall  be complete by 
itself.     

 
8   The tenderer shall quote the rates in English Language and international numerals.  

These  rates  shall  be entered  in figures as  well as in words. In case of difference 
in rates  between words and figures THE  LESSER OF  THE  TWO  will  be  
treated as valid rate.  For the purpose of tender, the metric system of units shall be 
used.    
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9    All entries in the tender shall either be typed or be written in ink.  Erasure and 
over writings are not permitted and may render such  tenders  liable  to  summary  
rejection.  All  cancellations  and  insertions  shall be duly attested by the tenderer.  

 
10  QUALIFICATIONS OF TENDERERS :   Only tenderers who have previous 

experience in  the  work  of  this   nature   and   description  detailed  in this  
tender specification are expected to quote for this  work.  Offers from  tenderers  
who  do  not  have  proven  and  established experience in the field are not likely 
to be considered.    

 
11     DATA TO BE ENCLOSED :  Full information shall be given by the tenderer in 

respect of  the following. Non submission of these information may  lead  to 
rejection of the offer.   

 
11.1  FINANCIAL STATUS :  Financial viability as per proforma enclosed at 

ANNEXURE-`A'                 
 
11.2  INCOME TAX CERTIFICATES : A Certificate of Income tax clearance  from  

the  appropriate  authority  in the forms prescribed therefor duly indicating  annual 
turnover.  These certificates shall be valid  for  one  year from the date  of  issue 
or for the period prescribed  therein for all tenders submitted during the period.  

 
11.3    PREVIOUS EXPERIENCE :  A statement giving particulars (duly supported by 

documentary  evidence)  of  the  various  service rendered in progress for  each 
similar works by the tenderer indicating the particulars  and value of each work, 
the site location, the duration, date  of completion etc.,  strictly  as  per  proforma  
enclosed  at  ANNEXURE-B.   

 
11.4   ORGANISATION CHART :  The  organisation pattern that are totally available 

with him  and that will be employed by the tenderer for  this  work  in the form of 
monthwise and categorywise deployment plan duly  indicating the number of 
Engineers, Supervisors, skilled and unskilled workers etc., as  per  proforma  
enclosed  at   ANNEXURE-`C'.  

 
11.5  An attested copy of the Power of Attorney, in case the tender  is signed by an 

individual other than  the  sole  Proprietor,  shall also be attached.   
 
11.6    IN CASE  OF  AN  INDIVIDUAL :   His  full name, experience,  address and 

nature of business.  
      OR 
       
            IN CASE OF PARTNERSHIP FIRMS :  The names of all the partners   with 

addresses  and  their  experience.  A  copy  of the   partnership deed/ instrument of 
Partnership duly certified by a Notary Public shall be enclosed.    

      OR 
 
            IN CASE  OF  COMPANIES  :   Date and  place of registration including date 

of commencement certificate in case of  public companies  and  the  nature  of  
business  carried  or by the Company.  Certified copies  of  memorandum  and  
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Articles  of  Association are  also  to be furnished.  Also indicate names,  
addresses and experience of the Directors.  

 
11.7    A  list   of   tools   and  tackles  (including  cranes, tractor-trailers,   winches,  

Derricks,  welding  sets  etc., wherever applicable) that the tenderer is  having and  
those  that will be deployed on this job as per proforma enclosed at  
ANNEXURE-`D'.    

 
11.8    Analysis  of unit rate quoted  as per proforma enclosed at ANNEXURE-`E'. 
   
11.9     Declaration sheet as per proforma enclosed at ANNEXURE-`F'.    
 
11.10   In addition to the above, the particulars required elsewhere in tender documents. 
 
11.11   Checklist and schedule of general particulars duly filled in, signed and stamped as 

per ANNEXURE-`G'.    
 
NOTE :  In terms of clauses 11.1 to 11.11 above, all the data required to be enclosed with 

the tender need to be  furnished  neatly  typed,  signed  and stamped in the given 
formats only  (in the form of separate sheets ) failing  which  the  tender may  be 
considered as incomplete and is liable for rejection. Documentary proofs 
wherever necessary also need  to  be  enclosed.    

 
12      EARNEST MONEY DEPOSIT :  Every  tender must be accompanied by the 

prescribed amount of  Earnest  Money  Deposit in any one of the following forms.  
 
NOTE : Bank Guarantee, Cheques,  Currency  Notes,  Money  Orders or Postal  Orders 

will not be accepted.         
 
12.1    Cash( As permissible under Income Tax Act) :  The amount should be remitted 

by  the  party  to  the Cashier  of Bharat Heavy Electricals Limited and cash 
receipt   issued by him shall be enclosed alongwith the tender.   

 
12.2  Pay Order or Demand Draft in favour of Bharat Heavy  Electricals Limited, Noida.    
 
12.3   Tenders  received without Earnest Money in full in the manner  prescribed above 

will not be considered.         
 
12.4   The Earnest Money Deposit of the successful tenderer will be retained towards part 

of Security Deposit.  
 
12.5   In the case of unsuccessful tenderers, the Earnest Money will  be refunded   

normally within fifteen days of acceptance of award of work by the successful 
tenderer.   

12.6   BHEL  reserves  the  right  of  forfeiture  of  Earnest Money deposit in case the 
successful tenderer,       

 
(a).  After  opening of Tender, revokes his tender  within the validity period or  

increases   his  earlier quoted rates.    
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(b)    Does not commence the work within the period as per LOI/Contract. In 
case the LOI/Contract is silent in this regard then within 15 days after award 
of contract.   

 
12.7  EMD shall not carry any interest. 
 
12.8  Tenderers, who so ever desires,  may  deposit  one  time  Earnest  Money Deposit  

of Rs.  2,00,000/- in cash( As permissible under Income Tax Act ) /DD/pay order 
only with the cashier of  BHEL.  Tenderers who furnish one time EMD as above, 
will not  be  required  to  furnish EMD time and again alongwith their tenders  
submitted to BHEL/ PSNR.   However  they  will  be  required  to  indicate the  
cash  receipt No.  and date of one time EMD in all  their tenders. 

        
13 AUTHORISATION AND ATTESTATION : Tenders shall be signed by persons 

duly authorised / empowered to do so.  Certified copies of such  authority and  
relevant  documents shall be submitted alongwith the tenders.                 

 
14    VALIDITY OF OFFER :   THE OFFER SHALL BE KEPT OPEN FOR  

ACCEPTANCE  FOR  A  MINIMUM   PERIOD OF SIX MONTHS FROM THE 
DATE OF OPENING OF TENDERS.  In case Bharat Heavy Electricals Limited 
calls for negotiations, such negotiations shall not amount to  cancellation  or  
withdrawal of the original offer which shall  be  binding on   the tenderers.    

 
15    EXECUTION OF CONTRACT :The successful tenderer's responsibility under 

this  contract commences  from  the date of issue of the Letter of Intent by Bharat 
Heavy Electricals Limited. The successful tenderer shall  be  required to execute 
an agreement in the prescribed form as per ANNEXURE-`I' with the BHEL  
within  a  reasonable  time  after  the  acceptance  of  his tender and in any case  
before submitting the first bill for payment.       

 
16    SECURITY DEPOSIT :  Upon  acceptance  of  tender,  the  successful  tenderer 

must deposit the required amount of security  deposit  within the time  specified  
in  the  Letter  of Intent for satisfactory  completion of work.    

 
16.1    The total amount of Security Deposit shall be  as  follows  :  
 

(a)   In case of work costing upto 10 lakhs :  10% of the  contract   value. 
 

(b). In case  of  work  costing above Rs 10 lakhs  and upto Rs 50 lakhs :  1 Lakh + 
7.5 % of the amount exceeding Rs. 10 Lakhs.     

 
           (c). In case  of work costing more than Rs 50 lakhs : 4 Lakhs +  5 % of the amount   

exceeding Rs. 50 Lakhs.  
 
16.2   The Security Deposit will be deposited within  15  days  from  the  date  of  issue  

of Letter of Intent but before start of  work in any one of the following forms :-                  
 

(a). The  total  Security  Deposit  as  indicated in the Letter of Intent in cash ( As 
permissible under Income Tax Act).  



TENDER NO. BHEL:NR(SCT): ANPD:TPT:597 
 

13 

 
(b) Pay Order, Demand Draft in favour of BHEL. 

 
c)  Local cheques of scheduled banks, subject to realization. 

 
d) Securities available from Post Offices such as National Savings Certificates,  

Kisan Vikas     Patras etc.  
       (Certificates should be held in the  name of Contractor furnishing the security  

and duly pledged in  favour of BHEL and discharged on the back). 
 

e) Bank Guarantee from  Scheduled Banks /  Public Financial Institutions as 
defined in the Companies Act The Bank Guarantee format should have the 
approval of BHEL.  

 
f) Fixed Deposit Receipt issued by  Scheduled Banks /  Public Financial 

Institutions  as defined in the Companies Act . The FDR should be in the 
name of the contractor,  A/C BHEL, duly discharged on the back.  

 
g) Security deposit can also be recovered at the rate of 10% from the running 

bills. However in such cases at least 50% of the Security Deposit should be 
collected before start of the work and the balance 50% may be recovered from 
the running bills.                                                                                                                       

 
h) EMD of the successful tenderer  shall be converted and adjusted against the 

security deposit. 
 
16.3 The security deposit shall not carry any interest. 
 
NOTE:  Acceptance of Security Deposit against Sl. No. (d) and (f) above will be subject 

to hypothecation or endorsement on the documents in favour of BHEL. However, 
BHEL will not be liable or responsible in any manner for the collection of interest 
or renewal of the documents or in any other matter connected therewith.  

 
16.4 Security deposit shall not be refunded to the contractor except in accordance 

with the terms of the contract. 
 
16.5 The validity of the Bank Guarantee furnished towards Security Deposit  under  (e)  

above  shall  be  upto the period of  completion of work  as stipulated in the Letter 
of Intent + 1 month and  the  same  will  be  kept  valid by proper renewal till the  
satisfactory completion of the Guarantee Period.   

 
16.6   If  the  value of the work done  at  any time exceeds the  accepted agreement  

value,  the  Security  Deposit  shall  be correspondingly enhanced and the  extra  
Security Deposit shall be immediately deposited by the Contractor or  recovered  
from payments due to him.     

 
16.7   Failure to deposit the Security Deposit within the stipulated  time, may lead to 

forfeiture of  Earnest  Money  Deposit  and   Cancellation of the award of work.  
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16.8  If  any part of Security Deposit of the Contractor is held in  the form of approved 
securities, it shall be kept transferred  in the name of Bharat Heavy Electricals 
Limited,  in  such  a   manner  that the same can be realised fully without referring 
to the Contractor.  BHEL shall not  be responsible for any   depreciation  in  the  
value  of the Security while in BHEL's  custody or for any loss of interest thereon.     

 
16.9  BHEL reserves the right of forfeiture of Security Deposit  in addition  to  other  

claims and penalties in the event of the contractor's  failure  to  fulfil  any of the  
contractual  obligations or in the event of termination of contract as per terms and 
conditions of contract.  BHEL reserves the right to  set off the Security Deposit, 
against any claims of any other   contracts with BHEL.  

 
16.10  RETURN OF SECURITY DEPOSIT :  If the contractor fully performs and 

completes  the  work  in all  respects to the entire satisfaction of BHEL and 
presents an absolute "No Demand Certificate" in  the  prescribed  form  and  
returns  properties belonging to BHEL taken, borrowed or  hired by him for 
carrying out the said works, half the amount of Security Deposit will be released 
to the contractor  after deducting all costs, expenses and other amounts that are to  
be paid to BHEL under this or other  contracts  entered  into with the Contractor. 
It may be noted that in no case the  Security Deposit shall be refunded / released 
prior to passing  of final bill.   Balance  half  of  the  amount  of  Security Deposit  
will  be released only after the Guarantee Period is  over.   

 
 NOTE : All the BGs are to be submitted as per  BHEL/PSNR performa. 
 
17     No  interest  shall  be  payable  by  BHEL  on  Earnest Money Deposit, Security  

Deposit  or  on  any  moneys  due  to  the   contractor.   
 
18     REJECTION OF TENDER AND OTHER CONDITIONS :     
 
18.1   The  acceptance  of Tender will rest with BHEL which does not  bind itself to 

accept the lowest tender  or  any  tender  and   reserves  to  itself  full  rights  for 
the following without   assigning any reasons whatsoever.  

 
  (a)  To reject any or all of the tenders.          
 

(b) To split up the work amongst two or more Tenderers.  
 

 ( c) To award the work in part. 
 

  (d) In either of the contingencies stated in (b)  and  (c)  above  to  modify the 
time for completion suitably.  

 
18.2  Conditional and un-witnessed tenders, tenders containing absurd or  unworkable  

rates  and amounts, tenders which are   incomplete or otherwise considered 
defective and tenders not in accordance with the tender conditions, specifications,  
etc., are liable to be rejected.   

 
18.3  If a tenderer  expires  after the submission of his tender or after the acceptance of  

his  tender,  BHEL may at its discretion, cancel such tender.  If a partner of a firm 
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expires after the  submission  of  the tender or after the acceptance of the tender, 
BHEL may cancel  such tender  at  its  discretion unless the firm retains its 
character.  

 
18.4  BHEL will not be bound by any Power of  Attorney granted  by  the  tenderer  or  

by  changes in the composition of the firm made subsequent to the execution of 
the contract. BHEL may,  however,  recognise  such Power of Attorney and 
changes after  obtaining proper legal  advice,  the  cost  of  which will  be 
chargeable to the contractor concerned.  

 
18.5  If  the  tenderer deliberately gives wrong information in his  tender, BHEL 

reserves the right to reject such  tender at  any stage or to cancel the contract, if 
awarded and forfeit the Earnest Money/ Security Deposit/ any other moneys due.  

 
18.6  Canvassing  in  any  form  in connection with the tender is strictly  prohibited  and  

the  tenders  submitted  by  the  contractor  who  resorts  to  canvassing  are  liable 
to be rejected.    

 
18.7  Should a tenderer or contractor or in the case of a firm or Company of 

contractors/ one or more of  its  Partners/  share holders /  Directors  have a 
relation or relations employed in BHEL, the authority inviting tender shall be 
informed to  the   fact  alongwith the offer, failing this BHEL may, at its sole 
discretion  reject  the  tender  or  cancel the  contract  and    forfeit the Earnest 
Money/ Security Deposit      

 
18.8  The successful tender should not  sub-contract the  part  or complete  work  

detailed  in the tender specification without written permission  of  BHEL.    The 
tenderer is solely responsible to BHEL for the work awarded to him. 

 
18.9  NO DEVIATIONS to the tender conditions  will normally  be  accepted.  

however,  if  the  tenderer  insists  for  certain  deviations  to  the conditions, 
financial implication thereof  shall be loaded  to  the  quoted  price  for  evaluating  
the  tenderer's offer. 
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SECTION - II 
 

GENERAL TERMS AND CONDITIONS 
 

19.0  The  following  terms  and expressions shall have the meaning hereby assigned to 
them except where  the  context  otherwise requires.   

 
19.1  BHEL (or B.H.E.Ltd.)  shall  mean  Bharat  Heavy  Electricals   Limited, a 

Company registered under the Indian Companies Act, 1956, with its  Registered 
Office at BHEL HOUSE, SIRI FORT,  NEW DELHI-110049 or its authorised 
officers or  its  Engineer or  other  employees authorised to deal with any matters 
with which these persons are concerned, on its behalf.   

 
19.2  `GENERAL MANAGER' shall mean the Officer in Administrative charge of the 

contracting Unit of BHEL. 
 
19.3  `ENGINEER' or`ENGINEER-IN-CHARGE' shall mean Engineer deputed by 

BHEL. The terms includes Deputy General Manager, Construction Manager, 
Resident Manager, Site Engineer, Resident Engineer and Assistant Site Engineer 
of BHEL at  the  site as well as the officers in charge at Head Office.  

 
19.4   `SITE' shall mean the place or places at  which the  plants/ equipment  are to be 

erected and services are to be performed as per the specifications of this Tender.          
 
19.5  `CLIENTS OF BHEL' or `CUSTOMER' shall mean the project               

authorities to whom BHEL is supplying the equipment. 
 
19.6 `CONTRACTOR' shall mean the individual, firm or company who               

enters into contract with BHEL and shall include their executors, administrators, 
successors and permitted assigns.  

 
19.7 `CONTRACT' or `CONTRACT DOCUMENT' shall mean and include the 

agreement, the work order, the accepted appendices of rates,               Schedules  
of  Quantities,  if  any,  General  Conditions  of Contract, Special Conditions  of  
Contract, Instructions to Tenderers, the drawings, the technical specifications, the 
special specifications, if any, the tender documents and  the Letter of  Intent/  
Acceptance  letter  issued  by BHEL.  Any conditions or terms stipulated by the 
tenderer in the tender documents  or subsequent  letters shall not form part of the  
Contract unless specifically accepted in writing by  BHEL  in the Letter of Intent 
and incorporated in the Agreement. 

 
19.8 `GENERAL CONDITIONS OF CONTRACT' shall mean the `Instructions to 

Tenderers' and `General Conditions of Contract' pertaining  to the work detailed.  
 
19.9 `TENDER  SPECIFICATIONS'  shall mean the Special Conditions, Technical 

Specifications, appendices,  Site  information  and  drawings  pertaining  to the 
work for which the tenderers are required to submit their offer. Individual  
Specifications Number will be assigned to each tender specifications.   
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19.10 `TENDER  DOCUMENTS'  shall  mean  the  General  Conditions  of   Contract 
(19.8) and Tender Specifications (19.9).         

 
19.11 `LETTER OF INTENT' shall mean the intimation by a letter /               telegram 

/ telex / fax to the tenderer that the tender has been accepted in  accordance  with  
provisions  contained  in  the  letter.  The responsibility of the contractor 
commences from  the date of issue of  this  letter  and  all  the  terms  and  
conditions of contract are applicable from this date.          

 
19.12 `COMPLETION TIME' shall mean the period by date  specified  in               the 

Letter of Intent or date mutually agreed upon for handing over  the erected 
equipment/ plant which are found acceptable  by the Engineer being of required 
standard and conforming  to  the specifications of the Contract.                  

 
19.13 `PLANT' shall  mean  and  connote  the entire assembly of the  plant and 

equipment covered by the Contract.  
 
19.14 `EQUIPMENT' shall mean all equipment, machineries, materials,  structurals, 

electricals and other components  of  the  plant   covered by the Contract.  
 
19.15 `TESTS' shall mean and  include  such  test  or  tests  to  be   carried  out  by  the 

contractor  as  are  prescribed in the Contract or considered  necessary  by BHEL 
in order  to ascertain   the   quality,   workmanship,   performance   and  efficiency 
of the contracted work or part there of.  

 
19.16 `APPROVED', `DIRECTED' or `INSTRUCTED'  shall  mean  approved, 

directed or instructed by BHEL.  
 
19.17 `WORK' or `CONTRACT WORK' shall mean and include supply of all  

categories  of  labour,  specified  consumables,  tools  and  tackles  required  for  
complete  and  satisfactory  site transportation,  handling,  stacking,   storing,  
erecting, testing and commissioning of  the  equipment to  the  entire   satisfaction 
of BHEL.                

 
19.18 `SINGULAR' and `PLURAL' etc. Words carrying singular number               shall 

also include plural and vice versa where the context so requires.  Words importing 
masculine gender shall be taken to include the feminine gender and words 
importing persons shall include any Company or Association or Body of 
Individuals, whether incorporated or not.  

 
19.19 `HEADINGS' The headings in these General Conditions are solely for  the  

purpose  of facilitating reference and shall not be deemed to be part thereof or be 
taken into  consideration  in the interpretation or construction thereof or the 
contract.  

 
19.20 `MONTH' shall mean calendar month.  
 
19.21  "WRITING'  shall  include  any  manuscript,  type  written  or printed statement 

under the signature or seal as the case may  be.  
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20  LAW GOVERNING THE CONTRACT AND COURT JURISDICTION: 
The  Contract shall be governed by the Law for the time being in force in the 
Republic of India.  The Civil Court at  Delhi/  New  Delhi, having ordinary 
Original Civil Jurisdiction shall  alone have exclusive jurisdiction in regard to all 
claims  in  respect of this Contract.   

 
21      ISSUE OF NOTICE  The  Contractor  shall  furnish  to  the  Engineer, the name, 

designation and address of his authorised  agent  and  all complaints,  notices,  
communications and references shall be  deemed  to  have  been  duly  given  to  
the  Contractor,  if  delivered  to  the Contractor or his authorised agent or left   at 
or posted to the address either of the contractor  or  his  authorised agent and shall 
be deemed to have been so given in  the  case  of  posting  on  the  day on which 
they would have  reached such address in the ordinary course  of  post  or  at  
which they were so delivered or left.  

 
22     USE OF LAND No  land  belonging  to  BHEL or its customer under temporary   

possession of  BHEL  shall  be  occupied  by  the  Contractor without the written 
permission of BHEL.  

 
23     COMMENCEMENT AND COMPLETION OF WORK          
 
23.1  The contractor shall commence the  work  within  the  time   indicated  in the 

Letter of Intent and shall proceed with the same with due expedition without 
delay.  

 
23.2    If the successful tenderer fails to commence the work  within  the  stipulated time, 

BHEL, at its sole discretion, will have the right to cancel the contract.  His 
Earnest Money and/  or Security  Deposit  will  stand  forfeited without any 
further  reference to him without prejudice to any and all  of  BHEL's other rights 
and remedies in this regard.  

 
23.3   All the works shall be carried out under the direction and to the satisfaction of 

BHEL.  
 
23.4  The transported equipment, erected /constructed plant or work  performed  under 

the Contract, as the case may be, shall be  taken over when it has been completed 
in all respects  and/or  satisfactorily put into operation at site.  

 
24     MEASUREMENT OF WORK AND MODE OF PAYMENT         
 
24.1  All payments due to the contractor shall be made by `Account  Payee' Cheques.  
 
24.2   For   progress/ running bill  payments,  the  contractor  shall present detailed 

measurement sheets in  triplicate  duly indicating  all relevant details based on 
technical documents and connected drawings for the work done  during  the  
month/ period  under  different  categories  in  line  with terms of  payment as per 
Letter of Intent.  The basis  of  arriving  at  the  quantities/  weights shall be the 
relevant documents and drawings released by BHEL.  These measurement sheets 
shall be prepared jointly with  Engineer  and  signed  by  both  the  parties.  
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24.3  These measurement sheets will be checked by the Engineer and              quantities  
and  percentages  eligible  for   payment   under  different groups  shall  be  
decided by him. The abstract of quantities and percentages so arrived at based on  
the terms of  payment shall be entered in the Measurement Book and  signed by 
both the parties.  

 
24.4   Based on the above quantities, contractor shall  prepare  the  bills  in  the 

prescribed proforma and work out the financial  value.  These will be entered in  
the  Measurement  Book  and signed by  both  the  parties.  Payment shall be 
made by BHEL  after effecting the recoveries due from the contractor.     

 
24.5  All recoveries due from the contractor for  the  month / period  shall  be  effected  

in full from corresponding running bills unless specific approval from Competent 
authority is obtained   to the contrary.         

 
24.6    Measurement shall be restricted to that quantity for which it  is  required  to  

ascertain  the  financial liability of BHEL under this contract. 
 
24.7 Measurement shall be taken jointly by persons duly authorised  by BHEL and the 

Contractor.  
 
24.8  The  Contractor  shall bear the expenditure involved, if any, in making the 

measurements and testing of materials to be used/ used in the work.  The  
Contractor  shall, without extra  cost   to  BHEL,  provide  all  the  assistance  
with  appliances and other things necessary for measurement.  

 
24.9   If,  at  any  time  due  to any reason whatsoever, it becomes   necessary to re-

measure the work done, in full or in  part, the  expenses  towards  such  
remeasurement  shall be borne by the   Contractor.   

 
24.10  Passing of bills covered by such measurements does not amount  to acceptance 

by BHEL of the completion of the work measured. Any left out work has to be 
completed by the  Contractor,  as  directed.  

 
24.11   Final measurement bill shall  be  prepared  in  the  proforma  prescribed  for  the 

purpose, based on the certificate issued  by the Engineer that the entire work  as  
stipulated  in  the tender  specifications  has been completed in all respects to the 
entire satisfaction of  BHEL.The  Contractor  shall  give unqualified `No  Claim' 
and `No Demand' certificates.  All the tools and  tackles  loaned  to  him  should  
be  returned  in  condition satisfactory  to  BHEL. The  abstract  of  final    
quantities and financial values shall also be entered in  the  Measurement Book  
and  signed by both the parties.  The final bill shall be paid within a reasonable 
time after  completion  of the  work. After  the  payment  of final bill, only the 
guarantee obligation percentage value shall remain unpaid which shall be released 
in accordance with clause 32.         

 
25   RIGHTS OF BHEL   
 
          BHEL reserves to itself the following rights  in  respect  of  this   contract  

without  entitling  the  contractor  to  any compensation.   
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25.1  To  get  the work done through another agency at the risk and  cost of the 

contractor, in the event of poor progress or  the contractor's inability to progress 
the work for completion as  stipulated in the contract, poor quality of work, 
persistent disregard of instructions of BHEL,  assignment, transfer, subletting of 
the contracted work without written  permission of  BHEL, non-fulfillment of any 
contractual obligations etc. and to claim / recover compensation for such  losses  
from  the contractor including BHEL's supervision charges and overheads  from 
Security Deposit/ other dues.  

 
25.2   To withdraw any portion of work and / or  to  restrict /  alter  quantum  of  work  

as  indicated  in  the contract during the  progress of work and get it done through 
another agency  and/  or  by  the departmental labour to suit BHEL's commitments 
to its customer or in case  BHEL  decides to  advance the completion  due  to 
other emergent reasons/ BHEL's obligation to its customer.    

 
25.3   To  terminate  the  contract after due notice and forfeit the  Security Deposit and 

recover the loss  sustained  in  getting the  balance  work done through other 
agencies in addition to liquidated damages in the event of :   

 
(a)    Contractor's continued poor progress.    
 
(b)  Withdrawal from or abandonment of the work before  completion  of the 

work.   
  
(c)  Corrupt act of the contractor.   
 
(d)  Insolvency of the contractor.  
 
(e) Persistent disregard of the instructions of BHEL.    
 
(f) Assignment, transfer, subletting of the contract work without  BHEL's written 

permission.  
 
(g)  Non-fulfillment of any contractual obligations.   

 
25.4   To recover any moneys due from the Contractor from out of any  moneys due to 

the Contractor under this or any other Contract  or from the Security Deposit.  
 
25.5    To claim compensation   for  losses  sustained  including BHEL's supervision  

charges  and  overheads   in   case   of  termination  of  contract  and to levy 
liquidated damages for  delay in completion of work, at  the  rate  of  1/2%  of  the  
contract value per week of delay or part thereof subject to a  ceiling of 10% of 
the contract value.  

 
25.6    To determine the Contract or to restrict the quantum of  work   and  pay for the 

portion of work done in case BHEL's contract  with its customer is terminated for 
any reason.  
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25.7    To  effect  recoveries from any amounts due to the contractor  under this or any 
other contract or in  any  other  form  the  moneys  which  BHEL  is  forced  to  
pay  to  anybody  due to  contractor's failure to fulfil any of his obligations.         

 
25.8   To restrict or increase the quantity and nature  of  work  to  suit  site  requirements, 

since the tender specification is based on preliminary  documents and quantities 
furnished  therein  are  indicative and approximate and the rates quoted  shall not 
be subject to revision.         

 
25.9  To deploy BHEL's skilled and semiskilled workmen in case of               

emergency / poor progress/ deficiency in skill on the part of  the  employees  of  
the  contractor  and   to  recover  the expenditure on account of the same from the 
moneys due to the contractor.  

 
25.10  While every endeavor will be made by BHEL to this end,  BHEL can not 

guarantee uninterrupted work due to conditions beyond  its control.  The  
Contractor  will  not be entitled to any compensation/ extra payment on this 
account.  

 
25.11  In the event of any dispute of technical nature, the decision of BHEL shall be final 

and binding on the Contractor.  
 
26   RESPONSIBILITIES  OF  CONTRACTOR  IN  RESPECT  OF LOCAL  

LAWS,  EMPLOYMENT OF WORKERS, ETC.  
 

The  following  are the responsibilities of the Contractor in  respect of observance 
of local laws, employment of personnel,   payment of taxes etc.:  

 
26.1   As far as possible, unskilled workers shall be  engaged  from  the local areas in 

which the work is being executed.   
 
26.2  The contractor at all times during the  continuance  of  this  contract, shall in all his 

dealings with the local labour for  the  time  being  employed on or in connection 
with the work, have due regard to all local festivals, religious  and  other  
customs.  

 
26.3   The Contractor  shall  comply  with  all  State  and  Central  Laws, Statutory Rules, 

Regulations,  etc., such  as The payment of wages Act, The Minimum Wages  
Act, The workmen's Compensation Act, The   Employer's   Liability  Act, The 
industrial Disputes Act, The Employees' Provident  Fund  Act, Employees' State 
Insurance Scheme, the Contract Labour (Regulations and Abolition Act, 1970)and  
other  Acts, Rules and   Regulations  for  labour  as  may  be  enacted  by  the  
Government during the tenure of the Contract and having force or jurisdiction at 
site. The contractor shall  give  to  the local  Governing Body, Police and other 
concerned Authorities  all such notice as may be required under law. 

 
26.4   The Contractor, in the event  of  his  engaging  20  or  more  workmen,  will  obtain 

independent license under the Contract  Labour  (Regulations and  Abolition Act, 
1970) from the concerned authorities based on the  certificate  (Form-V) issued by 
the principal employer/ customer.  
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26.5   The  contractor  shall  pay all taxes, fees, license charges, deposits,  duties,  tolls,  

royalty,  commissions  or   other  charges  which  may  be  leviable  on  account  
of any of his operations connected with this contract. In case  BHEL  is  forced  to 
make any such payment, BHEL shall recover the same from  the  contractor  
either  from  moneys  due  to  him  or  otherwise as deemed fit.   

 
26.6  While BHEL will  pay  the  inspection  fees  of  the  Boiler/  Electrical  

Inspectorate,  all  other  arrangements  for  the periodical  visits  of  Boiler/   
Electrical  Inspector  to site, inspection certificates  etc. will have to be made by 
the contractor at his cost. The contractor will also meet all  expenses  in 
connection with his welder's qualification/  requalification tests etc.         

 
 26.7  The contractor shall be  responsible  for  the  provision  of  health  and sanitary 

arrangements more particularly described in the Contract Labour (Regulations 
and Abolition Act,  1970) and  safety  precautions  as  may  be  required  for safe 
and  satisfactory execution of the contract.  

 
26.8  The contractor shall be responsible for proper accommodation  including  

adequate  medical  facilities  for  the  personnel employed by him.   
 
26.9  The contractor shall be responsible for the proper  behavior  and  observance  of  

all regulations by the staff employed by  him.    
 
26.10  The contractor shall ensure that no damage is caused  to  any person / property  of  

other  parties working at site.  If any  such damage is caused, it shall be the 
responsibility of  the contractor to make good the losses and compensate them.  

 
26.11  All the properties/  equipment/ components of  BHEL/  its  customer  loaned  with  

or without deposit, to the contractor  shall remain the properties  of  BHEL/  its  
customer.  The  contractor  shall  use  such  properties  for  the purpose of   
execution of this contract.  All such properties/  equipment/  components  shall  be  
taken  to  be in good condition unless notified to the contrary by the contractor 
within  48  hours.  The  contractor  shall  return  them in good condition as and  
when required by BHEL/ its customer.  In case of  non-return, loss,  damage, 
repairs etc., the cost thereof, as may be fixed   by the Engineer, will be recovered 
from the contractor.   

 
26.12   It  shall not be obligatory on the part of BHEL to supply any  tools and tackles or 

materials other than those  specifically  agreed to   be  given  by  BHEL. 
However, depending upon availability / possibility, BHEL/ its customer's 
equipment and other materials may be made available to  the  contractor  on   
payment  of  hire  charges  as fixed by them , subject to the  conditions laid down 
by BHEL/ its customer from time to time.  Unless paid in advance, such hire and 
other charges shall  be   recovered  from  out  of  dues  to the contractor or 
security deposit in one installment.   

 
26.13 The contractor shall fully  indemnify  and  keep  indemnified  BHEL/  its  customer  

against  all  claims of whatever nature  arising during the course of execution of 
this contract.   
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26.14  In case the  contractor  is  required to undertake any work outside the scope of this 

contract, the amount payable shall be as may be mutually agreed upon.          
 
26.15  Any delay in completion of  works or  non-achievement  of  periodical  targets,  

due  to  reasons  attributable  to  the contractor, will have to be  compensated  by  
the  contractor  either  by  increased  manpower  and  resources or by working  
extra hours or more than one shift at no extra cost to BHEL.  

 
26.16  The  contractor  shall  execute the work under the conditions  usual to such power 

plant construction and in conjunction with numerous other  operations at site.  The 
contractor and  his personnel  shall  cooperate  and  coordinate  with  other  
agencies  at  project site and proceed in a manner that shall help in the progress of 
work at site as a whole.   

 
26.17 The contractor will be directly responsible  for  payment  of  wages to his 

workmen.  A pay-roll sheet giving details of all payments made to the workmen 
duly signed by the contractor's representative should be furnished to BHEL, if 
called for.    

 
26.18  In  case  of  any  class  of  work  for  which  there  is  no  specification  laid  down 

in the contract, such work shall be carried  out in accordance with  the  
instructions   and requirements of the Engineer.    

 
26.19  No  levy,  payment  or  charges  made  or  imposed  shall  be impeached by reason 

of any clerical error or by reason of any  mistake in the amount levied, demanded 
or charged.    

 
26.20  No idle labour charges will be admissible in the event of any stoppage  of 

work resulting in the contractor's workmen being   rendered idle due to any 
reason at any time.  

 
26.21  The contractor shall take all reasonable care to protect  the  materials  and  the 

work till such time the plant / equipment has been taken over by BHEL / its 
customer.   

 
26.22   Contractor  shall  not  stop  work  or abandon the site for whatsoever reason or 

dispute,  excepting  for  force majeure conditions.  All problems /  disputes  shall 
be separately discussed and settled without effecting the progress of work.  
Stoppage or abandonment of work, other than under  force majeure conditions, 
shall be treated as breach of work of  contract and dealt with accordingly.  

 
26.23   The contractor shall keep the area of work  clean  and  shall  remove the  debris  

etc.  while  executing day-to-day work. Upon completion of work, the contractor 
shall remove from the  vicinity of work,  all  scrap,  packing  materials,  rubbish,  
unused  and  other  materials  and  deposit  them  in  places specified by the 
Engineer.  The contractor will also demolish all the hutments, sheds, offices, etc. 
constructed and used  by him and shall clean the debris.  In  the  event  of  his  
failure to do so, the same will be arranged to be done by the Engineer and the 
expenses recovered from the contractor.  
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26.24  The contractor shall execute the work in the most substantial  and  workman  like  

manner in the stipulated time. Accuracy of work and timely  execution shall be 
the essence of this contract. The contractor shall be responsible to ensure that the 
quality, assembly and workmanship conform to the dimensions and clearance 
given in the drawings and/ or as per the instructions of the Engineer.    

 
26.25  The contractor shall furnish fortnightly labour deployment report indicating  the 

classification and number of workmen engaged, date wise and  category  wise.  
Besides,  the  contractor  shall  also  furnish  progress reports on work at  regular 
intervals as required by the Engineer.  

 
 
27  RESPONSIBILITIES  OF  CONTRACTOR IN RESPECT OF SAFETY OF 

MEN, EQUIPMENT, MATERIAL AND ENVIRONMENT.   
 
27.1   All  safety rules and codes applied by BHEL and its customer at   site shall be 

observed by  the  contractor  and  his  workmen  without exception. The 
contractor shall be responsible for  the safety of  the  equipment  /  material  and  
work  to  be  performed  by  him  and  shall  maintain  all lights, fencing               
guards, signs etc.  or other protections  necessary  for  the purpose.    Contractor 
shall  also  take  such  additional precautions as may be indicated from  time  to  
time  by  the Engineer,  with  a view to prevent pilferage, accidents, fire hazards 
etc.  Suitable number of clerical  staff,  watch  and  ward, store keepers to take 
care of equipment, materials,   construction tools and tackles shall be posted at 
site by the  contractor  till  the  completion  of  the  work  under  this   contract.   
The  contractor  shall  arrange  for  such safety  devices as are necessary for this 
type of work and carry  out  the  requisite  site  tests  of  handling  equipment, 
lifting   tools, tackles etc.  as per usual standards and practices. 

 
27.2  The  contractor  shall  provide to it's work force and ensure  the use of the following  

personal  protective  equipment  as  found  necessary  and  as  directed  by  the  
authorized BHEL  officials.  

         
         (a)  Safety Helmets conforming to IS-2925 
         (b)  Safety Belts conforming to IS-3521 
         (c)  Safety shoes conforming to IS-1989 
         (d)  Eye  &  Face  Protection  devices  conforming  to IS-8520 and 
                IS-8940 
         (e)  Hand  &  body  protection  devices  conforming  to   IS-2573, 
               IS-6994, IS-8807 & IS-8519. 
         
27.3   All tools, tackles, lifting appliances, material handling equipment,  scaffolds,   

cradles,  safety   nets,  ladders, equipment etc. used  by  the  contractor  shall be of 
safe design and  construction. These shall  be tested and  certificate  of  fitness  
obtained before putting them to use  and from time  to  time  as  instructed  by  
authorized  BHEL  official who shall have the right to ban the use of any item.     

 
27.4   All  electrical  equipment,  connections   and   wiring   for   construction  power, 

it's distribution and use shall conform  to the  requirements of  Indian  Electricity  
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Act  and  Rules.  Only  electricians  licensed  by  the  appropriate  statutory  
authority shall be employed by the contractor  to  carry  out all types of electrical 
works. All electrical appliances including portable electric tools used  by  
contractor  shall  have  safe plugging  system  to  source  of  power  and  be  
appropriately earthed.  

 
27.5 The  contractor  shall  not  use  any  hand lamp energised by  electric power with 

supply voltage of more than 24  volts. For  work in confined  spaces,  lighting  
shall be arranged with  power source of not more than 24 volts.    

 
27.6   Where  it  becomes necessary to  provide  and / or store petroleum  products,  

explosives,  chemicals  and  liquid  or  gaseous fuel or any other substance that 
may  cause  fire or  explosion,  the contractor shall be responsible for carrying out 
such provision and/or  storage  in  accordance  with  the  rules  and  regulations  
laid down in the relevant Government Acts, such as Petroleum Act, Explosives  
Act,  petroleum  and Carbides of  Calcium  Manual  of  the  Chief  Controller  of 
Explosives, Government of India etc.  Prior approval  of  the  authorised  BHEL 
official at the site shall also be taken by  the contractor in all such matters.  

 
27.7The contractor shall arrange at his cost (wherever not specified) appropriate 

illumination at  all  work  spots  for  safe  working,  when natural daylight may not be 
adequate for clear visibility.  

 
27.8   In case of a fatal or disabling injury / accident  to  any  person at construction sites 

due to lapses by the contractor,  the victim and / or his / her dependents shall be 
compensated by the contractor as per statutory requirements.  However, if 
considered  necessary,  BHEL  shall  have the right to impose appropriate 
financial penalty on the contractor  and  recover  the  same  from  payments  due 
to the contractor for suitably compensating the victim  and / or his / her  
dependents. Before  imposing  any such penalty, appropriate enquiry shall be held 
by BHEL  giving  opportunity  to  the  contractor  to   present his case.   

 
27.9  In case of any damage  to  property  due  to  lapses  by  the contractor,  BHEL 

shall have the right to recover the cost of  such damages from the payments due to  
the  contractor  after  holding an appropriate enquiry.  

 
27.10  In case of any  delay  in the completion of a job due to  mishaps attributable to 

lapses by the contractor, BHEL  shall  have  the  right  to  recover  cost  of  such  
delay from the  payments  due  to  the  contractor,   after notifying the contractor 
suitably and giving him opportunity to present his  case.  

 
27.11  If the contractor fails to improve the standards of safety in  its  operation  to the 

satisfaction of BHEL after being given reasonable opportunity to do so and / or  if  
the  contractor fails  to take  appropriate safety precautions or to provide  
necessary safety  devices  and equipment or to carry out  instructions regarding 
safety issued by the authorized BHEL official, BHEL shall have the right to  take 
the  corrective  steps  at  the risk and cost of the contractor after giving a notice of 
not less than seven days indicating the steps  that  would be taken by BHEL.   
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27.12  The  contractor  shall submit report of all accidents, fires,   property damage and 
dangerous occurrences to the  authorized   BHEL  official  immediately after such 
occurrence, but in any case not later than 12 hours of the occurrence.  Such 
reports   shall be furnished in the manner  prescribed  by  BHEL. In  addition,  
periodic reports on safety shall also be submitted  by contractor to the authorized 
BHEL official from time  to time as prescribed.  

 
27.13 During  the course of construction,  alteration or repairs  scrap lumbers with 

protruding nails, sharp edges etc., and all other debris including combustible scrap 
shall be kept  cleared from working areas, passage ways and  stairs  in  and   
around site.   

 
27.14  Cylinders shall be moved by tilting and rolling them on their  bottom edges.   

They  shall  not  be  intentionally  dropped,  struck or  permitted  to  strike  each 
other violently.  When  cylinders are transported by powered vehicles, they shall  
be  secured in a vertical position.   

 
27.15 The contractor shall be responsible for the safe  storage  of  his radioactive sources.   
27.16  All the contractor's supervisory personnel and sufficient number of workers shall 

be  trained  for  fire  fighting  and  shall be  assigned  specific  fire protection 
duties.  Enough number of such trained personnel must be available during the 
tenure of the contract.   

 
27.17  Contractor  shall provide enough fire protecting equipment of the types and 

numbers at his office, stores,  erection  site, other temporary  structures,  labour 
colony area etc.  Access to such fire protection equipment shall be easy and kept 
open  at all times.  Compliance of the above requirement under fire  protection 
shall in no way relieve the contractor of  any  of   his responsibility and liabilities 
to fire accident occurring. In   the  event  fire  safety  measures  are  not  to  
BHEL's  satisfaction, BHEL shall have option to provide the same  and  recover 
the cost plus incidentals from contractor's bills  and / or impose penalty as deemed 
fit by the Engineer.  

 
27.18 Before commencing the work, the contractor shall appoint /nominate a responsible 

officer to supervise implementation of all safety measures and liaison with his 
counterpart of BHEL.  

 
27.19  If safety record  of  the  contractor  in  execution of the awarded job is to the 

satisfaction of Safety Department of BHEL, issue of an appropriate certificate to  
recognize  the  safety  performance  of  the  contractor may be considered by 
BHEL after completion of the job.    

 
28.0   CONSEQUENCES OF CANCELLATION          
 
28.1   Whenever BHEL  exercises  its  authority  to  terminate  the  contract / withdraw a 

portion of work under  clause 25,  the work  may  be  got  completed by  any  
other  means  at  the  contractor's risk and cost provided that in the event of  the   
cost  of completion (as certified by the Engineer which shall be final and binding 
on the contractor) being less  than  the contract value,  the  advantage shall accrue 
to BHEL.  If the cost of completion exceeds the moneys due to the  contractor  
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under  the  contract,  the  contractor  shall  either pay the   excess amount 
demanded by BHEL or the same shall be recovered from the contractor.  This will 
be in addition to the forfeiture of Security  Deposit  and recovery of liquidated  
damages as per relevant clauses.     

 
28.2   In case BHEL completes the work under the provisions of  this clause,  the cost of 

such completion to be taken into account for  determining  the  excess  cost  to  be  
charged  to  the  contractor shall consist of cost of materials purchased and / or 
labour  provided  by  BHEL  with  an  addition of such percentage to cover 
supervision and establishment charges  as   may be decided by BHEL.   

 
29.0   INSURANCE   
 
29.1   BHEL / its customer shall arrange for insuring the  materials /  property  of BHEL 

/     its customer covering the risks during transit, storage, erection and 
commissioning.  

 
29.2  It shall be the sole  responsibility  of  the  contractor  to  insure  his  workmen  

against  risks  of accidents and injury while at work as required by the relevant 
Rules  and  to pay compensation,  if  any, to them as per Workmen's 
Compensation Act.  The contractor shall  also insure his staff against  accidents. 
The work will be carried out in a protected area   and all the Rules and 
Regulations of BHEL / its client in the   Project Area which are in force from time  
to  time  will  be  followed by the contractor.  

 
29.3  If due to negligence and/or non-observance of  safety  and other  precautions, any 

accident / injury occurs to any other  persons/  public,  the   contractor   shall   pay  
necessary  compensation  and  other  expenses,  if  so  decided  by  the  
appropriate authority.  

 
29.4  The contractor will take necessary precautions and due  care to protect the     

material, while in his custody from any damage/ loss till the  same is taken over 
by BHEL or customer.  For lodging / processing  of  insurance  claim  the  tractor  
will   submit  necessary documents.  BHEL will reserve the right to recover the  
loss  from  the  contractor, in case the damage / loss is due to carelessness / 
negligence on the part of  the contractor. In case  of  any  theft of material under 
contractor's custody , matter shall be reported to police by the contractor 
immediately and copy of FIR and  subsequently  police  investigation report shall 
be submitted to BHEL for taking up with insurance. 

 
29.5   If due to negligence/ carelessness on the part of the contractor, any material/ 

equipment gets damaged, the contractor shall submit necessary documents for 
lodging insurance claims as required by BHEL Engineer. BHEL shall however 
reserves the right to recover deductible franchise and also unsettled portion of 
insurance claim amount from the contractor. 

 
29.6  If due to negligence/ carelessness on the part of the contractor, any surrounding 

properties also gets damaged, the contractor shall submit necessary documents for 
lodging insurance claims as required by BHEL Engineer. BHEL shall however 
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reserves the right to recover deductible franchise and to unsettled portion of 
insurance claim amount from the contractor. 

 
29.7  The contractor may note that BHEL T&Ps / IMTEs are not insured. The 

Contractor will take necessary precautions and due care to protect the same while 
in his custody from any damage/ loss till the same is handed over back to BHEL. 
In case the damage / loss is due to carelessness/ negligence on the part of the 
contractor, the Contractor is liable to get them repair/ replaced immediately and in 
case of his failure to do so within a reasonable time , BHEL will reserve the right 
to recover the loss from the contractor.  

 
 
 
30.0  STRIKES AND LOCKOUTS  
 
30.1   The  contractor  will  be solely responsible for all disputes  and other issues 

connected with his workmen. In the event of contractor's workmen resorting to 
strike  or  the  contractor   resorting to lockout and if the strike or lockout so 
declared is not settled within a period of one month, BHEL shall have  the right to 
get the erection work executed by employing  its  own men or through other 
agencies or both.  The cost incurred  by  BHEL in  this  regard  shall  be  
recovered  from  the  contractor.   

 
30.2 For  any  purpose whatsoever, the employees of the contractor shall not be 

deemed to be in the employment of BHEL   
 
31.0 FORCE MAJEURE  
 
31.1 The following shall amount to force majeure conditions.  Acts of God, Act of any 

Government, War, Sabotage, Riots, Civil Commotion, Police  Action, Revolution, 
Flood, Fire, Cyclone, Earthquake and Epidemic and other similar causes  over  
which  the contractor has no control.  

 
31.2  If  the  contractor suffers delay in the due  execution of the contract, due to delays 

caused by force  majeure  conditions, as  defined above, the agreed time for 
completion of the work  covered by this contract shall be extended  by  a  period  
of  time  equal  to  the  period  of  delay, provided that on the  occurrence  of  any 
such contingency,   the   contractor  immediately  reports  to  BHEL  in writing 
the causes for the  delay but the  Contractor  shall  not  be  eligible  for  any  
compensation on this account.  

 
32.0   GUARANTEE   Even  though  the  work  will  be  carried  out   under   the     

supervision   of   the   Engineer,  the  contractor will  be  responsible for the 
quality  of  the  workmanship  and  shall  guarantee  the  work  done for a period 
of twelve months from  the date of completion of work as certified by the   
Engineer, and  shall rectify, free of cost to BHEL, all defects arising out of faulty 
erection during the guarantee  period  starting  from the  date  of completion of 
rectification.  In the event  of the contractor  failing  to  repair the  defective  
works within  the  time specified by the Engineer, BHEL may proceed  to 
undertake the repairs  of  such  defective  works  at  the  contractor's risk  and  
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cost, without prejudice to any other  rights and recover the same from out of any 
moneys payable to  the contractor or by other legal means. 

 
33.0  ARBITRATION : All disputes between the parties to the contract arising  out  of 

or in relation to the contract, other than those for which  the  decision of  the 
Engineer or any other person is by the  contract expressed to be final and  
conclusive,  shall  after  written  notice  by either party to the contract to the other   
party, be referred to sole arbitration of the General Manager or his nominee. The  
arbitration shall be  conducted  in  accordance with the provisions of the 
Arbitration and  Reconciliation  Act, 1996. The  parties  to  the  contract 
understand and agree that it will be no objection that the General Manager or the 
person  nominated as Arbitrator  had  earlier   in  his  official  capacity  to deal 
directly or  indirectly with the matters to which the contract relates or that in the 
course of his official duties had expressed views on all or any of the matters in 
dispute or difference.  The  award of the Arbitrator shall be final  and  binding  on  
the  parties to this contract.   In  the event of the Arbitrator dying, neglecting or 
refusing    to act or resigning or being unable to act for any reason  or  his  award  
being  set  aside by the Court for any reason, it shall be lawful for the General 
Manager or his successor,  as  the  case  may be, either to act himself as the 
Arbitrator or to appoint  another  Arbitrator  in  place  of  the  outgoing  Arbitrator 
in the manner aforesaid. The Arbitrator may, from time to time, with  the  consent  
of both the parties to the contract, enlarge the time for making   the award.  Work  
under  the  contract  shall  be  continued  during  the  arbitration proceedings.  The 
venue of the arbitration  shall  be  the place from which the contract is issued or 
such other  place as the Arbitrator at his discretion may determine.         

                              
                   --x--x-- 
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ANNEXURE-A 
 

FINANCIAL VIABILITY 
 
1.   Owner's capital in the business (incase of 

Partnership, please  mention    percentage shares 
and amounts). 

 
2.  Quantum of business done during last three 

financial years.        i) Rs. 
 

ii) Rs. 
 

iii) Rs. 
 
3.  Value of fixed Assets of the business in last three 

years.                              
i) Rs. 

 
ii) Rs. 

 
iii) Rs. 

 
4.  Guarantee limits (if any) enjoyed by the firm. 
 
5.  Over draft limits (if any enjoyed by the firm. 
 
6.  Please  enclose   audited  profit  and    loss 

account and balance sheet for last 3 years 
(indicate no.  of sheets). 

 
7.  Certificate from Scheduled Bank to prove 

Contractor's    financial   capacity         to 
undertake the work duly indicating   the financial 
limits the tenderer enjoys. 

 
(Signature of tenderer) 
         With Stamp 

 
NOTE: 
 
All the above documents should be duly certified by  auditors/ Bank as may be 
applicable. 
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                                                                                                                                     ANNEXURE – B 
 
ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS 
 
--------------------------------------------------------------------------------------------------------------------------- 
S.No. Agency  Location Capacity & Scope of Date of          Contract 
             By whom of project unit nos. work and award           value  
 Awarded     tonnage 
--------------------------------------------------------------------------------------------------------------------------- 
  1             2                       3                     4                     5                     6                          7 
-------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
 
 
 
 
 
 
 
%age work Date of  No. of  No. of  Details of major Consumables 
completed completion skilled/  Engrs. & T&P like cranes, by whom 
and due if job is unskilled Super-  Tractor Trailors, 
date for already  workers visors  Winches, welding 
completion over  deployed deployed M/cs supplied 
    at peak  at peak  -------------------------- 
        By Con-      By other 
        Tractor         Agency 
    8                        9                   10                   11                      12               13                    14 
 
 
 
 
 
 
 
 
        (SIGNATURE OF TENDERER) 
          WITH STAMP 
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ANNEXURE – C  
 
 
 
MONTHWISE MANPOWER DEPLOYMENT PLAN 

 
 

 
S.No. Catetory No. of    Month 
   Person  (Indicate No. of persons to be deployed in each month) 
   available ------------------------------------------------------------------------------ 
   on roll of         Ist       2nd        3rd         4th       5th          6th      and so on 
   the Orga- 
   nasation 
 
 
1. 
 
 
2. 
 
 
3. 
 
 
 
 
 
 
 
 
 
 
 
 
              Total 
 
 
 
 
 
 
        (SIGNATURE OF TENDERER) 
         WITH STAMP 
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ANNEXURE – D 
 
(A)   STATUS OF TOOLS & PLANTS  
 
--------------------------------------------------------------------------------------------------------------------------- 
S.No. Name of  Quantity Registration  Documents Present        Quantity proposed 
             Equipment  owned   no. wherever enclosed for Location          to be deployed  
     Applicable proof of   for this job 
       Ownership 
--------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
 
 
 
 
 
 
(B) MONTHWISE T&P DEPLOYMENT PLAN 

 
 

 
S.No. Description of                Month 
 T & P    (Indicate No.  to be deployed in each month) 
    ------------------------------------------------------------------------------------ 
                  Ist       2nd       3rd        4th      5th       6th        7th        8th       and so on 
 
 
 
 
 
 
 
 
 
 
        (SIGNATURE OF TENDERER) 
                                    WITH STAMP 
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ANNEXURE - E 
 

ANALYSIS OF UNIT RATE QUOTED 
__________________________________________________________________ 
S.NO.  DESCRIPTION     PERCENTAGE OF   REMARKS 

THE UNIT RATE 
QUOTED 

--------------------------------------------------------------------------------------------------- 
1. Salary & wages for staff &     workers 
 
2.  Consumables 
 
    (a) Gases 
 
    (b) Welding Electrodes 
 
   (c) P.O.L. 
 
  (d) Others 
 
3.  Depreciation & maintenance for T&P 
 
4. Depreciation & Maintenance for   other 

items 
 
 
5.  Establishment and Administration 

expenses of site 
 
6.  Overheads 
 
7.  Profit 
 
 
 

(SIGNATURE OF TENDERER) 
WITH STAMP 
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ANNEXURE - F 

 
 

DECLARATION SHEET 
 
 
I, ---------------------------------------------------------------hereby certify that, all the 
information and data furnished by me with regard to this Tender Specification 
No.------------------------------------ are true and complete to the best of my  
knowledge.  I have gone through the specification, conditions and stipulations in 
detail and agree to comply with the requirements and intent of specification.  
 
I, further certify that I am the duly authorised representative of the under 
mentioned tenderer and a valid power of attorney to this effect is also enclosed. 
 
 
 
Tenderer's Name & Address 
 
 
 
 
 
Authorised representative's signature with name and address. 
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ANNEXURE - `G' 

 
 
 
CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 
 
 

NOTE : Tenderers are requested to fill in the following details and no 
column should be left blank 

 
1.  Name and address of the tenderer 
 
 
2.  Telegraphic/ telex address 
 
3.  Phone No.  (Office)/ Fax No. 
 
4.  Name & designation of the official of the 

tenderer to whom all the references shall be 
made. 

 
5.  Tenderer's proposal No.  & date 
 
6. Whether EMD submitted (By cash/Pay order 
     / bank draft)                 by.......... 
 
7. Validity of offer/ rates quoted for six  

months from the date of opening of tender             Yes/No  
 
8. Financial Status as per Clause 11.1  
    (in the format as per Annexure-A)                 Yes/No 
 
9. Income tax Clearance certificate as per  Clause 11.2    Yes/No  
 
10.Details of experience as per clause 11.3  
      (in the format as per Annexure-B)     Yes/No 
 
11. Monthwise & Categorywise manpower deployment  
      plan as per Clause 11.4 
      (in the format as perAnnexure-C)     Yes/No 
 
12. Attested copy of power of attorney as per clause 11.5   Yes/No  
 
13.  Details about type of the firm as per  clause 11.6   Yes/No 
 
 
14. Status of T&P and monthwise deployment plan  
       as per clause11.7 (in the format as per Annexure-D)   Yes/No 
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15. Analysis of unit rate quoted as per Clause 11.8  
       (in the format as per Annexure-E)     Yes/No 
 
16. Declaration sheet as per clause 11. 09  
       (in the format as per Annexure-F)     Yes/No 
 
 
 
 
 
 
 
Date ___________     (SIGNATURE OF TENDERER) 

WITH STAMP 
 
 
 
 
WITNESS 
(SIGNATURES WITH FULL PARTICULARS) 
 
 
1. 
 
 
 
2. 
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                                                                                                               ANNEXURE - I 

AGREEMENT 
Agreement No. and Date  ____________________________________ 
Name of the Work    
________________________________________________________________________ 
Name of the Contractor with 
full address     ____________________________________ 

____________________________________ 
Value of work awarded   ____________________________________ 
 
Letter of Intent No. and Date   ____________________________________ 
 
Scheduled Commencement Date  ____________________________________ 
Scheduled Completion Date   ____________________________________ 
 
THIS AGREEMENT MADE THIS _______DAY OF____________2000 between 
BHARAT HEAVY ELECTRICALS LIMITED (A Government of India 
Enterprise) a Company incorporated under the Companies Act, 1956, having its 
Registered Office at BHEL House, Siri Fort New Delhi- 110049 (herein after called 
BHEL) of the ONE PART.  

AND 
M/S _____________________________________________________________ 
__________________________________ (hereinafter called the `Contractor') of the 
SECOND PART. 
 
WHEREAS M/s ------------------------------------------------------------------------------state that 
they have acquired and possess extensive experience in the field of -----------------------------
---------------------------------------------------------------------------- 
And Whereas in response to an Invitation to Tender No. ------------------------ issued by 
BHEL for execution of ---------------------------------------------------------- the contractor 
submitted their offer  No.----------------------------------dated ----------------------------And 
whereas BHEL has accepted the offer of the Contractor on terms and conditions specified 
in the Letter of Intent No.------------------------------dated ------------read with the references 
cited therein. 
 
THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties 
as follows: 
 
1.      That the contractor shall execute the work of -------------------------------------and 

more particularly described in Tender Specification No --------------------including 
Drawings and Specifications (hereinafter called the  said works) in accordance with 
and subject to terms and conditions contained in these  presents, instructions to 
Tenderers, General Conditions of Contract, Special Conditions, Annexures, Letter 
of Intent dated -------------and such other instructions, Drawings, Specifications 
given to him from time to time by BHEL. 
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2.     The Contractor is required to furnish to BHEL Security deposit in the form of cash/ 
approved securities/ Bank  Guarantee valid upto ------------- for a sum of Rs.---------
---- towards satisfactory performance and completion of the Contract. 

 
3.     The Contractor has furnished a Bank Guarantee bearing no.------------------dated -----

------------for a sum of Rs.------------------executed by ------------------------------------
-------------- in favour of BHEL towards Security Deposit valid upto --------- 

OR 
 
         The Contractor has furnished to  BHEL an initial Security Deposit of Rs.-------------

---in the form of cash / approved Securities/ B.G No.------------------ dated -----------
- for Rs.------------executed by ----------------------------------- in favour of BHEL 
valid upto -------------- and has agreed for recovery of the balance security deposit 
by BHEL @ 10% of the value of work done from each running bill till the entire 
Security Deposit is recovered. 

 
OR 

 
The contractor has furnished to BHEL an initial Security Deposit of  Rs.-----(Rs.----
------- vide Bank  draft No.----------------dated ---------------and by adjusting EMD of 
Rs.----------submitted vide Bank draft No.------------------- dt.---------) and has 
agreed for recovery of balance Security  Deposit by          BHEL @ 10% of the 
value of work done from each running bill till the entire security deposit is 
recovered.  

  
4.     The Contractor hereby agrees to extend  the validity of the Bank Guarantee for such 

further period or periods as may be required by BHEL and if the Contractor fails to 
obtain such extension(s) from the Bank, the Contractor, shall pay forthwith or 
accept recovery of Rs.------------ from the bills in one installment and the contractor 
further agrees that failure to extend the validity of the Bank Guarantee or failure to 
pay the aforesaid amount in the manner specified above shall constitute breach of 
contract.  In addition to above, BHEL shall be entitled to take such action as 
deemed fit and proper for recovering the said sum of Rs.------------. 

OR 
 

In case the contractor furnishes the bank guarantee at a later date the contractor 
hereby agrees to extend the validity of bank guarantee for such further period  or 
periods as may be required by BHEL and if the contractor fails to obtain such 
extension(s) from the bank, the contractor shall pay forthwith or accept recovery of 
the amount of bank guarantee given in lieu of security deposit from the bills in one 
installment and the  contractor further agrees that failure to extend the validity of 
bank guarantee or failure to pay the aforesaid amount in the manner specified above 
shall constitute breach of contract.  In addition to above, BHEL shall be entitled to 
take such action as deemed fit and proper for recovering the said sum. 

 
5.     That in consideration of the payments to be made to the Contractor by BHEL in 

accordance with this Agreement the Contractor hereby covenants and  undertakes 
with BHEL that they shall execute, construct, complete the works in conformity, in 
all respects, with the terms and conditions specified in this Agreement and the 
documents governing the same. 
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6.  That the Contractor shall be deemed to have carefully examined this Agreement and 

the documents governing the same and also to have satisfied himself as to the 
nature and character of the Works to be executed by him. 

 
7.    That the Contractor shall carry out and complete the execution of the said works to 

the entire satisfaction of the Engineer or such other officer authorised by BHEL, 
within the agreed time schedule, the time of completion being the essence of the 
Contract. 

 
8.   That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to 

him during the progress of the said works such sum as determined by BHEL in 
accordance with this Agreement. 

 
9. That this Agreement shall be deemed to have come into force from -------- the date 

on which the letter of intent has been issued to the Contractor. 
 
10.   That whenever under this contract or otherwise, any sum of money shall be 

recoverable from or payable by the Contractor,  the same may be deducted in the 
manner as set  out in the General Conditions of Contract or other conditions 
governing this Agreement. 

 
11.  That all charges on account of Octroi, Terminal and other taxes including sales tax or 

other duties on material obtained for execution of the said works shall be borne and 
paid by the Contractor. 

 
12.  That  BHEL  shall be entitled to deduct from the Contractor's running bills or 

otherwise Income Tax under Section 194 (C) of the Income Tax Act, 1961. 
 
13.  That BHEL  shall be further entitled to recover from the running bills of the 

Contractor or otherwise such sum as may be determined by BHEL from time to time 
in respect of consumables supplied by BHEL, hire charges for tools and plants 
issued (Where applicable) and any other dues owed by the Contractor. 

  
14. That it is hereby agreed by and between the parties that non- exercise, forbearance or 

omission of any of the powers conferred on BHEL  and /or any of its authorities will 
not in any manner constitute waiver of the conditions hereto contained in these 
presents and the liability of the Contractor with respect to compensation payable to 
BHEL or Contractor's obligations shall remain unaffected. 

 
15.  It is clearly understood by and between the parties that in the event of any conflict 

between the Letter of Intent and other documents governing this Agreement, the 
provisions in the Letter of Intent shall prevail.  

 
16.  The following documents 
 
1.  Invitation to Tender No---------------------------------------------------------------- 
     and the documents specified therein. 
2. Contractor's Offer No------------------------------------------------------------------  
     dated-----------------. 
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3.  _________________________________________________________ 
 
4.  _________________________________________________________ 
 
5.  _________________________________________________________ 
 
6.  Letter of Intent No___________________________________   dated____________. 
 
7.  _________________________________________________________ 
 
     shall also form part of and govern this Agreement. 
 
IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the 
presence of 
 
 
WITNESS        (CONTRACTOR) 

(to be signed by a person holding 
1.               a valid Power of Attorney) 
 
 
2. 
 
 
WITNESS       (For and on behalf of BHEL) 
 
1. 
 
 
2. 
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ANNEXURE - H 
 

BANK GUARANTEE FOR SECURITY DEPOSIT 
 
 

 B.G. NO.                                                      Date 
 
 
 This deed of Guarantee made this ------------------- day of -------------two thousand 
by ------------------------------ (Bank) hereinafter called the "The Guarantor"  (which 
expression shall unless repugnant to the context or meaning thereof be deemed to 
include its successors and assigns) in favour of M/s Bharat Heavy Electrical Limited ( A 
Govt. of India Undertaking) a company incorporated under the Companies Act, 1956, 
having its registered office at BHEL House, Siri Fort, Asiad, New Delhi – 110049 
through its unit at Power Sector – Northern Region, Noida, Distt. Gautam Budh Nagar, 
(UP) hereinafter called "The Company" (which expression shall unless repugnant to the 
context or meaning thereof by deemed to include its successors and assigns) 
 
 WHEREAS --------------------------------------------------(hereinafter referred to as the 
Contractor) have entered into a contract arising out of Letter of Intent no.--------------- dt.-
----------------(hereinafter referred to as "the contract") for the construction of ----------------
--- with the company. 
 
 AND WHEREAS the contract inter-alia provides that the contractor shall furnish 
to the company a sum of Rs.---------------------- (Rupees----------------------------------------) 
towards security deposit for due and faithful performance of the contract in the form and 
manner specified therein. 
 
 AND WHEREAS the contractor has approached the Guarantor and in 
consideration of the arrangement arrived at between the contractor and the Guarantor, 
the Guarantor has agreed to give the Guarantee as hereinafter mentioned in favour of 
the company. 
 
 The Guarantor do hereby guarantee to the company the due and faithful 
performance, observance or discharge of the Contract by the contractor and further 
unconditionally and irrevocably undertake to pay to the Company without demur and 
merely on a demand, to the extent of Rs.-------------------(Rupees-----------------------------) 
against any claim by the company on them for any loss, damage, costs, charges and 
expenses caused to or suffered by the company by reasons of the contractor making 
any default in the performance, observance or discharge of the terms, conditions, 
stipulations or undertakings or any of them as contained in the contract. 
 
 The decision of the company whether any default has occurred or has been 
committed by the contractor in the performance, observance or discharge of any of the 
terms, conditions, stipulations or undertakings or any one of them as contained in the 
contract and / or as to the extent of loss, damage, costs, charges and expenses caused 
to or suffered by the company by reason of the contractor making any default in the 
performance, observance or discharge of any of the terms, conditions, stipulations or 
undertakings or any one of them shall be conclusive and binding on the Guarantor 
irrespective of the fact whether the contractor admits or denies the default or questions 
the correctness of any demand made by the company in any Court, Tribunal or 
Arbitration proceedings or before any other Authority. 
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 The company shall have the fullest liberty without affecting in any way the 
liability of the Guarantor under this Guarantee, from time to time to vary any of the 
terms and conditions of the contract or extend time of performance by the contractor or 
to postpone for any time and from time to time any of the powers exercisable by it 
against the contractor and either enforce or forebear from enforcing any of the terms 
and conditions governing the contract or securities available to the company and the 
Guarantor shall not be released from its liability under these presents by any exercise 
by the company of the liberty with reference to the matters aforesaid or by reasons of 
time being given to the contractor or any other forbearance, act or commission on the 
part of the company or any indulgence by the company to the contractor or any other 
matter or thing whatsoever which under the law relating to sureties would, but for this 
provision have the effect of so releasing the Guarantor from its liability under this 
guarantee. 
 
 The Guarantor further agrees that the Guarantee herein contained shall remain 
in full force and effect during the period that would be taken for  the performance of the 
contract and its claim satisfied or discharged and till the company certifies that the 
terms and conditions of the contract have been fully and properly carried out by the 
contractor and accordingly discharges this Guarantee, subject however, that the 
company shall have no claim under this Guarantee after -------------- i.e. (the present 
date of validity of Bank Guarantee unless the date of validity of this Bank Guarantee is 
further extended from time to time, as the case may be) unless a notice of the claim 
under this Guarantee has been served on the Guarantor before the expiry of the said 
period in which case the same shall be enforceable against the Guarantor not 
withstanding the fact that the same is enforced after the expiry of the said period. 
 
 The Guarantor undertakes not to revoke this Guarantee during the period it is in 
force except with the previous consent of the Company in writing and agrees that any 
liquidation or winding up or insolvency or dissolution or any change in the constitution of 
the contractor or the Guarantor shall not discharge the Guarantor's liability hereunder. 
 
 It shall not be necessary for the company to proceed against the contractor 
before proceeding against the Guarantor and the Guarantee herein contained shall be 
enforceable against them notwithstanding any security which the Company may have 
obtained or obtain from the Contractor shall at the time when proceedings are taken 
against the Guarantor hereunder be outstanding or unrealized. 
 
 Notwithstanding anything contained herein before, our liability under the 
Guarantee is restricted to Rs.------------------ (Rupees------------------------------------------). 
Our guarantee shall remain inforce until -------------------, i.e. (the present date of validity 
of Bank Guarantee unless the date of validity of this Bank Guarantee is further 
extended from time to time) unless a claim or demand under this guarantee is made 
against us on or before ----------------- we shall be discharged from our liabilities under 
this Guarantee thereafter. 
 
 Any claim or dispute arising under the terms of this documents shall only be 
enforced or settled in the courts of at New Delhi / Delhi only. 
 
 The Guarantor hereby declares that it has power to execute this guarantee and 
the executant has full powers to do so on behalf of the Guarantor. 
 
 IN WITNESS whereof the ------------------------------------- (Bank) has hereunto set 
and subscribed its hand the day, month and year first, above written. 
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      Signed for and on behalf of the Bank 

      (Signatory No.-----------------------) 
 
 
WITNESSES 
 
 

1. Name & Address 
 
 
 
 

2. Name & Address 
 
 
 
 
 
Notes : 
 

1. The above BG shall be executed on the non-judicial stamp papers of 
adequate value procured in the name of the bank in the state where the 
bank is located. 

 
2. The above BG is required to be sent by the executing bank directly to BHEL 

at the address where tender is submitted / accepted under seal cover. 
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LIST OF MEMBER BANKS 

 
 
 

1. State Bank of India    9.  HDFC Bank Ltd., 
CAG Branch,          5th Floor, HT House, 
10th Floor, Vijaya Building,        K.G. Marg, 
Barakhamba Road,         New Delhi – 110001. 
New Delhi – 110001. 
 

2. Canara Bank     10. Citi Bank N A 
74, Janpath,           Jeevan Vihar Building, 
New Delhi – 110001.          Sansad Marg, 
            New Delhi – 110001. 

3. Punjab National Bank, 
74, Janpath,     11. Standard Chartered Bank, 
New Delhi – 110001.           H2 Block, Connaught Place, 
             New Delhi – 110001. 

4.   Bank of Baroda, 
            Corporate Banking Branch,   12.  ICICI Bank Ltd., 
            11th Floor, BOB Building,          ICICI Tower, 
             Sansad Marg,              Bisham Pitamah Marg, 
            New Delhi – 110001.           Pragati Vihar, 
              New Delhi – 110003.  
 State Bank of Hyderabad, 
 Surya Kiran Building, K.G. Marg,  13.  IDBI  Bank Ltd., 
 New Delhi – 110001.           19, K.G. Marg, 
               Surya Kiran Building, 

5.    State Bank of Mysore,           New Delhi. 
Antriksh Bhawan, K.G. Marg, 
New Delhi – 110001.    14.   HSBC Ltd., 
              ECE House, 

6. State Bank of Mysore,           28 KG Marg, 
Industrial Finance Branch,           New Delhi – 110001.  
18, Ramanashree Arcade, 
M.G. Road, Bangaloe – 560001. 
 

7. State Bank of Travancore, 
Travancore House, IF Branch, 
K.G. Marg, New Delhi – 110001. 
 

8. Deutsche Bank, 
Tolstoy Marg, 
New Delhi – 110001. 
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SECTION – I (a) 

 
 

SPECIFICATION 
 

FOR 
 

HEALTH, SAFETY AND ENVIRONMENT (HSE) 
 
1.0 SCOPE 
   
 This specification establishes the Health, Safety and Environment (HSE)  

management requirement to be complied with by the Contractors during 
construction. 

 
 Requirements stipulated in this specification shall supplement the requirements of 

HSE Management given in relevant Act (s) /legislations, General Condition Contract 
(GCC).   Special Conditions of Contract (SCC) and job specification where different 
documents stipulates different requirements, the most stringent be adopted. 

 
2.0 REFERENCES  
 
 This document should be read in conjunction with following : 
 

- General Conditions of Contract (GCC) 
- Special Conditions of Contract (SCC) 
- Scope of work 
- Relevant IS Codes (refer Annexure-I) 
- Reporting Formats (refer Annexure-II) 

 
 REQUIREMENTS OF HEALTH, SAFETY & ENVIRONMENT (HSE) MANAGEMENT 
SYSTEM TO BE COMPLIED BY CONTRACTORS. 
 
 MANAGEMENT RESPONSIBILITY 
 
3.1.1 The Contractor to comply with HSE requirement at Construction sites as enclosed  to 

cover commitment of their organization to ensure health, safety and environment 
aspects in their line of operations. 

 
3.1.2 The HSE management system shall cover the HSE requirements including  but not 

limited to what is specified under Para 1.0 and para 2.0 above. 
 
3.1.3 Contractor shall be fully responsible for planning and implementing HSE 

requirements.   Contractor as a minimum requirement shall designate/deploy the 
following to co-ordinate the above : 

 
No. of workers deployed upto 250 -  Designate one safety Supervisor 
 
Above 250 & upto 500                   -  Deploy one qualified and   Experienced safety 

Engineer/ Officer    
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Above 500    -  One additional safety engineer/ 
(for every 500 or less)        officer, as above. 
 
Contractor shall indemnify & hold harmless Owner/BHEL & their representatives free 
from any and all liabilities arising out of non-fulfillment of HSE requirement. 
 

3.1.4 The Contractor shall ensure that the Health, Safety and Environment (HSE) 
requirements are clearly understood & faithfully implemented at all levels at site. 

 
3.1.5 BHEL shall promote and develop consciousness for Health, Safety and Environment 

among all personnel working for the Contractor.   Regular awareness programmes 
and work site meetings shall be arranged on HSE activities to cover hazards 
involved in various operations during construction. 

 
3.1.6 The Contractor shall arrange suitable first aid measures such as First Aid Box, 

trained personnel to give First Aid and install fire protection measures such as 
adequate number of steel buckets with sand and water to the satisfaction of 
BHEL/Owner. 

 
3.1.7 Non-Conformance on HSE by Contractor (including his Sub-contractors) as brought 

out during review / audit by BHEL/Owner representative shall be resolved forthwith 
by Contractor.  Compliance report shall be provided to BHEL. 

 
3.1.8 The Contractor shall ensure participation of his Resident Engineer / Site-In-Charge in 

the Safety Committee / HSE Committees meetings arranged by BHEL / Owner.   The 
compliance of any observations shall be arranged urgently.   He shall assist BHEL / 
Owner to achieve the targets set by them on HSE during the project implementation. 

 
3.1.9 The Contractor shall adhere consistently to all provisions of HSE requirements.  In 

case of non-compliance or continuous failure in implementation of any of HSE 
provisions, BHEL / Owner may impose stoppage of work without any Cost & Time 
implication to BHEL / Owner and / or impose a suitable penalty for non-compliance 
with a notice of suitable period, upto a commulative limit of 1.0% (one percent) of 
Contract value.  This penalty shall be in addition to all other penalties specified else 
where in the contract.  The decision of imposing stoppage of work, its extent & 
minority  penalty shall rest with BHEL / Owner & binding on the Contractor. 

 
3.1.10 All fatal accidents and other personnel accidents shall be investigated by a team of 

Contractor's senior personnel for root cause & recommended corrective and 
preventive actions.   Findings shall be documented and suitable actions taken to 
avoid recurrences shall be communicated to BHEL / Owner.   BHEL / Owner shall 
have the liberty to independently investigate such occurrences and Contractor shall 
extend all necessary help and co-operation in this regard. 

 
 
 
3.2     HOUSE KEEPING       

 
3.2.1 Contractor shall ensure that a high degree of house keeping is maintained and shall 

ensure interalia; the following : 
 

a) All surplus earth and debris are removed / disposed off from the working    
areas to identified locations (s). 
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b) Unused/Surplus Cables, Steel items and steel scrap lying scattered at 
different places within the working areas are removed to identified locations 
(s). 

 
c) All wooden scrap, empty wooden cable drums and other combustible packing 

materials, shall be removed from work place to identified location(s). 
 

d) Roads shall be kept clear and materials like : pipes, steel, sand boulders, 
concrete, chips and brick etc., shall not be allowed on the roads to obstruct 
free movement of men & machineries. 

 
e) Fabricated steel structurals, pipes & piping materials shall be stacked 

properly for erection. 
 

f) Water logging on roads shall not be allowed. 
 

g) No parking of trucks/trolleys, cranes and trailers etc., shall be allowed on 
roads which may obstruct the traffic movement. 

 
h) Utmost care shall be taken to ensure over all cleanliness and proper upkeep 

of the working areas. 
 

i) Trucks carrying sand, earth and pulverized materials etc., shall be covered 
while moving within the plant area. 

 
In case of non-compliance of any of above, BHEL shall have the liberty to get it done 
from some other agency at this risk and cost. 
 

3.3    HEALTH, SAFETY AND ENVIRONMENT 
 
3.3.1 The Contractor shall provide safe means of access to any working place including 

provisions of suitable and sufficient scaffolding at various stages during all 
operations of the work for the safety of his workmen, and BHEL / Owner.   Contractor 
shall ensure deployment of appropriate equipment and appliances for adequate 
safety and health of the workmen and protection of surrounding areas. 

 
3.3.2 The contractor shall ensure that all their staff and workers wear Safety Helmet and 

Safety  shoes.   Contractor shall also ensure use of safety belt, protective goggles, 
gloves etc., by the personnel as per job requirements.   All these gadgets shall 
conform to relevant IS specifications or equivalent. 

 
3.3.3 The Contractor shall assign to his workmen, tasks commensurate with their 

qualification, experience and state of health for driving of vehicles, handling and 
erection of material and equipments.   All lifting equipments shall be tested certified 
for its capacity before use.   Adequate and suitable lighting at every work place and 
approach there to, shall be provided by the Contractor before starting the actual 
operations at night.   It is mandatory for contractor to get his workmen medically 
examined / checked for fitness of work assigned once a year and furnish the 
certificate to that effect from RMP / Govt. Hospital. 

 
3.3.4 Hazardous and / or toxic materials such as solvent, coating or thinners shall be  

stored in appropriate containers. 
 



TENDER NO. BHEL:NR(SCT): ANPD:TPT:597 
 

49 

3.3.5 All hazardous materials shall be labeled with the name of the materials, the hazards 
associated with its use and necessary precautions to be taken. 

 
3.3.6 Contractor shall ensure that during the performance of the work, all hazards of the 

health of personnel, have been identified, assessed and eliminated. 
 
3.3.7 Chemical spills shall be contained and cleaned up immediately to prevent further 

contamination. 
 
3.3.8 All personnel exposed to physical agents such as ionizing or non-ionizing radiation, 

ultraviolet rays or similar other physical agents shall be provided with adequate 
shielding or protection commensurate with the type of exposure involved. 

 
3.3.9 Where contact or exposure of hazardous materials could exceed limits or could 

otherwise have harmful effects, appropriate personnel protective equipment such as 
gloves, goggles, aprons, chemicals resistant clothing and respirator shall be used. 

 
3.3.10 All persons deployed at site shall be knowledgeable of and comply with the 

environmental laws, rules & regulations relating to the hazardous materials 
substances and wastes.   Contractor shall not dump, release or otherwise discharge 
or dispose off any such materials without the express authorization of BHEL / Owner. 

 
4.0       DURING JOB EXECUTION 
  

4.1 Implement Health, Safety and Environment requirements including but not      limited 
to as brought out under para 3.0.  Contractor shall ensure to : 

 
- arrange workmen compensation insurance, registration under ESI Act, third party 

liability insurance etc., as applicable. 
 

- arrange all HSE permits before start of activities (as applicable) like hot work, 
confined space, work at heights, storage of chemical / explosive materials and its 
use and implement all precautions mentioned therein. 

 
- Submit timely the completed checklist on HSE activities, Monthly HSE report, 

accident reports, investigation reports etc., as per BHEL / Owner requirements.   
Compliance of instructions on HSE shall be done by Contractor and informed 
urgently to BHEL / Owner. 

 
- Ensure the Resident Engineer / Site-Incharge of the Contractor shall attend all 

the Safety Committee / HSE meetings arranged by BHEL/Owner.  In case of his 
absence from site that a second senior most person shall be nominated by him in 
advance and communicated to BHEL/Owner. 

 
- Display at site office and work locations  caution boards, list of hospitals, 

emergency services available. 
 

- Display posters, banners made available by BHEL for safe working to promote 
safety consciousness. 

 
- Assist in HSE audits by BHEL / Owner and submit compliance report. 

 
- Generate and submit HSE records / report as per HSE plan. 
- Appraise BHEL / Owner on HSE activities at site. 
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              ANNEXURE - I  
 
 
 

RELEVENT IS – CODES FOR PERSONAL PROTECTION 
 
 

 
IS: 2925-1984    Industrial Safety Helmets 
 
IS: 4770-1968    Rubber gloves for electrical purposes 
 
IS: 6994, 1973 (Part-I)  Industrial Safety Gloves (Leather & Cotton Gloves) 
 
IS: 1989-1986 (Part I & III)  Leather safety boots and shoes 
 
IS: 3738-1975    Rubber knee boots 
 
IS: 5557-1969    Industrial and Safety rubber knee boots 
 
IS: 6519-1971    Code of practice for selections, care and repair 
     of Safety footwear 
 
IS: 11226-1985 Leather Safety footwear having direct moulding sole 
 
IS: 5983-1978 Eye protectors 
 
IS: 9167-1979 Ear protectors 
 
IS: 3521-1983 Industrial Safety belts and harness 
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ANNEXURE – II 
 
1.0 HEALTH, SAFETY & ENVIRONMENT (HSE) PLAN 
 
 
PROJECT: ---------------------------------- CONTRACTOR :--------------------------- 
 
 
DATE :--------------------------------         OWNER :------------------------------------- 
 
 (To be prepared by each construction Agency) 
 

-----------------------------------------------------------------------------------------------------------------------
---------ACTIVITY PROCEDURE/ CODE OF PERFORMING 
FUNCTIONS     AUDIT 
DESCRIPTION W.I/ GUIDELIES CONFOR- -------------------------------------     
FUNCTION 

      MANCE       PERFOR-    CHECK-    APPRO-   
CUSTOMER  
                MER            ER             VER        
REVIEW AUDIT 

                  
REQUIREMENT 

----------------------------------------------------------------------------------------------------------------------------
----------- 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
PREPARED BY  REVIEWED BY    APPROVED  BY 
         (RESIDENT ENGINEER) 
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2.0 MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (1/6) 
 
PROJECT:------------------------------   CONTRACTOR:----------------------------------- 
 
DATE :----------------------------------  OWNER:-------------------------------------------- 
 
INSPECTION BY:-------------------------------------------------- 
 
Note:  Write 'NA' wherever the item is not applicable. 
 

ITEM     YES         NO           REMARKS              ACTION 
 
HOUSING KEETING 
 
Waste containers provided and used 
 
Sanitary facilities adequate and clean 
 
Passageways and Walkways Clear 
 
General neatness of working areas 
 
Others 
 
PERSONNEL PROTECTIVE EQUIPMENT 
 
Goggles: Shelds 
 
Face protection 
 
Hearing protection 
 
Safety Shoes provided 
 
Hand protection 
 
Safety Belts 
 
Others 
 
EXCAVATIONS / OPENINGS 
Openings properly covered or barricaded 
 
Excavations shored 
 
Excavations barricaded 
 
Overnight lighting provided 
Other 
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 MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.. 2/6) 
 
 
       ITEM     YES        NO        REMARKS       ACTION 
 
WELDING, CUTTING 
 
Gas cylinders chained upright 
 
Cables and hoses not obstructing 
 
Screens or shields used 
 
Flammable materials protected 
 
Fire extinguisher (s) accessible 
 
Other 
 
SCAFFOLDING 
 
Fully decked platforms 
 
Guard and intermediate rails in place 
 
Toe boards in place 
 
Adequate shoring 
 
Adequate access 
 
Other 
 
LADDERS 
 
Extension side rails 1 m above 
 
Top of landing 
 
Properly secured 
 
Angle + 70 from horizontal 
 
Other 
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.3/6) 
 
 
 ITEM        YES NO REMARKS ACTION 
 
HOIST. CRANES AND DERRICKS 
 
Condition of cables and sheaves OK 
 
Condition of slings, chains, hooks & eyes O.K. 
 
Inspection and maintenance logs maintained 
 
Outriggers used 
 
Signs/barricades provided 
 
Signals observed and understood 
 
Qualified operators 
 
Other 
 
MACHINERY, TOOLS AND EQUIPMENT 
 
Proper instruction 
 
Safety devices 
 
Proper cords 
 
Inspection and maintenance 
 
Other 
 
VECHICLE AND TRAFFIC 
 
Rules and regulations observed 
 
Inspection and maintenance 
 
Licensed drivers 
 
Other 
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.4/6) 
 
 ITEM        YES NO REMARKS ACTION 
 
TEMPORARY FACILITIES 
 
 Emergency instructions posted 
 
Fire extinguishers provided 
 
Fire-aid equipment available  
 
Secured against storm damage  
 
General neatness 
 
In accordance with electrical requirements 
 
Other 
 
FIRE PREVENTION 
 
Personnel instructed 
 
Fire extinguishers checked 
 
No smoking in Prohibited areas 
 
Hydrants Clear  
  
Other 
 
ELECTRICAL 
  
Proper wiring 
 
ELCB’s provided 
 
Ground fault circuit interrupters 
 
Protection against damage  
 
Prevention of tripping hazards 
 
Other      
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.5/6) 
 
 ITEM        YES NO REMARKS ACTION 
 
HANDLING AND STORAGE OF MATERIALS 
 
Properly stored  or stacked 
 
Passageways clear 
  
Other 
 
FLAMMABLE GASES AND LIQUIDS 
 
 Containers clearly identified  
 
Proper storage 
 
Fire extinguishers nearby 
 
Other 
      WORKING AT HEIGHT 
 
 Erection plan 
 
Safety belts and lanyards; chute lines 
 
Other 
ENVIRONMENT 
 
Chemical and other Effluents properly disposed 
 
Cleaning liquid of pipes disposed off properly 
 
Water used for hydrotesting disposed off as  
Per agreed procedure 
 
Lubricant Waste/Engine Oil properly disposed 
 
Waste from Canteen, offices, sanitation etc,. 
Disposed properly 
 
Disposal of surplus earth, stripping materials, 
Oily rags and combustible materials done  
Properly 
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MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.6/6) 
 

 
 ITEM        YES NO REMARKS ACTION 

  
 
Green belt protection 
 
Hygienic conditions at labour camps O.K? 
 
Availability of First Aid facilities 
 
Proper sanitation at site, office and  
Labour camps 
 
Arrangement of medical facilities 
 
Measures for dealing with illness 
 
Availbility of Potable drinking water 
For workmen & staff 
 
 
 
        Signature of Resident 
        Engineer with Seal 
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3.0 ACCIDENT CUM FIRE REPORT 

(To be submitted by contractor after every accident within 24 hours of accident) 
 

Report :________________ 
      
Name of Site:___________________ Date:__________________ 
 
CONTRACTOR________________ 
 
 
NAME OF THE 
INJURED________________________________________________ 

FATHER’S 
NAME_______________________________________________________ 

SUB-CONTRACTOR 
M/S________________________________________________ 

DATE & TIME OF 
ACCIDENT___________________________________________ 

LOCATION_______________________________________________________
_____ 

 
 
BRIEF DESCRIPTION  OF ACCIDENT 
 
 
CAUSE OF ACCIDENT 
 
 
 
NATURE OF INJURY/DAMAGE  
 
 
----------------------------------------------------------------------------------------------
-------------- 

MEDICAL AID PROVIDED/ACTIONS TAKEN 
 
 
 
INTIMATION TO LOCAL AUTHORITIES 
 
 
 
  
 
DATE:     SIGNATURE OF CONTRACTOR 
       WITH SEAL 
 
TO:      SITE-IN-CHARGE/BHEL  1 COPY 
4.0 SUPPLEMENTARY ACCIDENT & INVESTIGATION REPORT 
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Project:________________________Supplementary to Report No.________________ 
     (Copy enclosed) 
Site:__________________________  Date:______________________ 
 
CONTRACTOR________________ 
 
 
NAME OF THE 
INJURED________________________________________________ 

FATHER’S 
NAME_______________________________________________________ 

SUB-CONTRACTOR 
M/S________________________________________________ 

DATE & TIME OF 
ACCIDENT___________________________________________ 

LOCATION_______________________________________________________
_____ 

 
 
BRIEF DESCRIPTION & CAUSE OF ACCIDENT 
 
 
 
NATURE OF INJURY/DAMAGE 
 
 
 
COMMENTS FROM MEDICAL PRCTICETIONER, WHO ATTENDED THE VICTIM / 
INJURED 

 
 
SUGGESTED IMPROVEMENT IN THE WORKING CONDITION, IF ANY 
 
 
 
LOSS OF MANHOURS AND IMPACT ON SITE WORKS 
 
 
 
ANY OTHER COMMENT BY SAFETY OFFICER 
 
 
DATE:     SIGNATURE OF CONTRACTOR 
       WITH SEAL 
 
TO:      SITE-IN-CHARGE/BHEL  1 COPY 
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5.0 MONTHLY HEALTH, SAFETY & ENVIRONMENT (HSE) REPORT 
 (To be submitted by each Contractor) 
 
Actual work start Date:____________________For the month of 
___________________ 

 
Project:________________________________Report 
No.________________________ 

 
Name of the Contractor:___________________Status as 
on:_______________________ 

 
Name of Work:__________________________Name of safety 
officer_______________ 

 ITEM     THIS MONTH CUMMULATIVE 
Total Strength (Staff + Workmen) 
 
Number of HSE meetings organized at site 
 
Number of HSE awareness programmes  
Attended at site 
 
Whether workmen compensation policy taken  Y/N 
 
Whether workmen compensation policy is valid Y/N 
 
Whether workmen registered under ESI Act  Y/N 
 
Number of Fatal Accidents 
 
Number of Loss Time Accidents (Other than Fatal  
 
Other accidents (Non Loss Time) 
 
Total No. of Accidents 
 
Total man-hours worked 
 
Man-hour loss due to fire and accidents 
 
Compensation cases raised with Insurance 
 
Compensation cases resolved and paid to workmen 
 
Remarks 
____________________________________________________________________
___ 

Date       Safety Officer/Resident 
Engineer 

        (Signature & Name) 
To: SITE-IN-CHARGE,BHEL   1 COP 
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                             SECTION - III 
 

SPECIAL CONDITIONS  OF CONTRACT 
 
          Clause    Title 
     No. 
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SECTION: III 

SPECIAL CONDITIONS 

34.0 GENERAL SCOPE OF WORKS 

34.1 BHEL has been awarded the work of Design, Manufacture, supply, installation, erection & 
commissioning of 2X500 MW   at ANPARA-D TPS    at ANPARA , Distt:  ANPARA , UTTAR 
PRADESH by UPRVUNL as a turnkey project. The equipments consists of Boilers, Electro-
static precipitators, fans, milling systems, steam turbines, generators, boilers feed pumps, 
piping alongwith the associated auxiliaries, Control and Instrumentation System Equipments. 
These materials   will be supplied from our manufacturing units located all over the country as 
well as our vendors located both in the country and abroad.  

The scope of work under this tender consists of taking delivery of plant materials and other 
equipments (mentioned at SL NO. 1 , 2 & 3 below) from Railways and transporters, unloading 
and shifting of these materials to their designated locations, their  verification, stacking and  
issue for erection.  

(1) Plant materials/equipments which consists of boilers, Electro-static precipitators, fans, 
milling systems, steam turbines, generators, boiler feed pumps, piping along with the 
associated auxiliaries, Electrical systems , Control and Instrumentation System 
Equipments. These materials shall be supplied from BHEL’s  manufacturing units 
located all over the country as well as BHEL’s vendors located both in the country and 
abroad. 

(2) Cement and reinforcement bars / Structural steel. 

(3) Various other equipment like cranes, tools, furniture being brought to the site to 
facilitate the site activities. 

The delivery of these materials will mostly be inside the project campus by road 
transport.  Delivery of some items may also have to be taken from godowns of 
transporters and railways. Some materials may be received at the railway private siding 
of UPRVUNL  ( when it gets ready ) for which the relevant clauses are mentioned in the 
specifications . 
For materials coming by rail, the contractor is responsible for shifting of the rakes from the 
Railway exchange point to the Plant siding and back to the exchange point after unloading. 
For this the Loco of the Customer will be provided as a free issue, but the contractor has to 
ensure that the same is optimally used. Any charges arising out of time and resource 
mismanagement will be attributable to the contractor and recovered from him. 
BHEL’s decision on such recoveries shall be final and binding on the contractor. 

34.2 The contractor is to use his own equipments like suitable cranes / trucks / tractor trailers and 
other material handling equipment including all necessary small / major T&Ps required for the 
above work for 2 X 500 MW   at ANPARA TPS 
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34.3 Approx. weight to be handled as indicated in Annexure-I is of the order of 2,32,000 MT.  Most 
of these material required for erection  shall be made available at site well in time for which the 
contractor shall  be  required to carry out   proper handling, verification,  storage and issue as 
per the scope mentioned in this NIT. However depending on site requirements, some of 
delayed items may need to be delivered directly at site, which may got be done by BHEL 
through its respective erection agency. In such cases where material is received, unloaded and 
verified by erection agency, the contractor (Material Handling Contractor) will not be eligible for 
any payment for such works. Besides above, BHEL entirely at its discretion (including cases 
where the contractor is not able to mobilize adequately), may arrange  unloading / handling of  
items like LP Rotors, Feed storage tank, boiler panels, headers, windbox etc and any other 
materials through its other contractors.   The contractor (Material Handling Contractor) in such 
cases will not be eligible for any payment.  
 
After the stacking/verification, the materials may need to be restacked / shifted within the 
storage area as per the instructions of the Engineer. The activity of  restacking  shall be 
applicable and payable only if the material after verification need to be  shifted and restacked  
to different location with the help of trailor, crane as per the  instruction of BHEL Engineer.  The 
contractor will have to carry out the instructions of the BHEL Engineer and will be paid 
as per item No. 5 of the Rate Schedule. 
 
For shifting the plant material (now being stacked at A – Plant), from A- Plant to D-Plant 
as per the instructions of the BHEL Engineer, the contractor will be paid as per item No 6 
of the Rate Schedule. 
 
Quantities mentioned in the rate schedule are approximate only and liable for variation 
due to change of scope of work / variation in schedule of quantities, changes in design 
etc. The contractor has to handle whatever actual materials are dispatched for the project 
irrespective of any variations and payments shall be released for the actual gross tonnage 
handled. The quantities indicated against each item may vary to any extent and no 
compensation will be payable in variation of Individual quantity. However, in case of over all 
variation in final executed  value (w.r.t the awarded value indicated in the LOI)  beyond  
(minus) 30% i.e in case of reduction in executed value w.r.t awarded value, the 
contractor will be eligible for compensation as per the following provision;  
 
“The final executed value shall be raised by 10 % of the executed value subject to the 
condition that the total value of work executed plus increase as above shall be limited to  
70 % of the awarded contract value” 
 
Tenderers are required to take above into account while quoting the unit rates quoted as per 
Rate Schedule so as to take care of such variation during execution stage. 
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34.4 The contractor under this contract shall also provide free of cost services of; 

• Qualified computer operators / Stenographer (minimum ‘O’ level qualified) capable of 
operating the material management software package  / other packages available at site or 
for office work for total 72 man months,  

• Qualified workers for maintaining store record and posting stock ledgers for a total 216 man 
months  

• Skilled workers for working in store, colony and in maintenance of office for a total 216 man 
months and  

• Unskilled workers for working in store, colony & office for a total 288 man months.  

Persons so deployed shall have to work in extended hours whenever required. Workmen 
provided as per the above provisions shall be fully trained and experienced in the nature of 
work for which they are deployed.   
In case these services are not utilized for any reason whatsoever, fully or partly, 
recovery at the rate of the prevailing minimum wages at ANPARA for the categories 
given plus 10% will be made from the final bill of the contractor. 
 

34.5 Annexure-I  attached with this NIT gives the general idea about the weights and dimensions 
of some major components / equipments to be handled by the contractor.  The weights and 
dimensions shown are approximate and are liable to vary. No increase in quoted / accepted 
rates /prices shall be allowed due to change in weights and dimensions of the equipment / 
materials. 

34.6 Deleted ( Stator ) 

34.7 Deleted ( Boiler Drum ) 

34.8 The Transformer tank assemblies shall be transported to site by road. Wherever 
possible, the Transformer tank assemblies received by road can be unloaded near 
respective transformer foundation by using suitable capacity cranes to be provided by 
BHEL free of cost (as applicable) and contractor shall be paid for same based on 
tonnage rate quoted against item 2 of Rate Schedule.  

In case suitable capacity cranes are not available with BHEL & the 
Transformer tank assembly is to be unloaded manually (by sleeper / jack 
method) at the railway siding or other area specified by BHEL, Contractor 
shall be paid for same based on Lumpsum rate quoted against item 7.1 & 7.2 

34.9 Some consignments mainly smalls / parcels may also be received at ANPARA, through rail or 
road. The contractor shall have to handle such consignments also as per  finally accepted rates 

34.10 BHEL will provide free of cost all necessary preservatives, paints, thinners, rust preventives, 
grease, lubricants and end caps to contractor for preservation of components. All tools & 
tackles and other consumables required for preservation of components including supervision 
shall however be provided by contractor at his own cost.  Preservation of components includes 
applying preservatives, paints, rust preventives, greasing of threaded portions, fixing of end 
caps in position for pressure parts, repainting of work order / DU numbers, component codes 
etc. After preservation wherever necessary, components will be stacked properly as per original 
stacking for which no additional payment shall be made. 

34.11 It will be responsibility of the contractor to keep in touch with Railway Authorities, M/s 
UPRVUNL and BHEL at site to find out the arrival of consignments, placement of wagons at 
UPRVUNL siding and release of wagons after unloading.  The contractor shall be responsible 
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for maintaining the joint document providing exact date and time of placement of wagons at 
siding and release of wagons (with date and time) after unloading. Any loss incurred due to 
above reasons shall be attributable to contractor and will be recovered from his bills. 

34.12 While monitoring the arrival of wagons at UPRVUNL railway siding, contractor should keep in 
touch with railway authorities so as to have advance information of arrival of wagons.  It is 
therefore, essential to regularly keep in touch with railway authorities at  ANPARA / 
RENUKOOT. The time of placement of wagons by Railways, unloading, release of empty 
wagons and handing over to railway authorities should be completed within the total free time 
available.  Any demurrage incurred in not maintaining the schedules and completing the above 
operations within the total free time made available by railways has to be borne by contractor. It 
may be noted that free time shall start when the railways, at their exchange yard, have placed 
the wagons. The handing over of the wagons shall be reckoned when they are returned to the 
exchange yard.  

34.13 It shall be the responsibility of the contractor to keep in touch with Engineer at site and find out 
arrival of rail / road consignments. The Contractor shall collect all the Railway receipts, parcel 
way bills / lorry waybills from BHEL site office either personally or through an authorized 
representative. The contractor or his authorized representative shall, for the purpose, visit the 
said office every day and collect available GR, RR, LWB, and PWB etc.  While collecting the 
GR, RR. LWB, PWB, contractor or his authorized representative will sign the register 
maintained for the purpose indicating date and time of collection.  The contractor shall keep in 
touch with Railway authorities, carriers and arrange to effect delivery of consignments 
immediately on their receipts. Delay may cause deterioration of goods apart from attracting 
demurrage charges.  Contractor shall also maintain a register indicating date of RR, LWB, 
PWB, date of collection of the materials from Railways, road transport agencies / lorries and 
date of stacking them at storage yard of BHEL. 

34.14 The Contractor is required to find out and follow up regularly with Railway authorities / carriers, 
regarding arrival of consignments even prior to the receipt of Railway Receipts / GR, if any, and 
take delivery of the same on ‘INDEMNITY BOND’. Indemnity Bonds would be executed by 
BHEL / Customer, when intimation regarding arrival of consignment is furnished by the 
Contractor. 

34.15 It is possible that in certain cases, dispatch documents may not be received in time but BHEL 
may receive Photostat copies of the same. It is, therefore, the responsibility of the contractor to 
collect these Photostat copies while obtaining indemnity bond from BHEL authorities at site. 

34.16 Payment of all demurrage / wharfages that are due to contractor’s fault, would be the 
responsibility of contractor and to his account.  If BHEL has to make payment of demurrage / 
wharfages along with freight, the amount so paid as demurrage / wharfages, for the reasons 
stated above, shall be paid by the contractor forthwith or would be recovered from bills of the 
contractor. 

34.17 In any case contractor will pursue with concerned Railway / Carrier authorities at all level 
(local/HQ etc.) for waiver / reduction to the minimum of such demurrage/ wharfages charges. 
Whenever such demurrages/ wharfages become payable due to reasons not attributable to 
contractor, contractor will immediately bring it to the notice of BHEL with specific request to 
bear such charges. The decision of the Engineer in such case will be final and binding on the 
contractor. 

34.18 The contractor has to ensure the unloading and removal of materials from Railway siding / 
unloading places within the permitted time. He has to ensure that the area is kept free and 
avoid jamming.  Any loss to BHEL on this account shall be recovered from the contractor. 

34.19 The materials unloaded at the UPRVUNL  siding shall be shifted to project stores / storage yard 
and properly stacked immediately.  The UPRVUNL siding shall be kept free from 
accommodating next consignment.  If the same is not followed, any demurrage charge and / or 
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other loses are incurred, the same will have to be borne by the contractor.  It is specifically 
brought to the notice of contractor that the space available near unloading yard at UPRVUNL 
siding is limited and speedy clearance and removal of materials has to be ensured to avoid any 
congestion. 

34.20 Any discrepancy / shortage / damage found in the consignment after taking delivery from the 
carriers / Railways after giving clear receipt would be the responsibility of the contractor and the 
amount liable to be lost by BHEL on such accounts is recoverable from the contractor. 

34.21 In case of apparent damages / shortages in consignments / packing noticed by the contractor, 
such cases shall be brought to the notice of BHEL and cleared only with their consent/approval. 

34.22 It would be responsibility of the contractor to examine the packages, consignments, etc. on 
arrival and bring to the notice of carriers and BHEL Authorities regarding loss / damages, if any, 
observed in the consignments proposed to be taken delivery of.  Before taking delivery, 
particularly of consignments in ‘smalls’, the weight of the package shall be checked with the 
invoiced weight / contents of the packages and any discrepancy shall be reported immediately 
to BHEL / carriers.  In all the cases of loss / damages the contractor will take open delivery from 
the carriers. They shall forward such Open Delivery Certificates (ODC) to the Engineer within 
15 days of retiring such consignments.  All expenses connected therewith shall be to the 
account of contractor.  BHEL reserves right to claim losses, if any, accrued to BHEL in the 
event of contractor’s non-compliance to above. 

34.23 If cases / packages arrive short or in a damaged condition or show even the slightest sign of 
having been tampered with, open delivery should be insisted upon and a shortage / damage 
certificate or a certified extract from the open delivery book of the railways obtained. Should the 
railways refuse to grant open delivery, the goods should at least be got checked, weighed 
against weight given in the RR before taking delivery. If the Railways refuse to check the weight 
/ contents, delivery shall be taken giving qualified acceptance to Railways and under written 
protest, under intimation to BHEL authorities at site and also prepare a detailed punchnama 
before affecting delivery. Protest should also be lodged to the Railways, before lifting the 
consignments. 

34.24 In case of short delivery and non-delivery, immediate notice of loss shall be filed with the 
Railways / carriers at places of dispatch and destination as also at any intermediate station, if it 
is a different one, under intimation to BHEL authorities at site. 

34.25 BHEL reserves the right to recover from the contractor any loss which arises out of undue delay 
/ discrepancy / shortage / damage or any other cause during transit between the Railway 
Station / Railway sidings Road / carriers godowns / weigh bridges and BHEL storage yards / 
store sheds / project site or during stacking, when the custody of the equipment is with the 
contractor. 

34.26 Unloading from Wagons / lorries, transportation, unloading at storage area / work site stacking 
and re-stacking of heavy sophisticated equipment like boiler drums, water wall panels, heavy 
motors, heavy bearings, generators, transformers, rotors electrical panels turbine components, 
pumps, panels etc.  shall be done in the presence of or as per the directions of BHEL 
representative. 

34.27 Certain packages are likely to be received by BHEL by passenger trains.  The relevant parcel 
waybills will also be handed over to the contractor for clearing the same from the Railway 
Parcel Office.  It is the responsibility of the contractor to clear the same at the Railway Station, 
transport and hand over to BHEL authorities at site, under the scope of this contract.  
Consignments received by road shall also be handled in similar manner as above.  All the 
tender provisions indicated in the tender should be applicable in these cases also. 

34.28 Since, the Railway wagons / trucks / trailers are expected to arrive during any time of the day / 
night, the contractor shall have his workmen round the clock at site as well as other 
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places as required to unload the materials. 

34.29 Wagons / Consignments coming on Sundays and Holidays are also required to be handled by 
the contractor promptly.  It will be the responsibility of the contractor to contact the site Engineer 
/ his authorized representative of BHEL at their residence, if required, and obtain instructions to 
make suitable arrangements. 

34.30 The detention charges, if any, in the event of delay in unloading from the carrier, will be 
to contractor’s account. 

34.31 It shall be the responsibility of the contractor, to provide all necessary facilities to open the 
packages, in the presence of the Engineer, verifying their contents, re-packing wherever and 
whenever necessary, properly stacking them as may be directed by the Engineer. These works 
should be so done so as to facilitate proper handling, periodical verification of materials, receipt 
position, stock taking etc. The contractor shall have experienced persons at site who can 
maintain the records of dispatch / receipt/ stacking / verification / shortage / damage / 
missing items etc.  The verification of materials shall be carried out within fifteen days and 
report shall be submitted as a documentary proof. 

34.32 All materials shall be stored at least 6” above ground level by use of concrete / wooden 
sleepers or on steel frames. No material shall be left to remain on ground at any time. 
Materials shall not be stacked in low-lying areas, where they are likely to get flooded during 
rains. Wooden sleepers / concrete blocks / steel frames and tarpaulins for this purpose 
wherever deemed necessary shall be issued by BHEL free of charges. However these items 
shall be stacked / stored properly at a location(s) specified by BHEL when not in use. The 
contractor is expected to use these most judiciously. In case it is observed that the contractor is 
not utilizing these optimally, he could be asked to restack the same at his cost. 

34.33 It is possible that certain heavy items / consignments will require fabrication of a suitable shed 
over it. These sheds will be covered with suitable sheets or tarpaulin. The contractor will be 
required to fabricate such sheds. All materials required for this will be provided by BHEL. 
However all required  manpower, T & Ps, consumables etc will be provided by the contractor for 
this work. After the completion of the work,  the contractor will dismantle the same and return  
BHEL’s materials back to the stores. The contractor will be paid on tonnage basis   (@ Rs 
3000 per MT) for such works. 75% payment shall be  made after completion of fabrication 
and installation work and balance 25% on dismantling and return of materials as per 
instruction of Engineer. 
NO ADDITIONAL PAYMENT SHALL BE MADE IN CASE THE STRUCTURE IS 
FABRICATED OF SCAFFOLDING PIPES, CLAMPS & GI SHEETS. IN SUCH CASES THE 
MATERIAL SHALL BE ISSUED BY BHEL FREE OF CHARGE TO THE CONTRACTOR. HE 
SHALL ENSURE THAT THE SAME ARE RETURNED TO THE STORE AFTER THE 
EQUIPMENT HAS BEEN ISSUED. 

34.34 The material / equipment requiring indoor storage will be handled and stacked inside the 
storage shed  (provided by BHEL) by the contractor using own material handling equipment like 
Hydra crane, Fork Lift ,  etc.  

34.35 For checking / verification of the components / packages with packing slips GR/ LWB/ 
PWB / RR etc., sufficient experienced persons and other facilities shall be provided by 
the contractor as and when required by the Engineer  . 

34.36 Stacking of the material shall be done as per the instructions and to the satisfaction of the 
Engineer. The materials shall be so stacked that the same should facilitate easy handling. In 
the event of any improper stacking BHEL may ask the contractor to re-stock the material 
properly or failing which BHEL may get the job done by any other agency at the risk and cost of 
the Contractor. 

34.37 The contractor shall execute the work in the most substantial and workman like manner. The 
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stores shall be handled with care and diligence.  Any loss to BHEL due to contractor’s lapse / 
negligence shall have to be made good by the contractor. 

34.38 In case contractor is not able to unload, transport, stack the material at a pre-determined area, 
as per direction of the Engineer for any reason whatsoever (including non-availability of crane, 
tractor trailer and other T&P etc.), BHEL shall be at liberty to get the work done by engaging 
other agency / equipment / T&P etc. at the risk and cost of the contractor. 

34.39 If the contractor or his workmen shall break, deface injure or destroy any part of a building, 
road, kerb, fenced enclosures, water pipes, cables, drains, electric or telephone posts or wires, 
trees, stored components or any other property or to any part of erected equipment etc.,  the 
contractor shall make the same good at his cost or in default the  Engineer may cause the 
same to be made good by other workmen/agency or by other means and deduct the expense 
(of which the BHEL Engineer’s decision is final) from any sum that may be then or at any time 
thereafter become due to the contractor or from his security deposit or any other money due. 

34.40 It shall be the responsibility of the contractor to keep the storage areas (closed / semi-
closed / open) in neat and tidy conditions. Any vegetation like grass, bushes,  
Sarkandas etc. shall be cut periodically  
in open storage area & removed as per requirement & instructions of BHEL Engineer 
within the contractual value.  All surplus / unusable packing materials shall be removed and 
deposited at location(s) specified by BHEL within the project premises (including weighing of 
the same within the project premises, if required). 

34.41 Normally the consignments from BHEL’s’ manufacturing units / their sub-suppliers are sent on 
freight paid basis.  In case any consignment is received at any place on freight to pay basis, it 
will be the responsibility of the contractor to pay the freight and take delivery of such 
consignments.  The amount of freight paid by the contractor at any point of time in such cases 
will be limited to Rs. 5,000/-.  However, the freight paid by the Contractor will be reimbursed by 
BHEL within a week’s time on production of relevant receipts.   

In case of freight amounts exceeds Rs. 5,000/-, contractor may request BHEL well in time to 
issue cheque /draft for such amounts in favour of carriers towards freight charges.   

Delay in issuance of cheque / drafts as above shall not in any case be taken as a cause of 
delay in taking delivery of consignment resulting in wharfages / demurrage leviable by carriers. 

Receipt of payment and proof of taking delivery of consignment shall be submitted to BHEL by 
the contractor. 

34.42 Normally the wagons / consignments are expected to be received at UPRVUNL siding inside 
the Powerhouse.  But in case any consignment is booked to any other place in and around  
ANPARA, it will be the responsibility of the contractor, if necessary and desired by BHEL, to 
rebook to UPRVUNL siding or takes delivery as desired by BHEL Engineer.  The 
reimbursement of freight paid, as envisaged in clause  34.41 will be made to the contractor. 

34.43 In case some materials are required to be dispatched from   ANPARA    to manufacturing units, 
other sites or any other place, the contractor may be asked by the Engineer to get the same 
packed, transport it to nearest Railway Station / Carrier’s godowns and get the same booked. 
The contractors are therefore, required  to quote their rate for this work in Rate schedule. 
In case of material is required to be booked as freight paid, the freight for the consignment 
limited to Rs.5,000/- shall be paid by the contractor. However, it shall be reimbursed by BHEL 
on submission of receipt within a week’s time. The funds for freight charges exceeding Rs. 
5,000/- shall be arranged by BHEL. Packing material required shall be provided by BHEL free 
of cost. 

34.44 In case of consignments to be dispatched on full truck / trailer load basis, where the carriers will 
place their fleet inside the plant for loading, the contractor may be asked to collect them from 
different locations of store sheds/yard and load by using his crane and labour. Tenderers are 
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required to quote rates for the work in rate schedule. 

34.45 For any exigencies during execution of the contract, the contractor shall have to depute his 
personnel for collection/delivery of any material meant for site from/to out station if desired and 
instructed by the Engineer.  The contractor will however be reimbursed expenses incurred for 
such work for person deputed, as below:- 

• Second class train fare with reservation / supplementary charges/bus fare subject to 
furnishing details regarding ticket numbers, journey details, amount of fare etc. 

• Local conveyance charges (Actual bus / cycle rickshaw/ auto rickshaw fare for local 
journeys at out station) as permitted by the Engineer. 

• Daily allowances @ RS. 100/- per day and @ RS. 200/- per day for lodging. 

• Postal / telegraphic / telephones charges, if any, subject to production of proof of having 
incurred on such expenditure. 

• Freight and other charges, if any, paid on production of actual receipts. 

• Payment for the above will be made by BHEL within a month from the date of 
submission of bill along with details / desired documents by the contractor subject to 
completion of work assigned to contractor personnel and to the entire satisfaction of the 
Engineer. 

34.46 
  
   
34.46.1 

Health, Safety & Environment management (HSE) 
 
BHEL-Power Sector(NR) is ISO 9001-2000, ISO 14001-1996, OHSAS 18001-1999, ISO 
27001 and SA-8000 certified company. Quality of work, to customer’s satisfaction and 
system requirements is the essence of these certifications. The contractor in all respects 
will organize his work, systems, environment, process control documentation, tools, 
plant, inspection, measuring and testing equipments etc. as per instructions of BHEL 
engineer. 
 The Contractor will be responsible for Health, Safety & Environment management   
(HSE) at site for the construction activities to be carried out by them in accordance with 
requirements given under section I (a) of GCC and elsewhere in this tender document. 
The contractor, who is awarded the work, shall have to sign an MOU w.r.t 
implementation of HSE conditions with BHEL.  
 
The Contractor shall ensure deployment of Qualified & Experienced Safety Engineers / 
Officers at site.  The Contractor shall be fully responsible for accidents caused due to him or 
his agents or workmen’s negligence or carelessness in regard to the observance of the safety 
requirements and shall be liable to pay compensation for injuries. It may be noted that non-
compliance to HSE requirements will result in penal action. In case of  violations of 
safety requirements, the Contractor shall be liable for a penalty of Rs. 200/- for the first 
violation and Rs. 500/- for each subsequent violations. For serious lapses, as decided by 
BHEL Engineer,  fines upto Rs. 5000/- at a time can be imposed.  

The amount towards penalties as above will be deducted from running bills  of the Contractor. 
The amount so collected above will be utilized  for supporting the safety activities at site. The 
decision of BHEL on above will be final and binding on the Contractor. 

34.46.2 Contractor shall arrange for following provisions of HSE ; 
 

1. Contractor has to maintain contact with local / nearest hospital having ambulance facility, 
scanning & other ultra modern medical facilities required during emergency. 

 
2. Contractor has to ensure pre employment medical check for all staff & workers. 
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3. Contractor has to ensure that adequate First Aid facilities with trained nurse  are available 

at work site for emergency purpose. This emergency set-up should include, but not limited 
to,  following 

 Male nurse (in shifts) 
 Oxygen set up 
 Breathing apparatus 
 Eye wash facility 
 Stretcher 
 Trauma blanket 
 Medicines. 

In addition to above, BHEL (through its  other contractor) has arranged ambulance at work site 
for emergency purpose, which can be utilized by contractor in case of emergency. In case, 
under unavoidable circumstances , if the ambulance is not available, the contractor will have to 
arrange for the same as under clause 34.46.2(1) . 

  
34.46.3 

Besides provision with regard to SAFETY under Clause 27 of GCC, the contractor will be 
responsible for Health, Safety & Environment management at site for the materials handling  
activities to be carried out by them in accordance with requirements given under section I(a) 
of GCC of this document.  The contractor shall continuously take special care to ensure the 
safety and prevention of human and equipment accidents and maintain good sanitary 
conditions in and around the site. All the construction work and plant operation must be carried 
out in the safest possible manner.  The Engineer reserves the right to stop any process which, 
in the Engineer’s opinion, is being performed dangerously.  In this case the contractor must 
immediately adhere the requisite safety precautions and any delays attributed to the work 
stoppage on this account shall not affect the agreed contractual finishing dates.  
  
 The contractor shall appoint  dedicated full-time Qualified Safety Officers who shall have full 
authority to ensure that all necessary safety precautions are observed by the Contractor's 
employees and sub-contractors.  These appointees shall have full responsibility for the safety of 
all personnel within the contractor's area of the works. 
 
Some of the common safety rules to be followed during working  are as follows :- 

 
 No outsider  is allowed to enter construction area without permission. 
 No body is allowed to enter at construction site without Safety Shoe. 
 Never enter work area without Safety helmet & chin strap in place. 
 No climbing/working allowed without proper safety belt above 2 m. height. 
 Do not exceed the speed limit of vehicles 25 Kmph within premises. 
 No debris obstacles allowed on the roads & passages. 
 To maintain record of all accidents/incidents. All accidents/incidents need to be reported 

to site Incharge & also need to be investigated (formats & procedure should  be 
finalized) 

 Do not walk on pipelines or false ceiling. 
 Maintain good Housekeeping at work site. 
 No photography/ Videography allowed without permission 
 Infrastructure to be developed for carrying out jobs properly in a safe manner.  
 Site Safety training to be imparted to all workers & plan to be made to cover each and 

every worker for this training. 
 Tools box talk (5-15 minutes) by supervisor prior to commencement of any job on safety 

and house keeping. 
 Weekly co-ordination meeting of all Safety engineers with BHEL safety officer. 
 Monthly safety meeting with Site In-charges. 
 Reports: Weekly/monthly/annual HSE report format should be finalized. 
 All Safety equipment must be International standards & checked by Safety officer before 



TENDER NO. BHEL:NR(SCT): ANPD:TPT:597 
 

71 

use. 
 Bamboo/wooden Scaffolding material not allowed. 
 LPG cylinders not allowed for gas cutting. 
 Good House keeping. Separate waste bins to be used for flammable & non flammable 

material. 
 Safety awareness programs for workers by display of boards, posters, competitions, 

talks etc. 
 Deployment of Safety Supervisors for every 250 workers and part there of at work site. 
 Display of List of First Aid trained persons. 
 Testing certificates for lifting tools & tackle and  inspection at regular intervals, besides 

thorough inspection prior using the same.  
 Provision & maintenance of fire extinguishers at construction site & material stores. 
 Display of emergency telephone numbers at various locations. 

Checking of tags of equipments like grinding machine, welding machine, gas cutting set etc. 
by supervisors before use. 

34.46.4 In order to meet the environmental concerns it is expected that the contractor shall plant and 
maintain at least 250 trees  in the vicinity of the project as per advise of Engineer. In case no 
area is earmarked for tree plantation the contractor may take up any other equivalent 
environment related project   after due approval of the Engineer. 
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34.46.5 The contractor shall comply with following towards Social Accountability; 
 

(a) The contractor shall not employ any employee less than 15 years of age in pursuant to 
ILO convention. If any child labour were found to have been engaged , the Contractor 
shall be levied with expenses of bearing his education expenditure which will include 
stipend to substantiate appropriate education or employ any other member of family 
enabling to bear the child education expenditure. 

(b)  The contractor shall not engage Forced/Bonded Labour and shall abide by abolition of 
Bonded Labour System(Abolition) Act, 1976. 

(c)  The contractor shall maintain Health & safety requirement as stipulated in the Contract 
and Contract Labour( Regulation & Abolition) Act,1970. 

(d)  The Contractor shall abide by UN convention w.r.t Human Rights and shall be liable for 
Discrimation/Corporal punishment for failure in meeting with relevant requirements. 

(e)  The Contractor shall abide the requirement of Contract Labour(Regulation & Abolition) 
Act,1970 for working hours. 

   (f)   The Contractor shall abide by the Statutory  requirement of Minimum Wages Act 1948, 
payment of Wages Act 1936. 

   (g)  The Contractor shall arrange potable drinking water to its employees & workers. 

35.0 TOOLS AND PLANTS  

35.1  All T&Ps, which are required for successful and timely execution of the work covered within the 
scope of this tender, shall be arranged and provided by the contractor at his own cost in 
working condition.  In the event of the failure of contractor to bring necessary and sufficient 
T&Ps, BHEL will be at liberty to arrange the same at the risk and cost of contractor including 
transportation cost of same from any of BHEL site  / place and hire charges as applicable shall 
be deducted from contractor's bill.  Decision of BHEL in this regard shall be final and binding on 
contractor. However the T& Ps indicated in the Annexure - II will be provided on sharing 
basis for handling of heavy equipments as mentioned   

35.2 All necessary lifting tackles, tools, wires ropes / slings of suitable capacities, distribution boards, 
connecting cables / welding cables, wire ropes, hoses etc. including temporary air/water/ 
electrical connections etc required for his operation, shall have to be arranged by the contractor 
at his own cost and in sufficient numbers. Availability of Fitness certificates of all T&Ps  and 
tools and tackles is essential before being put to use. All such equipments shall be 
approved by the Engineer , before these are actually used for the works .  However such 
approvals shall not relieve the contractor of his responsibilities  

Cranes and transport vehicles which will be normally required to be deployed by the 
contractor for the execution of this work is indicated in the Annexure-III. All the material 
handling equipment of the contractor shall have valid permit renewable from time to time for 
operation in working areas / project sites  etc and transportation in respective states. All 
supervision and labour required for maintenance and attending breakdowns shall be arranged 
by the contractor at his own cost. 

35.3 Consolidation of ground and arrangement of sleepers/ sand bag filling etc for safe operation / 
movement of equipment including cranes / trailers etc shall be the responsibility of the 
contractor at his cost.  

35.4 Contractor shall ensure deployment of serviced and healthy T&Ps including cranes, lifting 
tackles, wire rope, Manila rope, winches and slings etc.  History card and maintenance records 
for major T&Ps will be maintained by the contractor and will be made available to BHEL 
Engineer for inspection as and when required.  Identification for such T&Ps will be  done as per 
BHEL Engineer's advice.  

35.5 BHEL shall have lien on all T&Ps & other equipment of the contractor brought to the site for the 
purpose off execution of contract.  BHEL shall continue to hold the lien on all such items 
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throughout the period of Contract. The Contractor and/or his Sub-contractors, without the prior 
written approval of the Engineer, shall not remove any material or equipment brought to the 
Site. 

35.6 The month wise T&P deployment plan to be submitted as per format (at Annexure-D to 
General Conditions of Contract) is only to assess the capability as well as understanding of 
the contractor to execute the work.   It shall be the contractor’s responsibility to deploy the 
required T&Ps, for timely and successful completion of the job, to any extent over and above 
those indicated in the above deployment plan (including those which are not covered in the plan 
submitted) without any compensation on this account. 

35.7 Under this contract , the Contractor shall deploy all the Tools and Plant required to complete the 
works for the total period of the contract including the extended period within the accepted 
rates. However for 75 MT crane, the total deployment period shall be 24 months from the 
date of its deployment. In Case, the crane needs to be deployed beyond above period, 
payment shall be made as per Item No. 8 of Rate Schedule. 

35.8 BHEL shall be providing a Weigh Bridge at site which is to be operated and maintained by the 
Contractor for the complete period of the Contract . While the major repair and maintenance of 
the Weigh Bridge will be supervised by the Weigh Bridge supplier , the Contractor has to 
provide all assistance of manpower and T&P for the jobs . 

36.0 LABOUR & SUPERVISORY STAFF 

36.1 The contractor shall engage experienced supervisory staff and especially skilled labour e.g. 
crane operators, heavy-duty vehicle driver, sarangs, riggers, khalasis, etc. for works under this 
contract.  

36.2 The supervisory staff employed by the contractor shall ensure proper out-turn of work and 
discipline on the part of the labour put on the job. The contractor in general shall ensure that the 
works are carried out in a safe and proper manner and in coordination with the staff of Railways 
and staff employed directly by BHEL or other contractors of BHEL or BHEL’s client / other 
agency.  

36.3 It shall be the responsibility of the contractor to ensure safe lifting of the equipment taking due 
precautions to avoid any accident and damage to other equipment and personnel. The 
Contractor shall be liable for all accidents, damages etc. to personnel and equipment 
etc. during the execution of the work. 

36.4 The work shall be executed under the usual conditions like rain, insufficient space, improper 
approach roads etc. affecting major power plant construction and in conjunction with numerous 
other operations at site. The contractor and his personnel shall cooperate with other personnel. 
The contractor will coordinate his work with others and proceed in a manner that shall not delay 
or hinder the progress of work as a whole. 

36.5 The month wise manpower deployment plan to be submitted as per format (at Annexure-
C to General Conditions of Contract) is only to assess the capability as well as 
understanding of the contractor to execute the work. It shall be the contractor’s responsibility to 
deploy the required manpower, for timely and successful completion of the job, to any extent 
over and above those indicated in the above deployment plan  (including those which are not 
covered in the plan submitted) without any compensation on this account. The contractor shall 
identify separate persons at site for quality control and safety.  

37.0 FACILITIES TO BE PROVIDED BY BHEL/CONTRACTOR 

37.1  BHEL shall provide limited open space for office and store/ workshop at site free of rental 
charge.  It is the responsibility of the contractor to construct sheds, provide all utilities like 
electricity, drinking water etc., as a part of his scope of work within the accepted rates.  
Electricity for office and workshop will be provided at one point as decided by BHEL. Further 
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distribution will have to be made by the contractor at their own cost. The   electricity shall be 
provided on free of cost basis to the contractor. Meter for electricity will have to be provided by 
the Contractor at his own cost. The Contractor will have to arrange for construction and 
potable water at his cost . 

37.2 BHEL shall provide limited open space for labour colony near the plant free of rental charge. 
Contractor shall be responsible for providing all necessary facilities like residential 
accommodation, transport, electricity, water, medical facilities etc. as required under various 
labour laws and statutory rules and regulations framed there under to the personnel employed 
by him.  

Electricity will be provided at one point on chargeable  basis. Water for labour colony 
has to be distributed by the Contractor at his own cost. Meter for electricity will have to be 
provided by the Contractor at his own cost.   

37.3 On completion of work or as and when required by BHEL, all the temporary buildings, 
structures etc. in  plant  and in  labour  colony shall be dismantled and leveled and debris shall 
be removed as per instruction of BHEL by the contractor at his cost. In the event of his failure to 
do so, it will be got done at his risk and cost, and expanses incurred shall be re-covered from 
the contractor along with prevailing overhead. The decision of BHEL Engineer in this regard 
shall be final. 

38.0 TIME SCHEDULE 

38.1 The contractor is required to commence the work within 15 days from the date of issue of letter 
of intent (LOI) unless BHEL decides to fix any other later date. However, BHEL Engineer will 
certify the actual date of start of work after adequate mobilization of manpower, material 
handling equipment and other T&P by the contractor. 

38.2 Major materials as covered within the scope of this tender are likely to be received in stages up 
to 36 months from the actual date of start of work. The Contract period shall be considered 
as 36 (Thirty Six) months from  the  actual date  of  start  of  work. If the completion of work 
as detailed in these specifications gets delayed beyond the end of contract period (for the delay 
not attributable to the contractor), then depending on the balance works, BHEL at its discretion 
may extend the contract on existing terms and conditions for a period of six months. The 
manpower and T & P deployment required during extended period will be mutually discussed & 
finalised at site. 

The scope of work under this contract is deemed to be completed, when so certified by the 
Engineer. 

39.0 PRICE   VARIATION 

39.1 The rates quoted for scope of work as defined in this tender are subject to price variation 
provisions as per following formula: 

P1 =  

  P1 = Increase / decrease in billed amount (variation) for the particular month of billing. 

 P0  = Gross billed amount for the month as per contract provisions. 

[0.10xP0 (D1-D0) / D0] [0.60 x P0 (F1 – F0) / F0 ] + 

F1 = All India CPI published by Labour bureau, Simla, Govt.  of India, for Industrial workers 
(Base  2001 =100)   applicable   for   the   month  under consideration i.e.  for which bill has 
been raised. 

 

F0 = All India CPI published by Labour bureau, Simla, Govt.  of India, for Industrial workers 
(Base 2001  =100)  applicable for the month of opening of technical bid.    
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 D1 = Rate of diesel as applicable at  ANPARA  on the 1st day of the month under 
consideration i.e. for which bill has been raised.  

  D0  = Rate of Diesel as applicable at  ANPARA  for the month of opening of technical bid. 
39.2 The contractor will be required to raise the bills for price variation payments on a monthly basis 

irrespective of any increase or decrease in CPI. Price variation as per above formula will be 
calculated and paid on the total contract value on month-to-month basis from the date of award.  
BHEL however reserves the rights to freeze variation for that much of duration of delays, from 
time to time, which are entirely attributable to the contractor. Price variation on last 5% of CV 
will be based on average index/ rates of diesel. 

39.3 With the provision of price variation as above clauses, NO CLAIM  / COMPENSATION on 
account of any increase in wages (including minimum / statutory wages), prices of petrol, other 
consumables viz. electrodes, gases etc. or any other reasons will become payable during the 
entire period of execution including extensions, if any.  

40.0 TAXES , DUTIES  AND OCTROI CHARGES 

40.1   TDS under Income Tax, Sales Tax, VAT and surcharge etc, if any, shall be 
deducted at prevailing rates on gross invoice value from the running bills unless 
Exemption Certificate from appropriate Authority / Authorities is furnished. 

40.2 Price quoted shall be inclusive of all taxes, duties  except Service tax. The service tax, as 
legally leviable & payable by the contractor under the provisions of applicable law/act, shall be 
paid by BHEL as per contractor’s bill. However, contractor shall have to submit proof of service 
tax deposited by them immediately after the deposit but not later than the next bill submitted 
after the due date of deposit. The contractor shall furnish proof of Service Tax registration with 
Central Excise Division covering the services covered under this contract. Registration should 
also bear endorsement for the premises from where the billing shall be done by contractor on 
BHEL for this project The contractor shall obtain prior approval of BHEL before billing the 
service tax amount. 
 

40.3 Contractor shall get his organization registered with concerned sales tax/VAT authorities within 
15 days of award of this contract, if applicable. The delay on this account and delay in bringing 
the material shall be to contractor’s account and no extension of time shall be allowed on this 
account. The sales tax/VAT registration for this contractor shall be forwarded to BHEL within 30 
days from the date of LOI. In case the contractor is already registered for sales tax/VAT with 
Govt. Authorities he must quote his registration no, while submitting their tender. 
 

40.4 Contractor has to make his own arrangement at his cost for completing the formalities, if 
required, with Sales Tax Authorities, for bringing his materials, plants and equipment at site for 
the execution of the work under this contract. No road permit shall be issued by BHEL for 
contractor’s materials/equipments. 

40.5 OCTROI, if any, payable on BHEL’s consignments will have to be initially paid by the contractor 
and necessary reimbursement claimed from BHEL duly supported by documentary proof. 
Whenever the amount payable in one particular case is more than Rs. 5000/-, the contractor 
may request BHEL well in time to issue cheque / draft in favour of authorities. 

41.0 TERMS OF PAYMENT 

41.1 The  ‘Engineer’ will certify regarding the actual work executed in the measurement books and 
bills, which shall be accepted by the contractor in measurement book. 

41.2 Contractor shall also submit bills for the work completed under the specification, once in a 
month detailing work done during the month.  The format for billing shall be approved by BHEL 
before raising invoices. 
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41.3 Shortage / damage reports on BHEL’s standard materials management forms. No payment 
shall be released till the contractor submits these reports and are verified by the Engineer. 

41.4 Subject to any deduction which BHEL may be authorized to make under the contract, the 
contractor on the certificate of the Engineer at site be entitled for payment as explained 
hereunder: 

41.5 95 % FOR ITEM NO 1,2,3 & 4 OF RATE SCHEDULE (MAIN  ITEMS) 

41.5.1  45 % (Forty five percent) payment of the executed quantities  shall be released after the 
materials are unloaded, transported to project stores and verified as per RR/ PWB / LWB / 
loading advice / box packing slip subject to furnishing of following information along with the 
bills as per above clause.   

1. Material transporting vouchers stating work order and quantity of material for each 
consignment.  

2. Shortage report / open delivery taken w.r.t RR / LWB, if any and acceptance thereof by 
Railway authorities/ transporters. 

3. Proof of claim lodged with Railways/ transporters in respect of above shortage / open 
delivery. 

4. Material management forms duly filled and certified by the Engineer. 

41.5.2 40% (Forty percent) payment of the executed quantities shall be released as soon as the 
materials are duly shifted to desired location, stacked and verified by opening of cases / re-
packing, wherever necessary (with contractor’s own labour and T&P).  

Payment will be released on submission of the information, as per material management forms 
by the contractor immediately after verification of materials as certified by the Engineer. The 
Engineer at site would supply the requisite Performa.  

NOTE:- The Contractor must ensure the stacking and verification of materials within 15 (fifteen) 
days from the date of unloading the materials in store, otherwise the same shall be done by 
engaging other agency on the risk and cost of contractor and decision of Engineer in this regard 
shall be final and binding on the contractor.  

41.5.3 
 

10 % (Ten percent) payment shall be released after issue of the materials. However, for all 
such materials which are not issued, 10% payment shall be released along with 2.5% payment 
mentioned in clause no. 41.10.1 and on certification of BHEL Engineer that these materials are 
not required to be issued.  

41.6 95 % FOR ITEM NO  5 & 6 OF RATE SCHEDULE (MAIN  ITEMS) 

41.6.1 95 % (Ninety five percent) payment of the executed quantities shall be released after the 
materials restacking as per instructions of the Engineer and submission of Materials 
management forms duly certified the Engineer.   

41.7 95 % FOR ITEM NO  7 OF RATE SCHEDULE (MAIN  ITEMS) 

41.7.1 95 % (Ninety five percent)  of the lumpsum executed value shall be released after the 
materials are unloaded and verified as per LWB / loading advice subject to furnishing of 
following information along with the bills.   

1. Material transporting vouchers stating work order and quantity of material for each 
consignment. 

2. Shortage report / open delivery taken w.r.t LWB, if any, and acceptance thereof by  
transporters. 

3. Proof of claim lodged with transporters in respect of above shortage / open delivery. 
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4.   Material management forms duly filled and certified by the Engineer. 

41.8 95 % FOR ITEM NO  8 OF RATE SCHEDULE (MAIN  ITEMS) 

41.8.1 95 % (Ninety five percent) of monthly payment shall be released at the end of each  
completed month of  crane deployment  duly certified by the Engineer. In case services are 
availed for part of a calendar month, pro-rata payment  for the number of days used shall be 
made by BHEL.  In such a case,  number of days in a month shall be considered as 30 for 
working out pro-rata amount. 

41.9 95 %  (Ninety five percent) FOR ITEM NO  9 OF RATE SCHEDULE (ADDITIONAL   ITEMS) 

41.9.1 95 % (Ninety -five percent) payment of the executed quantities shall be released after the 
materials are collected, transported  to project stores/ packed,   transported to carriers and 
booked including handing over to carriers  and on submission of the required documents 
including the following ( wherever applicable ) ; 

1. Material transporting vouchers stating work order and quantity of material for each 
consignment.  

2. Shortage report / open delivery taken w.r.t LR / LWB, if any and acceptance thereof by 
Railway authorities/ transporters. 

3. Proof of claim lodged with Railways/ transporters in respect of above shortage / open 
delivery. 

4. Material management forms duly filled and certified by the Engineer. 
 

41.10  BALANCE 5% PAYMENT AGAINST  ALL THE  ITEMS OF THE RATE  SCHEDULE  

41.10.1 The 2.5% of Final contract value (worked out based on actual work carried out) along 
with 10% payment for the unissued materials as mentioned in clause no. 41.5.3  shall be 
payable on completion of all pending works which includes settlement of outstanding issues 
with Carriers / Railways. 

41.10.2 The balance 2.5% of final contract value will be payable on submission and passing of Final 
bill. The certificate of Engineer regarding such approval and passing of sums shall be final and 
conclusive against the contractor. 

41.11 No payment shall be made for handling of sleepers, blocks and other items issued from BHEL 
stores for storing, stacking of materials and their return. Tonnage shall however be 
calculated on the basis of gross weight of the package. 

42.0 RATE SCHEDULE 

42.1 Contractor shall fully understand equipment description and scope of work before quoting. The 
scope of work and responsibility of the contractor as mentioned under these specifications shall 
be covered within the quoted rates. 

42.2 The tenderer shall quote the rates as per the rate schedule only, in part II Price bid 
(Original). Conditional price bids or price bids with any deviation / clarification etc are 
liable to be rejected.  No cutting / erasures/ over writing shall be done. 

42.3 Quantities mentioned in the rate schedules are approximate only and liable for variation due to 
change of scope of work / variation in schedule of quantities, changes in design etc. The 
contractor has to handle whatever actual materials are dispatched for the project irrespective of 
any variations and payments shall be released for the actual gross tonnage handled. The 
quantities indicated against each item may vary to any extent and no compensation will be 
payable in variation of Individual quantity. 

However, in case of over all variation in final executed  value (w.r.t the awarded 
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value indicated in the LOI)  beyond  (minus) 30% i.e in case of reduction in 
executed value w.r.t awarded value, the contractor will be eligible for 
compensation as given in clause no. 34.3 of this NIT.  

42.4 The tenderers are required to quote for all the items of the rate schedule  (Main Items as 
well as Additional Items). 

43.0 INSTRUCTIONS  TO  TENDERERS 

43.1 Offers received without data/ information required to be submitted under tender clauses-11.1 to 
11.11 are liable to be rejected.  Documentary evidences should duly support all these data/ 
information. 

43.2 No  deviations  to  the  tender  conditions  will normally be accepted.  

43.3 The tenderer are advised to actually visit the site and fully acquaint themselves with site 
conditions, transportation routes, various distances, facilities, Local taxes, toll charges and 
levies, local labour minimum wages & prevailing wage  agreements at site, quantum of work 
etc., before quoting their rates for this work.  BHEL shall not be responsible in any way for non-
familiarization of site conditions.  

43.4 Once the tenderer has quoted for the work, it is implied that he has ascertained various site 
conditions, transportation routes and distances, etc. as per above clause. No claim whatsoever 
will be entertained by BHEL on any such account.  

43.5 The contractor in the event of this work awarded to him, shall establish a site office at site and 
keep posted an authorized, responsible officer who should hold a valid power of attorney. 

43.6 For the purpose of the contract, any order or instruction of the Engineer or his duly authorized 
representative shall be communicated to the contractor’s representative at site office and the 
same will be deemed to have been communicated to the contractor at his legal address. 

44.0 PERFORMANCE GUARANTEE: 

44.1 Irrespective of provisions in tender else where, in view of nature of work, performance 
guarantee is not required under this contract. 

45.0 OTHERS : 

45.1  Security Deposit:-The contractor shall submit  Security Deposit within 15 days from the date of 
issue   of    LOI  as per clause no. 16.2 of the General Conditions of Contract  (GCC).  In case 
the contractor opts to furnish Bank Guarantee as a part of Security Deposit, the BG shall be 
issued as per the Performa enclosed as per Annexure-H of the GCC and also that the BG 
should be issued preferably through any of the Member Banks listed in GCC; 
For BG through any  other Nationalized Bank (Not covered  in the list of  Member Banks of  
GCC), the discretion of its acceptance shall lie solely  with BHEL. 

45.2 In case of any contradiction between General Conditions of Contract (GCC) and Special 
Conditions of Contract (SCC), the latter shall prevail. 

45.3 The tenderer shall specifically confirm that he has inspected the site of work and acquired full 
knowledge and information about the site conditions, wage structure, Industrial climate, total 
work involved and will not raise claim of any nature due to lack of knowledge of site condition. 
He will also confirm that local taxation laws at the site have been clearly understood by him. 

45.4 The Price Bids of only those bidders will be opened who will be qualified for the subject job on 
the basis of pre-qualification evaluation / Techno-commercial bids.  BHEL reserves the right to 
reject the bidders with unsatisfactory past performance in the execution of a contract. BHEL’s 
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decision in this regard shall be final & binding. 

45.5 Unsolicited rebate/discount shall not be accepted after bid opening. 

45.6 INSURANCE: Besides provisions under clause no. 29.0 of GCC regarding insurance, the 
following shall also be applicable. The contractor shall also take care of the same while 
submitting their offer. 

45.6.1 Insurance for all materials pertaining to the Contractor(T&Ps, Construction Materials 
etc.) during transit, storage  and  during construction shall be in his (Contractor’s) 
scope. 
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ANNEXURE - I 
GENERAL IDEA OF WEIGHTS TO BE HANDLED 

 
The information given below is very tentative and not complete.  Only a few of the typical 
components are listed below to give a general idea to the bidder.  The weights and sizes 
indicated below are only approximate and are liable to vary. 
 
TOTAL WEIGHT TO BE HANDLED UNDER THE CONTRACT: 2,32,000 MT  
 
Sl.No. DESCRIPTION QTY.( MT ) 
1 BOILER AND AUXILLARIES , PCP 77,000 MT
2. TG AND AUXILLARIES 5,000 MT
3 PUMPS , HEATERS , MILLS ,DRIVE TURBINE 3,5000 MT
4 MECHANICAL AUXILLARIES 2,300 MT
5 ELECTRICAL EQUIPMENT AND CABLING 7,900 MT
6 INSTRUMENTATION EQUIPMENTS 800 MT
7. STEEL STRUCTURES 30,000 MT
8 REINFORCEMENT STEEL 15,000 MT
9 CEMENT 90,000 MT

 TOTAL 2,32,000 MT

 
General idea of some major components to be handled under Boiler – 
Turbine – Generator – Electrical Package 
 
Sl. 
No. 

Component Description Size in mm Weight in 
Tonnes 

(Approx.) 
1. Bottom ring Header OD914  X  20000 L  ,T – 90 48 

2. Ceiling Beam Structure 1500W X 3800H X 32000 L 125 

3. Burner wind box 820W  X  16000 L 25 

4. ID Fan Motor --- 25 

5. APH Centre Section (CE) 3230  X  2005  X  12160 33.5 

6. APH Centre Section (HE) 3230  X  2005  X  12346 33.5 

7. Front Water Box (Gen. Side) 7645  X  4460  X  2640 32.6 

8. Front Water Box (Tur. Side) 7645  X  4460  X  2640 32.6 

9. Rear Water Box (Gen. Side) 6655  X  4460  X  2495 21.5 

10. Rear Water Box (Tur. Side) 6655  X  4460  X  2495 21.5 

11. H.P.Turbine 5660  X  3100  X  2880 86.5 
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Sl 
No 

Component Description Size in mm Weight in 
Tonnes 

(Approx.) 
12. IP Rotor 6650  X  2700  X  2600         23 

13. IP Outer Casing V/H 3610  X  5400  X  2600 26 

14. IP Outer Casing L/H 3610  X  5400  X  2600 26 

15. LP Rotor 8735  X  3800  X  41700 89.8 

16. Longitudinal Girder Right 8200  X  1680  X  1950 21.4 

17. Longitudinal Girder Left 8200  X  1680  X  1950 21.4 

18. LPC inner-outer upper half 8640  X  3630  X  2500 36 

19. LPC inner casing assembly (LH) 9100  X  3890  X  3180 54 

20. IV & CV casing with valve 5040  X  4690  X  2770 33.2 

21. ESV & CV casing with valve 3600  X  3190  X  2500 23 

22. T.G.Rotor 14000  X  1850  X  1750 73.1 

23. IV & CV casing with valve 5040  X  4690  X  2770 33.2 

24. ESV & CV casing with valve 3600  X  3190  X  2500 23 

25. T.G.Rotor 14000  X  1850  X  1750 73.1 

26. End Shield Lower Half (TE) 6200  X  2350  X  2670 31.1 

27. End Shield Upper Half (TE) 6125  X  2050  X  2650 28.3 

28. B’Less exciter set 5750  X  2350  X  3400 32.9 

29. Mill base assembly 2871  X  3670  X  4242 36 

30. BFP Motor 5000  X  5200  X  3300 24 

31 BFP Drive Turbine --- 56 

32. HP Heater 5A --- 45 

33. HP Heater 5B --- 45 

34. HP Heater 6A --- 58 

35. HP Heater 6B --- 58 

36 LP Heater 2 --- 26 

37 LP Heater 3 --- 21 

38 Deaerator Storage Tank   30 / 25 / 32   

39 Deaerator Header --- 29 

40 Station Transformer Tank 8000 x 3750 x 4300 105 
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Sl 
No 

Component Description Size in mm Weight in 
Tonnes 

(Approx.) 
41 Unit Auxillary Transformer 

Tank 
4700 x 2600 x 3000 32 

42 Unit Auxillary Service 
Transformer tank  

4400 x 2400 x 2850 32 

      

    

    

 
EXCLUSIONS 
Weight of Boiler Drum    2 Nos    215 MT EACH 
 
Weight of Generator stator   2 Nos    266 MT EACH 
 
 
Note: It may be noted that the above list is to give only a general idea for 
tenderer’s information about the weights and dimensions of some major 
components / equipment. The weights and dimensions shown are approximate 
and are liable to vary. No increase in quoted / accepted rate rates / prices shall be 
allowed due to change in weights and dimensions of the equipment / material. 
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ANNEXURE-II 
 
 
LIST OF T&Ps  BEING PROVIDED BY  BHEL FOR USE OF CONTRACTOR   ON  
SHARING BASIS (Free of Hire Charges) 
____________________________________________________________ 
S.NO.  EQUIPMENT        CAPACITY    QTY 
 
1 EOT CRANE                       105 / 25 MT     2 Nos. ( Note-1 ) 
 
2. CRAWLER CRANE      150 / 200 / 250 MT  1 No. ( Note-2 ) 
 
3. Weigh Bridge    60 MT    1  No.  
 
 
 
  
NOTES: 
 
1 2 Nos.  EOT cranes in TG hall (as & when they become operational during the 

period of work) without slings & lifting tackles will be provided by BHEL for 
unloading of heavy consignments which can not be unloaded / handled by  crane 
to be provided by contractor.  O&M of EOT crane(s) are excluded from the scope 
of subject contractor. Contractor will not be entitled for any compensation due to 
non-availability of EOT crane.   

  
2 150 / 200 / 250 MT crane (or  suitable capacity cranes) without slings & lifting 

tackles will be provided by BHEL on sharing basis for unloading of Special 
Packages not handled by Bidder’s  Crane. Operation & maintenance of this  
crane is excluded from the scope of subject contractor. All lubricants shall be 
provided by BHEL free of cost. However required maintenance crew during 
operation and adjustments  and fuel for operation of crane shall be provided by 
the contractor at his cost. The contractor will give the requirement well in 
advance. 

 
3 All other terms and conditions shall be as per tender clause No.35 
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ANNEXURE-III 
 
INDICATIVE LIST OF  MAJOR T&Ps TO BE PROVIDED BY  CONTRACTOR FOR 
EXECUTION OF TENDERED WORKS FOR MOST DURATION OF THE 
CONTRACT 
____________________________________________________________ 
S.NO.  EQUIPMENT    CAPACITY  QTY 

 
1. TYRE MOUNTED / Crawler CRANE   75  MT  1  No.  
 
2. TYRE/TRUCK MOUNTED CRANE      36 / 40 MT  2  Nos.   
 
3. TYRE MOUNTED CRANE   18 / 20MT  2  Nos. 
 
4. HYDRA               10 / 12 / 14 MT 3  Nos. 
 
5. TRUCK      10 MT   1  No. 
 
6. TRAILER WITH PULLING UNIT   20 MT   2 Nos. ( APR ) 
 
7. TRAILER WITH PULLING UNIT   60 MT   APR  
                                                                                            (As per Requirement) 
 
8. HYDRAULIC JACKS    10/20/50/100 MT     APR 
 

NOTES: 
 
1. The above list specifies only major T&Ps (may not be complete) to be deployed by 

the contractor and is based on minimum requirement. All additional / other tools 
and plants including suitable capacity D shackles, slings, rails sleepers hydraulic  / 
mechanical jacks etc which are required for satisfactory & timely completion of 
work shall also be deployed by the contractor within finally accepted rate / price. 

2. Tyre mounted 18T crane must be with 360 degree rotational swing mechanism to 
facilitate unloading and placement of material at identified locations. 

3. Sleepers, rails, jacks, winches etc required for unloading of heavy consignment 
are also to be arranged by contractor at his own cost. However in such cases 
BHEL may extend limited assistance by way of issuing such T & Ps  that may be 
available in their stores, free of hire charges. These will have to be returned after 
use. Any damages / losses / to these will have to be borne by the contractor and 
cost / repair charges plus applicable overheads recoverable from him. No claim 
whatsoever will be entertained on non-availability of these items. 

4. BHEL reserves the right to deploy suitable T&P at the risk and cost of the 
Contractor , if the Contractor is not able to deploy suitable T+P to carry out the 
job.   

5.     All other terms and conditions shall be as per tender clause No.35 
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ANNEXURE-IV 

GENERAL TERMS AND CONDITIONS OF REVERSE  AUCTION (RA) 
 

Against this NIT for the subject work, tender may be processed through Reverse Auction 
mode i.e., ON LINE BIDDING ON INTERNET.  The General  Terms  and  Conditions of  the  
RA  shall be  as  follows; 
 

1. For  the   proposed   reverse   auction,   technically  and   commercially acceptable 
bidders only shall be eligible to participate. 

2. BHEL will engage the services of a service provider who will provide all necessary 
training and assistance before commencement of on line bidding on internet. 

3. BHEL will inform to the vendor in writing, in case of reverse auction along with 
the details of Service Provider to enable them to contact & get trained. 

4. ‘Business   rules’   like   event   date,   time,   Start   price,   bid   decrement, 
extensions etc. also will be communicated through service provider for 
compliance. 

5. Vendors have to fax the Compliance form in the prescribed format 
(provided by Service provider) before start of Reverse auction. Without 
this, the vendor will not be eligible to Participate in the event. 

6. BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will 
help  to  arrive  at   "Total  Cost  to  BHEL".  

7. Reverse auction will be conducted on scheduled date & time. 
8. At the end of Reverse Auction event, the lowest bidder value will be 

known on the network. 
9. The lowest bidder has to Fax the duly signed Filled-in prescribed format as 

provided on case-to-case basis to BHEL through Service provider within 
24 hours of Auction without fail. 

10. During Reverse Auction, if no bid is received within the specified time, 
BHEL at its discretion, may decide to revise opening price/scrap the 
reverse auction process/proceed with conventional mode of tendering. 

11. Sealed bid Reverse Auction: The opening bid (In the initial auction) of the 
bidders shall be same as that quoted in their Final Sealed price submitted to 
BHEL. The bidders shall confirm in writing to BHEL that their opening bid 
(In  both  cases) shall be same as that quoted in their final sealed price bids 
submitted to BHEL  against  this  NIT along with  Technical Bid (Part-I).  

12. BHEL reserves the right to cancel  Reverse Auction (RA) without assigning any 
reasons and resort to considering the sealed bids submitted by vendor for 
processing and finalizing the tender. 

13. Any variation between the on-line bid value and the signed document will 
be considered as sabotaging the tender process and will invite 
disqualification   of vendor to   conduct   business with   BHEL  as   per  
prevailing procedure. 

14. In case BHEL decides not to go for Reverse Auction procedure for this  
tender enquiry,  the  Price  bids  and   price impacts,  if any,  already 
submitted and available with  BHEL shall be opened as per BHEL's 
standard practice. 

15. Bids-given by the bidders during the Reverse Auction process will be taken as an 
offer to execute the work.  Bids once made by the bidder, can not be 
cancelled/withdrawn and bidders shall be bound to execute the work as 
mentioned above at the final bid price.  Should be bidder (Lowest) back out and 
not execute the contract as per the rates quoted, BHEL shall take action as 
appropriate. 
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ANNEXURE-V 
 
CERTIFICATE OF DECLARATION FOR CONFIRMING THE 
KNOWLEDGE OF SITE CONDITIONS 

 
 

We,……………………………………………………………………
…………………… Hereby declare and confirm that we have 
visited the project site under the subject namely, 
…………………………………………and acquired full knowledge 
and information about the site conditions, wage structure, 
Industrial climate and total work involved.  We further 
confirm that the above information is true and correct and we 
will not raise any claim of any nature due to lack of knowledge 
of site condition. 
 
 
                                  
 
                                                          Tenderers Name and Address 
 
 
 
 
 
Place:                                          (Signature of the Tenderer   with stamp)  
 
Date: 
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ANNEXURE-VI 
 
 

NON DISCLOSURE AGREEMENT 
Memorandum of Understanding 

 
 
BHEL PSNR is committed to Information Security Management System as per Information 
Security Policy. 
 
 
M/s………………………………, providing…………………………..service to 
BHEL PSNR, Noida hereby undertake to comply with the following in line 
with Information Security Policy of BHEL PSNR; 
 
 

 To maintain confidentiality of documents & information which shall be used 
during the execution of the Contract. 

 
 The documents & information shall not be revealed to or shared with third 

party which shall not be in the business interest of BHEL PSNR. 
 
 
 
 
 
   (                                  )                (   ) 
    M/s. BHEL, PSNR                             M/s…………………….. 

                                                                
 
 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 



TENDER NO. BHEL:NR(SCT): ANPD:TPT:597 
 

88 

ANNEXURE - VII 
FORMAT OF UNDERTAKING 

(To be submitted in the bidder's letter head) 
 
REF:                                                                                         Dt.  
 
Bharat Heavy Electricals Limited 
Power Sector – Northren Region, 
Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  
NOIDA – 201 301.INDIA  
 

Sub.: UNLOADING, VERIFICATION, STACKING ETC. OF PLANT AND OTHER 
MATERIALS OF BOILER,  TG,   ELECTRICAL AND ASSOCIATED AUXILIARIES  AT  
2X500 MW ANPARA-D  TPS, ANPARA, UTTAR PRADESH 
 

TENDER NO. BHEL:NR(SCT): ANPD:TPT:597 
Dear Sirs, 
 
         With reference to above, this is to confirm that as per tender conditions, we have 
visited site before submission of our offer and noted the job content & site conditions etc.  
 
We also confirm that we have not changed / modified the tender documents as 
appeared in the website and in case of observance at any stage; it shall be treated as 
null and void. We hereby confirm that we have not taken any deviation from tender 
clauses together with other references as enumerated in the above referred NIT and 
confirm our acceptance to reverse auctioning process and we hereby convey our 
unqualified acceptance to all terms and conditions as stipulated in the tender and NIT. In 
the event of observance of any deviation in any part of our offer at a later date whether 
implicit or explicit, the deviations shall stand null & void. 
 
We confirm to have submitted offer strictly in accordance with tender instructions. 
 
 
               Thanking you, 
 
 
 
 

Yours faithfully, 
 

 
 

                                                       (Signature, date & seal of authorized representative of the 
bidder) 
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