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                      IMPORTANT NOTE 
 

PURCHASER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND ENSURE 
COMPLETION OF ALL PAGES OF TENDER DOCUMENT AND REPORT ANY 
DISCREPANCY TIMELY FOR CORRECTIVE ACTION, IF ANY, TO THE ISSUING 
AUTHORITY BEFORE THE BIDS ARE SUBMITTED. ORIGINAL COPY OF TENDER 
DOCUMENT COMPLETE IN ALL RESPECTS MUST BE SUBMITTED BACK AS PART 
OF THE BID WITHOUT WHICH THE SAME IS LIABLE TO BE REJECTED BY BHEL. 
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   M/S----------------------------------------------------------- 
 

----------------------------------------------------------- 
 

----------------------------------------------------------- 
 

----------------------------------------------------------- 
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Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northren Region, 

Plot  No.  25 , Sector - 16A ,  
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TENDER NOTICE 
 
Sealed tenders are invited from the contractors fulfilling qualifying requirements for  Entering 
into a MOU for Pre-Bid Tie-up for the work of  “Material Handling And Infrastructure 
Works At  400 MW Marib Stage – II Gas Turbine Station , Yemen”. 

 
TENDER NO. BHEL: NR(SCT): MARIB2:INF& MM:645 

     
QUALIFYING  REQUIREMENTS: 

                       
1.0  The tenderer should either be a Yemeni Company OR any company 

having base in Yemen ‘OR’ an Indian  Company. 
 
2.0   In case of a Yemeni bidder / bidder having base in Yemen, they 

should own  ‘OR’ have a proper tie up for the major T&Ps to be 
deployed by  them for the subject work. In case of a tie-up, the 
tenderer shall furnish proper documents related to the tie-up and an 
undertaking for his overall responsibility for execution of the total 
contract. 

 3.0   In case of an Indian bidder, they  must have a tie-up with a Yemeni 
Company  owning major T&Ps to be deployed for the subject work. 
The Indian bidder shall furnish documents related to the tie-up and 
an undertaking for his overall responsibility for execution of the 
total contract. 

 
4.0  Tenderers who wish to participate should have   executed during 

the last seven years at least one similar work each of (i)  
Infrastructure and (ii) Material transportation/Management.. In case 
the tenderer do not  have experience in any one of the above two 
works, they are allowed to have tie up arrangement for the work  
not carried out by them as per QR SL NO. 6.0 below.     
 

5.0  The Tenderer  should have a minimum average annual turnover of  
INR 100 Millions (Indian Rupees One Hundred Millions) ‘OR’ USD 
2.10 Millions ‘OR’  Yemen Rials 420 Million for the last three 
financial years 2006-07, 2007-08 and 2008-09  ‘OR’ 2007-08, 2008-09 
and 2009-10.  .  

 
                        6.0    Tie Up/Joint Venture Arrangement     

 
                              6.1 In case tenderer do not have experience in totality as per  QR SL 

NO. 4.0, tie up arrangement is allowed. In such a case, tenderers 
having experience of infrastructure work are   allowed  to  have  tie 
up/ Joint Venture for the work of Materials transportation/ 
Management  or vice versa. The  composition  of the Tie-up 
arrangement and  role  and  responsibility of  each constituent for  
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execution of work  in  their  respective  area must  be well defined 
and the  document  submitted  shall clearly  indicate  that  the  
tenderer (Bidder who is submitting the bid with BHEL) only is  the  
Lead Partner. The Tenderer  shall   give an  undertaking  that  the  
responsibility of  execution of  entire work shall lie  with  him and 
also that in  case of dissolution of Tie up/JV,  the  Lead Partner 
shall  be  liable for completing  the  work as per the  terms of  
contract without  any  additional cost  to  BHEL   or  without 
affecting  project   schedule and  they  will immediately  arrange  
necessary  alternate tie  up  arrangements  with  another  party  
meeting the  QR requirement  of  this  NIT (Subject  to BHEL’s 
approval) and that  in  case  the  same  is  not  arranged,  BHEL  will 
be free  to get  the  work  done through  alternate  sources  at their 
(Contractor’s) risk  and  cost.     

                                    
                                      Legal  documents  of  tie up/JV  agreement, signed  by  both  the  

partners,  shall be  submitted  as a  part of technical bid. Power of  
Attorney in favour of Each Signatory for  signing the  agreement  
shall  also  be  submitted.    

 
                   6.2   For  the  purpose  of qualifying  requirements as given at  SL NO. 5.0 

above i.e. Financial Turnover of both the partners put together shall 
be considered.  However, audited balance sheets of both the 
partners shall be submitted individually.  

 
                       OTHER  INSTRUCTIONS:   

 
                (i) The Tender Documents comprise of following: 

(a)    General Conditions of Contract 

(b)     Special Conditions of Contract, Tender Notice, Project Synopsis etc. 

(c)      Rate Schedule  

              (ii)   Tender Documents with complete details are hosted on BHEL web page 

www.bhel.com. Bidder(s) intending to participate may download the 

tender document from the web site. Bidder(s) downloading the tender 

documents from the web site, shall remit Rs.2000/- (Rupees Two 
thousand only) ‘OR’ USD 50 in the form of  crossed demand draft (non-

refundable), in favour of BHEL, NOIDA(INDIA) along with their offer.  

              (iii)  Bidder(s) can also purchase hard copy of tender documents from this 

office. Tender documents (non transferable) will be issued on all working 

days between 09.30 Hrs. to 12.30 Hrs within the sale period i.e upto 

13.08.2009 on payment of Rs.2,000/-  ‘OR’ USD 50 (non-refundable) 

either in cash or by crossed demand draft in favour of BHEL, 

NOIDA(INDIA). Request for issue of tender document should clearly 

indicate Tender No. and work. 

     (iv)  Tenders must be submitted to the undersigned in Room No. 104 latest 
by 13.08.2009 at  15.30 Hrs.  

(v)        Earnest Money Deposit (EMD) : Refundable, Non-interest bearing EMD 
of Indian Rupees 2,00,000/-  or  US $ 5000/-  shall be deposited by 
Account Payee Pay Order ‘OR’ Demand Draft in favour of  “Bharat 
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Heavy Electricals Limited” payable at Delhi, INDIA. Those bidders who 
have already deposited ‘ One Time ’EMD’ of Rs. 2,00,000/- with BHEL, 
PSNR, NOIDA need not submit EMD with the present tender. 
 

(vi)       Tenders not accompanied with Full Earnest Money Deposit, as 
indicated above, will not be considered. 
 

(vii)      All corrigenda, addenda, amendments and clarifications to this Tender 
will be hosted in this web page and not in the newspaper. Bidders shall 
keep themselves updated with all such amendments. 

 
 

(viii) BHEL reserves the right to accept or reject any or all tenders without 
assigning any reason whatsoever. 

 
(ix) BHEL takes no responsibility for any delay/loss of documents or 

correspondences sent by courier/post. 
 

(x) Unsolicited rebate/discount shall not be accepted after bid opening. 
 

(xi) Tenders once submitted  to  BHEL, shall not  be  returned. 
 

(xii) Purchase Preference will be given to Indian CPSUs  as per Indian Govt. 
Guidelines. 

 
 

Sr. DGM/SCP 
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Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northren Region, 

Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  NOIDA – 201 301 (INDIA) 

    Phone: 0091-0120-2515476 / 2515464 / 2515479 
    Fax      091-0120-2515464 / 2515467   
    Email: msd@bhelpsnr.co.in / sca@bhelpsnr.co.in 

TENDER NOTICE (News Paper) 
 
 

    LAST DATE OF SALE                   : 13.08.2009 
    DUE DATE OF SUBMISSION        : 13.08.2009 (15:00 Hrs.)  
 

 
 

NIT NO. / NAME OF WORK 

    
TENDER NO. BHEL: NR(SCT): MARIB2:INF & MM :645 

 
Sealed tenders are invited from the contractors fulfilling qualifying requirements for 
Entering into a MOU for Pre-Bid Tie-up for the work of  Material Handling And 
Infrastructure Works At  400 MW Marib Stage – II Gas Turbine Station , Yemen” 

   
 
NOTES:- 
 

1. Purchase Preference will be given to CPSU as per Govt. Guidelines. 
2. Please visit our website at www.bhel.com for complete details of the tender.  

 
 

   SDGM/SCP 
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Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) 

Power Sector – Northren Region, 
Plot  No.  25 , Sector - 16A ,  

Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 
  
 
PROCEDURE FOR SUBMISSION OF SEALED TENDERS: 
 
The tenderers must  submit their tenders as required in two parts  in separate 
sealed covers prominently superscribed as Part-I Technical bid and Part-II 
,Price bid also indicating on each of the cover tender specification no., date and 
time as mentioned in tender notice. 
 
TECHNICAL BID (COVER-I) 
 
Except Price bid Part-II, complete set of tender document consisting of General 
conditions of Contract, “Technical specification & Special terms and condition” ( 
Part-I)   issued by BHEL shall be enclosed in Part I Technical Bid only. All 
schedules, data sheets and details called for in the specification shall also be 
submitted along with technical bid. All details / Data / Schedules including offer letter 
duly signed and stamped are to be submitted in duplicate. 
 
PRICE BID (COVER-II) 
 
Tenderers may please note that price bid is to be submitted only in original copy 
of Tender i.e. Price bid (Part-II) issued by BHEL and no duplicate copy of same is 
required. 
 
These Two separate covers i.e. cover I & II shall together be enclosed in a third 
envelope (Cover-III) and this sealed cover shall be superscribed with tender 
specification No., due date, time and submitted to officer inviting tender as indicated 
in tender notice on or before due date as indicated. 
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PROJECT  SYNOPSIS 
 
 
 The Site of Power Plant (Marib  ) is  approximately  230 Km from Sana capital 
town of Yemen and is located in the east of Yemen.  Marib is the most famous ancient 
city in Yemen. The old city of Marib lies in the Sabean plains on the outskirts of the 
east Yemen desert Mafazet Saihad’. It’s strategic position lends itself to its important 
role in history, as it controlled the ancient incense routs. It was a meeting point for 
caravans coming from the Qana port on the Arabian Sea coast, crossing the Wadi 
 
Present order is for supply and installation of 400 MW Gas Turbine V 94.2  ( 4  nos ) 
on EPC basis. 
    
The site conditions are as follows:-  
 
 
i) Climate  :Mostly desert; hot and humid along west coast; 

temperate in western mountains affected by seasonal 
monsoon; extraordinarily hot, dry, harsh desert in east 
Terrain narrow coastal plain backed by flat topped 
hills 

 
ii) Geographical              : 15 00 N, 48 00 E 
iii) Natural hazards            : Sandstorms and dust storms in summer 
iv))  Ambient Temperature          : max up to  45 degree C. 
v) Altitude              :  1100 m above MSL 
vi)Currency              : Yemeni rial (YER) 
vii) Languages              : Arabic 
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BRIEF SCOPE & MANDATORY  TERMS & CONDITIONS  OF 
 

PRE-BID  TIE-UP  ARRANGEMENT 
 

BHEL has been qualified  to bid on EPC basis for 400 MW Marib  Phase-II & 300 MW 
Marib  Phase-III Gas Power Project, Marib, Yemen.   Accordingly, BHEL is  in the 
process of   submitting  their bid for the same to Public Electricity Corporation, Yemen 
(PEC) seperately.The most of the supplies for this project have been envisaged from  
various units of BHEL.  
 
Through this tender enquiry, BHEL  is looking for the suitable  Pre-Bid Tie up partner for  
material handling and infra-structure development   for 400 MW  Marib phase-II Gas 
turbine Power  Station Project   at  Marib, Yemen. The detailed scope, specifications and 
terms & conditions  are covered in this NIT.   
 
Mandatory terms and conditions of the pre-bid tie up are given below.  In case of conflict 
with any condition given elsewhere in this NIT, the conditions given hereunder shall 
prevail on the condition given elsewhere; 
 

1. The successful bidder  shall be responsible for execution of  its scope of work 
based on the BHEL engineering approved by the customer  including all 
addendums/ clarifications etc. of this tender Enquiry specification. 
 

2. BHEL reserve the right to open offers in camera (Technical & Price bid). BHEL’s 
decision in this regard shall be final and binding on bidders.  
 

3. MOU will be drawn with successful bidder after negotiation in BHEL’s prescribed 
format (Draft MOU Format Attached). 
 

4. The agreed price drawn during MOU may be subject to further proportional 
reduction for the package under MOU, in the event of any price reduction given 
by BHEL to its customer together with alteration in terms & conditions during 
negotiation with customer.  
 

5. MOU may have provision for variations in  quantities against addition/ deletion/ 
changes in scope of work. 
 

6. Within 30 days of entering into MOU, successful bidder shall have to submit 1 % 
of MOU value bid-bond in the form of bank guarantee or security deposit etc, in 
order to ensure successful bidder’s continued association & linkage with BHEL till 
customer finalises order. 
 

7. MOU will be converted to contract on receipt of firm order from customer without 
any major deviation/ financial implication keeping in view the spirit of MOU and 
without again going through tendering procedures. 
 

8. Any changes/ modifications, addition/ deletion necessary, which are necessitated 
because of default of successful bidder shall be to their  account. 
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SECTION- I 
         

GENERAL INSTRUCTIONS TO TENDERERS 
                 
1 This  tender  specification  as  a  whole, furnishing all the details and other 

documents  as  required  in  the  following  pages,  shall  be  duly signed and 
sent in a sealed cover (IN  DUPLICATE) super-scribing the name of work  as  
given  in  the tender notice.  

 
2 The tender  shall  be addressed to :  OFFICER INVITING TENDER  AS   

INDICATED IN THE TENDER NOTICE.   
 
3.  Tenders submitted by post shall be sent as "REGISTERED/ SPEED/ COURIER 

POST"  and shall be posted with due allowance  for any postal delay.  The 
tenders  received  after  the  due  date   and  time  of opening  are  liable  to  be  
rejected.  Offers received by Telegram/telex/ Fax/ E-mail/ Internet may be 
considered as per terms of NIT. 

 
4     Tenders  shall be opened at the time and date as specified in   the tender notice 

in the presence of such of those  tenderers  or their authorised representatives 
who may be present. --  NOT APPLICABLE 

 
5    The tenderers shall closely peruse all  the  clauses, specifications and drawings 

indicated in the Tender Documents   before quoting.  Should the tenderer have 
any doubt about the meaning of any portion of the Tender Specifications  or  find 
discrepancies  /  omission in the Drawings or the tender documents issued are  
incomplete or shall require clarification  on  any of the technical aspect, scope of 
work etc., he shall atonce contact  the  authority  inviting  the  tender for 
clarification before the submission of the tender.  

 
6    Before tendering, the  tenderers are advised to inspect the  site of work and the 

environments and be acquainted with the actual working  and  other  prevalent 
conditions, facilities available, position of material and labour.  No claim will be  
entertained later on grounds of lack of knowledge.  

 
7    Tenderer must fill up all the schedules and furnish all the required information as 

per the instructions given in various  sections of the tender specification.  Each 
and every page of the Tender Specification must be SIGNED,  STAMPED AND 
SUBMITTED ALONG WITH THE OFFER by the Tenderer in token  of complete 
acceptance thereof.  The information furnished shall  be complete by itself.     

 
8    The tenderer shall quote the rates in English Language and international 

numerals.  These  rates  shall  be entered  in figures as  well as in words. In case 
of difference in rates  between words and figures THE  LESSER OF  THE  TWO  
will  be  treated as valid rate.  For the purpose of tender, the metric system of 
units shall be used.    

 
9    All entries in the tender shall either be typed or be written in ink.  Erasure and 

over writings are not permitted and may render such  tenders  liable  to  summary  
rejection.  All  cancellations  and  insertions  shall be duly attested by the 
tenderer.  
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10  QUALIFICATIONS OF TENDERERS :   Only tenderers who have previous 
experience in  the  work  of  this   nature   and   description  detailed  in this  
tender specification are expected to quote for this  work.  Offers from  tenderers  
who  do  not  have  proven  and  established experience in the field are not 
likely to be considered.    

 
11     DATA TO BE ENCLOSED :  Full information shall be given by the tenderer in 

respect of  the following. Non submission of these information may  lead  to 
rejection of the offer.   

 
11.1  FINANCIAL STATUS :  Financial viability as per proforma enclosed at 

ANNEXURE-`A'                 
 
11.2  INCOME TAX CERTIFICATES : A Certificate of Income tax clearance  from  the  

appropriate  authority  in the forms prescribed therefor duly indicating  annual 
turnover.  These certificates shall be valid  for  one  year from the date  of  issue 
or for the period prescribed  therein for all tenders submitted during the period.—
NOT APPLICABLE  

 
11.3   PREVIOUS EXPERIENCE :  A statement giving particulars (duly supported by 

documentary  evidence)  of  the  various  service rendered in progress for  each 
similar works by the tenderer indicating the particulars  and value of each work, 
the site location, the duration, date  of completion etc.,  strictly  as  per  proforma  
enclosed  at  ANNEXURE-B.   

 
11.4   ORGANISATION CHART :  The  organisation pattern that are totally available 

with him  and that will be employed by the tenderer for  this  work  in the form of 
monthwise and categorywise deployment plan duly  indicating the number of 
Engineers, Supervisors, skilled and unskilled workers etc., as  per  proforma  
enclosed  at   ANNEXURE-`C'.  

 
11.5   An attested copy of the Power of Attorney, in case the tender  is signed by 

an individual other than  the  sole  Proprietor,  shall also be attached.   
 
11.6    IN CASE  OF  AN  INDIVIDUAL :   His  full name, experience,  address and 

nature of business.  
      OR 
       
            IN CASE OF PARTNERSHIP FIRMS :  The names of all the partners   with 

addresses  and  their  experience.  A  copy  of the   partnership deed/ instrument 
of Partnership duly certified by a Notary Public shall be enclosed.    

      OR 
 
            IN CASE  OF  COMPANIES  :   Date and  place of registration including date of   

commencement certificate in case of  public companies  and  the  nature  of  
business  carried  or by the Company.  Certified copies  of  memorandum  and  
Articles  of  Association are  also  to be furnished.  Also indicate names,  
addresses and experience of the Directors.  

 
11.7    A  list   of   tools   and  tackles  (including  cranes, tractor-trailers,   winches,  

Derricks,    welding  sets  etc., wherever applicable) that the tenderer is  having 
and  those  that will be deployed on this job as per proforma enclosed at  
ANNEXURE-`D'.    

 
11.8    Analysis  of unit rate quoted  as per proforma enclosed at ANNEXURE-`E'. 
   
11.9     Declaration sheet as per proforma enclosed at ANNEXURE-`F'.    
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11.10   In addition to the above, the particulars required elsewhere in tender documents. 
 
11.11  Checklist and schedule of general particulars duly filled in, signed and stamped 

as per ANNEXURE-`G'.    
 
NOTE :  In terms of clauses 11.1 to 11.11 above, all the data required to be enclosed 

with the tender need to be  furnished  neatly  typed,  signed  and stamped in the 
given formats only  (in the form of separate sheets ) failing  which  the  tender 
may  be considered as incomplete and is liable for rejection. Documentary proofs 
wherever necessary also need  to  be  enclosed.    

 
12       EARNEST MONEY DEPOSIT :  Every  tender must be accompanied by the 

prescribed amount of  Earnest  Money  Deposit in any one of the following forms.  
 
NOTE : Bank Guarantee, Cheques,  Currency  Notes,  Money  Orders or Postal  Orders 

will not be accepted.         
 
12.1    Cash( As permissible under Income Tax Act) :  The amount should be remitted 

by  the  party  to  the Cashier  of Bharat Heavy Electricals Limited and cash 
receipt   issued by him shall be enclosed alongwith the tender.   

 
12.2    Pay Order or Demand Draft in favour of Bharat Heavy  Electricals Limited, Noida.    
 
12.3   Tenders  received without Earnest Money in full in the manner  prescribed above 

will not be considered.         
 
12.4    The Earnest Money Deposit of the successful tenderer will be retained towards 

part of Security Deposit.  
 
12.5   In the case of unsuccessful tenderers, the Earnest Money will  be refunded   

normally    within fifteen days of acceptance of award of work by the successful 
tenderer.   

 
12.6   BHEL  reserves  the  right  of  forfeiture  of  Earnest Money deposit in case 

the successful tenderer,       
 
           (a)   After  opening of Tender, revokes his tender  within the validity period or  

increases   his  earlier quoted rates.    
 
           (b)  Does not commence the work within the period as per LOI/Contract. In case 

the LOI/Contract is silent in this regard then within 15 days after award of 
contract.   

 
12.7  EMD shall not carry any interest. 
 
12.8  Tenderers, who so ever desires,  may  deposit  one  time  Earnest  Money 

Deposit  of Rs.  2,00,000/- in cash( As permissible under Income Tax Act ) 
/DD/pay order only with the cashier of  BHEL.  Tenderers who furnish one time 
EMD as above, will not  be  required  to  furnish EMD time and again alongwith 
their tenders  submitted to BHEL/ PSNR.   However  they  will  be  required  to  
indicate the  cash  receipt No.  and date of one time EMD in all  their tenders. 

        
13  AUTHORISATION AND ATTESTATION : Tenders shall be signed by persons 

duly authorised / empowered to do so.  Certified copies of such  authority and  
relevant  documents shall be submitted alongwith the tenders.                 

 
14    VALIDITY OF OFFER :   THE OFFER SHALL BE KEPT OPEN FOR  

ACCEPTANCE  FOR  A  MINIMUM   PERIOD OF SIX MONTHS FROM THE 
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DATE OF OPENING OF TENDERS.  In case Bharat Heavy Electricals Limited 
calls for negotiations, such negotiations shall not amount to  cancellation  or  
withdrawal of the original offer which shall  be  binding on   the tenderers.    

 
15    EXECUTION OF CONTRACT :The successful tenderer's responsibility under 

this  contract commences  from  the date of issue of the Letter of Intent by Bharat 
Heavy Electricals Limited. The successful tenderer shall  be  required to execute 
an agreement in the prescribed form as per ANNEXURE-`I' with the BHEL  within  
a  reasonable  time  after  the  acceptance  of  his tender and in any case  before 
submitting the first bill for payment.       

 
16    SECURITY DEPOSIT :  Upon  acceptance  of  tender,  the  successful  tenderer 

must deposit the required amount of security  deposit  within the time  specified  
in  the  Letter  of Intent for satisfactory  completion of work.    

 
16.1    The total amount of Security Deposit shall be  as  follows  :  
 
 (a) In case of work costing upto 10 lakhs :  10% of the  contract   value. 
 
           (b) In case  of  work  costing above Rs 10 lakhs  and upto Rs 50 lakhs :  1 Lakh + 

7.5 % of the amount exceeding Rs. 10 Lakhs.     
 
           (c)  In case  of work costing more than Rs 50 lakhs : 4 Lakhs +  5 % of the 

amount    exceeding Rs. 50 Lakhs.  
 
               NOTE: The conversion rate from INR to US $ shall be the exchange  rate  

of State Bank of India   as  prevailing on the date of  technical  bid  
opening 

 
16.2   The Security Deposit will be deposited within  15  days  from  the  date  of  issue  

of     Letter of Intent but before start of  work in any one of the following forms :-                  
 
            (a) The  total  Security  Deposit  as  indicated in the Letter of Intent in cash ( As 

permissible under Income Tax Act).  
 
 (b)  Pay Order, Demand Draft in favour of BHEL. 
 
            (c)  Deleted 
 
            (d)  Deleted 
 
 (e) Bank Guarantee from  Scheduled Banks /  Public Financial Institutions as 

defined in the Companies Act. The Bank Guarantee format should have the 
approval of BHEL.  

 
            (f)  Deleted.  
 
            (g) Security deposit can also be recovered at the rate of 10% from the running 

bills. However in such cases at least 50% of the Security Deposit should be 
collected before start of the work and the balance 50% may be recovered 
from the running bills.                                                                                                             

 
 (h) EMD of the successful tenderer  shall be converted and adjusted against the 

security deposit. 
 
16.3 The security deposit shall not carry any interest. 
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NOTE:  Acceptance of Security Deposit against Sl. No. (d) and (f) above will be subject 
to hypothecation or endorsement on the documents in favour of BHEL. However, 
BHEL will not be liable or responsible in any manner for the collection of interest 
or renewal of the documents or in any other matter connected therewith.  

 
16.4 Security deposit shall not be refunded to the contractor except in accordance with 

the terms of the contract. 
 
16.5 The validity of the Bank Guarantee furnished towards Security Deposit  under  

(e)  above  shall  be  upto the period of  completion of work  as stipulated in the 
Letter of Intent + 2 (TWO) month and  the  same  will  be  kept  valid by proper 
renewal till the  satisfactory completion of the Guarantee Period.   

 
16.6   If  the  value of the work done  at  any time exceeds the  accepted agreement  

value,  the  Security  Deposit  shall  be correspondingly enhanced and the  extra  
Security Deposit shall be immediately deposited by the Contractor or  recovered  
from payments due to him.     

 
16.7   Failure to deposit the Security Deposit within the stipulated  time, may lead to 

forfeiture of  Earnest  Money  Deposit  and   Cancellation of the award of work.  
 
16.8  If  any part of Security Deposit of the Contractor is held in  the form of approved 

securities, it shall be kept transferred  in the name of Bharat Heavy Electricals 
Limited,  in  such  a   manner  that the same can be realised fully without 
referring to the Contractor.  BHEL shall not  be responsible for any   depreciation  
in  the  value  of the Security while in BHEL's  custody or for any loss of interest 
thereon.     

 
16.9  BHEL reserves the right of forfeiture of Security Deposit  in addition  to  other  

claims and penalties in the event of the contractor's  failure  to  fulfil  any of the  
contractual  obligations or in the event of termination of contract as per terms and 
conditions of contract.  BHEL reserves the right to  set off the Security Deposit, 
against any claims of any other   contracts with BHEL.  

 
16.10  RETURN OF SECURITY DEPOSIT :  If the contractor fully performs and 

completes  the  work  in all  respects to the entire satisfaction of BHEL and 
presents an absolute "No Demand Certificate" in  the  prescribed  form  and  
returns  properties belonging to BHEL taken, borrowed or  hired by him for 
carrying out the said works, half the amount of Security Deposit will be released 
to the contractor  after deducting all costs, expenses and other amounts that are 
to  be paid to BHEL under this or other  contracts  entered  into with the 
Contractor. It may be noted that in no case the  Security Deposit shall be 
refunded / released prior to passing  of final bill.   Balance  half  of  the  amount  
of  Security Deposit  will  be released only after the Guarantee Period is  over.   

 
  
           NOTE : All the BGs are to be submitted as per  BHEL/PSNR performa. 
 
17     No  interest  shall  be  payable  by  BHEL  on  Earnest Money Deposit, Security  

Deposit  or  on  any  moneys  due  to  the   contractor.   
 
18     REJECTION OF TENDER AND OTHER CONDITIONS :     
 
18.1   The  acceptance  of Tender will rest with BHEL which does not  bind itself to 

accept the lowest tender  or  any  tender  and   reserves  to  itself  full  rights  for 
the following without   assigning any reasons whatsoever.  

 
  (a)  To reject any or all of the tenders.          
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(b) To split up the work amongst two or more Tenderers.  

 
(c)  To award the work in part. 
 
(d)  In either of the contingencies stated in (b)  and  (c)  above  to  modify the 

time for completion suitably.  
 
18.2  Conditional and un-witnessed tenders, tenders containing absurd or  unworkable  

rates  and amounts, tenders which are   incomplete or otherwise considered 
defective and tenders not in accordance with the tender conditions, 
specifications,  etc., are liable to be rejected.   

 
18.3  If a tenderer  expires  after the submission of his tender or after the acceptance 

of  his  tender,  BHEL may at its discretion, cancel such tender.  If a partner of a 
firm expires after the  submission  of  the tender or after the acceptance of the 
tender, BHEL may cancel  such tender  at  its  discretion unless the firm retains 
its character.  

 
18.4  BHEL will not be bound by any Power of  Attorney granted  by  the  tenderer  or  

by  changes in the composition of the firm made subsequent to the execution of 
the contract. BHEL may,  however,  recognise  such Power of Attorney and 
changes after  obtaining proper legal  advice,  the  cost  of  which will  be 
chargeable to the contractor concerned.  

 
18.5  If  the  tenderer deliberately gives wrong information in his  tender, BHEL 

reserves the right to reject such  tender at  any stage or to cancel the contract, if 
awarded and forfeit the Earnest Money/ Security Deposit/ any other moneys due.  

 
18.6  Canvassing  in  any  form  in connection with the tender is strictly  prohibited  and  

the  tenders  submitted  by  the  contractor  who  resorts  to  canvassing  are  
liable to be rejected.    

 
18.7  Should a tenderer or contractor or in the case of a firm or Company of 

contractors/ one or more of  its  Partners/  share holders /  Directors  have a 
relation or relations employed in BHEL, the authority inviting tender shall be 
informed to  the   fact  alongwith the offer, failing this BHEL may, at its sole 
discretion  reject  the  tender  or  cancel the  contract  and    forfeit the Earnest 
Money/ Security Deposit      

 
18.8  The successful tender should not  sub-contract the  part  or complete  work  

detailed  in the tender specification without written permission  of  BHEL.    The 
tenderer is solely responsible to BHEL for the work awarded to him. 

 
18.9  NO DEVIATIONS to the tender conditions  will normally  be  accepted.  however,  

if  the  tenderer  insists  for  certain  deviations  to  the conditions, financial 
implication thereof  shall be loaded  to  the  quoted  price  for  evaluating  the  
tenderer's offer. 
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SECTION - II 

 
GENERAL TERMS AND CONDITIONS 

 
19.0  The  following  terms  and expressions shall have the meaning hereby assigned 

to them except where  the  context  otherwise requires.   
 
19.1  BHEL (or B.H.E.Ltd.)  shall  mean  Bharat  Heavy  Electricals   Limited, a 

Company registered under the Indian Companies Act, 1956, with its  Registered 
Office at BHEL HOUSE, SIRI FORT,  NEW DELHI-110049 or its authorised 
officers or  its  Engineer or  other  employees authorised to deal with any matters 
with which these persons are concerned, on its behalf.   

 
19.2  `GENERAL MANAGER' shall mean the Officer in Administrative charge of the 

contracting Unit of BHEL. 
 
19.3  `ENGINEER' or`ENGINEER-IN-CHARGE' shall mean Engineer deputed by 

BHEL. The terms includes Deputy General Manager, Construction Manager, 
Resident Manager, Site Engineer, Resident Engineer and Assistant Site 
Engineer of BHEL at  the  site as well as the officers in charge at Head Office.  

 
19.4  `SITE' shall mean the place or places at  which the  plants/ equipment  are to be 

erected and services are to be performed as per the specifications of this Tender.          
 
19.5  `CLIENTS OF BHEL' or `CUSTOMER' shall mean the project               authorities 

to whom BHEL is supplying the equipment. 
 
19.6 `CONTRACTOR' shall mean the individual, firm or company who               enters 

into contract with BHEL and shall include their executors, administrators, 
successors and permitted assigns.  

 
19.7 `CONTRACT' or `CONTRACT DOCUMENT' shall mean and include the 

agreement, the work order, the accepted appendices of rates,               
Schedules  of  Quantities,  if  any,  General  Conditions  of Contract, Special 
Conditions  of  Contract, Instructions to Tenderers, the drawings, the technical 
specifications, the special specifications, if any, the tender documents and  the 
Letter of  Intent/  Acceptance  letter  issued  by BHEL.  Any conditions or terms 
stipulated by the tenderer in the tender documents  or subsequent  letters shall 
not form part of the  Contract unless specifically accepted in writing by  BHEL  in 
the Letter of Intent and incorporated in the Agreement. 

 
19.8 `GENERAL CONDITIONS OF CONTRACT' shall mean the `Instructions to 

Tenderers' and `General Conditions of Contract' pertaining  to the work detailed.  
 
19.9 `TENDER  SPECIFICATIONS'  shall mean the Special Conditions, Technical 

Specifications, appendices,  Site  information  and  drawings  pertaining  to the 
work for which the tenderers are required to submit their offer. Individual  
Specifications Number will be assigned to each tender specifications.   
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19.10 `TENDER  DOCUMENTS'  shall  mean  the  General  Conditions  of   Contract 
(19.8) and Tender Specifications (19.9).         

 
 
19.11 `LETTER OF INTENT' shall mean the intimation by a letter / telegram / telex / fax 

to the tenderer that the tender has been accepted in  accordance  with  
provisions  contained  in  the  letter.  The responsibility of the contractor 
commences from  the date of issue of  this  letter  and  all  the  terms  and  
conditions of contract are applicable from this date.          

 
19.12 `COMPLETION TIME' shall mean the period by date  specified  in     the Letter of 

Intent or date mutually agreed upon for handing over  the erected equipment/ 
plant which are found acceptable  by the Engineer being of required standard 
and conforming  to  the specifications of the Contract.                  

 
19.13 `PLANT'  shall  mean  and  connote  the entire assembly of the  plant and 

equipment covered by the Contract.  
 
19.14 `EQUIPMENT' shall mean all equipment, machineries, materials,  structurals, 

electricals and  other components  of  the  plant   covered by the Contract.  
 
19.15 `TESTS' shall mean and  include  such  test  or  tests  to  be   carried  out  by  the 

contractor  as  are  prescribed in the Contract or considered  necessary  by 
BHEL in order  to ascertain   the   quality,   workmanship,   performance   and  
efficiency of the contracted work or part there of.  

 
19.16 `APPROVED', `DIRECTED' or `INSTRUCTED'  shall  mean  approved, directed 

or instructed by BHEL.  
 
19.17 `WORK' or `CONTRACT WORK' shall mean and include supply of all  

categories  of  labour,  specified  consumables,  tools  and  tackles  required  for  
complete  and  satisfactory  site transportation,  handling,  stacking,   storing,  
erecting, testing and commissioning of  the  equipment to  the  entire   
satisfaction of BHEL.                

 
19.18  `SINGULAR' and `PLURAL' etc. Words carrying singular number   shall also 

include plural and vice versa where the context so requires.  Words importing 
masculine gender shall be taken to include the feminine gender and words 
importing persons shall include any Company or Association or Body of 
Individuals, whether incorporated or not.  

 
19.19 `HEADINGS' The headings in these General Conditions are solely for  the  

purpose  of facilitating reference and shall not be deemed to be part thereof or be 
taken into  consideration  in the interpretation or construction thereof or the 
contract.  

 
19.20 `MONTH' shall mean calendar month.  
 
19.21  `WRITING'  shall  include  any  manuscript,  type  written  or printed statement 

under the signature or seal as the case may  be.  
 
20   LAW GOVERNING THE CONTRACT AND COURT JURISDICTION: The  

Contract shall be   governed by the Law for the time being in force in the 
Republic of India.  The Civil Court at  Delhi/  New  Delhi, having ordinary Original 
Civil Jurisdiction shall  alone have exclusive jurisdiction in regard to all claims  in  
respect of this Contract.   
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21      ISSUE OF NOTICE  The  Contractor  shall  furnish  to  the  Engineer, the name, 
designation and address of his authorised  agent  and  all complaints,  notices,  
communications and references shall be  deemed  to  have  been  duly  given  to  
the  Contractor,  if  delivered  to  the Contractor or his authorised agent or left   at 
or posted to the address either of the contractor  or  his  authorised agent and 
shall be deemed to have been so given in  the  case  of  posting  on  the  day on 
which they would have  reached such address in the ordinary course  of  post  or  
at  which they were so delivered or left.  

 
22     USE OF LAND No  land  belonging  to  BHEL or its customer under temporary   

possession of  BHEL  shall  be  occupied  by  the  Contractor without the written 
permission of BHEL.  

 
23     COMMENCEMENT AND COMPLETION OF WORK          
 
23.1  The contractor shall commence the  work  within  the  time   indicated  in the 

Letter of Intent and shall proceed with the same with due expedition without 
delay.  

 
23.2 If the successful tenderer fails to commence the work  within  the  stipulated time, 

BHEL, at its sole discretion, will have the right to cancel the contract.  His Earnest 
Money and/  or Security  Deposit  will  stand  forfeited without any further  
reference to him without prejudice to any and all  of  BHEL's other rights and 
remedies in this regard.  

 
23.3   All the works shall be carried out under the direction and to the satisfaction of 

BHEL.  
 
23.4 The transported equipment, erected /constructed plant or work  performed  under 

the Contract, as the case may be, shall be  taken over when it has been completed 
in all respects  and/or  satisfactorily put into operation at site.  

 
24     MEASUREMENT OF WORK AND MODE OF PAYMENT         
 
24.1  All payments due to the contractor shall be made by `Account  Payee' Cheques.  
 
24.2   For   progress/ running bill  payments,  the  contractor  shall present detailed 

measurement sheets in  triplicate  duly indicating  all relevant details based on 
technical documents and connected drawings for the work done  during  the  
month/ period  under  different  categories  in  line  with terms of  payment as per 
Letter of Intent.  The basis  of  arriving  at  the  quantities/  weights shall be the 
relevant documents and drawings released by BHEL.  These measurement 
sheets shall be prepared jointly with  Engineer  and  signed  by  both  the  
parties.  

 
24.3  These measurement sheets will be checked by the Engineer and   quantities  

and  percentages  eligible  for   payment   under  different groups  shall  be  
decided by him. The abstract of quantities and percentages so arrived at based 
on  the terms of  payment shall be entered in the Measurement Book and  
signed by both the parties.  

 
24.4   Based on the above quantities, contractor shall  prepare  the  bills  in  the 

prescribed proforma and work out the financial  value.  These will be entered in  
the  Measurement  Book  and signed by  both  the  parties.  Payment shall be 
made by BHEL  after effecting the recoveries due from the contractor.     

 



TENDER NO. BHEL:NR(SCT): MARIB2:INF:645 
 

20 

24.5  All recoveries due from the contractor for  the  month / period  shall  be  effected  
in full from corresponding running bills unless specific approval from Competent 
authority is obtained   to the contrary.         

 
24.6    Measurement shall be restricted to that quantity for which it  is  required  to  

ascertain  the  financial liability of BHEL under this contract. 
 
24.7    Measurement shall be taken jointly by persons duly authorised  by BHEL and the 

Contractor.  
 
24.8    The  Contractor  shall bear the expenditure involved, if any, in making the 

measurements and testing of materials to be used/ used in the work.  The  
Contractor  shall, without extra  cost   to  BHEL,  provide  all  the  assistance  with  
appliances and other things necessary for measurement.  

 
24.9    If,  at  any  time  due  to any reason whatsoever, it becomes   necessary to re-

measure the work done, in full or in  part, the  expenses  towards  such  
remeasurement  shall be borne by the   Contractor.   

 
24.10  Passing of bills covered by such measurements does not amount  to 

acceptance by BHEL of the completion of the work measured. Any left out 
work has to be completed by the  Contractor,  as  directed.  

 
24.11   Final measurement bill shall  be  prepared  in  the  proforma  prescribed  for  the 

purpose, based on the certificate issued  by the Engineer that the entire work  as  
stipulated  in  the tender  specifications  has been completed in all respects to the 
entire satisfaction of  BHEL. The  Contractor  shall  give unqualified `No  Claim' 
and `No Demand' certificates.  All the tools and  tackles  loaned  to  him  should  
be  returned  in  condition satisfactory  to  BHEL. The  abstract  of  final    
quantities and financial values shall also be entered in  the  Measurement Book  
and  signed by both the parties.  The final bill shall be paid within a reasonable 
time after  completion  of the  work. After  the  payment  of final bill, only the 
guarantee obligation percentage value shall remain unpaid which shall be 
released in accordance with clause 32.         

 
25   RIGHTS OF BHEL   
 
          BHEL reserves to itself the following rights  in  respect  of  this   contract  without  

entitling  the  contractor  to  any compensation.   
 
25.1   To get  the work done through another agency at the risk and  cost of the 

contractor, in the event of poor progress or  the contractor's inability to progress 
the work for completion as  stipulated in the contract, poor quality of work, 
persistent disregard of instructions of BHEL,  assignment, transfer, subletting of 
the contracted work without written  permission of  BHEL, non-fulfillment of any 
contractual obligations etc. and to claim / recover compensation for such  losses  
from  the contractor including BHEL's supervision charges and overheads  from 
Security Deposit/ other dues.  

 
25.2   To withdraw any portion of work and / or  to  restrict /  alter  quantum  of  work  as  

indicated  in  the contract during the  progress of work and get it done through 
another agency  and/  or  by  the departmental labour to suit BHEL's 
commitments to its customer or in case  BHEL  decides to  advance the 
completion  due  to other emergent reasons/ BHEL's obligation to its customer.    

 
25.3   To  terminate  the  contract after due notice and forfeit the  Security Deposit and 

recover the loss  sustained  in  getting the  balance  work done through other 
agencies in addition to liquidated damages in the event of :   
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(a) Contractor's continued poor progress.    
 
(b) Withdrawal from or abandonment of the work before  completion  of the work.   
  
(c) Corrupt act of the contractor.   
 
(d) Insolvency of the contractor.  
 
(e) Persistent disregard of the instructions of BHEL.    
 
(f) Assignment, transfer, subletting of the contract work without  BHEL's written 

permission.  
 
(g) Non-fulfillment of any contractual obligations.   

 
25.4   To recover any moneys due from the Contractor from out of any  moneys due to 

the Contractor under this or any other Contract  or from the Security Deposit.  
 
25.5    To claim compensation   for  losses  sustained  including BHEL's supervision  

charges  and  overheads   in   case   of  termination  of  contract  and to levy 
liquidated damages for  delay in completion of work, at  the  rate  of  1/2%  of  the  
contract value per week of delay or part thereof subject to a  ceiling of 10% of 
the contract value.  

 
25.6    To determine the Contract or to restrict the quantum of  work   and  pay for the 

portion of work done in case BHEL's contract  with its customer is terminated for 
any reason.  

 
25.7    To  effect  recoveries from any amounts due to the contractor  under this or any 

other contract or in  any  other  form  the  moneys  which  BHEL  is  forced  to  
pay  to  anybody  due to  contractor's failure to fulfil any of his obligations.         

 
25.8   To restrict or increase the quantity and nature  of  work  to  suit  site  

requirements, since the tender specification is based on preliminary  documents 
and quantities furnished  therein  are  indicative and approximate and the rates 
quoted  shall not be subject to revision.         

 
25.9  To deploy BHEL's skilled and semiskilled workmen in case of   emergency / poor 

progress/ deficiency in skill on the part of  the  employees  of  the  contractor  and   
to  recover  the expenditure on account of the same from the moneys due to the 
contractor.  

 
25.10  While every endeavor will be made by BHEL to this end,  BHEL can not 

guarantee uninterrupted work due to conditions beyond  its control.  The  
Contractor  will  not be entitled to any compensation/ extra payment on this 
account.  

 
25.11  In the event of any dispute of technical nature, the decision of BHEL shall be final 

and binding on the Contractor.  
 
 
26 RESPONSIBILITIES  OF  CONTRACTOR  IN  RESPECT  OF LOCAL  LAWS,    

EMPLOYMENT OF WORKERS, ETC.  
 

The  following  are the responsibilities of the Contractor in  respect of observance 
of local laws, employment of personnel,   payment of taxes etc.:  
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26.1   As far as possible, unskilled workers shall be  engaged  from  the local areas in 
which the work is being executed.   

 
26.2   The contractor at all times during the  continuance  of  this  contract, shall in all 

his dealings with the local labour for  the  time  being  employed on or in 
connection with the work, have due regard to all local festivals, religious  and  
other  customs.  

 
26.3    The Contractor  shall  comply  with  all  State  and  Central  Laws, Statutory 

Rules, Regulations,  etc., such  as The payment of wages Act, The Minimum 
Wages  Act, The workmen's Compensation Act, The   Employer's   Liability  Act, 
The industrial Disputes Act, The Employees' Provident  Fund  Act, Employees' 
State Insurance Scheme, the Contract Labour (Regulations and Abolition Act, 
1970)and  other  Acts, Rules and   Regulations  for  labour  as  may  be  enacted  
by  the  Government during the tenure of the Contract and having force or 
jurisdiction at site. The contractor shall  give  to  the local  Governing Body, 
Police and other concerned Authorities  all such notice as may be required under 
law. 

 
26.4   The Contractor, in the event  of  his  engaging  20  or  more  workmen,  will  obtain 

independent license under the Contract  Labour  (Regulations and  Abolition Act, 
1970) from the concerned authorities based on the  certificate  (Form-V) issued 
by the principal employer/ customer.  

 
26.5   The  contractor  shall  pay all taxes, fees, license charges, deposits,  duties,  

tolls,  royalty,  commissions  or   other  charges  which  may  be  leviable  on  
account  of any of his operations connected with this contract. In case  BHEL  is  
forced  to make any such payment, BHEL shall recover the same from  the  
contractor  either  from  moneys  due  to  him  or  otherwise as deemed fit.   

 
26.6  While BHEL will  pay  the  inspection  fees  of  the  Boiler/  Electrical  

Inspectorate,  all  other  arrangements  for  the periodical  visits  of  Boiler/   
Electrical  Inspector  to site, inspection certificates  etc. will have to be made by 
the contractor at his cost. The contractor will also meet all  expenses  in 
connection with his welder's qualification/  requalification tests etc.         

 
 26.7  The contractor shall be  responsible  for  the  provision  of  health  and sanitary 

arrangements more particularly described in the Contract Labour (Regulations 
and Abolition Act,  1970) and  safety  precautions  as  may  be  required  for safe 
and  satisfactory execution of the contract.  

 
26.8  The contractor shall be responsible for proper accommodation  including  

adequate  medical  facilities  for  the  personnel employed by him.   
 
26.9  The contractor shall be responsible for the proper  behavior  and  observance  of  

all regulations by the staff employed by  him.    
 
26.10  The contractor shall ensure that no damage is caused  to  any person / property  

of  other  parties working at site.  If any  such damage is caused, it shall be the 
responsibility of  the contractor to make good the losses and compensate them.  

 
26.11  All the properties/  equipment/ components of  BHEL/  its  customer  loaned  with  

or without deposit, to the contractor  shall remain the properties  of  BHEL/  its  
customer.  The  contractor  shall  use  such  properties  for  the purpose of   
execution of this contract.  All such properties/  equipment/  components  shall  
be  taken  to  be in good condition unless notified to the contrary by the 
contractor within  48  hours.  The  contractor  shall  return  them in good condition 
as and  when required by BHEL/ its customer.  In case of  non-return, loss,  
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damage, repairs etc., the cost thereof, as may be fixed   by the Engineer, will be 
recovered from the contractor.   

 
26.12  It  shall not be obligatory on the part of BHEL to supply any  tools and tackles or 

materials  other than those  specifically  agreed to   be  given  by  BHEL. 
However, depending upon availability / possibility, BHEL/ its customer's 
equipment and other materials may be made available to  the  contractor  on   
payment  of  hire  charges  as fixed by them , subject to the  conditions laid down 
by BHEL/ its customer from time to time.  Unless paid in advance, such hire and 
other charges shall  be   recovered  from  out  of  dues  to the contractor or 
security deposit in one installment.   

 
26.13   The contractor shall fully  indemnify  and  keep  indemnified  BHEL/  its  

customer  against  all  claims of whatever nature  arising during the course of 
execution of this contract.   

 
26.14   In case the  contractor  is  required to undertake any work outside the scope of 

this contract, the amount payable shall be as may be mutually agreed upon.          
 
26.15  Any delay in completion of  works or  non-achievement  of  periodical  targets,  

due  to  reasons  attributable  to  the contractor, will have to be  compensated  by  
the  contractor  either  by  increased  manpower  and  resources or by working  
extra hours or more than one shift at no extra cost to BHEL.  

 
26.16  The  contractor  shall  execute the work under the conditions  usual to such power 

plant construction and in conjunction with numerous other  operations at site.  
The contractor and  his personnel  shall  cooperate  and  coordinate  with  other  
agencies  at  project site and proceed in a manner that shall help in the progress 
of work at site as a whole.   

 
26.17  The contractor will be directly responsible  for  payment  of  wages to his 

workmen.  A pay-roll sheet giving details of all payments made to the workmen 
duly signed by the contractor's representative should be furnished to BHEL, if 
called for.    

 
26.18  In  case  of  any  class  of  work  for  which  there  is  no  specification  laid  down 

in the contract, such work shall be carried  out in accordance with  the  
instructions   and requirements of the Engineer.    

 
26.19  No  levy,  payment  or  charges  made  or  imposed  shall  be impeached by 

reason of any clerical error or by reason of any  mistake in the amount levied, 
demanded or charged.    

 
26.20   No idle labour charges will be admissible in the event of any stoppage  of 

work resulting in the contractor's workmen being   rendered idle due to any 
reason at any time.  

 
26.21  The contractor shall take all reasonable care to protect  the  materials  and  the 

work till such time the plant / equipment has been taken over by BHEL / its 
customer.   

 
26.22  Contractor  shall  not  stop  work  or abandon the site for whatsoever reason or 

dispute,  excepting  for  force majeure conditions.  All problems /  disputes  shall 
be separately discussed and settled without effecting the progress of work.  
Stoppage or abandonment of work, other than under  force majeure conditions, 
shall be treated as breach of work of  contract and dealt with accordingly.  
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26.23   The contractor shall keep the area of work  clean  and  shall  remove the  debris  
etc.  while  executing day-to-day work. Upon completion of work, the contractor 
shall remove from the  vicinity of work,  all  scrap,  packing  materials,  rubbish,  
unused  and  other  materials  and  deposit  them  in  places specified by the 
Engineer.  The contractor will also demolish all the hutments, sheds, offices, etc. 
constructed and used  by him and shall clean the debris.  In  the  event  of  his  
failure to do so, the same will be arranged to be done by the Engineer and the 
expenses recovered from the contractor.  

 
26.24  The contractor shall execute the work in the most substantial  and  workman  like  

manner in the stipulated time. Accuracy of work and timely  execution shall be 
the essence of this contract. The contractor shall be responsible to ensure that 
the quality, assembly and workmanship conform to the dimensions and 
clearance given in the drawings and/ or as per the instructions of the Engineer.    

 
26.25  The contractor shall furnish fortnightly labour deployment report indicating  the 

classification and number of workmen engaged, date wise and  category  wise.  
Besides,  the  contractor  shall  also  furnish  progress reports on work at  regular 
intervals as required by the Engineer.  

 
 
27 RESPONSIBILITIES  OF  CONTRACTOR IN RESPECT OF SAFETY OF MEN, 

EQUIPMENT,  MATERIAL AND ENVIRONMENT.   
 
27.1   All  safety rules and codes applied by BHEL and its customer at   site shall be 

observed by  the  contractor  and  his  workmen  without exception. The 
contractor shall be responsible for  the safety of  the  equipment  /  material  and  
work  to  be  performed  by  him  and  shall  maintain  all lights, fencing guards, 
signs etc.  or other protections  necessary  for  the purpose.    Contractor shall  
also  take  such  additional precautions as may be indicated from  time  to  time  
by  the Engineer,  with  a view to prevent pilferage, accidents, fire hazards etc.  
Suitable number of clerical  staff,  watch  and  ward, store keepers to take care of 
equipment, materials,   construction tools and tackles shall be posted at site by 
the  contractor  till  the  completion  of  the  work  under  this   contract.   The  
contractor  shall  arrange  for  such safety  devices as are necessary for this type 
of work and carry  out  the  requisite  site  tests  of  handling  equipment, lifting   
tools, tackles etc.  as per usual standards and practices. 

 
27.2   The  contractor  shall  provide to it's work force and ensure  the use of the 

following  personal  protective  equipment  as  found  necessary  and  as  
directed  by  the  authorized BHEL  officials.  

         
         (a)  Safety Helmets conforming to IS-2925 
         (b)  Safety Belts conforming to IS-3521 
         (c)  Safety shoes conforming to IS-1989 
         (d)  Eye  &  Face  Protection  devices  conforming  to IS-8520 and 
                IS-8940 
         (e)  Hand  &  body  protection  devices  conforming  to   IS-2573, 
               IS-6994, IS-8807 & IS-8519. 
         
27.3   All tools, tackles, lifting appliances, material handling equipment,  scaffolds,   

cradles,  safety   nets,  ladders, equipment etc. used  by  the  contractor  shall be 
of safe design and  construction. These shall  be tested and  certificate  of  
fitness  obtained before putting them to use  and from time  to  time  as  
instructed  by  authorized  BHEL  official who shall have the right to ban the use 
of any item.     
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27.4   All  electrical  equipment,  connections   and   wiring   for   construction  power, 
it's distribution and use shall conform  to the  requirements of  Indian  Electricity  
Act  and  Rules.  Only  electricians  licensed  by  the  appropriate  statutory  
authority shall be employed by the contractor  to  carry  out all types of electrical 
works. All electrical appliances including portable electric tools used  by  
contractor  shall  have  safe plugging  system  to  source  of  power  and  be  
appropriately earthed.  

 
27.5   The  contractor  shall  not  use  any  hand lamp energised by  electric power with 

supply voltage of more than 24  volts. For  work in confined  spaces,  lighting  
shall be arranged with  power source of not more than 24 volts.    

 
27.6   Where  it  becomes necessary to  provide  and / or store petroleum  products,  

explosives,  chemicals  and  liquid  or  gaseous fuel or any other substance that 
may  cause  fire or  explosion,  the contractor shall be responsible for carrying 
out such provision and/or  storage  in  accordance  with  the  rules  and  
regulations  laid down in the relevant Government Acts, such as Petroleum Act, 
Explosives  Act,  petroleum  and Carbides of  Calcium  Manual  of  the  Chief  
Controller  of Explosives, Government of India etc.  Prior approval  of  the  
authorised  BHEL official at the site shall also be taken by  the contractor in all 
such matters.  

 
27.7 The contractor shall arrange at his cost (wherever not specified) appropriate 

illumination at  all   work  spots  for  safe  working,  when natural daylight may not 
be adequate for clear visibility.  

 
27.8   In case of a fatal or disabling injury / accident  to  any  person at construction 

sites due to lapses by the contractor,  the victim and / or his / her dependents 
shall be compensated by the contractor as per statutory requirements.  However, 
if considered  necessary,  BHEL  shall  have the right to impose appropriate 
financial penalty on the contractor  and  recover  the  same  from  payments  due 
to the contractor for suitably compensating the victim  and / or his / her  
dependents. Before  imposing  any such penalty, appropriate enquiry shall be 
held by BHEL  giving  opportunity  to  the  contractor  to   present his case.   

 
27.9  In case of any damage  to  property  due  to  lapses  by  the contractor,  BHEL 

shall have the right to recover the cost of  such damages from the payments due 
to  the  contractor  after  holding an appropriate enquiry.  

 
27.10  In case of any  delay  in the completion of a job due to  mishaps attributable to 

lapses by the contractor, BHEL  shall  have  the  right  to  recover  cost  of  such  
delay from the  payments  due  to  the  contractor,   after notifying the contractor 
suitably and giving him opportunity to present his  case.  

 
27.11  If the contractor fails to improve the standards of safety in  its  operation  to the 

satisfaction of BHEL after being given reasonable opportunity to do so and / or  if  
the  contractor fails  to take  appropriate safety precautions or to provide  
necessary safety  devices  and equipment or to carry out  instructions regarding 
safety issued by the authorized BHEL official, BHEL shall have the right to  take 
the  corrective  steps  at  the risk and cost of the contractor after giving a notice 
of not less than seven days indicating the steps  that  would be taken by BHEL.   

 
27.12  The  contractor  shall submit report of all accidents, fires,   property damage and 

dangerous occurrences to the  authorized   BHEL  official  immediately after such 
occurrence, but in any case not later than 12 hours of the occurrence.  Such 
reports   shall be furnished in the manner  prescribed  by  BHEL. In  addition,  
periodic reports on safety shall also be submitted  by contractor to the authorized 
BHEL official from time  to time as prescribed.  
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27.13  During  the course of construction,  alteration or repairs  scrap lumbers with 

protruding nails, sharp edges etc., and all other debris including combustible 
scrap shall be kept  cleared from working areas, passage ways and  stairs  in  
and   around site.   

 
27.14  Cylinders shall be moved by tilting and rolling them on their  bottom edges.   

They  shall  not  be  intentionally  dropped,  struck or  permitted  to  strike  each 
other violently.  When  cylinders are transported by powered vehicles, they shall  
be  secured in a vertical position.   

 
27.15   The contractor shall be responsible for the safe  storage  of  his radioactive 

sources.   
 
27.16  All the contractor's supervisory personnel and sufficient number of workers shall 

be  trained  for  fire  fighting  and  shall be  assigned  specific  fire protection 
duties.  Enough number of such trained personnel must be available during the 
tenure of the contract.   

 
27.17  Contractor  shall provide enough fire protecting equipment of the types and 

numbers at his office, stores,  erection  site, other temporary  structures,  labour 
colony area etc.  Access to such fire protection equipment shall be easy and kept 
open  at all times.  Compliance of the above requirement under fire  protection 
shall in no way relieve the contractor of  any  of   his responsibility and liabilities 
to fire accident occurring. In   the  event  fire  safety  measures  are  not  to  
BHEL's  satisfaction, BHEL shall have option to provide the same  and  recover 
the cost plus incidentals from contractor's bills  and / or impose penalty as 
deemed fit by the Engineer.  

 
27.18  Before commencing the work, the contractor shall appoint /nominate a 

responsible officer to supervise implementation of all safety measures and liaison 
with his counterpart of BHEL.  

 
27.19  If safety record  of  the  contractor  in  execution of the awarded job is to the 

satisfaction of Safety Department of BHEL, issue of an appropriate certificate to  
recognize  the  safety  performance  of  the  contractor may be considered by 
BHEL after completion of the job.    

 
28.0   CONSEQUENCES OF CANCELLATION          
 
28.1   Whenever BHEL  exercises  its  authority  to  terminate  the  contract / withdraw a 

portion of work under  clause 25,  the work  may  be  got  completed by  any  
other  means  at  the  contractor's risk and cost provided that in the event of  the   
cost  of completion (as certified by the Engineer which shall be final and binding 
on the contractor) being less  than  the contract value,  the  advantage shall 
accrue to BHEL.  If the cost of completion exceeds the moneys due to the  
contractor  under  the  contract,  the  contractor  shall  either pay the   excess 
amount demanded by BHEL or the same shall be recovered from the contractor.  
This will be in addition to the forfeiture of Security  Deposit  and recovery of 
liquidated  damages as per relevant clauses.     

 
28.2   In case BHEL completes the work under the provisions of  this clause,  the cost 

of such completion to be taken into account for  determining  the  excess  cost  to  
be  charged  to  the  contractor shall consist of cost of materials purchased and / 
or labour  provided  by  BHEL  with  an  addition of such percentage to cover 
supervision and establishment charges  as   may be decided by BHEL.   
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29.0   INSURANCE   
 
29.1   BHEL / its customer shall arrange for insuring the  materials /  property  of BHEL 

/     its customer covering the risks during transit, storage, erection and 
commissioning.  

 
29.2  It shall be the sole  responsibility  of  the  contractor  to  insure  his  workmen  

against  risks  of accidents and injury while at work as required by the relevant 
Rules  and  to pay compensation,  if  any, to them as per Workmen's 
Compensation Act.  The contractor shall  also insure his staff against  accidents. 
The work will be carried out in a protected area   and all the Rules and 
Regulations of BHEL / its client in the   Project Area which are in force from time  
to  time  will  be  followed by the contractor.  

 
29.3  If due to negligence and/or non-observance of  safety  and other  precautions, 

any accident / injury occurs to any other  persons/  public,  the   contractor   shall   
pay  necessary  compensation  and  other  expenses,  if  so  decided  by  the  
appropriate authority.  

 
29.4  The contractor will take necessary precautions and due  care to protect the     

material, while in his custody from any damage/ loss till the  same is taken over 
by BHEL or customer.  For lodging / processing  of  insurance  claim  the  tractor  
will   submit  necessary documents.  BHEL will reserve the right to recover the  
loss  from  the  contractor, in case the damage / loss is due to carelessness / 
negligence on the part of  the contractor. In case  of  any  theft of material under 
contractor's custody , matter shall be reported to police by the contractor 
immediately and copy of FIR and  subsequently  police  investigation report shall 
be submitted to BHEL for taking up with insurance. 

 
29.5   If due to negligence/ carelessness on the part of the contractor, any material/ 

equipment gets damaged, the contractor shall submit necessary documents for 
lodging insurance claims as required by BHEL Engineer. BHEL shall however 
reserves the right to recover deductible franchise and also unsettled portion of 
insurance claim amount from the contractor. 

 
29.6  If due to negligence/ carelessness on the part of the contractor, any surrounding 

properties also gets damaged, the contractor shall submit necessary documents 
for lodging insurance claims as required by BHEL Engineer. BHEL shall however 
reserves the right to recover deductible franchise and to unsettled portion of 
insurance claim amount from the contractor. 

 
29.7  The contractor may note that BHEL T&Ps / IMTEs are not insured. The 

Contractor will take necessary precautions and due care to protect the same 
while in his custody from any damage/ loss till the same is handed over back to 
BHEL. In case the damage / loss is due to carelessness/ negligence on the part 
of the contractor, the Contractor is liable to get them repair/ replaced immediately 
and in case of his failure to do so within a reasonable time , BHEL will reserve 
the right to recover the loss from the contractor.  

 
30.0  STRIKES AND LOCKOUTS  
 
30.1   The  contractor  will  be solely responsible for all disputes  and other issues 

connected with his workmen. In the event of contractor's workmen resorting to 
strike  or  the  contractor   resorting to lockout and if the strike or lockout so 
declared is not settled within a period of one month, BHEL shall have  the right to 
get the erection work executed by employing  its  own men or through other 
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agencies or both.  The cost incurred  by  BHEL in  this  regard  shall  be  
recovered  from  the  contractor.   

 
30.2 For  any  purpose whatsoever, the employees of the contractor shall not be 

deemed to be in the employment of BHEL   
 
31.0 FORCE MAJEURE  
 
31.1 The following shall amount to force majeure conditions.  Acts of God, Act of any 

Government, War, Sabotage, Riots, Civil Commotion, Police  Action, Revolution, 
Flood, Fire, Cyclone, Earthquake and Epidemic and other similar causes  over  
which  the contractor has no control.  

 
31.2  If  the  contractor suffers delay in the due  execution of the contract, due to 

delays caused by force  majeure  conditions, as  defined above, the agreed time 
for completion of the work  covered by this contract shall be extended  by  a  
period  of  time  equal  to  the  period  of  delay, provided that on the  occurrence  
of  any such contingency,   the   contractor  immediately  reports  to  BHEL  in 
writing the causes for the  delay but the  Contractor  shall  not  be  eligible  for  
any  compensation on this account.  

 
32.0   GUARANTEE   Even  though  the  work  will  be  carried  out   under   the     

supervision   of   the   Engineer,  the  contractor will  be  responsible for the 
quality  of  the  workmanship  and  shall  guarantee  the  work  done for a period 
of 24 months from  the date of completion of work as certified by the   Engineer, 
and  shall rectify, free of cost to BHEL, all defects arising out of faulty erection 
during the guarantee  period  starting  from the  date  of completion of 
rectification.  In the event  of the contractor  failing  to  repair the  defective  works 
within  the  time specified by the Engineer, BHEL may proceed  to undertake the 
repairs  of  such  defective  works  at  the  contractor's risk  and  cost, without 
prejudice to any other  rights and recover the same from out of any moneys 
payable to  the contractor or by other legal means. 

 
33.0  ARBITRATION : All disputes between the parties to the contract arising  out  of 

or in relation to the contract, other than those for which  the  decision of  the 
Engineer or any other person is by the  contract expressed to be final and  
conclusive,  shall  after  written  notice  by either party to the contract to the other   
party, be referred to sole arbitration of the General Manager or his nominee. The  
arbitration shall be  conducted  in  accordance with the provisions of the 
Arbitration and  Reconciliation  Act, 1996. The  parties  to  the  contract 
understand and agree that it will be no objection that the General Manager or the 
person  nominated as Arbitrator  had  earlier   in  his  official  capacity  to deal 
directly or  indirectly with the matters to which the contract relates or that in the 
course of his official duties had expressed views on all or any of the matters in 
dispute or difference.  The  award of the Arbitrator shall be final  and  binding  on  
the  parties to this contract.   In  the event of the Arbitrator dying, neglecting or 
refusing    to act or resigning or being unable to act for any reason  or  his  award  
being  set  aside by the Court for any reason, it shall be lawful for the General 
Manager or his successor,  as  the  case  may be, either to act himself as the 
Arbitrator or to appoint  another  Arbitrator  in  place  of  the  outgoing  Arbitrator 
in the manner aforesaid. The Arbitrator may, from time to time, with  the  consent  
of both the parties to the contract, enlarge the time for making   the award.  Work  
under  the  contract  shall  be  continued  during  the  arbitration proceedings.  
The venue of the arbitration  shall  be  the place from which the contract is issued 
or such other  place as the Arbitrator at his discretion may determine. 

---x---x--- 
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ANNEXURE-A 
 

FINANCIAL VIABILITY 
 
1.   Owner's capital in the business (incase of 

Partnership, please  mention    percentage 
shares and amounts). 

 
2.  Quantum of business done during last three 

financial years.         i) Rs. 
 

ii) Rs. 
 
iii) Rs. 
 

3.  Value of fixed Assets of the business in last three 
years.                           i) Rs. 

 
ii) Rs. 

 
iii) Rs. 

 
4.  Guarantee limits (if any) enjoyed by the firm. 
 
5.  Over draft limits (if any enjoyed by the firm. 
 
6.  Please  enclose   audited  profit  and    loss 

account and balance sheet for last 3 years 
(indicate no.  of sheets). 

 
7.  Certificate from Scheduled Bank to prove 

Contractor's    financial   capacity   to undertake 
the work duly indicating   the financial limits the 
tenderer enjoys. 

 
 
 
(Signature of tenderer) 
         With Stamp 

 
NOTE: 
 
All the above documents should be duly certified by  auditors/ Bank as may be 
applicable. 
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                                                                                                                                     ANNEXURE 
– B 

 
ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS 

 
---------------------------------------------------------------------------------------------------------------------------------------
------------ 
S.No.  Agency  Location Capacity & Scope of Date of          Contract 
             By whom of project unit nos. work and award           value  
  Awarded     tonnage 
---------------------------------------------------------------------------------------------------------------------------------------
------------- 
  1             2                       3                     4                     5                     6                        7 
---------------------------------------------------------------------------------------------------------------------------------------
----------- 
 
 
 
 
 
 
 
 
 
 
 
%age work Date of  No. of  No. of  Details of major Consumables 
completed completion skilled/  Engrs. & T&P like cranes, by whom 
and due if job is             unskilled         Super-  Tractor Trailors, 
date for already workers visors              Winches, welding 
completion over  deployed deployed  M/cs supplied 
    at peak at peak -------------------------- 
        By Con-      By other 

     Tractor         Agency 
 --------------------------------------------------------------------------------------------------------------------------------------
----------- 
   8                9                  10                 11     12               13  14 
---------------------------------------------------------------------------------------------------------------------------------------
----------   
 
 
 
 
 
 
 
        (SIGNATURE OF TENDERER) 
          WITH STAMP 
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                                                                                                                                           ANNEXURE – C  
 
 
 
MONTHWISE MANPOWER DEPLOYMENT PLAN 

 
  

 
S.No. Catetory No. of    Month 
   Person  (Indicate No. of persons to be deployed in each month) 
   available ------------------------------------------------------------------------------ 
   on roll of          Ist       2nd        3rd         4th       5th          6th      and so on 
   the Orga- 
   nasation 
 
 
 
1. 
 
 
2. 
 
 
3. 
 
 
 
 
 
 
 
 
 
 
 
 
              Total 
 
 
 
 
 
 
        (SIGNATURE OF TENDERER) 
         WITH STAMP 
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ANNEXURE – D 
 

(A)   STATUS OF TOOLS & PLANTS  
 
--------------------------------------------------------------------------------------------------------------------------- 
S.No. Name of  Quantity Registration  Documents Present        Quantity 
proposed 
             Equipment  owned no. wherever enclosed for Location          to be deployed  
    Applicable proof of  for this job 
      Ownership 
--------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
 
 
 
 
 
 
(B) MONTHWISE T&P DEPLOYMENT PLAN 

 
---------------------------------------------------------------------------------------------------------------------------------------
--------- 
S.No. Description of                Month 
 T & P    (Indicate No.  to be deployed in each month) 
    ------------------------------------------------------------------------------------ 
                  Ist       2nd       3rd        4th      5th       6th        7th        8th       and so on  
  
 
 
 
 
 
 
 
 
 
        (SIGNATURE OF TENDERER) 
                                    WITH STAMP 
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ANNEXURE - E 
 

ANALYSIS OF UNIT RATE QUOTED 
__________________________________________________________________ 
S.NO.  DESCRIPTION     PERCENTAGE OF   REMARKS 

THE UNIT RATE 
QUOTED 

--------------------------------------------------------------------------------------------------- 
1. Salary & wages for  staff &  workers 
 
 
2.  Consumables 
 
    (a)  Gases 
 
    (b)  Welding Electrodes 
 
    (c)  P.O.L. 
 
    (d)  Others 
 
 
3.  Depreciation & maintenance for T&P 
 
 
4.  Depreciation & Maintenance for   other 

items 
 
 
5.  Establishment and Administration 

expenses of site 
 
 
6.  Overheads 
 
 
7.  Profit 
 
 
 

(SIGNATURE OF TENDERER) 
WITH STAMP 
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ANNEXURE - F 
 
 

DECLARATION SHEET 
 
 
I, ---------------------------------------------------------------hereby certify that, all the 
information and data furnished by me with regard to this Tender Specification 
No.------------------------------------ are true and complete to the best of my  
knowledge.  I have gone through the specification, conditions and stipulations in 
detail and agree to comply with the requirements and intent of specification.  
 
I, further certify that I am the duly authorised representative of the under 
mentioned tenderer and a valid power of attorney to this effect is also enclosed. 
 
 
 
Tenderer's Name & Address 
 
 
 
 
 
Authorised representative's signature with name and address. 
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ANNEXURE - `G' 

 
 
 
CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 
 
 

NOTE : Tenderers are requested to fill in the following details and no 
column should be left blank 

 
1.  Name and address of the tenderer 
 
2.  Telegraphic/ telex address 
 
3.  Phone No.  (Office)/ Fax No. 
 
4.  Name & designation of the official of the 

tenderer to whom all  the references shall be 
made. 

 
5.  Tenderer's proposal No.  & date 
 
6.  Whether EMD submitted (By cash/Pay order 
     / bank draft)                 by.......... 
 
7.  Validity of offer/ rates quoted for six  

months from the date of opening of tender             Yes/No  
 
8.  Financial Status as per Clause 11.1  
    (in the format as per Annexure-A)                 Yes/No 
 
9.  Income tax Clearance certificate as per  Clause 11.2    Yes/No  
 
10. Details of experience as per clause 11.3  
      (in the format as per Annexure-B)     Yes/No 
 
11. Monthwise & Categorywise manpower deployment  
      plan as per Clause 11.4 
      (in the format as perAnnexure-C)     Yes/No 
 
12.  Attested copy of power of attorney as per clause 11.5   Yes/No  
 
13.  Details about type of the firm as per  clause 11.6   Yes/No 
 
 
14. Status of T&P and monthwise deployment plan  
       as per clause11.7 (in the format as per Annexure-D)   Yes/No 
 
15. Analysis of unit rate quoted as per Clause 11.8  
       (in the format as per Annexure-E)     Yes/No 
 
 
 
 
 
 
16. Declaration sheet as per clause 11. 09  
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       (in the format as per Annexure-F)     Yes/No 
 
 
 
 
 
 
 
Date ___________     (SIGNATURE OF TENDERER) 

WITH STAMP 
 
 
 
 
WITNESS 
(SIGNATURES WITH FULL PARTICULARS) 
 
 
1. 
 
 
 
2. 
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ANNEXURE – H 
 

BANK GUARANTEE FOR SECURITY DEPOSIT 
 
 

 B.G. NO.                                                      Date 
 
 This deed of Guarantee made this ------------------- day of -------------two thousand 
by ------------------------------ (Bank) hereinafter called the "The Guarantor"  (which 
expression shall unless repugnant to the context or meaning thereof be deemed to 
include its successors and assigns) in favour of M/s Bharat Heavy Electrical Limited ( A 
Govt. of India Undertaking) a company incorporated under the Companies Act, 1956, 
having its registered office at BHEL House, Siri Fort, Asiad, New Delhi – 110049 
through its unit at Power Sector – Northern Region, Noida, Distt. Gautam Budh Nagar, 
(UP) hereinafter called "The Company" (which expression shall unless repugnant to the 
context or meaning thereof by deemed to include its successors and assigns) 
 
 WHEREAS --------------------------------------------------(hereinafter referred to as the 
Contractor) have entered into a contract arising out of Letter of Intent no.--------------- dt.-
----------------(hereinafter referred to as "the contract") for the construction of ----------------
--- with the company. 
 
 AND WHEREAS the contract inter-alia provides that the contractor shall furnish 
to the company a sum of Rs.---------------------- (Rupees----------------------------------------) 
towards security deposit for due and faithful performance of the contract in the form and 
manner specified therein. 
 
 AND WHEREAS the contractor has approached the Guarantor and in 
consideration of the arrangement arrived at between the contractor and the Guarantor, 
the Guarantor has agreed to give the Guarantee as hereinafter mentioned in favour of 
the company. 
 
 The Guarantor do hereby guarantee to the company the due and faithful 
performance, observance or discharge of the Contract by the contractor and further 
unconditionally and irrevocably undertake to pay to the Company without demur and 
merely on a demand, to the extent of Rs.-------------------(Rupees-----------------------------) 
against any claim by the company on them for any loss, damage, costs, charges and 
expenses caused to or suffered by the company by reasons of the contractor making 
any default in the performance, observance or discharge of the terms, conditions, 
stipulations or undertakings or any of them as contained in the contract. 
 
 The decision of the company whether any default has occurred or has been 
committed by the contractor in the performance, observance or discharge of any of the 
terms, conditions, stipulations or undertakings or any one of them as contained in the 
contract and / or as to the extent of loss, damage, costs, charges and expenses caused 
to or suffered by the company by reason of the contractor making any default in the 
performance, observance or discharge of any of the terms, conditions, stipulations or 
undertakings or any one of them shall be conclusive and binding on the Guarantor 
irrespective of the fact whether the contractor admits or denies the default or questions 
the correctness of any demand made by the company in any Court, Tribunal or 
Arbitration proceedings or before any other Authority. 
 
 The company shall have the fullest liberty without affecting in any way the 
liability of the Guarantor under this Guarantee, from time to time to vary any of the 
terms and conditions of the contract or extend time of performance by the contractor or 
to postpone for any time and from time to time any of the powers exercisable by it 
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against the contractor and either enforce or forebear from enforcing any of the terms 
and conditions governing the contract or securities available to the company and the 
Guarantor shall not be released from its liability under these presents by any exercise 
by the company of the liberty with reference to the matters aforesaid or by reasons of 
time being given to the contractor or any other forbearance, act or commission on the 
part of the company or any indulgence by the company to the contractor or any other 
matter or thing whatsoever which under the law relating to sureties would, but for this 
provision have the effect of so releasing the Guarantor from its liability under this 
guarantee. 
 
 The Guarantor further agrees that the Guarantee herein contained shall remain 
in full force and effect during the period that would be taken for  the performance of the 
contract and its claim satisfied or discharged and till the company certifies that the 
terms and conditions of the contract have been fully and properly carried out by the 
contractor and accordingly discharges this Guarantee, subject however, that the 
company shall have no claim under this Guarantee after -------------- i.e. (the present 
date of validity of Bank Guarantee unless the date of validity of this Bank Guarantee is 
further extended from time to time, as the case may be) unless a notice of the claim 
under this Guarantee has been served on the Guarantor before the expiry of the said 
period in which case the same shall be enforceable against the Guarantor not 
withstanding the fact that the same is enforced after the expiry of the said period. 
 
 The Guarantor undertakes not to revoke this Guarantee during the period it is in 
force except with the previous consent of the Company in writing and agrees that any 
liquidation or winding up or insolvency or dissolution or any change in the constitution of 
the contractor or the Guarantor shall not discharge the Guarantor's liability hereunder. 
 
 It shall not be necessary for the company to proceed against the contractor 
before proceeding against the Guarantor and the Guarantee herein contained shall be 
enforceable against them notwithstanding any security which the Company may have 
obtained or obtain from the Contractor shall at the time when proceedings are taken 
against the Guarantor hereunder be outstanding or unrealized. 
 
 Notwithstanding anything contained herein before, our liability under the 
Guarantee is restricted to Rs.------------------ (Rupees------------------------------------------). 
Our guarantee shall remain inforce until -------------------, i.e. (the present date of validity 
of Bank Guarantee unless the date of validity of this Bank Guarantee is further 
extended from time to time) unless a claim or demand under this guarantee is made 
against us on or before ----------------- we shall be discharged from our liabilities under 
this Guarantee thereafter. 
 
 Any claim or dispute arising under the terms of this documents shall only be 
enforced or settled in the courts of at New Delhi / Delhi only. 
 
 The Guarantor hereby declares that it has power to execute this guarantee and 
the executant has full powers to do so on behalf of the Guarantor. 
 
 IN WITNESS whereof the ------------------------------------- (Bank) has hereunto set 
and subscribed its hand the day, month and year first, above written. 
 
 
 
      Signed for and on behalf of the Bank 

      (Signatory No.-----------------------) 
 
WITNESSES 
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1. Name & Address 
2. Name & Address 

 
Notes : 
 

1. The above BG shall be executed on the non-judicial stamp papers of 
adequate value procured in the name of the bank in the state where the 
bank is located. 

 
2. The above BG is required to be sent by the executing bank directly to BHEL 

at the address where tender is submitted / accepted under seal cover. 
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  ANNEXURE - I 

AGREEMENT 
Agreement No. and Date  ____________________________________ 
Name of the Work    
________________________________________________________________________ 
Name of the Contractor with 
full address     ____________________________________ 

____________________________________ 
Value of work awarded   ____________________________________ 
 
Letter of Intent No. and Date   ____________________________________ 
 
Scheduled Commencement Date  ____________________________________ 
Scheduled Completion Date   ____________________________________ 
 
THIS AGREEMENT MADE THIS _______DAY OF____________2000 between BHARAT 
HEAVY ELECTRICALS LIMITED (A Government of India 
Enterprise) a Company incorporated under the Companies Act, 1956, having its Registered 
Office at BHEL House, Siri Fort New Delhi- 110049 (herein after called BHEL) of the ONE 
PART.  

AND 
M/S _____________________________________________________________ 
__________________________________ (hereinafter called the `Contractor') of the 
SECOND PART. 
 
WHEREAS M/s ------------------------------------------------------------------------------state that they 
have acquired and possess extensive experience in the field of --------------------------------------
------------------------------------------------------------------- 
And Whereas in response to an Invitation to Tender No. ------------------------ issued by BHEL 
for execution of ---------------------------------------------------------- the contractor submitted their 
offer  No.----------------------------------dated ----------------------------And whereas BHEL has 
accepted the offer of the Contractor on terms and conditions specified in the Letter of Intent 
No.------------------------------dated ------------read with the references cited therein. 
 
THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties as 
follows: 
 
1.   That the contractor shall execute the work of -------------------------------------and more 

particularly described in Tender Specification No --------------------including Drawings 
and Specifications (hereinafter called the  said works) in accordance with and subject 
to terms and conditions contained in these  presents, instructions to Tenderers, 
General Conditions of Contract, Special Conditions, Annexures, Letter of Intent dated -
------------and such other instructions, Drawings, Specifications given to him from time 
to time by BHEL. 
 
 

2.   The Contractor is required to furnish to BHEL Security deposit in the form of cash/ 
approved securities/ Bank  Guarantee valid upto ------------- for a sum of Rs.------------- 
towards satisfactory performance and completion of the Contract. 
 

3.     The Contractor has furnished a Bank Guarantee bearing no.------------------dated ----------
-------for a sum of Rs.------------------executed by -------------------------------------------------- 
in favour of BHEL towards Security Deposit valid upto --------- 

                                            OR 
 

         The Contractor has furnished to  BHEL an initial Security Deposit of Rs.----------------in 
the form of cash / approved Securities/ B.G No.------------------ dated ------------ for Rs.----
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--------executed by ----------------------------------- in favour of BHEL valid upto -------------- 
and has agreed for recovery of the balance security deposit by BHEL @ 10% of the 
value of work done from each running bill till the entire Security Deposit is recovered. 
 

OR 
 
The contractor has furnished to BHEL an initial Security Deposit of  Rs.-----(Rs.----------- 
vide Bank  draft No.----------------dated ---------------and by adjusting EMD of Rs.----------
submitted vide Bank draft No.------------------- dt.---------) and has agreed for recovery of 
balance Security  Deposit by          BHEL @ 10% of the value of work done from each 
running bill till the entire security deposit is recovered.  

  
4.     The Contractor hereby agrees to extend  the validity of the Bank Guarantee for such 

further period or periods as may be required by BHEL and if the Contractor fails to 
obtain such extension(s) from the Bank, the Contractor, shall pay forthwith or accept 
recovery of Rs.------------ from the bills in one installment and the contractor further 
agrees that failure to extend the validity of the Bank Guarantee or failure to pay the 
aforesaid amount in the manner specified above shall constitute breach of contract.  In 
addition to above, BHEL shall be entitled to take such action as deemed fit and proper 
for recovering the said sum of Rs.------------. 

OR 
 

In case the contractor furnishes the bank guarantee at a later date the contractor 
hereby agrees to extend the validity of bank guarantee for such further period  or 
periods as may be required by BHEL and if the contractor fails to obtain such 
extension(s) from the bank, the contractor shall pay forthwith or accept recovery of the 
amount of bank guarantee given in lieu of security deposit from the bills in one 
installment and the  contractor further agrees that failure to extend the validity of bank 
guarantee or failure to pay the aforesaid amount in the manner specified above shall 
constitute breach of contract.  In addition to above, BHEL shall be entitled to take such 
action as deemed fit and proper for recovering the said sum. 

 
5.    That in consideration of the payments to be made to the Contractor by BHEL in 

accordance with this Agreement the Contractor hereby covenants and  undertakes with 
BHEL that they shall execute, construct, complete the works in conformity, in all 
respects, with the terms and conditions specified in this Agreement and the documents 
governing the same. 
 

6.   That the Contractor shall be deemed to have carefully examined this Agreement and 
the documents governing the same and also to have satisfied himself as to the nature 
and character of the Works to be executed by him. 
 

7.    That the Contractor shall carry out and complete the execution of the said works to the 
entire satisfaction of the Engineer or such other officer authorised by BHEL, within the 
agreed time schedule, the time of completion being the essence of the Contract. 

 
8.     That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to 

him during the progress of the said works such sum as determined by BHEL in 
accordance with this Agreement. 

 
9. That this Agreement shall be deemed to have come into force from -------- the date on 

which the letter of intent has been issued to the Contractor. 
 
10.   That whenever under this contract or otherwise, any sum of money shall be recoverable 

from or payable by the Contractor,  the same may be deducted in the manner as set  
out in the General Conditions of Contract or other conditions governing this 
Agreement. 
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11.   That all charges on account of Octroi, Terminal and other taxes including sales tax or  
other duties on material obtained for execution of the said works shall be borne and 
paid by the Contractor. 

 
12.   That  BHEL  shall be entitled to deduct from the Contractor's running bills or otherwise 

Income Tax under Section 194 (C) of the Income Tax Act, 1961. 
 
13.   That BHEL  shall be further entitled to recover from the running bills of the Contractor or  

otherwise such sum as may be determined by BHEL from time to time in respect of 
consumables supplied by BHEL, hire charges for tools and plants issued (Where 
applicable) and any other dues owed by the Contractor. 

  
14.   That it is hereby agreed by and between the parties that non- exercise, forbearance or 

omission   of any of the powers conferred on BHEL  and /or any of its authorities will 
not in any manner constitute waiver of the conditions hereto contained in these 
presents and the liability of the Contractor with respect to compensation payable to 
BHEL or Contractor's obligations shall remain unaffected. 

 
15.    It is clearly understood by and between the parties that in the event of any conflict 

between the Letter of Intent and other documents governing this Agreement, the 
provisions in the Letter of Intent shall prevail.  

 
16.    The following documents 
 
1.  Invitation to Tender No-----------------------------------------------     and the documents specified 
therein. 
2. Contractor's Offer No------------------------------------------------------------------      dated-------------

----. 
3.  _________________________________________________________ 
 
4.  _________________________________________________________ 
 
5.  _________________________________________________________ 
 
6.  Letter of Intent No___________________________________   dated____________. 
 
7.  _________________________________________________________ 
 
     shall also form part of and govern this Agreement. 
 
IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the presence of 
 
 
WITNESS        (CONTRACTOR) 

(to be signed by a person holding 
1.               a valid Power of Attorney) 
 
2. 
 
 
WITNESS       (For and on behalf of BHEL) 
 
1. 
 
2. 
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LIST OF MEMBER BANKS 

 
 

1. State Bank of India 

2. ABN AMRO Bank N.V. 

3. Bank of Baroda 

4. Canara Bank 

5. CITI Bank N.A. 

6. Corporation Bank 

7. Deutsche Bank AG 

8. HDFC Bank Ltd. 

9. The Hongkong and Shanghai Banking Corporation Ltd. 

10. ICICI Bank Ltd. 

11. IDBI Ltd. 

12. Punjab National Bank 

13. Standard Chartered Bank 

14. State Bank of Travancore 

15. State Bank of Hyderabad 

16. Syndicate Bank 

17. Indian Bank 

18. Oriental Bank of Commerce 

19. Kotak Mahindra Bank Ltd. 
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SECTION – I (a) 
 

SPECIFICATION 
 

FOR 
 

HEALTH, SAFETY AND ENVIRONMENT (HSE) 
 
1.0 SCOPE 
   
 This specification establishes the Health, Safety and Environment (HSE)  

management requirement to be complied with by the Contractors during 
construction. 

 
 Requirements stipulated in this specification shall supplement the requirements of 

HSE Management given in relevant Act (s) /legislations, General Condition Contract 
(GCC).   Special Conditions of Contract (SCC) and job specification where different 
documents stipulates different requirements, the most stringent be adopted. 

 
2.0 REFERENCES  
 
 This document should be read in conjunction with following : 
 

- General Conditions of Contract (GCC) 
- Special Conditions of Contract (SCC) 
- Scope of work 
- Relevant IS Codes (refer Annexure-I) 
- Reporting Formats (refer Annexure-II) 

 
a. REQUIREMENTS OF HEALTH, SAFETY & ENVIRONMENT (HSE) 

MANAGEMENT SYSTEM TO BE COMPLIED BY CONTRACTORS. 
 

b. MANAGEMENT RESPONSIBILITY 
 
3.1.1 The Contractor to comply with HSE requirement at Construction sites as enclosed  to 

cover commitment of their organization to ensure health, safety and environment 
aspects in their line of operations. 

 
3.1.2 The HSE management system shall cover the HSE requirements including  but 

not limited to what is specified under Para 1.0 and para 2.0 above. 
 
3.1.3 Contractor shall be fully responsible for planning and implementing HSE 

requirements.   Contractor as a minimum requirement shall designate/deploy the 
following to co-ordinate the above : 

 
No. of workers deployed upto 250 -  Designate one safety Supervisor 
 
Above 250 & upto 500                    -  Deploy one qualified and   Experienced 

safety engineer/ officer   
        

 
Above 500    -  One additional safety engineer/ 
(for every 500 or less)       officer, as above. 
 
Contractor shall indemnify & hold harmless Owner/BHEL & their representatives free 
from any and all liabilities arising out of non-fulfillment of HSE requirement. 
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3.1.4 The Contractor shall ensure that the Health, Safety and Environment (HSE) 

requirements are clearly understood & faithfully implemented at all levels at site. 
 
3.1.5 BHEL shall promote and develop consciousness for Health, Safety and 

Environment among all personnel working for the Contractor.   Regular 
awareness programmes and work site meetings shall be arranged on HSE 
activities to cover hazards involved in various operations during construction. 

 
3.1.6 The Contractor shall arrange suitable first aid measures such as First Aid Box, 

trained personnel to give First Aid and install fire protection measures such as 
adequate number of steel buckets with sand and water to the satisfaction of 
BHEL/Owner. 

 
3.1.7 Non-Conformance on HSE by Contractor (including his Sub-contractors) as 

brought out during review / audit by BHEL/Owner representative shall be 
resolved forthwith by Contractor.  Compliance report shall be provided to BHEL. 

 
3.1.8 The Contractor shall ensure participation of his Resident Engineer / Site-In-

Charge in the Safety Committee / HSE Committees meetings arranged by BHEL 
/ Owner.   The compliance of any observations shall be arranged urgently.   He 
shall assist BHEL / Owner to achieve the targets set by them on HSE during the 
project implementation. 

 
3.1.9 The Contractor shall adhere consistently to all provisions of HSE requirements.  

In case of non-compliance or continuous failure in implementation of any of HSE 
provisions, BHEL / Owner may impose stoppage of work without any Cost & 
Time implication to BHEL / Owner and / or impose a suitable penalty for non-
compliance with a notice of suitable period, upto a commulative limit of 1.0% 
(one percent) of Contract value.  This penalty shall be in addition to all other 
penalties specified else where in the contract.  The decision of imposing 
stoppage of work, its extent & minority  penalty shall rest with BHEL / Owner & 
binding on the Contractor. 

 
3.1.10 All fatal accidents and other personnel accidents shall be investigated by a team 

of Contractor's senior personnel for root cause & recommended corrective and 
preventive actions.   Findings shall be documented and suitable actions taken to 
avoid recurrences shall be communicated to BHEL / Owner.   BHEL / Owner 
shall have the liberty to independently investigate such occurrences and 
Contractor shall extend all necessary help and co-operation in this regard. 

 
3.2     HOUSE KEEPING       

 
3.2.1 Contractor shall ensure that a high degree of house keeping is maintained and 

shall ensure interalia; the following : 
 

a) All surplus earth and debris are removed / disposed off from the working    
areas to identified locations (s). 

 
b) Unused/Surplus Cables, Steel items and steel scrap lying scattered at 

different places within the working areas are removed to identified 
locations (s). 

 
c) All wooden scrap, empty wooden cable drums and other combustible 

packing materials, shall be removed from work place to identified 
location(s). 
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d) Roads shall be kept clear and materials like : pipes, steel, sand boulders, 
concrete, chips and brick etc., shall not be allowed on the roads to 
obstruct free movement of men & machineries. 

 
e) Fabricated steel structurals, pipes & piping materials shall be stacked 

properly for erection. 
 

f) Water logging on roads shall not be allowed. 
 

g) No parking of trucks/trolleys, cranes and trailers etc., shall be allowed on 
roads which may obstruct the traffic movement. 

 
h) Utmost care shall be taken to ensure over all cleanliness and proper 

upkeep of the working areas. 
 

i) Trucks carrying sand, earth and pulverized materials etc., shall be 
covered while moving within the plant area. 

 
In case of non-compliance of any of above, BHEL shall have the liberty to get it done 
from some other agency at this risk and cost. 
 

3.3       HEALTH, SAFETY AND ENVIRONMENT 
 
3.3.1 The Contractor shall provide safe means of access to any working place 

including provisions of suitable and sufficient scaffolding at various stages during 
all operations of the work for the safety of his workmen, and BHEL / Owner.   
Contractor shall ensure deployment of appropriate equipment and appliances for 
adequate safety and health of the workmen and protection of surrounding areas. 

 
3.3.2 The contractor shall ensure that all their staff and workers wear Safety Helmet 

and Safety  shoes.   Contractor shall also ensure use of safety belt, protective 
goggles, gloves etc., by the personnel as per job requirements.   All these 
gadgets shall conform to relevant IS specifications or equivalent. 

 
3.3.3 The Contractor shall assign to his workmen, tasks commensurate with their 

qualification, experience and state of health for driving of vehicles, handling and 
erection of material and equipments.   All lifting equipments shall be tested 
certified for its capacity before use.   Adequate and suitable lighting at every work 
place and approach there to, shall be provided by the Contractor before starting 
the actual operations at night.   It is mandatory for contractor to get his workmen 
medically examined / checked for fitness of work assigned once a year and 
furnish the certificate to that effect from RMP / Govt. Hospital. 

 
3.3.4 Hazardous and / or toxic materials such as solvent, coating or thinners shall be  

stored in appropriate containers. 
 
3.3.5 All hazardous materials shall be labeled with the name of the materials, the 

hazards associated with its use and necessary precautions to be taken. 
 
3.3.6 Contractor shall ensure that during the performance of the work, all hazards of 

the health of personnel, have been identified, assessed and eliminated. 
 
3.3.7 Chemical spills shall be contained and cleaned up immediately to prevent further 

contamination. 
 
3.3.8 All personnel exposed to physical agents such as ionizing or non-ionizing 

radiation, ultraviolet rays or similar other physical agents shall be provided with 
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adequate shielding or protection commensurate with the type of exposure 
involved. 

 
3.3.9 Where contact or exposure of hazardous materials could exceed limits or could 

otherwise have harmful effects, appropriate personnel protective equipment such 
as gloves, goggles, aprons, chemicals resistant clothing and respirator shall be 
used. 

 
3.3.10 All persons deployed at site shall be knowledgeable of and comply with the 

environmental laws, rules & regulations relating to the hazardous materials 
substances and wastes.   Contractor shall not dump, release or otherwise 
discharge or dispose off any such materials without the express authorization of 
BHEL / Owner. 

 
4.0       DURING JOB EXECUTION 
  
4.1       Implement Health, Safety and Environment requirements including but not      

limited to as brought out under para 3.0.  Contractor shall ensure to : 
 

• arrange workmen compensation insurance, registration under ESI Act, third party 
liability insurance etc., as applicable. 

 
• arrange all HSE permits before start of activities (as applicable) like hot work, 

confined space, work at heights, storage of chemical / explosive materials and its 
use and implement all precautions mentioned therein. 
 

• Submit timely the completed checklist on HSE activities, Monthly HSE report, 
accident reports, investigation reports etc., as per BHEL / Owner requirements.   
Compliance of instructions on HSE shall be done by Contractor and informed 
urgently to BHEL / Owner. 

 
• Ensure the Resident Engineer / Site-Incharge of the Contractor shall attend all 

the Safety Committee / HSE meetings arranged by BHEL/Owner.  In case of his 
absence from site that a second senior most person shall be nominated by him in 
advance and communicated to BHEL/Owner. 

 
• Display at site office and work locations  caution boards, list of hospitals, 

emergency services available. 
 

• Display posters, banners made available by BHEL for safe working to promote 
safety consciousness. 

 
• Assist in HSE audits by BHEL / Owner and submit compliance report. 

 
• Generate and submit HSE records / report as per HSE plan. 

 
• Appraise BHEL / Owner on HSE activities at site. 

 
 

 
 

 
 
 
 
 
 



TENDER NO. BHEL:NR(SCT): MARIB2:INF:645 
 

48 

ANNEXURE - I  
 
 

RELEVENT IS – CODES FOR PERSONAL PROTECTION 
 

IS: 2925-1984   Industrial Safety Helmets 
 
IS: 4770-1968   Rubber gloves for electrical purposes 
 
IS: 6994, 1973 (Part-I)  Industrial Safety Gloves (Leather & Cotton Gloves) 
 
IS: 1989-1986 (Part I & III)  Leather safety boots and shoes 
 
IS: 3738-1975            Rubber knee boots 
 
IS: 5557-1969           Industrial and Safety rubber knee boots 
 
IS: 6519-1971            Code of practice for selections, care and repair 
     of Safety footwear 
 
IS: 11226-1985 Leather Safety footwear having direct moulding sole 
 
IS: 5983-1978 Eye protectors 
 
IS: 9167-1979 Ear protectors 
 
IS: 3521-1983 Industrial Safety belts and harness 
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ANNEXURE – II 
 
1.0 HEALTH, SAFETY & ENVIRONMENT (HSE) PLAN 
 
 
PROJECT: ---------------------------------- CONTRACTOR :--------------------------- 
 
 
DATE :--------------------------------         OWNER :------------------------------------- 
 
 (To be prepared by each construction Agency) 
 
---------------------------------------------------------------------------------------------------------------------------------------
- 
ACTIVITY         PROCEDURE/           CODE OF     PERFORMING FUNCTIONS         AUDIT 
DESCRIP       W.I/ GUIDELIES           CONFOR- ------------------------------------------         FUNCTION
TION                 MANCE     PERFOR-     CHECK-      APPRO-        CUSTOMER
                MER              ER             VER              REVIE
AUDIT 
                        
REQUIREMENT 
---------------------------------------------------------------------------------------------------------------------------------------
- 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PREPARED BY        REVIEWED BY           APPROVED  BY 
              (RESIDENT ENGINEER) 
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2.0 MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (1/6) 
 
PROJECT:------------------------------   CONTRACTOR:----------------------------------- 
 
DATE :----------------------------------  OWNER:-------------------------------------------- 
 
INSPECTION BY:-------------------------------------------------- 
 
Note:  Write 'NA' wherever the item is not applicable. 
 

ITEM     YES         NO           REMARKS              ACTION 
 
HOUSING KEETING 
 
Waste containers provided and used 
 
Sanitary facilities adequate and clean 
 
Passageways and Walkways Clear 
 
General neatness of working areas 
 
Others 
 
PERSONNEL PROTECTIVE EQUIPMENT 
Goggles: Shelds 
 
Face protection 
 
Hearing protection 
 
Safety Shoes provided 
 
Hand protection 
 
Safety Belts 
 
Others 
 
EXCAVATIONS / OPENINGS 
 
Openings properly covered or barricaded 
 
Excavations shored 
 
Excavations barricaded 
 
Overnight lighting provided 
 
Other 
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MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.. 2/6) 
 
 
       ITEM     YES        NO        REMARKS       ACTION 
 
WELDING, CUTTING 
 
Gas cylinders chained upright 
 
Cables and hoses not obstructing 
 
Screens or shields used 
 
Flammable materials protected 
 
Fire extinguisher (s) accessible 
 
Other 
 
SCAFFOLDING 
 
Fully decked platforms 
 
Guard and intermediate rails in place 
 
Toe boards in place 
 
Adequate shoring 
 
Adequate access 
 
Other 
 
LADDERS 
 
Extension side rails 1 m above 
 
Top of landing 
 
Properly secured 
 
Angle + 70 from horizontal 
 
Other 
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.3/6) 
 
 
 ITEM        YES NO REMARKS ACTION 
 

HOIST. CRANES AND DERRICKS 
 
Condition of cables and sheaves OK 
 
Condition of slings, chains, hooks & eyes O.K. 
 
Inspection and maintenance logs maintained 
 
Outriggers used 
 
Signs/barricades provided 
 
Signals observed and understood 
 
Qualified operators 
 
Other 
 

MACHINERY, TOOLS AND EQUIPMENT 
 
Proper instruction 
 
Safety devices 
 
Proper cords 
 
Inspection and maintenance 
 
Other 
 

VECHICLE AND TRAFFIC 
 
Rules and regulations observed 
 
Inspection and maintenance 
 
Licensed drivers 
 
Other 
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.4/6) 
 
 ITEM        YES NO REMARKS ACTION 
 
TEMPORARY FACILITIES 
 
Emergency instructions posted 
 
Fire extinguishers provided 
 
Fire-aid equipment available  
 
Secured against storm damage  
 
General neatness 
 
In accordance with electrical requirements 
 
Other 
 
FIRE PREVENTION 
 
Personnel instructed 
 
Fire extinguishers checked 
 
No smoking in Prohibited areas 
 
Hydrants Clear  
  
Other 
 
ELECTRICAL 
  
Proper wiring 
 
ELCB’s provided 
 
Ground fault circuit interrupters 
 
Protection against damage  
 
Prevention of tripping hazards 
 
Other      
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.5/6) 
 
 ITEM        YES NO REMARKS ACTION 
 
HANDLING AND STORAGE OF MATERIALS 
 
Properly stored  or stacked 
 
Passageways clear 
  
Other 
 
FLAMMABLE GASES AND LIQUIDS 
 
Containers clearly identified  
 
Proper storage 
 
Fire extinguishers nearby 
 
Other 
 
WORKING AT HEIGHT 
 
Erection plan 
 
Safety belts and lanyards; chute lines 
 
Other 

ENVIRONMENT 
 
Chemical and other Effluents properly disposed 
 
Cleaning liquid of pipes disposed off properly 
 
Water used for hydrotesting disposed off as  
Per agreed procedure 
 
Lubricant Waste/Engine Oil properly disposed 
 
Waste from Canteen, offices, sanitation etc,. 
Disposed properly 
 
Disposal of surplus earth, stripping materials, 
Oily rags and combustible materials done  
Properly 
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MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.6/6) 
 

 
 ITEM        YES NO REMARKS ACTION 

  
 
Green belt protection 
 
Hygienic conditions at labour camps O.K? 
 
Availability of First Aid facilities 
 
Proper sanitation at site, office and  
Labour camps 
 
Arrangement of medical facilities 
 
Measures for dealing with illness 
 
Availbility of Potable drinking water 
For workmen & staff 
 
 
 
        Signature of Resident 
        Engineer with Seal 
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3.0 ACCIDENT CUM FIRE REPORT 

(To be submitted by contractor after every accident within 24 hours of accident) 
 

Report :________________ 
Name of Site:___________________ Date:__________________ 
CONTRACTOR________________ 
 
 
NAME OF THE INJURED________________________________________________ 
FATHER’S NAME_______________________________________________________ 
SUB-CONTRACTOR M/S________________________________________________ 
DATE & TIME OF ACCIDENT___________________________________________ 
LOCATION____________________________________________________________ 
 
 
BRIEF DESCRIPTION  OF ACCIDENT 
 
 
CAUSE OF ACCIDENT 
 
 
NATURE OF INJURY/DAMAGE  
 
__________________________________________________________________________________
______ 

MEDICAL AID PROVIDED/ACTIONS TAKEN 
 
 
 
INTIMATION TO LOCAL AUTHORITIES 
 
 
 
  
 
 
DATE:         SIGNATURE OF 
CONTRACTOR 

          WITH SEAL 
 
TO:      SITE-IN-CHARGE/BHEL  1 COPY 
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4.0 SUPPLEMENTARY ACCIDENT & INVESTIGATION REPORT 
 
Project:________________________Supplementary to Report No.________________ 
     (Copy enclosed) 
Site:__________________________  Date:______________________ 
 
CONTRACTOR________________ 
 
 
NAME OF THE INJURED________________________________________________ 
FATHER’S NAME_______________________________________________________ 
SUB-CONTRACTOR M/S________________________________________________ 
DATE & TIME OF ACCIDENT___________________________________________ 
LOCATION____________________________________________________________ 
 
 
BRIEF DESCRIPTION & CAUSE OF ACCIDENT 
 
 
 
NATURE OF INJURY/DAMAGE 
 
 
 
COMMENTS FROM MEDICAL PRCTICETIONER, WHO ATTENDED THE VICTIM / INJURED 
 
 
 
SUGGESTED IMPROVEMENT IN THE WORKING CONDITION, IF ANY 
 
 
LOSS OF MANHOURS AND IMPACT ON SITE WORKS 
 
 
 
ANY OTHER COMMENT BY SAFETY OFFICER 
 
 
DATE:       SIGNATURE OF CONTRACTOR 
                    WITH SEAL 
 
TO:      SITE-IN-CHARGE/BHEL  1 COPY 

 



TENDER NO. BHEL:NR(SCT): MARIB2:INF:645 
 

58 

5.0  MONTHLY HEALTH, SAFETY & ENVIRONMENT (HSE) REPORT 
 (To be submitted by each Contractor) 
 
Actual work start Date:____________________For the month of 
___________________ 

 
Project:________________________________Report 
No.________________________ 

 
Name of the Contractor:___________________Status as 
on:_______________________ 

 
Name of Work:__________________________Name of safety 
officer_______________ 

 ITEM     THIS MONTH CUMMULATIVE 
Total Strength (Staff + Workmen) 
 
Number of HSE meetings organized at site 
 
Number of HSE awareness programmes  
Attended at site 
 
Whether workmen compensation policy taken  Y/N 
 
Whether workmen compensation policy is valid Y/N 
 
Whether workmen registered under ESI Act  Y/N 
 
Number of Fatal Accidents 
 
Number of Loss Time Accidents (Other than Fatal  
 
Other accidents (Non Loss Time) 
 
Total No. of Accidents 
 
Total man-hours worked 
 
Man-hour loss due to fire and accidents 
 
Compensation cases raised with Insurance 
 
Compensation cases resolved and paid to workmen 
 
Remarks 
____________________________________________________________________
___ 

 
Date       Safety Officer/Resident 
Engineer 

        (Signature & Name) 
 
To: SITE-IN-CHARGE,BHEL   1 COPY 
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          40.0   Execution of  work 
          41.0   Methods of measurement 
          42.0   Deviation 
          43.0   Valuation of deviation 
          44.0   Compliance to regulation & bylaws 
          45.0   Facilities to be provided by BHEL/ Contractor 
          46.0   Progress reporting 
          47.0   Drawings & documents 
          48.0   Delay & Extension of Time 
          49.0   Time Schedule 
          50.0   Price  Variation  and over run 
          51.0   Taxes  and  Duties 
          52.0   Terms of payment 
          53.0 Rate schedule  
          54.0  Instructions to Tenderer 
          55.0  Performance Guarantee  
          56.0   Others  
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SECTION: III 

SPECIAL CONDITIONS 

34.0 GENERAL SCOPE OF WORKS 
34.1 BHEL is bidding for the EPC Project  Work of Design, Manufacture, Supply, Installation, 

Erection & Commissioning of 400 MW MARIB STAGE –II GAS POWER STATION , YEMEN  
owned by PEC as a turnkey project. The equipments consists of V94.2 Gas Turbine 
Generator Set , , Gas Turbine and Generator  Auxiliaries , Electrical system upto Generator 
Transformer ,Control and Instrumentation System , Balance of Plant Equipments of Air 
Conditioning , Ventilation , Fire Fighting , Water system , Illumination System , Communication 
System etc . These materials   will be supplied from BHEL manufacturing units located all over 
the country as well as BHEL  vendors located both in the country and abroad.  

The scope of work under this tender consists of : 

A. MATERIALS MANAGEMENT:- Taking delivery of plant materials and other equipments 
from under the hook of shipping vessel / at airport , loading on trailors , transportation to 
site , unloading and shifting of these materials to their designated locations, their  
verification, stacking and  issue for erection.  

(1) Plant materials/equipments which consists of of V94.2 Gas Turbine Generator Set , 
, Gas Turbine and Generator  Auxillaries , Electrical system upto Generator 
Transformer ,Control and Instrumentation System , Balance of Plant Equipments 
These materials shall be supplied from BHEL’s  manufacturing units located all over 
the country as well as BHEL’s vendors located both in the country and abroad. 

(2) Reinforcement bars and Power House Structure steel. 

(3) Various other equipment like cranes, tools, furniture being brought to the site to 
facilitate the site activities. 

B. INFRASTRUCTURE:- Providing of Infrastructure Facilities of Office and Stores Building 
, Storage Yard , Camp facilities , Houses at Marib- site and office & guest house 
facilities at Saana , Local Transportation , Security at site , etc as mentioned in the 
specifications  

 

34.2 MATERIALS MANAGEMENT  

34.2.1 

 

The scope of work under this tender consists of receiving and handling appx 12,000 MT of 
materials from the hook of the shipping vessels at port of entry ( Aden ) or Airport at Saana , 
Port clearance , co-ordination with Customs  and other Authorities , obtaining necessary 
clearances , unloading at port , loading on carriers ( SPECIAL CARRIERS FOR ODC 
CONSIGNMENTS ), lashing / anchoring as per drawing / directives of BHEL , with safe and 
expeditious transportation to site , complete safe unloading and trans-shipment arrangements 
with pulley blocks , winches , cranes etc for receiving , unloading from carriers at site , 
transportation to site stores , unloading , storage , stacking and preservation , including supply 
of preservatives .  

34.2.2 Approximate tonnage to be handled under this contract is 12,000 MT . The contractor will have 
to handle whatever actual materials are dispatched for the project irrespective of the variations 
and payments will be released on the gross tonnage handled . Most of these material required 
for erection  shall be made available at site well in time for which the contractor shall  be  
required to carry out   proper handling, verification,  storage and issue as per the scope 
mentioned in this NIT( Notice Inviting Tender).  
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34.2.3 Temporary transshipments and storage at Port and in transit , if required , shall also be in the 
bidder’s scope . Damages , if any , caused to Government / Private Properties  enrout shall be 
repaired to the satisfaction of the Authorities. All clearances for transportation within Yemen , 
strengthening and / or widening of loading / unloading area , culverts / bridges , roads , if 
required , shall be done by the bidder within the quoted price . Necessary permits and fees 
required for such works is in the Contractor Scope. However, any fees paid to Yemen 
Government Authority shall be reimbursed on actual on production of receipt  

34.2.4 Providing Insurance Surveyors with all facilities , as per requirements of Underwriter, for 
damaged materials / package inspection , including reports and claims and repacking, if 
necessary, shall also be in the Contractor’s scope . 

34.2.5 

 

Checking and verifying all shipments received against the shipping documents under 
supervision of BHEL and issuing Receipt – cum- Damage reports , including arranging  
inspection and survey by Customer / Port Authorities / Surveyors at Port Of Entry and at site , 
lodging and expeditious settlemet of claims  

34.2.6 Arranging clearance , transportation from Port / Airport  , and after use repacking , transport to 
Port / Airport  , clearance and re-export of Testing and any other material of BHEL and their 
personnel with all required services  

34.2.7 Annexure I gives the general idea for tender’s information about weights and dimensions 
of some of the major components / equipments. The weights and dimesioms shown are 
approximate and are liable to vary . No increase in quoted  / accepted price / rates will be 
allowed due to change in weights and dimensions of the equipment / materials . 
 

34.2.8 Payment of all demmurages / wharfage that result due to contractor’s fault would be the 
responsibility of the contractor and to his account . If BHEL has to make the payment of 
demmurahe and wharfage together with freight , the amount so paid as demmurage / wharfage 
for the reasons stated above shall be paid by the contractor forthwith or would be recovered 
from the  bills of the bidder . 

34.2.9 In any case contractor will pursue with concerned Port / Carrier authorities at all level (local/HQ 
etc.) for waiver / reduction to the minimum of such demurrage/ wharfages charges. Whenever 
such demurrages/ wharfages become payable due to reasons not attributable to contractor, 
contractor will immediately bring it to the notice of BHEL with specific request to bear such 
charges. The decision of the Engineer in such case will be final and binding on the contractor. 

34.3 Quantities mentioned in the rate schedule are approximate only and liable for variation 
due to change of scope of work / variation in schedule of quantities, changes in design 
etc. The contractor has to handle whatever actual materials are dispatched for the project 
irrespective of any variations and payments shall be released for the actual gross tonnage 
handled. The quantities indicated against each item may vary to any extent and no 
compensation will be payable in variation of Individual quantity. However, in case of over all 
variation in final executed  value (w.r.t the awarded value indicated in the LOI)  beyond  
(minus) 30% i.e in case of reduction in executed value w.r.t awarded value, the 
contractor will be eligible for compensation as per the following provision;  
 
“The final executed value shall be raised by 10 % of the executed value subject to the 
condition that the total value of work executed plus increase as above shall be limited to  
70 % of the awarded contract value” 
 
Tenderers are required to take above into account while quoting the unit rates quoted as per 
Rate Schedule so as to take care of such variation during execution stage. 
 

34.4 Annexure-I  attached with this NIT gives the general idea about the weights and dimensions 
of some major components / equipments to be handled by the contractor.  The weights and 
dimensions shown are approximate and are liable to vary. No increase in quoted / accepted 
rates /prices shall be allowed due to change in weights and dimensions of the equipment / 
materials. 
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34.5 Some consignments mainly smalls / parcels may also be received at Airport . The contractor 
shall have to handle such consignments also as per  finally accepted rates  

34.6 It shall be the responsibility of the contractor to keep in touch with Engineer at site and find out 
arrival of ship / air consignments. The Contractor shall collect all the Despatch / Shipping  
Documents  from BHEL site office either personally or through an authorized representative. 
The contractor or his authorized representative shall, for the purpose, visit the said office 
regularly  and collect available Despatch / Shipping Documents  etc.  While collecting the 
Despatch / Shipping Documents  contractor or his authorized representative will sign the 
register maintained for the purpose indicating date and time of collection.  The contractor shall 
keep in touch with Shipping / Airport  authorities, carriers and arrange to effect delivery of 
consignments immediately on their receipts. Delay may cause deterioration of goods apart from 
attracting demurrage charges.  Contractor shall also maintain a register indicating date of 
Despatch / Shipping Documents  , date of collection of the materials from Shipping / Airport 
agencies date of stacking them at storage yard of BHEL. 

34.7 The contractor has to ensure the unloading and removal of materials from Port / Airport / / 
unloading places within the permitted time. He has to ensure that the area is kept free and 
avoid jamming.  Any loss to BHEL on this account shall be recovered from the contractor. 

34.8 Any discrepancy / shortage / damage found in the consignment after taking delivery from the 
ship after giving clear receipt would be the responsibility of the contractor and the amount liable 
to be lost by BHEL on such accounts is recoverable from the contractor. 

34.9 In case of apparent damages / shortages in consignments / packing noticed by the contractor, 
such cases shall be brought to the notice of BHEL and cleared only with their consent/approval. 

34.10 It would be responsibility of the contractor to examine the packages, consignments, etc. on 
arrival and bring to the notice and BHEL Authorities regarding loss / damages, if any, observed 
in the consignments. Before taking delivery, particularly of consignments in ‘smalls’, the weight 
of the package shall be checked with the invoiced weight / contents of the packages and any 
discrepancy shall be reported immediately to BHEL.  In all the cases of loss / damages the 
contractor will take open delivery from the carriers. They shall forward such Open Delivery 
Certificates (ODC) to the Engineer within 15 days of retiring such consignments.  All expenses 
connected therewith shall be to the account of contractor.  BHEL reserves right to claim losses, 
if any, accrued to BHEL in the event of contractor’s non-compliance to above. 

34.11 In case of short delivery and non-delivery, immediate notice of loss shall be filed with the 
concerned Authorities  at places of dispatch and destination as also at any intermediate station, 
if it is a different one, under intimation to BHEL authorities at site. 

34.12 BHEL reserves the right to recover from the contractor any loss which arises out of undue delay 
/ discrepancy / shortage / damage or any other cause during transit between the Port / weigh 
bridges and BHEL storage yards / store sheds / project site or during stacking, when the 
custody of the equipment is with the contractor. 

34.13 Unloading from lorries, transportation, unloading at storage area / work site stacking and re-
stacking of heavy sophisticated equipment shall be done in the presence of or as per the 
directions of BHEL representative. 

34.14 Since, the trucks / trailers are expected to arrive during any time of the day / night, the 
contractor shall have his workmen round the clock at site as well as other places as 
required to unload the materials. 

34.15 Consignments coming on Thursday / Friday and Holidays are also required to be handled by 
the contractor promptly.  It will be the responsibility of the contractor to contact the site Engineer 
/ his authorized representative of BHEL at their residence, if required, and obtain instructions to 
make suitable arrangements. 

34.16 The detention charges, if any, in the event of delay in unloading from the ship, will be to 
contractor’s account. 

34.17 It shall be the responsibility of the contractor, to provide all necessary facilities to open the 
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packages, in the presence of the Engineer, verifying their contents, re-packing wherever and 
whenever necessary, properly stacking them as may be directed by the Engineer. These works 
should be so done so as to facilitate proper handling, periodical verification of materials, receipt 
position, stock taking etc. The contractor shall have experienced persons at site who can 
maintain the records of dispatch / receipt/ stacking / verification / shortage / damage / 
missing items etc.  The verification of materials shall be carried out within fifteen days and 
report shall be submitted as a documentary proof. 

34.18 All materials shall be stored at least 6” above ground level by use of concrete / wooden 
sleepers or on steel frames. No material shall be left to remain on ground at any time. 
Materials shall not be stacked in low-lying areas, where they are likely to get flooded during 
rains. Wooden sleepers / concrete blocks / steel frames and tarpaulins for this purpose 
wherever deemed necessary shall be provided by the Contractor. These items shall be 
stacked / stored properly at a location(s) specified by BHEL when not in use 

34.19 The material / equipment requiring indoor storage will be handled and stacked inside the 
storage shed  (provided by BHEL) by the contractor using own material handling equipment like 
Hydra crane, Fork Lift ,  etc.  

34.20 For checking / verification of the components / packages with packing slips, sufficient 
experienced persons and other facilities shall be provided by the contractor as and when 
required by the Engineer. 

34.21 Stacking of the material shall be done as per the instructions and to the satisfaction of the 
Engineer. The materials shall be so stacked that the same should facilitate easy handling. In 
the event of any improper stacking BHEL may ask the contractor to re-stock the material 
properly or failing which BHEL may get the job done by any other agency at the risk and cost of 
the Contractor. 

34.22 The contractor shall execute the work in the most substantial and workman like manner. The 
stores shall be handled with care and diligence.  Any loss to BHEL due to contractor’s lapse / 
negligence shall have to be made good by the contractor. 

34.23 In case contractor is not able to unload, transport, stack the material at a pre-determined area, 
as per direction of the Engineer for any reason whatsoever (including non-availability of crane, 
tractor trailer and other T&P etc.), BHEL shall be at liberty to get the work done by engaging 
other agency / equipment / T&P etc. at the risk and cost of the contractor. 

34.24 If the contractor or his workmen shall break, deface injure or destroy any part of a building, 
road, kerb, fenced enclosures, water pipes, cables, drains, electric or telephone posts or wires, 
trees, stored components or any other property or to any part of erected equipment etc.,  the 
contractor shall make the same good at his cost or in default the  Engineer may cause the 
same to be made good by other workmen/agency or by other means and deduct the expense 
(of which the BHEL Engineer’s decision is final) from any sum that may be then or at any time 
thereafter become due to the contractor or from his security deposit or any other money due. 

34.25 It shall be the responsibility of the contractor to keep the storage areas (closed / semi-
closed / open) in neat and tidy conditions. Any vegetation like grass, bushes,        etc. 
shall be cut periodically in open  storage area & removed as per requirement & 
instructions of BHEL Engineer within the contractual value.  All surplus / unusable packing 
materials shall be removed and deposited at location(s) specified by BHEL within the project 
premises (including weighing of the same within the project premises, if required). 
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34.26 
 
34.26.1 
 
 
 
 
 
 
 
 
 
 
 
34.26.2 
 
 
 
34.26.2.1 
 
 
 

 INFRASTRUCTURE  :- General Scope of work: 
 
To design (from concept to commissioning) supply, install, operate  & maintain the office, 
stores and residential camp at 400 MW Marib-Phase-II on Build, Operate, Maintain, 
dismantle & taking back basis : 
  

a) The camp will broadly comprise of pre-fabricated air-conditioned  living 
accommodation, including pantry, kitchen, dining, recreation, laundry and supporting 
systems like electric-power distribution , illumination, water, communication, first aid 
/medical, fire protection, security / watch & ward, parking area, fencing, drainage / 
sewage etc., as detailed in BOQ cum rate schedule enclosed with price bid (Part II), for 
exclusive use of BHEL.   

b) The Office Complex  will broadly comprise of pre-fabricated air-conditioned  office  
,open / semi closed / closed office/ storage shed/ yard and supporting systems like 
pantry ,electric-power distribution, illumination, water, communication, first 
aid/medical, fire protection, security / watch & ward, vehicles with drivers, parking 
area, fencing, drainage / sewage etc., as detailed in BOQ cum rate schedule enclosed 
with price bid (Part II), for exclusive use of BHEL. 

c) The other services include providing of furnished accommodation in Saana ,  vehicles 
with drivers at Site and at Saana , liason services at Saana as detailed in BOQ cum rate 
schedule enclosed with price bid (Part II), for exclusive use of BHEL. 

     d)  The scope of work broadly includes, but not limited to the following: 
 

The successful bidder shall submit schemes, detailed specifications, 
drawings & Billing Break up for BHEL approval before start of work. The 
rates quoted shall be on Build, Operate, Maintain, dismantle & taking back. 

 
 Office and Stores sheds / Yard. 
 

The specifications covers the construction of all works for development of office and 
storage area with one office, four covered and two semi-covered storage sheds. Works 
under this tender includes steel/wooden doors/ windows, plumbing, sanitation, sewage, 
septic tank, electrification including supply of materials, labour, consumables, 
transportation, sample-testing etc. Each covered storage shed shall have rolling shutter 
type doors to facilitate material movement .  
 
 Survey, grading, leveling & layout for all the installations will be in the scope of the 
contractor within the quoted rates. Land available being relatively plane major leveling is 
not involved. However the bidder will make own assessment by visiting the area before 
quoting.  
The pre-fabricated cabins have to be designed and fabricated as per International 
Standard considering climatic conditions with wind & earthquake loads as applicable in 
Yemen.  
 The bidder will submit the proposed layout drawings along with technical bid 
for scrutiny.  

 
 Pre-fabricated cabins: Office & Residence : 
 

 The Pre-fabricated-Cabins offered should  be resistant to hostile environment and have 
to be designed and fabricated as per International Standard considering climatic 
conditions with wind & earthquake loads as applicable in Yemen.  
 
 The scope includes supply, transportation, installation, commissioning (including all 
types of civil works involved in the installation of the cabins including carpentry,  
sewerage, plumbing, water pipelines etc.) ,  its maintenance & also dismantling / 
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clearing site at the end of the contract, within the quoted rates. 
 All furnishings & accessories as illustrated in BOQ will be in the bidders scope within the 
quoted rate. 
 The bidders will submit the detailed layout specifications and drawings covering all 
aspects listed therein along with technical bid 

 
 
 Miscellaneous / liaison work ( as per BOQ item ) : 
 

Arrange visas, travel tickets work permit / licenses, clearance & exemptions from  
Ministries / Govt. Bodies / Customer for BHEL staff and other officials, liaison with 
Government  and other statutory bodies, meeting all statutory & regulatory Codes, 
Acts, Standards, for entire duration of contract. All the statutory fees / ticket charges 
etc shall be reimbursed by BHEL on submission of receipt. 

 
 Vehicles: 
 

The contractor will provide new air-conditioned vehicles listed out in BOQ of 
international-makes, duly registered with statutory authorities and possessing all types 
of permits / licenses and third party insurance.  
All charges - Operating ,maintenance , fuel -  will be borne by by the bidder  
In case of theft, accident and breakdown the contractor will make the suitable substitute 
available within four hours failing which BHEL reserves the right to arrange the same at 
the risk & cost of the contractor & to  recover the entire expenditure incurred by BHEL. 

 
 Power Supply: 
 

The scope of the contractor includes design, supply, installation, testing, 
commissioning, operation and maintenance of  the power supply system thru DG sets 
for facility construction , camp , office, stores, storage area . Area illumination including 
lighting masts meeting all the electricity rules & regulations of Yemen.  
The contractor has to run   underground cable from terminal point of customer to 
respective place of use like office, stores, residential camp etc within the battery limit of 
the plant.  
In camp office, stores and residence the contactor  will install dedicated PDBs of 
suitable capacity.  
 Laying  underground cable   for  office, stores, residential-camp & Housing Estate  will 
be within the scope of work of the contractor.  
 General illumination of the entire infrastructure battery area including masts and street 
lighting poles is in the scope of work. 

 
 Water supply: 
 

The scope of work of the contractor includes broadly but not limited to the following:  

a) Contractor has to arrange for service /potable water by providing suitable bore 
well within the quoted rates. 

b) To supply & install service  / potable – water distribution grid of GI pipes from 
borewells to individual utilities like pantry, kitchen, water-cooler, toilet, overhead 
tanks etc. of office, stores, residential camp water distribution system. 
 

c) Supply & installation, including maintenance of On-line water filters , RO Plant 
or any alternate method  for potable water of International standards will be 
within the scope of work.  
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 Fire-Fighting System.  
 

 The scope covers supply / installation / maintenance of following types of   portable 
fire extinguishers. 

 
CLASS OF FIRE-- ‘A’ (For fire involving paper, wood, textile, rubber etc): 
Soda Acid type ‘OR’ Water type (gas-pressure) ‘OR’ water type (constant air 
pressure). Size of each extinguisher – 9 Ltr. capacity. Minimum Requirement shall 
be 4 numbers per floor / room. Accessibility of each extinguisher should be within 
15M reach.  Qty of 1 No. Extinguisher for 600 M2 or part.  
 
CLASS OF FIRE-- ‘B’ (Fire involving flammable liquids like oils, solvents, 
varnishes, paints etc); FOAM/CARBON DIOXIDE / DRY chemical powder:  Two 
numbers of 9 Ltrs. Foam ‘OR’ 5 Kg. Dry powder for every 50 M2 of floor area or 
part, should not require more than 10M to travel to reach the extinguisher. 
 
CLASS OF FIRE ‘C’ (Fire involving Flammable gases): 
CARBON DIOXIDE / DRY chemical powder:  Two numbers of 10 kg. Powder fire 
extinguisher or 6 Kg. CO2 for every 100M2 floor area or part.  Minimum 
requirement of 3 Nos. per floor/room requiring not more than 10M to reach any 
extinguisher. 
 

The scope also covers supply / installation / maintenance of sufficient hose pipes  for 
extending the water from fire hydrant to cover area of office, closed/semi-closed and 
open storage sheds/yards  

  
 Security:  
 

a) The overall security and watch and ward inside plant area for BHEL scope of 
work is in the scope of this tender. Providing of adequate number of security 
guards, as per BOQ, familiar with fire-fighting, for watch & ward and internal 
security of BHEL personnel and materials will be in the scope of this tender.  

b) The Contractor shall ensure that Guards etc. engaged against this 
contract are educated, of good moral character, never having been 
convicted of a criminal offence by a Court of Law, physically fit 
without any permanent physical or mental disability and are under 
the age of 55 years. 

c) BHEL may call for proof of  fitness,  including  police verification, from  the  
Contractor in respect of any  Guard  and  if necessary, order the Contractor to 
get any Guard medically checked by an authorized Doctor at the Contractor's 
expense and  withdraw him from duty if not found fit. 

d) The Contractor shall, in respect of each security person engaged against this 
contract, supply BHEL with the following information:- 
Name, Father's name, Date of Birth, Educational Qualification, two identifying 
body marks, full residential address, past experience, home address and a 
passport size photograph. The Contractor may substitute any Guard or Head 
Guard with prior intimation in writing. The Contractor shall provide each 
employee with an identity card with photograph. 

e) In case of the work requirement getting reduced/increased BHEL 
may with 15 days notice, order the Contractor to reduce/increase 
staff. 

f) Contractor shall ensure that Guards are deployed round the clock in shifts. 
BHEL shall not be responsible for payments for excess security 
persons, substitutes, duties performed on holidays and any overtime. 
The Contractor shall maintain an Attendance Register and Muster Roll of 
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payments for its employees which the assigned Company officials shall be 
entitled to inspect. 

g) The Contractor shall provide accommodation to their employees at 
the nearest place of their posting. 

 
  Duties And Liabilities Of The Contractor: 
 

a) The Contractor shall arrange to post Security Guard/Head Guard/ Supervisor at 
such places and in such manner that guarding, patrolling search of incoming & 
outgoing vehicles and persons whenever necessary in the area/premises is 
done throughout 24 hours of the day. 

b) The Contractor shall provide Security Guard/Head Guard  with  all necessary 
facilities in the form of Registers, Stationery, Torches, Umbrellas, Batons, 
Lathies, Uniform, Shoes, Socks, Rain Coat and other uniform items etc. at their 
own cost. 

c) The Contractor shall supervise the Security Guard/Head Guard/ Supervisor 
adequately and ensure that performance and turn-out is such that the purpose 
of the contract is fully achieved. 

d) The  Contractor  shall  preserve all records  maintained  for  BHEL  and hand 
them over to the Construction Manager  from time to time and positively at the 
end of the Contract period. 

 
 

DUTIES OF THE GUARD AND HEAD GUARD SHALL INCLUDE THE 
FOLLOWING:          

 
 (A) SECURITY GUARD 
 

a) To extend all courtesy to visitors, customers and  BHEL employees and to 
maintain integrity, orderliness and discipline and be in proper prescribed 
uniform while on duty. 

b) To guard/patrol/check during day and night and ensure than no theft, 
pilferage, trespass, accident, nuisance, disturbance of peace and order lines, 
etc. takes place in the area of his duty. 

c) To man entry / exit points and regulate and check the flow  of  men, materials, 
transport vehicles etc. and ensure that the entry/exit is as per valid documents 
and proper records of the same are maintained. 

d) To  apprehend immediately, produce before the competent BHEL officers any 
trespasser or person moving unauthorisedly and under suspicious 
circumstances. 

e) To watch habitual offenders and mischief makers  and  inform the competent 
BHEL Officers, if anything unusual is noticed. 

f) To seize goods not found in order or suspected to be stolen and report to 
BHEL. 

g) To ensure that fire equipment installed in the area under his watch,  is  in 
working order and bring to the notice  of  the competent BHEL Officer any 
defect or shortcoming. To ensure replacement of fire equipments immediately 
on its expiry. 

h) To  bring  to  the immediate notice  of  the  competent  BHEL Officer,  any 
untoward occurrence on the premises,  preferably in writing. 

i) To  carry  out  any other duties assigned  by  the  competent company officers/ 
Construction Manager within the terms of the Agreement. 

  
(B)  SECURITY HEAD GUARD/SUPERVISOR 
 



TENDER NO. BHEL:NR(SCT): MARIB2:INF:645 
 

68 

a) To extend all courtesy to visitors, customers and company employees and 
maintain integrity, orderliness and discipline on the premises while on duty and 
be in a proper prescribed uniform, exhibit proper courtesy and discipline and 
carry out all tasks alloted by the Contractor in pursuance of the contract. 

b) Detail check and supervise regularly  duties  performed  by security  guards  
and  enforce  good behavior, discipline, rotation of duties, disciplinary action 
etc. 

c) Bring to the  notice  of  BHEL  officer, preferably in writing, all important  
matters connected  with the contractual duties of the Contractor, immediately. 

d) Carry out necessary improvements ordered by BHEL official or the Construction 
Manager or the Contractor. 

e) Carry out  all  liaison  duties with  the  local  police as required in performance 
of the contract. 

f) Ensure that  all  security and Fire  fighting  equipment  is secure in order and 
useable. 

g) To carry out the internal investigation or enquiry in  cases of  theft,  fire 
damage, accident, etc. as  required by the competent  BHEL official / 
Construction Manager and  send  a report within 15 days to BHEL official. 

  
h) In case  of  theft  of  BHEL  property  under  the   custody   of  the  Contractor   

security personnel, a joint Investigation will be carried out by BHEL and 
Contractor representatives to identify the cause of theft and apportion blame.  
On proven negligence on the part of the security personnel, the Contractor 
may be asked to pay a token sum at punitive rates as derived by the 
designated Joint Investigation Team of BHEL and Contractor. The Contractor 
will lodge FIR/Complaint with Police on behalf of BHEL and take necessary 
follow up action as required. 

i) To maintain necessary documents as ordered by the competent BHEL official / 
Construction Manager/ Contractor. 
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34.27 
  
   
34.26.1 

Health, Safety & Environment management (HSE) 
 
BHEL-Power Sector(NR) is ISO 9001-2000, ISO 14001-1996, OHSAS 18001-1999, ISO 
27001 and SA-8000 certified company. Quality of work, to customer’s satisfaction and 
system requirements is the essence of these certifications. The contractor in all respects 
will organize his work, systems, environment, process control documentation, tools, 
plant, inspection, measuring and testing equipments etc. as per instructions of BHEL 
engineer. 
 The Contractor will be responsible for Health, Safety & Environment management   
(HSE) at site for the construction activities to be carried out by them in accordance with 
requirements given under section I (a) of GCC and elsewhere in this tender document. 
The contractor, who is awarded the work, shall have to sign an MOU w.r.t 
implementation of HSE conditions with BHEL.  
 

The Contractor shall ensure deployment of Qualified & Experienced Safety 
Engineers / Officers at site.  The Contractor shall be fully responsible for 
accidents caused due to him or his agents or workmen’s negligence or 
carelessness in regard to the observance of the safety requirements and shall be 
liable to pay compensation for injuries. It may be noted that non-compliance to 
HSE requirements will result in penal action.  

a)  Penalty equivalent to  USD  15  for the first violation.  

b) Penalty equivalent to USD 30 for the subsequent  violations.  

c) For serious lapses, as decided by BHEL, even fines upto USD 500 at a time can 
be imposed.  

The amount towards penalties as above will be deducted from running bills of the Contractor. 
The amount so collected above will be utilized for supporting the safety activities at site. The 
decision of BHEL on above will be final and binding on the Contractor..  

The amount towards penalties as above will be deducted from running bills  of the Contractor. 
The amount so collected above will be utilized  for supporting the safety activities at site. The 
decision of BHEL on above will be final and binding on the Contractor. 

34.26.2 Contractor shall arrange for following provisions of HSE ; 
 

1. Contractor has to maintain contact with local / nearest hospital having ambulance facility, 
scanning & other ultra modern medical facilities required during emergency. 

 
2. Contractor has to ensure pre employment medical check for all staff & workers. 
 
3. Contractor has to ensure that adequate First Aid facilities with trained nurse  are available 

at work site for emergency purpose. This emergency set-up should include, but not limited 
to,  following 

 Male nurse (in shifts) 
 Oxygen set up 
 Breathing apparatus 
 Eye wash facility 
 Stretcher 
 Trauma blanket 
 Medicines. 

 
  
34.26.3 

Besides provision with regard to SAFETY under Clause 27 of GCC, the contractor will be 
responsible for Health, Safety & Environment management at site for the materials handling  
activities to be carried out by them in accordance with requirements given under section I(a) 
of GCC of this document.  The contractor shall continuously take special care to ensure the 
safety and prevention of human and equipment accidents and maintain good sanitary 
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conditions in and around the site. All the construction work and plant operation must be carried 
out in the safest possible manner.  The Engineer reserves the right to stop any process which, 
in the Engineer’s opinion, is being performed dangerously.  In this case the contractor must 
immediately adhere the requisite safety precautions and any delays attributed to the work 
stoppage on this account shall not affect the agreed contractual finishing dates.  
  
 The contractor shall appoint  dedicated full-time Qualified Safety Officers who shall have full 
authority to ensure that all necessary safety precautions are observed by the Contractor's 
employees and sub-contractors.  These appointees shall have full responsibility for the safety of 
all personnel within the contractor's area of the works. 
 
Some of the common safety rules to be followed during working  are as follows :- 

 
 No outsider  is allowed to enter construction area without permission. 
 No body is allowed to enter at construction site without Safety Shoe. 
 Never enter work area without Safety helmet & chin strap in place. 
 No climbing/working allowed without proper safety belt above 2 m. height. 
 Do not exceed the speed limit of vehicles 25 Kmph within premises. 
 No debris obstacles allowed on the roads & passages. 
 To maintain record of all accidents/incidents. All accidents/incidents need to be reported 

to site Incharge & also need to be investigated (formats & procedure should  be 
finalized) 

 Do not walk on pipelines or false ceiling. 
 Maintain good Housekeeping at work site. 
 No photography/ Videography allowed without permission 
 Infrastructure to be developed for carrying out jobs properly in a safe manner.  
 Site Safety training to be imparted to all workers & plan to be made to cover each and 

every worker for this training. 
 Tools box talk (5-15 minutes) by supervisor prior to commencement of any job on safety 

and house keeping. 
 Weekly co-ordination meeting of all Safety engineers with BHEL safety officer. 
 Monthly safety meeting with Site In-charges. 
 Reports: Weekly/monthly/annual HSE report format should be finalized. 
 All Safety equipment must be International standards & checked by Safety officer before 

use. 
 Bamboo/wooden Scaffolding material not allowed. 
 LPG cylinders not allowed for gas cutting. 
 Good House keeping. Separate waste bins to be used for flammable & non flammable 

material. 
 Safety awareness programs for workers by display of boards, posters, competitions, 

talks etc. 
 Deployment of Safety Supervisors for every 250 workers and part there of at work site. 
 Display of List of First Aid trained persons. 
 Testing certificates for lifting tools & tackle and  inspection at regular intervals, besides 

thorough inspection prior using the same.  
 Provision & maintenance of fire extinguishers at construction site & material stores. 
 Display of emergency telephone numbers at various locations. 

Checking of tags of equipments like grinding machine, welding machine, gas cutting set etc. 
by supervisors before use. 
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34.26.5 The contractor shall comply with following towards Social Accountability; 
 

(a) The contractor shall not employ any employee less than 15 years of age in pursuant to 
ILO convention. If any child labour were found to have been engaged , the Contractor 
shall be levied with expenses of bearing his education expenditure which will include 
stipend to substantiate appropriate education or employ any other member of family 
enabling to bear the child education expenditure. 

(b)  The Contractor shall abide by UN convention w.r.t Human Rights and shall be liable for 
Discrimation/Corporal punishment for failure in meeting with relevant requirement 

(c)  The Contractor shall arrange potable drinking water to its employees & workers. 
 

35.0 TOOLS AND PLANTS  

35.1  All T&Ps, which are required for successful and timely execution of the work covered within the 
scope of this tender, shall be arranged and provided by the contractor at his own cost in 
working condition. Modern material handling / transportation equipments are required 
to be used as per international practices. BHEL shall not provide any T&P including 
crane. In the event of the failure of contractor to bring necessary and sufficient T&Ps, BHEL 
will be at liberty to arrange the same at the risk and cost of contractor including transportation 
cost of same from any of BHEL site  / place and hire charges as applicable shall be deducted 
from contractor's bill.  Decision of BHEL in this regard shall be final and binding on contractor.  

35.2 All necessary lifting tackles, tools, wires ropes / slings of suitable capacities, distribution boards, 
connecting cables / welding cables, wire ropes, hoses etc. including temporary air/water/ 
electrical connections etc required for his operation, shall have to be arranged by the contractor 
at his own cost and in sufficient numbers. Availability of Fitness certificates of all T&Ps  and 
tools and tackles is essential before being put to use. All such equipments shall be 
approved by the Engineer , before these are actually used for the works .  However such 
approvals shall not relieve the contractor of his responsibilities  

All the material handling equipment of the contractor shall have valid permit renewable from 
time to time for operation in working areas / project sites  etc and transportation in respective 
states. All supervision and labour required for maintenance and attending breakdowns shall be 
arranged by the contractor at his own cost. 

35.3 Consolidation of ground and arrangement of sleepers/ sand bag filling etc for safe operation / 
movement of equipment including cranes / trailers etc shall be the responsibility of the 
contractor at his cost.  

35.4 Contractor shall ensure deployment of serviced and healthy T&Ps including cranes, lifting 
tackles, wire rope, Manila rope, winches and slings etc.  History card and maintenance records 
for major T&Ps will be maintained by the contractor and will be made available to BHEL 
Engineer for inspection as and when required.  Identification for such T&Ps will be  done as per 
BHEL Engineer's advice.  

35.5 Contractor shall ensure deployment of reliable and calibrated  IMTEs (Inspection measuring 
and Test equipment). The IMTEs shall have test/ calibration certificates from  authorised  / 
Govt.  approved / accredited agencies traceable to National / International standards.  Each  
IMTE  shall  have a label indicating calibratio status  i.e.  date  of calibration,  calibration agency 
and due date for calibration.  A  list  of such  instruments  deployed  by  contractor  at site with 
its calibration status is to be submitted to  BHEL  Engineer  for  control.   

35.6 Retesting/ re-calibration shall also be arranged at regular  intervals during  the  period  of  use  
as  advised  by  BHEL Engineer with  in the contract  price.  The contractor will  also have 
alternate arrangements for such IMTE so  that work does not suffer when the particular 
instrument is sent for calibration.  Also if any IMTEs not found fit for  use,  BHEL shall  have  the 
right to stop the use  of such item and instruct the contractor to deploy proper item and recall 
i.e.repeat the readings taken by that instrument,  failing  which  BHEL may deploy IMTEs and 
retake the readings at contractor's   cost.   
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  35.7 BHEL shall have lien on all T&Ps , IMTES  & other equipment of the contractor brought to the 
site for the purpose off execution of contract.  BHEL shall continue to hold the lien on all such 
items throughout the period of Contract. The Contractor and/or his Sub-contractors, without the 
prior written approval of the Engineer, shall not remove any material or equipment brought to 
the Site. 

35.8 The month wise T&P deployment plan to be submitted as per format (at Annexure-D to 
General Conditions of Contract) is only to assess the capability as well as understanding of 
the contractor to execute the work.   It shall be the contractor’s responsibility to deploy the 
required T&Ps, for timely and successful completion of the job, to any extent over and above 
those indicated in the above deployment plan (including those which are not covered in the plan 
submitted) without any compensation on this account. 

35.9 Under this contract , the Contractor shall deploy all the Tools and Plant required to complete the 
works for the total period of the contract including the extended period within the accepted rates 

35.10 For the ODC equipments ( BOQ Item No L ) that are to be transported from the port to the 
site , the Contractor has to co-ordinate and arrange for availability of approved and 
adequate sized transport vehicle  for receiving from the ship without delay . Any delay / 
demurrage incurred  on this will be account of the Contractor . The Contractor also has 
to arrange for all permits , escorts required for movement of these consignments on 
road and unloading of these consignments at site . 

36 CONTRACTOR'S SUPERVISION  

36.1 The  Contractor  shall either himself supervise the execution  of the Contract or shall appoint a 
competent Engineer / agent  approved by the BHEL Engineer to act in his stead 

36.2 Orders given to the Contractor's Engineer / Agent shall be considered to have the same 
force as if they had been given  to the Contractor himself. 

36.3 The Contractor or his Agent shall be in attendance at the site during all working hours 
and shall superintend the execution of work with such additional assistance in each 
grade as the BHEL Engineer may consider necessary. 

36.4 The Contractor or his accredited Agent shall attend, whenever  required and without 
making any claim for doing so, either the office of the BHEL Engineer or the work site to 
receive instructions. 

36.5 The BHEL Engineer shall have full powers to instruct  the Contractor to arrange for 
immediate termination of services, in connection with this contract, of any Agent, servant 
or employee whose continued employment is, in his opinion, undesirable, without 
assigning any reason. 

37.0 SUPERVISORY STAFF AND WORKMEN  

37.1 The contractor shall engage experienced supervisory staff and especially skilled labour e.g. 
crane operators, heavy-duty vehicle driver, , riggers, helpers, etc. for works under this contract. 
BHEL reserves the right to decide on the suitability of the workers  and  other personnel who 
will be deployed by the contractor. BHEL reserves  the  right to ask for removal of any 
employee workman of the contractor at any  time,  if  they  find  him unsuitable and the 
contractor shall forthwith remove him. 

37.2 The supervisory staff including Engineers employed by the contractor shall ensure proper out-
turn of work and discipline on the part of the labour put on the job. The contractor in general 
shall ensure that the works are carried out in a safe and proper manner and in coordination with 
the staff of Railways and staff employed directly by BHEL or other contractors of BHEL or 
BHEL’s client / other agency.  

37.3 It shall be the responsibility of the contractor to ensure safe lifting of the equipment taking due 
precautions to avoid any accident and damage to other equipment and personnel. The 
Contractor shall be liable for all accidents, damages etc. to personnel and equipment 
etc. during the execution of the work. 

37.4 The work shall be executed under the usual conditions like rain, insufficient space, improper 
approach roads etc. affecting major power plant construction and in conjunction with numerous 
other operations at site. The contractor and his personnel shall cooperate with other personnel. 
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The contractor will coordinate his work with others and proceed in a manner that shall not delay 
or hinder the progress of work as a whole. 

37.5 The contractor's supervisory staff shall execute the work in the most substantial  and workman 
like manner in the stipulated time. Accuracy of work and aesthetic finish are essential part of 
this contract.  The contractor  shall  be responsible to ensure that assembly and workmanship 
conform to the dimensions and tolerances  given in the drawings /documents/ instructions given 
by BHEL Engineer from time to time. 

37.6 It is the responsibility of the contractor  to engage his workmen in shifts or on overtime basis for 
achieving the targets set by BHEL and also during the period of commissioning and testing of 
unit. The contractor's finally  accepted   rates / prices shall include  all these contingencies. 

37.7 During the course of  erection, if  the progress is found  unsatisfactory, or if the target dates  
fixed  from  time  to time  for  every  mile  stones  are  to be advanced or in the opinion of BHEL, 
if it is found that the skilled workmen like  fitters, Electricians , operators,  technicians etc.  
deployed are not sufficient,  BHEL  after giving reasonable opportunity to the contractor, will 
induct on the work the required  workmen  in addition  to contractor’s workmen to improve the 
progress and recover from the contractor’s bills any charges incurred  for engaging the 
additional workmen with overheads.   

37.8 If  the  contractor  or his workmen or employees shall break, deface, injure or destroy any part 
of a  building,  road kerb,  fence,  enclosure,  water  pipes, cables, drains, electric or  telephone 
posts or wire, trees or any other property  or  to any  part  of  erected  components etc., the 
contractor shall  make the same good at his own expense or in default, BHEL may  cause the 
same to be made good by other workmen or  by  other  means  and  deduct  the expenses (of 
which BHEL's decision is final) from any money due to the contractor.  

37.9 The month wise manpower deployment plan to be submitted as per format (at Annexure-
C to General Conditions of Contract) is only to assess the capability as well as 
understanding of the contractor to execute the work. It shall be the contractor’s responsibility to 
deploy the required manpower, for timely and successful completion of the job, to any extent 
over and above those indicated in the above deployment plan  (including those which are not 
covered in the plan submitted) without any compensation on this account. The contractor shall 
identify separate persons at site for quality control and safety.  

38.0   MATERIALS 

38.1    The contractor shall at his own expenses, provide all materials including cement,  reinforcement 
steel, paints, welding electrodes etc. required for the work.  

38.2   All materials to be provided by the Contractor shall be of the best kind in conformity with the 
specifications laid down in the contract or as per relevant International/Indian standard and the 
Contractor shall, if  requested  by  the Engineer, furnish proof to the satisfaction of Engineer 
that the materials so comply.  

38.3   The Contractor shall, at his own expense and without delay, supply to the Engineer samples of 
materials proposed to be used in the works. The Engineer shall within seven days of supply of 
samples or within such further period as he may require will intimate to the Contractor in writing, 
whether samples are approved by him or not. If samples are not approved, the Contractor shall 
forthwith arrange to supply to the Engineer for his approval fresh samples complying with the 
specifications laid down in the Contract. Any delay in approval of samples ( original or fresh 
ones ) shall not make  the contractor eligible for any compensation. 

38.4    The Engineer shall have full powers for  removal of any or all of the materials brought to site by 
the Contractor which are not in accordance with the Contract specifications or do not conform in 
character or quality to samples approved  by him.  In case of default on the part of the 
Contractor in removing rejected materials, the Engineer shall be at liberty to have them 
removed by other means. The Engineer shall have full powers to procure other proper material 
to be substituted for rejected materials and in the event of the Contractor refusing to comply, he 
may cause the same to be  supplied by other means. All costs, which may be incurred upon 
such removal and / or substitution, shall be borne by the Contractor. 

38.5 
 
.  

The Contractor shall indemnify BHEL, its representatives or employees against any action, 
claim or proceeding relating to infringement or use of any patent or design or any alleged patent 
or design rights and shall pay any royalties or other charges which may be payable in respect of 
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any article or material or part thereof included in the Contract. In the event of any claim being 
made or action being brought against BHEL or any agent, servant or employee of BHEL in 
respect of any such matters as aforesaid, the Contractor shall immediately be notified thereof, 
provided that such indemnity shall not apply when such infringement has taken place in 
complying with the specific directions issued by BHEL but the Contractor shall pay any royalties 
or other charges payable in respect of any such use, the amount so paid being reimbursed to 
the Contractor only if the use was the result  of any drawings and / or specifications issued  
after  submission of the tender 

 38.6   The Engineer shall be entitled to have tests carried out as specified in the Contract for any 
materials supplied by the Contractor other than those for which, as stated above, satisfactory 
proof has already been furnished, at the cost of the Contractor and the Contractor shall provide 
at his expense all facilities which the Engineer may require for the purpose. If no tests are 
specified in the Contract, and such tests are required by the Engineer, the Contractor shall 
provide all facilities required for the purpose and the charges for these tests shall be borne by 
the Contractor only. The cost of materials consumed in tests shall be borne by the Contractor in 
all cases except when otherwise provided. 

38.7    In addition the Contractor shall perform / submit at his own cost such tests / samples as may be 
required by the Engineer out of the materials used by  BHEL except for the costs of materials 
used in such tests / samples. 

38.8     After acceptance of the Contract, if Contractor desires BHEL to supply any other materials, 
such material may be supplied by BHEL, if available, at rates to be fixed by the Engineer along 
with prevailing departmental charges ( current rate of 30% ). BHEL reserve the right not to issue 
any material. The  non issue of such material will not entitle the Contractor for any 
compensation whatsoever either in time or in cost. 

38.9    Material required for the works, whether brought by the  Contractor or supplied by BHEL, shall 
be stored by the Contractor only at places approved by the Engineer. Storage and safe custody 
of material shall be the responsibility of the contractor. 

38.10   BHEL's officials concerned with the Contract shall be entitled at any time to inspect and 
examine any materials intended to be used in or on the works, either on the Site or at factory or 
workshop or other place(s) where such materials  are assembled, fabricated, manufactured or 
at any place (s) where these are lying or from which these are being obtained and the 
Contractor shall give such facilities as may be required for such inspection and examination. 

38.11   All materials brought to the Site shall become and remain the property of BHEL and shall not be 
removed off the Site  without the prior written approval of the Engineer. But whenever the 
Works are finally completed and advance, if any, in respect of any such material is fully 
recovered, the Contractor shall at his own expense forthwith remove from the Site all surplus 
material originally supplied by him and upon such removal, the same shall re-vest in and 
become the property of the Contractor. 

38.12  It shall be the responsibility of the contractor to obtain  prior approval of BHEL, regarding 
suppliers, type of electrodes etc. before procurement of welding electrodes / TIG wires. On 
receipt of electrodes at site, these shall be subjected to inspection and approval by BHEL. The 
contractor shall inform BHEL details regarding type of electrodes, batch No., date of expiry etc. 
and produce test certificate for each lot / batch with correlation of batch / lot no. with  respective 
test certificate. No electrode will be allowed to be used without valid test certificate. 

38.13. The Contractor shall be responsible for the transport of their tools, plant and equipment   and construction materials, from their 
place of origin to the Site 

38.14   All charges on account of Octroi, terminal or sales tax and other duties /  levies on materials 
obtained by the contractor for the works from any source shall be borne by the contractor. 

  39.0 NOT APPLICABLE 

 40.0    EXECUTION OF WORK 

40.1 The work shall be executed in a workman like manner and to the entire satisfaction of the 
Engineer and as per technical specification issued with tender , IS codes/ International 
specifications as applicable. In case of conflict, the decision of the Engineer shall be final & 
binding. 
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40.2   The Engineer will communicate or confirm his instructions to the Contractor in respect 
of the execution of the work in a "Work Site Order Book" maintained at his office and the 
Contractor shall visit this office daily and shall confirm receipt of such instructions by 
signing the relevant entries in this book. Such entries will rank as order or notices in 
writing within the intent and meaning of these conditions. 

       
40.3 

Only BHEL approved make of electrodes will be used. All electrodes  shall be heated and dried 
in the electric electrode drying oven to the required temperature for the period specified by the 
Engineer before these are used in erection work. All welders shall have electrodes drying 
portable oven at the work spot. The electrodes brought to site will have valid manufacturing test 
certificate.  The test certificate will have co-relation with the lot no. / batch no. given on 
electrode packets. No electrodes will be allowed to be used in the absence of above 
requirement.  The thermostat and thermometer of electrode drying oven will be also calibrated 
and test certificate from Govt.  approved / accredited test house traceable to National / 
International standards ) will be submitted to BHEL before putting the oven in use. Periodical 
calibration for the same shall also be arranged by the contractor within the finally accepted 
rates. 

  
40.4 SETTING OUT 
40.4.1 All the works shall be set out to the true lines, grades and elevation indicated on the drawing. 

The contractor  shall be responsible to locate and set out the works. Only one grid reference 
line and bench mark all be made available for setting out the works under the contract. This 
reference lines shall be used as datum for the works under the contract and the contractor has 
to establish for his work area at available points horizontal and vertical control points. The 
contractor shall inform BHEL well in advance of the times & places at which he wishes to do 
work in the area allotted to him so that suitable datum points established by him are checked by 
BHEL / Customer to enable the contractor to proceed with the works. Any work done without 
being properly located may be removed and / or dismantled by BHEL / Customer at contractors 
expense. 

40.4.2 The contractor shall at his own expense take all proper and responsible precautions  to 
preserve and maintain these datum marks to its true position. In the event of these  marks 
being disturbed or obliterated by accident or due to any  other cause whatsoever, the same  
may be deemed necessary placed  by BHEL / Customer at contractor's expenses.  

40.5   SITE DRAINAGE 

40.5.1 All water including sub-soil water which may accumulate on the Site during the progress of the 
works or in trenches  and  excavations,  including monsoon period shall be removed by the 
contractor from the Site to the satisfaction of the  Engineer. It will also be responsibility of the 
contractor to de-water all the foundation pits, trenches with suitable de-watering methods like, 
pumping out,   well point  system etc.  considering the depth of water table at plant site. All such 
expenditure on de-watering shall be deemed to be  included in quoted rates. 

40.6    INSPECTION AND STAGE APPROVAL OF THE WORK 

40.6.1 The owner or his duly authorised representative shall have at all reasonable times access to the 
contractor's premises or works and shall have the power to inspect drawings or any portion of 
the work, examine the materials  and workmanship and shall have the authority to reject any  
work. This would be implemented through joint inspection by the representative of the owner 
and BHEL and in the form of joint protocols without any extra claims and loss of time and 
amount. 

40.6.2 All work embracing more than one process shall be subject to examination and approval at 
each stage thereof and the  Contractor shall give due notice in writing to the Engineer when 
each stage is ready. In default of such notice being received, the Engineer shall be entitled to 
approve the quality and extent thereof at any time he may choose and in the event of any 
dispute, the decision of the Engineer  thereon shall be final and conclusive. 

40.7     UNCOVERING AND MAKING GOOD 

40.7.1 The Contractor shall uncover any part of the Works and/or make openings in or through the 
same as the Engineer may  from time to time direct for his verification and shall reinstate and 
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make good such part to the satisfaction of  the Engineer. If any such part has been covered up 
or put  out of view after being approved by the Engineer and is subsequently found on 
uncovering to be executed in accordance with the Contract, the expenses of uncovering  and / 
or making opening in or through, reinstating and making good the same shall be borne by 
BHEL. In any other  case all such expenses shall be borne by the Contractor. 

40.8   DISCREPANCIES AND ADJUSTMENT OF ERRORS 

40.8.1 The several documents forming the Contract are to be taken as mutually explanatory of one 
another, detailed drawings being followed in preference to small scale drawings and figures 
dimensions in preference to scale and special conditions in preference to general conditions. 

40.8.2   Incase of discrepancies between schedule of quantities, the specification and / or the drawings, 
the following order of preference shall be observed. 

(a) Description in schedule of quantities. 
 

 (b) Special Conditions of Contract 
 

 (c) Drawings 
 

(d) Technical Specifications 
 

(e) General conditions of contract  
      

If there are varying or conflicting provisions made in any one document forming part of 
the contract, the Engineer shall be the deciding authority with regard to the document. 

40.8.3 Any error in description, quantity in schedule of quantities or any omission there from shall not 
vitiate the contract or release the contractor from the execution of the whole or any part of the 
works comprised therein according to the drawings and specifications or from any of  his 
obligations under the contract. 

40.8.4 If on check there are found to be differences between the rates given by the contractor in words 
and figures or in the amount worked out by him in the schedule of quantities and  general 
summary, the same shall be adjusted in  accordance with the following rules: 

In the event of discrepancies between description in  words and figures quoted by a 
tenderer, the lesser of the two will be treated as valid rate. 

 
     (b) In the event of an error occurring in the amount column of schedule of quantities as a 

result of wrong extension of  the unit rate and quantity, the unit rate shall be regarded  
as firm and extension shall be amended on the basis of the  rate. 

 
     (c) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 
 
     (d) The totals of various sections of bill of quantities  amended shall be carried over to the 

general summary and the tendered sum amended accordingly. The tendered sum so  
altered shall, for the purpose of tender, be substituted for the sum originally tendered 
and  considered  for acceptance instead of the original sum quoted by the tenderer. Any 
rounding of quantities or in sections of bill of quantities or in general summary, by the 
tenderer,  shall be ignored. 

40.8.5  If neither drawing nor specification contain any mention of minor details of construction which 
in the opinion of the  Engineer whose decision shall be final and conclusive, are reasonable and  
obviously  and  fairly  intended  for satisfactory completion of work, such details shall be 
provided by the contractor without any extra cost, as if they were specially mentioned and shall 
be deemed to be included in the  

40.9  NOT APPLICABLE 
40.10   NUISANCE 
40.10.1  The Contractor shall not at any time do, cause or permit  any NUISANCE on Site or do anything 

which shall cause unnecessary disturbance or inconvenience to owners, tenants or occupiers of 
other properties near the Site and to the  public generally. 
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40.11   MATERIAL OBTAINED FROM EXCAVATION 
40.11.1  Materials / Debris of any kind obtained from EXCAVATION on the Site  shall remain the 

property of BHEL / its client and shall be disposed of as the Engineer may direct, at no extra 
cost. 

40.12   TREASURE , TROVE , FOSSILS etc. 
40.12.1  All fossils, coins, articles of value or antiquity and  structures and other remains or things of 

geological or archaeological interest discovered on the site shall be the absolute property of 
BHEL / BHEL's client and the Contractor shall take reasonable precautions to prevent his 
workmen or any other person from removing or damaging any such article or thing, shall 
immediately upon discovery thereof and before removal acquaint the Engineer with such 
discovery and carryout the Engineer's directions as to the disposal of the same. 

40.13   PROTECTION OF WORKS 
40.13.1  Trees designated by the Engineer shall be protected from damage during the course of the 

Works and earth level  within 1 meter of each such tree shall not be changed. Where 
necessary, such trees shall be protected by providing  temporary fencing. 

40.13.2    The contractor shall provide and maintain at his own  expense all lights, guards, fencing and 
watching when and where necessary or required by the Engineer for the  protection of the 
Works or for the safety and convenience  of those employed on the Works or the public.       

40.13.3  The contractor  shall  have total responsibility for  protecting his works till it is finally taken over 
by the Engineer. No claim will be entertained by the Engineer for any damage or loss to the 
contractor's works and the  contractor shall  be  responsible  for  the  complete restoration of the 
damaged works to its original condition to comply with the specifications and drawings. Should 
any such damage to the contractor's works occur because of  other party not under his 
supervision or control, the contractor shall make his claim directly with the party concerned. The 
contractor shall not cause any delay in the repair of such damaged works because of any delay 
in the resolution of such disputes. The contractor shall proceed to repair the work immediately 
and no cause thereof will be assigned pending resolution of such disputes. 

40.14   RECORD FOR MATERIALS CONSUMED 
40.14.1  The contractor shall maintain and furnish to the Engineer the RECORD OF MATERIALS 

consumed in the works for each activity. The statement showing the theoretical vis-à-vis actual  
consumption  of  specified materials, such as structural /reinforcement steel, cement, bitumen, 
lead, paint etc., shall be enclosed along with the running bills submitted by the contractor. 
Contractor has to also furnish the test results of the concrete cubes, bricks, stone aggregates 
and other materials used in the work as per IS specifications. 

40.15   PROTECTION OF EMBEDMENTS, BOLTS ETC.
40.15.1  The contractor shall ensure proper protection to the  satisfaction of the Engineer, of all bolts, 

inserts, embedment etc.  from weather etc/ by greasing, rapping them with gunny bags or 
canvas or by any other means as directed by Engineer.  Cost of such protections shall be 
deemed to be included in the rates quoted for the item. 

 40.16   CLEARANCE OF SITE AND REPAIRS. 
40.16.1
. 

Contractor has to clear the site / area where mechanical  and electrical erection work is to be 
commenced / or in progress. The contractor shall remove  construction materials and 
equipment lying in the vicinity and causing  obstruction in the erection work within 24 hrs. 
notice. In case, he fails to clear the site, this will be done at his risk & cost by BHEL 

40.17   QUALITY ASSURANCE 
40.17.1  The contractor has to establish / arrange at site the field testing facilities for testing of civil 

construction materials and concrete cubes for ensuring the proper quality, grade and strength of 
the materials used in the construction in line with approved field quality check list of BHEL/ its 
client. Contractor has to submit detailed report for testing of all material used etc. All testing 
shall be done as per IS code specifications/ BHEL's quality plan. If further test is required by the 
engineer to be carried from outside laboratory, the cost of the same shall be borne by the 
contractor. 

 40.18   COMPLETION OF WORK 
40.18.1  The works shall be completed to the entire satisfaction of  the Engineer and in accordance with 

the completion schedule  as specified in the Contract, and all unused stores and  materials, 
tools, plant, equipment, temporary buildings, site office, labour hutments and other things shall 
be removed and the site and work cleared of rubbish and all waste materials and delivered up 
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clean and tidy to the satisfaction of the Engineer at the Contractor's expenses. 
40.18.2  BHEL shall have power to take over from the Contractor from  time to time such sections of the 

work as have been completed to the satisfaction of the Engineer. Such work however shall not 
be treated as have been completed until the extra works are executed to the satisfaction of  
Engineer. The Guarantee period shall commence only after  handing over of the entire works. 

40.18.3  The Engineer shall certify to the contractor the date on which the work is completed and the 
date thereof. 

 40.19     RECORDS AND MEASUREMENTS 
40.19.1  All items having a financial value shall be entered in BHEL measurement Book so that a 

complete record is obtained of all works performed under the Contract. 
40.19.2  Lump sum omissions will be  entered for deduction. Measurement  shall be restricted to that 

required to ascertain the financial liability of BHEL under  the  contract. 
40.19.3
. 

 Work which fails to be measured in details shall be  measured physically without reference to 
any local custom that may obtain excepting where it may otherwise be directed in the tender 
documents. The measurements shall be taken jointly by any person duly authorised on the part 
of BHEL and by the Contractor    

40.19.4  The Engineer shall give reasonable notice in writing to the Contractor of appointment for 
measurement. 

40.19.5  The Contractor shall, without extra charge, provide  assistance with appliances and other things 
necessary for measurement and shall bear all the cost of measurement of  his work. 

40.19.6  Measurement shall be entered in BHEL Measurement Book and signed and dated by both 
parties each day at the site on completion of measurement. If the Contractor objects to any of 
the measurements recorded on the behalf of BHEL, a note to that effect will be made in BHEL 
Measurement Book or against the item or items objected to and such note shall be signed and 
dated by both the parties engaged in  taking the measurement. 

40.19.7  If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part 
the expense of such re-measurement shall be borne by the contractor. 

40.19.8  If the Contractor's representative fails to attend when required, the Engineer shall have power 
to proceed by himself to take measurements and in that case these measurements shall be 
accepted by the Contractor as final. 

40.19.9  The Contractor shall, once in every month, submit to the Engineer details of his claims for the 
work done by him  up to and including the previous month which are not covered  by this 
Contract Agreement in any of the  following  respects: 

(a) Deviation from the items and Specifications provided in the Contract documents. 
(b) Quantities in excess of those provided in the Contract Schedule. 
(c)    Items in respect of which rates have not been settled. 

 
41.0  METHOD OF MEASUREMENT 
41.1       Method of measurements shall be as per standard specifications included in the tender. For 

other items measurements shall be as per relevant IS Codes/ International Standard. 
42.0    DEVIATION 
42.1 The Contractor shall not make any alteration in, addition to or omission from the work as 

described in the tender documents except in pursuance of the written instructions of the 
Engineer. No such deviation from the work described in the tender documents shall be valid 
unless the same has been specifically confirmed and accepted by the Engineer in writing and 
incorporated in the Contract. 

 The Engineer may deviate, either by way of addition or deletion , from the work so described, 
provided that the Contract sum be not thereby varied on the whole by more than the percentage 
set out in the tender documents. The value of all additions and deductions shall be added to or 
deducted from the Contract sum.  (Whenever the Engineer intends to exercise such a right his 
intentions shall specify the deviations which are to be made, the lump sum assessment or the 
proposed basis of payment, the extra time allowed, if any, and the date for completion of the 
entire contract). Any objection by the contractor to any matter concerning the order shall be 
notified by him in writing to the Engineer within seven days from the date of such order,  but 
under no circumstances shall the work be stopped (unless so ordered by the Engineer) owing 
to differences or controversy that may arise from such an objection. In the absence of such a 
notification of objection by  the Contractor, he will be deemed to have accepted the order and 
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the conditions stated therein. 
         
43.0    VALUATION OF DEVIATIONS 
          
43.1    Rates for deviated items or new items of work shall be as follows : 

If the rates for the additional, altered or substituted work are specified in the Contract for the 
work, the Contractor is bound to carry out the additional, altered or substituted work at the same 
rates as are specified in the Contract for the work 

43.2    If the rates for the additional, altered or substituted work are not specifically provided in the 
Contract for the work, the rates will be derived from the rates for a similar class of work as are 
specified in the Contract for the work. 

43.3  If the rates for the altered, additional or substituted work cannot be determined in the manner 
specified in above clauses the rate for such part or parts will be determined by the Engineer on 
the basis of prevailing market rates when the work was done and the decision given in this 
behalf shall be final and binding on the Contractor. 

43.4    If the rates for the altered, additional or substituted work cannot be determined in the manner 
specified in above clauses , then the contractor shall within 7 days of the date of receipt of order 
to carry out the work inform the Engineer of the rate at which it is his intention to charge for 
such class of work, supported by analysis of the rate or rates claimed, and the Engineer shall 
determine the rate or rates on the basis of prevailing market rates and pay the Contractor 
accordingly. However, the Engineer, by  notice in writing, will be at liberty to cancel his order to 
carryout such class of work and arrange to carry it out in such manner as he may consider 
advisable. But under no circumstance the Contractor shall suspend the work on the plea of non-
settlement of rates falling under the clause or claim any compensation on that account.  
Elements of profit, overheads, supervision and establishment charges will be taken as 15% 
over direct cost. 

44.0    COMPLIANCE TO REGULATIONS AND BYELAWS 
44.1  Permits 
 Contractor shall procure and pay for all permits, registrations , licenses required for 

performance of the Contract Works, as applicable  and shall furnish any bonds security or 
deposits required to permit performance of its Works hereunder. 

44.2  The contractor shall observe the  provisions  of effective  legislation in Yemen  especially  with  
respect  to  labour, wages  and social  security  legislation  and insurance on  works, goods, 
transport  means  archeology, custom, taxes(including  income  tax), training etc. and  shall 
bear  any  expenses  required  including  permits  &   licenses  necessary  for  starting work.. 
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45.0 FACILITIES TO BE PROVIDED BY BHEL/CONTRACTOR 

45.1 Contractor shall at its expense, arrange for develop and maintain utilities and facilities at the 
site to execute the work under the contract, including but not limited to the following: 
 

a)  Illumination: Contractor shall provide light sufficient to safety perform work at night or 
when daylight is inadequate or obscured, including illumination of the access to the 
place of work. 

b)  First Aid Facilities: Contractor shall provide first aid facilities for the treatment of its 
employees who may be injured or become ill while engaged in the performance of work 
under the Contract.  Contractor will make available such First Aid facilities to other 
contractors and Owner’s employees on a “when available basis” and subject to 
reasonable charges for service rendered. 

c)  Temporary Field Offices:  Contractor shall provide off site field offices and change 
facilities for its employees. 

d)  Fire Prevention / Protection :  Contractor shall provide a fire prevention/protection 
program including fire protection equipment to mitigate the possibility of fires.  
Contractor’s recommended fire prevention/protection program shall be subject to 
Owner’s review. 

e)  Potable Water: Contractor shall provide potable water for use by its employees. 
f)  Construction Service Water and Fire Water:  Contractor shall provide  water for use 

during construction of the Plant, including fire protection by local arrangement / 
installation of required Bore wells at his own cost.  

g)  Toilet facilities:  Contractor shall provide adequate toilet facilities for all Contractor 
personnel. 

h)  Trash disposal at an off-side location:  Contractor shall provide its own trash disposal 
site at an off-site location as approved by the Engineer  

i)  Security for Site and off-site facilities:  Contractor shall provide all the necessary 
security measures for all its on-site and off-site facilities. 

j) Identification badges:  Contractor shall provide proper identification budges for all its 
personnel, including visitors. 

 
45.2  BHEL shall provide limited open space, for office , storage shed & labour colony . It is the 

responsibility  of the contractor to construct sheds,  provide all utilities and dismantle and 
clear the site after completion of work or as and when required , as a part of his scope of work 

45.3  Contractor shall be responsible for providing all necessary facilities like residential 
accommodation,  transport , electricity( thru DG sets), water( bore wells), medical facilities etc. 
as required under  various labour laws and statutory rules and regulations framed there under 
to the personnel employed by him.  

 
45.4 Construction power, for construction purposes as well as office , stores  use will be 

arranged by contractors by DG sets including further distribution at his own cost for the  
entire duration of the contract . The contractor should have adequate spare capacity in DG 
Sets to take care of breakdowns .  The Contractor shall submit the proposal / scheme for the  
same for approval of Engineer. All wiring must comply with local regulations and will be subject 
to  Engineer's inspection and approval before connecting supply. Required calibrated energy 
meter for measurement of power consumed has to be arranged / installed by Contractor at his 
cost.   

45.5  Provision of distribution lines of power from the central  points to the required place with proper 
distribution boards  observing the safety rules laid down by the authorities of the state shall be 
done by the contractor, supplying all the materials like cables, distribution board, switch boards, 
TPN, CBS, ELCBS/ MCCBS / Copper / Brass clamps, copper conductor, change over switches 
pipes etc. at his own cost. The contractor shall adjust his working shift / hours accordingly and 
deploy additional manpower if necessary so as to achieve the targets.  

   45.6   Adequate lighting facilities such as flood lamps, hand lamps and area lighting shall be arranged 
by the contractor at the site of construction, contractor's material storage area etc. within finally 
accepted rates.   
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45.7   No claim for damages will be entertained by the Company on account of interruptions of water 
supply or limitation of quantity of water as aforesaid or on account of the water so taken being 
not fit for construction purposes or on any other account in connection with such water supply. 

45.8   CONTRACTOR HAS TO ARRNGE FOR CONSTRUCTION WATER BY PROVIDING 
SUITABLE BORE WELL WITHIN THE QUOTED RATES.  Contractor to satisfy himself that the 
water drawn by him is fit for construction / consumption and to submit the test report from 
reputed laboratory and adequately treat such water at his cost when it is not found fit for the said 
purposes.      

45.9  The  Contractor shall make arrangements for storage of sufficient quantity of water required for 
work. 
 

45.10 The Contractor shall during the progress of the work, provide, erect and maintain at his own 
expenses all necessary  temporary  workshops,  stores,  consumables, offices, etc. required for 
the proper and efficient execution of the work. The planning, setting and  erection of these 
buildings shall have the approval of the Engineer and the Contractor shall at all times keep 
them tidy and in a clean and sanitary condition to the entire satisfaction of the Engineer. 

45.11 On completion of work or as and when required by BHEL, all the temporary buildings, 
structures, pipe lines, cables etc. shall be dismantled and leveled and debris shall be removed 
as per instruction of BHEL by the contractor at his cost.  In the event of his failure to do so, 
same will be got done by the Engineer and expanses incurred shall be recovered  from the 
contractor along with prevailing overhead. The decision of BHEL Engineer in this regard shall 
be final. 

46.0 PROGRESS REPORTING 

46.1   Contractor is required to draw mutually agreed monthly programme in consultation with BHEL 
well in advance. Contractor shall ensure achievement of agreed programme and shall also 
timely arrange additional resources considered necessary at no extra cost to BHEL. 

46.2  Weekly progress review meetings will be held at site during which actual progress during the 
week vis-a-vis scheduled programme shall be discussed for actions to be taken for  achieving 
targets. The programme for subsequent week shall also be presented by contractor for 
discussions. The contractor shall constantly update / revise his work programme to meet the 
overall requirement. All quality problems shall be discussed during above review meetings. 
Necessary preventive and corrective action, shall  be  discussed and decided upon in such 
review meetings and  shall be implemented by the contractor in time bound manner         so as 
to eliminate the cause of non-conformities.  

46.3  The contractor shall submit weekly and monthly progress reports, materials  reports,  
consumables  (gases / electrodes) report and other reports as per Performa considered 
necessary by the Engineer.  

46.4  The progress report shall indicate the progress achieved against planned , with reasons 
indicating delays , if any, and shall give the remedial actions which the contractor intends to 
take to make good the slippage or lost time , so that further works again proceed as per the 
original programme and the slippages do not accumulate and effect  the overall programme.  
 

46.5  The daily manpower & equipment reports shall clearly indicate the manpower  deployed, 
category wise specifying also the activities in which they are engaged and daily equipment 
report indicating major construction equipment in working order etc 

47.0    DRAWINGS  AND DOCUMENTS 

47.1   The bidder shall submit Technical Details of the Items offered including the Item 
Drawings, Proposed layout , Write Up and the tentative sub- BOQ along with the 
Technical bid for evaluation .  

47.2 The detailed drawings, specifications available with BHEL engineers will form part of this tender 
specification. These documents will be made available to the contractor during execution of 
work at site. The contractor will also ensure availability of all drawings / documents at work  
place.  
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47.3 The contractor shall maintain a record of all drawings and documents available with him in a 
register as per format given by BHEL Engineer. Contractor shall ensure use of  pertinent 
drawings / data / documents and removal of obsolete ones from work place and return to BHEL.

47.4 The data furnished in various annexure enclosed with this tender specification are only 
approximate and for guidance. However, the change in the design and in the quantity may 
occur as is usual in any such large scale of work.    

47.5 Should any error or ambiguity be discovered in  the specification or information the contractor 
shall forthwith bring the same to the notice of BHEL before commencement of work.  BHEL's 
interpretation in such cases shall be final and binding on the contractor.  
 

47.6 Deviation from design dimensions  should  not  exceed permissible limit. The contractor shall 
not correct or alter any dimension / details, without specific approval of BHEL. 

47.7 All as build  layouts and other as build changes shall be submitted in soft and hard copies as 
per instruction of BHEL Engineer. 
 

48.0   DELAY AND EXTENSION OF TIME  
 

48.1   If, in the opinion of the Engineer, the work is delayed  
 

(a)  by reason of abnormally bad weather, OR  
 
(b)  by reason of serious loss or damage by fire, OR  
 
(c) by reason of civil commotion, local combination of workmen, strike or lockout, affecting 

any of the trades employed on the work, OR  
 
(d) by delay on the part of the agency or tradesmen engaged by the BHEL in  executing 

work not forming part of the  Contract, OR 
 
(e) by reason of any other cause which in the absolute discretion of the Engineer is beyond 

the Contractor's control, then in any such case, the Engineer (or higher authority) may 
make fair and reasonable extension in the completion dates of the individual items of 
work or the Contract as a whole. Such extension which will  be communicated to the 
Contractor by the Engineer in writing shall be final and binding on the Contractor.  No 
other claim  in this respect for compensation or otherwise howsoever is admissible. 
Upon the happening of any such event causing delay, the Contractor shall immediately 
give  notice thereof in writing to the Engineer but shall nevertheless use constantly his 
best endeavor to prevent or make good the delay and shall do all that may reasonably 
be required to the satisfaction of the Engineer to proceed with the work.    

 
49.0 TIME SCHEDULE 

49.1 As stated earlier, this tender is for selecting Pre-Bid Partner for this work and an MOU 
will be drawn with the selected Party by BHEL. However, the work  will be awarded to 
the selected party, in case BHEL gets the job from its customer M/s PEC, Yemen. 
BHEL  shall give 15 days notice before start of work.  

49.2 The Contract period shall be considered as 36 (Thirty Six) months from  the  actual date  
of  start  of  work . The duration of the major works under the scope is as under : 

a) Major materials as covered within the scope of this tender are likely to be received in 
stages from the 8th  to the  25th  month of the contract period  

b) The Construction of Office , Store Yard , Store Shed and Camp will be in stages from 
the 1st to the  5th  month of the contract period 

c) The providing of all balance services eg.  Housing in Saana and Site , Site Security , 
Vehicles  will be in stages from the 1st to the  36th  months of the contract period 

If the completion of work as detailed in these specifications gets delayed beyond the end of 
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contract period (for the delay not attributable to the contractor), then depending on the balance 
works, BHEL at its discretion may extend the contract on existing terms and conditions . But in 
no case overrun compensation will be paid . 

The scope of work under this contract is deemed to be completed, when so certified by the 
Engineer .The decision of BHEL in this matter will be final and binding on the Contractor . 

50.0   PRICE VARIATION  AND OVERRUN 

50.1    The finally accepted rates for scope of work as defined in this tender shall remain FIRM throughout the 
contract period including extended period, if any. NO PRICE VARIATION / COMPENSATION / 
OVER RUN on account of any increase whatsoever, will be payable during the entire period of 
execution . However for  extended period, if any , the matter will be discussed and settled 
mutually and amicably . 

51.0 TAXES & DUTIES 

51.1 The price quoted shall be inclusive of all taxes/duties including custom duty, as 
applicable. The contractor shall be responsible for payment of all taxes, duties, fees,  
levies etc. as per prevalent laws at Yemen and compliance to all local regulations.  
Custom duties according to Yemeni laws,  applicable for / on   import of materials 
for construction of  Plant,  including  consumables, will be to the account of  
contractor ( present rate is 5%) and will be included in the quoted rates . However 
all construction equipment required by contractor or its sub-contractors to perform the 
works pursuant to the contract shall be exempted from duties or impositions imposed 
under the laws of the republic of Yemen provided that such items are either consumed 
in performance, re-exported or transferred to owner at the conclusion of the contract. 
Custom duties cost, if any,  shall be reflected separately in the price schedule. 

52.0 TERMS OF PAYMENT 

52.1 The  ‘Engineer’ will certify regarding the actual work executed in the measurement books and 
bills, which shall be accepted by the contractor in measurement book. 

52.2 Contractor shall also submit bills for the work completed under the specification, once in a 
month detailing work done during the month.  The format for billing shall be approved by BHEL 
before raising invoices. 

52.3 Shortage / damage reports on BHEL’s standard materials management forms. No payment 
shall be released till the contractor submits these reports and are verified by the Engineer. 

52.4 Subject to any deduction which BHEL may be authorized to make under the contract, the 
contractor on the certificate of the Engineer at site be entitled for payment as explained 
hereunder: 

 ADVANCE   PAYMENT 
 
(a) “5% of the contract value shall be paid as interest bearing advance against submission 

of a Bank Guarantee for an amount equal to 1.20 times of advance valid for 15 months 
initially  and thereafter  extension  for a period upto which the advance is fully adjusted.  
The interest chargeable shall be Prime Lending Rate of State Bank of India plus 2%.” 

       
        The BG should be issued preferably through any of the Member Banks listed  in the 

GCC. The BG may  also  be accepted  from   a  Foreign Bank at  the  sole  discretion of 
BHEL, provided  the BG  is  duly endorsed  by  any  of  the BHEL’s Member Bank  
listed  in the  GCC ‘OR’ any  Nationalized Bank in India. 

  
       For BG through any  other Indian Nationalized Bank (Not covered  in the list of  Member 
Banks of  GCC), the discretion of its acceptance shall lie solely  with BHEL 
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(b)  The advance paid shall be recovered from the contractor's monthly running bills to an 

extent of 10% of each bill alongwith applicable interest  amount till it is fully recovered. 
The BG amount shall be allowed to be reduced every six months by an amount equal to 
the amount adjusted against running bills.  

(c) The BG against advance shall be returned after full adjustment of the entire amount  of 
advance along with interest. 

 PROGRESSIVE  PAYMENTS 

52.5 90 % FOR ITEM NO K-1,2,3, OF RATE SCHEDULE (MATERIAL HANDLING ) 

52.5.1  70 % (Seventy  percent) payment of the executed quantities  shall be released after Custom 
Clearance , transportation to site and unloading of material at project stores  / storage yard  and 
verified as per Shipping Documents  / box packing slip subject to furnishing of following 
information along with the bills as per above clause.   

1. Material transporting vouchers stating work order and quantity of material for each 
consignment.  

2. Shortage report / open delivery taken w.r.t Shipping Bill , if any and acceptance thereof by 
Shipping  / Port / Airport Authorities  . 

3. Proof of claim lodged with Shipping  / Port / Airport Authorities  in respect of above shortage 
/ open delivery. 

4. Material management forms duly filled and certified by the Engineer. 

52.5.2 20% (Twenty percent) payment of the executed quantities shall be released as soon as the 
materials are duly shifted to desired location, stacked and verified by opening of cases / re-
packing, wherever necessary (with contractor’s own labour and T&P).  

Payment will be released on submission of the information, as per material management forms 
by the contractor immediately after verification of materials as certified by the Engineer. The 
Engineer at site would supply the requisite Performa.  

NOTE:- The Contractor must ensure the stacking and verification of materials within 15 (fifteen) 
days from the date of unloading the materials in store, otherwise the same shall be done by 
engaging other agency on the risk and cost of contractor and decision of Engineer in this regard 
shall be final and binding on the contractor.  

52.6 90 % FOR ITEM NO  ‘A TO J’ OF RATE SCHEDULE (ENABLING WORKS) 

 90 % (Ninety percent) of the value of work executed against monthly running bills as accepted 
and certified by the ENGINEER     

52.7 90 % FOR ITEM NO  ‘L’ OF RATE SCHEDULE ( ODC   EQUIPMENTS) 

52.7.1 90 % (Ninety percent) of monthly payment shall be released after unloading of the ODC 
equipments  

52.8 5% PAYMENT AGAINST  ALL THE  ITEMS OF THE RATE  SCHEDULE 

 4 x 1.25 % of  the contract value shall be paid against issue of Unit wise provisional takeover 
certificate by BHEL’s Customer(M/s PEC).  

52.9  BALANCE 5% PAYMENT AGAINST  ALL THE  ITEMS OF THE RATE  SCHEDULE  

52.9.1 2.5 % of  the contract value shall be paid on completion of all pending works, rework wherever 
required, site clearing and reconciliation of materials 

52.9.2 Balance 2.5% of the contract value shall be paid within one month of submission and passing 
of final bill and against final take over certificate by BHEL’s Customer(M/s PEC). 

 PAYMENT CURRENCY 
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52.10 50 % of the Bill Amount will be paid in Yemen Rial and the balance 50% of the passed bill 
will be paid in USD. The conversion rate from USD to Yemen Rial shall be the Selling 
Rate of Central Bank Of Yemen on the date of opening of Technical Bid.  

  

53.0 RATE SCHEDULE 

53.1 Contractor shall fully understand equipment description and scope of work before quoting. The 
scope of work and responsibility of the contractor as mentioned under these specifications shall 
be covered within the quoted rates. 

53.2 
 

The prices for all the items  of  the BOQ shall be  quoted  in  US Dollars. 

53.3 The work also includes arranging for Visas / work permits / licenses / clearances and 
exemptions from Ministries / Govt Bodies / Customer , for BHEL staff  and other persons visiting 
on BHEL work . All fees for these will be reimbursed  . The work also includes liaison with Govt 
and other statutory bodies , meeting all statutory and regulatory codes , Acts standards for 
successful execution of the contract for the entire duration of the Contract  

53.4 The scope of work will also include all such related works , although not specifically mentioned 
in the above paragraph but incidental / reasonably implied and necessary for completion of the 
job as desired and as directed by the engineer  

53.5 The detailed scope of work above is not a comprehensive list of items of work involved . The 
detailed scope of work may vary considerably depending on the actual requirements  

53.6 The bidder will be responsible for its scope of work with respect to the General Conditions of 
the Contract and specifications and compliance to applicable standards including those 
applicable for safety norms except those specifically stated / agreed otherwise elsewhere  

53.7 The final agreed rates for the items indicated in the Price Bid shall be firm through out 
the Contract period till the execution and successful handing over of the Plant to the 
customer . No Price variation and Overrun charges shall be payable to the contractor . 

53.8 The tenderer shall quote the rates as per the rate schedule only, in part II Price bid 
(Original). Conditional price bids or price bids with any deviation / clarification etc are 
liable to be rejected.  No cutting / erasures/ over writing shall be done. 

53.9 NOT  APPLICABLE 

53.10 The tenderers are required to quote for all the items of the rate schedule   

54.0 INSTRUCTIONS  TO  TENDERERS 

54.1 Offers received without data/ information required to be submitted under tender clauses-11.1 to 
11.11 are liable to be rejected.  Documentary evidences should duly support all these data/ 
information. 

54.2 No  deviations  to  the  tender  conditions  will normally be accepted.  

54.3 The tenderer are advised to actually visit the site and fully acquaint themselves with site 
conditions, transportation routes, various distances, facilities, Local taxes, toll charges and 
levies, local labour minimum wages & prevailing wage  agreements at site, quantum of work 
etc., before quoting their rates for this work.  BHEL shall not be responsible in any way for non-
familiarization of site conditions.  

54.4 Once the tenderer has quoted for the work, it is implied that he has ascertained various site 
conditions, transportation routes and distances, etc. as per above clause. No claim whatsoever 
will be entertained by BHEL on any such account.  

54.5 The contractor in the event of this work awarded to him, shall establish a site office at site and 
keep posted an authorized, responsible officer who should hold a valid power of attorney. 

54.6 For the purpose of the contract, any order or instruction of the Engineer or his duly authorized 
representative shall be communicated to the contractor’s representative at site office and the 
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same will be deemed to have been communicated to the contractor at his legal address. 

54.7 The Contract shall be governed by and construed in accordance with the laws of the 
Republic of Yemen. 

54.8 It shall be the responsibility of the Contractor to pay salaries and other benefits to its 
employees/persons engaged by it  as per the agreement with those employees/ persons, and 
in keeping with the local laws 

55.0 PERFORMANCE GUARANTEE: 

55.1 Irrespective of provisions in tender else where, in view of nature of work, performance 
guarantee is not required under this contract. 

56.0 OTHERS : 

56.1  Security Deposit:- The contractor shall submit  Security Deposit within 15 days from the date 
of issue   of    LOI  as per clause no. 16.2 of the General Conditions of Contract  (GCC).  In 
case the contractor opts to furnish Bank Guarantee as a part of Security Deposit, the BG shall 
be issued as per the Performa enclosed as per Annexure-H of the GCC and also that the BG 
should be issued preferably through any of the Member Banks listed in GCC; 
 
For BG through any  other Nationalized Bank (Not covered  in the list of  Member Banks of  
GCC), the discretion of its acceptance shall lie solely  with BHEL. The BG may  also  be 
accepted  from   a  Foreign Bank at  the  sole  discretion of BHEL, provided  the BG  is  duly 
endorsed  by  any  of  the BHEL’s Member Bank  listed  in the  GCC ‘OR’ any  Nationalized 
Bank in India.         
 

56.2 In case of any contradiction between General Conditions of Contract (GCC) and Special 
Conditions of Contract (SCC), the latter shall prevail. 

56.3 The tenderer shall specifically confirm that he has inspected the site of work and acquired full 
knowledge and information about the site conditions, wage structure, Industrial climate, total 
work involved and will not raise claim of any nature due to lack of knowledge of site condition. 
He will also confirm that local taxation laws at the site have been clearly understood by him. 

56.4 The Price Bids of only those bidders will be opened who will be qualified for the subject job on 
the basis of pre-qualification evaluation / Techno-commercial bids.  BHEL reserves the right to 
reject the bidders with unsatisfactory past performance in the execution of a contract. BHEL’s 
decision in this regard shall be final & binding. 

56.5 Unsolicited rebate/discount shall not be accepted after bid opening. 

56.6 INSURANCE: Besides provisions under clause no. 29.0 of GCC regarding insurance, the 
following shall also be applicable. The contractor shall also take care of the same while 
submitting their offer. 

56.6.1 Insurance for all materials pertaining to the Contractor(T&Ps, Construction Materials 
etc.) during transit, storage  and  during construction shall be in his (Contractor’s) 
scope. 
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ANNEXURE - I 
GENERAL IDEA OF WEIGHTS TO BE HANDLED 

 
The information given below is very tentative and not complete.  Only a few of the typical 
components are listed below to give a general idea to the bidder.  The weights and sizes 
indicated below are only approximate and are liable to vary. 
 
TOTAL WEIGHT TO BE HANDLED UNDER THE CONTRACT: 12,000 MT  
 
General idea of some major components to be handled under Gas 
Turbine – Generator – Electrical Package 
 

S.No Description Nos 
Dimension LxBxH Gross 

wt. 
(kg) (m  x m x m) 

1 Combustion Chamber (Right)  1 7.650x 3.800x 4.500 30000 
2 Combustion Chamber (Left)  1 7.650x 3.800x 4.500 30000 
3 Oil tank with pump sets, 

instrumentation, rack 
1 6.900x 2.800x 3.830 14690 

4 Hydraulic unit  1 1.860x 1.600x 2.390 1450 
5 Fuel Oil Injection Skid 1 6.000x 2.000x 3.650 9000 
6 Leak Oil tank 1 2.100x 1.850x 1.500 2350 
7 Piping Skids – right skid 1 10.350x 1.550x 2.300 6000 
8 Piping Skids – left skid 1 10.120x 1.520x 2.620 7000 
9 Piping Skids - front rack 1 2.500x 1.200x 2.550 1466 

10 Platform around turbine 1 3.600x 1.800x 1.500 2171 
11 Exhaust Gas Diffuser 1 6.100x 4.740x 4.770 10062 
12 Intermediate shaft 1 5.000x 1.080x 1.100 6910 
13 Thermal and Noise Insulation for unit 

1 
1 6.000 x 2.300 x 2.000 4000 

15 Fuel Gas Skid 1 2.700 x 2.250 x 2.800 2760 
16 Blow off system pipe 1 7.350x 2.050x 1.020 2910 
17 Blow off system valves 1 1.600x 1.500x 1.430 1245 
18 Generator rotor    10.725 x 1.700 x 1.860 43640 
19 Cooler housing assembly    7.940x3.275x2.350 9800 
20 Bearing shells    1.370x1.150x1.250 1430 
21 End shield assembly (EE)    2.600x2.332x0.930 3122 
22 UAT Tank            3.9X3.2X3.2   14000 
24 Power Control centre     12X3.5X4.5  35000 

       
 
 
 
 
Note: It may be noted that the above list is to give only a general idea for 
tenderer’s information about the weights and dimensions of some major 
components / equipment. The weights and dimensions shown are approximate 
and are liable to vary. No increase in quoted / accepted rate rates / prices shall be 
allowed due to change in weights and dimensions of the equipment / material. 
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ANNEXURE -IA 

 
Details of ODC Packages for Unloading at Site   
 

S.No Description Nos 
Dimension LxBxH Gross 

wt. 
(kg) (m  x m x m) 

1  Thermal Block Gas Turbine  4 10.340x 4.080x 3.930 197397 
2  Generator stator 4  8.270x4.540x4.980 200000 
3  Generator Transformer Tank  4           8.3X4X3.9   140000 
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ANNEXURE-II 

 
 
 
INDICATIVE LIST OF  MAJOR T&Ps TO BE PROVIDED BY  CONTRACTOR FOR 
EXECUTION OF TENDERED WORKS FOR MOST DURATION OF THE 
CONTRACT  WITHIN QUOTED RATES 
____________________________________________________________ 
S.NO.  EQUIPMENT    CAPACITY  QTY 

 
1. TYRE MOUNTED / Crawler CRANE   75  MT  1  No.  
 
2. TYRE/TRUCK MOUNTED CRANE      36 / 40 MT  1  No.   
 
3. TYRE MOUNTED CRANE   18 / 20MT  2  Nos. 
 
4. HYDRA               10 / 12 / 14 MT 3  Nos. 
 
5. TRUCK      10 MT   1  No. 
 
6. TRAILER WITH PULLING UNIT   20 MT   2 Nos. ( APR ) 
 
7. TRAILER WITH PULLING UNIT   60 MT   APR  
                                                                                            (As per Requirement) 
 
8. HYDRAULIC JACKS    10/20/50/100 MT     APR 
 

NOTES: 
 
1. The above list specifies only major T&Ps (may not be complete) to be deployed by 

the contractor and is based on minimum requirement. All additional / other tools 
and plants including suitable capacity D shackles, slings, rails sleepers hydraulic  / 
mechanical jacks etc which are required for satisfactory & timely completion of 
work shall also be deployed by the contractor within finally accepted rate / price. 

2. Tyre mounted 18T crane must be with 360 degree rotational swing mechanism to 
facilitate unloading and placement of material at identified locations. 

3. Sleepers, rails, jacks, winches etc required for unloading of heavy consignment 
are also to be arranged by contractor at his own cost. However in such cases 
BHEL may extend limited assistance by way of issuing such T & Ps  that may be 
available in their stores, free of hire charges. These will have to be returned after 
use. Any damages / losses / to these will have to be borne by the contractor and 
cost / repair charges plus applicable overheads recoverable from him. No claim 
whatsoever will be entertained on non-availability of these items. 

4. BHEL reserves the right to deploy suitable T&P at the risk and cost of the 
Contractor , if the Contractor is not able to deploy suitable T+P to carry out the 
job.   

5. All other terms and conditions shall be as per tender clause No.35 
6. APR (As per Requirement) 
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ANNEXURE-III 

 
CERTIFICATE OF DECLARATION FOR CONFIRMING THE 
KNOWLEDGE OF SITE CONDITIONS 

 
 

We,……………………………………………………………………
…………………… Hereby declare and confirm that we have 
visited the project site under the subject namely, 
…………………………………………and acquired full knowledge 
and information about the site conditions, wage structure, 
Industrial climate and total work involved.  We further 
confirm that the above information is true and correct and we 
will not raise any claim of any nature due to lack of knowledge 
of site condition. 
 
 
                                  
 
                                                          Tenderers Name and Address 
 
 
 
 
 
Place:                                          (Signature of the Tenderer   with stamp)  
 
Date: 
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ANNEXURE-IV 
 
 

NON DISCLOSURE AGREEMENT 
Memorandum of Understanding 

 
 
BHEL PSNR is committed to Information Security Management System as per Information 
Security Policy. 
 
 
M/s………………………………, providing…………………………..service to 
BHEL PSNR, Noida hereby undertake to comply with the following in line 
with Information Security Policy of BHEL PSNR; 
 
 

 To maintain confidentiality of documents & information which shall be used 
during the execution of the Contract. 

 
 The documents & information shall not be revealed to or shared with third 

party which shall not be in the business interest of BHEL PSNR. 
 
 
 
 
 
   (                                  )                (   ) 
    M/s. BHEL, PSNR                             M/s…………………….. 
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ANNEXURE - V 
FORMAT OF UNDERTAKING 

(To be submitted in the bidder's letter head) 
 
REF:                                                                                         Dt.  
 
Bharat Heavy Electricals Limited 
Power Sector – Northren Region, 
Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  
NOIDA – 201 301.INDIA  
 

Sub.: Material handling and infrastructure works at  400 MW Marib Stage -II  
Gas Turbine Station , Yemen 

 
TENDER NO. BHEL:NR(SCT): MARIB2:INF:645 

Dear Sirs, 
 
         With reference to above, this is to confirm that as per tender conditions, we have 
visited site before submission of our offer and noted the job content & site conditions etc.  
 
We also confirm that we have not changed / modified the tender documents as 
appeared in the website and in case of observance at any stage; it shall be treated as 
null and void. We hereby confirm that we have not taken any deviation from tender 
clauses together with other references as enumerated in the above referred NIT and 
confirm our unqualified acceptance to all terms and conditions as stipulated in the tender 
and NIT. In the event of observance of any deviation in any part of our offer at a later 
date whether implicit or explicit, the deviations shall stand null & void. 
 
We confirm to have submitted offer strictly in accordance with tender instructions and 
certify that we  have quoted for all the items of the Rate Schedule.. 
 
 
               Thanking you, 
 
 
 

Yours faithfully, 
 

 
 

                                                   (Signature, date & seal of authorized representative of the bidder) 
 


