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                      IMPORTANT NOTE 
 

PURCHASER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND ENSURE COMPLETION 

OF ALL PAGES OF TENDER DOCUMENT AND REPORT ANY DISCREPANCY TIMELY FOR 

CORRECTIVE ACTION, IF ANY, TO THE ISSUING AUTHORITY BEFORE THE BIDS ARE 

SUBMITTED. ORIGINAL COPY OF TENDER DOCUMENT COMPLETE IN ALL RESPECTS MUST BE 

SUBMITTED BACK AS PART OF THE BID WITHOUT WHICH THE SAME IS LIABLE TO BE 

REJECTED BY BHEL. 

 

 

 

 

THIS TENDER SPECIFICATION ISSUED TO: 

 

   M/S----------------------------------------------------------- 
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----------------------------------------------------------- 

 

----------------------------------------------------------- 
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TENDER NOTICE 

 
     Sealed tenders are invited from the contractors fulfilling qualifying requirements for the 

work of “Erection, testing, commissioning and trial operation of C&I Equipments  at 2X250 
MW Chhabra TPP, Rajasthan” 

 
 

TENDER NO. BHEL:NR(SCT): CHHABRA:CI:501 
 
      QUALIFYING  REQUIREMENTS: 
                       

“Tenderers who wish to participate should  fulfill following ‘Qualifying  Requirements’;  
 

(i) “Tenderers who wish to participate should have executed similar nature work in 60 
MW Unit or higher capacity  (consisting  of Boiler & Steam Turbine control panels 
and related field instrumentation works) in Power Projects/ Industrial Projects 
during last seven years”.  

(ii) Party should also have an average annual turnover of minimum of Rupees 90 Lacs 
(Rupees Ninety lacs only) during preceding three years(2004-05, 2005-06, and 
2006-07).” The bidders  shall submit audited  balance  sheets in  support  of  this. 

 (iii)  “Bidders selection is subject to approval of BHEL’s customer for   this 
work i.e  RRVUNL” 

                 NOTES:   
 
 (i)    The Tender Documents comprise of following; 
   

(a) General Conditions of Contract(GCC), Special Conditions of Contract(SCC),Tender Notice, 
Project Synopsis, etc. 

(b)  Rate Schedule               
             (ii)  Tender Documents with complete details are hosted on BHEL’s web page www.bhel.com.  

Bidder(s) intending to participate may download the tender document from the web site. 
Bidder(s) downloading the tender documents from the web site, shall remit Rs.1000/- (Rupees 
One thousand only) in the form of  crossed demand draft (non-refundable), in favour of BHEL, 
NOIDA along with their offer 

  
(iii)      Bidder(s) can also  purchase hard copy of tender documents  from  this  office. Tender 

documents (non transferable) will be issued on all working days between 09.30 Hrs. to 12.30 
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Hrs within the sale period i.e upto  02.05.2008 on payment of Rs.1,000/- (non-refundable) 
either in cash or by crossed demand draft in favour of BHEL, NOIDA.  Request for issue of 
tender document should clearly indicate Tender No. and  work. 

(iv) Tenders must be submitted to the undersigned (Room No. 104) at the address given above 
latest by 02.05.2008 before opening of technical bids commences.  Technical bids shall be 
opened at 15.30 Hrs. on 02.05.2008.  Tenders  received after the due date & time shall be 
liable to be summarily rejected. 

(v) Earnest Money Deposit (EMD): Refundable, Non-interest bearing EMD of Rs 2,00,000/- shall 
be deposited by Account Payee Pay Order ‘OR’ Demand Draft in favour of  “ Bharat Heavy 
Electricals Limited” payable at Delhi/NOIDA . Those bidders who have already deposited ‘ 
One Time ’EMD’ of Rs. 2,00,000/- with BHEL, PSNR, NOIDA need not submit EMD with the 
present tender. 

(vi) Tenders not accompanied with Full Earnest Money Deposit, as indicated above, will not be 
considered. 

(vii)  All corrigenda, addenda, amendments and clarifications to this Tender will be hosted 
in this web page and not in the newspaper. Bidders shall keep themselves updated 
with all such amendments. 

(viii) BHEL reserves the right to accept or reject any or all tenders without assigning any reason 
whatsoever. 

(ix) BHEL takes no responsibility for any delay/loss of documents or correspondences sent by 
courier/post. 

(x) BHEL reserves  the  right  to go for a Reverse Auction  instead  of Opening the submitted  
sealed bid, which  will be decided after technical evaluation.  As such, the  bidders  should 
submit their  best  prices  in  the ‘Sealed Price Bid’.  However, bidders   are required to confirm 
their  acceptance of  “General terms and conditions” governing RA  specifically in  their  
technical  bid. The “General terms and conditions” governing RA are  given in the SCC of  the 
NIT.  Bidders are also required to furnish following details in their techno-commercial bid, for this 
purpose (RA). 

               Authorization of representative who will participate in the on line Reverse Auction Process; 

  
a. Name and Designation of official 
b. Postal Address (Complete) 
c. Telephone Nos. (Land line & Mobile both) 
d. FAX No. 
e. E-mail address 
f. Name of Place/State/Country, wherefrom he will participate in the RA. 

 
(xi) Bids, once  submitted, shall not  be returned. 
 
(xii) Unsolicited discount/rebate shall not  be accepted after bid  opening. 
 

(xiii) Purchase Preference will be given to CPSU’s  as per Govt. Guidelines. 

 
 

                                                                                      Sr. DGM/SCP 
 



TENDER NO. BHEL:NR(SCT): CHHABRA:CI:501 

 6

 
ISO 9001-2000, 
ISO 14001 and 
OHSAS 18001 

certified 
company 

SubContract and 
Purchase Deptt. 
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              Email: sku@bhelpsnr.co.in / msd@bhelpsnr.co.in 

 
 
 

TENDER NOTICE - NEWSPAPER 
 

    
 
     LAST DATE OF SALE                   :  02.05.2008 
      DATE OF OPENING                       : 02.05.2008 

 
 

NIT NO. / NAME OF WORK 

    
TENDER NO. BHEL:NR(SCT): CHHABRA:CI:501 

 

 Sealed tenders are invited from the contractors fulfilling qualifying requirements for 
the work of  " Erection, testing, commissioning and trial operation of C&I  
Equipments at  2X250 MW Chhabra TPP, Rajasthan”.  

   
 

  NOTES:- 
 

1. Purchase Preference will be given to CPSU as per Govt. Guidelines. 
2. Please visit our website at www.bhel.com for complete details of the tender.   

 
 

    
 
 

   Sr. DGM/SCP 
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Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) 

Power Sector – Northern Region, 
Plot  No.  25 , Sector - 16A ,  

Distt. Gautam Budh  Nagar,  NOIDA – 201 301(INDIA) 

  

 

PROCEDURE FOR SUBMISSION OF SEALED TENDERS: 
 

The tenderers must  submit their tenders as required in two parts  in separate sealed 

covers prominently superscribed as Part-I Technical bid and Part-II ,Price bid also 

indicating on each of the cover tender specification no., date and time as mentioned in 

tender notice. Price bids for Part-A and Part-B  of Works must be in separate sealed 

covers indicating clearly the respective “Part of Work “ and tender specification no. 

etc. on their covers. 
 

TECHNICAL BID (COVER-I) 
 

Except Price bid Part-II, complete set of tender document consisting of General 

conditions of Contract, “Technical specification & Special terms and condition” ( Part-I)   

issued by BHEL shall be enclosed in Part I Technical Bid only. All schedules, data 

sheets and details called for in the specification shall also be submitted along with 

technical bid. All details / Data / Schedules including offer letter duly signed and stamped 

are to be submitted in duplicate. 

 

PRICE BID (COVER-II) 
 

Tenderers may please note that price bid is to be submitted only in original copy of 

Tender i.e. Price bid (Part-II) issued by BHEL and no duplicate copy of same is required. 

Price bids for Part-A and Part-B of  Works must be in separate sealed covers 

indicating clearly  the respective “PART OF Work” and tender specification no. etc. 
on their covers. As such, if Tender quote for both Part-A as well as for Part- B , the 

Cover-II ( Price Bid Cover ) will contain two sealed covers of price bids indicating clearly 

the respective “ Part of Work “ and tender specification no. etc. on these covers. 

  

 

These Two separate covers i.e. cover I & II shall together be enclosed in a third envelope 

(Cover-III) and this sealed cover shall be superscribed with tender specification No., due 

date, time and submitted to officer inviting tender as indicated in tender notice on or 

before due date as indicated. 
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PROJECT SYNOPSIS 

 

1. Name of the Owner    :           Rajasthan Rajya Vidyut Utpadan Nigam Ltd 

2. Address                      :           Chhabra Thermal Power Station 
RRVUNL Chowki Motipura 
Tehsil Chhabra ,  District Baran 
 Rajasthan  
 

3. Installed capacity     :   New project 

4. New Installation      :   2 x 250 MW 

5. Nearest Railway station :  Chhabra Town  -- 22 km 

Guna  -- 25 km 

Ruthai Junction – 15 km 

Kota  -- 190 km  

6. Nearest City              :           Guna   25 km by road on NH 3 (Agra Bombay  Highway ) 

7. Nearest Airport         :  Jaipur  - 450 km 

Gwalior  - 250  km 

8. Maximum Tempreture  :  48  Deg C 

      9.   Minimum tempreture     :   Approx  2 Deg C 
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SECTION- I 
         

                            GENERAL INSTRUCTIONS TO TENDERERS 
                 

1 This  tender  specification  as  a  whole, furnishing all the details and other documents  as  required  

in  the  following  pages,  shall  be  duly signed and sent in a sealed cover (IN  DUPLICATE) 

super-scribing the name of work  as  given  in  the tender notice.  

 

2 The tender  shall  be addressed to :  OFFICER INVITING TENDER  AS   INDICATED IN THE 

TENDER NOTICE.   

 

3.  Tenders submitted by post shall be sent as "REGISTERED/ SPEED/ COURIER POST "  and 

shall be posted with due allowance  for any postal delay.  The tenders  received  after  the  due  

date   and  time  of opening  are  liable  to  be  rejected.  Offers received by Telegram/telex/ Fax/ 

E-mail/ Internet may be considered as per terms of NIT. 

 

4     Tenders  shall be opened at the time and date as specified in   the tender notice in the presence of 

such of those  tenderers  or their authorised representatives who may be present.  

 

5    The tenderers shall closely peruse all  the  clauses, specifications and drawings indicated in the 

Tender Documents   before quoting.  Should the tenderer have any doubt about the meaning of 

any portion of the Tender Specifications  or  find discrepancies  /  omission in the Drawings or 

the tender documents issued are  incomplete or shall require clarification  on  any of the technical 

aspect, scope of work etc., he shall atonce contact  the  authority  inviting  the  tender for 

clarification before the submission of the tender.  

 

6 Before tendering, the  tenderers are advised to inspect the  site of work and the environments and 

be acquainted with the actual working  and  other  prevalent conditions, facilities available, position 

of material and labour.  No claim will be  entertained later on grounds of lack of knowledge.  

 

7    Tenderer must fill up all the schedules and furnish all the required information as per the 

instructions given in various  sections of the tender specification.  Each and every page of the 

Tender Specification must be SIGNED,  STAMPED AND SUBMITTED ALONG WITH THE 

OFFER by the Tenderer in token  of complete acceptance thereof.  The information furnished 

shall  be complete by itself.     

 

8   The tenderer shall quote the rates in English Language and international numerals.  These  rates  shall  

be entered  in figures as  well as in words. In case of difference in rates  between words and 

figures THE  LESSER OF  THE  TWO  will  be  treated as valid rate.  For the purpose of tender, 

the metric system of units shall be used.    

 

9    All entries in the tender shall either be typed or be written in ink.  Erasure and over writings are 

not permitted and may render such  tenders  liable  to  summary  rejection.  All  cancellations  

and  insertions  shall be duly attested by the tenderer.  

 

10  QUALIFICATIONS OF TENDERERS :   Only tenderers who have previous experience in  

the  work  of  this   nature   and   description  detailed  in this  tender specification are expected to 

quote for this  work.  Offers from  tenderers  who  do  not  have  proven  and  established 

experience in the field are not likely to be considered.    
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11     DATA TO BE ENCLOSED :  Full information shall be given by the tenderer in respect of  the 

following. Non submission of these information may  lead  to rejection of the offer.   

 

11.1  FINANCIAL STATUS :  Financial viability as per proforma enclosed at ANNEXURE-`A'                 

 

11.2  INCOME TAX CERTIFICATES : A Certificate of Income tax clearance  from  the  

appropriate  authority  in the forms prescribed therefor duly indicating  annual turnover.  These 

certificates shall be valid  for  one  year from the date  of  issue or for the period prescribed  

therein for all tenders submitted during the period.  

 

11.3    PREVIOUS EXPERIENCE :  A statement giving particulars (duly supported by documentary  

evidence)  of  the  various  service rendered in progress for  each similar works by the tenderer 

indicating the particulars  and value of each work, the site location, the duration, date  of 

completion etc.,  strictly  as  per  proforma  enclosed  at  ANNEXURE-B.   

 
11.4   ORGANISATION CHART :  The  organisation pattern that are totally available with him  and 

that will be employed by the tenderer for  this  work  in the form of monthwise and categorywise 

deployment plan duly  indicating the number of Engineers, Supervisors, skilled and unskilled 

workers etc., as  per  proforma  enclosed  at   ANNEXURE-`C'.  

 

11.5 An attested copy of the Power of Attorney, in case the tender  is signed by an individual other 

than  the  sole  Proprietor,  shall also be attached.   

 

11.6    IN CASE  OF  AN  INDIVIDUAL :   His  full name, experience,  address and nature of 

business.  

      OR 

       

            IN CASE OF PARTNERSHIP FIRMS :  The names of all the partners   with addresses  and  

their  experience.  A  copy  of the   partnership deed/ instrument of Partnership duly certified by 

a Notary Public shall be enclosed.    

      OR 

 
            IN CASE  OF  COMPANIES  :   Date and  place of registration including date of 

commencement certificate in case of  public companies  and  the  nature  of  business  carried  or 

by the Company.  Certified copies  of  memorandum  and  Articles  of  Association are  also  to 

be furnished.  Also indicate names,  addresses and experience of the Directors.  

 

11.7    A  list   of   tools   and  tackles  (including  cranes, tractor-trailers,   winches,  Derricks,  welding  

sets  etc., wherever applicable) that the tenderer is  having and  those  that will be deployed on 

this job as per proforma enclosed at  ANNEXURE-`D'.    

 

11.8    Analysis  of unit rate quoted  as per proforma enclosed at ANNEXURE-`E'. 

   

11.9     Declaration sheet as per proforma enclosed at ANNEXURE-`F'.    

 
11.10   In addition to the above, the particulars required elsewhere in tender documents. 

 

11.11   Checklist and schedule of general particulars duly filled in, signed and stamped as per 

ANNEXURE-`G'.    
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NOTE :  In terms of clauses 11.1 to 11.11 above, all the data required to be enclosed with the tender 

need to be  furnished  neatly  typed,  signed  and stamped in the given formats only  (in the form 

of separate sheets ) failing  which  the  tender may  be considered as incomplete and is liable for 

rejection. Documentary proofs wherever necessary also need  to  be  enclosed.    

 

12      EARNEST MONEY DEPOSIT :  Every  tender must be accompanied by the prescribed amount 

of  Earnest  Money  Deposit in any one of the following forms.  

 

NOTE : Bank Guarantee, Cheques,  Currency  Notes,  Money  Orders or Postal  Orders will not be 

accepted.         

 

12.1    Cash( As permissible under Income Tax Act) :  The amount should be remitted by  the  party  to  

the Cashier  of Bharat Heavy Electricals Limited and cash receipt   issued by him shall be 

enclosed alongwith the tender.   

 

12.2  Pay Order or Demand Draft in favour of Bharat Heavy  Electricals Limited, Noida.    

 

12.3   Tenders  received without Earnest Money in full in the manner  prescribed above will not be 

considered.         

 

12.4   The Earnest Money Deposit of the successful tenderer will be retained towards part of Security 

Deposit.  

 

12.5   In the case of unsuccessful tenderers, the Earnest Money will  be refunded   normally within 

fifteen days of acceptance of award of work by the successful tenderer.   

12.6   BHEL  reserves  the  right  of  forfeiture  of  Earnest Money deposit in case the successful 

tenderer,       

 

(a).  After  opening of Tender, revokes his tender  within the validity period or  increases   his  

earlier quoted rates.    

 

(b)    Does not commence the work within the period as per LOI/Contract. In case the 

LOI/Contract is silent in this regard then within 15 days after award of contract.   

 

12.7  EMD shall not carry any interest. 

 

12.8  Tenderers, who so ever desires,  may  deposit  one  time  Earnest  Money Deposit  of Rs.  

2,00,000/- in cash( As permissible under Income Tax Act ) /DD/pay order only with the cashier 

of  BHEL.  Tenderers who furnish one time EMD as above, will not  be  required  to  furnish 

EMD time and again alongwith their tenders  submitted to BHEL/ PSNR.   However  they  will  

be  required  to  indicate the  cash  receipt No.  and date of one time EMD in all  their tenders. 

        

13 AUTHORISATION AND ATTESTATION : Tenders shall be signed by persons duly 

authorised / empowered to do so.  Certified copies of such  authority and  relevant  documents 

shall be submitted alongwith the tenders.                 

 

14    VALIDITY OF OFFER :   THE OFFER SHALL BE KEPT OPEN FOR  ACCEPTANCE  FOR  

A  MINIMUM   PERIOD OF SIX MONTHS FROM THE DATE OF OPENING OF TENDERS.  

In case Bharat Heavy Electricals Limited calls for negotiations, such negotiations shall not 

amount to  cancellation  or  withdrawal of the original offer which shall  be  binding on   the 

tenderers.    
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15    EXECUTION OF CONTRACT :The successful tenderer's responsibility under this  contract 

commences  from  the date of issue of the Letter of Intent by Bharat Heavy Electricals Limited. 

The successful tenderer shall  be  required to execute an agreement in the prescribed form as per 

ANNEXURE-`I' with the BHEL  within  a  reasonable  time  after  the  acceptance  of  his tender 

and in any case  before submitting the first bill for payment.       

 

16    SECURITY DEPOSIT :  Upon  acceptance  of  tender,  the  successful  tenderer must deposit 

the required amount of security  deposit  within the time  specified  in  the  Letter  of Intent for 

satisfactory  completion of work.    

 

16.1    The total amount of Security Deposit shall be  as  follows  :  

 

(a)   In case of work costing upto 10 lakhs :  10% of the  contract   value. 

 

(b). In case  of  work  costing above Rs 10 lakhs  and upto Rs 50 lakhs :  1 Lakh + 7.5 % of the 

amount exceeding Rs. 10 Lakhs.     

 

           (c). In case  of work costing more than Rs 50 lakhs : 4 Lakhs +  5 % of the amount   exceeding 

Rs. 50 Lakhs.  

 

16.2   The Security Deposit will be deposited within  15  days  from  the  date  of  issue  of Letter of 

Intent but before start of  work in any one of the following forms :-                  

 

(a). The  total  Security  Deposit  as  indicated in the Letter of Intent in cash ( As permissible 

under Income Tax Act).  

 

(b) Pay Order, Demand Draft in favour of BHEL. 

 

c)  Local cheques of scheduled banks, subject to realization. 

 

d) Securities available from Post Offices such as National Savings Certificates,  Kisan Vikas     

Patras etc.  

       (Certificates should be held in the  name of Contractor furnishing the security  and duly 

pledged in  favour of BHEL and discharged on the back). 

 

e) Bank Guarantee from  Scheduled Banks /  Public Financial Institutions as defined in the 

Companies Act subject to a maximum of 50% of the total security deposit value.  The 

balance 50% has to be remitted either by cash or in the other form of  security. The Bank 

Guarantee format should have the approval of BHEL.  

 

f) Fixed Deposit Receipt issued by  Scheduled Banks /  Public Financial Institutions  as defined 

in the Companies Act . The FDR should be in the name of the contractor,  A/C BHEL, duly 

discharged on the back.  

 

g) Security deposit can also be recovered at the rate of 10% from the running bills. However in 

such cases at least 50% of the Security Deposit should be collected before start of the work 

and the balance 50% may be recovered from the running bills.                                                                                            

 

h) EMD of the successful tenderer  shall be converted and adjusted against the security deposit. 
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16.3 The security deposit shall not carry any interest. 

 

NOTE:  Acceptance of Security Deposit against Sl. No. (d) and (f) above will be subject to 

hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will not 

be liable or responsible in any manner for the collection of interest or renewal of the documents 

or in any other matter connected therewith.  

 

16.4 Security deposit shall not be refunded to the contractor except in accordance with 

the terms of the contract. 

 

16.5 The validity of the Bank Guarantee furnished towards Security Deposit  under  (e)  above  shall  

be  upto the period of  completion of work  as stipulated in the Letter of Intent + 1 month and  

the  same  will  be  kept  valid by proper renewal till the  satisfactory completion of the 

Guarantee Period.   

 

16.6   If  the  value of the work done  at  any time exceeds the  accepted agreement  value,  the  

Security  Deposit  shall  be correspondingly enhanced and the  extra  Security Deposit shall be 

immediately deposited by the Contractor or  recovered  from payments due to him.     

 

16.7   Failure to deposit the Security Deposit within the stipulated  time, may lead to forfeiture of  

Earnest  Money  Deposit  and   Cancellation of the award of work.  

 

16.8  If  any part of Security Deposit of the Contractor is held in  the form of approved securities, it 

shall be kept transferred  in the name of Bharat Heavy Electricals Limited,  in  such  a   manner  

that the same can be realised fully without referring to the Contractor.  BHEL shall not  be 

responsible for any   depreciation  in  the  value  of the Security while in BHEL's  custody or for 

any loss of interest thereon.     

 

16.9  BHEL reserves the right of forfeiture of Security Deposit  in addition  to  other  claims and 

penalties in the event of the contractor's  failure  to  fulfil  any of the  contractual  obligations or 

in the event of termination of contract as per terms and conditions of contract.  BHEL reserves 

the right to  set off the Security Deposit, against any claims of any other   contracts with BHEL.  

 

16.10  RETURN OF SECURITY DEPOSIT :  If the contractor fully performs and completes  the  

work  in all  respects to the entire satisfaction of BHEL and presents an absolute "No Demand 

Certificate" in  the  prescribed  form  and  returns  properties belonging to BHEL taken, 

borrowed or  hired by him for carrying out the said works, half the amount of Security Deposit 

will be released to the contractor  after deducting all costs, expenses and other amounts that are 

to  be paid to BHEL under this or other  contracts  entered  into with the Contractor. It may be 

noted that in no case the  Security Deposit shall be refunded / released prior to passing  of final 

bill.   Balance  half  of  the  amount  of  Security Deposit  will  be released only after the 

Guarantee Period is  over.   

 

 NOTE : All the BGs are to be submitted as per  BHEL/PSNR performa. 

 

17     No  interest  shall  be  payable  by  BHEL  on  Earnest Money Deposit, Security  Deposit  or  on  

any  moneys  due  to  the   contractor.   

 

18     REJECTION OF TENDER AND OTHER CONDITIONS :     
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18.1   The  acceptance  of Tender will rest with BHEL which does not  bind itself to accept the lowest 

tender  or  any  tender  and   reserves  to  itself  full  rights  for the following without   assigning 

any reasons whatsoever.  

 

  (a)  To reject any or all of the tenders.          

 

(b) To split up the work amongst two or more Tenderers.  

 

 ( c) To award the work in part. 

 

  (d) In either of the contingencies stated in (b)  and  (c)  above  to  modify the time for 

completion suitably.  

 

18.2  Conditional and un-witnessed tenders, tenders containing absurd or  unworkable  rates  and 

amounts, tenders which are   incomplete or otherwise considered defective and tenders not in 

accordance with the tender conditions, specifications,  etc., are liable to be rejected.   

 

18.3  If a tenderer  expires  after the submission of his tender or after the acceptance of  his  tender,  

BHEL may at its discretion, cancel such tender.  If a partner of a firm expires after the  

submission  of  the tender or after the acceptance of the tender, BHEL may cancel  such tender  

at  its  discretion unless the firm retains its character.  

 

18.4  BHEL will not be bound by any Power of  Attorney granted  by  the  tenderer  or  by  changes in 

the composition of the firm made subsequent to the execution of the contract. BHEL may,  

however,  recognise  such Power of Attorney and changes after  obtaining proper legal  advice,  

the  cost  of  which will  be chargeable to the contractor concerned.  

 

18.5  If  the  tenderer deliberately gives wrong information in his  tender, BHEL reserves the right to 

reject such  tender at  any stage or to cancel the contract, if awarded and forfeit the Earnest 

Money/ Security Deposit/ any other moneys due.  

 

18.6  Canvassing  in  any  form  in connection with the tender is strictly  prohibited  and  the  tenders  

submitted  by  the  contractor  who  resorts  to  canvassing  are  liable to be rejected.    

 

18.7  Should a tenderer or contractor or in the case of a firm or Company of contractors/ one or more 

of  its  Partners/  share holders /  Directors  have a relation or relations employed in BHEL, the 

authority inviting tender shall be informed to  the   fact  alongwith the offer, failing this BHEL 

may, at its sole discretion  reject  the  tender  or  cancel the  contract  and    forfeit the Earnest 

Money/ Security Deposit      

 

18.8  The successful tender should not  sub-contract the  part  or complete  work  detailed  in the 

tender specification without written permission  of  BHEL.    The tenderer is solely responsible 

to BHEL for the work awarded to him. 

 

18.9  NO DEVIATIONS to the tender conditions  will normally  be  accepted.  however,  if  the  

tenderer  insists  for  certain  deviations  to  the conditions, financial implication thereof  shall be 

loaded  to  the  quoted  price  for  evaluating  the  tenderer's offer. 
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SECTION - II 

 

GENERAL TERMS AND CONDITIONS 

 
19.0  The  following  terms  and expressions shall have the meaning hereby assigned to them except 

where  the  context  otherwise requires.   

 

19.1  BHEL (or B.H.E.Ltd.)  shall  mean  Bharat  Heavy  Electricals   Limited, a Company registered 

under the Indian Companies Act, 1956, with its  Registered Office at BHEL HOUSE, SIRI 

FORT,  NEW DELHI-110049 or its authorised officers or  its  Engineer or  other  employees 

authorised to deal with any matters with which these persons are concerned, on its behalf.   

 

19.2  `GENERAL MANAGER' shall mean the Officer in Administrative charge of the contracting 

Unit of BHEL. 

 

19.3  `ENGINEER' or`ENGINEER-IN-CHARGE' shall mean Engineer deputed by BHEL. The 

terms includes Deputy General Manager, Construction Manager, Resident Manager, Site 

Engineer, Resident Engineer and Assistant Site Engineer of BHEL at  the  site as well as the 

officers in charge at Head Office.  

 

19.4   `SITE' shall mean the place or places at  which the  plants/ equipment  are to be erected and 

services are to be performed as per the specifications of this Tender.          

 

19.5  `CLIENTS OF BHEL' or `CUSTOMER' shall mean the project               authorities to whom 

BHEL is supplying the equipment. 

 

19.6 `CONTRACTOR' shall mean the individual, firm or company who               enters into contract 

with BHEL and shall include their executors, administrators, successors and permitted assigns.  

 

19.7 `CONTRACT' or `CONTRACT DOCUMENT' shall mean and include the agreement, the 

work order, the accepted appendices of rates,               Schedules  of  Quantities,  if  any,  General  

Conditions  of Contract, Special Conditions  of  Contract, Instructions to Tenderers, the drawings, 

the technical specifications, the special specifications, if any, the tender documents and  the Letter 

of  Intent/  Acceptance  letter  issued  by BHEL.  Any conditions or terms stipulated by the 

tenderer in the tender documents  or subsequent  letters shall not form part of the  Contract unless 

specifically accepted in writing by  BHEL  in the Letter of Intent and incorporated in the 

Agreement. 

 

19.8 `GENERAL CONDITIONS OF CONTRACT' shall mean the `Instructions to Tenderers' and 

`General Conditions of Contract' pertaining  to the work detailed.  

 

19.9 `TENDER  SPECIFICATIONS'  shall mean the Special Conditions, Technical Specifications, 

appendices,  Site  information  and  drawings  pertaining  to the work for which the tenderers are 

required to submit their offer. Individual  Specifications Number will be assigned to each tender 

specifications.   

 

19.10 `TENDER  DOCUMENTS'  shall  mean  the  General  Conditions  of   Contract (19.8) and 

Tender Specifications (19.9).         
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19.11 `LETTER OF INTENT' shall mean the intimation by a letter / telegram / telex / fax to the 

tenderer that the tender has been accepted in  accordance  with  provisions  contained  in  the  

letter.  The responsibility of the contractor commences from  the date of issue of  this  letter  and  

all  the  terms  and  conditions of contract are applicable from this date.          

 

19.12 `COMPLETION TIME' shall mean the period by date  specified  in   the Letter of Intent or 

date mutually agreed upon for handing over  the erected equipment/ plant which are found 

acceptable  by the Engineer being of required standard and conforming  to  the specifications of 

the Contract.                  

 

19.13 `PLANT' shall  mean  and  connote  the entire assembly of the  plant and equipment covered by 

the Contract.  

 

19.14 `EQUIPMENT' shall mean all equipment, machineries, materials,  structurals, electricals and 

other components  of  the  plant   covered by the Contract.  

 

19.15 `TESTS' shall mean and  include  such  test  or  tests  to  be   carried  out  by  the contractor  as  

are  prescribed in the Contract or considered  necessary  by BHEL in order  to ascertain   the   

quality,   workmanship,   performance   and  efficiency of the contracted work or part there of.  

 

19.16 `APPROVED', `DIRECTED' or `INSTRUCTED'  shall  mean  approved, directed or 

instructed by BHEL.  

 

19.17 `WORK' or `CONTRACT WORK' shall mean and include supply of all  categories  of  

labour,  specified  consumables,  tools  and  tackles  required  for  complete  and  satisfactory  

site transportation,  handling,  stacking,   storing,  erecting, testing and commissioning of  the  

equipment to  the  entire   satisfaction of BHEL.                

 

19.18 `SINGULAR' and `PLURAL' etc. Words carrying singular number               shall also include 

plural and vice versa where the context so requires.  Words importing masculine gender shall be 

taken to include the feminine gender and words importing persons shall include any Company or 

Association or Body of Individuals, whether incorporated or not.  

 

19.19 `HEADINGS' The headings in these General Conditions are solely for  the  purpose  of 

facilitating reference and shall not be deemed to be part thereof or be taken into  consideration  in 

the interpretation or construction thereof or the contract.  

 

19.20 `MONTH' shall mean calendar month.  

 

19.21  "WRITING'  shall  include  any  manuscript,  type  written  or printed statement under the 

signature or seal as the case may  be.  

 

20  LAW GOVERNING THE CONTRACT AND COURT JURISDICTION: The  Contract 

shall be governed by the Law for the time being in force in the Republic of India.  The Civil 

Court at  Delhi/  New  Delhi, having ordinary Original Civil Jurisdiction shall  alone have 

exclusive jurisdiction in regard to all claims  in  respect of this Contract.   

 

21      ISSUE OF NOTICE  The  Contractor  shall  furnish  to  the  Engineer, the name, designation and 

address of his authorised  agent  and  all complaints,  notices,  communications and references 

shall be  deemed  to  have  been  duly  given  to  the  Contractor,  if  delivered  to  the Contractor 

or his authorised agent or left   at or posted to the address either of the contractor  or  his  
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authorised agent and shall be deemed to have been so given in  the  case  of  posting  on  the  day 

on which they would have  reached such address in the ordinary course  of  post  or  at  which 

they were so delivered or left.  

 

22     USE OF LAND No  land  belonging  to  BHEL or its customer under temporary   possession of  

BHEL  shall  be  occupied  by  the  Contractor without the written permission of BHEL.  

 

23     COMMENCEMENT AND COMPLETION OF WORK          

 

23.1  The contractor shall commence the  work  within  the  time   indicated  in the Letter of Intent and 

shall proceed with the same with due expedition without delay.  

 

23.2    If the successful tenderer fails to commence the work  within  the  stipulated time, BHEL, at its 

sole discretion, will have the right to cancel the contract.  His Earnest Money and/  or Security  

Deposit  will  stand  forfeited without any further  reference to him without prejudice to any and 

all  of  BHEL's other rights and remedies in this regard.  

 

23.3   All the works shall be carried out under the direction and to the satisfaction of BHEL.  

 

23.4  The transported equipment, erected /constructed plant or work  performed  under the Contract, as 

the case may be, shall be  taken over when it has been completed in all respects  and/or  

satisfactorily put into operation at site.  

 

24     MEASUREMENT OF WORK AND MODE OF PAYMENT         

 

24.1  All payments due to the contractor shall be made by `Account  Payee' Cheques.  

 

24.2   For   progress/ running bill  payments,  the  contractor  shall present detailed measurement sheets 

in  triplicate  duly indicating  all relevant details based on technical documents and connected 

drawings for the work done  during  the  month/ period  under  different  categories  in  line  with 

terms of  payment as per Letter of Intent.  The basis  of  arriving  at  the  quantities/  weights 

shall be the relevant documents and drawings released by BHEL.  These measurement sheets 

shall be prepared jointly with  Engineer  and  signed  by  both  the  parties.  

 

24.3  These measurement sheets will be checked by the Engineer and              quantities  and  

percentages  eligible  for   payment   under  different groups  shall  be  decided by him. The 

abstract of quantities and percentages so arrived at based on  the terms of  payment shall be 

entered in the Measurement Book and  signed by both the parties.  

 

24.4   Based on the above quantities, contractor shall  prepare  the  bills  in  the prescribed proforma 

and work out the financial  value.  These will be entered in  the  Measurement  Book  and signed 

by  both  the  parties.  Payment shall be made by BHEL  after effecting the recoveries due from 

the contractor.     

 

24.5  All recoveries due from the contractor for  the  month / period  shall  be  effected  in full from 

corresponding running bills unless specific approval from Competent authority is obtained   to 

the contrary.         

 

24.6    Measurement shall be restricted to that quantity for which it  is  required  to  ascertain  the  

financial liability of BHEL under this contract. 
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24.7 Measurement shall be taken jointly by persons duly authorised  by BHEL and the Contractor.  

 

24.8  The  Contractor  shall bear the expenditure involved, if any, in making the measurements and 

testing of materials to be used/ used in the work.  The  Contractor  shall, without extra  cost   to  

BHEL,  provide  all  the  assistance  with  appliances and other things necessary for 

measurement.  

 

24.9   If,  at  any  time  due  to any reason whatsoever, it becomes   necessary to re-measure the work 

done, in full or in  part, the  expenses  towards  such  remeasurement  shall be borne by the   

Contractor.   

 

24.10  Passing of bills covered by such measurements does not amount  to acceptance by BHEL of the 

completion of the work measured. Any left out work has to be completed by the  Contractor,  
as  directed.  

 

24.11   Final measurement bill shall  be  prepared  in  the  proforma  prescribed  for  the purpose, based 

on the certificate issued  by the Engineer that the entire work  as  stipulated  in  the tender  

specifications  has been completed in all respects to the entire satisfaction of  BHEL.The  

Contractor  shall  give unqualified `No  Claim' and `No Demand' certificates.  All the tools and  

tackles  loaned  to  him  should  be  returned  in  condition satisfactory  to  BHEL. The  abstract  

of  final    quantities and financial values shall also be entered in  the  Measurement Book  and  

signed by both the parties.  The final bill shall be paid within a reasonable time after  completion  

of the  work. After  the  payment  of final bill, only the guarantee obligation percentage value 

shall remain unpaid which shall be released in accordance with clause 32.         

 

25   RIGHTS OF BHEL   
 

          BHEL reserves to itself the following rights  in  respect  of  this   contract  without  entitling  the  

contractor  to  any compensation.   

 
25.1  To  get  the work done through another agency at the risk and  cost of the contractor, in the event 

of poor progress or  the contractor's inability to progress the work for completion as  stipulated in 

the contract, poor quality of work, persistent disregard of instructions of BHEL,  assignment, 

transfer, subletting of the contracted work without written  permission of  BHEL, non-fulfillment 

of any contractual obligations etc. and to claim / recover compensation for such  losses  from  the 

contractor including BHEL's supervision charges and overheads  from Security Deposit/ other 

dues.  

 

25.2   To withdraw any portion of work and / or  to  restrict /  alter  quantum  of  work  as  indicated  in  

the contract during the  progress of work and get it done through another agency  and/  or  by  the 

departmental labour to suit BHEL's commitments to its customer or in case  BHEL  decides to  

advance the completion  due  to other emergent reasons/ BHEL's obligation to its customer.    

 

25.3   To  terminate  the  contract after due notice and forfeit the  Security Deposit and recover the loss  

sustained  in  getting the  balance  work done through other agencies in addition to liquidated 

damages in the event of :   

 

(a)    Contractor's continued poor progress.    

 

(b)  Withdrawal from or abandonment of the work before  completion  of the work.   
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(c)  Corrupt act of the contractor.   

 

(d)  Insolvency of the contractor.  

 

(e) Persistent disregard of the instructions of BHEL.    

 

(f) Assignment, transfer, subletting of the contract work without  BHEL's written permission.  

 

(g)  Non-fulfillment of any contractual obligations.   

 

25.4   To recover any moneys due from the Contractor from out of any  moneys due to the Contractor 

under this or any other Contract  or from the Security Deposit.  

 

25.5    To claim compensation   for  losses  sustained  including BHEL's supervision  charges  and  

overheads   in   case   of  termination  of  contract  and to levy liquidated damages for  delay in 

completion of work, at  the  rate  of  1/2%  of  the  contract value per week of delay or part 

thereof subject to a  ceiling of 10% of the contract value.  

 

25.6    To determine the Contract or to restrict the quantum of  work   and  pay for the portion of work 

done in case BHEL's contract  with its customer is terminated for any reason.  

 

25.7    To  effect  recoveries from any amounts due to the contractor  under this or any other contract or 

in  any  other  form  the  moneys  which  BHEL  is  forced  to  pay  to  anybody  due to  

contractor's failure to fulfil any of his obligations.         

 

25.8   To restrict or increase the quantity and nature  of  work  to  suit  site  requirements, since the 

tender specification is based on preliminary  documents and quantities furnished  therein  are  

indicative and approximate and the rates quoted  shall not be subject to revision.         

 

25.9  To deploy BHEL's skilled and semiskilled workmen in case of               emergency / poor 

progress/ deficiency in skill on the part of  the  employees  of  the  contractor  and   to  recover  

the expenditure on account of the same from the moneys due to the contractor.  

 

25.10  While every endeavor will be made by BHEL to this end,  BHEL can not guarantee 

uninterrupted work due to conditions beyond  its control.  The  Contractor  will  not be entitled to 

any compensation/ extra payment on this account.  

 

25.11  In the event of any dispute of technical nature, the decision of BHEL shall be final and binding 

on the Contractor.  

 

26   RESPONSIBILITIES  OF  CONTRACTOR  IN  RESPECT  OF LOCAL  LAWS,  

EMPLOYMENT OF WORKERS, ETC.  
 

The  following  are the responsibilities of the Contractor in  respect of observance of local laws, 

employment of personnel,   payment of taxes etc.:  

 

26.1   As far as possible, unskilled workers shall be  engaged  from  the local areas in which the work is 

being executed.   
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26.2  The contractor at all times during the  continuance  of  this  contract, shall in all his dealings with 

the local labour for  the  time  being  employed on or in connection with the work, have due 

regard to all local festivals, religious  and  other  customs.  

 

26.3   The Contractor  shall  comply  with  all  State  and  Central  Laws, Statutory Rules, Regulations,  

etc., such  as The payment of wages Act, The Minimum Wages  Act, The workmen's 

Compensation Act, The   Employer's   Liability  Act, The industrial Disputes Act, The 

Employees' Provident  Fund  Act, Employees' State Insurance Scheme, the Contract Labour 

(Regulations and Abolition Act, 1970)and  other  Acts, Rules and   Regulations  for  labour  as  

may  be  enacted  by  the  Government during the tenure of the Contract and having force or 

jurisdiction at site. The contractor shall  give  to  the local  Governing Body, Police and other 

concerned Authorities  all such notice as may be required under law. 

 

26.4   The Contractor, in the event  of  his  engaging  20  or  more  workmen,  will  obtain independent 

license under the Contract  Labour  (Regulations and  Abolition Act, 1970) from the concerned 

authorities based on the  certificate  (Form-V) issued by the principal employer/ customer.  

 

26.5   The  contractor  shall  pay all taxes, fees, license charges, deposits,  duties,  tolls,  royalty,  

commissions  or   other  charges  which  may  be  leviable  on  account  of any of his operations 

connected with this contract. In case  BHEL  is  forced  to make any such payment, BHEL shall 

recover the same from  the  contractor  either  from  moneys  due  to  him  or  otherwise as 

deemed fit.   

 

26.6  While BHEL will  pay  the  inspection  fees  of  the  Boiler/  Electrical  Inspectorate,  all  other  

arrangements  for  the periodical  visits  of  Boiler/   Electrical  Inspector  to site, inspection 

certificates  etc. will have to be made by the contractor at his cost. The contractor will also meet 

all  expenses  in connection with his welder's qualification/  requalification tests etc.         

 

 26.7  The contractor shall be  responsible  for  the  provision  of  health  and sanitary arrangements 

more particularly described in the Contract Labour (Regulations and Abolition Act,  1970) and  

safety  precautions  as  may  be  required  for safe and  satisfactory execution of the contract.  

 

26.8  The contractor shall be responsible for proper accommodation  including  adequate  medical  

facilities  for  the  personnel employed by him.   

 

26.9  The contractor shall be responsible for the proper  behavior  and  observance  of  all regulations 

by the staff employed by  him.    

 

26.10  The contractor shall ensure that no damage is caused  to  any person / property  of  other  parties 

working at site.  If any  such damage is caused, it shall be the responsibility of  the contractor to 

make good the losses and compensate them.  

 

26.11  All the properties/  equipment/ components of  BHEL/  its  customer  loaned  with  or without 

deposit, to the contractor  shall remain the properties  of  BHEL/  its  customer.  The  contractor  

shall  use  such  properties  for  the purpose of   execution of this contract.  All such properties/  

equipment/  components  shall  be  taken  to  be in good condition unless notified to the contrary 

by the contractor within  48  hours.  The  contractor  shall  return  them in good condition as and  

when required by BHEL/ its customer.  In case of  non-return, loss,  damage, repairs etc., the cost 

thereof, as may be fixed   by the Engineer, will be recovered from the contractor.   
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26.12   It  shall not be obligatory on the part of BHEL to supply any  tools and tackles or materials other 

than those  specifically  agreed to   be  given  by  BHEL. However, depending upon availability / 

possibility, BHEL/ its customer's equipment and other materials may be made available to  the  

contractor  on   payment  of  hire  charges  as fixed by them , subject to the  conditions laid down 

by BHEL/ its customer from time to time.  Unless paid in advance, such hire and other charges 

shall  be   recovered  from  out  of  dues  to the contractor or security deposit in one installment.   

 

26.13 The contractor shall fully  indemnify  and  keep  indemnified  BHEL/  its  customer  against  all  

claims of whatever nature  arising during the course of execution of this contract.   

 

26.14  In case the  contractor  is  required to undertake any work outside the scope of this contract, the 

amount payable shall be as may be mutually agreed upon.          

 

26.15  Any delay in completion of  works or  non-achievement  of  periodical  targets,  due  to  reasons  

attributable  to  the contractor, will have to be  compensated  by  the  contractor  either  by  

increased  manpower  and  resources or by working  extra hours or more than one shift at no 

extra cost to BHEL.  

 

26.16  The  contractor  shall  execute the work under the conditions  usual to such power plant 

construction and in conjunction with numerous other  operations at site.  The contractor and  his 

personnel  shall  cooperate  and  coordinate  with  other  agencies  at  project site and proceed in 

a manner that shall help in the progress of work at site as a whole.   

 

26.17 The contractor will be directly responsible  for  payment  of  wages to his workmen.  A pay-roll 

sheet giving details of all payments made to the workmen duly signed by the contractor's 

representative should be furnished to BHEL, if called for.    

 

26.18  In  case  of  any  class  of  work  for  which  there  is  no  specification  laid  down in the contract, 

such work shall be carried  out in accordance with  the  instructions   and requirements of the 

Engineer.    

 

26.19  No  levy,  payment  or  charges  made  or  imposed  shall  be impeached by reason of any clerical 

error or by reason of any  mistake in the amount levied, demanded or charged.    

 

26.20  No idle labour charges will be admissible in the event of any stoppage  of work resulting in the 

contractor's workmen being   rendered idle due to any reason at any time.  
 

26.21  The contractor shall take all reasonable care to protect  the  materials  and  the work till such time 

the plant / equipment has been taken over by BHEL / its customer.   

 

26.22   Contractor  shall  not  stop  work  or abandon the site for whatsoever reason or dispute,  

excepting  for  force majeure conditions.  All problems /  disputes  shall be separately discussed 

and settled without effecting the progress of work.  Stoppage or abandonment of work, other 

than under  force majeure conditions, shall be treated as breach of work of  contract and dealt 

with accordingly.  

 

26.23   The contractor shall keep the area of work  clean  and  shall  remove the  debris  etc.  while  

executing day-to-day work. Upon completion of work, the contractor shall remove from the  

vicinity of work,  all  scrap,  packing  materials,  rubbish,  unused  and  other  materials  and  

deposit  them  in  places specified by the Engineer.  The contractor will also demolish all the 

hutments, sheds, offices, etc. constructed and used  by him and shall clean the debris.  In  the  
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event  of  his  failure to do so, the same will be arranged to be done by the Engineer and the 

expenses recovered from the contractor.  

 

26.24  The contractor shall execute the work in the most substantial  and  workman  like  manner in the 

stipulated time. Accuracy of work and timely  execution shall be the essence of this contract. The 

contractor shall be responsible to ensure that the quality, assembly and workmanship conform to 

the dimensions and clearance given in the drawings and/ or as per the instructions of the 

Engineer.    

 

26.25  The contractor shall furnish fortnightly labour deployment report indicating  the classification and 

number of workmen engaged, date wise and  category  wise.  Besides,  the  contractor  shall  also  

furnish  progress reports on work at  regular intervals as required by the Engineer.  

 

 

27  RESPONSIBILITIES  OF  CONTRACTOR IN RESPECT OF SAFETY OF MEN, 
EQUIPMENT, MATERIAL AND ENVIRONMENT.   

 

27.1   All  safety rules and codes applied by BHEL and its customer at   site shall be observed by  the  

contractor  and  his  workmen  without exception. The contractor shall be responsible for  the 

safety of  the  equipment  /  material  and  work  to  be  performed  by  him  and  shall  maintain  

all lights, fencing               guards, signs etc.  or other protections  necessary  for  the purpose.    

Contractor shall  also  take  such  additional precautions as may be indicated from  time  to  time  

by  the Engineer,  with  a view to prevent pilferage, accidents, fire hazards etc.  Suitable number 

of clerical  staff,  watch  and  ward, store keepers to take care of equipment, materials,   

construction tools and tackles shall be posted at site by the  contractor  till  the  completion  of  

the  work  under  this   contract.   The  contractor  shall  arrange  for  such safety  devices as are 

necessary for this type of work and carry  out  the  requisite  site  tests  of  handling  equipment, 

lifting   tools, tackles etc.  as per usual standards and practices. 

 

27.2  The  contractor  shall  provide to it's work force and ensure  the use of the following  personal  

protective  equipment  as  found  necessary  and  as  directed  by  the  authorized BHEL  

officials.  

         

         (a)  Safety Helmets conforming to IS-2925 

         (b)  Safety Belts conforming to IS-3521 

         (c)  Safety shoes conforming to IS-1989 

         (d)  Eye  &  Face  Protection  devices  conforming  to IS-8520 and 

                IS-8940 

         (e)  Hand  &  body  protection  devices  conforming  to   IS-2573, 

               IS-6994, IS-8807 & IS-8519. 

         

27.3   All tools, tackles, lifting appliances, material handling equipment,  scaffolds,   cradles,  safety   

nets,  ladders, equipment etc. used  by  the  contractor  shall be of safe design and  construction. 

These shall  be tested and  certificate  of  fitness  obtained before putting them to use  and from 

time  to  time  as  instructed  by  authorized  BHEL  official who shall have the right to ban the 

use of any item.     

 

27.4   All  electrical  equipment,  connections   and   wiring   for   construction  power, it's distribution 

and use shall conform  to the  requirements of  Indian  Electricity  Act  and  Rules.  Only  

electricians  licensed  by  the  appropriate  statutory  authority shall be employed by the 

contractor  to  carry  out all types of electrical works. All electrical appliances including portable 
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electric tools used  by  contractor  shall  have  safe plugging  system  to  source  of  power  and  

be  appropriately earthed.  

 

27.5 The  contractor  shall  not  use  any  hand lamp energised by  electric power with supply voltage of 

more than 24  volts. For  work in confined  spaces,  lighting  shall be arranged with  power 

source of not more than 24 volts.    

 

27.6   Where  it  becomes necessary to  provide  and / or store petroleum  products,  explosives,  

chemicals  and  liquid  or  gaseous fuel or any other substance that may  cause  fire or  explosion,  

the contractor shall be responsible for carrying out such provision and/or  storage  in  accordance  

with  the  rules  and  regulations  laid down in the relevant Government Acts, such as Petroleum 

Act, Explosives  Act,  petroleum  and Carbides of  Calcium  Manual  of  the  Chief  Controller  

of Explosives, Government of India etc.  Prior approval  of  the  authorised  BHEL official at the 

site shall also be taken by  the contractor in all such matters.  

 

27.7    The contractor shall arrange at his cost (wherever not specified) appropriate illumination at  all  

work  spots  for  safe  working,  when natural daylight may not be adequate for clear visibility.  

 

27.8   In case of a fatal or disabling injury / accident  to  any  person at construction sites due to lapses 

by the contractor,  the victim and / or his / her dependents shall be compensated by the contractor 

as per statutory requirements.  However, if considered  necessary,  BHEL  shall  have the right to 

impose appropriate financial penalty on the contractor  and  recover  the  same  from  payments  

due to the contractor for suitably compensating the victim  and / or his / her  dependents. Before  

imposing  any such penalty, appropriate enquiry shall be held by BHEL  giving  opportunity  to  

the  contractor  to   present his case.   

 

27.9  In case of any damage  to  property  due  to  lapses  by  the contractor,  BHEL shall have the 

right to recover the cost of  such damages from the payments due to  the  contractor  after  

holding an appropriate enquiry.  

 

27.10  In case of any  delay  in the completion of a job due to  mishaps attributable to lapses by the 

contractor, BHEL  shall  have  the  right  to  recover  cost  of  such  delay from the  payments  

due  to  the  contractor,   after notifying the contractor suitably and giving him opportunity to 

present his  case.  

 

27.11  If the contractor fails to improve the standards of safety in  its  operation  to the satisfaction of 

BHEL after being given reasonable opportunity to do so and / or  if  the  contractor fails  to take  

appropriate safety precautions or to provide  necessary safety  devices  and equipment or to carry 

out  instructions regarding safety issued by the authorized BHEL official, BHEL shall have the 

right to  take the  corrective  steps  at  the risk and cost of the contractor after giving a notice of 

not less than seven days indicating the steps  that  would be taken by BHEL.   

 

27.12  The  contractor  shall submit report of all accidents, fires,   property damage and dangerous 

occurrences to the  authorized   BHEL  official  immediately after such occurrence, but in any 

case not later than 12 hours of the occurrence.  Such reports   shall be furnished in the manner  

prescribed  by  BHEL. In  addition,  periodic reports on safety shall also be submitted  by 

contractor to the authorized BHEL official from time  to time as prescribed.  

 

27.13 During  the course of construction,  alteration or repairs  scrap lumbers with protruding nails, 

sharp edges etc., and all other debris including combustible scrap shall be kept  cleared from 

working areas, passage ways and  stairs  in  and   around site.   
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27.14  Cylinders shall be moved by tilting and rolling them on their  bottom edges.   They  shall  not  be  

intentionally  dropped,  struck or  permitted  to  strike  each other violently.  When  cylinders are 

transported by powered vehicles, they shall  be  secured in a vertical position.   

 

27.15  The contractor shall be responsible for the safe  storage  of  his radioactive sources.   

27.16  All the contractor's supervisory personnel and sufficient number of workers shall be  trained  for  

fire  fighting  and  shall be  assigned  specific  fire protection duties.  Enough number of such 

trained personnel must be available during the tenure of the contract.   

 

27.17  Contractor  shall provide enough fire protecting equipment of the types and numbers at his 

office, stores,  erection  site, other temporary  structures,  labour colony area etc.  Access to such 

fire protection equipment shall be easy and kept open  at all times.  Compliance of the above 

requirement under fire  protection shall in no way relieve the contractor of  any  of   his 

responsibility and liabilities to fire accident occurring. In   the  event  fire  safety  measures  are  

not  to  BHEL's  satisfaction, BHEL shall have option to provide the same  and  recover the cost 

plus incidentals from contractor's bills  and / or impose penalty as deemed fit by the Engineer.  

 

27.18 Before commencing the work, the contractor shall appoint /nominate a responsible officer to 

supervise implementation of all safety measures and liaison with his counterpart of BHEL.  

 

27.19  If safety record  of  the  contractor  in  execution of the awarded job is to the satisfaction of 

Safety Department of BHEL, issue of an appropriate certificate to  recognize  the  safety  

performance  of  the  contractor may be considered by BHEL after completion of the job.    

 

28.0   CONSEQUENCES OF CANCELLATION          

 

28.1   Whenever BHEL  exercises  its  authority  to  terminate  the  contract / withdraw a portion of 

work under  clause 25,  the work  may  be  got  completed by  any  other  means  at  the  

contractor's risk and cost provided that in the event of  the   cost  of completion (as certified by 

the Engineer which shall be final and binding on the contractor) being less  than  the contract 

value,  the  advantage shall accrue to BHEL.  If the cost of completion exceeds the moneys due 

to the  contractor  under  the  contract,  the  contractor  shall  either pay the   excess amount 

demanded by BHEL or the same shall be recovered from the contractor.  This will be in addition 

to the forfeiture of Security  Deposit  and recovery of liquidated  damages as per relevant 

clauses.     

 

28.2   In case BHEL completes the work under the provisions of  this clause,  the cost of such 

completion to be taken into account for  determining  the  excess  cost  to  be  charged  to  the  

contractor shall consist of cost of materials purchased and / or labour  provided  by  BHEL  with  

an  addition of such percentage to cover supervision and establishment charges  as   may be 

decided by BHEL.   

 

29.0   INSURANCE   
 

29.1   BHEL / its customer shall arrange for insuring the  materials /  property  of BHEL /     its 

customer covering the risks during transit, storage, erection and commissioning.  

 

29.2  It shall be the sole  responsibility  of  the  contractor  to  insure  his  workmen  against  risks  of 

accidents and injury while at work as required by the relevant Rules  and  to pay compensation,  

if  any, to them as per Workmen's Compensation Act.  The contractor shall  also insure his staff 
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against  accidents. The work will be carried out in a protected area   and all the Rules and 

Regulations of BHEL / its client in the   Project Area which are in force from time  to  time  will  

be  followed by the contractor.  

 

29.3  If due to negligence and/or non-observance of  safety  and other  precautions, any accident / 

injury occurs to any other  persons/  public,  the   contractor   shall   pay  necessary  

compensation  and  other  expenses,  if  so  decided  by  the  appropriate authority.  

 

29.4  The contractor will take necessary precautions and due  care to protect the     material, while in 

his custody from any damage/ loss till the  same is taken over by BHEL or customer.  For 

lodging / processing  of  insurance  claim  the  tractor  will   submit  necessary documents.  

BHEL will reserve the right to recover the  loss  from  the  contractor, in case the damage / loss 

is due to carelessness / negligence on the part of  the contractor. In case  of  any  theft of material 

under contractor's custody , matter shall be reported to police by the contractor immediately and 

copy of FIR and  subsequently  police  investigation report shall be submitted to BHEL for 

taking up with insurance. 

 

29.5   If due to negligence/ carelessness on the part of the contractor, any material/ equipment gets 

damaged, the contractor shall submit necessary documents for lodging insurance claims as 

required by BHEL Engineer. BHEL shall however reserves the right to recover deductible 

franchise and also unsettled portion of insurance claim amount from the contractor. 

 

29.6  If due to negligence/ carelessness on the part of the contractor, any surrounding properties also 

gets damaged, the contractor shall submit necessary documents for lodging insurance claims as 

required by BHEL Engineer. BHEL shall however reserves the right to recover deductible 

franchise and to unsettled portion of insurance claim amount from the contractor. 

 

29.7  The contractor may note that BHEL T&Ps / IMTEs are not insured. The Contractor will take 

necessary precautions and due care to protect the same while in his custody from any damage/ 

loss till the same is handed over back to BHEL. In case the damage / loss is due to carelessness/ 

negligence on the part of the contractor, the Contractor is liable to get them repair/ replaced 

immediately and in case of his failure to do so within a reasonable time , BHEL will reserve the 

right to recover the loss from the contractor.  

 

30.0  STRIKES AND LOCKOUTS  
 

30.1   The  contractor  will  be solely responsible for all disputes  and other issues connected with his 

workmen. In the event of contractor's workmen resorting to strike  or  the  contractor   resorting 

to lockout and if the strike or lockout so declared is not settled within a period of one month, 

BHEL shall have  the right to get the erection work executed by employing  its  own men or 

through other agencies or both.  The cost incurred  by  BHEL in  this  regard  shall  be  recovered  

from  the  contractor.   

 

30.2 For  any  purpose whatsoever, the employees of the contractor shall not be deemed to be in the 

employment of BHEL   

 

31.0 FORCE MAJEURE  
 

31.1 The following shall amount to force majeure conditions.  Acts of God, Act of any Government, 

War, Sabotage, Riots, Civil Commotion, Police  Action, Revolution, Flood, Fire, Cyclone, 

Earthquake and Epidemic and other similar causes  over  which  the contractor has no control.  
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31.2  If  the  contractor suffers delay in the due  execution of the contract, due to delays caused by 

force  majeure  conditions, as  defined above, the agreed time for completion of the work  

covered by this contract shall be extended  by  a  period  of  time  equal  to  the  period  of  delay, 

provided that on the  occurrence  of  any such contingency,   the   contractor  immediately  

reports  to  BHEL  in writing the causes for the  delay but the  Contractor  shall  not  be  eligible  

for  any  compensation on this account.  

 

32.0   GUARANTEE   Even  though  the  work  will  be  carried  out   under   the     supervision   of   

the   Engineer,  the  contractor will  be  responsible for the quality  of  the  workmanship  and  

shall  guarantee  the  work  done for a period of twelve months from  the date of completion of 

work as certified by the   Engineer, and  shall rectify, free of cost to BHEL, all defects arising out 

of faulty erection during the guarantee  period  starting  from the  date  of completion of 

rectification.  In the event  of the contractor  failing  to  repair the  defective  works within  the  

time specified by the Engineer, BHEL may proceed  to undertake the repairs  of  such  defective  

works  at  the  contractor's risk  and  cost, without prejudice to any other  rights and recover the 

same from out of any moneys payable to  the contractor or by other legal means. 

 

33.0  ARBITRATION : All disputes between the parties to the contract arising  out  of or in relation 

to the contract, other than those for which  the  decision of  the Engineer or any other person is 

by the  contract expressed to be final and  conclusive,  shall  after  written  notice  by either party 

to the contract to the other   party, be referred to sole arbitration of the General Manager or his 

nominee. The  arbitration shall be  conducted  in  accordance with the provisions of the 

Arbitration and  Reconciliation  Act, 1996. The  parties  to  the  contract understand and agree 

that it will be no objection that the General Manager or the person  nominated as Arbitrator  had  

earlier   in  his  official  capacity  to deal directly or  indirectly with the matters to which the 

contract relates or that in the course of his official duties had expressed views on all or any of the 

matters in dispute or difference.  The  award of the Arbitrator shall be final  and  binding  on  the  

parties to this contract.   In  the event of the Arbitrator dying, neglecting or refusing    to act or 

resigning or being unable to act for any reason  or  his  award  being  set  aside by the Court for 

any reason, it shall be lawful for the General Manager or his successor,  as  the  case  may be, 

either to act himself as the Arbitrator or to appoint  another  Arbitrator  in  place  of  the  

outgoing  Arbitrator in the manner aforesaid. The Arbitrator may, from time to time, with  the  

consent  of both the parties to the contract, enlarge the time for making   the award.  Work  under  

the  contract  shall  be  continued  during  the  arbitration proceedings.  The venue of the 

arbitration  shall  be  the place from which the contract is issued or such other  place as the 

Arbitrator at his discretion may determine.         

                              

                   --x--x-- 

         

         

ANNEXURE-A 

 

FINANCIAL VIABILITY 
 

1.   Owner's capital in the business (incase of Partnership, please  

mention    percentage shares and amounts). 

 

2.  Quantum of business done during last three financial years.       

 i) Rs. 
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ii) Rs. 

 

iii) Rs. 

 

3.  Value of fixed Assets of the business in last three years.   

                           i) Rs. 

 

ii) Rs. 

iii) Rs. 

 

4.  Guarantee limits (if any) enjoyed by the firm. 

 

5.  Over draft limits (if any enjoyed by the firm. 

 

6.  Please  enclose   audited  profit  and    loss account and balance 

sheet for last 3 years (indicate no.  of sheets). 

 

7.  Certificate from Scheduled Bank to prove Contractor's    

financial   capacity         to undertake the work duly indicating   

the financial limits the tenderer enjoys. 

 

(Signature of tenderer) 

        With Stamp 

 

NOTE: 

All the above documents should be duly certified by  auditors/ Bank as may be applicable. 
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                                                                                                                                     ANNEXURE – B 

 

ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS 
 

--------------------------------------------------------------------------------------------------------------------------- 

S.No. Agency  Location Capacity & Scope of Date of          Contract 

             By whom of project unit nos. work and award           value  

 Awarded     tonnage 

--------------------------------------------------------------------------------------------------------------------------- 

  1             2                       3                     4                     5                     6                          7 

-------------------------------------------------------------------------------------------------------------------------- 

 

 

 

 

 

 

 

 

 

 

 

 

%age work Date of  No. of  No. of  Details of major Consumables 

completed completion skilled/  Engrs. & T&P like cranes, by whom 

and due if job is unskilled Super-  Tractor Trailors, 

date for already  workers visors  Winches, welding 

completion over  deployed deployed M/cs supplied 

    at peak  at peak  -------------------------- 

        By Con-      By other 

        Tractor         Agency 

    8                        9                   10                   11                      12               13                    14 

 

 

 

 

 

 

 

 

        (SIGNATURE OF TENDERER) 

          WITH STAMP 

 

 

 

 

 

          

 

                                                                                                                                           



TENDER NO. BHEL:NR(SCT): CHHABRA:CI:501 

 29

                                                                                           ANNEXURE – C 

 

 

 

MONTHWISE MANPOWER DEPLOYMENT PLAN 
 

 

 

S.No. Catetory No. of    Month 

   Person  (Indicate No. of persons to be deployed in each month) 

   available ------------------------------------------------------------------------------ 

   on roll of         Ist       2
nd

        3
rd

         4
th

       5
th

          6
th

      and so on 

   the Orga- 

   nasation 

 

 

1. 

 

 

2. 

 

 

3. 

 

 

 

 

 

 

 

 

 

 

 

 

              Total 

 

 

 

 

 

 

        (SIGNATURE OF TENDERER) 

         WITH STAMP 
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ANNEXURE – D 

 

                 (A)   STATUS OF TOOLS & PLANTS  
 

--------------------------------------------------------------------------------------------------------------------------- 

S.No. Name of  Quantity Registration  Documents Present        Quantity proposed 

             Equipment  owned   no. wherever enclosed for Location          to be deployed  

     Applicable proof of   for this job 

       Ownership 

--------------------------------------------------------------------------------------------------------------------------- 

 

 

 

 

 

 

 

 

 

 

(B) MONTHWISE T&P DEPLOYMENT PLAN 
 

 

 

S.No. Description of                Month 

 T & P    (Indicate No.  to be deployed in each month) 

    ------------------------------------------------------------------------------------ 

                  Ist       2
nd

       3
rd

        4
th

      5
th

       6
th        7th 

       8
th

       and so on 

 

 

 

 

 

 

 

 

 

 

        (SIGNATURE OF TENDERER) 

                                    WITH STAMP 
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                                                                                                    ANNEXURE - E 

 

ANALYSIS OF UNIT RATE QUOTED 
__________________________________________________________________ 

S.NO.  DESCRIPTION     PERCENTAGE OF   REMARKS 

THE UNIT RATE 

QUOTED 

--------------------------------------------------------------------------------------------------- 

1. Salary & wages for staff &     workers 

 

2.  Consumables 

 

    (a) Gases 

 

    (b) Welding Electrodes 

 

   (c) P.O.L. 

 

  (d) Others 

 

3.  Depreciation & maintenance for T&P 

 

4. Depreciation & Maintenance for   other items 

 

 

5.  Establishment and Administration expenses of site 

 

6.  Overheads 

 

7.  Profit 

 

 

 

(SIGNATURE OF TENDERER) 

WITH STAMP 
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ANNEXURE - F 

 

 

DECLARATION SHEET 
 

 

I, ---------------------------------------------------------------hereby certify that, all the information and 

data furnished by me with regard to this Tender Specification No.------------------------------------ 

are true and complete to the best of my  knowledge.  I have gone through the specification, 

conditions and stipulations in detail and agree to comply with the requirements and intent of 

specification.  

 

I, further certify that I am the duly authorised representative of the under mentioned tenderer and 

a valid power of attorney to this effect is also enclosed. 

 

 

 

Tenderer's Name & Address 

 

 

 

 

 

Authorised representative's signature with name and address. 
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ANNEXURE - `G' 

 

 

 

CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 
 

 

NOTE : Tenderers are requested to fill in the following details and no column should 

be left blank 

 

1.  Name and address of the tenderer 

 

 

2.  Telegraphic/ telex address 

 

3.  Phone No.  (Office)/ Fax No. 

 

4.  Name & designation of the official of the tenderer to whom all 

the references shall be made. 

 

5.  Tenderer's proposal No.  & date 

 

6. Whether EMD submitted (By cash/Pay order 

     / bank draft)                 by.......... 

 

7. Validity of offer/ rates quoted for six  

months from the date of opening of tender             Yes/No  

 

8. Financial Status as per Clause 11.1  

    (in the format as per Annexure-A)                 Yes/No 

 

9. Income tax Clearance certificate as per  Clause 11.2    Yes/No  

 

10.Details of experience as per clause 11.3  

      (in the format as per Annexure-B)     Yes/No 

 

11. Monthwise & Categorywise manpower deployment  

      plan as per Clause 11.4 

      (in the format as perAnnexure-C)     Yes/No 

 

12. Attested copy of power of attorney as per clause 11.5   Yes/No  

 

13.  Details about type of the firm as per  clause 11.6   Yes/No 

 

 

14. Status of T&P and monthwise deployment plan  

       as per clause11.7 (in the format as per Annexure-D)   Yes/No 

 

15. Analysis of unit rate quoted as per Clause 11.8  

       (in the format as per Annexure-E)     Yes/No 
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16. Declaration sheet as per clause 11. 09  

       (in the format as per Annexure-F)     Yes/No 

 

 

 

 

 

 

 

Date ___________     (SIGNATURE OF TENDERER) 

WITH STAMP 

 

 

 

 

WITNESS 

(SIGNATURES WITH FULL PARTICULARS) 

 

 

1. 

 

 

 

2. 
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                                                                                                               ANNEXURE - I 

AGREEMENT 
Agreement No. and Date  ____________________________________ 

Name of the Work    ________________________________________________________________________ 

Name of the Contractor with 

full address     ____________________________________ 

____________________________________ 

Value of work awarded   ____________________________________ 

 

Letter of Intent No. and Date   ____________________________________ 

 

Scheduled Commencement Date  ____________________________________ 

Scheduled Completion Date   ____________________________________ 

 

THIS AGREEMENT MADE THIS _______DAY OF____________2000 between BHARAT HEAVY 

ELECTRICALS LIMITED (A Government of India 

Enterprise) a Company incorporated under the Companies Act, 1956, having its Registered Office at 

BHEL House, Siri Fort New Delhi- 110049 (herein after called BHEL) of the ONE PART.  

AND 

M/S _____________________________________________________________ 

__________________________________ (hereinafter called the `Contractor') of the SECOND PART. 

 

WHEREAS M/s ------------------------------------------------------------------------------state that they have 

acquired and possess extensive experience in the field of ----------------------------------------------------------

----------------------------------------------- 

And Whereas in response to an Invitation to Tender No. ------------------------ issued by BHEL for 

execution of ---------------------------------------------------------- the contractor submitted their offer  No.-----

-----------------------------dated ----------------------------And whereas BHEL has accepted the offer of the 

Contractor on terms and conditions specified in the Letter of Intent No.------------------------------dated ----

--------read with the references cited therein. 

 

THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties as follows: 

 

1.      That the contractor shall execute the work of -------------------------------------and more particularly 

described in Tender Specification No --------------------including Drawings and Specifications 

(hereinafter called the  said works) in accordance with and subject to terms and conditions 

contained in these  presents, instructions to Tenderers, General Conditions of Contract, Special 

Conditions, Annexures, Letter of Intent dated -------------and such other instructions, Drawings, 

Specifications given to him from time to time by BHEL. 

 

 

2.     The Contractor is required to furnish to BHEL Security deposit in the form of cash/ approved 

securities/ Bank  Guarantee valid upto ------------- for a sum of Rs.------------- towards satisfactory 

performance and completion of the Contract. 

 

3.     The Contractor has furnished a Bank Guarantee bearing no.------------------dated -----------------for a 

sum of Rs.------------------executed by -------------------------------------------------- in favour of 

BHEL towards Security Deposit valid upto --------- 

OR 
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         The Contractor has furnished to  BHEL an initial Security Deposit of Rs.----------------in the form 

of cash / approved Securities/ B.G No.------------------ dated ------------ for Rs.------------executed 

by ----------------------------------- in favour of BHEL valid upto -------------- and has agreed for 

recovery of the balance security deposit by BHEL @ 10% of the value of work done from each 

running bill till the entire Security Deposit is recovered. 

 

OR 

 

The contractor has furnished to BHEL an initial Security Deposit of  Rs.-----(Rs.----------- vide 

Bank  draft No.----------------dated ---------------and by adjusting EMD of Rs.----------submitted 

vide Bank draft No.------------------- dt.---------) and has agreed for recovery of balance Security  

Deposit by          BHEL @ 10% of the value of work done from each running bill till the entire 

security deposit is recovered.  

  

4.     The Contractor hereby agrees to extend  the validity of the Bank Guarantee for such further period 

or periods as may be required by BHEL and if the Contractor fails to obtain such extension(s) from 

the Bank, the Contractor, shall pay forthwith or accept recovery of Rs.------------ from the bills in 

one installment and the contractor further agrees that failure to extend the validity of the Bank 

Guarantee or failure to pay the aforesaid amount in the manner specified above shall constitute 

breach of contract.  In addition to above, BHEL shall be entitled to take such action as deemed fit 

and proper for recovering the said sum of Rs.------------. 

OR 

 

In case the contractor furnishes the bank guarantee at a later date the contractor hereby agrees to 

extend the validity of bank guarantee for such further period  or periods as may be required by 

BHEL and if the contractor fails to obtain such extension(s) from the bank, the contractor shall pay 

forthwith or accept recovery of the amount of bank guarantee given in lieu of security deposit from 

the bills in one installment and the  contractor further agrees that failure to extend the validity of 

bank guarantee or failure to pay the aforesaid amount in the manner specified above shall 

constitute breach of contract.  In addition to above, BHEL shall be entitled to take such action as 

deemed fit and proper for recovering the said sum. 

 

5.     That in consideration of the payments to be made to the Contractor by BHEL in accordance with 

this Agreement the Contractor hereby covenants and  undertakes with BHEL that they shall 

execute, construct, complete the works in conformity, in all respects, with the terms and conditions 

specified in this Agreement and the documents governing the same. 

 

6.  That the Contractor shall be deemed to have carefully examined this Agreement and the documents 

governing the same and also to have satisfied himself as to the nature and character of the Works 

to be executed by him. 

 

7.    That the Contractor shall carry out and complete the execution of the said works to the entire 

satisfaction of the Engineer or such other officer authorised by BHEL, within the agreed time 

schedule, the time of completion being the essence of the Contract. 

 

8.   That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to him during 

the progress of the said works such sum as determined by BHEL in accordance with this 

Agreement. 

 

9. That this Agreement shall be deemed to have come into force from -------- the date on which the 

letter of intent has been issued to the Contractor. 
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10.   That whenever under this contract or otherwise, any sum of money shall be recoverable from or 

payable by the Contractor,  the same may be deducted in the manner as set  out in the General 

Conditions of Contract or other conditions governing this Agreement. 

 

11.  That all charges on account of Octroi, Terminal and other taxes including sales tax or other duties 

on material obtained for execution of the said works shall be borne and paid by the Contractor. 

 

12.  That  BHEL  shall be entitled to deduct from the Contractor's running bills or otherwise Income Tax 

under Section 194 (C) of the Income Tax Act, 1961. 

 

13.  That BHEL  shall be further entitled to recover from the running bills of the Contractor or otherwise 

such sum as may be determined by BHEL from time to time in respect of consumables supplied by 

BHEL, hire charges for tools and plants issued (Where applicable) and any other dues owed by the 

Contractor. 

  

14. That it is hereby agreed by and between the parties that non- exercise, forbearance or omission of any 

of the powers conferred on BHEL  and /or any of its authorities will not in any manner constitute 

waiver of the conditions hereto contained in these presents and the liability of the Contractor with 

respect to compensation payable to BHEL or Contractor's obligations shall remain unaffected. 

 

15.  It is clearly understood by and between the parties that in the event of any conflict between the 

Letter of Intent and other documents governing this Agreement, the provisions in the Letter of Intent 

shall prevail.  

 

16.  The following documents 

 

1.  Invitation to Tender No---------------------------------------------------------------- 

     and the documents specified therein. 

2. Contractor's Offer No------------------------------------------------------------------  

     dated-----------------. 

3.  _________________________________________________________ 

 

4.  _________________________________________________________ 

 

5.  _________________________________________________________ 

 

6.  Letter of Intent No___________________________________   dated____________. 

 

7.  _________________________________________________________ 

 

     shall also form part of and govern this Agreement. 

 

IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the presence of 

 

 

WITNESS        (CONTRACTOR) 

(to be signed by a person holding 

1.               a valid Power of Attorney) 
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2. 

 

 

WITNESS       (For and on behalf of BHEL) 

 

1. 

 

 

2. 

 

 

 

 

 

 

          

 

 

                                                                                                                       ANNEXURE – H 

 

BANK GUARANTEE FOR SECURITY DEPOSIT 

 

 

 B.G. NO.                                                      Date 
 

 
 This deed of Guarantee made this ------------------- day of -------------two thousand by ------------------------------ 

(Bank) hereinafter called the "The Guarantor"  (which expression shall unless repugnant to the context or meaning 

thereof be deemed to include its successors and assigns) in favour of M/s Bharat Heavy Electrical Limited ( A Govt. of 

India Undertaking) a company incorporated under the Companies Act, 1956, having its registered office at BHEL 
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House, Siri Fort, Asiad, New Delhi – 110049 through its unit at Power Sector – Northern Region, Noida, Distt. Gautam 

Budh Nagar, (UP) hereinafter called "The Company" (which expression shall unless repugnant to the context or 

meaning thereof by deemed to include its successors and assigns) 

 
 WHEREAS --------------------------------------------------(hereinafter referred to as the Contractor) have 
entered into a contract arising out of Letter of Intent no.--------------- dt.-----------------(hereinafter referred to as 
"the contract") for the construction of ------------------- with the company. 
 
 AND WHEREAS the contract inter-alia provides that the contractor shall furnish to the company a 
sum of Rs.---------------------- (Rupees----------------------------------------) towards security deposit for due and 
faithful performance of the contract in the form and manner specified therein. 
 
 AND WHEREAS the contractor has approached the Guarantor and in consideration of the 
arrangement arrived at between the contractor and the Guarantor, the Guarantor has agreed to give the 
Guarantee as hereinafter mentioned in favour of the company. 
 
 The Guarantor do hereby guarantee to the company the due and faithful performance, observance or 
discharge of the Contract by the contractor and further unconditionally and irrevocably undertake to pay to 
the Company without demur and merely on a demand, to the extent of Rs.-------------------(Rupees----------------
-------------) against any claim by the company on them for any loss, damage, costs, charges and expenses 
caused to or suffered by the company by reasons of the contractor making any default in the performance, 
observance or discharge of the terms, conditions, stipulations or undertakings or any of them as contained in 
the contract. 
 
 The decision of the company whether any default has occurred or has been committed by the 
contractor in the performance, observance or discharge of any of the terms, conditions, stipulations or 
undertakings or any one of them as contained in the contract and / or as to the extent of loss, damage, costs, 
charges and expenses caused to or suffered by the company by reason of the contractor making any default 
in the performance, observance or discharge of any of the terms, conditions, stipulations or undertakings or 
any one of them shall be conclusive and binding on the Guarantor irrespective of the fact whether the 
contractor admits or denies the default or questions the correctness of any demand made by the company in 
any Court, Tribunal or Arbitration proceedings or before any other Authority. 
 
 The company shall have the fullest liberty without affecting in any way the liability of the Guarantor 
under this Guarantee, from time to time to vary any of the terms and conditions of the contract or extend time 
of performance by the contractor or to postpone for any time and from time to time any of the powers 
exercisable by it against the contractor and either enforce or forebear from enforcing any of the terms and 
conditions governing the contract or securities available to the company and the Guarantor shall not be 
released from its liability under these presents by any exercise by the company of the liberty with reference 
to the matters aforesaid or by reasons of time being given to the contractor or any other forbearance, act or 
commission on the part of the company or any indulgence by the company to the contractor or any other 
matter or thing whatsoever which under the law relating to sureties would, but for this provision have the 
effect of so releasing the Guarantor from its liability under this guarantee. 
 
 The Guarantor further agrees that the Guarantee herein contained shall remain in full force and effect 
during the period that would be taken for  the performance of the contract and its claim satisfied or 
discharged and till the company certifies that the terms and conditions of the contract have been fully and 
properly carried out by the contractor and accordingly discharges this Guarantee, subject however, that the 
company shall have no claim under this Guarantee after -------------- i.e. (the present date of validity of Bank 
Guarantee unless the date of validity of this Bank Guarantee is further extended from time to time, as the 
case may be) unless a notice of the claim under this Guarantee has been served on the Guarantor before 
the expiry of the said period in which case the same shall be enforceable against the Guarantor not 
withstanding the fact that the same is enforced after the expiry of the said period. 
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 The Guarantor undertakes not to revoke this Guarantee during the period it is in force except with the 
previous consent of the Company in writing and agrees that any liquidation or winding up or insolvency or 
dissolution or any change in the constitution of the contractor or the Guarantor shall not discharge the 
Guarantor's liability hereunder. 
 
 It shall not be necessary for the company to proceed against the contractor before proceeding against 
the Guarantor and the Guarantee herein contained shall be enforceable against them notwithstanding any 
security which the Company may have obtained or obtain from the Contractor shall at the time when 
proceedings are taken against the Guarantor hereunder be outstanding or unrealized. 
 
 Notwithstanding anything contained herein before, our liability under the Guarantee is restricted to 
Rs.------------------ (Rupees------------------------------------------). Our guarantee shall remain inforce until ------------
-------, i.e. (the present date of validity of Bank Guarantee unless the date of validity of this Bank Guarantee is 
further extended from time to time) unless a claim or demand under this guarantee is made against us on or 
before ----------------- we shall be discharged from our liabilities under this Guarantee thereafter. 
 
 Any claim or dispute arising under the terms of this documents shall only be enforced or settled in the 
courts of at New Delhi / Delhi only. 
 
 The Guarantor hereby declares that it has power to execute this guarantee and the executant has full 
powers to do so on behalf of the Guarantor. 
 
 IN WITNESS whereof the ------------------------------------- (Bank) has hereunto set and subscribed its 
hand the day, month and year first, above written. 
 
 
 
      Signed for and on behalf of the Bank 

      (Signatory No.-----------------------) 
 
 
WITNESSES 
 
 

1. Name & Address 
 

2. Name & Address 
 
Notes : 
 

1. The above BG shall be executed on the non-judicial stamp papers of adequate value procured in 
the name of the bank in the state where the bank is located. 

 
2. The above BG is required to be sent by the executing bank directly to BHEL at the address where 

tender is submitted / accepted under seal cover. 
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LIST OF MEMBER BANKS 

 
 

1. State Bank of India    9.  HDFC Bank Ltd., 
CAG Branch,          5th Floor, HT House, 
10th Floor, Vijaya Building,        K.G. Marg, 
Barakhamba Road,         New Delhi – 110001. 
New Delhi – 110001. 
 

2. Canara Bank     10. Citi Bank N A 
74, Janpath,           Jeevan Vihar Building, 
New Delhi – 110001.          Sansad Marg, 
            New Delhi – 110001. 

3. Punjab National Bank, 
74, Janpath,     11. Standard Chartered Bank, 
New Delhi – 110001.           H2 Block, Connaught Place, 
             New Delhi – 110001. 

4.   Bank of Baroda, 
            Corporate Banking Branch,   12.  ICICI Bank Ltd., 
            11th Floor, BOB Building,          ICICI Tower, 
             Sansad Marg,              Bisham Pitamah Marg, 
            New Delhi – 110001.           Pragati Vihar, 
              New Delhi – 110003.  
 State Bank of Hyderabad, 
 Surya Kiran Building, K.G. Marg,  13.  IDBI  Bank Ltd., 
 New Delhi – 110001.           19, K.G. Marg, 
               Surya Kiran Building, 

5.    State Bank of Mysore,           New Delhi. 
Antriksh Bhawan, K.G. Marg, 
New Delhi – 110001.    14.   HSBC Ltd., 
              ECE House, 

6. State Bank of Mysore,           28 KG Marg, 
Industrial Finance Branch,           New Delhi – 110001.  
18, Ramanashree Arcade, 
M.G. Road, Bangaloe – 560001. 
 

7. State Bank of Travancore, 
Travancore House, IF Branch, 
K.G. Marg, New Delhi – 110001. 
 

8. Deutsche Bank, 
Tolstoy Marg, 
New Delhi – 110001. 
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SECTION – I (a) 

 
SPECIFICATION 

 
FOR 

 
HEALTH, SAFETY AND ENVIRONMENT (HSE) 

 
1.0 SCOPE 
   
 This specification establishes the Health, Safety and Environment (HSE)  management 

requirement to be complied with by the Contractors during construction. 
 
 Requirements stipulated in this specification shall supplement the requirements of HSE 

Management given in relevant Act (s) /legislations, General Condition Contract (GCC).   Special 
Conditions of Contract (SCC) and job specification where different documents stipulates 
different requirements, the most stringent be adopted. 

 
2.0 REFERENCES  
 
 This document should be read in conjunction with following : 
 

- General Conditions of Contract (GCC) 
- Special Conditions of Contract (SCC) 
- Scope of work 
- Relevant IS Codes (refer Annexure-I) 
- Reporting Formats (refer Annexure-II) 

 
3.0 REQUIREMENTS OF HEALTH, SAFETY & ENVIRONMENT (HSE) MANAGEMENT SYSTEM 

TO BE COMPLIED BY CONTRACTORS. 
 

3.1 MANAGEMENT RESPONSIBILITY 
 
3.1.1 The Contractor to comply with HSE requirement at Construction sites as enclosed  to cover 

commitment of their organization to ensure health, safety and environment aspects in their line 
of operations. 

 
3.1.2 The HSE management system shall cover the HSE requirements including  but not limited to 

what is specified under Para 1.0 and para 2.0 above. 
 
3.1.3 Contractor shall be fully responsible for planning and implementing HSE requirements.   

Contractor as a minimum requirement shall designate/deploy the following to co-ordinate the 
above : 

 
No. of workers deployed upto 250 -  Designate one safety Supervisor 
 
Above 250 & upto 500                  -  Deploy one qualified and   Experienced safety Engineer/ 

Officer           
 
Above 500    -  One additional safety engineer/ 
(for every 500 or less)        officer, as above. 
 
Contractor shall indemnify & hold harmless Owner/BHEL & their representatives free from any 
and all liabilities arising out of non-fulfillment of HSE requirement. 
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3.1.4 The Contractor shall ensure that the Health, Safety and Environment (HSE) requirements are 

clearly understood & faithfully implemented at all levels at site. 
 
3.1.5 BHEL shall promote and develop consciousness for Health, Safety and Environment among all 

personnel working for the Contractor.   Regular awareness programmes and work site meetings 
shall be arranged on HSE activities to cover hazards involved in various operations during 
construction. 

 
3.1.6 The Contractor shall arrange suitable first aid measures such as First Aid Box, trained 

personnel to give First Aid and install fire protection measures such as adequate number of 
steel buckets with sand and water to the satisfaction of BHEL/Owner. 

 
3.1.7 Non-Conformance on HSE by Contractor (including his Sub-contractors) as brought out during 

review / audit by BHEL/Owner representative shall be resolved forthwith by Contractor.  
Compliance report shall be provided to BHEL. 

 
3.1.8 The Contractor shall ensure participation of his Resident Engineer / Site-In-Charge in the Safety 

Committee / HSE Committees meetings arranged by BHEL / Owner.   The compliance of any 
observations shall be arranged urgently.   He shall assist BHEL / Owner to achieve the targets 
set by them on HSE during the project implementation. 

 
3.1.9 The Contractor shall adhere consistently to all provisions of HSE requirements.  In case of non-

compliance or continuous failure in implementation of any of HSE provisions, BHEL / Owner 
may impose stoppage of work without any Cost & Time implication to BHEL / Owner and / or 
impose a suitable penalty for non-compliance with a notice of suitable period, upto a 
commulative limit of 1.0% (one percent) of Contract value.  This penalty shall be in addition to 
all other penalties specified else where in the contract.  The decision of imposing stoppage of 
work, its extent & minority  penalty shall rest with BHEL / Owner & binding on the Contractor. 

 
3.1.10 All fatal accidents and other personnel accidents shall be investigated by a team of Contractor's 

senior personnel for root cause & recommended corrective and preventive actions.   Findings 
shall be documented and suitable actions taken to avoid recurrences shall be communicated to 
BHEL / Owner.   BHEL / Owner shall have the liberty to independently investigate such 
occurrences and Contractor shall extend all necessary help and co-operation in this regard. 

 
3.2     HOUSE KEEPING       

 
3.2.1 Contractor shall ensure that a high degree of house keeping is maintained and shall ensure 

interalia; the following : 
 

a) All surplus earth and debris are removed / disposed off from the working    areas to 
identified locations (s). 

 
b) Unused/Surplus Cables, Steel items and steel scrap lying scattered at different places 

within the working areas are removed to identified locations (s). 
 

c) All wooden scrap, empty wooden cable drums and other combustible packing materials, 
shall be removed from work place to identified location(s). 

 
d) Roads shall be kept clear and materials like : pipes, steel, sand boulders, concrete, 

chips and brick etc., shall not be allowed on the roads to obstruct free movement of men 
& machineries. 
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e) Fabricated steel structurals, pipes & piping materials shall be stacked properly for 
erection. 

 
f) Water logging on roads shall not be allowed. 

 
g) No parking of trucks/trolleys, cranes and trailers etc., shall be allowed on roads which 

may obstruct the traffic movement. 
 

h) Utmost care shall be taken to ensure over all cleanliness and proper upkeep of the 
working areas. 

 
i) Trucks carrying sand, earth and pulverized materials etc., shall be covered while 

moving within the plant area. 
 

In case of non-compliance of any of above, BHEL shall have the liberty to get it done from some 
other agency at this risk and cost. 
 

3.3    HEALTH, SAFETY AND ENVIRONMENT 
 
3.3.1 The Contractor shall provide safe means of access to any working place including provisions of 

suitable and sufficient scaffolding at various stages during all operations of the work for the 
safety of his workmen, and BHEL / Owner.   Contractor shall ensure deployment of appropriate 
equipment and appliances for adequate safety and health of the workmen and protection of 
surrounding areas. 

 
3.3.2 The contractor shall ensure that all their staff and workers wear Safety Helmet and Safety  

shoes.   Contractor shall also ensure use of safety belt, protective goggles, gloves etc., by the 
personnel as per job requirements.   All these gadgets shall conform to relevant IS 
specifications or equivalent. 

 
3.3.3 The Contractor shall assign to his workmen, tasks commensurate with their qualification, 

experience and state of health for driving of vehicles, handling and erection of material and 
equipments.   All lifting equipments shall be tested certified for its capacity before use.   
Adequate and suitable lighting at every work place and approach there to, shall be provided by 
the Contractor before starting the actual operations at night.   It is mandatory for contractor to 
get his workmen medically examined / checked for fitness of work assigned once a year and 
furnish the certificate to that effect from RMP / Govt. Hospital. 

 
3.3.4 Hazardous and / or toxic materials such as solvent, coating or thinners shall be  stored in 

appropriate containers. 
 
3.3.5 All hazardous materials shall be labeled with the name of the materials, the hazards associated 

with its use and necessary precautions to be taken. 
 
3.3.6 Contractor shall ensure that during the performance of the work, all hazards of the health of 

personnel, have been identified, assessed and eliminated. 
 
3.3.7 Chemical spills shall be contained and cleaned up immediately to prevent further contamination. 
 
3.3.8 All personnel exposed to physical agents such as ionizing or non-ionizing radiation, ultraviolet 

rays or similar other physical agents shall be provided with adequate shielding or protection 
commensurate with the type of exposure involved. 
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3.3.9 Where contact or exposure of hazardous materials could exceed limits or could otherwise have 
harmful effects, appropriate personnel protective equipment such as gloves, goggles, aprons, 
chemicals resistant clothing and respirator shall be used. 

 
3.3.10 All persons deployed at site shall be knowledgeable of and comply with the environmental laws, 

rules & regulations relating to the hazardous materials substances and wastes.   Contractor 
shall not dump, release or otherwise discharge or dispose off any such materials without the 
express authorization of BHEL / Owner. 

 
4.0       DURING JOB EXECUTION 
  

4.1 Implement Health, Safety and Environment requirements including but not      limited to as 
brought out under para 3.0.  Contractor shall ensure to : 

 
- arrange workmen compensation insurance, registration under ESI Act, third party liability 

insurance etc., as applicable. 
 

- arrange all HSE permits before start of activities (as applicable) like hot work, confined 
space, work at heights, storage of chemical / explosive materials and its use and implement 
all precautions mentioned therein. 

 
- Submit timely the completed checklist on HSE activities, Monthly HSE report, accident 

reports, investigation reports etc., as per BHEL / Owner requirements.   Compliance of 
instructions on HSE shall be done by Contractor and informed urgently to BHEL / Owner. 

 
- Ensure the Resident Engineer / Site-Incharge of the Contractor shall attend all the Safety 

Committee / HSE meetings arranged by BHEL/Owner.  In case of his absence from site that 
a second senior most person shall be nominated by him in advance and communicated to 
BHEL/Owner. 

 
- Display at site office and work locations  caution boards, list of hospitals, emergency 

services available. 
 

- Display posters, banners made available by BHEL for safe working to promote safety 
consciousness. 

 
- Assist in HSE audits by BHEL / Owner and submit compliance report. 

 
- Generate and submit HSE records / report as per HSE plan. 

 
- Appraise BHEL / Owner on HSE activities at site. 
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  ANNEXURE - I  

 
 

RELEVENT IS – CODES FOR PERSONAL PROTECTION 
 
 

 
IS: 2925-1984    Industrial Safety Helmets 
 
IS: 4770-1968    Rubber gloves for electrical purposes 
 
IS: 6994, 1973 (Part-I)  Industrial Safety Gloves (Leather & Cotton Gloves) 
 
IS: 1989-1986 (Part I & III)  Leather safety boots and shoes 
 
IS: 3738-1975    Rubber knee boots 
 
IS: 5557-1969    Industrial and Safety rubber knee boots 
 
IS: 6519-1971    Code of practice for selections, care and repair 
     of Safety footwear 
 
IS: 11226-1985 Leather Safety footwear having direct moulding sole 
 
IS: 5983-1978 Eye protectors 
 
IS: 9167-1979 Ear protectors 
 
IS: 3521-1983 Industrial Safety belts and harness 
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ANNEXURE – II 

 
1.0 HEALTH, SAFETY & ENVIRONMENT (HSE) PLAN 
 
 
PROJECT: ---------------------------------- CONTRACTOR :--------------------------- 
 
 
DATE :--------------------------------         OWNER :------------------------------------- 
 
 (To be prepared by each construction Agency) 
 

--------------------------------------------------------------------------------------------------------------------------------ACTIVITY
 PROCEDURE/ CODE OF PERFORMING FUNCTIONS     AUDIT 
DESCRIPTION W.I/ GUIDELIES CONFOR- -------------------------------------     FUNCTION 

      MANCE       PERFOR-    CHECK-    APPRO-   CUSTOMER  
                MER            ER             VER        REVIEW AUDIT 
                  REQUIREMENT 

--------------------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
PREPARED BY  REVIEWED BY    APPROVED  BY 
         (RESIDENT ENGINEER) 
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2.0 MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (1/6) 
 
PROJECT:------------------------------   CONTRACTOR:----------------------------------- 
 
DATE :----------------------------------  OWNER:-------------------------------------------- 
 
INSPECTION BY:-------------------------------------------------- 
 
Note:  Write 'NA' wherever the item is not applicable. 
 

ITEM     YES         NO           REMARKS              ACTION 

 
HOUSING KEETING 
 
Waste containers provided and used 
 
Sanitary facilities adequate and clean 
 
Passageways and Walkways Clear 
 
General neatness of working areas 
 
Others 
 
PERSONNEL PROTECTIVE EQUIPMENT 
 
Goggles: Shelds 
 
Face protection 
 
Hearing protection 
 
Safety Shoes provided 
 
Hand protection 
 
Safety Belts 
 
Others 
 
EXCAVATIONS / OPENINGS 
Openings properly covered or barricaded 
 
Excavations shored 
 
Excavations barricaded 
 
Overnight lighting provided 
Other 
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MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.. 2/6) 
 
 

       ITEM     YES        NO        REMARKS       ACTION 

 
WELDING, CUTTING 
 
Gas cylinders chained upright 
 
Cables and hoses not obstructing 
 
Screens or shields used 

 

Flammable materials protected 

 

Fire extinguisher (s) accessible 

 

Other 

 

SCAFFOLDING 

 
Fully decked platforms 

 

Guard and intermediate rails in place 

 

Toe boards in place 

 

Adequate shoring 

 

Adequate access 

 

Other 

 

LADDERS 

 
Extension side rails 1 m above 

 

Top of landing 

 

Properly secured 

 

Angle + 70 from horizontal 

 

Other 
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.3/6) 
 

 

 ITEM        YES NO REMARKS ACTION 

 

HOIST. CRANES AND DERRICKS 
 

Condition of cables and sheaves OK 

 

Condition of slings, chains, hooks & eyes O.K. 

 

Inspection and maintenance logs maintained 

 

Outriggers used 

 

Signs/barricades provided 

 

Signals observed and understood 

 

Qualified operators 

 

Other 

 

MACHINERY, TOOLS AND EQUIPMENT 
 

Proper instruction 

 

Safety devices 

 

Proper cords 

 

Inspection and maintenance 

 

Other 

 

VECHICLE AND TRAFFIC 
 

Rules and regulations observed 

 

Inspection and maintenance 

 

Licensed drivers 

 

Other 
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.4/6) 
 

 ITEM        YES NO REMARKS ACTION 

 

TEMPORARY FACILITIES 
 

 Emergency instructions posted 

 

Fire extinguishers provided 

 

Fire-aid equipment available  

 

Secured against storm damage  

 

General neatness 

 

In accordance with electrical requirements 

 

Other 

 

FIRE PREVENTION 
 

Personnel instructed 

 

Fire extinguishers checked 

 

No smoking in Prohibited areas 

 

Hydrants Clear  

  

Other 

 

ELECTRICAL 
  

Proper wiring 

 

ELCB’s provided 

 

Ground fault circuit interrupters 

 

Protection against damage  

 

Prevention of tripping hazards 

 

Other      

 

 

 



TENDER NO. BHEL:NR(SCT): CHHABRA:CI:501 

 52

 

 

MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.5/6) 
 

 ITEM        YES NO REMARKS ACTION 

 

HANDLING AND STORAGE OF MATERIALS 
 

Properly stored  or stacked 

 

Passageways clear 

  

Other 

 

FLAMMABLE GASES AND LIQUIDS 
 

 Containers clearly identified  

 

Proper storage 

 

Fire extinguishers nearby 

 

Other 

      WORKING AT HEIGHT 

 

 Erection plan 

 

Safety belts and lanyards; chute lines 

 

Other 

ENVIRONMENT 
 

Chemical and other Effluents properly disposed 

 

Cleaning liquid of pipes disposed off properly 

 

Water used for hydrotesting disposed off as  

Per agreed procedure 

 

Lubricant Waste/Engine Oil properly disposed 

 

Waste from Canteen, offices, sanitation etc,. 

Disposed properly 

 

Disposal of surplus earth, stripping materials, 

Oily rags and combustible materials done  

Properly 
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MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.6/6) 

 
 

 ITEM        YES NO REMARKS ACTION 

  

 
Green belt protection 

 

Hygienic conditions at labour camps O.K? 

 

Availability of First Aid facilities 

 

Proper sanitation at site, office and  

Labour camps 

 

Arrangement of medical facilities 

 

Measures for dealing with illness 

 

Availbility of Potable drinking water 

For workmen & staff 

 

 

 

        Signature of Resident 

        Engineer with Seal 

 

 

 

3.0 ACCIDENT CUM FIRE REPORT 
(To be submitted by contractor after every accident within 24 hours of accident) 

 

Report :________________ 

      

Name of Site:___________________ Date:__________________ 

 

CONTRACTOR________________ 

 

 

NAME OF THE INJURED________________________________________________ 

FATHER’S NAME_______________________________________________________ 

SUB-CONTRACTOR M/S________________________________________________ 

DATE & TIME OF ACCIDENT___________________________________________ 

LOCATION____________________________________________________________ 

 

 

BRIEF DESCRIPTION  OF ACCIDENT 

 



TENDER NO. BHEL:NR(SCT): CHHABRA:CI:501 

 54

 

CAUSE OF ACCIDENT 

 

 

 

NATURE OF INJURY/DAMAGE  

 

 

------------------------------------------------------------------------------------------------------------ 

MEDICAL AID PROVIDED/ACTIONS TAKEN 

 

 

 

INTIMATION TO LOCAL AUTHORITIES 

 

 

 

  

 

DATE:     SIGNATURE OF CONTRACTOR 

       WITH SEAL 

 

TO:      SITE-IN-CHARGE/BHEL  1 COPY 
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4.0 SUPPLEMENTARY ACCIDENT & INVESTIGATION REPORT 
 

Project:________________________Supplementary to Report No.________________ 

     (Copy enclosed) 

Site:__________________________  Date:______________________ 

 

CONTRACTOR________________ 

 

 

NAME OF THE INJURED________________________________________________ 

FATHER’S NAME_______________________________________________________ 

SUB-CONTRACTOR M/S________________________________________________ 

DATE & TIME OF ACCIDENT___________________________________________ 

LOCATION____________________________________________________________ 

 

 

BRIEF DESCRIPTION & CAUSE OF ACCIDENT 

 
 

 

NATURE OF INJURY/DAMAGE 

 

 

 

COMMENTS FROM MEDICAL PRCTICETIONER, WHO ATTENDED THE VICTIM / INJURED 

 

 

SUGGESTED IMPROVEMENT IN THE WORKING CONDITION, IF ANY 

 

 

 

LOSS OF MANHOURS AND IMPACT ON SITE WORKS 

 

 

 

ANY OTHER COMMENT BY SAFETY OFFICER 

 

 

DATE:     SIGNATURE OF CONTRACTOR 

       WITH SEAL 

 

TO:      SITE-IN-CHARGE/BHEL  1 COPY 
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5.0 MONTHLY HEALTH, SAFETY & ENVIRONMENT (HSE) REPORT 
 (To be submitted by each Contractor) 

 

Actual work start Date:____________________For the month of ___________________ 

 

Project:________________________________Report No.________________________ 

 

Name of the Contractor:___________________Status as on:_______________________ 

 

Name of Work:__________________________Name of safety officer_______________ 

 ITEM     THIS MONTH CUMMULATIVE 

Total Strength (Staff + Workmen) 

 

Number of HSE meetings organized at site 

 

Number of HSE awareness programmes  

Attended at site 

 

Whether workmen compensation policy taken  Y/N 

 

Whether workmen compensation policy is valid Y/N 

 

Whether workmen registered under ESI Act  Y/N 

 

Number of Fatal Accidents 

 

Number of Loss Time Accidents (Other than Fatal  

 

Other accidents (Non Loss Time) 

 

Total No. of Accidents 

 

Total man-hours worked 

 

Man-hour loss due to fire and accidents 

 

Compensation cases raised with Insurance 

 

Compensation cases resolved and paid to workmen 

 

Remarks 

_______________________________________________________________________ 

Date       Safety Officer/Resident Engineer 

        (Signature & Name) 

To: SITE-IN-CHARGE,BHEL   1 COPY 
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SECTION-III 
PART `A’ 

 

SPECIAL CONDITIONS OF CONTRACT 
          

34.0  GENERAL 
      
34.1 The intent of this specification is to provide services for execution  of  project  according  to  most 

modern and proven  techniques and codes.  The omission of specific reference to any method, 

equipment or material necessary for the proper and efficient services towards installation of the  

plant shall not relieve  the  contractor of the responsibility of  providing such services / facilities to 

complete the work  or  portion of  work awarded to him. The quoted / accepted rates / price shall  

deem to be inclusive of  all  such contingencies. 

          

34.2 The contractor shall carry out the work in accordance with standard  practices  / codes /instructions 

/drawings/ documents / specification supplied by BHEL from time to time.  

 

34.3 The work shall conform to dimensions and tolerances given in  various drawings and documents 

that will be  provided  during  erection.  If any portion of work is found to be defective in 

workmanship, not conforming   to  drawings  or other   stipulations, the contractor shall  dismantle  

and  redo  the work  duly  replacing  the  defective  materials  at his cost  failing which the job will 

be carried out by BHEL by engaging other agencies /  departmentally  and  recoveries  will  be  

effected from contractor's bills towards expenditure incurred  including BHEL's usual overhead 

charges. 

 

34.4  Following shall be the responsibility of contractor and  have to be provided within finally accepted 

rates / prices : 

          

(a) Provision of all types of labour, supervisors, Engineers, watch and  ward  as  required,  tools  & 

tackles, calibrated  inspection, measuring and test  equipment as specified and otherwise required 

for the work and consumable  for erection, testing and commissioning including  material 

handling. 

                   

(b) Proper out-turn as per BHEL plan and commitment. 

          

      (c) Completion of work as per BHEL Schedule. 

          

      (d)Good quality and accurate workmanship for proper performances of  equipment.    

 

      (e) Repair,rectification and modification in electrical circuits/wiring involving removal of 

connections & redoing as per modification. 

          

(f) Preservation / Reconservation of all components during storage / erection till handing over. 

 

34.5  BHEL-Power Sector(NR) is ISO 9001-2000, ISO 14001-1996, OHSAS 18001-1999, BS 

7799 and SA-8000 certified company. Quality of work, to customer’s satisfaction 
and system requirements is the essence of these certifications. The contractor in all 
respects will organize his work, systems, environment, process control 
documentation, tools, plant, inspection, measuring and testing equipments etc. as 
per instructions of BHEL engineer. 
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           The contractor shall also comply with applicable legislation and regulations with 
regards to Health, safety and environmental aspects for minimizing risk arising from 
occupational health, safety hazards, controlling pollution and wastage and he will 
be responsible for Health, Safety & Environment management at site for the 
construction activities to be carried out by them in accordance with requirements 
given under section I (a) of GCC. 

 

34.6   Contractor shall ensure following ; 

 

34.6.1  Contractor has to maintain contact with local hospital having scanning & other ultra modern 

medical facilities including ambulance required during emergency. 

 

34.6.2  Contractor has to ensure pre employment medical check for all staff & workers. 

 

34.6.3 Contractor has to ensure that adequate First Aid facilities with trained male nurse are available at 

work site for emergency purpose. This emergency set-up should include, but not limited to,  the 

following 

 

a) Male nurse (in shifts) 

b) Oxygen set up 

c) Breathing apparatus 

d) Eye wash facility 

e) Stretcher 

f) Trauma blanket 

g) Medicines. 
 
34.6.4     The contractor shall comply with following towards Social    Accountability; 
 

(a)  The contractor shall not employ any employee less than 15 years of age in pursuant to ILO 
convention. If any child labour were found to have been engaged ,the Contractor shall be 
levied with expenses of bearing his education expenditure which will include stipend to 
substantiate appropriate education or employ any other member of family enabling to bear 
the child education expenditure. 

(b) The contractor shall not engage Forced/Bonded Labour and shall abide by abolition of 
Bonded Labour System(Abolition) Act, 1976. 

(c) The contractor shall maintain Health & safety requirement as stipulated in the Contract and 
Contract Labour( Regulation & Abolition) Act,1970. 

(d) The Contractor shall abide by UN convention w.r.t Human Rights and shall be liable for 
Discrimation/Corporal punishment for failure in meeting with relevant requirements. 

(e)  The Contractor shall abide the requirement of Contract Labour(Regulation & Abolition) 
Act,1970 for working hours. 

(f) The Contractor shall abide by the Statutory  requirement of Minimum Wages Act 1948, 
payment of Wages Act 1936. 

(g) The Contractor shall arrange potable drinking water to its employees & workers. 

 

34.6.5  It may be noted that non-compliance to safety  norms  will result in penal action 
as may be decided by BHEL. 

The Contractor shall be fully responsible for accidents caused due to him or his agents or 
workmen’s negligence or carelessness in regard to the observance of the safety 
requirements and shall be liable to pay compensation for injuries. It may be noted that non-
compliance to HSE requirements will result in penal action. In case of  violations of 
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safety requirements, the Contractor shall be liable for a penalty of Rs. 200/- for the first 
violation and Rs. 500/- for the subsequent violations. For serious lapses, as decided by 
BHEL Engineer, fines upto Rs. 5000/- at a time can be imposed. 

             The amount towards penalties as above will be deducted from running bills  of the Contractor.       
The amount so collected above will be utilized  for supporting the safety activities at site. The 
decision of BHEL on above will be final and binding on the Contractor. 

 
    34.6.6  In order to meet the environmental concerns it is expected that the contractor shall plant , 

protect and maintain at least 100 trees in the vicinity of the project as per the advice of the 
Engineer . In case no area is earmarked for tree plantation, the contractor may take up any 
other equivalent environment related project   after due approval of the BHEL Engineer. 

 

35.0   CIVIL WORKS, FOUNDATIONS AND GROUTING. 

          
35.1 Foundation for all equipment shall be provided by client of BHEL. The dimensions and locations 

of the foundations, pockets, anchor bolt  pitch shall be checked by the contractor  for their 

correctness as per drawings.  Further, top elevation of  foundations  shall be checked with respect 

to bench mark etc. All minor adjustments of  foundation level, dressing and chipping of 

foundation surfaces upto 50mm, enlarging the pockets in foundations etc.,  increasing  the 

existing floor opening  for cable entry, fixing panels and repair of  same as  may  be  required  for  

the erection of equipment / plants shall be carried out by the contractor.  

 

35.2 While on the job, care is  essential to avoid too much chipping and resultant lowering of level. In 

case of excess chipping, contractor is to arrange additional packing plates as per requirements 

provided it is allowed by BHEL Engineer.  

 

35.3  The contractor shall ensure perfect matching of structure / equipment , packer plates   including  

machining , scraping  and  blue  matching  with  foundation by  dressing the foundation. BHEL at 

its discretion can accept rough chipping of foundations, embedding packer plates in cement mortar 

 

35.4  The contractor shall arrange for grouting of foundation bolt holes of structure/ equipment using 

port land cement as specified in the drawings /specification or as advised by Engineer after 

preparing foundation top surface for grouting.  All the arrangement required for  grouting  

including  supply  of  cement, sand & any other  material  required  for  grouting,  

shuttering, nails, wires etc.,  shall be arranged by the contractor at their cost.   
 

35.5 Besides grouting as above, any civil works required for safe and efficient operation of tools and 

tackles like grouting  / excavation  /  casting of  foundation / anchor points for derricks, winches, 

guy ropes fastening, etc. any other  temporary supports shall  also be  the contractor's 

responsibility.   For  these civil works all materials including cement  and  required  facilities  will 

have to be  arranged by contractor at his own cost. 

 

36.0   CONSUMABLES  
 

36.1 The contractor shall provide within finally  accepted  rates,  all  consumables  like, gland packing, 

all welding electrodes (including alloy  steel , Aluminium,    stainless steel),  filler  wires , tig wires 

, all inert /  welding  gases,  soldering  material, dye penetrants,  other erection consumables such 

as tapes,   jointing compound , grease, mobile oil, M-seal, Araldite ,  Parmali wood, petrol , CTC / 

other cleaning agents,  petroleum jelly, insulation tape, PVC sealing compound, sleeves , cable ties 

, gaskets and shims ,  wooden,  sleepers,  steel  required  for  temporary works such as supports, 
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packing  hardware items,    sealing compound required for completion of work except those  which 

are specifically supplied by manufacturing unit. 

 

36.2 It shall be the responsibility of the contractor to plan the activities and store sufficient quantity of 

consumables. Non availability of any consumable  materials or equivalent suggested by  BHEL 

cannot be considered as reason for not attaining the required progress or for additional claim.  

 

36.3  It shall be the responsibility of the  contractor  to  obtain  prior  approval of  BHEL, regarding 

suppliers, type of electrodes etc. before procurement of welding  electrodes / TIG wires.  On 

receipt of electrodes at site these shall be subjected to inspection and approval by BHEL. The 

contractor shall inform BHEL details regarding type of electrodes, batch No. date of expiry etc.  

and produce  test  certificate  for  each lot  /  batch  with correlation of batch / lot no.  with  

respective test certificate.  No electrode will be allowed to  be used without valid test certificate.  

 

36.4 BHEL reserves the right to reject the use of any consumable including electrodes, gases, lubricants 

/ special consumables  if  it  is  not found to be of the required standard / make / purity or when 

shelf life has expired.  Contractor shall ensure display of shelf life on consumable wherever 

required  & records maintained. 

 

36.5  Storage of all consumables including welding electrodes shall   be  done  as per requirement / 

instruction of the Engineer by the contractor at his cost. 

 

36.6  In  case  of  improper  arrangement  for  procurement  of any consumable, BHEL reserves the right 

to procure the same  from   any  source  and recover the cost from the Contractor's first  subsequent 

bill at market value plus the departmental charges  of BHEL from time to time (30% at present).  

Postponement  of  such recovery is normally not permitted. The decision of  Engineer in this 

regard shall be final  and  binding on the contractor.   

 

36.7 All  lubricants and  chemicals  required  for testing , pre-commissioning, commissioning,  

preservation  and  lubricants for trial runs of the equipment shall be supplied by BHEL /BHEL’s 

client. All  services including  labour and T&P will be provided by the contractor for handling, 

filling,  emptying,  refilling   etc. The consumption of  lubricants  /  chemicals  shall  be properly 

accounted for.  Surplus material if any shall be  properly  stacked and returned to stores. 

 

36.8  All charges on account of Octroi, terminal or sales tax and  other duties on materials obtained for 

the works from any source shall be borne by the contractor. 

 

37.0    TOOLS AND PLANTS / IMTE's          

 

37.1 T&Ps  being  provided by BHEL to sub-contractor free of hire charges as per Annexure-I  

shall  be  shared  by other sub contractors working for BHEL at site and the allotment done by 

BHEL Engineer shall  be  final  and  binding.   

 

37.2  Besides the T&Ps and IMTEs being made available to contractor   free  of hire charges by BHEL, 

all other T&Ps and IMTEs which  are required for successful and timely execution of the work 

covered  within  the scope of this tender, shall be arranged and provided by the contractor at his 

own cost in working   condition (As per Annexure-II, III & IV).   In  the  event  of  the failure of 

contractor to  bring necessary and sufficient T&Ps and IMTEs , BHEL will be  at liberty  to  

arrange  the  same  at  the  risk  and  cost  of contractor  and hire charges as applicable shall be 

deducted from contractor's bill.  Decision of  BHEL  in  this  regard shall be final and binding on 

contractor.  
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37.3  All distribution boards, connecting cables / welding  cables,  wire ropes,  hoses  etc. including  

temporary  air/water /   electrical connections etc.  shall have to be arranged by the  contractor at 

his own cost.  

 

37.4  In case of non-availability of the T&Ps  to  be  provided  by  BHEL  due to breakdown, major 

overhauls, distribution pattern or any other reason, the contractor shall plan / amend / alter his 

activities to meet erection / commissioning targets  in consultation with BHEL. 

 

37.5  The operation of all BHEL's T&P being  provided free of hire charges shall be in the scope of the 

contractor. The contractor shall arrange at his own cost operators   fuel,  and other consumables  

etc.   for the operation.  All lubricants, hydraulic oil and grease  will be provided by BHEL free of 

cost for which the contractor will give the requirement well in advance. 

 

37.6 The contractor shall engage trained and experienced operators for the  operation  of BHEL's T&Ps.  

Their skill / performance will be checked by BHEL Engineer   before they are allowed to operate 

the same.  However checking of skills by BHEL does not absolves contractor of his 

responsibilities for proper and safe  handling of equipment, consistent good performance and 

regular performance evaluation of operators.  

 

37.7  The day to day and routine maintenance  of  BHEL's  T&Ps   should  be  carried  out by contractor  

as  per  manufacturer's / BHEL's maintenance schedule at his  cost. These shall be  maintained in 

good working condition during the entire period of use.  T&Ps in defective / damaged condition 

shall  be rectified promptly to  the full satisfaction of BHEL  engineer. Contractor  shall  maintain  

records  for  maintenance  of  major T&Ps  which  shall  be  made  available  for  Inspection   

whenever  required.   In  case  of  any  lapses  on  the  part  of  the  contractor BHEL at its own 

discretion get the servicing / repair  of  equipment  done at the  risk  and  cost  of the  contractor 

with BHEL overheads.  

 

37.8  The contractor shall arrange at his cost  all  spares  needed for  upkeep  of all T&Ps other than 

cranes supplied by BHEL.  For cranes, repair / replacement  of filter,  batteries, self, dynamo, 

gaskets hoses , oil seals and rubber parts shall  be the responsibility  of   the  contractor.   

However, the charges of the replacement of the  other damaged/worn out parts of BHEL cranes 

will be borne  by  BHEL  provided the damage is not due to the negligence of the contractor.  

However, if there are breakdowns /  damages  due to  negligence  of  the  contractor,  the  

complete service / repair charges and cost of all the spares damaged  with  BHEL  overheads  

shall be to the account of contractor and shall be  recovered from his RA bills.  

 

37.9  All supervision and  labour  required  for  maintenance  and attending   breakdowns  shall be 

arranged by the contractor at his own cost. Specialist supervision shall be arranged by BHEL as 

assessed by BHEL Engineer.  

 

37.10 Increasing / shortening of the crane  boom  to suit work  requirements shall have to  be  arranged  

by  the  indenting  contractor at  his  cost. All  necessary  manpower, tools, support, consumables, 

illumination etc. will  have  to  be arranged by contractor at his cost.  

 

37.11 Consolidation  of  ground  and arrangement of sleepers / sand  bag filling etc.  for safe operation/ 

movement of  equipment including cranes / trailers etc.  shall be the responsibility of the 

contractor at his cost.  
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 37.12 In  the  event  of  contractor not using and maintaining BHEL T&Ps and IMTEs according to 

BHEL's  instructions,  BHEL  will  have  the  right to withdraw such item without any notice and  

no claim in this regard shall be entertained  and  contractor shall be responsible for delay in 

execution on this account.  

 

37.13 Any loss / damage to any part of BHEL T&Ps and IMTEs shall be to the contractor's account  and  

any  expenditure  on  these accounts by BHEL will be recovered from the contractor's bill  in case 

the contractor fails to make good the loss.   

 

37.14 It shall be responsibility of the contractor to take delivery  of  T&Ps and  IMTEs  from  stores  or  

place of use by other contractor at project site, transport the same to  site and return  the  same  to  

BHEL store/ place as intimated by BHEL  Engineer in project site in  good  working  conditions  

after  use.   

 

37.15 The contractor shall return BHEL T&Ps and IMTEs issued to him in good working condition as 

and when desired by BHEL  (on  completion or  reduction of work load). If return of T&P and  

IMTE is delayed by contractor,  hire  charges  as applicable  shall  be levied by BHEL from time, 

it was requisitioned till  the time of actual  return.  Hire charges shall also be charged  on  the 

T&Ps and  IMTEs  returned  in  damaged  / unserviced condition to BHEL till  its  satisfactory  

repair. T&Ps & IMTEs returned in damaged / unserviced condition shall be got repaired by 

BHEL at its own discretion and entire cost of repair with  BHEL  overheads shall be recovered 

from the  contractor.  

 

 37.16 Replacement cost  including  BHEL  overheads  in  respect  of  irreparable  /  completely damaged 

/non return of T&Ps and  IMTEs shall be recovered from the contractor's running bills.  

 

37.17 Contractor  shall  ensure deployment of serviced and healthy T&Ps including cranes, lifting 

tackles, wire ropes, Manila ropes, winches  and slings etc.  History card and maintenance records 

for major T&Ps will be maintained by  the contractor and will be made available to BHEL 

Engineer for inspection as  and when required. Identification for such T&Ps will be done as per 

BHEL Engineer's advice.  

 

37.18 Contractor shall ensure deployment of reliable and calibrated  IMTEs (Inspection measuring and 

Test equipment). The IMTEs shall have test/ calibration certificates from  authorised  / Govt.  

approved / accredited agencies traceable to National / International standards.  Each  IMTE  shall  

have a label indicating calibratio status  i.e.  date  of calibration,  calibration agency and due date 

for calibration.  A  list  of such  instruments  deployed  by  contractor  at site with its calibration 

status is to be submitted to  BHEL  Engineer  for  control.   

 

37.19 Retesting/ re-calibration shall also be arranged at regular  intervals during  the  period  of  use  as  

advised  by  BHEL Engineer with  in the contract  price.  The contractor will  also have alternate 

arrangements for such IMTE so  that work does not suffer when the particular instrument is sent 

for calibration.  Also if any IMTEs not found fit for  use,  BHEL shall  have  the right to stop the 

use  of such item and instruct the contractor to deploy proper item and recall i.e.repeat the readings 

taken by that instrument,  failing  which  BHEL may deploy IMTEs and retake the readings at 

contractor's   cost.   

 

37.20 BHEL shall have lien on all T&PS, IMTEs & other equipment  of   the  Contractor  brought to the 

site for the  purpose of erection, testing and commissioning.  BHEL shall continue  to  hold  the  

lien  on  all  such items throughout the period of   Contract.  No material brought to the site shall  
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be  removed  from  the  site  by the Contractor and/or his Sub-contractors without the prior written 

approval of the Engineer.  

 

37.21 The  monthwise  T&P  deployment  plan  to be submitted as per format (at Annexure-D to 

General Conditions of  Contract)  is only to assess the capability as well as understanding of the 

contractor to execute the work.  It shall be the contractor's responsibility  to deploy the required 

T&P, for timely and  successful completion of the job, to any  extent  over  and  above those 

indicated in the above deployment plan (including those which  are  not covered in the plan 

submitted) without  any compensation on this account. 

 

37.22 Regular utilisation report of the BHEL T&Ps and IMTEs as per  requirement of BHEL shall be 

furnished by the contractor.      

 

38.0        SUPERVISORY STAFF AND WORKMEN 

           
38.1 The contractor shall deploy all the skilled workmen like mill wright  fitters,  welders, gas cutter, 

riggers, sarangs, masons, carpenters, electricians, instrument technician etc., in addition to  other  

skilled, semi-skilled and unskilled workmen required for all  the  works  of  handling  and  

transporting from site storage to  erection site, erection, testing and  commissioning  as  

contemplated  under these specification.  Only fully trained and  competent  men  with  previous 

experience on the job shall be employed. They shall hold valid certificates wherever  necessary.  

BHEL reserves the right to decide on the suitability of the workers  and  other personnel who will 

be deployed by the contractor. BHEL reserves  the  right to ask for removal of any employee 

workman of the contractor at any  time,  if  they  find  him unsuitable and the contractor shall 

forthwith remove him.  

 

38.2 The supervisory staff including qualified Engineers deployed by the contractor shall ensure proper 

out-turn of work and  discipline  on  the  part of the labour put on the job by the  contractor and in 

general see that the works are carried  out in  a safe and proper manner and in coordination with 

other labour and  staff  deployed directly by BHEL or  other  contractors of BHEL or BHEL's 

client / other agency.  

 

 38.3 The  work  shall  be  executed  under the usual conditions  affecting major power plant 

construction and in conjunction with numerous other operations at site.  The contractor and his 

personnel shall cooperate with other personnel /  contractor,  coordinating his work with others and 

proceed in  a manner that shall not delay or hinder the progress of  work  as a whole.    

 

38.4 The contractor's supervisory staff shall execute the work in the most substantial  and workman like 

manner in the stipulated time. Accuracy of work and aesthetic finish are essential part of this 

contract.  The contractor  shall  be responsible to ensure that assembly and workmanship conform 

to the dimensions and tolerances  given in the drawings /documents/ instructions given by BHEL 

Engineer from time to time.  

 

 38.5 The contractor shall deploy the necessary number of qualified and approved full time electricians 

at his cost to maintain his temporary electrical installation till the completion of   work.  

  

38.6 During the course of  erection, if  the progress is found  unsatisfactory, or if the target dates  fixed  

from  time  to time  for  every  mile  stones  are  to be advanced or in the opinion of BHEL, if it is 

found that the skilled workmen like  fitters, Electricians , operators,  technicians etc.  deployed are 

not sufficient,  BHEL  after giving reasonable opportunity to the contractor, will induct on the 

work the required  workmen  in addition  to contractor’s workmen to improve the progress and 
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recover from the contractor’s bills any charges incurred  for engaging the additional workmen with 

overheads.   

 

38.7  It is the responsibility of the contractor  to engage his workmen in shifts or on overtime basis for 

achieving the targets set by BHEL and also during the period of commissioning and testing of unit. 

The contractor's finally  accepted   rates / prices shall include  all these contingencies. 

 

38.8 If  the  contractor  or his workmen or employees shall break, deface, injure or destroy any part of a  

building,  road kerb,  fence,  enclosure,  water  pipes, cables, drains, electric or  telephone posts or 

wire, trees or any other property  or  to any  part  of  erected  components etc., the contractor shall  

make the same good at his own expense or in default, BHEL may  cause the same to be made good 

by other workmen or  by  other  means  and  deduct  the expenses (of which BHEL's decision is 

final) from any money due to the contractor.  

 

38.9  The monthwise manpower deployment plan to be submitted as per  format (at Annexure-C to 

General Conditions of  Contract)  is only to assess the capability as well as understanding of the 

contractor to execute the work.  It shall be the contractor's responsibility to deploy the required 

man power, for timely and successful completion of the job, to any extent over and above those 

indicated in the above deployment plan (including those which are not covered in the plan 

submitted) without any compensation on this account. Separate persons shall  be identified  at  site  

for  quality  control and safety by the  contractor. 

 

39.0  MATERIAL HANDLING AND STORAGE    
 

39.1 All the equipment and material furnished under this contract ( except those which are mentioned 

specifically in the scope of work)  shall be received from the project stores, sheds/storage yards ( 

any place within site) and transported to be pre-assembly area/ erection site and stored in the 

storage spaces in a manner so that they are easily retrievable till they are erected by the contractor. 

While drawings/ lifting material from BHEL/ customer stores, contractor shall ensure that the 

balance / other materails are stacked back immediately. 

 

39.2 While BHEL will endeavour to store/ stack/ identify materials properly in their open / close / 

semi closed / tarpaulins covered storage yard/ shed, it shall be contractors responsibility to assist 

BHEL in identifying materials well in time for erection, taking delivery of the same, following  the 

procedure indicated by BHEL and transport the material safely to pre-assembly yard/ erection site 

in time, according to programme. 

 

39.3  The contractor shall take delivery of components, equipment / consumables from storage area after 

getting the approval of BHEL Engineer on standard indent forms. 

 

39.4 The  contractor shall identify and deploy necessary Engineers/ supervisors / workmen  for  the  

above  work in sufficient number as may be needed by BHEL, for areas covering their scope.  

 

39.5 All the equipment shall be handled very carefully to prevent any damage or loss.  No untested wire 

ropes/ slings etc. shall be used for unloading / handling.  The equipment shall be  properly  

protected  to  prevent  damage  either  to the equipment or  to  the floor where they are stored. The 

equipment from the  stores  shall  be  moved  to  the  actual   location  at  the  appropriate  time so 

as to avoid damage of such equipment at site.  

 

39.6 Contractor shall ensure that while lifting  slings  shall  be  put  over  the  points  indicated  on  the 

equipment  or  as  indicated in the manufacturer's drawings.  Slings/ shackles of proper size shall 
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be used for all lifting and rigging   purposes.   All  care  shall  be  taken  to  safe  guard  the  

equipment against  any  damage.  In no case piping should be dragged. In case of any damage the  

cost  shall  be  covered  from the contractor.  

 

39.7 Approach road conditions from the  stores / yards to the erection site  may not  be  equipped  and  

ideal for smooth transportation of the equipment.  Contractor may have  to  be  adequately  

prepared  to  transport  the  materials under the  above circumstances without any extra cost to 

BHEL.  

 

39.8 Contractor shall be responsible for examining all the plant and material  issued to him and  notify  

the  Engineer immediately of any damage, shortage, discrepancy etc. before they are moved out  of  

the stores / storage area. The  contractor  shall submit to the Engineer every week, a report 

detailing all the receipts during the  week.  However,  the contractor  shall  be solely responsible 

for any shortages or damages in transit , handling, storage and erection of the equipment once 

received by him.  As the erection work will be spread  in  different  areas / locations  of  the  

project, contractor has to arrange sufficient  no. of  watch/ward  personal to  avoid  any  pilferage  

of  material.  In case any  equipment / material is lost / damaged while in the custody of the 

contractor, the cost of repair / replacement if any to bring  back the equipment in original order 

shall be deducted from the contractor’s bill. BHEL’s decision in this regard shall be final and 

binding on the contractor.  

 

39.9  The  contractor  shall  maintain  an  accurate and exhaustive record detailing out the list of all  

equipment  received  by him for the purpose of erection and keep such record open for  the 

inspection of the engineer at any time.   

 

39.10 All  the  material in the custody of contractor and stored in  the open or dusty locations must  be  

covered  with  suitable weather  proof / fire retardant covering material wherever  applicable and 

shall be blocked  up  on  raised  level  above ground.  All covering materials including blocks and 

sleeper shall be arranged by the contractor at his cost.  

 

39.11All  electrical  panels,  control gear, motors and such other devices shall be properly dried by 

heating  before  they  are installed and energised. Exposed parts those required special protection 

such as bearings, slip rings,  commutators shall be protected  against  moisture ingress and 

corrosion during storage and  are  periodically  inspected.  Heavy  rotating  parts in assembled 

conditions shall be periodically rotated to prevent corrosion due to prolonged storage.  

 

39.12 If  the  material  belonging  to the contractor are stored in  area  other  than  those earmarked for 

his operation the engineer will have the right to get it moved to the area earmarked for the 

contractor at the contractors risk and  cost.  

 

39.13 The contractor shall  ensure that all the packing materials and protective devices  used  for various 

equipment during transit and storage are removed before the equipment are installed.  

 

39.14 The  contractor shall be responsible for making suitable  indoor storage facilities to store all  

equipment  (drawn  by the  contractor  from  BHEL  / customer stores) which require  indoor 

storage till the time  of  their  installation.  The Engineer will direct the contractor in this regard, 

which  item in his opinion will  require indoor storage and the contractor shall comply with 

Engineer's decision  

 

39.15 The contractor shall ensure that all surplus / damaged / scrap / unused  material,  packing  

wood / containers/  special  transporting frames etc.  are returned to BHEL at a place  in  
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project area  identified by the Engineer.  An account will be  maintained by the contractor for 

all such items received  and returned to BHEL and duly reconciled before closing of the contract.  

 

39.16 The  contractor shall hand over all parts /  materials  remaining  extra  over  the  normal 

requirement with proper identification tags to the concerned BHEL / Customer or at aplace in 

project area as directed by BHEL Engineer.   

 

40.0   PRESERVATION OF COMPONENTS  
 

40.1  After taking delivery from BHEL /  customer's  stores,  plant materials   storage  shall  be  

subjected  to  the  following  protection  besides  other  provisions  indicated in  these  

specifications elsewhere.  

 

a) Items stored outdoors shall be stored in such a way that item is  at  least  six  inches (6")  above  

the ground  

  

b) Motors, valves, electrical equipment, control equipment  and instruments etc.  shall be stored 

indoors in warehouse provided by  contractor.   Motor windings shall be kept dry by use of 

external heat or space heaters.  

 

c) Bearings and other wearing surfaces of plant materials shall be protected against corrosion and 

kept clean. 

 

40.2   It shall  be  the  responsibility of the contractor to apply  preservatives / touch up paints (primer) 

on equipment handled and erected  by  him  till such time of final painting.  It shall be contractor's 

responsibility to arrange for  required   paints (Primer), thinners, labour, scaffolding materials, 

cleaning materials like  wire  brush,  emery  sheets,  etc.,  cleaning  of  surface and provide one 

coat of preservatives / paints  (primer)  from  time  to  time  as  decided by  BHEL engineer. The  

accepted  rate shall include this work also. It is to be noted that such painting may have to be done 

as and when required till  such  time  the  final painting is   carried out.    

 

40.3  The  contractor  shall  effectively protect the finished work  from action of weather and from 

damage or defacement  and shall cover  the  finished  parts  then  and there for their   protection.    

 

 40.4  Any failure on the part of  contractor  to  carry  out  works  according  to above clauses will entail 

BHEL to carry out the  job from  any  other  party  and  recover  the   cost   from   contractor.    

        

41.0       WELDING  and NDT    
 

41.1  The  method  of welding ( ARC, Gas, TIG or other method) may be  indicated  in  the  detailed   

drawings  /  schedules.   BHEL  Engineer  will have the option of changing the method of welding 

as per site requirements.  

 

41.2  All  welders  including  tack  welder , structural and pipe welder shall be tested  and approved  by 

BHEL Engineer before they are actually engaged on work. BHEL reserves the right to reject any 

welder if the welder's  performance is not found to be satisfactory. All charges for testing of 

contractor's welders including  destructive and non destructive tests conducted by BHEL at site or 

at laboratory shall have to  be borne by  the  contractor only.  The test coupons raw material will 

be supplied by BHEL free of cost 
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41.3 Engineer may stop any welder from the work if his performance is  unsatisfactory for any technical 

reason or if there is a high  percentage of rejection of  joints  welded by a particular welder which, 

in the opinion of the Engineer will adversely affect the quality of  the  welding though the  welder  

has earlier passed the tests prescribed by Engineer. The welder's having passed qualification tests 

does  not  absolve the  contractor of contractual  obligation  to continuously check the welder's 

performance.   

 

41.4 Faulty welds  shall be cut and re-welded at the  contractors expenses. The procedure for the repair 

of defective welds shall be approved by the Engineer  prior to any repair being made.  Records of 

such repairs and defects shall be maintained by the contractor as per BHEL Engineer’s  advice 

 

41.5  All charges for testing  of  contractor's  welders  including   destructive  and  non destructive tests 

conducted by BHEL at site or at  laboratory shall have  to  be  borne by the contractor only.  

 

 41.6  Only BHEL  approved make electrodes will be used. All electrodes shall be  baked and dried in 

the electric  electrode baking oven to the required  temperature  for the period  specified  by  the  

Engineer before these are used in  erection work.  All  welders  shall  have  electrodes  drying  

portable oven  at the  work spot. Electrodes from holding oven shall be transferred to portable 

ovens. The electrodes brought to  the site will have valid manufacturing test certificate.  The  test 

certificate will have co-relation with the lot  No. / batch No  given  on electrode packets.  No 

electrodes will be allowed to be used in the absence of above requirement. The  thermostat  and  

thermometer of electrode drying oven will be calibrated and test certificate from Govt. approved / 

accredited test house traceable to National / International standards will be submitted to BHEL 

before putting the oven in use. Periodical calibration for the same shall also be arranged by the 

contractor within the finally accepted rates.  

 

41.7  The regulators used on welding machines shall be calibrated before putting these into use for work. 

Periodic calibration for the same shall also be arranged by the Contractor at his cost.  

 

41.8 All welds shall be painted with anticorrosive  red oxide paint. Necessary  consumables and 

scaffolding etc.  including paints shall be provided by  contractor at his own cost.  Daily welding 

reports in the proforma suggested by BHEL should be submitted  without fail.  

 

41.9  Non-destructive testing are part of erection work and shall be carried out by the contractor in 

accordance with the  quality plan and as per instruction of  Engineer.  Decision of Engineer shall 

be final and binding on the contractor. 

 

42.0  PROGRESS   REPORTING 

          
42.1 Contractor  is  required  to  draw  mutually  agreed  monthly erection   programmes in consultation 

with BHEL well in advance. Contractor shall  ensure  achievement  of agreed programme and shall 

also timely arrange additional resources considered necessary at no extra cost to BHEL    

 

42.2 Weekly  progress  review meetings will be held at site during  which actual progress during  the 

week vis-a-vis scheduled programme  shall be discussed  for  actions to be taken for achieving 

targets.  The programme for subsequent  week  shall also be presented  by  contractor for  

discussions. The  contractor shall constantly update/revise his work programme to meet the overall 

requirement.  All quality problems shall also be discussed during above review  meetings. 

Necessary preventive  and  corrective  action  shall  be  discussed and  decided upon in such 

review meetings and shall be implemented by the contractor in time bound manner so as to 

eliminate the cause of non-conformities.  
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42.3 The  contractor  shall  submit  daily,  weekly  and monthly  progress  reports,  manpower  reports  ,  

materials  reports,  consumables (gases / electrodes) report and other reports  as per proforma 

considered necessary by the Engineer.   

 

42.4  The  progress  report  shall  indicate  the progress achieved against planned, with reasons 

indicating delays, if any,  and  shall  give the remedial actions which the contractor intends to take 

to make good the slippage or lost time, so  that  further works again proceed as per the original 

programme and  the  slippages  do  not  accumulate  and  effect  the overall   programme.   

 

42.5 The  daily manpower  reports  shall  clearly indicate the manpower deployed,   category wise 

specifying  also  the  activities in which they are engaged. 

 

 

43.0     DRAWINGS AND DOCUMENTS 

          
43.1 The  detailed  drawings,  specifications  available with BHEL engineers will form part of this 

tender specification. These documents will be made available  to  the  contractor  during  execution 

of  work  at site.  The contractor will also ensure  availability of all drawings / documents at work 

place.     

 

43.2  Necessary drawings to carry out the  erection  work  will  be  furnished to  the  contractor by 

BHEL on loan which shall be   returned to BHEL Engineer at site after completion of work. 

Contractor shall ensure safe storage and quick retrieval of these documents.   

 

43.3 The contractor shall maintain a record of all  drawings  and  documents available  with him  in  a 

register as per format  given by BHEL Engineer. Contractor  shall  ensure use of  pertinent 

drawings / data / documents  and removal of obsolete ones from work place and returning to 

BHEL.  

 

43.4 The data furnished in various annexures enclosed  with  this  tender  specification  are only 

approximate and for guidance.  However, the change in the design and  in  the  quantity  may  

occur as is usual in any such large scale of work. 

 

43.5  Should any error or ambiguity be discovered  in  the  specification or information the contractor  

shall  forthwith   bring  the  same to the notice of BHEL before commencement of work.  BHEL's 

interpretation in such cases shall be final and  binding on the contractor.  

 

43.6  Deviation from design  dimensions  should  not  exceed  permissible limit.  The contractor shall 

not correct or alter any dimension / details, without specific approval of BHEL.  

 

 

44.0     INCOME TAX , SERVICE TAX  AND SALES  TAX  ETC 

           
44.1  TDS under Income Tax, Sales Tax, VAT and surcharge etc, if any, shall be deducted at prevailing 

rates on gross invoice value from the running bills unless Exemption Certificate from appropriate 
Authority / Authorities is furnished. 

44.2  Price quoted shall be inclusive of all taxes except service tax. The service tax, as legally 
leviable & payable by the contractor under the provisions of applicable law/act, shall be paid by 
BHEL as per contractor’s bill. However, contractor shall have to submit proof of service tax 
deposited by them immediately after the deposit but not later than the next bill submitted after 
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the due date of deposit. The contractor shall furnish proof of Service Tax registration with 
Central Excise Division covering the services covered under this contract. Registration should 
also bear endorsement for the premises from where the billing shall be done by contractor on 
BHEL for this project The contractor shall obtain prior approval of BHEL before billing the 
service tax amount and should submit proper CENVATABLE  invoice  as per  Service Tax  
Rules. 

        With introduction of Cenvat credit rules 2004 which came into force w.e.f. 10.09.2004, excise duty 
paid on input goods including capital goods used for providing the output service and service tax 
paid on input service can be taken credit of against the service tax payable on output service. As 
such, while offering the rates, the contractors may take into account the benefit of above 
provisions as the cost of input to contractors will be the cost net of excise duty and service tax and 
adjust their offer price accordingly to make it more competitive. 

44.3 In VAT applicable States, “Tax Invoice” if required under the relevant State VAT law shall be 
submitted alongwith other compliances as per concerned VAT Act.    

 

44.4  Contractor shall get his organization registered with concerned sales tax/VAT authorities within 
15 days of award of this contract, if applicable. The delay on this account and delay in bringing 
the material shall be to contractor’s account and no extension of time shall be allowed on this 
account. The sales tax/VAT registration for this contractor shall be forwarded to BHEL within 30 
days from the date of LOI. In case the contractor is already registered for sales tax/VAT with 
Govt. Authorities he must quote his registration no, while submitting their tender. 

 

44.5  Contractor has to make his own arrangement at his cost for completing the formalities, if required, 
with Sales Tax/VAT Authorities, for bringing their materials, plants, and equipment at site for the 
execution of the work, including arrangement  of Road permit as applicable   under this contract.    

 

45.0     EXTRA WORK:    
 

45.1  BHEL may consider for payment of extra works on manhour basis  @ Rs.30/- (Rupees thirty only) 

per manhour only for such   of those works which:          

 

a) Require major revamping or rework and which are totally unusual to   normal erection work.    

 

b) Require rectification / modification for improvement  in the design during commissioning,   

 

c) Requiring  fresh  fabrication of components in place of rejected / replaced components. 

 

45.2  The  rates  indicated  as  above, shall include over time, if any, consumables, supervision, use of 

tools and  tackles  and other site expenses and incidentals.  

 

45.3 The  extra  works, if any, shall be carried out by a separate gang  or beyond working hours which 

can be identified for certification  of  manhours.  Log book should be maintained and should be 

signed jointly by the contractor's representative and the BHEL Engineer on day to day basis.  

However, signing of  the  log  book  does  not  necessarily mean acceptance of the extra works 

which would be  identified  by Engineer whether work is covered in one of the  above categories.  

Only those works and  manhours  which are   certified  by the BHEL Engineer-in-charge, will be 

considered for payment.  The decision of BHEL in this regard  shall  be  final and binding on the 

contractor. 
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46.0  PRICE  VARIATION 
           

 46.1  The finally accepted rates for scope of work as defined in this tender are subjected to price 

variation  provisions as per following formula: 

           

          .                  0.75 x P0 (F1 - F0) 

          .      P1=          ----------------------- 

          .                               F0 

           
P1 = Increase/decrease in billing amount (variation) for the particular month of  billing. 
           
P0 = Gross billed amount for the month as per contract provisions. 

           
F1  = All India CPI published by Labour bureau, Simla, Govt.  of   India,   for   Industrial workers (Base  

2001 =100)  applicable for the month  under  consideration  i.e.  for which bill has been raised. 
          

F0 = All India CPI published by Labour bureau, Simla, Govt.  of   India,   for  Industrial  workers (Base  
2001 =100) applicable for the month of opening of technical bid.         

46.2   The contractor will be required to raise the bills for price variation payments on a  monthly basis 

irrespective of the facts whether any increase or decrease in CPI. Price variation as per above 

formula will be calculated and paid/deducted on the total contract value (excluding payments 

towards extra works and over run, if any) on month-to-month basis from the date of award.  BHEL 

however reserves the right to freeze variation for that much of duration of delays, from time to 

time, which are entirely attributable to the contractor. Average  of applicable  price indexes   

paid shall be taken as index for PVC for final 5% amount.  
 

46.3  With the provision of price variation as above NO CLAIM / COMPENSATION on account of any 

increase whatsoever, (irrespective of whether variation  are steep / unanticipated or not 

compensated by the above escalation provisions in full towards minimum wages, consumables, 

electrodes, gases or any other item / reason) will be payable during the entire period of execution 

including extended period, if any. 

 

47.0    RATE SCHEDULE          
 

47.1  Contractor  shall  fully understand equipment description and  scope of  work  before  quoting. The  

scope  of  work  and   responsibility  of  the  contractor  as mentioned under these specifications 

shall be covered within the quoted rates / price. 

 

47.2  The tenderer shall quote the rates / Price  as per the  rate  schedule  only,  in  part  II  price  

bid (Original).  Conditional price bids or price bids with any deviation  / clarification etc. are 

liable to be rejected. No cutting / erasing / over writing shall be done.    

 

47.3 Contractor’s total quoted price as per rate schedule will be taken as tentative only. The contractor 

undertakes to erect / commission actual quantities as per advice of BHEL Engineer and 

accordingly the final contract price shall be worked  out on the basis of quantities actually erected 

at site and payments will also be regulated for the same.  The contractor confirms that unit rates 

quoted above takes care of such variation during execution stage. 
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48.0  INSTRUCTIONS TO TENDERER 

           

48.1  Offers  received  without  data  / information required to be  submitted under tender clauses-11.1 to 

11.11 are liable to be rejected.  All  these  data  /  information  should  be  duly  supported by 

documentary evidences (Refer  note  below clause-11)  

 

48.2  No  deviations  to  the  tender  conditions  will normally be accepted.  

 

48.3 The tenderers are advised to  actually  visit the site and fully acquaint  themselves with site 

conditions, location of stores, transportation routes, quantum of work etc.  before  quoting their  

rates for this work. BHEL  shall  not be responsible  in  any way for non-familirisation  of site  

conditions.   Once the tenderer has quoted for the work, it is  implied that he has ascertained 

various site condition and NO CLAIM  whatsoever  will  be  entertained  by BHEL on any such   

account.   

  

48.4 The contractor in the event of  this work awarded  to  him,  shall  establish  a  site office at site 

and keep posted an authorised responsible officer who should hold a valid power of attorney for the 

purpose of the contract. Any order or instruction of the Engineer or his duly authorised 

representative  shall  be  communicated  to  the contractor's representative at site office and the same 

will be  deemed  to  have  been  communicated  to  the contractor at his legal address.  

 

49.0     LIQUIDATED  DAMAGES(LD)    
 

49.1   For delay in completion of work attributable to the contractor, the LD shall be applicable at the 

rate of  ½% of the contract value per week of delay or part thereof limited to a ceiling of 10% of 

the contract value as mentioned under clause no.25.5 of the GCC of the tender. 

 

50.0      SECURITY DEPOSIT 
 

   50.1 The contractor shall submit Security Deposit within 15 days from the date of issue   of    
LOI as per clause no. 16.2 of the General Conditions of Contract  (GCC).  In case the 
contractor opts to furnish Bank Guarantee as a part of Security Deposit, the BG shall 
be issued as per the Performa enclosed as per Annexure- H of the GCC and also that 
the BG should be issued preferably through any of the Member Banks as listed in 
GCC; 

            For BG through any other Nationalized Bank (Not covered in the list of Member Banks of GCC), 
the discretion of its acceptance shall lie solely  with BHEL.   

 

51.0 OTHERS 

 

   51.1   INSURANCE 

      51.1.1 Besides provisions under clause no. 29.0 of GCC regarding insurance, the following 
shall also be applicable. The contractor shall also take care of the same while submitting their 
offer. 

       51.1.2  Insurance for all materials pertaining to the Contractor (T&Ps, Construction Materials 
etc.) during transit, storage and during construction shall be in his (Contractor’s) scope. 

      51.1.3   The Contractor shall provide insurance cover to all persons employed/engaged by him 
throughout the period of Contract, including the extended period, if any.  

      51.1.4 In addition to insurance as per Workmen’s Compensation Act, Employer’s liability and 
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also Group Personnel Insurance for employees are also to be taken by contractor. 

 

51.2  In case of any contradiction between General Conditions of Contract(GCC)  and  Special 
Conditions of Contract (SCC), the latter shall prevail. 

 
  51.3   The tenderer shall specifically confirm he has inspected the site of work and is fully conversant 

with the prevailing conditions under which work is to be executed and will not raise claim of any 
nature due to lack of knowledge of site condition. He will also confirm that local taxation laws at 
the site have been clearly understood by him. 

51.4   The Price Bids of only those bidders will be opened who will be qualified for the subject job on 
the basis of pre-qualification evaluation / Techno-commercial bids and acceptance of 
customer. BHEL reserves the right to reject the bidders with unsatisfactory past performance in 
the execution of a contract. BHEL’s decision in this regard shall be final & binding. 
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SPECIAL CONDITIONS OF CONTRACT 
 

SECTION-III    (PART-B) 
 
 
52.0     SCOPE OF WORK 
 
52.1 Scope  of  these  specifications  cover  complete  work  of  handling, transportation of 

materials from Project storage yard / stores to erection site / place of erection , storage 
at erection site, preservation, watch and ward, dressing, chipping and levelling of 
foundations, cleaning , checking,  testing, pre-assembly, erection, calibration, 
alignment, grouting, welding, NDT wherever required, preservative/ touch-up painting 
including supply of paints etc, earthing of equipment, including other activities required 
for erection, testing, commissioning, post commissioning, trial operations & handing 
over of all C&I equipments and items indicated in the rate schedule covered within the 
scope of these specifications  for 2 x 250 MW  unit  at Chhabra TPS Unit 1 & 2  

 
52.2 The scope of work shall also include the following within the quoted item rates: 
 

i.) Re-rolling of cables on drums as  required by site engineer. 
ii.) Providing  missing hardware/ substitute hard wares and clamps. 
iii.) Grouting by port land cement including arrangement of materials for the  same.  
iv.) Providing supports for impulse lines, instruments, air lines, cable trays wherever 

required by fabricating at site. Required material for these will be provided by 
BHEL & all consumables including gas, welding electrodes etc. will be arranged by 
the contractor. 

v.) Obtaining provisional and final approvals from Electricity Authorities. 
 
52.3  The contractor shall also  provide the services of skilled/ semi-skilled persons free of 

cost under this contract for  total 52 manmonths to utilise their services in keeping 
materials records, documents, test results, computer work etc., or else where as needed 
and decided by the engineer.  Persons so deployed shall have to work in extended hours 
whenever required.  Workmen provided as per the above provision shall be fully trained 
and experienced in the nature of work for which they are deployed. ( Refer Cl 56.8 ) 

 
52.4   The scope of work also covers all performance tests necessary to ensure that  

workmanship confirms to relevant standards and that such tests are adequate to 
demonstrate that the installations complies with the requirements of this specification. All 
arrangement for conducting tests are to be made  by contractor within their quoted rates 
and tests may have to be repeated to satisfy BHEL / RRVUNL. 

 
Contractor to ensure services of THREE qualified and experienced Diploma   
Electronics / Instrumentation Engineer having experience in respective field, entirely 
for commissioning activities from second month of mobilisation till contract completion. 
This  shall be indicated separately in man power deployment plan to be submitted by 
contractor. These  Engineers shall be reporting directly to  the BHEL Engineer and may 
be assigned works in areas other than those covered in the scope of this contract. These 
Engineers are in addition to the regular Erection and Commissioning Team to be 
deputed for the Commissioning of the Package Equipments ..These Engineers shall be 
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supported by other workmen like electrician, Technicians helpers etc. No separate 
payment shall be paid for providing the services as per this clause. The contractor shall 
provide these free of cost services within the quoted rates as per Rate Schedule. 
 

In case BHEL is not able to utilize the man months as per provision , a lump sum 
of Rs 10,000/- ( Rupees ten thousand only ) per man month  for the un-utilised man 
months will be recovered from the bills of the contractor. 

 
52.5 The brief description of major equipment/ items to be erected, tested and 

commissioning under the scope of  subject work are as described below. However change 
in design/specification may occur as is usual in any such large work for which no 
compensation will be payable. Contractor shall complete the entire work as detailed in 
tender specification within the contractual rates. In case during testing, commissioning, 
post commissioning, trial operation the IR valves of electrical equipment is found low, the 
contractor shall make arrangements and dry out the equipment within the quoted rates. 
Removing & reconnection of equipment will be the part of scope at no extra cost to BHEL.  

 
52.6 Contractor shall erect, test, commission all the equipment, cabinets, panels, instruments 

etc. as per sequence prescribed by BHEL Engineer at site.  The sequence of erection / 
commissioning methodology will be decided by the BHEL Engineer depending upon the 
availability of materials / work fronts etc.  No claim for extra payment from the contractor 
will be entertained on the grounds of deviation from the methods of erection / 
commissioning adopted in erection / commissioning of similar jobs elsewhere or for any 
reasons whatsoever. 

 
52.7 The customer RRVUNL may depute their representative for checking and supervision of 

important stages of work.  The contractor shall be required to provide all facilities for 
inspection of works, without any cost implications to the Engineer.  Any defect in quality of 
work or deviations from drawings / specifications pointed out during such inspection shall 
be made good by the contractor in the same way if pointed out by the Engineer, without 
any cost implication to BHEL.  

 
52.8 Contractor shall plan and transport equipment / components from storage yard sheds to 

erection site and erect them in such a manner and in a sequence that material 
accumulation at site should not lead to congestion. Contractor shall plan activities 
considering plying of his vehicles on ring road also.   Materials shall be stacked neatly, 
preserved and stored in the contractor’s shed and work areas in an orderly manner.  If 
required, the contractor shall arrange shifting of surplus material expeditiously failing which 
the same will be arranged by BHEL at contractor’s risk and cost. 

 
53.0    ERECTION 

53.1   All  works  such as cleaning, checking, levelling, aligning, assembling, temporary 
erection for alignment,  dismantling of  certain equipment  for  checking, cleaning, 
surface preparation, fabrication at site, cutting, grinding, straightening, blue matching, 
chamfering, filing, chipping, drilling, machining,  surface  grinding,  shaping, fitting up 
etc. as may be applicable in such erection works are to be treated as incidental to 
erection and necessary to complete the work satisfactorily and shall be carried out by 
the contractor as part of the work. 
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53.2   Any fixtures,  scaffolding materials, concrete block supports, steel structures   required 
for  temporary supporting, for pre-assembly or checking, welding, lifting and handling  
during  pre-assembly  and  erection  shall  be arranged by contractor at his cost. 

 
53.3  The  following  provisions  cover the technical requirements for some of equipment 

installation. The brief idea about the work involved is indicated below however the work 
is to be carried out in accordance with the recommendations of the equipment 
manufacturer drawings, documents furnished to the contractor by BHEL or as directed 
by BHEL Engineer. 
 

 
A) CONTROL   PANELS ( LTMCCs,  AVR, MAX CONTROL PANEL, CONTROL 

PANELS     etc.) 
 

Erection at site / control room including chipping of floor, fabrication  and  fixing of 
base channel frame, levelling & alignment with spirit level, welding the base channel 
to the  embedded  plates  /  channels,  grouting , fixing of anti-vibration  pads, 
termination of inter panel connections,  mounting / connections of loose instruments, 
inter panel bus bar connections, commissioning including loop checking, system 
checking, and putting necessary controls on  automatics. Terminations of cables will 
be by conventional  screwed  connections, wire  wrapping  and maxi-termi point 
crimping connections. Checking of internal wiring, rectification, testing and 
calibration of equipment mounted inside  is  in  the  scope  of  contractor.  The 
contractor  may  have to change / replace items found faulty without any extra cost, 
however materials for this shall  be provided by BHEL. Mostly  panels will be 
delivered fully wired.  However wherever required termination of loose wires , bus 
wires is to be done. Canopy for panels will be supplied loose & shall be installed by 
the contractor after erection of panels. The cleaning of panels have to be done  with 
electrical  vacuum  cleaner, besides conventional cleaning with brush etc.  The 
drilling of holes in the  gland  plates for cable  entry  shall be  part  of panel erection.  
All blank holes / gaps in the gland plates / boxes etc.  shall be properly  sealed. The  
base  frames shall  be painted suitably.  The contractor shall carry  out  the  plugging 
and  sealing of left out holes in the gland plates and other openings at the bottom of 
panels at his own  cost  by  using fire  retardant  mortar  or good quality sealing 
material as advised by BHEL . Any minor alterations required in the bus bar 
arrangement, wiring in the panels/ cubicles shall also form part of the work.  
During testing, commissioning, some equipment / modules may need 
replacement / repairs. All such replacements / repairs and assistance during 
commissioning and running of the unit till handing over to the Customer are 
part of the scope as some of the test / commissioning will have to be done 
after the machine is running on various loads. 

 
B)  CABLE RACK AND TRAY 

 
Cable trays shall be supplied either ladder, prefabricated, slotted or duct type. Cost 
of cable tray erection as per BOQ Cum Rate Schedule shall include fabrication of 
supports to suit site requirement, fixing of support in position by welding as per 
Engineers instruction , erection and fixing of cable trays and racks by welding or  by  
bolts and nuts.  No separate payment will be released for fabrication / fixing / painting 
of support structure for cable trays. Approximately 5 kg of steel structure is 
envisaged to be fabricated / erected for every meter of cable tray, on an average. 
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However, contractor will be paid extra for fabrication / erection of cable tray supports 
only for the weight in excess of weight calculated by multiplying total length of cable 
trays erected by 5. The payment for this additional supports, if any, will be paid as per 
applicable rates for structural steel fabrication / erection and shall be released after 
completion of cable tray erection / reconciliation of total material used in fabrication / 

erection of cable tray supports. Jointing of trays can be carried out by bolting / 
welding as per direction of Engineer.  Contractor shall carryout cutting of tray only by 
Hacksaw  for  obtaining proper routing from standard lengths supplied.  The cutting 
& welding points on trays will be painted by primer & Al paint by the contractor 
including supply of paint within the erection price and no extra cost to BHEL 
Materials for  support fabrication like flats, channels,  angles  etc. shall  be  supplied 
by BHEL free of cost. All support structure erected is to be painted by 2 coats of  
primer and 1 coat of synthetic enamel paint to obtain a proper finish  within quoted 
price  .  
These cable trays may also be required for laying copper tubing, plica type / GI 
flexible conduits, local cabling and metal temp. thermocouples.  
Beside above angles / channels of  various  sizes  may have  to  be fabricated / 
erected, for use as cable trays, from structural steel to be supplied by BHEL free  of  
cost. Payment  for fabrication / erection  of these type trays shall be released as per  
applicable rates for structural  fabrication.  
In many cases, trays are supplied with tray covers.  These covers have to be 
erected after completion of  bottom cable tray and laying of cables tubes etc.  The 
covers are to be properly secured on the bottom trays and no separate payment will 
be made for putting these covers. If required, GI / Al strip clamps to be used. 

 
C) INSTRUMENTS (TRANSMITTERS / GAUGES / SWITCHS / TEMPERATURE 

SENSING ELEMENTS LIKE RTDs & THERMOCOUPLES) 
 

For instruments supplied loose, the scope includes issue from stores, calibration, 
erection (including fabrication and fixing of frames / stands by welding to steel 
structure or by chipping & grouting with RCC columns / floor) and charging / loop 
checking. The work includes installation of housing connecting manifold / PG valve 
on supports / racks to be suitably fabricated for the instruments being supplied 
loose. 

 
For instruments supplied duly mounted on skids / racks, the scope includes 
dismantling from skids / racks, reinstallation after testing / calibration, restoring 
electrical connections, if any, pressure testing of connected piping  and charging / 
loop checking. Servicing of manifolds  PG valves shall also form part of erection job 
within the quoted prices. 

 
Some instruments may need repeated calibration / replacement. The same will be  
carried out by the contractor at no extra cost to BHEL  including calibration of 
instruments needed for replacement, which will be supplied by BHEL. Erection of 
thermoelements like RTDs & Thermocouples includes erection of thermowells, 
wherever required, at no extra cost to BHEL.  Tags on all the instruments will be 
provided by the contractor as directed by BHEL Engineer at no extra cost to BHEL. 
Tenderer may note that fabrication / fixing / painting of stands for instruments 
will be included in quoted / accepted price of respective instrument. However 
in case the supporting structure required to be fabricated  for installation of 
above equipment is more than 25 Kg. Per Instrument, the contractor will be 
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paid extra for fabrication etc.   for excess of structure as per item rate for  
structure work (Item No. 77 of BOQ cum Rate Schedule). 
While individual instruments will be paid as per the above clause , Installation 
of PreFabricated Instrument Racks shall be paid under Item  21  of the BOQ 
and  Instrument Enclosures shall be paid under Item  22  of the BOQ . 

 
 

D) DETECTORS / VIBRATION ,  SPEED & OTHER TURBOVISORY PICK UPS: 
 

Blue matching with the assembly fixtures / main equipment surface, trial fixing, fixing 
by drilling / tapping, final doweling. Moreover some detectors may have piggy-backs 
signal detectors mounted on them as such these forms part  of detectors assembly. 
The integral cables of the above shall be routed & dressed properly up to their JB / 
Proximeter. Erection of proximitors, proximitor housings /  JB required for 
respective pick up and calibration / commissioning of pick ups will be 
included in quoted / accepted item rate of respective pickup. 

 
 

E) PNEUMATIC TUBES (COPPER / SS TUBING) : 
 

Fabrication and erection of single angle supports / tray supports for single multi run 
tube. Laying tubes in the angles / trays from the panel to the equipment, instrument 
to instrument, air supply line to drive / instrument, air line connections, clamping 
properly as per standard ferruling and termination at both ends. This includes all 
fittings and needle valves, stop valves etc. also. Proper tagging of valves  and  
pneumatic tubes  on  both ends shall be done for proper identification.  No extra 
charges will be claimed  by  contractor  for any modification carried out after laying of  
pneumatic tubes / draft  pipe  lines  due  to  site  requirement  in general. 

 
F) IMPULSE LINE (AS / CS / SS) 

 
Fabrication and erection of channel / angle / slotted  angle supports,   cleaning   impulse  
pipe  with  wire  brush  and compressed air, edge preparation, cold  bending,  laying  to 
the  required slopes, clamping, welding of isolation / drain valves and fittings by butt / 
socket welding  /  swage  lock  joints. Servicing of valves, connecting with the process 
end and to  the  instruments,  NDT,  Hydraulic  testing  the impulse  lines, and painting 
the lines as per requirement of  BHEL engineer.    The  impulse  line  may  have   to be  
cleaned chemically for removing grease / rusting.  Proper tagging of valves  and  
impulse  lines  on  both ends shall be done for proper identification.  No extra charges 
will be claimed  by  contractor  for any modification carried out after laying of  Impulse / 
draft  pipe  lines  due  to  site  requirement  in general. 

 
G) CABLE LAYING  

 
Laying, dressing & clamping ( by Nylon / PVC ties or Aluminium strips or any other 
method specified by BHEL Engineer ) of  the cables in the cable trays / angles. The final 
dressing of all cables laid by the contractor and in all cable trays   erected by the 
contractor shall also be done with Nylon Cord / Aluminium strip. Cost of cable laying 
as per BOQ Cum Rate Schedule shall include the cost of Nylon / PVC ties & 
Aluminium strip required for dressing / clamping. 
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The cable run number shall be provided  by punching Aluminium Tag plates and tying 
suitably with nylon ties ( at both ends and at regular intervals as advised by BHEL 
Engineer )  which shall be arranged by contractor at his cost. 
While laying cables, existing cable tray covers and false flooring may require to be 
removed and re-fixed. The same has to be done at no extra cost to BHEL 
The screen of signal cables shall be run in insulated sleeve ( of approved quality to be 
provided by the Contractor ) and shall be terminated  as per the instruction of the  BHEL 
Engineer . 

 
H) CABLE  TERMINATION 

 
For Cables, the Cost Of Cable Laying As Per BOQ Cum Rate Schedule shall  and shall 
also include the cost of Termination with Suitable Crimping Type Lugs and Ferrules. 
Only Cable Glands and Cable Lugs Shall Be Issued By BHEL as Free Issue Item. 
Drilling of holes in gland  plates of HT / LT switchgear, control panels, JBs etc as per 
requirement shall also be part of cabling at no extra cost to BHEL. 
 
The  contractor  shall  carryout  insulation  testing, simulation testing etc.  as per the 
instructions of Engineer at site. 
 
Screen of signal cables shall run in insulated sleeve (to be arranged by contractor at no 
extra cost) and shall be terminated as per the  instructions of the  BHEL Engineer. 

 
I) JUNCTION BOX AND  PUSH-BUTTONS 

 
Includes  assembly  /  fabrication,  welding  of  semi-prefabricated limbs of the racks / 
cable ducts /  other related supporting  structural parts, chipping of floor and grouting 
etc.  drilling of bottom gland plates for cable entry  and  earthing  with  earth  pads.  For 
fabrication of steel items Hacksaw cutting or shearing by machine only is permitted. 
Tenderer may note that fabrication / fixing / painting of JBs and LPBs  will be 
included in quoted / accepted price of respective equipment . However in case the 
supporting structure required to be fabricated  for installation of above 
equipment is more than 25 Kg. Per Instrument the contractor will be paid extra for 
fabrication etc.   for excess of structure as per item rate for  structure work (Item 
No. 77 of BOQ cum Rate Schedule).. 

 
J) RIGID PIPE/CONDUITS 

 
Cutting / threading of standard lengths of conduits, laying on fabricated supports or on 
floor, using screwed  fittings, clamping, sealing of open ends.   Approved Good quality 
sealant shall be supplied by the Contractor  to make the joint water proof. 

 
K) PLICA FLEXIBLE CONDUIT 

 
Laying of conduits in cable trays, end  connection  with instrument / J.B. /  panel,  using 
suitable connectors / unions etc.  (which shall be supplied by  BHEL). Suitable thread / 
Plica sealant shall be used to make the conduit system water proof.  Aluminum painting, 
clamping and tagging in tray / angle  forms  part  of  erection  job.  

 
L) COMPUTERS / PLC BASED EQUIPMENTS 
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All computer related items / equipment like diagonastic station, crt, monitors, printers, 
key boards, pre-fabricated connecting leads etc shall be installed in control room and 
control desk as per direction of BHEL Engineer. Cost of PC set ( including printer, 
monitor, UPS, interconnecting leads etc) installation as per BOQ Cum Rate 
Schedule shall also include the cost of installation / placement of furniture ( to be 
issued by BHEL as free issue item) as per requirement / instruction of BHEL 
Engineer. The Software installation and commissioning is not included in the scope of 
this contract. However, any assistance required for testing / commissioning have to be 
provided by the contractor within the quoted price. Hardware found defective during 
testing / commissioning and till handing over to Customer, have to be removed for 
repair / replacement and reinstalled within the quoted rates. 

 
L)   ELECTRONIC WATER LEVEL INDICATOR SYSTEM 

 
EWLI includes fixing of electrodes, local and remote indicator panel / display units and 
interconnection of these by cables. Only cost of laying cables for interconnection of  
EWLI system shall be measured and paid separately. Erection of all other equipments / 
panels/ display units forming EWLI system shall be included in the quoted rate per 
system. 

 
M) CALIBRATION OF CONTROL VALVES , DAMPERS 

 
The work also includes minor rectification / alterations in tubing, servicing of 
accessories, setting of limit switches, calibration of Actuators and position feedback 
transmitters.  
 

M) POWER CYLINDER ERECTION 
Platforms on which Power Cylinders are to be mounted are usually provided by the Civil 
Contractor / other agency. However minor structure work required shall form a part of 
the work within the quoted rate of the the respective cylinder . Fabrication / erection of 
stands for mounting of the cylinders The work also includes minor 
rectifications/alterationin the tubing , servicing of accessories , setting of limit switches , 
calibration of actuators and feedback position transmitters . 

     
 

53.4    Any cutting of masonry work, which  is  necessary  shall  be done  by  the  contractor  at 
his own cost and shall be made good to match the  original  work.  The  Contractor  
shall obtain  prior approval before cutting any masonry / concrete work. 

 
53.5    Conduits shall be thoroughly cleaned before pulling  in  the cable. 
 
53.6   Pipes  sent in standard length shall be cut to suit the site conditions and the layouts.  

Tubes or pipes wherever  deemed to  be  convenient  will  be  sent  in  running lengths 
with sufficient bends.  Bends upto 80  mm  Nb  will  have  to  be fabricated at site. 

 
53.8   Contractor  shall  fabricate and erect stands / supports for Junction boxes,  push button 

stations, fixing of push  button and plugging of holes in JB's.  This is considered 
inclusive in the item erection. 

 
53.9    Calibration  log-sheets / history   cards  of  all  the instruments, panels, drives, relay 

testing  etc.  under the scope shall  be recorded and  submitted  on  BHEL approved 
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formats. Proper logging will form a part of calibration / erection  activity for the purpose 
of monthly running bills payments. 

 
53.10  For  calibration  of  pneumatic valves / controllers / power cylinders  etc.,  the contractor 

shall  attend  to minor leakages from  the  tubing  etc., and prepare exact cam-profiles  
as part of the work, if required. 

 
53.11  DRIP SHIELDS shall  be  fabricated  for  all  field  mounted panels / instruments / 

instrument racks / JB Racks / control cabinets etc.   The hardware / material shall be 
supplied by BHEL. The fabrication forms part of erection work. 

 
53.12  The contractor shall use only SHEARING  machine or HACKSAW for cutting  angles, 

flats,  channels  and  trays.   No gas cutting is permitted .  Drill  machine  shall  be used 
for drilling holes. 

 
53.13  The contractor should note that after execution of work they will  hand  over marked up 

drawings "as erected" drawings to BHEL Engineer at site for preparation  of  firm  "as  
built" drawings.  "As erected" drawings will bear the signature of BHEL Engineer and 
contractor. 

 
53.14  The contractor shall paint the name / put tag numbers on all the equipment  /  

instruments / cables etc.  erected by him. Materials for tagging  shall  be  supplied  by 
BHEL. The adhesive etc. shall be arranged by contractor at his cost.  

 
53.15 The Motors, power cylinders, control valve actuators,  motorised valves  actuators  and 

solenoid valves will be erected by other agency. However  their electrical and C&I 
commissioning  is to be carried out by the agency within the   subject scope of work.  
The staff  earmarked for commissioning will carry out the work in association and 
guidance of BHEL Engineer as a part of system commissioning for which no extra cost 
will be paid by BHEL. 

 
53.16  Certain instrumentation like gauges, transmitters, switches and indicators  are received 

in assembled condition and will be erected along with main equipment by other agency. 
Contractor for subject work will get these equipment dismantled  for calibration and will 
reinstall them in original location   as and when directed by BHEL.  Payment for above 
work shall be released as per respective items indicated in the price bid 

 
54.0   TESTING  PRE-COMMISSIONING,      COMMISSIONING       AND 
           POST-COMMISSIONING. 
 
54.1 Site  testing  shall be required for all equipment installed by the contractor to ensure 

proper installation, setting, connection and functioning in accordance with drawings, 
specifications and manufacturer's recommendations. 

  
54.2   Commissioning protocols are to be prepared as advised by BHEL Engineer for getting  

approved by  customer/ Consultant. 
 
54.3   Testing,  and  pre-commissioning  checks  shall  be  as   per relevant  codes / practices 

and BHEL drawings / specifications/ approved commissioning Protocols  and same 
shall include, but not be limited to the following : 
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(I) INSTRUMENTATION 
 

(a) All   instruments  shall  be checked  for proper installation, supports, impulse 
lines, cabling  etc.  and corrected, wherever required. 
 

(b) All instruments shall be calibrated before  installation and proper  calibration  
record shall be maintained to the satisfaction of BHEL Engineer. Instruments  
received  in assembled condition  in panels etc. shall also be dismantled,  
calibrated and re-assembled as per advise of BHEL Engineer. 
 

(c) All impulse and pneumatic lines shall be properly cleaned (oil flushed / chemical 
cleaned / air  blown/  steam  blown/  Hydraulic tested etc.) before being charged. 
 

(d) Some of the instruments may require re-calibration during commissioning. The 
contractor shall remove such instruments,  recalibrate and  install  within  the   
quoted rates. 

 
 (II)  DRIVES AND CONTROLLERS 
 

(a) All  drives  such  as  power  cylinders, pneumatic / motorised valves  /  dampers etc. 
and controllers shall be checked for proper  installation  supports  etc.  before 
commissioning. 

 
 (b)  All transmitters shall be calibrated and limit switches shall be adjusted. 
 
 (c) All pneumatic and impulse lines shall be cleaned as per instructions of BHEL 

Engineer. 
 
 (d) All  drives  shall  be  operated  by simulating various conditions  to  ensure  

healthiness  of  components  of  the system. 
 
 (e) Re-calibration / rectification wherever required shall be carried out by the contractor 

within the quoted rates. 
 
 (f) Remote operation of all drives, valves, dampers shall be checked  from  control  

room  as  per  instruction  of  BHEL Engineer. 
 

(III) CONTROL   PANELS 
 
     (a)   Checking of complete wiring and insulation resistance. 
 
    (b)   IR test and loop checking of all  field  wiring in the panel. 
 
    (c)   Checking  of  all  protection,  metering and indicating schemes. 
 
    (d)  Calibration of all indicating and measuring instruments, relays, timers. 
  
    (e) Checking of all auxiliary schemes e.g. space heating, illumination. 
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   (f) Checking of operation of all relays, switches and  other indicators. 
 
    (g)  Commissioning  of  total  scheme including relevant internal equipment. 
 
    (h)  Carrying  out  suitable  modifications  as  per system requirement. 
  

 (i)    Carrying out primary injection, secondary injection, stability checks etc. 
 

54.4   Contractor shall carry out air leak test, pressure drop test for pneumatic tubes,   impulse 
and air lines to the satisfaction of BHEL's Engineer as per test procedures of 
manufacturing units or advised by BHEL Engineer. 

 
54.5   In case any defect is noticed during tests, trial  runs  and commissioning  such  as  

loose components, undue noise or vibration, strain on connected  equipment   etc. the 
contractor shall immediately attend  to these defects and take necessary corrective 
measures. If any readjustment and realignment are necessary, the same shall be done 
as per Engineer's  instructions including repair, rectification and replacement work by 
the contractor at his cost. The  parts to be replaced shall be provided by BHEL. 

 
54.6   During  this period, though the BHEL’s / Client’s staff will also be  associated   in   the   

work,   the   contractor’s responsibility  will  be to  arrange for  the  complete 
requirement of supervision , labour , consumable, T&P and IMTEs  required  till  such  
time the commissioned units are taken over by the BHEL’s customer. 

 
54.7  During commissioning activities and  for carrying out various tests, gauges, manometers 

etc.  have to be temporarily erected and commissioned to suit the commissioning 
activities.  Contractor  will provide the necessary gauges and equipment.  Contractor 
has to carry out the erection, calibration, dismantling of the same.  After completion of 
activities the temporary systems have to be removed and to be taken back at no extra 
cost to BHEL. 

 
54.8 During erection of various equipment, prior to commissioning and after commissioning, 

protocols have to be made with BHEL’s customer.  The proforma and formats as 
approved have to be printed by the contractor in adequate numbers.  The pre-
commissioning activities will start with various trials, commissioning operations shall 
continue till units are handed over to customer.  Simultaneous commissioning activities 
will be progress in various areas, checking of equipment erected, making ready for trial 
runs, alkali flushing, chemical cleaning, mass flushing etc., all these works need 
specialised gangs including electricians / instrument technicians in each area to render 
assistance to BHEL commissioning staff.  Contractor shall earmark separate manpower 
for various commissioning activities.  The manpower shall not be disturbed or diverted. 

   
54.9   It shall be the responsibility of the contractor to  provide workmen of   various  

categories in sufficient numbers along with Engineers/  Supervisors   including   
necessary consumables, T&P etc. during  pre-commissioning, commissioning and post 
commissioning period for commissioning of equipment and  attending  any problem in 
equipment erected by the contractor till handing over. The rates quoted shall include all 
these contingencies also.  
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54.10  It  shall  be specifically noted that the above employees of the contractor may have to 
work round  the  clock  alongwith BHEL commissioning  Engineer  and hence overtime 
payment by the contractor to  his  employees may  be  involved. The contractor's  
accepted rates shall be inclusive of all these factors also. 

 
54.11  In case, any rework  is  required  because  of  contractor's faulty  erection which is 

noticed during commissioning , the same has to be rectified by the contractor at his 
cost.   If any  equipment  /  part  is  required to be inspected during commissioning, the 
contractor will dismantle / open  up  the equipment  /  part  and reassemble/redo the 
work without any extra claim. 

 
54.12  During  commissioning,  opening  and  closing of valves, attending to leakage, changing 

of gaskets, modifications in wiring, realigning of  equipment,  re-calibration  of 
instrument,  attending  to leakage, minor adjustments of erected equipment may arise. 
The  accepted rates shall include all such works. 

  

55.0   FINISH  PAINTING 

  

55.1  All equipment within the scope of these specifications shall be received duly  painted.  
However during storage and handling the same may get peeled off / damaged / 
deteriorate. All such surfaces are to be thoroughly cleaned and to be touch up painted 
with suitable approved primer / finish paint matching  with shop paint / approved final 
colour. Besides above two coats of approved primer paint and at least two coats of  
approved finish paint to get the desired dry film thickness,  is  to be applied on various 
loose equipment, all impulse lines and structures fabricated and erected at site. All  
paints, tools and other consumables including scaffolding materials required for 
painting shall be arranged and provided  by contractor within the quoted rates.  
Paint and other materials so purchased shall be ISI marked and painting should 
be as  per  colour scheme and quality approved / specified by Engineer. Valid Test 
certificate for the paint so supplied shall be made available before use of the same on 
work. The contractor shall  provide legend on equipment in size specified by Engineer.  
Letter writing shall be done in Hindi / English or in both language.  The printer have to 
under go test and only qualified painters will be allowed to work. 

 
55.2    Certain  equipment  shall require spray painting (touch up).  The contractor shall make 

arrangements of the required  equipment for spray painting of such equipment at his 
own cost.  Spray painting at  the  job  site  shall  be permitted only at times and 
locations approved by the owner / Engineer.   

 

56.0   FACILITIES TO BE PROVIDED BY BHEL/CONTRACTOR 
 

56.1 BHEL shall provide limited open space for office and labour colony at site  free of charge. 
It is the responsibility of the contractor to construct sheds, provide all utilities like 
electricity, drinking water etc. He is to dismantle and clear the site after completion of 
work or as and when required within the accepted rates. 

 

56.2 The Contractor shall be responsible for providing all necessary facilities like residential 
accommodation, transport, electricity, water, medical facilities etc. at his own cost as 
required under various labour laws and statutory rules and regulations framed there 
under to the personnel employed by him. 
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56.3 The contractor shall submit to the Engineer his electrical power requirements.  

Construction power shall be provided free of charge at one point each for each 
unit near erection site as required and to be decided by Engineer. Contractor at 
his cost shall do further distribution. Electricity for labour colony will be supplied 
at one single point on chargeable basis at the rate as fixed by BHEL’s Customer. 
(For this the meter has to be arranged by the Contractor as per the approved 
makes ) Contractor at his cost shall do further distribution. All wiring must comply with 
local regulations and will be subject to Engineer's inspection and approval before 
connecting supply. 

 
56.4 Water for construction purposes shall be provided free of charge at a one point each for 

site work and labour colony. Contractor shall arrange further distribution of water. 

 

NOTE: 

� THOUGH BHEL IS GETTING THE CONSTRUCTION POWER AND WATER ON 
FREE OF CHARGE BASIS FROM THE CUSTOMER. , THE CONTRACTOR 
SHALL ENSURE THAT THERE IS NO WASTAGE. THE CONTRACTOR MAY 
HAVE TO INSTAL A METER FOR THIS PURPOSE . PERIODICAL AUDITS WILL 
BE HELD TO ENSURE THAT THESE RESOURCES ARE BEING OPTIMALLY 
USED. 

� IN CASE ANY WASTAGE IS OBSERVED BHEL RESERVES THE RIGHT TO 
RECOVER ANY CHARGES / PENALTIY AS DEEMED FIT TO BE DECIDED BY 
BHEL ENGINEER 

Contractor will have to provide insulated cables for power distribution and 
jointing ( if any ) will have to be done with proper jointing kits . 

 

56.5   Provision  of  distribution  lines of both electrical power and water from the central points  
to  the  required  place with proper distribution boards observing the safety rules laid 
down by the electrical authorities of the state  shall be done by the contractor, supplying 
all the materials like cables, distribution board, switch boards, TPN, CBS, ELCBS/ 
MCCBS /  Copper  /  Brass clamps, copper conductor, change over switches pipes etc.  
at his own cost.  If any  failure is  caused  in  supply  of  the  power and water, it is the 
responsibility  of  the  contractor   to   make  alternate arrangements at  his cost.  The 
contractor shall adjust his working shifts / hours accordingly and  deploy  additional 
manpower if necessary so as to achieve the targets. 

 
56.6  Following  points  should  be  strictly  adhered  to by the contractor while drawing  

construction  power  supply  from Distribution Board. 
 

(a) All electrical installations should be  as  per  Indian Electricity rules. 
 
(b) All  distribution  Boards  installed by the contractor should be constructed with fire 

proof materials  viz.  steel frames, bakelite sheets etc. 
 
(c ) Connection for single phase should be taken from phase and neutral.  No where the 

connection should be taken with earth as neutral. 
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(d) All  electrical  connections  should  be  made through connectors, nuts and bolts,  
switches,  plug  and  sockets. Loose connections  or  hooking  up  of  wires shall not 
be permitted. 

 
(e) Contractor have to make their own earthing arrangement for their   equipment / DB  

earthing. Earthing connection have to be done with copper conductor and copper / 
brass clamps with BHEL’s prior permission.   

 
(f) All  electrical equipment / tools and plants should be properly earthed.  DBs to be 

earthed diagonally opposite at two points. 
 
(g) Contractor should  use  “MCCB”  and  “ELCB”  either  on incoming or outgoing 

connections to the DBs. 
 
(h) Contractor  should  ensure  that  all the CBs / TPNs / Fuses / MCCB / ELCB cables 

etc.   should  be  of  adequate rating/ capacity. 
 
 (i) For permission of supply connections contractor has to submit a test report of their 

installations with a single line diagram of connected / proposed loads. Contractor will 
submit a report on all electrical connected load by the 7th of every month. 

 
(j) ELCB  will  be  tested  once  in  a  week or as deemed fit by BHEL Engineer by  

actually simulating  the earth leakage for all installations and the same shall be 
recorded by BHEL Engineer in the log book  to be maintained by the contractor. 

 
(k) In  case  of power cuts / load shedding no compensation for idle labour or extension of 

time  for  completion  of  work will be given to contractor. 
 
(l) Adequate  lighting  facilities  such  as flood lights, hand lamps and area lighting shall be 

arranged by the contractor at the site of construction, contractor’s material  storage 
area etc.  within finally accepted rates. 

 
56.7  On completion of work or as and when required by BHEL, all the temporary buildings,  

structures, pipe lines, cables etc.  shall be dismantled and levelled and debris shall be 
removed as per instruction of BHEL by the contractor at his cost.  In the event of his 
failure to do so, same will  be got  done  by  the  Engineer and expanses incurred shall 
be recovered from the contractor along with prevailing overhead. The decision of BHEL 
Engineer in this regard shall be final. 

 
56.8   The  contractor under this contract shall also provide free of   cost  services 

of 
� Material management software package / other packages computer operators for 

total 13  man months,  
� Office assistants and stock ledgers posters for a total 13 man months  
� Attendants  in store & office for a total 26 man months. 

Persons so deployed shall have to work in extended hours whenever required.  Workmen 
provided as per the above provisions should be fully trained and experienced in the nature 
of work for which they are deployed. 
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In case these services are not utilized for any reason whatsoever, fully or partly, 
recovery at the rate of the prevailing minimum wages at Chhabra  for the categories 
given plus 10% will be made from the final bill of the contractor. 

 

 
57.0  TIME  SCHEDULE 
 
57.1  The contractor is required to commence the work  within  15 days from the date of issue 

of letter of intent unless BHEL decides to fix any other later date.  However, the actual 
date of start of work , to fix up zero date of the contract , will be certified by BHEL 
Engineer after adequate  mobilisation  of  manpower  and T&P by the contractor. 

 
57.2  Entire work as detailed in the tender specifications shall be completed  within 13 

months from the date of start of erection ( Zero date)  to achieve  various milestones  
are as under: 

 
              MILESTONES FOR UNIT-1                  MONTHS  

• START OF ERECTION OF THIS PACKAGE                ZERO DATE 

• BOILER LIGHT UP READINESS    3 th MONTH 

• SYNCHRONISATION READINESS  OF UNIT – 1  6 th  MONTH 

• TRIAL OPERATION  READINESS  OF UNIT – 1  9 th  MONTH 

 
Milestones for Unit-2 shall follow with a lag of  3 months . 

 
Note: 

• Depending upon front and material availability above milestones may be 
required to prepone by one month. Contractor is required to mobilise additional 
resources to meet above requirement within their quoted lumpsum price.  

 

• Contractor has to mobilise all required resources  including manpower to  achieve 
above schedule for which no compensation will be payable. However in case of 
contractor discharges his contractual responsibility  even before schedule contract 
period, he will be allowed to   wind up his set up without any financial implications on 
either side 

 
57.3  The work under the scope of this contract is deemed to be completed in all respects, 

only when the contractor has discharged all the responsibilities laid down in the 
contract. The decision of BHEL on completion date shall be final and binding on the 
contractor.         

 
58.0   OVER RUN 
 
58.1    In case due to reasons not attributable to the  contractor, the   work  gets  delayed  and  

scheduled  completion  gets extended, the contractor shall not be entitled for any over 
run compensation for a period of first 2 (TWO)  months after the  contractual  
completion  date.  In  case  the scheduled completion time gets extended  beyond  2 
(TWO) months  as stated above, the contractor shall be considered for payment of fixed 
over run charges @  Rs.  50,000/- (Rupees Fifty  thousand  only) per month  on receipt 
of  advance notice intending to claim over run & on fulfilment of following conditions:- 
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a)   The reasons  for  delay  in  completion  of  work  are  not attributable  to  contractor  but  
however  subject  to the  provisions of clause - 31. 

 
b)  The targets fixed during the over run period  are  achieved by contractor. 

 
58.2    Once  the  claim  of  over run charges is admitted no other compensation whatsoever 

(like for delays in receipt  of materials,  availability of  fronts   etc.)  will  be entertained. 
 
58.3   The contractor  shall  maintain  sufficient  workforce  and other   resources   required for  

completion  of  the  job expeditiously for the entire contractual  period  including total 
extended period. 

 
             59.0          TERMS OF PAYMENT 

 
59.1 The  ‘Engineer’  will  certify  regarding  the  actual work executed in the measurement 

books and bills, which shall be accepted by the contractor in measurement book.  
 
59.2    Contractor shall submit bills for the work completed under the specification,  once in  a  

month detailing work done during the month.  The format for billing shall be approved by 
BHEL before raising invoices. 

 
59.3  Subject to any deduction which BHEL may  be  authorized  to make  under the contract, 

the contractor on the certificate of  the  Engineer  at  site  be  entitled  for  payment  as 
explained hereunder: 

 
I.    90 % of contract value payable on fulfillment of following conditions: 
  
  (A) For Equipment / items such as Panels,  Cable Trays, cable, JB, impulse pipe, 

tubing  etc. where no calibration is required 
 

(i) 50% of item rate shall be payable on erection / installation 
(ii) 20% of item rate on final alignment, welding , clamping, termination etc. 
(iii) 15% of item rate on testing, pre-commissioning , charging etc. 
(iv)  5% of item rate on pending point clearance  

 
(B)  For equipment/items where calibration and testing is required. 

 
(i) 25% of item rate on calibration and testing 
(ii) 30% of item rate on erection, installation, alignment and termination wherever 

involved. 
(iii) 15% of item rate on individual device loop checking/hydro test/ charging of 

installation and panels. 
(iv) 15% of item rate on  system loop checks, pre-commissioning checks by 

simulation/ field calibration or with actual system operation. 
(v)        5% of item rate on pending points clearance. 

  
NOTE:-Further percentage break up for payments against above, if required, will 

be mutually discussed and finalised at site. 
 

           II         Milestone payments--5% of  awarded Contract value (CV) 
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(i) 2 x 0.5 % of CV on  readiness  for Boiler LightUp. 
(ii) 2 x 0.5 % of CV on Synchronisation of Unit 
(iii) 2 x 1.0 % of CV on completion of Coal firing Of Unit 
(iv) 2 x 0.5 % of CV on Full Loading  of Unit 

 
 

NOTE: If the commissioning activities could not be carried out due to  no  fault  of  
contractor,  BHEL  Site incharge, at his discretion, after  recording  reasons  for  
exercising  such option,  can split and release payment upto 50% of milestone 
payment on completion of work, to the extent  possible, required  for  carrying  out  
that  particular  milestone /  commissioning activities. 

 
III      2.5%  of  contract  value  will be payable on  handing over of the unit to BHEL's 

Customer or 3 months after contractor has discharged his responsibilities as 
stipulated in this contract, whichever is earlier. However unit shall be deemed to 
have been handed over by the contractor  on completion of trial operation of STG. 

               
           IV    The balance 2.5% of  contract  value  shall be payable on completion  of  all  

pending work,   rework   wherever  required, area cleaning and   reconciliation of 
materials  fulfilment of contractual obligations and on submission and passing of 
Final bill. 

 
      NOTE:     Above payment at III & IV shall be released  after  adjustment  of  the    contract  

value based on actual work carried out. 
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Annexure-I 
 

LIST OF  T&Ps AND IMTES BEING PROVIDED BY  BHEL FREE OF HIRE CHARGES ON 

SHARING BASIS 

-------------------------------------------------------------------------------------------------- 

SL  EQUIPMENT     QTY          Remarks   

No. 

A:  T & Ps 
 

1.   Crane-  15 / 18 T        1 No. 

 

2.  EOT crane (125 T) in TG hall    1 No         

 

   

.NOTES: 1.  In addition to above any special tools and tackles , if supplied by the manufacturer 

will also be provided to the contractor free of hire charges as and when made 

available. 

 

2. Other terms and conditions regarding above items shall be as per tender clause 37. 

(Tools and Plants / IMTEs)  
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Annexure-II 
 

INDICATIVE    LIST    OF    T & P   TO  BE  ARRANGED    BY    THE CONTRACTOR AT 

HIS OWN  COST 

 
Pull Lifts & Ratchet hoist      -----------------------------------------------   Adequate Nos. 

5 / 10 T Chain Pulley blocks       ----------------------------- ---------------------      1 Set 

Welding Transformers / Welding generators ------------------------------------      8  Nos. 

Gas cutting set -----------------------------------------------------------------  Adequate Nos. 

Grinders -----------------------------------------------------------------------    Adequate Nos. 

Hydraulic Pipe Bending machine                                 -------------------------      3 Nos  

Pedestal mounted Drill Machine  ( upto 36 mm )   --------------------------------   1 No. 

Hammer / Pistol  Drill Machine                 --------------------------------   Adequate nos . 

Portable Compressor  for Maxi termination ---------------------------------------   1 Nos 

Hydraulic Pump ( upto 250kg/cm2)          --------------------------------------------  1 No. 

Hand crimping tools                          ---------------------------------------    Adequate Nos. 

Blower                                                --------------------------------------------------  1 No 

Vacuum Cleaner                                --------------------------------------------------  1 No 

Hydra  14 MT                                    --------------------------------------------------  1 No 
 
NOTEs: 

 

1. The above list specifies only major T&Ps (may not be complete to be deployed by the 

contractor). All additional / other tools and plants in good and safe working conditions which 

are required for satisfactory & timely completion of work shall also be deployed by the 

contractor within finally accepted rates.. 

 

2.   Other terms and conditions regarding above items please also refer clause 37 (T&P/IMTEs).
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 Annexure-III 
 
Indicative list of IMTEs  to be arranged by the CONTRACTOR for ELECTRICAL  RELATED 

WORK 

Sl. No.  EQUIPMENT       QTY 

 

1. 500 V / 1000V, (Hand operated ) megger -------------------------------- --    1 No. 

2.  Digital Multimeters with current probe----------------------------------------   4  Nos 

3.  Tong Testers ( various ranges )including mA Range -------------------------  2 Sets 

4 . Analog Multimeters           -------------------------------------------------------- 2 Nos 

5    Intercom Sets for cable Checking   -------------------------------        Adequate Nos  

6   Decade resistance Box  -------------------------------------------------------        1 no 

Notes:  

 

1. The above list of testing instruments / equipment required  for testing / commissioning is only for 

guidance to contractor and not complete. Any  other / additional testing instruments / equipment 

required for timely and satisfactory completion of job will also be arranged by contractor at his own 

cost. 

 

2. Contractor must re-ascertain /recheck range and accuracy of each IMTE from BHEL Engineer well in 

advance before arranging calibration / deployment of  IMTE’s 

 

3. Other terms and conditions regarding above items shall be as per clause no. 37    (Tools & plants / 

IMTEs).
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Annexure-IV 
 

Indicative list  of  IMTE  to  be arranged  by  the CONTRACTOR  for  C&I  work 
 

S.NO. DESCRIPTION     RANGE    ACCURACY           QTY 

 
1. Dead Weight Tester              0-600Kg/cm2 LC-0.5Kg/cm2                1 Set 

 

2. Comparison test set                0-1 Kg/cm2 +0.25% Lc-0.2Kg/cm2    !    1 Set 

(With Sub-standard Press. Gauge)                                ! 

                                                    0-4 k g/cm2 -----do------------               !  

                0-6 Kg/cm2 -----do------------               ! 

                                                                 0-10kg/cm2 -----do------------               ! 

                0-25Kg/cm2       +0.25%Lc-0.25  Kg/cm2  ! 

                                                                 0-60Kg/cm2       1+0.25%Lc-1.0  Kg/cm2  ! 

                                0-250Kg/cm2 +0.25%Lc-0.20  Kg/cm2  ! 

                0- 400Kg/cm2    +0.25%Lc-0.20  Kg/cm2  ! 

 

3.  Variable DC regulated              0-30V DC 0.2%            1 No                                 

(Electronic voltage source 

       with digital indication). 

 

4.     Oil bath with thermostat,                0-300 Degree Cel.                                              1 set. 

        Stirrer and sub-standard 

        Glass Thermometers in Multiple ranges 

 

5. Glass U tube mercury             0-760 mm                             As per requirement 

mano-meter with standard steel Scale 

having leveling arrangement. 

 

6. Glass U tube mercury             0-1000 mm                             As per requirement 

mano-meter with standard steel Scale 

having leveling arrangement. 

 

 7.   Inclined tube manometer                0-1000 mm                                     As per requirement 

 

 8.   mA/mV source with                        0-200  mA/200mV                                         01 No. 

       Digital display. 

  

 9.    Rehostat                                         100 Ohm , 10 A                                03 Nos.  

     

10.   Precision Digital  Multimeter         4-1/2 Digits                                    06  No. 

           

11.     Digital  multimeters                     3-1/2 Digits                                                    06 Nos 

 

 Notes:  
1.   The above list of testing instruments/equipment required for testing / commissioning is only for guidance to contractor 

and not complete. Any other / additional testing instruments / equipment required for timely and satisfactory completion 

of job will also be arranged by contractor at his own cost. 

 

2. Contractor must re-ascertain /recheck range and accuracy of each IMTE from BHEL Engineer well in advance before 

arranging calibration / deployment of IMTE’s. 

3. Other terms and conditions regarding above items shall be as per clause no. 37 (tools & plants / testing &  measuring 

instruments
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ANNEXURE-V 

 
CERTIFICATE OF DECLARATION FOR CONFIRMING THE KNOWLEDGE OF 
SITE CONDITIONS 

 
 

We,………………………………………………………………………………
………… Hereby declare and confirm that we have visited the project 
site under the subject namely, …………………………………………and 
acquired full knowledge and information about the site conditions, 
wage structure, Industrial climate and total work involved.  We 
further confirm that the above information is true and correct and we will 
not raise any claim of any nature due to lack of knowledge of site 
condition. 
 
 
                                  
 

                                                          Tenderers Name and Address 
 
 
 
 
 
Place:                                          (Signature of the Tenderer   with stamp)  
 
Date: 
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ANNEXURE-VI 
 
 

NON DISCLOSURE AGREEMENT 
Memorandum of Understanding 

 
 
BHEL PSNR is committed to Information Security Management System as per Information 
Security Policy. 
 
 
M/s………………………………, providing…………………………..service to BHEL PSNR, 
Noida hereby undertake to comply with the following in line with Information Security Policy 
of BHEL PSNR; 
 
 

� To maintain confidentiality of documents & information which shall be used during the 
execution of the Contract. 

 
� The documents & information shall not be revealed to or shared with third party which 

shall not be in the business interest of BHEL PSNR. 

 
 
 
 
 
    (                                  )                              (   ) 
    M/s. BHEL, PSNR                             M/s…………………….. 
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ANNEXURE-VII 

GENERAL TERMS AND CONDITIONS OF REVERSE  AUCTION (RA) 
 
 

Against this NIT for the subject work, tender may be processed through Reverse Auction 
mode i.e., ON LINE BIDDING ON INTERNET.  The General  Terms  and  Conditions of  
the  RA  shall be  as  follows; 
 

1. For  the   proposed   reverse   auction,   technically  and   commercially acceptable bidders only 
shall be eligible to participate. 

2. BHEL will engage the services of a service provider who will provide all necessary training and 
assistance before commencement of on line bidding on internet. 

3. BHEL will inform to the vendor in writing, in case of reverse auction along with the details of 
Service Provider to enable them to contact & get trained. 

4. ‘Business   rules’   like   event   date,   time,   Start   price,   bid   decrement, extensions etc. also will be 
communicated through service provider for compliance. 

5. Vendors have to fax the Compliance form in the prescribed format (provided by Service 
provider) before start of Reverse auction. Without this, the vendor will not be eligible to 
Participate in the event. 

6. BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help  to  arrive  at   
"Total  Contract Value (Tentative) Based on Rate Schedule/BOQ".  

7. Reverse auction will be conducted on scheduled date & time. 
8. At the end of Reverse Auction event, the lowest bidder value will be known on the 

network. 
9. The lowest bidder has to Fax the duly signed Filled-in prescribed format as provided on 

case-to-case basis to BHEL through Service provider within 24 hours of Auction without 
fail. 

10. During Reverse Auction, if no bid is received within the specified time, BHEL at its discretion, 
may decide to revise opening price/scrap the reverse auction process/proceed with 
conventional mode of tendering. 

11. Sealed bid Reverse Auction: The opening bid (In the initial auction) of the bidders shall be same 
as that quoted in their Final Sealed price submitted to BHEL. The bidders shall confirm in writing 
to BHEL that their opening bid (In  both  cases) shall be same as that quoted in their final 
sealed price bids submitted to BHEL  against  this  NIT along with  Technical Bid (Part-I).  

12. BHEL reserves the right to cancel  Reverse Auction (RA) without assigning any reasons and resort 
to considering the sealed bids submitted by vendor for processing and finalizing the tender. 

13. Any variation between the on-line bid value and the signed document will be considered 
as sabotaging the tender process and will invite disqualification   of vendor to   conduct   
business with   BHEL  as   per  prevailing procedure. 

14. In case BHEL decides not to go for Reverse Auction procedure for this  tender enquiry,  the  
Price  bids  and   price impacts,  if any,  already submitted and available with  BHEL 
shall be opened as per BHEL's standard practice. 

15. Bids-given by the bidders during the Reverse Auction process will be taken as an offer to execute 
the work. Bids once made by the bidder, can not be cancelled/withdrawn and bidders shall be bound 
to execute the work as mentioned above at the final bid price. Should be bidder (Lowest) back out 
and not execute the contract as per the rates quoted, BHEL shall take action as appropriate. 
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ANNEXURE - VIII 
 

                                                 FORMAT OF UNDERTAKING 

(To be submitted in the bidder's letter head) 
 

REF:                                                                                         Dt.  
 
Bharat Heavy Electricals Limited 
Power Sector – Northren Region, 
Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  
NOIDA – 201 301.INDIA  
 

Sub.:  Erection, testing, commissioning, trial operation and handing over of  all 
C&I equipments for  2 x 250 MW units  at Chhabra Thermal  Power Project 
(CTPP),  Rajasthan. 
 

 
Dear Sirs, 
 
          
With reference to above, this is to confirm that as per tender conditions, we have visited Chhabra site 
before submission of our offer and noted the job content & site conditions etc.  
 
We also confirm that we have not changed / modified the tender documents as appeared in the website 
and in case of observance at any stage, it shall be treated as null and void. We hereby confirm that we 
have not taken any deviation from tender clauses together with other references as enumerated in the 
above referred NIT and confirm our acceptance to reverse auctioning process and we hereby convey 
our unqualified acceptance to all terms and conditions as stipulated in the tender and NIT. In the event 
of observance of any deviation in any part of our offer at a later date whether implicit or explicit, the 
deviations shall stand null & void. 
 
We confirm to have submitted offer strictly in accordance with tender instructions. 
 
 
               Thanking you, 
 
 
 
 

Yours faithfully, 
 

 
 

                                                       (Signature, date & seal of authorized representative of the bidder) 
 


