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Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northern Region, 

Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 

                Phone: 0091-0120-2515476 / 2515464 / 2515479 
                        Fax      091-0120-2515464 / 2515467                                        

Email: sku@bhelpsnr.co.in / msd@bhelpsnr.co.in 

 

 

                         TENDER NO. BHEL/ NR/SCT/LIBYA EXTN/CIVIL/499 

 

 
 

                      IMPORTANT  NOTE 

 

PURCHASER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND ENSURE 
COMPLETION OF ALL PAGES OF TENDER DOCUMENT AND REPORT ANY 
DISCREPANCY TIMELY FOR CORRECTIVE ACTION, IF ANY, TO THE ISSUING 
AUTHORITY BEFORE THE BIDS ARE SUBMITTED. ORIGINAL COPY OF TENDER 
DOCUMENT COMPLETE IN ALL RESPECTS MUST BE SUBMITTED BACK AS PART OF 
THE BID WITHOUT WHICH THE SAME IS LIABLE TO BE REJECTED BY BHEL. 

 

 

       THIS TENDER SPECIFICATION  ISSUED TO: 

 

       M/S----------------------------------------------------------- 

 

         ----------------------------------------------------------- 

 

         ----------------------------------------------------------- 

 

         ----------------------------------------------------------- 
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Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northern Region, 

Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 

                Phone: 0091-0120-2515476 / 2515464 / 2515479 
                        Fax      091-0120-2515464 / 2515467                    

Email: sku@bhelpsnr.co.in / msd@bhelpsnr.co.in 

TENDER NOTICE 

 

Sealed tenders are invited from the contractors fulfilling qualifying requirements for  
“All the civil, structural &   architectural  works at  Western  Mountain  Gas Turbine  
Extn. Power  Plant , 2x157 MW (V 94.2)  at  Ruwais, Libya.” 

 

TENDER NO. BHEL/ NR/SCT/LIBYA EXTN/CIVIL/499 

       

     QUALIFYING  REQUIREMENTS: 
                       

1.0 Tenderers who wish to participate should have executed, during last seven 
years at least one similar work in a  Power Station of  similar  or higher 
rating. 

  2.0   Tenderer should  be  registered  in Libya for similar civil  works as per 
Libyan Law.  

3.0  Party should also have an average annual turnover of minimum of  Indian 
Rs. 313 Millions (Rupees Three Hundred and Thirteen Millions  only)  ‘OR’ 
USD 7.6 Millions ‘OR’ EUROS 4.8 Millions ‘OR LD 9.0 Millions during 
preceding three years (2004-05, 2005-06 and 2006-07). 

4.0    Bidders selection  is subject to approval of  owner  of  the  plant  i.e 
GECOL 

 
          NOTES:   

 
     (i)        The Tender Documents comprise of following; 

   (a) General Conditions of Contract, Special Conditions of Contract, Tender Notice, 
Project Synopsis, etc.  

 (b) Plot Plan, Technical  specifications & GCC of M/s GECOL/ LIBYAN GOVT (This 
may be down loaded from BHEL PSNR  web site, www.bhelpsnr.co.in. It is given 
under heading as “Plot Plan, Technical Specifications ETC - Civil Works for 
WMGTPP(EXTN), Libya” 
(c)  BOQ CUM Rate Schedule (Price Bid) 

             (ii)   Tender Documents with complete details are hosted in this web page. Bidder(s) 
intending to participate may download the tender document from the web site.  

     (iii)    Bidder(s) can also  purchase hard copy of tender documents  from  this  office.    Tender 
documents (non transferable) will be issued on all working days between 09.30 Hrs. to 
12.30 Hrs within the sale period i.e upto 30.04.2008 on payment of Rs.5,000/- (non-
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refundable) either in cash or by crossed demand draft in favour of BHEL, NOIDA(INDIA).  
Request for issue of tender document should clearly indicate Tender No. and  work. 

(iv)   Tenders must be submitted to the undersigned at the address given above 
(Room No. 104) latest by 30.04.2008 before opening of technical bids 
commences.  Technical bids shall be opened at 15.30 Hrs. 30.04.2008. 

(v)  Earnest Money Deposit (EMD) : Refundable, Non-interest bearing EMD of Indian 
Rupees 2,00,000/-  or  US $ 5,300/-   or  EUROS 3,700/- or  LD 5800/- shall be 
deposited by Account Payee Pay Order ‘OR’ Demand Draft in favour of  “Bharat Heavy 
Electricals Limited” payable at Delhi, INDIA. Those bidders who have already deposited 
‘ One Time ’EMD’ of Rs. 2,00,000/- with BHEL, PSNR, NOIDA need not submit EMD 
with the present tender. 

(vi) Tenders not accompanied with Full Earnest Money Deposit, as indicated above, will not 
be considered. 

(vii) All corrigenda, addenda, amendments and clarifications to this Tender will be hosted 
in this web page and not in the newspaper. Bidders shall keep themselves updated 
with all such amendments. 

(viii) BHEL reserves the right to accept or reject any or all tenders without assigning any 
reason whatsoever. 

(ix) BHEL takes no responsibility for any delay/loss of documents or correspondences 
sent by courier/post. 

(x) Unsolicited rebate/discount shall not be accepted after bid opening. 

(xi) Tenders once submitted  to  BHEL, shall not  be  returned. 
(xii) Purchase Preference will be given to Indian CPSUs  as per Indian Govt. Guidelines. 

 
 

Sr. DGM/SCP 
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ISO 9001-2000, ISO 14001 
and OHSAS 18001 certified 

company 
Sub-Contract and 
Purchase Deptt. 

 

 
Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northern Region, 

Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 

                Phone: 0091-0120-2515476 / 2515464 / 2515479 
                        Fax      091-0120-2515464 / 2515467                    

Email: sku@bhelpsnr.co.in / msd@bhelpsnr.co.in 

 
                            TENDER  NOTICE 
 

    LAST DATE OF SALE                  :  30.04.2008 
    DUE DATE                           :  30.04.2008 
    DATE OF OPENING                      :  30.04.2008 
 
 

 
 

NIT NO. / NAME OF WORK 

 

TENDER NO. BHEL/ NR/SCT/LIBYA EXTN/CIVIL/499 
 

Sealed tenders are invited from the contractors fulfilling qualifying requirements 
for the “All the civil, structural &   architectural  works at  Western  Mountain  Gas 
Turbine  Extn. Power  Plant  2x 157 MW (V 94.2)  at  Ruwais, Libya.” 

 
 

   
 
NOTES: 

1. Purchase Preference will be given to Indian  CPSU as per Indian Govt. Guidelines. 
2. The complete tender documents can be downloaded  from  BHEL Web Site, 

www.bhel.com.  
3. Bidder(s) can  also purchase hard copy of the tender documents  from  this  office on 

payment of Rs.5,000/- (non-refundable) either in cash or by crossed demand draft in 
favour of BHEL, NOIDA.   

 
  

Sr. DGM/SCP 
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Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) 

Power Sector – Northren Region, 
Plot  No.  25 , Sector - 16A , 

Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 
  

 

PROCEDURE FOR SUBMISSION OF SEALED TENDERS: 

 

The tenderers must  submit their tenders as required in two parts  in separate sealed 
covers prominently superscribed as Part-I Technical bid and Part-II ,Price bid also 
indicating on each of the cover tender specification no., date and time as mentioned in 
tender notice. 

 

TECHNICAL BID (COVER-I) 

 

Except Price bid Part-II, complete set of tender document consisting of General conditions 
of Contract, “Technical specification & Special terms and condition” ( Part-I)   issued by 
BHEL shall be enclosed in Part I Technical Bid only. All schedules, data sheets and 
details called for in the specification shall also be submitted along with technical bid. All 
details / Data / Schedules including offer letter duly signed and stamped are to be 
submitted in duplicate. 

 

PRICE BID (COVER-II) 

 

Tenderers may please note that price bid is to be submitted only in original copy of Tender 
i.e. Price bid (Part-II) issued by BHEL and no duplicate copy of same is required. 

 

These Two separate covers i.e. cover I & II shall together be enclosed in a third envelope 
(Cover-III) and this sealed cover shall be superscribed with tender specification No., due 
date, time and submitted to officer inviting tender as indicated in tender notice on or before 
due date as indicated. 
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PROJECT  SYNOPSIS 

 
 
 The Site of Power Plant is  approximately  240 Km from Tripoli and located 
adjacent to Main Highway going to Nalut.  
 
 Present order for supply of two Gas Turbines  on EPC basis from ECCO ( A joint 
venture of GECOL and Govt. of India ) . 
 
 This is an Extension Project at an  existing Power Plant of Four Gas Turbine 
Units(157 MW each) supplied by BHEL on EPC Basis to GECOL.  
 
 The site conditions are as follows:- 
 
 i)  Ambient Temperature   : 1 degree to 48 decree C. 
 
 ii) Altitude    :  248.50 m above MSL 
 
 iii) Wind Velocity ( Max.)  : 100 Km/Hr , Stack - 150 Km/Hr 
 

iv) R. Humidity   : 60 %
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SECTION- I 
         

GENERAL INSTRUCTIONS TO TENDERERS 
                 
1 This  tender  specification  as  a  whole, furnishing all the details and other documents  as  

required  in  the  following  pages,  shall  be  duly signed and sent in a sealed cover (IN  
DUPLICATE) super-scribing the name of work  as  given  in  the tender notice.  

 
2 The tender  shall  be addressed to :  OFFICER INVITING TENDER  AS   INDICATED IN THE 

TENDER NOTICE.   
 
3.  Tenders submitted by post shall be sent as "REGISTERED/ SPEED/ COURIER POST"  

and shall be posted with due allowance  for any postal delay.  The tenders  received  after  
the  due  date   and  time  of opening  are  liable  to  be  rejected.  Offers received by 
Telegram/telex/ Fax/ E-mail/ Internet may be considered as per terms of NIT. 

 
4     Tenders  shall be opened at the time and date as specified in   the tender notice in the 

presence of such of those  tenderers  or their authorised representatives who may be 
present.  

 
5    The tenderers shall closely peruse all  the  clauses, specifications and drawings indicated 

in the Tender Documents   before quoting.  Should the tenderer have any doubt about the 
meaning of any portion of the Tender Specifications  or  find discrepancies  /  omission in 
the Drawings or the tender documents issued are  incomplete or shall require clarification  
on  any of the technical aspect, scope of work etc., he shall atonce contact  the  authority  
inviting  the  tender for clarification before the submission of the tender.  

 
6 Before tendering, the  tenderers are advised to inspect the  site of work and the environments 

and be acquainted with the actual working  and  other  prevalent conditions, facilities 
available, position of material and labour.  No claim will be  entertained later on grounds of 
lack of knowledge.  

 
7    Tenderer must fill up all the schedules and furnish all the required information as per the 

instructions given in various  sections of the tender specification.  Each and every page of 
the Tender Specification must be SIGNED,  STAMPED AND SUBMITTED ALONG WITH 
THE OFFER by the Tenderer in token  of complete acceptance thereof.  The information 
furnished shall  be complete by itself.     

 
8    The tenderer shall quote the rates in English Language and international numerals.  These  

rates  shall  be entered  in figures as  well as in words. In case of difference in rates  
between words and figures THE  LESSER OF  THE  TWO  will  be  treated as valid rate.  
For the purpose of tender, the metric system of units shall be used.    

 
9    All entries in the tender shall either be typed or be written in ink.  Erasure and over writings 

are not permitted and may render such  tenders  liable  to  summary  rejection.  All  
cancellations  and  insertions  shall be duly attested by the tenderer.  

 
10  QUALIFICATIONS OF TENDERERS :   Only tenderers who have previous experience in  

the  work  of  this   nature   and   description  detailed  in this  tender specification are 
expected to quote for this  work.  Offers from  tenderers  who  do  not  have  proven  and  
established experience in the field are not likely to be considered.    

 
11     DATA TO BE ENCLOSED :  Full information shall be given by the tenderer in respect 

of  the following. Non submission of these information may  lead  to rejection of the offer.   
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11.1  FINANCIAL STATUS :  Financial viability as per proforma enclosed at ANNEXURE-`A'                 
 

11.2  INCOME TAX CERTIFICATES : A Certificate of Income tax clearance  from  the  
appropriate  authority  in the forms prescribed therefor duly indicating  annual turnover.  
These certificates shall be valid  for  one  year from the date  of  issue or for the period 
prescribed  therein for all tenders submitted during the period.  

 
11.3   PREVIOUS EXPERIENCE :  A statement giving particulars (duly supported by documentary  

evidence)  of  the  various  service rendered in progress for  each similar works by the 
tenderer indicating the particulars  and value of each work, the site location, the duration, 
date  of completion etc.,  strictly  as  per  proforma  enclosed  at  ANNEXURE-B.   

 
11.4   ORGANISATION CHART :  The  organisation pattern that are totally available with him  

and that will be employed by the tenderer for  this  work  in the form of monthwise and 
categorywise deployment plan duly  indicating the number of Engineers, Supervisors, 
skilled and unskilled workers etc., as  per  proforma  enclosed  at   ANNEXURE-`C'.  

 
11.5   An attested copy of the Power of Attorney, in case the tender  is signed by an 

individual other than  the  sole  Proprietor,  shall also be attached.   
 
11.6    IN CASE  OF  AN  INDIVIDUAL :   His  full name, experience,  address and nature of 

business.  
      OR 
       
            IN CASE OF PARTNERSHIP FIRMS :  The names of all the partners   with addresses  

and  their  experience.  A  copy  of the   partnership deed/ instrument of Partnership duly 
certified by a Notary Public shall be enclosed.    

      OR 
 
            IN CASE  OF  COMPANIES  :   Date and  place of registration including date of   

commencement certificate in case of  public companies  and  the  nature  of  business  
carried  or by the Company.  Certified copies  of  memorandum  and  Articles  of  
Association are  also  to be furnished.  Also indicate names,  addresses and experience of 
the Directors.  

 
11.7    A  list   of   tools   and  tackles  (including  cranes, tractor-trailers,   winches,  Derricks,    

welding  sets  etc., wherever applicable) that the tenderer is  having and  those  that will be 
deployed on this job as per proforma enclosed at  ANNEXURE-`D'.    

 
11.8    Analysis  of unit rate quoted  as per proforma enclosed at ANNEXURE-`E'. 
   

11.9     Declaration sheet as per proforma enclosed at ANNEXURE-`F'.    
 
11.10   In addition to the above, the particulars required elsewhere in tender documents. 
 
11.11  Checklist and schedule of general particulars duly filled in, signed and stamped as per 

ANNEXURE-`G'.    
 
NOTE :  In terms of clauses 11.1 to 11.11 above, all the data required to be enclosed with the 

tender need to be  furnished  neatly  typed,  signed  and stamped in the given formats only  
(in the form of separate sheets ) failing  which  the  tender may  be considered as 
incomplete and is liable for rejection. Documentary proofs wherever necessary also need  
to  be  enclosed.    
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12       EARNEST MONEY DEPOSIT :  Every  tender must be accompanied by the prescribed 
amount of  Earnest  Money  Deposit in any one of the following forms.  

 
NOTE : Bank Guarantee, Cheques,  Currency  Notes,  Money  Orders or Postal  Orders will not be 

accepted.         
 
12.1    Cash( As permissible under Income Tax Act) :  The amount should be remitted by  the  

party  to  the Cashier  of Bharat Heavy Electricals Limited and cash receipt   issued by him 
shall be enclosed alongwith the tender.   

 
12.2    Pay Order or Demand Draft in favour of Bharat Heavy  Electricals Limited, Noida.    
 
12.3   Tenders  received without Earnest Money in full in the manner  prescribed above will not be 

considered.         
 
12.4    The Earnest Money Deposit of the successful tenderer will be retained towards part of 

Security Deposit.  
 
12.5    In the case of unsuccessful tenderers, the Earnest Money will  be refunded   normally    

within fifteen days of acceptance of award of work by the successful tenderer.   
 
12.6   BHEL  reserves  the  right  of  forfeiture  of  Earnest Money deposit in case the 

successful tenderer,       
 
           (a)   After  opening of Tender, revokes his tender  within the validity period or  increases   

his  earlier quoted rates.    
 
           (b)  Does not commence the work within the period as per LOI/Contract. In case the 

LOI/Contract is silent in this regard then within 15 days after award of contract.   
 
12.7  EMD shall not carry any interest. 
 
12.8  Tenderers, who so ever desires,  may  deposit  one  time  Earnest  Money Deposit  of Rs.  

2,00,000/- in cash( As permissible under Income Tax Act ) /DD/pay order only with the 
cashier of  BHEL.  Tenderers who furnish one time EMD as above, will not  be  required  to  
furnish EMD time and again alongwith their tenders  submitted to BHEL/ PSNR.   However  
they  will  be  required  to  indicate the  cash  receipt No.  and date of one time EMD in all  
their tenders. 

        
13  AUTHORISATION AND ATTESTATION : Tenders shall be signed by persons duly 

authorised / empowered to do so.  Certified copies of such  authority and  relevant  
documents shall be submitted alongwith the tenders.                 

 
14    VALIDITY OF OFFER :   THE OFFER SHALL BE KEPT OPEN FOR  ACCEPTANCE  

FOR  A  MINIMUM   PERIOD OF SIX MONTHS FROM THE DATE OF OPENING OF 

TENDERS.  In case Bharat Heavy Electricals Limited calls for negotiations, such 
negotiations shall not amount to  cancellation  or  withdrawal of the original offer which 
shall  be  binding on   the tenderers.    

 
15    EXECUTION OF CONTRACT :The successful tenderer's responsibility under this  contract 

commences  from  the date of issue of the Letter of Intent by Bharat Heavy Electricals 
Limited. The successful tenderer shall  be  required to execute an agreement in the 
prescribed form as per ANNEXURE-`I' with the BHEL  within  a  reasonable  time  after  the  
acceptance  of  his tender and in any case  before submitting the first bill for payment.       
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16    SECURITY DEPOSIT :  Upon  acceptance  of  tender,  the  successful  tenderer must 
deposit the required amount of security  deposit  within the time  specified  in  the  Letter  of 
Intent for satisfactory  completion of work.    

 
16.1    The total amount of Security Deposit shall be  as  follows  :  
 
 (a) In case of work costing upto 10 lakhs :  10% of the  contract   value. 
 
           (b) In case  of  work  costing above Rs 10 lakhs  and upto Rs 50 lakhs :  1 Lakh + 7.5 % of 

the amount exceeding Rs. 10 Lakhs.     
 
           (c) In case  of work costing more than Rs 50 lakhs : 4 Lakhs +  5 % of the amount    

exceeding Rs. 50 Lakhs.  
 
16.2   The Security Deposit will be deposited within  15  days  from  the  date  of  issue  of     

Letter of Intent but before start of  work in any one of the following forms :-                  
 
            (a) The  total  Security  Deposit  as  indicated in the Letter of Intent in cash ( As 

permissible under Income Tax Act).  
 

 (b)  Pay Order, Demand Draft in favour of BHEL. 
 
            (c)  Local cheques of scheduled banks, subject to realization. 
 
            (d) Securities available from Post Offices such as National Savings Certificates,  Kisan 

Vikas     Patras etc.  
        (Certificates should be held in the  name of Contractor furnishing the security    and 

duly pledged in  favour of BHEL and discharged on the back). 
 
 (e) Bank Guarantee from  Scheduled Banks /  Public Financial Institutions as defined in the 

Companies Act subject to a maximum of 50% of the total security deposit value.  The 
balance 50% has to be remitted either by cash or in the other form of  security. The 
Bank Guarantee format should have the approval of BHEL.  

 
            (f) Fixed Deposit Receipt issued by  Scheduled Banks /  Public Financial Institutions  as 

defined in the Companies Act . The FDR should be in the name of the contractor,  A/C 
BHEL, duly discharged on the back.  

 
            (g) Security deposit can also be recovered at the rate of 10% from the running bills. 

However in such cases at least 50% of the Security Deposit should be collected before 
start of the work and the balance 50% may be recovered from the running bills.                                                                         

 
 (h) EMD of the successful tenderer  shall be converted and adjusted against the security 

deposit. 
 
16.3 The security deposit shall not carry any interest. 
 
NOTE:  Acceptance of Security Deposit against Sl. No. (d) and (f) above will be subject to 

hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will 
not be liable or responsible in any manner for the collection of interest or renewal of the 
documents or in any other matter connected therewith.  

 
16.4 Security deposit shall not be refunded to the contractor except in accordance with the 

terms of the contract. 
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16.5 The validity of the Bank Guarantee furnished towards Security Deposit  under  (e)  above  
shall  be  upto the period of  completion of work  as stipulated in the Letter of Intent + 1 
month and  the  same  will  be  kept  valid by proper renewal till the  satisfactory completion 
of the Guarantee Period.   

 
16.6   If  the  value of the work done  at  any time exceeds the  accepted agreement  value,  the  

Security  Deposit  shall  be correspondingly enhanced and the  extra  Security Deposit 
shall be immediately deposited by the Contractor or  recovered  from payments due to him.     

 
16.7   Failure to deposit the Security Deposit within the stipulated  time, may lead to forfeiture of  

Earnest  Money  Deposit  and   Cancellation of the award of work.  
 
16.8  If  any part of Security Deposit of the Contractor is held in  the form of approved securities, 

it shall be kept transferred  in the name of Bharat Heavy Electricals Limited,  in  such  a   
manner  that the same can be realised fully without referring to the Contractor.  BHEL shall 
not  be responsible for any   depreciation  in  the  value  of the Security while in BHEL's  
custody or for any loss of interest thereon.     

 
16.9  BHEL reserves the right of forfeiture of Security Deposit  in addition  to  other  claims 

and penalties in the event of the contractor's  failure  to  fulfil  any of the  contractual  
obligations or in the event of termination of contract as per terms and conditions of 
contract.  BHEL reserves the right to  set off the Security Deposit, against any claims of 
any other   contracts with BHEL.  

 
16.10  RETURN OF SECURITY DEPOSIT :  If the contractor fully performs and completes  the  

work  in all  respects to the entire satisfaction of BHEL and presents an absolute "No 
Demand Certificate" in  the  prescribed  form  and  returns  properties belonging to BHEL 
taken, borrowed or  hired by him for carrying out the said works, half the amount of 
Security Deposit will be released to the contractor  after deducting all costs, expenses and 
other amounts that are to  be paid to BHEL under this or other  contracts  entered  into with 
the Contractor. It may be noted that in no case the  Security Deposit shall be refunded / 
released prior to passing  of final bill.   Balance  half  of  the  amount  of  Security Deposit  
will  be released only after the Guarantee Period is  over.   

 
 NOTE : All the BGs are to be submitted as per  BHEL/PSNR performa. 
 
17     No  interest  shall  be  payable  by  BHEL  on  Earnest Money Deposit, Security  Deposit  

or  on  any  moneys  due  to  the   contractor.   
 
18     REJECTION OF TENDER AND OTHER CONDITIONS :     
 
18.1   The  acceptance  of Tender will rest with BHEL which does not  bind itself to accept the 

lowest tender  or  any  tender  and   reserves  to  itself  full  rights  for the following without   
assigning any reasons whatsoever.  

 
  (a)  To reject any or all of the tenders.          
 

(b) To split up the work amongst two or more Tenderers.  
 

(c)  To award the work in part. 
 

(d)  In either of the contingencies stated in (b)  and  (c)  above  to  modify the time for 
completion suitably.  
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18.2  Conditional and un-witnessed tenders, tenders containing absurd or  unworkable  rates  
and amounts, tenders which are   incomplete or otherwise considered defective and 
tenders not in accordance with the tender conditions, specifications,  etc., are liable to be 
rejected.   

 
18.3  If a tenderer  expires  after the submission of his tender or after the acceptance of  his  

tender,  BHEL may at its discretion, cancel such tender.  If a partner of a firm expires after 
the  submission  of  the tender or after the acceptance of the tender, BHEL may cancel  
such tender  at  its  discretion unless the firm retains its character.  

 
18.4  BHEL will not be bound by any Power of  Attorney granted  by  the  tenderer  or  by  

changes in the composition of the firm made subsequent to the execution of the contract. 
BHEL may,  however,  recognise  such Power of Attorney and changes after  obtaining 
proper legal  advice,  the  cost  of  which will  be chargeable to the contractor concerned.  

 
18.5  If  the  tenderer deliberately gives wrong information in his  tender, BHEL reserves the right 

to reject such  tender at  any stage or to cancel the contract, if awarded and forfeit the 
Earnest Money/ Security Deposit/ any other moneys due.  

 
18.6  Canvassing  in  any  form  in connection with the tender is strictly  prohibited  and  the  

tenders  submitted  by  the  contractor  who  resorts  to  canvassing  are  liable to be 
rejected.    

 
18.7  Should a tenderer or contractor or in the case of a firm or Company of contractors/ one or 

more of  its  Partners/  share holders /  Directors  have a relation or relations employed in 
BHEL, the authority inviting tender shall be informed to  the   fact  alongwith the offer, 
failing this BHEL may, at its sole discretion  reject  the  tender  or  cancel the  contract  and    
forfeit the Earnest Money/ Security Deposit      

 
18.8  The successful tender should not  sub-contract the  part  or complete  work  detailed  in the 

tender specification without written permission  of  BHEL.    The tenderer is solely 
responsible to BHEL for the work awarded to him. 

 
18.9  NO DEVIATIONS to the tender conditions  will normally  be  accepted.  however,  if  the  

tenderer  insists  for  certain  deviations  to  the conditions, financial implication thereof  
shall be loaded  to  the  quoted  price  for  evaluating  the  tenderer's offer. 
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SECTION - II 

 
GENERAL TERMS AND CONDITIONS 

 
19.0  The  following  terms  and expressions shall have the meaning hereby assigned to them 

except where  the  context  otherwise requires.   
 
19.1  BHEL (or B.H.E.Ltd.)  shall  mean  Bharat  Heavy  Electricals   Limited, a Company 

registered under the Indian Companies Act, 1956, with its  Registered Office at BHEL 
HOUSE, SIRI FORT,  NEW DELHI-110049 or its authorised officers or  its  Engineer or  
other  employees authorised to deal with any matters with which these persons are 
concerned, on its behalf.   

 
19.2  `GENERAL MANAGER' shall mean the Officer in Administrative charge of the contracting 

Unit of BHEL. 
 
19.3  `ENGINEER' or`ENGINEER-IN-CHARGE' shall mean Engineer deputed by BHEL. The 

terms includes Deputy General Manager, Construction Manager, Resident Manager, Site 
Engineer, Resident Engineer and Assistant Site Engineer of BHEL at  the  site as well as 
the officers in charge at Head Office.  

 
19.4  `SITE' shall mean the place or places at  which the  plants/ equipment  are to be erected and 

services are to be performed as per the specifications of this Tender.          
 
19.5  `CLIENTS OF BHEL' or `CUSTOMER' shall mean the project               authorities to whom 

BHEL is supplying the equipment. 
 
19.6 `CONTRACTOR' shall mean the individual, firm or company who               enters into 

contract with BHEL and shall include their executors, administrators, successors and 
permitted assigns.  

 
19.7 `CONTRACT' or `CONTRACT DOCUMENT' shall mean and include the agreement, the 

work order, the accepted appendices of rates,               Schedules  of  Quantities,  if  any,  
General  Conditions  of Contract, Special Conditions  of  Contract, Instructions to 
Tenderers, the drawings, the technical specifications, the special specifications, if any, the 
tender documents and  the Letter of  Intent/  Acceptance  letter  issued  by BHEL.  Any 
conditions or terms stipulated by the tenderer in the tender documents  or subsequent  
letters shall not form part of the  Contract unless specifically accepted in writing by  BHEL  
in the Letter of Intent and incorporated in the Agreement. 

 
19.8 `GENERAL CONDITIONS OF CONTRACT' shall mean the `Instructions to Tenderers' and 

`General Conditions of Contract' pertaining  to the work detailed.  
 
19.9 `TENDER  SPECIFICATIONS'  shall mean the Special Conditions, Technical 

Specifications, appendices,  Site  information  and  drawings  pertaining  to the work for 
which the tenderers are required to submit their offer. Individual  Specifications Number will 
be assigned to each tender specifications.   

 
19.10 `TENDER  DOCUMENTS'  shall  mean  the  General  Conditions  of   Contract (19.8) and 

Tender Specifications (19.9).         
 
19.11 `LETTER OF INTENT' shall mean the intimation by a letter / telegram / telex / fax to the 

tenderer that the tender has been accepted in  accordance  with  provisions  contained  in  
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the  letter.  The responsibility of the contractor commences from  the date of issue of  this  
letter  and  all  the  terms  and  conditions of contract are applicable from this date.          

 
19.12 `COMPLETION TIME' shall mean the period by date  specified  in     the Letter of Intent or 

date mutually agreed upon for handing over  the erected equipment/ plant which are found 
acceptable  by the Engineer being of required standard and conforming  to  the 
specifications of the Contract.                  

 
19.13 `PLANT'  shall  mean  and  connote  the entire assembly of the  plant and equipment 

covered by the Contract.  
 
19.14 `EQUIPMENT' shall mean all equipment, machineries, materials,  structurals, electricals 

and  other components  of  the  plant   covered by the Contract.  
 
19.15 `TESTS' shall mean and  include  such  test  or  tests  to  be   carried  out  by  the 

contractor  as  are  prescribed in the Contract or considered  necessary  by BHEL in order  
to ascertain   the   quality,   workmanship,   performance   and  efficiency of the contracted 
work or part there of.  

 
19.16 `APPROVED', `DIRECTED' or `INSTRUCTED'  shall  mean  approved, directed or 

instructed by BHEL.  
 
19.17 `WORK' or `CONTRACT WORK' shall mean and include supply of all  categories  of  

labour,  specified  consumables,  tools  and  tackles  required  for  complete  and  
satisfactory  site transportation,  handling,  stacking,   storing,  erecting, testing and 
commissioning of  the  equipment to  the  entire   satisfaction of BHEL.                

 
19.18  `SINGULAR' and `PLURAL' etc. Words carrying singular number   shall also include plural 

and vice versa where the context so requires.  Words importing masculine gender shall be 
taken to include the feminine gender and words importing persons shall include any 
Company or Association or Body of Individuals, whether incorporated or not.  

 
19.19 `HEADINGS' The headings in these General Conditions are solely for  the  purpose  of 

facilitating reference and shall not be deemed to be part thereof or be taken into  
consideration  in the interpretation or construction thereof or the contract.  

 
19.20 `MONTH' shall mean calendar month.  
 
19.21  `WRITING'  shall  include  any  manuscript,  type  written  or printed statement under the 

signature or seal as the case may  be.  
 
20   LAW GOVERNING THE CONTRACT AND COURT JURISDICTION: The  Contract shall 

be   governed by the Law for the time being in force in the Republic of India.  The Civil 
Court at  Delhi/  New  Delhi, having ordinary Original Civil Jurisdiction shall  alone have 
exclusive jurisdiction in regard to all claims  in  respect of this Contract.   

 
21      ISSUE OF NOTICE  The  Contractor  shall  furnish  to  the  Engineer, the name, designation 

and address of his authorised  agent  and  all complaints,  notices,  communications and 
references shall be  deemed  to  have  been  duly  given  to  the  Contractor,  if  delivered  
to  the Contractor or his authorised agent or left   at or posted to the address either of the 
contractor  or  his  authorised agent and shall be deemed to have been so given in  the  
case  of  posting  on  the  day on which they would have  reached such address in the 
ordinary course  of  post  or  at  which they were so delivered or left.  
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22     USE OF LAND No  land  belonging  to  BHEL or its customer under temporary   
possession of  BHEL  shall  be  occupied  by  the  Contractor without the written permission 
of BHEL.  

 
 
23     COMMENCEMENT AND COMPLETION OF WORK          
 
23.1  The contractor shall commence the  work  within  the  time   indicated  in the Letter of Intent 

and shall proceed with the same with due expedition without delay.  
 
23.2 If the successful tenderer fails to commence the work  within  the  stipulated time, BHEL, at 

its sole discretion, will have the right to cancel the contract.  His Earnest Money and/  or 
Security  Deposit  will  stand  forfeited without any further  reference to him without prejudice 
to any and all  of  BHEL's other rights and remedies in this regard.  

 
23.3   All the works shall be carried out under the direction and to the satisfaction of BHEL.  
 
23.4 The transported equipment, erected /constructed plant or work  performed  under the 

Contract, as the case may be, shall be  taken over when it has been completed in all 
respects  and/or  satisfactorily put into operation at site.  

 
24     MEASUREMENT OF WORK AND MODE OF PAYMENT         
 
24.1  All payments due to the contractor shall be made by `Account  Payee' Cheques.  
 
24.2   For   progress/ running bill  payments,  the  contractor  shall present detailed measurement 

sheets in  triplicate  duly indicating  all relevant details based on technical documents and 
connected drawings for the work done  during  the  month/ period  under  different  
categories  in  line  with terms of  payment as per Letter of Intent.  The basis  of  arriving  at  
the  quantities/  weights shall be the relevant documents and drawings released by BHEL.  
These measurement sheets shall be prepared jointly with  Engineer  and  signed  by  both  
the  parties.  

 
24.3  These measurement sheets will be checked by the Engineer and   quantities  and  

percentages  eligible  for   payment   under  different groups  shall  be  decided by him. The 
abstract of quantities and percentages so arrived at based on  the terms of  payment shall 
be entered in the Measurement Book and  signed by both the parties.  

 
24.4   Based on the above quantities, contractor shall  prepare  the  bills  in  the prescribed 

proforma and work out the financial  value.  These will be entered in  the  Measurement  
Book  and signed by  both  the  parties.  Payment shall be made by BHEL  after effecting 
the recoveries due from the contractor.     

 
24.5  All recoveries due from the contractor for  the  month / period  shall  be  effected  in full 

from corresponding running bills unless specific approval from Competent authority is 
obtained   to the contrary.         

 
24.6    Measurement shall be restricted to that quantity for which it  is  required  to  ascertain  the  

financial liability of BHEL under this contract. 
 
24.7    Measurement shall be taken jointly by persons duly authorised  by BHEL and the 

Contractor.  
 
24.8    The  Contractor  shall bear the expenditure involved, if any, in making the measurements 

and testing of materials to be used/ used in the work.  The  Contractor  shall, without extra  
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cost   to  BHEL,  provide  all  the  assistance  with  appliances and other things necessary 
for measurement.  

 
24.9    If,  at  any  time  due  to any reason whatsoever, it becomes   necessary to re-measure the 

work done, in full or in  part, the  expenses  towards  such  remeasurement  shall be borne 
by the   Contractor.   

 
24.10  Passing of bills covered by such measurements does not amount  to acceptance by 

BHEL of the completion of the work measured. Any left out work has to be 
completed by the  Contractor,  as  directed.  

 
24.11   Final measurement bill shall  be  prepared  in  the  proforma  prescribed  for  the purpose, 

based on the certificate issued  by the Engineer that the entire work  as  stipulated  in  the 
tender  specifications  has been completed in all respects to the entire satisfaction of  
BHEL. The  Contractor  shall  give unqualified `No  Claim' and `No Demand' certificates.  
All the tools and  tackles  loaned  to  him  should  be  returned  in  condition satisfactory  to  
BHEL. The  abstract  of  final    quantities and financial values shall also be entered in  the  
Measurement Book  and  signed by both the parties.  The final bill shall be paid within a 
reasonable time after  completion  of the  work. After  the  payment  of final bill, only the 
guarantee obligation percentage value shall remain unpaid which shall be released in 
accordance with clause 32.         

 
25   RIGHTS OF BHEL   
 
          BHEL reserves to itself the following rights  in  respect  of  this   contract  without  entitling  

the  contractor  to  any compensation.   
 
25.1   To get  the work done through another agency at the risk and  cost of the contractor, in the 

event of poor progress or  the contractor's inability to progress the work for completion as  
stipulated in the contract, poor quality of work, persistent disregard of instructions of BHEL,  
assignment, transfer, subletting of the contracted work without written  permission of  
BHEL, non-fulfillment of any contractual obligations etc. and to claim / recover 
compensation for such  losses  from  the contractor including BHEL's supervision charges 
and overheads  from Security Deposit/ other dues.  

 
25.2   To withdraw any portion of work and / or  to  restrict /  alter  quantum  of  work  as  

indicated  in  the contract during the  progress of work and get it done through another 
agency  and/  or  by  the departmental labour to suit BHEL's commitments to its customer 
or in case  BHEL  decides to  advance the completion  due  to other emergent reasons/ 
BHEL's obligation to its customer.    

 
25.3   To  terminate  the  contract after due notice and forfeit the  Security Deposit and recover 

the loss  sustained  in  getting the  balance  work done through other agencies in addition 
to liquidated damages in the event of :   

 
(a) Contractor's continued poor progress.    
 
(b) Withdrawal from or abandonment of the work before  completion  of the work.   
  
(c) Corrupt act of the contractor.   
 
(d) Insolvency of the contractor.  
 
(e) Persistent disregard of the instructions of BHEL.    
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(f) Assignment, transfer, subletting of the contract work without  BHEL's written permission.  
 
(g) Non-fulfillment of any contractual obligations.   

 
25.4   To recover any moneys due from the Contractor from out of any  moneys due to the 

Contractor under this or any other Contract  or from the Security Deposit.  
 
25.5    To claim compensation   for  losses  sustained  including BHEL's supervision  charges  and  

overheads   in   case   of  termination  of  contract  and to levy liquidated damages for  
delay in completion of work, at  the  rate  of  1/2%  of  the  contract value per week of delay 
or part thereof subject to a  ceiling of 10% of the contract value.  

 
25.6    To determine the Contract or to restrict the quantum of  work   and  pay for the portion of 

work done in case BHEL's contract  with its customer is terminated for any reason.  
 
25.7    To  effect  recoveries from any amounts due to the contractor  under this or any other 

contract or in  any  other  form  the  moneys  which  BHEL  is  forced  to  pay  to  anybody  
due to  contractor's failure to fulfil any of his obligations.         

 
25.8   To restrict or increase the quantity and nature  of  work  to  suit  site  requirements, since the 

tender specification is based on preliminary  documents and quantities furnished  therein  
are  indicative and approximate and the rates quoted  shall not be subject to revision.         

 
25.9  To deploy BHEL's skilled and semiskilled workmen in case of   emergency / poor progress/ 

deficiency in skill on the part of  the  employees  of  the  contractor  and   to  recover  the 
expenditure on account of the same from the moneys due to the contractor.  

 
25.10  While every endeavor will be made by BHEL to this end,  BHEL can not guarantee 

uninterrupted work due to conditions beyond  its control.  The  Contractor  will  not be 
entitled to any compensation/ extra payment on this account.  

 
25.11  In the event of any dispute of technical nature, the decision of BHEL shall be final and 

binding on the Contractor.  
 
26 RESPONSIBILITIES  OF  CONTRACTOR  IN  RESPECT  OF LOCAL  LAWS,    

EMPLOYMENT OF WORKERS, ETC.  
 

The  following  are the responsibilities of the Contractor in  respect of observance of local 
laws, employment of personnel,   payment of taxes etc.:  

 
26.1   As far as possible, unskilled workers shall be  engaged  from  the local areas in which the 

work is being executed.   
 
26.2   The contractor at all times during the  continuance  of  this  contract, shall in all his dealings 

with the local labour for  the  time  being  employed on or in connection with the work, have 
due regard to all local festivals, religious  and  other  customs.  

 
26.3    The Contractor  shall  comply  with  all  State  and  Central  Laws, Statutory Rules, 

Regulations,  etc., such  as The payment of wages Act, The Minimum Wages  Act, The 
workmen's Compensation Act, The   Employer's   Liability  Act, The industrial Disputes Act, 
The Employees' Provident  Fund  Act, Employees' State Insurance Scheme, the Contract 
Labour (Regulations and Abolition Act, 1970)and  other  Acts, Rules and   Regulations  for  
labour  as  may  be  enacted  by  the  Government during the tenure of the Contract and 
having force or jurisdiction at site. The contractor shall  give  to  the local  Governing Body, 
Police and other concerned Authorities  all such notice as may be required under law. 
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26.4   The Contractor, in the event  of  his  engaging  20  or  more  workmen,  will  obtain 

independent license under the Contract  Labour  (Regulations and  Abolition Act, 1970) 
from the concerned authorities based on the  certificate  (Form-V) issued by the principal 
employer/ customer.  

 
26.5   The  contractor  shall  pay all taxes, fees, license charges, deposits,  duties,  tolls,  royalty,  

commissions  or   other  charges  which  may  be  leviable  on  account  of any of his 
operations connected with this contract. In case  BHEL  is  forced  to make any such 
payment, BHEL shall recover the same from  the  contractor  either  from  moneys  due  to  
him  or  otherwise as deemed fit.   

 
26.6  While BHEL will  pay  the  inspection  fees  of  the  Boiler/  Electrical  Inspectorate,  all  

other  arrangements  for  the periodical  visits  of  Boiler/   Electrical  Inspector  to site, 
inspection certificates  etc. will have to be made by the contractor at his cost. The 
contractor will also meet all  expenses  in connection with his welder's qualification/  
requalification tests etc.         

 
 26.7  The contractor shall be  responsible  for  the  provision  of  health  and sanitary 

arrangements more particularly described in the Contract Labour (Regulations and 
Abolition Act,  1970) and  safety  precautions  as  may  be  required  for safe and  
satisfactory execution of the contract.  

 
26.8  The contractor shall be responsible for proper accommodation  including  adequate  

medical  facilities  for  the  personnel employed by him.   
 
26.9  The contractor shall be responsible for the proper  behavior  and  observance  of  all 

regulations by the staff employed by  him.    
 
26.10  The contractor shall ensure that no damage is caused  to  any person / property  of  other  

parties working at site.  If any  such damage is caused, it shall be the responsibility of  the 
contractor to make good the losses and compensate them.  

 
26.11  All the properties/  equipment/ components of  BHEL/  its  customer  loaned  with  or 

without deposit, to the contractor  shall remain the properties  of  BHEL/  its  customer.  
The  contractor  shall  use  such  properties  for  the purpose of   execution of this contract.  
All such properties/  equipment/  components  shall  be  taken  to  be in good condition 
unless notified to the contrary by the contractor within  48  hours.  The  contractor  shall  
return  them in good condition as and  when required by BHEL/ its customer.  In case of  
non-return, loss,  damage, repairs etc., the cost thereof, as may be fixed   by the Engineer, 
will be recovered from the contractor.   

 
26.12  It  shall not be obligatory on the part of BHEL to supply any  tools and tackles or materials  

other than those  specifically  agreed to   be  given  by  BHEL. However, depending upon 
availability / possibility, BHEL/ its customer's equipment and other materials may be made 
available to  the  contractor  on   payment  of  hire  charges  as fixed by them , subject to 
the  conditions laid down by BHEL/ its customer from time to time.  Unless paid in advance, 
such hire and other charges shall  be   recovered  from  out  of  dues  to the contractor or 
security deposit in one installment.   

 
26.13   The contractor shall fully  indemnify  and  keep  indemnified  BHEL/  its  customer  against  

all  claims of whatever nature  arising during the course of execution of this contract.   
 
26.14   In case the  contractor  is  required to undertake any work outside the scope of this 

contract, the amount payable shall be as may be mutually agreed upon.          
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26.15  Any delay in completion of  works or  non-achievement  of  periodical  targets,  due  to  

reasons  attributable  to  the contractor, will have to be  compensated  by  the  contractor  
either  by  increased  manpower  and  resources or by working  extra hours or more than 
one shift at no extra cost to BHEL.  

 
26.16  The  contractor  shall  execute the work under the conditions  usual to such power plant 

construction and in conjunction with numerous other  operations at site.  The contractor 
and  his personnel  shall  cooperate  and  coordinate  with  other  agencies  at  project site 
and proceed in a manner that shall help in the progress of work at site as a whole.   

 
26.17  The contractor will be directly responsible  for  payment  of  wages to his workmen.  A pay-

roll sheet giving details of all payments made to the workmen duly signed by the 
contractor's representative should be furnished to BHEL, if called for.    

 
26.18  In  case  of  any  class  of  work  for  which  there  is  no  specification  laid  down in the 

contract, such work shall be carried  out in accordance with  the  instructions   and 
requirements of the Engineer.    

 
26.19  No  levy,  payment  or  charges  made  or  imposed  shall  be impeached by reason of any 

clerical error or by reason of any  mistake in the amount levied, demanded or charged.    
 
26.20   No idle labour charges will be admissible in the event of any stoppage  of work 

resulting in the contractor's workmen being   rendered idle due to any reason at any 
time.  

 
26.21  The contractor shall take all reasonable care to protect  the  materials  and  the work till 

such time the plant / equipment has been taken over by BHEL / its customer.   
 
26.22  Contractor  shall  not  stop  work  or abandon the site for whatsoever reason or dispute,  

excepting  for  force majeure conditions.  All problems /  disputes  shall be separately 
discussed and settled without effecting the progress of work.  Stoppage or abandonment of 
work, other than under  force majeure conditions, shall be treated as breach of work of  
contract and dealt with accordingly.  

 
26.23   The contractor shall keep the area of work  clean  and  shall  remove the  debris  etc.  while  

executing day-to-day work. Upon completion of work, the contractor shall remove from the  
vicinity of work,  all  scrap,  packing  materials,  rubbish,  unused  and  other  materials  and  
deposit  them  in  places specified by the Engineer.  The contractor will also demolish all 
the hutments, sheds, offices, etc. constructed and used  by him and shall clean the debris.  
In  the  event  of  his  failure to do so, the same will be arranged to be done by the 
Engineer and the expenses recovered from the contractor.  

 
26.24  The contractor shall execute the work in the most substantial  and  workman  like  manner 

in the stipulated time. Accuracy of work and timely  execution shall be the essence of this 
contract. The contractor shall be responsible to ensure that the quality, assembly and 
workmanship conform to the dimensions and clearance given in the drawings and/ or as 
per the instructions of the Engineer.    

 
26.25  The contractor shall furnish fortnightly labour deployment report indicating  the classification 

and number of workmen engaged, date wise and  category  wise.  Besides,  the  contractor  
shall  also  furnish  progress reports on work at  regular intervals as required by the 
Engineer.  

 
 



 
TENDER NO.BHEL/ NR/SCT/LIBYA EXTN/CIVIL/499 

 22 

 

 

27 RESPONSIBILITIES  OF  CONTRACTOR IN RESPECT OF SAFETY OF MEN, 
EQUIPMENT,  MATERIAL AND ENVIRONMENT.   

 
27.1   All  safety rules and codes applied by BHEL and its customer at   site shall be observed by  

the  contractor  and  his  workmen  without exception. The contractor shall be responsible 
for  the safety of  the  equipment  /  material  and  work  to  be  performed  by  him  and  
shall  maintain  all lights, fencing guards, signs etc.  or other protections  necessary  for  
the purpose.    Contractor shall  also  take  such  additional precautions as may be 
indicated from  time  to  time  by  the Engineer,  with  a view to prevent pilferage, accidents, 
fire hazards etc.  Suitable number of clerical  staff,  watch  and  ward, store keepers to take 
care of equipment, materials,   construction tools and tackles shall be posted at site by the  
contractor  till  the  completion  of  the  work  under  this   contract.   The  contractor  shall  
arrange  for  such safety  devices as are necessary for this type of work and carry  out  the  
requisite  site  tests  of  handling  equipment, lifting   tools, tackles etc.  as per usual 
standards and practices. 

 
27.2   The  contractor  shall  provide to it's work force and ensure  the use of the following  

personal  protective  equipment  as  found  necessary  and  as  directed  by  the  
authorized BHEL  officials.  

         
         (a)  Safety Helmets conforming to IS-2925 
         (b)  Safety Belts conforming to IS-3521 
         (c)  Safety shoes conforming to IS-1989 
         (d)  Eye  &  Face  Protection  devices  conforming  to IS-8520 and 
                IS-8940 
         (e)  Hand  &  body  protection  devices  conforming  to   IS-2573, 
               IS-6994, IS-8807 & IS-8519. 
         
27.3   All tools, tackles, lifting appliances, material handling equipment,  scaffolds,   cradles,  safety   

nets,  ladders, equipment etc. used  by  the  contractor  shall be of safe design and  
construction. These shall  be tested and  certificate  of  fitness  obtained before putting 
them to use  and from time  to  time  as  instructed  by  authorized  BHEL  official who shall 
have the right to ban the use of any item.     

 
27.4   All  electrical  equipment,  connections   and   wiring   for   construction  power, it's 

distribution and use shall conform  to the  requirements of  Indian  Electricity  Act  and  
Rules.  Only  electricians  licensed  by  the  appropriate  statutory  authority shall be 
employed by the contractor  to  carry  out all types of electrical works. All electrical 
appliances including portable electric tools used  by  contractor  shall  have  safe plugging  
system  to  source  of  power  and  be  appropriately earthed.  

 
27.5   The  contractor  shall  not  use  any  hand lamp energised by  electric power with supply 

voltage of more than 24  volts. For  work in confined  spaces,  lighting  shall be arranged 
with  power source of not more than 24 volts.    

 
27.6   Where  it  becomes necessary to  provide  and / or store petroleum  products,  explosives,  

chemicals  and  liquid  or  gaseous fuel or any other substance that may  cause  fire or  
explosion,  the contractor shall be responsible for carrying out such provision and/or  
storage  in  accordance  with  the  rules  and  regulations  laid down in the relevant 
Government Acts, such as Petroleum Act, Explosives  Act,  petroleum  and Carbides of  
Calcium  Manual  of  the  Chief  Controller  of Explosives, Government of India etc.  Prior 
approval  of  the  authorised  BHEL official at the site shall also be taken by  the contractor 
in all such matters.  
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27.7 The contractor shall arrange at his cost (wherever not specified) appropriate illumination at  
all   work  spots  for  safe  working,  when natural daylight may not be adequate for clear 
visibility.  

 
27.8   In case of a fatal or disabling injury / accident  to  any  person at construction sites due to 

lapses by the contractor,  the victim and / or his / her dependents shall be compensated by 
the contractor as per statutory requirements.  However, if considered  necessary,  BHEL  
shall  have the right to impose appropriate financial penalty on the contractor  and  recover  
the  same  from  payments  due to the contractor for suitably compensating the victim  and 
/ or his / her  dependents. Before  imposing  any such penalty, appropriate enquiry shall be 
held by BHEL  giving  opportunity  to  the  contractor  to   present his case.   

 
27.9  In case of any damage  to  property  due  to  lapses  by  the contractor,  BHEL shall have 

the right to recover the cost of  such damages from the payments due to  the  contractor  
after  holding an appropriate enquiry.  

 
27.10  In case of any  delay  in the completion of a job due to  mishaps attributable to lapses by 

the contractor, BHEL  shall  have  the  right  to  recover  cost  of  such  delay from the  
payments  due  to  the  contractor,   after notifying the contractor suitably and giving him 
opportunity to present his  case.  

 
27.11  If the contractor fails to improve the standards of safety in  its  operation  to the satisfaction 

of BHEL after being given reasonable opportunity to do so and / or  if  the  contractor fails  
to take  appropriate safety precautions or to provide  necessary safety  devices  and 
equipment or to carry out  instructions regarding safety issued by the authorized BHEL 
official, BHEL shall have the right to  take the  corrective  steps  at  the risk and cost of the 
contractor after giving a notice of not less than seven days indicating the steps  that  would 
be taken by BHEL.   

 
27.12  The  contractor  shall submit report of all accidents, fires,   property damage and 

dangerous occurrences to the  authorized   BHEL  official  immediately after such 
occurrence, but in any case not later than 12 hours of the occurrence.  Such reports   shall 
be furnished in the manner  prescribed  by  BHEL. In  addition,  periodic reports on safety 
shall also be submitted  by contractor to the authorized BHEL official from time  to time as 
prescribed.  

 
27.13  During  the course of construction,  alteration or repairs  scrap lumbers with protruding 

nails, sharp edges etc., and all other debris including combustible scrap shall be kept  
cleared from working areas, passage ways and  stairs  in  and   around site.   

 
27.14  Cylinders shall be moved by tilting and rolling them on their  bottom edges.   They  shall  

not  be  intentionally  dropped,  struck or  permitted  to  strike  each other violently.  When  
cylinders are transported by powered vehicles, they shall  be  secured in a vertical position.   

 
27.15   The contractor shall be responsible for the safe  storage  of  his radioactive sources.   
 
27.16  All the contractor's supervisory personnel and sufficient number of workers shall be  trained  

for  fire  fighting  and  shall be  assigned  specific  fire protection duties.  Enough number of 
such trained personnel must be available during the tenure of the contract.   

 
27.17  Contractor  shall provide enough fire protecting equipment of the types and numbers at his 

office, stores,  erection  site, other temporary  structures,  labour colony area etc.  Access 
to such fire protection equipment shall be easy and kept open  at all times.  Compliance of 
the above requirement under fire  protection shall in no way relieve the contractor of  any  
of   his responsibility and liabilities to fire accident occurring. In   the  event  fire  safety  
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measures  are  not  to  BHEL's  satisfaction, BHEL shall have option to provide the same  
and  recover the cost plus incidentals from contractor's bills  and / or impose penalty as 
deemed fit by the Engineer.  

 
27.18  Before commencing the work, the contractor shall appoint /nominate a responsible officer to 

supervise implementation of all safety measures and liaison with his counterpart of BHEL.  
 
27.19  If safety record  of  the  contractor  in  execution of the awarded job is to the satisfaction of 

Safety Department of BHEL, issue of an appropriate certificate to  recognize  the  safety  
performance  of  the  contractor may be considered by BHEL after completion of the job.    

 
28.0   CONSEQUENCES OF CANCELLATION          
 
28.1   Whenever BHEL  exercises  its  authority  to  terminate  the  contract / withdraw a portion 

of work under  clause 25,  the work  may  be  got  completed by  any  other  means  at  the  
contractor's risk and cost provided that in the event of  the   cost  of completion (as certified 
by the Engineer which shall be final and binding on the contractor) being less  than  the 
contract value,  the  advantage shall accrue to BHEL.  If the cost of completion exceeds the 
moneys due to the  contractor  under  the  contract,  the  contractor  shall  either pay the   
excess amount demanded by BHEL or the same shall be recovered from the contractor.  
This will be in addition to the forfeiture of Security  Deposit  and recovery of liquidated  
damages as per relevant clauses.     

 
28.2   In case BHEL completes the work under the provisions of  this clause,  the cost of such 

completion to be taken into account for  determining  the  excess  cost  to  be  charged  to  
the  contractor shall consist of cost of materials purchased and / or labour  provided  by  
BHEL  with  an  addition of such percentage to cover supervision and establishment 
charges  as   may be decided by BHEL.   

 
29.0   INSURANCE   
 
29.1   BHEL / its customer shall arrange for insuring the  materials /  property  of BHEL /     its 

customer covering the risks during transit, storage, erection and commissioning.  
 
29.2  It shall be the sole  responsibility  of  the  contractor  to  insure  his  workmen  against  risks  

of accidents and injury while at work as required by the relevant Rules  and  to pay 
compensation,  if  any, to them as per Workmen's Compensation Act.  The contractor shall  
also insure his staff against  accidents. The work will be carried out in a protected area   
and all the Rules and Regulations of BHEL / its client in the   Project Area which are in 
force from time  to  time  will  be  followed by the contractor.  

 
29.3  If due to negligence and/or non-observance of  safety  and other  precautions, any accident 

/ injury occurs to any other  persons/  public,  the   contractor   shall   pay  necessary  
compensation  and  other  expenses,  if  so  decided  by  the  appropriate authority.  

 
29.4  The contractor will take necessary precautions and due  care to protect the     material, 

while in his custody from any damage/ loss till the  same is taken over by BHEL or 
customer.  For lodging / processing  of  insurance  claim  the  tractor  will   submit  
necessary documents.  BHEL will reserve the right to recover the  loss  from  the  
contractor, in case the damage / loss is due to carelessness / negligence on the part of  the 
contractor. In case  of  any  theft of material under contractor's custody , matter shall be 
reported to police by the contractor immediately and copy of FIR and  subsequently  police  
investigation report shall be submitted to BHEL for taking up with insurance. 
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29.5   If due to negligence/ carelessness on the part of the contractor, any material/ equipment 
gets damaged, the contractor shall submit necessary documents for lodging insurance 
claims as required by BHEL Engineer. BHEL shall however reserves the right to recover 
deductible franchise and also unsettled portion of insurance claim amount from the 
contractor. 

 
29.6  If due to negligence/ carelessness on the part of the contractor, any surrounding properties 

also gets damaged, the contractor shall submit necessary documents for lodging insurance 
claims as required by BHEL Engineer. BHEL shall however reserves the right to recover 
deductible franchise and to unsettled portion of insurance claim amount from the 
contractor. 

 
29.7  The contractor may note that BHEL T&Ps / IMTEs are not insured. The Contractor will take 

necessary precautions and due care to protect the same while in his custody from any 
damage/ loss till the same is handed over back to BHEL. In case the damage / loss is due 
to carelessness/ negligence on the part of the contractor, the Contractor is liable to get 
them repair/ replaced immediately and in case of his failure to do so within a reasonable 
time , BHEL will reserve the right to recover the loss from the contractor.  

 
30.0  STRIKES AND LOCKOUTS  
 
30.1   The  contractor  will  be solely responsible for all disputes  and other issues connected with 

his workmen. In the event of contractor's workmen resorting to strike  or  the  contractor   
resorting to lockout and if the strike or lockout so declared is not settled within a period of 
one month, BHEL shall have  the right to get the erection work executed by employing  its  
own men or through other agencies or both.  The cost incurred  by  BHEL in  this  regard  
shall  be  recovered  from  the  contractor.   

 
30.2 For  any  purpose whatsoever, the employees of the contractor shall not be deemed to be 

in the employment of BHEL   
 
31.0 FORCE MAJEURE  
 
31.1 The following shall amount to force majeure conditions.  Acts of God, Act of any 

Government, War, Sabotage, Riots, Civil Commotion, Police  Action, Revolution, Flood, 
Fire, Cyclone, Earthquake and Epidemic and other similar causes  over  which  the 
contractor has no control.  

 
31.2  If  the  contractor suffers delay in the due  execution of the contract, due to delays caused 

by force  majeure  conditions, as  defined above, the agreed time for completion of the 
work  covered by this contract shall be extended  by  a  period  of  time  equal  to  the  
period  of  delay, provided that on the  occurrence  of  any such contingency,   the   
contractor  immediately  reports  to  BHEL  in writing the causes for the  delay but the  
Contractor  shall  not  be  eligible  for  any  compensation on this account.  

 
32.0   GUARANTEE   Even  though  the  work  will  be  carried  out   under   the     supervision   

of   the   Engineer,  the  contractor will  be  responsible for the quality  of  the  workmanship  
and  shall  guarantee  the  work  done for a period of twelve months from  the date of 
completion of work as certified by the   Engineer, and  shall rectify, free of cost to BHEL, all 
defects arising out of faulty erection during the guarantee  period  starting  from the  date  
of completion of rectification.  In the event  of the contractor  failing  to  repair the  defective  
works within  the  time specified by the Engineer, BHEL may proceed  to undertake the 
repairs  of  such  defective  works  at  the  contractor's risk  and  cost, without prejudice to 
any other  rights and recover the same from out of any moneys payable to  the contractor 
or by other legal means. 
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33.0  ARBITRATION : All disputes between the parties to the contract arising  out  of or in 

relation to the contract, other than those for which  the  decision of  the Engineer or any 
other person is by the  contract expressed to be final and  conclusive,  shall  after  written  
notice  by either party to the contract to the other   party, be referred to sole arbitration of 
the General Manager or his nominee. The  arbitration shall be  conducted  in  accordance 
with the provisions of the Arbitration and  Reconciliation  Act, 1996. The  parties  to  the  
contract understand and agree that it will be no objection that the General Manager or the 
person  nominated as Arbitrator  had  earlier   in  his  official  capacity  to deal directly or  
indirectly with the matters to which the contract relates or that in the course of his official 
duties had expressed views on all or any of the matters in dispute or difference.  The  
award of the Arbitrator shall be final  and  binding  on  the  parties to this contract.   In  the 
event of the Arbitrator dying, neglecting or refusing    to act or resigning or being unable to 
act for any reason  or  his  award  being  set  aside by the Court for any reason, it shall be 
lawful for the General Manager or his successor,  as  the  case  may be, either to act 
himself as the Arbitrator or to appoint  another  Arbitrator  in  place  of  the  outgoing  
Arbitrator in the manner aforesaid. The Arbitrator may, from time to time, with  the  consent  
of both the parties to the contract, enlarge the time for making   the award.  Work  under  
the  contract  shall  be  continued  during  the  arbitration proceedings.  The venue of the 
arbitration  shall  be  the place from which the contract is issued or such other  place as the 
Arbitrator at his discretion may determine. 

---x---x--- 
                     
                    
                   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
TENDER NO.BHEL/ NR/SCT/LIBYA EXTN/CIVIL/499 

 27 

 

 

 
 

ANNEXURE-A 
 

FINANCIAL VIABILITY 
 
1.   Owner's capital in the business (incase of Partnership, 

please  mention    percentage shares and amounts). 
 
2.  Quantum of business done during last three financial 

years.         i) Rs. 
 

ii) Rs. 
 
iii) Rs. 
 

3.  Value of fixed Assets of the business in last three years. 
                          i) Rs. 

 
ii) Rs. 

 
iii) Rs. 

 
4.  Guarantee limits (if any) enjoyed by the firm. 
 
5.  Over draft limits (if any enjoyed by the firm. 
 
6.  Please  enclose   audited  profit  and    loss account and 

balance sheet for last 3 years (indicate no.  of sheets). 
 
7.  Certificate from Scheduled Bank to prove Contractor's    

financial   capacity   to undertake the work duly indicating   
the financial limits the tenderer enjoys. 

 
 
 
(Signature of tenderer) 
         With Stamp 

 
NOTE: 
 
All the above documents should be duly certified by  auditors/ Bank as may be applicable. 
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ANNEXURE – B 

 

ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS 
 
---------------------------------------------------------------------------------------------------------------------------------------------------
S.No.  Agency  Location Capacity & Scope of Date of          Contract 
             By whom of project unit nos. work and award           value  
  Awarded     tonnage 
----------------------------------------------------------------------------------------------------------------------------------------------------
  1             2                       3                     4                     5                     6                        7 
--------------------------------------------------------------------------------------------------------------------------------------------------

 
 
 
 
 
 
 
 
 
 

 
%age work Date of  No. of  No. of  Details of major Consumables 
completed completion skilled/  Engrs. & T&P like cranes, by whom 
and due if job is             unskilled         Super-  Tractor Trailors, 
date for already workers visors              Winches, welding 
completion over  deployed deployed  M/cs supplied 
    at peak at peak -------------------------- 
        By Con-      By other 

     Tractor         Agency 
 -------------------------------------------------------------------------------------------------------------------------------------------------
   8                9                  10                 11     12               13  14 
-------------------------------------------------------------------------------------------------------------------------------------------------
  

 

 

 

 

 

 

 

        (SIGNATURE OF TENDERER) 

          WITH STAMP 
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                                                                                                                                           ANNEXURE – C 
 

 

 

MONTHWISE MANPOWER DEPLOYMENT PLAN 

 

  

 
S.No. Catetory No. of    Month 
   Person  (Indicate No. of persons to be deployed in each month) 
   available ------------------------------------------------------------------------------ 
   on roll of          Ist       2nd        3rd         4th       5th          6th      and so on 
   the Orga- 
   nasation 
 

 

 

1. 

 

 

2. 

 

 

3. 

 

 

 

 

 
 
 
 
 
 
 
 

              Total 
 

 
 
 
 
 
        (SIGNATURE OF TENDERER) 
         WITH STAMP 
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ANNEXURE – D 

 

(A)   STATUS OF TOOLS & PLANTS  

 
--------------------------------------------------------------------------------------------------------------------------- 
S.No. Name of  Quantity Registration  Documents Present        Quantity proposed 
             Equipment  owned no. wherever enclosed for Location          to be deployed  
    Applicable proof of  for this job 
      Ownership 
--------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
 
 
 
 
 
 

(B) MONTHWISE T&P DEPLOYMENT PLAN 

 
------------------------------------------------------------------------------------------------------------------------------------------------
S.No. Description of                Month 
 T & P    (Indicate No.  to be deployed in each month) 
    ------------------------------------------------------------------------------------ 
                  Ist       2nd       3rd        4th      5th       6th        7th        8th       and so on  
  

 
 
 
 
 
 
 
 
 
        (SIGNATURE OF TENDERER) 
                                    WITH STAMP 
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ANNEXURE - E 

 
ANALYSIS OF UNIT RATE QUOTED 

__________________________________________________________________ 
S.NO.  DESCRIPTION     PERCENTAGE OF   REMARKS 

THE UNIT RATE 
QUOTED 

--------------------------------------------------------------------------------------------------- 
1. Salary & wages for  staff &  workers 
 
 
2.  Consumables 
 
    (a)  Gases 
 
    (b)  Welding Electrodes 
 
    (c)  P.O.L. 
 
    (d)  Others 
 
 
3.  Depreciation & maintenance for T&P 
 
 
4.  Depreciation & Maintenance for   other items 
 
 
5.  Establishment and Administration expenses of site 
 
 
6.  Overheads 
 
 
7.  Profit 
 
 
 

(SIGNATURE OF TENDERER) 
WITH STAMP 
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ANNEXURE - F 
 
 

DECLARATION SHEET 
 
 
I, ---------------------------------------------------------------hereby certify that, all the information and 
data furnished by me with regard to this Tender Specification No.----------------------------------
-- are true and complete to the best of my  knowledge.  I have gone through the 
specification, conditions and stipulations in detail and agree to comply with the 
requirements and intent of specification.  
 
I, further certify that I am the duly authorised representative of the under mentioned 
tenderer and a valid power of attorney to this effect is also enclosed. 
 
 
 
Tenderer's Name & Address 
 
 
 
 
 
Authorised representative's signature with name and address. 
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ANNEXURE - `G' 

 
 
 
CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 
 
 

NOTE : Tenderers are requested to fill in the following details and no column 
should be left blank 

 
1.  Name and address of the tenderer 
 
2.  Telegraphic/ telex address 
 
3.  Phone No.  (Office)/ Fax No. 
 
4.  Name & designation of the official of the tenderer to whom 

all  the references shall be made. 
 
5.  Tenderer's proposal No.  & date 
 
6.  Whether EMD submitted (By cash/Pay order 
     / bank draft)                 by.......... 
 
7.  Validity of offer/ rates quoted for six  

months from the date of opening of tender             Yes/No  
 
8.  Financial Status as per Clause 11.1  
    (in the format as per Annexure-A)                 Yes/No 
 
9.  Income tax Clearance certificate as per  Clause 11.2    Yes/No  
 
10. Details of experience as per clause 11.3  
      (in the format as per Annexure-B)     Yes/No 
 
11. Monthwise & Categorywise manpower deployment  
      plan as per Clause 11.4 
      (in the format as perAnnexure-C)     Yes/No 
 
12.  Attested copy of power of attorney as per clause 11.5   Yes/No  
 
13.  Details about type of the firm as per  clause 11.6   Yes/No 
 
 
14. Status of T&P and monthwise deployment plan  
       as per clause11.7 (in the format as per Annexure-D)   Yes/No 
 
15. Analysis of unit rate quoted as per Clause 11.8  
       (in the format as per Annexure-E)     Yes/No 
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16. Declaration sheet as per clause 11. 09  
       (in the format as per Annexure-F)     Yes/No 
 
 
 
 
 
 
 
Date ___________     (SIGNATURE OF TENDERER) 

WITH STAMP 
 
 
 
 
WITNESS 
(SIGNATURES WITH FULL PARTICULARS) 
 
 
1. 
 
 
 
2. 
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                                                                                                               ANNEXURE - I 

AGREEMENT 
Agreement No. and Date  ____________________________________ 
Name of the Work    
________________________________________________________________________ 
Name of the Contractor with 
full address     ____________________________________ 

____________________________________ 
Value of work awarded   ____________________________________ 
 
Letter of Intent No. and Date   ____________________________________ 
 
Scheduled Commencement Date  ____________________________________ 
Scheduled Completion Date   ____________________________________ 
 
THIS AGREEMENT MADE THIS _______DAY OF____________2000 between BHARAT HEAVY 
ELECTRICALS LIMITED (A Government of India 
Enterprise) a Company incorporated under the Companies Act, 1956, having its Registered Office 
at BHEL House, Siri Fort New Delhi- 110049 (herein after called BHEL) of the ONE PART.  

AND 
M/S _____________________________________________________________ 
__________________________________ (hereinafter called the `Contractor') of the SECOND 
PART. 
 
WHEREAS M/s ------------------------------------------------------------------------------state that they have 
acquired and possess extensive experience in the field of -------------------------------------------------------
-------------------------------------------------- 
And Whereas in response to an Invitation to Tender No. ------------------------ issued by BHEL for 
execution of ---------------------------------------------------------- the contractor submitted their offer  No.----
------------------------------dated ----------------------------And whereas BHEL has accepted the offer of the 
Contractor on terms and conditions specified in the Letter of Intent No.------------------------------dated -
-----------read with the references cited therein. 
 
THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties as follows: 
 
1.   That the contractor shall execute the work of -------------------------------------and more particularly 

described in Tender Specification No --------------------including Drawings and Specifications 
(hereinafter called the  said works) in accordance with and subject to terms and conditions 
contained in these  presents, instructions to Tenderers, General Conditions of Contract, 
Special Conditions, Annexures, Letter of Intent dated -------------and such other instructions, 
Drawings, Specifications given to him from time to time by BHEL. 
 
 

2.   The Contractor is required to furnish to BHEL Security deposit in the form of cash/ approved 
securities/ Bank  Guarantee valid upto ------------- for a sum of Rs.------------- towards 
satisfactory performance and completion of the Contract. 
 

3.     The Contractor has furnished a Bank Guarantee bearing no.------------------dated -----------------
for a sum of Rs.------------------executed by -------------------------------------------------- in favour of 
BHEL towards Security Deposit valid upto --------- 

OR 
 

         The Contractor has furnished to  BHEL an initial Security Deposit of Rs.----------------in the 
form of cash / approved Securities/ B.G No.------------------ dated ------------ for Rs.------------
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executed by ----------------------------------- in favour of BHEL valid upto -------------- and has 
agreed for recovery of the balance security deposit by BHEL @ 10% of the value of work 
done from each running bill till the entire Security Deposit is recovered. 
 

OR 
 
The contractor has furnished to BHEL an initial Security Deposit of  Rs.-----(Rs.----------- vide 
Bank  draft No.----------------dated ---------------and by adjusting EMD of Rs.----------submitted 
vide Bank draft No.------------------- dt.---------) and has agreed for recovery of balance Security  
Deposit by          BHEL @ 10% of the value of work done from each running bill till the entire 
security deposit is recovered.  

  
4.     The Contractor hereby agrees to extend  the validity of the Bank Guarantee for such further 

period or periods as may be required by BHEL and if the Contractor fails to obtain such 
extension(s) from the Bank, the Contractor, shall pay forthwith or accept recovery of Rs.-------
----- from the bills in one installment and the contractor further agrees that failure to extend 
the validity of the Bank Guarantee or failure to pay the aforesaid amount in the manner 
specified above shall constitute breach of contract.  In addition to above, BHEL shall be 
entitled to take such action as deemed fit and proper for recovering the said sum of Rs.--------
----. 

OR 
 

In case the contractor furnishes the bank guarantee at a later date the contractor hereby 
agrees to extend the validity of bank guarantee for such further period  or periods as may be 
required by BHEL and if the contractor fails to obtain such extension(s) from the bank, the 
contractor shall pay forthwith or accept recovery of the amount of bank guarantee given in 
lieu of security deposit from the bills in one installment and the  contractor further agrees that 
failure to extend the validity of bank guarantee or failure to pay the aforesaid amount in the 
manner specified above shall constitute breach of contract.  In addition to above, BHEL shall 
be entitled to take such action as deemed fit and proper for recovering the said sum. 

 
5.    That in consideration of the payments to be made to the Contractor by BHEL in accordance 

with this Agreement the Contractor hereby covenants and  undertakes with BHEL that they 
shall execute, construct, complete the works in conformity, in all respects, with the terms and 
conditions specified in this Agreement and the documents governing the same. 
 

6.   That the Contractor shall be deemed to have carefully examined this Agreement and the 
documents governing the same and also to have satisfied himself as to the nature and 
character of the Works to be executed by him. 
 

7.    That the Contractor shall carry out and complete the execution of the said works to the entire 
satisfaction of the Engineer or such other officer authorised by BHEL, within the agreed time 
schedule, the time of completion being the essence of the Contract. 

 
8.     That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to him 

during the progress of the said works such sum as determined by BHEL in accordance with 
this Agreement. 

 
9. That this Agreement shall be deemed to have come into force from -------- the date on which 

the letter of intent has been issued to the Contractor. 
 
10.   That whenever under this contract or otherwise, any sum of money shall be recoverable from 

or payable by the Contractor,  the same may be deducted in the manner as set  out in the 
General Conditions of Contract or other conditions governing this Agreement. 
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11.   That all charges on account of Octroi, Terminal and other taxes including sales tax or  other 
duties on material obtained for execution of the said works shall be borne and paid by the 
Contractor. 

 
12.   That  BHEL  shall be entitled to deduct from the Contractor's running bills or otherwise 

Income Tax under Section 194 (C) of the Income Tax Act, 1961. 
 
13.   That BHEL  shall be further entitled to recover from the running bills of the Contractor or  

otherwise such sum as may be determined by BHEL from time to time in respect of 
consumables supplied by BHEL, hire charges for tools and plants issued (Where applicable) 
and any other dues owed by the Contractor. 

  
14.   That it is hereby agreed by and between the parties that non- exercise, forbearance or 

omission   of any of the powers conferred on BHEL  and /or any of its authorities will not in 
any manner constitute waiver of the conditions hereto contained in these presents and the 
liability of the Contractor with respect to compensation payable to BHEL or Contractor's 
obligations shall remain unaffected. 

 
15.    It is clearly understood by and between the parties that in the event of any conflict between 

the Letter of Intent and other documents governing this Agreement, the provisions in the 
Letter of Intent shall prevail.  

 
16.    The following documents 
 
1.  Invitation to Tender No---------------------------------------------------------------- 
     and the documents specified therein. 
2. Contractor's Offer No------------------------------------------------------------------  
     dated-----------------. 
3.  _________________________________________________________ 
 
4.  _________________________________________________________ 
 
5.  _________________________________________________________ 
 
6.  Letter of Intent No___________________________________   dated____________. 
 
7.  _________________________________________________________ 
 
     shall also form part of and govern this Agreement. 
 
IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the presence of 
 
 
WITNESS        (CONTRACTOR) 

(to be signed by a person holding 

1.               a valid Power of Attorney) 
 
2. 
 
 
WITNESS       (For and on behalf of BHEL) 
 
1. 
 
2. 
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ANNEXURE – H 

 

BANK GUARANTEE FOR SECURITY DEPOSIT 

 
 

 B.G. NO.                                                      Date 
 
 This deed of Guarantee made this ------------------- day of -------------two thousand by ---------
--------------------- (Bank) hereinafter called the "The Guarantor"  (which expression shall unless 
repugnant to the context or meaning thereof be deemed to include its successors and assigns) in 
favour of M/s Bharat Heavy Electrical Limited ( A Govt. of India Undertaking) a company 
incorporated under the Companies Act, 1956, having its registered office at BHEL House, Siri 
Fort, Asiad, New Delhi – 110049 through its unit at Power Sector – Northern Region, Noida, Distt. 
Gautam Budh Nagar, (UP) hereinafter called "The Company" (which expression shall unless 
repugnant to the context or meaning thereof by deemed to include its successors and assigns) 

 

 WHEREAS --------------------------------------------------(hereinafter referred to as the 
Contractor) have entered into a contract arising out of Letter of Intent no.--------------- dt.---
--------------(hereinafter referred to as "the contract") for the construction of ------------------- 
with the company. 
 
 AND WHEREAS the contract inter-alia provides that the contractor shall furnish to 
the company a sum of Rs.---------------------- (Rupees----------------------------------------) 
towards security deposit for due and faithful performance of the contract in the form and 
manner specified therein. 
 
 AND WHEREAS the contractor has approached the Guarantor and in 
consideration of the arrangement arrived at between the contractor and the Guarantor, 
the Guarantor has agreed to give the Guarantee as hereinafter mentioned in favour of the 
company. 
 
 The Guarantor do hereby guarantee to the company the due and faithful 
performance, observance or discharge of the Contract by the contractor and further 
unconditionally and irrevocably undertake to pay to the Company without demur and 
merely on a demand, to the extent of Rs.-------------------(Rupees-----------------------------) 
against any claim by the company on them for any loss, damage, costs, charges and 
expenses caused to or suffered by the company by reasons of the contractor making any 
default in the performance, observance or discharge of the terms, conditions, stipulations 
or undertakings or any of them as contained in the contract. 
 
 The decision of the company whether any default has occurred or has been 
committed by the contractor in the performance, observance or discharge of any of the 
terms, conditions, stipulations or undertakings or any one of them as contained in the 
contract and / or as to the extent of loss, damage, costs, charges and expenses caused 
to or suffered by the company by reason of the contractor making any default in the 
performance, observance or discharge of any of the terms, conditions, stipulations or 
undertakings or any one of them shall be conclusive and binding on the Guarantor 
irrespective of the fact whether the contractor admits or denies the default or questions 
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the correctness of any demand made by the company in any Court, Tribunal or 
Arbitration proceedings or before any other Authority. 
 
 The company shall have the fullest liberty without affecting in any way the liability 
of the Guarantor under this Guarantee, from time to time to vary any of the terms and 
conditions of the contract or extend time of performance by the contractor or to postpone 
for any time and from time to time any of the powers exercisable by it against the 
contractor and either enforce or forebear from enforcing any of the terms and conditions 
governing the contract or securities available to the company and the Guarantor shall not 
be released from its liability under these presents by any exercise by the company of the 
liberty with reference to the matters aforesaid or by reasons of time being given to the 
contractor or any other forbearance, act or commission on the part of the company or any 
indulgence by the company to the contractor or any other matter or thing whatsoever 
which under the law relating to sureties would, but for this provision have the effect of so 
releasing the Guarantor from its liability under this guarantee. 
 
 The Guarantor further agrees that the Guarantee herein contained shall remain in 
full force and effect during the period that would be taken for  the performance of the 
contract and its claim satisfied or discharged and till the company certifies that the terms 
and conditions of the contract have been fully and properly carried out by the contractor 
and accordingly discharges this Guarantee, subject however, that the company shall 
have no claim under this Guarantee after -------------- i.e. (the present date of validity of 
Bank Guarantee unless the date of validity of this Bank Guarantee is further extended 
from time to time, as the case may be) unless a notice of the claim under this Guarantee 
has been served on the Guarantor before the expiry of the said period in which case the 
same shall be enforceable against the Guarantor not withstanding the fact that the same 
is enforced after the expiry of the said period. 
 
 The Guarantor undertakes not to revoke this Guarantee during the period it is in 
force except with the previous consent of the Company in writing and agrees that any 
liquidation or winding up or insolvency or dissolution or any change in the constitution of 
the contractor or the Guarantor shall not discharge the Guarantor's liability hereunder. 
 
 It shall not be necessary for the company to proceed against the contractor before 
proceeding against the Guarantor and the Guarantee herein contained shall be 
enforceable against them notwithstanding any security which the Company may have 
obtained or obtain from the Contractor shall at the time when proceedings are taken 
against the Guarantor hereunder be outstanding or unrealized. 
 
 Notwithstanding anything contained herein before, our liability under the 
Guarantee is restricted to Rs.------------------ (Rupees------------------------------------------). Our 
guarantee shall remain inforce until -------------------, i.e. (the present date of validity of 
Bank Guarantee unless the date of validity of this Bank Guarantee is further extended 
from time to time) unless a claim or demand under this guarantee is made against us on 
or before ----------------- we shall be discharged from our liabilities under this Guarantee 
thereafter. 
 
 Any claim or dispute arising under the terms of this documents shall only be 
enforced or settled in the courts of at New Delhi / Delhi only. 
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 The Guarantor hereby declares that it has power to execute this guarantee and the 
executant has full powers to do so on behalf of the Guarantor. 
 
 IN WITNESS whereof the ------------------------------------- (Bank) has hereunto set 
and subscribed its hand the day, month and year first, above written. 
 
 
 
      Signed for and on behalf of the Bank 

      (Signatory No.-----------------------) 
 
WITNESSES 
 

1. Name & Address 
2. Name & Address 

 
Notes : 
 

1. The above BG shall be executed on the non-judicial stamp papers of adequate 
value procured in the name of the bank in the state where the bank is located. 

 
2. The above BG is required to be sent by the executing bank directly to BHEL at 

the address where tender is submitted / accepted under seal cover. 
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LIST OF MEMBER BANKS 
 
 

1. State Bank of India               9.  HDFC Bank Ltd., 
 CAG Branch,          5th Floor, HT House, 
 10th Floor, Vijaya Building,        K.G. Marg, 
 Barakhamba Road,         New Delhi – 110001. 
 New Delhi – 110001. 
 
2. Canara Bank     10.  Citi Bank N A 
 74, Janpath,           Jeevan Vihar Building, 
 New Delhi – 110001.           Sansad Marg, 
                    New Delhi – 110001. 
3. Punjab National Bank, 
 74, Janpath,     11.  Standard Chartered Bank, 
 New Delhi – 110001.           H2 Block, Connaught Place, 

             New Delhi – 110001. 
4.   Bank of Baroda, 

            Corporate Banking Branch,   12.  ICICI Bank Ltd., 
            11th Floor, BOB Building,          ICICI Tower, 
            Sansad Marg,                       Bisham Pitamah Marg, 
            New Delhi – 110001.           Pragati Vihar, 
              New Delhi – 110003.  

      State Bank of Hyderabad, 
 Surya Kiran Building, K.G. Marg,  13.  IDBI  Bank Ltd., 
 New Delhi – 110001.           19, K.G. Marg, 
               Surya Kiran Building, 

5.   State Bank of Mysore,           New Delhi. 
Antriksh Bhawan, K.G. Marg, 
New Delhi – 110001.    14.   HSBC Ltd., 
              ECE House, 

6.  State Bank of Mysore,                      28 KG Marg, 
      Industrial Finance Branch,           New Delhi – 110001.  
      18, Ramanashree Arcade, 
      M.G. Road, Bangaloe – 560001. 

 
7. State Bank of Travancore, 

            Travancore House, IF Branch, 
K.G. Marg, New Delhi – 110001. 
 

8. Deutsche Bank, 
            Tolstoy Marg, 

New Delhi – 110001. 
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SECTION – I (a) 
 

SPECIFICATION 
 

FOR 
 

HEALTH, SAFETY AND ENVIRONMENT (HSE) 
 
1.0 SCOPE 
   
 This specification establishes the Health, Safety and Environment (HSE)  

management requirement to be complied with by the Contractors during 
construction. 

 
 Requirements stipulated in this specification shall supplement the requirements of 

HSE Management given in relevant Act (s) /legislations, General Condition 
Contract (GCC).   Special Conditions of Contract (SCC) and job specification where 
different documents stipulates different requirements, the most stringent be 
adopted. 

 
2.0 REFERENCES  
 
 This document should be read in conjunction with following : 
 

- General Conditions of Contract (GCC) 
- Special Conditions of Contract (SCC) 
- Scope of work 
- Relevant IS Codes (refer Annexure-I) 
- Reporting Formats (refer Annexure-II) 

 
a. REQUIREMENTS OF HEALTH, SAFETY & ENVIRONMENT (HSE) 

MANAGEMENT SYSTEM TO BE COMPLIED BY CONTRACTORS. 
 

b. MANAGEMENT RESPONSIBILITY 
 
3.1.1 The Contractor to comply with HSE requirement at Construction sites as enclosed  

to cover commitment of their organization to ensure health, safety and environment 
aspects in their line of operations. 

 
3.1.2 The HSE management system shall cover the HSE requirements including  but not 

limited to what is specified under Para 1.0 and para 2.0 above. 
 
3.1.3 Contractor shall be fully responsible for planning and implementing HSE 

requirements.   Contractor as a minimum requirement shall designate/deploy the 
following to co-ordinate the above : 

 
No. of workers deployed upto 250 -  Designate one safety Supervisor 
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Above 250 & upto 500                    -  Deploy one qualified and   Experienced safety 
engineer/ officer           

 
Above 500    -  One additional safety engineer/ 
(for every 500 or less)       officer, as above. 
 
Contractor shall indemnify & hold harmless Owner/BHEL & their representatives 
free from any and all liabilities arising out of non-fulfillment of HSE requirement. 
 

3.1.4 The Contractor shall ensure that the Health, Safety and Environment (HSE) 
requirements are clearly understood & faithfully implemented at all levels at site. 

 
3.1.5 BHEL shall promote and develop consciousness for Health, Safety and 

Environment among all personnel working for the Contractor.   Regular awareness 
programmes and work site meetings shall be arranged on HSE activities to cover 
hazards involved in various operations during construction. 

 
3.1.6 The Contractor shall arrange suitable first aid measures such as First Aid Box, 

trained personnel to give First Aid and install fire protection measures such as 
adequate number of steel buckets with sand and water to the satisfaction of 
BHEL/Owner. 

 
3.1.7 Non-Conformance on HSE by Contractor (including his Sub-contractors) as brought 

out during review / audit by BHEL/Owner representative shall be resolved forthwith 
by Contractor.  Compliance report shall be provided to BHEL. 

 
3.1.8 The Contractor shall ensure participation of his Resident Engineer / Site-In-Charge 

in the Safety Committee / HSE Committees meetings arranged by BHEL / Owner.   
The compliance of any observations shall be arranged urgently.   He shall assist 
BHEL / Owner to achieve the targets set by them on HSE during the project 
implementation. 

 
3.1.9 The Contractor shall adhere consistently to all provisions of HSE requirements.  In 

case of non-compliance or continuous failure in implementation of any of HSE 
provisions, BHEL / Owner may impose stoppage of work without any Cost & Time 
implication to BHEL / Owner and / or impose a suitable penalty for non-compliance 
with a notice of suitable period, upto a commulative limit of 1.0% (one percent) of 
Contract value.  This penalty shall be in addition to all other penalties specified else 
where in the contract.  The decision of imposing stoppage of work, its extent & 
minority  penalty shall rest with BHEL / Owner & binding on the Contractor. 

 
3.1.10 All fatal accidents and other personnel accidents shall be investigated by a team of 

Contractor's senior personnel for root cause & recommended corrective and 
preventive actions.   Findings shall be documented and suitable actions taken to 
avoid recurrences shall be communicated to BHEL / Owner.   BHEL / Owner shall 
have the liberty to independently investigate such occurrences and Contractor shall 
extend all necessary help and co-operation in this regard. 

 
3.2     HOUSE KEEPING       
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3.2.1 Contractor shall ensure that a high degree of house keeping is maintained and 
shall ensure interalia; the following : 

 
a) All surplus earth and debris are removed / disposed off from the working    

areas to identified locations (s). 
 

b) Unused/Surplus Cables, Steel items and steel scrap lying scattered at 
different places within the working areas are removed to identified locations 
(s). 

 
c) All wooden scrap, empty wooden cable drums and other combustible 

packing materials, shall be removed from work place to identified location(s). 
 

d) Roads shall be kept clear and materials like : pipes, steel, sand boulders, 
concrete, chips and brick etc., shall not be allowed on the roads to obstruct 
free movement of men & machineries. 

 
e) Fabricated steel structurals, pipes & piping materials shall be stacked 

properly for erection. 
 

f) Water logging on roads shall not be allowed. 
 

g) No parking of trucks/trolleys, cranes and trailers etc., shall be allowed on 
roads which may obstruct the traffic movement. 

 
h) Utmost care shall be taken to ensure over all cleanliness and proper upkeep 

of the working areas. 
 

i) Trucks carrying sand, earth and pulverized materials etc., shall be covered 
while moving within the plant area. 

 
In case of non-compliance of any of above, BHEL shall have the liberty to get it 
done from some other agency at this risk and cost. 
 

3.3       HEALTH, SAFETY AND ENVIRONMENT 
 
3.3.1 The Contractor shall provide safe means of access to any working place including 

provisions of suitable and sufficient scaffolding at various stages during all 
operations of the work for the safety of his workmen, and BHEL / Owner.   
Contractor shall ensure deployment of appropriate equipment and appliances for 
adequate safety and health of the workmen and protection of surrounding areas. 

 
3.3.2 The contractor shall ensure that all their staff and workers wear Safety Helmet and 

Safety  shoes.   Contractor shall also ensure use of safety belt, protective goggles, 
gloves etc., by the personnel as per job requirements.   All these gadgets shall 
conform to relevant IS specifications or equivalent. 

 
3.3.3 The Contractor shall assign to his workmen, tasks commensurate with their 

qualification, experience and state of health for driving of vehicles, handling and 
erection of material and equipments.   All lifting equipments shall be tested certified 
for its capacity before use.   Adequate and suitable lighting at every work place and 
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approach there to, shall be provided by the Contractor before starting the actual 
operations at night.   It is mandatory for contractor to get his workmen medically 
examined / checked for fitness of work assigned once a year and furnish the 
certificate to that effect from RMP / Govt. Hospital. 

 
3.3.4 Hazardous and / or toxic materials such as solvent, coating or thinners shall be  

stored in appropriate containers. 
 
3.3.5 All hazardous materials shall be labeled with the name of the materials, the hazards 

associated with its use and necessary precautions to be taken. 
 
3.3.6 Contractor shall ensure that during the performance of the work, all hazards of the 

health of personnel, have been identified, assessed and eliminated. 
 
3.3.7 Chemical spills shall be contained and cleaned up immediately to prevent further 

contamination. 
 
3.3.8 All personnel exposed to physical agents such as ionizing or non-ionizing radiation, 

ultraviolet rays or similar other physical agents shall be provided with adequate 
shielding or protection commensurate with the type of exposure involved. 

 
3.3.9 Where contact or exposure of hazardous materials could exceed limits or could 

otherwise have harmful effects, appropriate personnel protective equipment such 
as gloves, goggles, aprons, chemicals resistant clothing and respirator shall be 
used. 

 
3.3.10 All persons deployed at site shall be knowledgeable of and comply with the 

environmental laws, rules & regulations relating to the hazardous materials 
substances and wastes.   Contractor shall not dump, release or otherwise 
discharge or dispose off any such materials without the express authorization of 
BHEL / Owner. 

 
4.0       DURING JOB EXECUTION 
  
4.1       Implement Health, Safety and Environment requirements including but not      

limited to as brought out under para 3.0.  Contractor shall ensure to : 
 

• arrange workmen compensation insurance, registration under ESI Act, third party 
liability insurance etc., as applicable. 

 

• arrange all HSE permits before start of activities (as applicable) like hot work, 
confined space, work at heights, storage of chemical / explosive materials and its 
use and implement all precautions mentioned therein. 
 

• Submit timely the completed checklist on HSE activities, Monthly HSE report, 
accident reports, investigation reports etc., as per BHEL / Owner requirements.   
Compliance of instructions on HSE shall be done by Contractor and informed 
urgently to BHEL / Owner. 
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• Ensure the Resident Engineer / Site-Incharge of the Contractor shall attend all the 
Safety Committee / HSE meetings arranged by BHEL/Owner.  In case of his 
absence from site that a second senior most person shall be nominated by him in 
advance and communicated to BHEL/Owner. 

 

• Display at site office and work locations  caution boards, list of hospitals, 
emergency services available. 

 

• Display posters, banners made available by BHEL for safe working to promote 
safety consciousness. 

 

• Assist in HSE audits by BHEL / Owner and submit compliance report. 
 

• Generate and submit HSE records / report as per HSE plan. 
 

• Appraise BHEL / Owner on HSE activities at site. 
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ANNEXURE - I  
 
 

RELEVENT IS – CODES FOR PERSONAL PROTECTION 
 

IS: 2925-1984   Industrial Safety Helmets 
 
IS: 4770-1968   Rubber gloves for electrical purposes 
 
IS: 6994, 1973 (Part-I)  Industrial Safety Gloves (Leather & Cotton Gloves) 
 
IS: 1989-1986 (Part I & III)  Leather safety boots and shoes 
 
IS: 3738-1975            Rubber knee boots 
 
IS: 5557-1969           Industrial and Safety rubber knee boots 
 
IS: 6519-1971            Code of practice for selections, care and repair 
     of Safety footwear 
 
IS: 11226-1985 Leather Safety footwear having direct moulding sole 
 
IS: 5983-1978 Eye protectors 
 
IS: 9167-1979 Ear protectors 
 
IS: 3521-1983 Industrial Safety belts and harness 
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ANNEXURE – II 
 
1.0 HEALTH, SAFETY & ENVIRONMENT (HSE) PLAN 
 
 
PROJECT: ---------------------------------- CONTRACTOR :--------------------------- 
 
 
DATE :--------------------------------         OWNER :------------------------------------- 
 
 (To be prepared by each construction Agency) 
 
------------------------------------------------------------------------------------------------------------------------------------------
ACTIVITY         PROCEDURE/           CODE OF     PERFORMING FUNCTIONS         AUDIT 
DESCRIP       W.I/ GUIDELIES           CONFOR- ------------------------------------------         FUNCTION 
TION                 MANCE     PERFOR-     CHECK-      APPRO-        CUSTOMER  
                MER              ER             VER              REVIEW AUDIT 
                        REQUIREMENT 

------------------------------------------------------------------------------------------------------------------------------------------
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PREPARED BY        REVIEWED BY           APPROVED  BY 
              (RESIDENT ENGINEER) 
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2.0 MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (1/6) 
 
PROJECT:------------------------------   CONTRACTOR:----------------------------------- 
 
DATE :----------------------------------  OWNER:-------------------------------------------- 
 
INSPECTION BY:-------------------------------------------------- 
 
Note:  Write 'NA' wherever the item is not applicable. 
 

ITEM     YES         NO           REMARKS              ACTION 

 
HOUSING KEETING 
 
Waste containers provided and used 
 
Sanitary facilities adequate and clean 
 
Passageways and Walkways Clear 
 
General neatness of working areas 
 
Others 
 
PERSONNEL PROTECTIVE EQUIPMENT 
Goggles: Shelds 
 
Face protection 
 
Hearing protection 
 
Safety Shoes provided 
 
Hand protection 
 
Safety Belts 
 
Others 
 
EXCAVATIONS / OPENINGS 
 
Openings properly covered or barricaded 
 
Excavations shored 
 
Excavations barricaded 
 
Overnight lighting provided 
 
Other 
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 MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.. 2/6) 
 
 

       ITEM     YES        NO        REMARKS       ACTION 

 
WELDING, CUTTING 
 
Gas cylinders chained upright 
 
Cables and hoses not obstructing 
 
Screens or shields used 
 
Flammable materials protected 
 
Fire extinguisher (s) accessible 
 
Other 
 
SCAFFOLDING 
 
Fully decked platforms 
 
Guard and intermediate rails in place 
 
Toe boards in place 
 
Adequate shoring 
 
Adequate access 
 
Other 
 
LADDERS 
 
Extension side rails 1 m above 
 
Top of landing 
 
Properly secured 
 
Angle + 70 from horizontal 
 
Other 
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.3/6) 
 
 

 ITEM        YES NO REMARKS ACTION 

 

HOIST. CRANES AND DERRICKS 

 
Condition of cables and sheaves OK 
 
Condition of slings, chains, hooks & eyes O.K. 
 
Inspection and maintenance logs maintained 
 
Outriggers used 
 
Signs/barricades provided 
 
Signals observed and understood 
 
Qualified operators 
 
Other 
 

MACHINERY, TOOLS AND EQUIPMENT 

 
Proper instruction 
 
Safety devices 
 
Proper cords 
 
Inspection and maintenance 
 
Other 
 

VECHICLE AND TRAFFIC 

 
Rules and regulations observed 
 
Inspection and maintenance 
 
Licensed drivers 
 
Other 
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.4/6) 
 

 ITEM        YES NO REMARKS ACTION 

 
TEMPORARY FACILITIES 
 
Emergency instructions posted 
 
Fire extinguishers provided 
 
Fire-aid equipment available  
 
Secured against storm damage  
 
General neatness 
 
In accordance with electrical requirements 
 
Other 
 
FIRE PREVENTION 
 
Personnel instructed 
 
Fire extinguishers checked 
 
No smoking in Prohibited areas 
 
Hydrants Clear  
  
Other 
 
ELECTRICAL 
  
Proper wiring 
 
ELCB’s provided 
 
Ground fault circuit interrupters 
 
Protection against damage  
 
Prevention of tripping hazards 
 
Other      
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.5/6) 
 

 ITEM        YES NO REMARKS ACTION 

 
HANDLING AND STORAGE OF MATERIALS 
 
Properly stored  or stacked 
 
Passageways clear 
  
Other 
 
FLAMMABLE GASES AND LIQUIDS 
 
Containers clearly identified  
 
Proper storage 
 
Fire extinguishers nearby 
 
Other 
 
WORKING AT HEIGHT 
 
Erection plan 
 
Safety belts and lanyards; chute lines 
 
Other 

ENVIRONMENT 

 
Chemical and other Effluents properly disposed 
 
Cleaning liquid of pipes disposed off properly 
 
Water used for hydrotesting disposed off as  
Per agreed procedure 
 
Lubricant Waste/Engine Oil properly disposed 
 
Waste from Canteen, offices, sanitation etc,. 
Disposed properly 
 
Disposal of surplus earth, stripping materials, 
Oily rags and combustible materials done  
Properly 
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MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.6/6) 

 

 

 ITEM        YES NO REMARKS ACTION 

  

 

Green belt protection 

 

Hygienic conditions at labour camps O.K? 

 

Availability of First Aid facilities 

 

Proper sanitation at site, office and  

Labour camps 

 

Arrangement of medical facilities 

 

Measures for dealing with illness 

 

Availbility of Potable drinking water 

For workmen & staff 

 

 

 

        Signature of Resident 

        Engineer with Seal 
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3.0 ACCIDENT CUM FIRE REPORT 

(To be submitted by contractor after every accident within 24 hours of accident) 

 

Report :________________ 

Name of Site:___________________ Date:__________________ 

CONTRACTOR________________ 

 

 

NAME OF THE INJURED________________________________________________ 

FATHER’S NAME_______________________________________________________ 

SUB-CONTRACTOR M/S________________________________________________ 

DATE & TIME OF ACCIDENT___________________________________________ 

LOCATION____________________________________________________________ 

 

 

BRIEF DESCRIPTION  OF ACCIDENT 

 

 

CAUSE OF ACCIDENT 

 

 

NATURE OF INJURY/DAMAGE  

 

________________________________________________________________________________________ 

MEDICAL AID PROVIDED/ACTIONS TAKEN 
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INTIMATION TO LOCAL AUTHORITIES 

 

 

 

  

 

 

DATE:         SIGNATURE OF CONTRACTOR 

          WITH SEAL 

 

TO:      SITE-IN-CHARGE/BHEL  1 COPY 
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4.0 SUPPLEMENTARY ACCIDENT & INVESTIGATION REPORT 

 

Project:________________________Supplementary to Report No.________________ 

     (Copy enclosed) 

Site:__________________________  Date:______________________ 

 

CONTRACTOR________________ 

 

 

NAME OF THE INJURED________________________________________________ 

FATHER’S NAME_______________________________________________________ 

SUB-CONTRACTOR M/S________________________________________________ 

DATE & TIME OF ACCIDENT___________________________________________ 

LOCATION____________________________________________________________ 

 

 

BRIEF DESCRIPTION & CAUSE OF ACCIDENT 

 

 

 

NATURE OF INJURY/DAMAGE 

 

 

 

COMMENTS FROM MEDICAL PRCTICETIONER, WHO ATTENDED THE VICTIM / INJURED 
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SUGGESTED IMPROVEMENT IN THE WORKING CONDITION, IF ANY 

 

 

LOSS OF MANHOURS AND IMPACT ON SITE WORKS 

 

 

 

ANY OTHER COMMENT BY SAFETY OFFICER 

 

 

DATE:       SIGNATURE OF CONTRACTOR 

                    WITH SEAL 

 

TO:      SITE-IN-CHARGE/BHEL  1 COPY 
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5.0  MONTHLY HEALTH, SAFETY & ENVIRONMENT (HSE) REPORT 

 (To be submitted by each Contractor) 

 

Actual work start Date:____________________For the month of ___________________ 

 

Project:________________________________Report No.________________________ 

 

Name of the Contractor:___________________Status as on:_______________________ 

 

Name of Work:__________________________Name of safety officer_______________ 

 ITEM     THIS MONTH CUMMULATIVE 

Total Strength (Staff + Workmen) 

 

Number of HSE meetings organized at site 

 

Number of HSE awareness programmes  

Attended at site 

 

Whether workmen compensation policy taken  Y/N 

 

Whether workmen compensation policy is valid Y/N 

 

Whether workmen registered under ESI Act  Y/N 

 

Number of Fatal Accidents 
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Number of Loss Time Accidents (Other than Fatal  

 

Other accidents (Non Loss Time) 

 

Total No. of Accidents 

 

Total man-hours worked 

 

Man-hour loss due to fire and accidents 

 

Compensation cases raised with Insurance 

 

Compensation cases resolved and paid to workmen 

 

Remarks 

_______________________________________________________________________ 

 

Date       Safety Officer/Resident Engineer 

        (Signature & Name) 

 

To: SITE-IN-CHARGE,BHEL   1 COPY 
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SECTION - III 
 

SPECIAL CONDITION OF CONTRACT 
 
 -------------------------------------------------- 

          Clause   Title 
  No. 
          -------------------------------------------------- 
          34.0   General Scope of Work 
          35.0   Instructions to Tenderer 
          36.0   Contractor's Supervision 
          37.0   Supervisory Staff & workmen 
          38.0   Tools & Plants / IMTEs 
          39.0   Materials 
          40.0   Issue   of  Fabricated Structure. Steel 
          41.0   Execution of  work 
          42.0   Methods of measurement 
          43.0   Deviation 
          44.0   Valuation of deviation 
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SECTION-III 
 

SPECIAL CONDITIONS of CONTRACTS 
 
           
34.0  GENERAL SCOPE OF WORK 
 

34.1 All civil, structural and Architectural works for main plant and auxiliaries  which 
includes site grading and leveling, earth work in excavation, backfilling and disposal 
of surplus earth,  concreting including reinforcement and formwork, masonry / block 
work, plastering, painting, un insulated / sandwiched insulated metal wall cladding, 
roofing including permanent steel decking, flooring, acid and alkali resistant lining, 
doors / windows, ventilators , fire proof doors, under deck insulation, false ceiling, 
roof water proofing, dismantling of existing structures if required, RCC, Steel 
structure, erection of all fabricated steel structure and misc. steel, paving,  gravel 
filling, pre cast covers, trestle, cable ducts / duct banks, expansion joints, rain water 
pipe, water supply, toilet fitting, lift well, sewerage, insulation, gate / valves, damp 
proofing, water proofing of under ground structures, fencing, land scaping, final 
grading and site clearance before handing over and other auxiliary items of work 
etc., as  well as including supply of all materials except those proposed to be 
supplied by BHEL, consumables, labour, Tools and plants, transportation and 
storage, sample testing etc. all complete as per BOQ, specifications and drawings 
for proper and successful execution of the job at 2 X 157 MW (V 94.2) Western 
Mountain Gas Turbine Extension Power Plant at Ruwais, Libya . 

 
All the works shall be carried out in accordance with British standards, DIN, 
American Standards, Indian Standards or any Internationally recognised standards 
as given in BOQ/ Tech. Specifications. Latest T&Ps and IMTEs is required to be 
used as per International practices.  

 
The following works but not limited to, shall generally form the scope of work : 

 
1. Site leveling / Grading including backfilling 
2. Foundation for Gas Turbines and Generators and all the necessary auxiliaries. 
3. Gas Turbine Building 
4. Electrical Building 
5. Air Washer Room 
6. WTP Extension Building / Shed 
7. Bypass Stack Foundation 
8. G.C.B Room 
9. Transformer Yard & Foundation 
10. Fin Fan cooler foundation 
11. EDG Foundation 
12. Cable & pipe Trenches 
13. Pipe rack 
14. Roads & Pavement 
15. Drainage system 
16. Earthing mats / copper rod. 
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34.2 Field Quality Plans is to be submitted by successful bidders within 14 days 
of award of work. However all contractors will submit sample Field quality 
Plans along with their offers. 

 
34.3  The detailed scope of work and the technical requirements for work to be executed 

under this specification shall be as per Specifications No PE-TS-291-600-C002 
(Section C) &  PE-TS-999-600-C 001 (Section D, Sub-Section D1 to D20), enclosed 
with this tender document  

 
 
34.4 The scope of work will also include such other related works although they may not 

be specifically mentioned in the above paragraph and all such incidental items not 
specified but  reasonably implied and necessary for completion of the job as a 
whole   as desired and as directed by the engineer. 

 
34.5 The detail scope of work covered above is not a comprehensive list of items of work 

involved. The detail scope of work may vary considerably depending on the actual 
construction requirements. 

 
34.6 Any other building / facilities / structures / foundations ( stated / unstated ) that 

would be required as per system requirements for smooth operation and 
maintenance of plant shall be in the bidder's scope of work . 

 
34.7 The Bidders shall be responsible for its Scope of Work  with respect to General 

Conditions of Contract and specifications, compliance to applicable standards 
including those applicable for safety norms etc. except those specifically  stated / 
agreed otherwise elsewhere. 

 
34.8 The  bidders shall submit its construction schedule to match the over all schedule 

enclosed. 
 
34.9 The final agreed rates for items indicated in price bid (Part-II)  shall be firm 

through out the contract period till execution and successful handing over 
the Plant to Customer. No  PVC & ORC shall be payable to contractor. 

 
34.10   ALSO INCLUDED IN THE SCOPE 
 

Unless otherwise specified, the work to be provided by the contractor for the items 
mentioned in the “Bill of Quantities”, shall include but not be limited to the following. 

 
a) Furnishing all labour, materials, supervision, construction plans, equipment, supplies, 

transport, to and from the site, fuel, electricity, compressed air, water, transit and storage 
insurance and all other incidental items and temporary works not shown or specified but 
reasonably implied or necessary for the proper completion, maintenance and handling over 
the works, except in  accordance with the stipulations laid down in the contract documents 
and additional stipulations as may be provide by the engineer during the course of works. 

 
b) Furnishing samples of all materials required by the engineers for testing / inspection and 

approval for use in the works. The samples may be retained by the engineer for final 
incorporation in the works. 
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c) Furnishing test reports for the products used or intended to be used, if called for the 
specifications or if so desired by the engineer. 

 
d) Giving all notices, paying all fees, taxes etc., in accordance with the general conditions of 

contract, that are required for all works including temporary works. 
 
e) Arranging manufacturer’s supervision for items of work done as per manufacturer’s 

specifications when so specified.  
 

f) Providing all incidental items not shown or specified but reasonably implied or necessary 
for the successful completion of the work in accordance with contract. 

 

34.11 BHEL-Power Sector (NR) is an ISO 9001-2000, ISO 14001-1996 and OHSAS 
18001-1999 certified company. Quality of work, to customer’s satisfaction and 
system requirements is the essence of these certifications. The contractor in all 
respects will organize his work, systems, environment, process control 
documentation, tools, plant, inspection, measuring and testing equipments etc. 
as per instructions of BHEL engineer. 

 The contractor shall also comply with applicable legislation and regulations 
with regards to Health, Safety and Environmental aspects for minimizing risk 
arising from occupational health & safety hazards, controlling pollution and 
wastage. The Contractor will be responsible for Health, Safety & Environment 
management (HSE) at site for the construction activities to be carried out by 
them in accordance with requirements given under section I (a) of GCC and 
elsewhere in this tender document. The contractor, who is awarded the work, 
shall have to sign an MOU w.r.t implementation of HSE conditions with BHEL 
(Safe Work Practices). 

 
34.12 The customer M/s ECCO, owner M/s. GECOL and / or their Consultant may depute 

their representative for checking and supervision of important stages of work. The 
contractor shall be required to provide all facilities for inspection of works at no 
extra cost to BHEL. Any defect in quality of work or deviations from drawings / 
specifications pointed out during such inspection shall be made good by the 
contractor in the same way as if pointed out by the BHEL Engineer, without any cost 
implication to BHEL. 

 Tenderer may note that all necessary system related to entry of men, vehicle & 
material, safety & security systems, work permit system etc. as applicable will have 
to be followed by the contractor.  

 
 
35.0   INSTRUCTIONS TO TENDERERS 
 
35.1  The Tenderer are advised to physically visit the site and  fully  acquaint  themselves  with  

site conditions, safety norms to be followed during working , transportation routes, various 
distances and the fact that other contractors would be working in this area their structures 
are to be protected. The material brought and stacked for construction should not make 
hindrance to other contractors. Necessary precaution and arrangements including 
sprinkling of water during work as acceptable to BHEL for safety & security for the 
above have to be made by the contractor. No claim will be entertained by BHEL on 
ground of lack of knowledge and the contractor's rates shall be deemed to have 
taken this into account. 

 
35.2 The contractor, in the event of this work awarded to him, shall  establish a office at site and 

keep posted an authorised, responsible officer with valid Power of Attorney for the purpose of 
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the contract. Any order or instructions of the `Engineer' or his duly authorised representative, 
communicated to the contractor's representative at site office will be deemed to have been 
communicated to the contractor at his legal address.  

 
35.3 BHEL reserves the right to reject the bidders with unsatisfactory past 

performance in the execution of a contract. BHEL’s decision in this regard shall 
be final & binding. 

 
36.0  CONTRACTOR'S SUPERVISION 
 
36.1 From the commencement of construction activities at site, the Contractor shall either himself 

supervise the execution of the Contract ‘OR’ shall appoint a competent Engineer / agent 
(having at least a `Degree of Bachelor in Civil Engineering' from a recognised university) 
approved by the Engineer as the Incharge (hereinafter referred to as “Site Incharge”  to act in 
his stead.  The Site Incharge shall be present at the site throughout normal working hours except 
when on leave, sick or absent for reasons connected with proper performance of the contract. 
Whenever the Site Incharge is absent from the site, a suitable person shall be appointed to act as 
his or her deputy. 

 
36.2  The employment of an Engineer / Agent as aforesaid shall not be  necessary if the 

Contractor himself is in possession of a recognised technical qualification and is in the 
opinion of the Engineer capable of receiving instructions of the Engineer and of executing 
the work to the satisfaction of the   Engineer . 

 
36.3  If the Contractor fails to appoint a suitable Engineer / Agent as aforesaid, the Engineer 

shall have full powers to suspend the execution of work and stop payment of any money 
that may have become due until such date as a suitable Engineer / Agent is appointed and 
the Contractor shall be held responsible for the delay caused to the work and no extension 
of time on this  account shall be given to him. 

 
36.4  Orders given to the Contractor's Engineer / Agent shall be considered to have the same 

force as if they had been given to the Contractor himself. 
 
36.5  The Contractor or his Agent shall be in attendance at the site during all working hours and 

shall supervise  the execution of work with such additional assistance in each grade as the 
Engineer may consider necessary. 

 
36.6  The Contractor or his accredited Agent shall attend, when required and without making any 

claim for doing so, either the office of the Engineer or the work site to receive instructions. 
 

36.7 The BHEL Engineer shall have full powers to instruct the Contractor to arrange for 
immediate termination of services, in connection with this contract, of any Agent, servant 
or employee whose continued employment is, in his opinion, undesirable, without 
assigning any reason. 

        
37.0  SUPERVISORY STAFF AND WORKMEN 
 
37.1 The contractor shall deploy all the experienced skilled, semiskilled and                           

unskilled workmen required for all the works  under these specification. BHEL reserves the 
right to decide on the suitability of the workers and other personnel who will be deployed by 
the contractor. BHEL reserves the right to insist on removal of any employee of the 
contractor at any time, if they find him unsuitable and the contractor shall forth with remove 
him. Such person shall not again be employed for the purpose of ‘OR’ in connection with the Contract.  Any 
person so removed shall be replaced as soon as possible by a competent substitute with information to   BHEL. 
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37.2  The supervisory staff including qualified Engineers deployed by the contractor shall ensure 
proper out-turn of work and discipline on the part of the labour put on the job by the  
contractor and in general see that the works are carried out in a safe and proper manner 
and in coordination with other labour and staff deployed directly by BHEL or other 
contractors of BHEL / BHEL's Client / other agency. 

 
37.3  The work shall be executed under the usual conditions like rain, sufficient space, improper 

approach roads etc., effecting major construction work and in conjunction with numerous 
other operations at site. The contractor and his personnel shall cooperate with other 
personnel / contractor , coordinating his work with others and proceed in a manner that 
shall not delay or hinder the progress of work as a whole. 

 
37.4  The contractor's supervisory staff shall execute the work in the most substantial and 

workman like manner in the stipulated time. Accuracy of work and aesthetic finish are 
essential part of this contract. The contractor shall be responsible to ensure that assembly 
and workmanship conform  to the dimensions and tolerances given in the drawings 
/documents / instructions given by BHEL Engineer from time to  time.  

 
37.5  It is the responsibility of the contractor to engage his  workmen in shifts or on overtime 

basis for achieving the targets set by BHEL. The contractor's finally accepted rates shall 
include all these contingencies.  

 
37.6  During the course of construction, if the progress is found unsatisfactory, or in the opinion 

of BHEL, if it is found that the skilled workmen like masons, carpenter, bar binder, welder, 
piling rig operators, fitters, technicians etc. deployed are not  sufficient, BHEL after giving 
reasonable opportunity to the contractor, will induct on the work the required workmen in 
addition to contractor's workmen to  improve the progress and recover from the contractor's 
bills 

 
37.7  If the contractor or his workmen or employees shall break, deface, injure or destroy any 

part of a building, road kerb, fence, enclosure, water pipes, cables, drains, electric or 
telephone posts or wire, trees or any other property or to  any part of erected components 
etc., the contractor shall make the same good at his own expense or in default, BHEL may 
cause the same to be made good by other workmen or by other  means and deduct the 
expenses ( of which BHEL's decision will be final ) from any money due to the contractor. 

 
37.8 The month wise manpower deployment plan to be submitted as per format  (at 

Annexure-C ) to General Conditions of Contract) is only to assess the capability as well as 
understanding of the contractor to execute the work. It shall be the contractor's responsibility to 
deploy the required manpower, for timely and successful completion of the job, to any extent 
over and above those indicated in the above deployment plan ( including those which are not 
covered in the plan submitted ) without any compensation on this account. 

 
EMPLOYMENT  OF  WORKERS  ,  WORKING  TIME  ETC. 

 
37.9 It shall be the responsibility of the Contractor to pay salaries and other benefits to its 

employees/personnel engaged by it as per the agreement with them, and in keeping in line 
with the local laws in Libya. The Contractor shall submit to Site Manager, BHEL Site, Libya 
regularly, the details/statement of wages paid to its workers in India/back home, besides 
wages paid in Libya.  

37.10 All traveling and transportation expenses including air fares etc shall be borne by the 
Contractor for all his employees.  The Contractor shall also bear air fare and other 
expenses for those employees sent back to their place on account of misconduct, 
disobedience, improper behaviour, sickness, unsatisfactory work or any other reason 
whatsoever. 
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37.11 Contractor shall arrange, passport, visas, work permit / license, clearance & 
exemptions from Ministries / Govt. Bodies / Customer, with all expenses / fees etc. 
for their employees, liaison with Government and other statutory bodies, meeting all 
statutory & regulatory Codes, Acts, Standards, for successful execution of contract 
for entire duration of contract. All  expenses for all these activities  will be borne by the 
Contractor.   

37.12 The delay in obtaining the passports and other travel documents or compliance with the various formalities for 
the deputation of the contractor’s personnel shall not absolve the contractor from his obligations under the  
Contract including completion of the work strictly in accordance with the time schedule. 

 
37.13 The Contractor shall in all dealings with persons in his employment have due regard to all recognised festivals, 

days of rest/weekly off, and religious or other customs in Libya and shall make special arrangements whenever 
the exigencies of the construction program demand that work shall proceed during such festivals and days of  
rest 

37.14 The Contractor shall not otherwise than in accordance with Libyan State Laws  import, sell, give, barter, or 
otherwise dispose of any alcoholic liquor or drugs or any arms or ammunition to any person or persons 
whatsoever, nor permit or suffer any such importation, sale, gift, barter, or other disposal by his  employees. 

37.15 The Contractor shall submit a request to ECCO / GECOL through BHEL  for issue of an identity card to each and 
every person employed at the Site  by him  along with passport size photographs and other documents as may be 
required for the purpose. 

37.16 No person will be allowed to enter the project premises without an identity card. All identity cards will be 
surrendered by the Contractor to  GECOL through BHEL  in respect of each person on completion of assignment 
of such person. 

37.17 The Contractor shall at all times take all requisite precautions and use his best endeavors to prevent any riotous 
or unlawful behavior by or amongst the labourers and others employed by him for the purpose of or in connection 
with the Contract and for the preservation of the peace and the protection of the inhabitants and the security of 
property on or in the neighborhood of the Site. 

37.18 The Contractor shall in collaboration with, and to the requirements of, any duly constituted medical or sanitary 
authority, ensure that suitable arrangements are made on the Site for the maintenance of health, the prevention 
and overcoming of epidemics, and for adequate first-aid, welfare, and hygiene services. 

37.19 The Contractor, his  partners, foreign workers and employees and their families shall not be involved by any 
manner in any political activity during their residence in the Employer's country 

37.20  General Conditions of Contract (GCC)  of M/s GECOL shall also be  applicable  
against this contract, which is attached with  the  tender.  

 

38.0  TOOLS AND PLANTS / IMTEs (Inspection measuring and Test equipments). 
   
38.1  All T&Ps and IMTEs which are required for successful and timely execution of the work 

covered within the scope of this tender, shall be arranged and provided by the contractor at 

his own cost in working  condition. Modern civil construction equipments  & IMTEs 
are required to be used as per international practices. BHEL shall not provide any T&P. 
In the event of the failure of contractor to bring necessary and sufficient T&Ps / and IMTEs, 
BHEL will be at liberty to arrange the same at the risk and cost of contractor including 
transportation cost of same from any place and hire charges as applicable shall be 
deducted from contractor's bill. Decision of BHEL in this regard shall be final and binding 
on contractor.  

 
38.2  All distribution boards, connecting cables / welding cables, wire ropes, hoses etc. including 

temporary air/water /  electrical connections etc. shall have to be arranged by the 
contractor at his own cost.  
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38.3  Consolidation of ground and arrangement of sleepers / sand bag filling etc. for safe 
operation / movement of equipment including cranes / trailers etc. shall be the 
responsibility of the contractor at his cost.  

 
38.4  Contractor shall ensure deployment of serviced and healthy T&Ps including cranes, lifting 

tackles, wire ropes, Manila ropes, winches and slings etc. History card and maintenance 
records for major T&Ps will be maintained by the contractor and will be made available to 
BHEL Engineer for inspection as and when required . Identification for such T&Ps will be 
done as per BHEL Engineer's advice.  

 
38.5  Contractor shall ensure deployment of reliable and calibrated IMTEs (Inspection measuring 

and Test equipment). The IMTEs shall have test/ calibration certificates from authorised / 
Govt. approved / accredited agencies traceable to National / International standards. Each 
IMTE shall have a label indicating calibration status i.e. date of calibration, calibration 
agency and due date for calibration. A list of such instruments deployed by contractor at 
site with its calibration status is to be submitted to BHEL Engineer for control.  

 

38.6  Retesting / re-calibration shall also be arranged at regular intervals during the period of use 
as advised by BHEL Engineer with in the contract price. The contractor will also have 
alternate arrangements for such IMTE so that work does not suffer when the particular 
instrument is sent for calibration. Also if any IMTEs not found fit for use, BHEL shall have 
the right to stop the use of such item and instruct the contractor to deploy proper item and 
recall i.e. repeat the readings taken by that instrument, failing which BHEL may deploy 
IMTEs and retake the readings at contractor's  cost.  

 
38.7  BHEL shall have lien on all T&P, IMTEs & other equipment of  the Contractor brought to 

the site for the purpose of erection, testing and commissioning. BHEL shall continue to hold 
the lien on all such items throughout the period of  contract. No material brought to the Site 
shall be removed from the Site by the Contractor and/or his Sub-contractors without the 
prior written approval of the Engineer.  

 
38.8  The month wise T&P deployment plan to be submitted as per format (at Annexure-D 

to general conditions of contract ) is only to assess the capability as well as 
understanding of the contractor to execute the work. It shall be the contractor's 
responsibility to deploy the required T&P, for timely and successful completion of the job, to 
any extent over and above those indicated in the above deployment plan ( including those 
which are not covered in the plan submitted ) without any compensation on this account. 

     
39.0  MATERIALS 
 
39.1  The contractor shall at his own expenses, provide all materials including cement, 

reinforcement steel, paints, welding electrodes etc. required for the work. Structural steel 
(wherever indicated in BOQ ) will be provided by BHEL free of cost at a point instructed by 
BHEL. Most  of  structural  steel  shall  be   provided  in  fabricated  form. However, 
fabrication, wherever required, shall be  paid  as per the item  rate indicated in the BOQ.   

 
39.2  All materials to be provided by the Contractor shall be of the best kind in conformity with 

the specifications laid down in the contract or as per relevant International/Indian standard 
and the Contractor shall, if  requested  by  the Engineer, furnish proof to the satisfaction of 
Engineer that the materials so comply.  

 
39.3  The Contractor shall, at his own expense and without delay, supply to the Engineer 

samples of materials proposed to be used in the works. The Engineer shall within seven 
days of supply of samples or within such further period as he may require will intimate to 
the Contractor in writing, whether samples are approved by him or not. If samples are not 
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approved, the Contractor shall forthwith arrange to supply to the Engineer for his approval 
fresh samples complying with the specifications laid down in the Contract. Any delay in 
approval of samples ( original or fresh ones ) shall not make  the contractor eligible for any 
compensation. 

 
39.4  The Engineer shall have full powers for  removal of any or all of the materials brought to 

site by the Contractor which are not in accordance with the Contract specifications or do 
not conform in character or quality to samples approved  by him.  In case of default on the 
part of the Contractor in removing rejected materials, the Engineer shall be at liberty to 
have them removed by other means. The Engineer shall have full powers to procure other 
proper material to be substituted for rejected materials and in the event of the Contractor 

refusing to comply, he may cause the same to be  supplied by other means. All costs, 
which may be incurred upon such removal and / or substitution, shall be borne by the 
Contractor.  

 
39.5  The Contractor shall indemnify BHEL, its representatives or employees against any action, 

claim or proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties or other charges which may be payable 
in respect of any article or material or part thereof included in the Contract. In the event of 
any claim being made or action being brought against BHEL or any agent, servant or 
employee of BHEL in respect of any such matters as aforesaid, the Contractor shall 
immediately be notified thereof, provided that such indemnity shall not apply when such 
infringement has taken place in complying with the specific directions issued by BHEL but 
the Contractor shall pay any royalties or other charges payable in respect of any such use, 
the amount so paid being reimbursed to the Contractor only if the use was the result  of 
any drawings and / or specifications issued  after  submission of the tender.  

 
 39.6  The Engineer shall be entitled to have tests carried out as specified in the Contract for any 

materials supplied by the Contractor other than those for which, as stated above, 
satisfactory proof has already been furnished, at the cost of the Contractor and the 
Contractor shall provide at his expense all facilities which the Engineer may require for the 
purpose. If no tests are specified in the Contract, and such tests are required by the 
Engineer, the Contractor shall provide all facilities required for the purpose and the charges 
for these tests shall be borne by the Contractor only. The cost of materials consumed in 
tests shall be borne by the Contractor in all cases except when otherwise provided. 

 
39.7  In addition the Contractor shall perform / submit at his own cost such tests / samples as 

may be required by the Engineer out of the materials used by  BHEL except for the costs of 
materials used in such tests / samples.  

 
39.8  After acceptance of the Contract, if Contractor desires BHEL to supply any other materials, 

such material may be supplied by BHEL, if available, at rates to be fixed by the Engineer 
along with prevailing departmental charges ( current rate of 30% ). BHEL reserve the right 
not to issue any material. The  non issue of such material will not entitle the Contractor for 
any compensation whatsoever either in time or in cost. 

   
39.9  Material required for the works, whether brought by the  Contractor or supplied by BHEL, 

shall be stored by the Contractor only at places approved by the Engineer. Storage and 
safe custody of material shall be the responsibility of the contractor.  

 
39.10  BHEL's officials concerned with the Contract shall be entitled at any time to inspect and 

examine any materials intended to be used in or on the works, either on the Site or at 
factory or workshop or other place(s) where such materials  are assembled, fabricated, 
manufactured or at any place (s) where these are lying or from which these are being 
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obtained and the Contractor shall give such facilities as may be required for such 
inspection and examination. 

 
39.11  All materials brought to the Site shall become and remain the property of BHEL and shall 

not be removed off the Site  without the prior written approval of the Engineer. But 
whenever the Works are finally completed and advance, if any, in respect of any such 
material is fully recovered, the Contractor shall at his own expense forthwith remove from 
the Site all surplus material originally supplied by him and upon such removal, the same 
shall re-vest in and become the property of the Contractor. 

 
39.12 It shall be the responsibility of the contractor to obtain  prior approval of BHEL, regarding 

suppliers, type of electrodes etc. before procurement of welding electrodes / TIG wires. On 
receipt of electrodes at site, these shall be subjected to inspection and approval by BHEL. 
The contractor shall inform BHEL details regarding type of electrodes, batch No., date of 
expiry etc. and produce test certificate for each lot / batch with correlation of batch / lot no. 
with  respective test certificate. No electrode will be allowed to be used without valid test 
certificate. 

 
39.13  The Contractor shall be responsible for the transport of their tools, plant and equipment  and construction materials, 

from their place of origin to the Site . 
 
 39.14 All charges on account of Octroi, terminal or sales tax and other duties /  levies on 

materials obtained by the contractor for the works from any source shall be borne by the 
contractor. However, custom duty on imported goods for incorporation in works is payable 
by  owner GECOL 

 
40.0  ISSUE   OF FABRICATED  STRUCTURAL STEEL 
 
40.1  Fabricated structural steel (like trusses, columns, purlins etc.) for structural steel work 

items only (except for items where supply by contractor is envisaged like anchor bolts, 
doors etc.) will be issued by BHEL at free of cost for permanent work only from BHEL / 
GECOL's stores or other issue points as specified by the Engineer. Necessary indents 
shall be raised by the contractor as per procedure laid down by the Engineer about 7 days 
in advance of the actual requirement for incorporation in the works. 

  
40.2  Materials will be issued only for permanent works and not for making templates, other 

temporary works, enabling works etc. and the same shall not be taken into account for 
purpose of material reconciliation. 

 
40.3 The contractor shall bear all other costs including the lifting, carting from issue points to 

works site/contractor’s stores, custody and handling etc. and return of surplus/serviceable 
materials to Owner’s stores to be designated by the Engineer-in- charge and all 
expenditure will be made by the contractor. 

 
40.4 Fabricated structural steel shall be issued in available lengths / shapes and no claims for 

extra payment on account of issue / handling of non standard lengths / shapes will be 
entertained. For the purpose of billing and accounting only linear measurement will be 
taken and weight will be calculated as per the IS Co-efficient. The different in unit weight as 
per IS and actual as issued, if any shall be to the contractor’s account and contractor shall 
quote the rates for corresponding item to take care of such difference. 

 
40.5 The cement stores shall be open for supervision and verification by the Engineer-in-charge 

or his authorised representative by any time when the Engineer-in-charge feels the need to 
do so. 
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40.6  Issue of stores material is subject to availability and the contractor shall not be entitled to 
any claim or compensation for non-supply or delay in the supply  under any circumstances. 
The material will be issued generally during the working hours. 

 
40.7  The Contractor will have to submit their design mix for different grades of Concrete keeping 

in view the requirements stipulated in BS or International standard or IS:456 ,specifically 
regarding slump and Water Cement ratio and Specific Gravity of Materials brought to site 
as analysed in the laboratories. The design shall be used upon absolute volume method 
and theoretical consumption of Cement shall be worked out on this basis. For other than 
above designated mix Concrete items, the coefficients for consumption of cement shall be 
adopted as per International Standard practice. For any excess /under consumption based 
on  these coefficients, the Contractor shall be penalised as per contract provisions. 
Though, permissible wastage specified shall be considered, while effecting penal recovery, 
no other allowance whatsoever shall be taken for reconciliation purposes. 

  
41.0   EXECUTION OF WORK 
 
41.1  The work shall be executed in a workman like manner and to the entire satisfaction of the 

Engineer and as per technical specification issued with tender , IS codes/ International 
specifications as applicable. In case of conflict, the decision of the Engineer shall be final & 
binding. 

 
41.2  The Engineer will communicate or confirm his instructions to the Contractor in respect of 

the execution of the work in a "Work Site Order Book" maintained at his office and the 
Contractor shall visit this office daily and shall confirm receipt of such instructions by 
signing the relevant entries in this book. Such entries will rank as order or notices in writing 
within the intent and meaning of these conditions. 

        

41.3   Semi automatic welding (GMAW) process shall be used for structures etc to the maximum 
possible for better quality.   Only BHEL approved make of electrodes will be used. All 
electrodes  shall be heated and dried in the electric electrode drying oven to the required 
temperature for the period specified by the Engineer before these are used in erection 
work. All welders shall have electrodes drying portable oven at the work spot. The 
electrodes brought to site will have valid manufacturing test certificate.  The test certificate 
will have co-relation with the lot no. / batch no. given on electrode packets. No electrodes 
will be allowed to be used in the absence of above requirement.  The thermostat and 
thermometer of electrode drying oven will be also calibrated and test certificate from Govt.  
approved / accredited test house traceable to National / International standards ) will be 
submitted to BHEL before putting the oven in use. Periodical calibration for the same shall 
also be arranged by the contractor within the finally accepted rates. 

 
41.4  SETTING OUT 
 
41.4.1  All the works shall be set out to the true lines, grades and elevation indicated on the 

drawing. The contractor  shall be responsible to locate and set out the works. Only one grid 
reference line and bench mark all be made available for setting out the works under the 
contract. This reference lines shall be used as datum for the works under the contract and 
the contractor has to establish for his work area at available points horizontal and vertical 
control points. The contractor shall inform BHEL well in advance of the times & places at 
which he wishes to do work in the area allotted to him so that suitable datum points 
established by him are checked by BHEL / Customer to enable the contractor to proceed 
with the works. Any work done without being properly located may be removed and / or 
dismantled by BHEL / Customer at contractors expense. 
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41.4.2 The contractor shall at his own expense take all proper and responsible precautions  to 
preserve and maintain these datum marks to its true position. In the event of these  marks 
being disturbed or obliterated by accident or due to any  other cause whatsoever, the same  
may be deemed necessary placed  by BHEL / Customer at contractor's expenses.  

 
41.5   SITE DRAINAGE 
 
41.5.1 All water including sub-soil water which may accumulate on the Site during the progress of 

the works or in trenches  and  excavations,  including monsoon period shall be removed by 
the contractor from the Site to the satisfaction of the  Engineer. It will also be responsibility 
of the contractor to de-water all the foundation pits, trenches with suitable de-watering 
methods like, pumping out,   well point  system etc.  considering the depth of water table at 
plant site. All such expenditure on de-watering shall be deemed to be  included in quoted 
rates. 

 
41.6    INSPECTION AND STAGE APPROVAL OF THE WORK 
 
41.6.1 The owner or his duly authorised representative shall have at all reasonable times access 

to the contractor's premises or works and shall have the power to inspect drawings or any 
portion of the work, examine the materials  and workmanship and shall have the authority 
to reject any  work. This would be implemented through joint inspection by the 
representative of the owner and BHEL and in the form of joint protocols without any extra 
claims and loss of time and amount. 

 
41.6.2 All work embracing more than one process shall be subject to examination and approval at 

each stage thereof and the  Contractor shall give due notice in writing to the Engineer 
when each stage is ready. In default of such notice being received, the Engineer shall be 
entitled to approve the quality and extent thereof at any time he may choose and in the 
event of any dispute, the decision of the Engineer  thereon shall be final and conclusive. 

 
41.7    UNCOVERING AND MAKING GOOD 
 
41.7.1 The Contractor shall uncover any part of the Works and/or make openings in or through the 

same as the Engineer may  from time to time direct for his verification and shall reinstate 
and make good such part to the satisfaction of  the Engineer. If any such part has been 
covered up or put  out of view after being approved by the Engineer and is subsequently 
found on uncovering to be executed in accordance with the Contract, the expenses of 
uncovering  and / or making opening in or through, reinstating and making good the same 
shall be borne by BHEL. In any other  case all such expenses shall be borne by the 
Contractor. 

 
41.8   DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 
41.8.1  The several documents forming the Contract are to be taken as mutually explanatory of 

one another, detailed drawings being followed in preference to small scale drawings and 
figures dimensions in preference to scale and special conditions in preference to general 
conditions. 

 
41.8.2  Incase of discrepancies between schedule of quantities, the specification and / or the 

drawings, the following order of preference shall be observed. 
 

 (a) Description in schedule of quantities. 
 

 (b) Special Conditions of Contract 
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 (c) Drawings 
 

(d) Technical Specifications 
 

(e) General conditions of contract  
      

If there are varying or conflicting provisions made in any one document forming part of the 
contract, the Engineer shall be the deciding authority with regard to the document. 

 
41.8.3 Any error in description, quantity in schedule of quantities or any omission therefrom shall 

not vitiate the contract or release the contractor from the execution of the whole or any part 
of the works comprised therein according to the drawings and specifications or from any of  
his obligations under the contract. 

 
41.8.4 If on check there are found to be differences between the rates given by the contractor in 

words and figures or in the amount worked out by him in the schedule of quantities and  
general summary, the same shall be adjusted in  accordance with the following rules: 
 

 (a) In the event of discrepancies between description in  words and figures quoted by a 
tenderer, the lesser of the two will be treated as valid rate. 

 
     (b) In the event of an error occurring in the amount column of schedule of quantities as a result 

of wrong extension of  the unit rate and quantity, the unit rate shall be regarded  as firm 
and extension shall be amended on the basis of the  rate. 

 
     (c) All errors in totaling in the amount column and in carrying forward totals shall be corrected. 
 
     (d) The totals of various sections of bill of quantities  amended shall be carried over to the 

general summary and the tendered sum amended accordingly. The tendered sum so  
altered shall, for the purpose of tender, be substituted for the sum originally tendered and  
considered  for acceptance instead of the original sum quoted by the tenderer. Any 
rounding of quantities or in sections of bill of quantities or in general summary, by the 
tenderer,  shall be ignored. 

 
 41.8.5 If neither drawing nor specification contain any mention of minor details of construction 

which in the opinion of the  Engineer whose decision shall be final and conclusive, are 
reasonable and  obviously  and  fairly  intended  for satisfactory completion of work, such 
details shall be provided by the contractor without any extra cost, as if they were specially 
mentioned and shall be deemed to be included in the  

 

 41.9   HEALTH, SAFETY & ENVIORNMENT (HSE) 
 

  41.9.1 Besides provision with regard to SAFETY under Clause 27 of GCC, Contractor shall note 
that Explosives shall not be used on the work by contractor except with permission in 
writing of the ENGINEER and in manner and to the extent to which he has prescribed. 
Where explosives are used, the same shall be stored in a special magazine to be provided 
by and at  the cost of the contractor who shall be liable for all damages, losses and injury 
to any person or property and  shall be responsible for complying with all statutory 
obligations in these respect. Further, the contractor is required to provide proper 
Safety Net System wherever the hazard of fall from height is present as per 
instructions of BHEL Engineer at site. The safety net shall be duly tested and 
shall be of International standards and the nets shall be located as per site 
requirement to arrest or to reduce  the consequences of a possible fall of 
persons working at different heights. 
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41.9.2  Besides provision with regard to SAFETY under Clause 27 of GCC, the contractor will be 
responsible for Health, Safety & Environment management at site for the construction 
activities to be carried out by them in accordance with requirements given under section 
I(a) of GCC of this document.  The contractor shall continuously take special care to 
ensure the safety and prevention of human and equipment accidents and maintain good 
sanitary conditions in and around the site. All the construction work and plant operation 
must be carried out in the safest possible manner.  The Engineer reserves the right to stop 
any process which, in the Engineer’s opinion, is being performed dangerously.  In this case 
the contractor must immediately adhere the requisite safety precautions and any delays 
attributed to the work stoppage on this account shall not affect the agreed contractual 
finishing dates.  
  
 The contractor shall appoint  dedicated full-time Qualified Safety Officers who 
shall have full authority to ensure that all necessary safety precautions are 
observed by the Contractor's employees and sub-contractors.  These appointees 
shall have full responsibility for the safety of all personnel within the contractor's area of 
the works. 
 
Some of the common safety rules to be followed during working  are as follows :- 
 

� No outsider  is allowed to enter construction area without permission. 

� No body is allowed to enter at construction site without Safety Shoe. 
� Never enter work area without Safety helmet & chin strap in place. 
� No climbing/working allowed without proper safety belt above 2 m. height. 

� Do not exceed the speed limit of vehicles 25 Kmph within premises. 
� No debris obstacles allowed on the roads & passages. 
� To maintain record of all accidents/incidents. All accidents/incidents need to be 

reported to site Incharge & also need to be investigated (formats & procedure 
should  be finalized) 

� Do not walk on pipelines or false ceiling. 
� Maintain good Housekeeping at work site. 
� No photography/ Videography allowed without permission 
� Infrastructure to be developed for carrying out jobs properly in a safe manner.  
� Weekly co-ordination meeting of all Safety engineers with BHEL safety officer. 
� Monthly safety meeting with Site In-charges. 
� Reports: Weekly/monthly/annual HSE report format should be finalized. 
� All Safety equipment must be International standards & checked by Safety officer 

before use. 
� Bamboo/wooden Scaffolding material not allowed. 
� LPG cylinders not allowed for gas cutting. 
� Good House keeping. Separate waste bins to be used for flammable & non 

flammable material. 
� Safety awareness programs for workers by display of boards, posters, competitions, 

talks etc. 
� Deployment of Safety Supervisors  
� Testing certificates for lifting tools & tackle and  inspection at regular intervals, 

besides thorough inspection prior using the same.  
� Provision & maintenance of fire extinguishers at construction site & material stores. 
� Display of emergency telephone numbers at various locations. 
� For work in confined space use 24 V lamp fitting & use tools with air motors or 

electric tools with max. 24 V. 
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� Checking of tags of equipments like grinding machine, welding machine, gas 
cutting set etc. by supervisors before use. 

� Provision of Fall arrestors & double lynyard safety belt 

 
  41.9.3        Contractor shall arrange for following provisions of HSE  
 

1. Contractor has to maintain contact with local hospital having scanning & other 
modern medical facilities required during emergency including ambulance. 

 
2. Contractor has to ensure pre employment medical check for all staff & workers. 

 
3. The Contractor shall provide and maintain proper sanitary facilities 

including Toilets/Urinals and drinking water at site for the use of workers 
and ensure that workers make use of them for maintaining cleanliness 
and health environment.  

 
4. Contractor has to ensure that adequate First Aid facilities with trained male nurse 

are available at work site for emergency purpose. This emergency set-up should 
include, but not limited to, following 
� Male nurse (in shifts) 
� Oxygen set up 
� Breathing apparatus 
� Eye wash facility 
� Stretcher 
� Trauma blanket 
� Medicines. 
 

The Contractor shall arrange and maintain  ambulance at site for entire contract 
period for subject work. This emergency facility set up including ambulance, 
male nurse etc. will be shared by BHEL and its other contractors working at 
same project at no extra cost to BHEL and its sub-contractors. 

 

In case, under unavoidable circumstances , if the ambulance is not available, the 
contractor will have to arrange for the same as under clause 41.9.3.1 mentioned  
above. 

 
 
41.9.4   Additional safety requirement of BHEL’s Customer, if any,  shall be provided by 

the Contractor without any extra cost. Non adherence of safety requirements 
will attract penalty, which shall be as follows; 

 
a) Penalty equivalent to  LD 15  for the first violation.  

b) Penalty equivalent to LD 30  for the subsequent  violations.  

c) For serious lapses, as decided by BHEL, even fines upto LD  500 at a time can be 
imposed.  

The Contractor shall be fully responsible for accidents caused due to him or workmen’s 
negligence or carelessness in regard to the observance of the safety requirements and 
shall be liable to pay compensation for injuries. 

The amount towards penalties as above will be deducted from running bills of the 
Contractor. The amount so collected above will be utilized for supporting the safety 
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activities at site. The decision of BHEL on above will be final and binding on the 
Contractor. 

41.10  NUISANCE 
 
41.10.1 The Contractor shall not at any time do, cause or permit  any NUISANCE on Site or do 

anything which shall cause unnecessary disturbance or inconvenience to owners, tenants 
or occupiers of other properties near the Site and to the  public generally. 

 
41.11  MATERIAL OBTAINED FROM EXCAVATION 
 
41.11.1 Materials / Debris of any kind obtained from EXCAVATION on the Site  shall remain the 

property of BHEL / its client and shall be disposed of as the Engineer may direct, at no 
extra cost. 

 

41.12  TREASURE , TROVE , FOSSILS etc. 
 
41.12.1 All fossils, coins, articles of value or antiquity and  structures and other remains or things 

of geological or archaeological interest discovered on the site shall be the absolute 
property of BHEL / BHEL's client and the Contractor shall take reasonable precautions to 
prevent his workmen or any other person from removing or damaging any such article or 
thing, shall immediately upon discovery thereof and before removal acquaint the Engineer 
with such discovery and carryout the Engineer's directions as to the disposal of the same. 

 
41.13  PROTECTION OF WORKS 
 
41.13.1 Trees designated by the Engineer shall be protected from damage during the course of 

the Works and earth level  within 1 meter of each such tree shall not be charged. Where 
necessary, such trees shall be protected by providing  temporary fencing. 

 
41.13.2 The contractor shall provide and maintain at his own  expense all lights, guards, fencing 

and watching when and where necessary or required by the Engineer for the  protection of 
the Works or for the safety and convenience  of those employed on the Works or the 
public. 

         
41.13.3 The contractor  shall  have total responsibility for  protecting his works till it is finally taken 

over by the Engineer. No claim will be entertained by the Engineer for any damage or loss 
to the contractor's works and the  contractor shall  be  responsible  for  the  complete 
restoration of the damaged works to its original condition to comply with the specifications 
and drawings. Should any such damage to the contractor's works occur because of  other 
party not under his supervision or control, the contractor shall make his claim directly with 
the party concerned. The contractor shall not cause any delay in the repair of such 
damaged works because of any delay in the resolution of such disputes. The contractor 
shall proceed to repair the work immediately and no cause thereof will be assigned 
pending resolution of such disputes. 

 
41.14  RECORD FOR MATERIALS CONSUMED 
 
41.14.1 The contractor shall maintain and furnish to the Engineer the RECORD OF MATERIALS 

consumed in the works for each activity. The statement showing the theoretical vis-à-vis 
actual  consumption  of  specified materials, such as structural /reinforcement steel, 
cement, bitumen, lead, paint etc., shall be enclosed along with the running bills submitted 
by the contractor. Contractor has to also furnish the test results of the concrete cubes, 
bricks, stone aggregates and other materials used in the work as per IS specifications. 

 
41.15  PROTECTION OF EMBEDMENTS, BOLTS ETC. 



 
TENDER NO.BHEL/ NR/SCT/LIBYA EXTN/CIVIL/499 

 77 

 

 

 
41.15.1 The contractor shall ensure proper protection to the  satisfaction of the Engineer, of all 

bolts, inserts, embedments etc.  from weather etc/ by greasing, rapping them with gunny 
bags or canvas or by any other means as directed by Engineer.  Cost of such protections 
shall be deemed to be included in the rates quoted for the item. 

 
 41.16  CLEARANCE OF SITE AND REPAIRS. 
 
41.16.1 Contractor has to clear the site / area where mechanical  and electrical erection work is to 

be commenced / or in progress. The contractor shall remove  construction materials and 
equipment lying in the vicinity and causing  obstruction in the erection work within 24 hrs. 
notice. In case, he fails to clear the site, this will be done at his risk & cost by BHEL. 

 
41.17  QUALITY ASSURANCE 
 
41.17.1The contractor has to establish / arrange at site the field testing facilities for testing of civil 

construction materials and concrete cubes for ensuring the proper quality, grade and 
strength of the materials used in the construction in line with approved field quality check 
list of BHEL/ its client. Contractor has to submit detailed report for testing of all material 
used etc. All testing shall be done as per IS code specifications/ BHEL's quality plan. If 
further test is required by the engineer to be carried from outside laboratory, the cost of the 
same shall be borne by the contractor. 

 
 41.18  COMPLETION OF WORK 
 
41.18.1 The works shall be completed to the entire satisfaction of  the Engineer and in accordance 

with the completion schedule  as specified in the Contract, and all unused stores and  
materials, tools, plant, equipment, temporary buildings, site office, labour hutments and 
other things shall be removed and the site and work cleared of rubbish and all waste 
materials and delivered up clean and tidy to the satisfaction of the Engineer at the 
Contractor's expenses. 

 
41.18.2 BHEL shall have power to take over from the Contractor from  time to time such sections 

of the work as have been completed to the satisfaction of the Engineer. Such work 
however shall not be treated as have been completed until the extra works are executed 
to the satisfaction of  Engineer. The Guarantee period shall commence only after  handing 
over of the entire works. 

 
41.18.3 The Engineer shall certify to the contractor the date on which the work is completed and 

the date thereof. 
 
 41.19    RECORDS AND MEASUREMENTS 
 
41.19.1 All items having a financial value shall be entered in BHEL measurement Book so that a 

complete record is obtained of all works performed under the Contract. 
 
41.19.2 Lump sum omissions will be  entered for deduction. Measurement  shall be restricted to 

that required to ascertain the financial liability of BHEL under  the  contract. 
 
41.19.3 Work which fails to be measured in details shall be  measured physically without reference 

to any local custom that may obtain excepting where it may otherwise be directed in the 
tender documents. The measurements shall be taken jointly by any person duly 
authorised on the part of BHEL and by the Contractor. 
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41.19.4 The Engineer shall give reasonable notice in writing to the Contractor of appointment for 
measurement. 

 
41.19.5 The Contractor shall, without extra charge, provide  assistance with appliances and other 

things necessary for measurement and shall bear all the cost of measurement of  his 
work. 

 
41.19.6 Measurement shall be entered in BHEL Measurement Book and signed and dated by both 

parties each day at the site on completion of measurement. If the Contractor objects to 
any of the measurements recorded on the behalf of BHEL, a note to that effect will be 
made in BHEL Measurement Book or against the item or items objected to and such note 
shall be signed and dated by both the parties engaged in  taking the measurement. 

 
41.19.7 If, as a result of such objection, it becomes necessary to re-measure the work wholly or in 

part the expense of such re-measurement shall be borne by the contractor. 
 
41.19.8 If the Contractor's representative fails to attend when required, the Engineer shall have 

power to proceed by himself to take measurements and in that case these measurements 
shall be accepted by the Contractor as final. 

 
41.19.9 The Contractor shall, once in every month, submit to the Engineer details of his claims for 

the work done by him  up to and including the previous month which are not covered  by 
this Contract Agreement in any of the  following  respects: 

 
(a) Deviation from the items and Specifications provided in the Contract documents. 
 
  (b) Extra items/new items of work. 
 
  (c) Quantities in excess of those provided in the Contract Schedule. 
 
  (d) Items in respect of which rates have not been settled. 

 
42.0 METHOD OF MEASUREMENT 
 
42.1  Method of measurements shall be as per standard specifications included in the tender. For 

other items measurements shall be as per relevant IS Codes/ International Standard. 
 
43.0   DEVIATION 
 
43.1  The Contractor shall not make any alteration in, addition to or omission from the work as 

described in the tender documents except in pursuance of the written instructions of the 
Engineer. No such deviation from the work described in the tender documents shall be 
valid unless the same has been specifically confirmed and accepted by the Engineer in 
writing and incorporated in the Contract. 

 
43.2  The Engineer may deviate, either by way of addition or deletion , from the work so 

described, provided that the Contract sum be not thereby varied on the whole by more than 
the percentage set out in the tender documents. The value of all additions and deductions 
shall be added to or deducted from the Contract sum.  (Whenever the Engineer intends to 
exercise such a right his intentions shall specify the deviations which are to be made, the 
lump sum assessment or the proposed basis of payment, the extra time allowed, if any, 
and the date for completion of the entire contract). Any objection by the contractor to any 
matter concerning the order shall be notified by him in writing to the Engineer within seven 
days from the date of such order,  but under no circumstances shall the work be stopped 
(unless so ordered by the Engineer) owing to differences or controversy that may arise 
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from such an objection. In the absence of such a notification of objection by  the 
Contractor, he will be deemed to have accepted the order and the conditions stated 
therein. 

        
44.0   VALUATION OF DEVIATIONS 
 
        Rates for deviated items or new items of work shall be as follows : 
 
44.1  If the rates for the additional, altered or substituted work are specified in the Contract for 

the work, the Contractor is bound to carry out the additional, altered or substituted work at 
the same rates as are specified in the Contract for the work.   

 
44.2  If the rates for the additional, altered or substituted work are not specifically provided in the 

Contract for the work, the rates will be derived from the rates for a similar class of work as 
are specified in the Contract for the work.  

 
44.3  If the rates for the altered, additional or substituted work cannot be determined in the 

manner specified in above clauses the rate for such part or parts will be determined by the 
Engineer on the basis of prevailing market rates when the work was done and the decision 
given in this behalf shall be final and binding on the Contractor.  

 
44.4   If the rates for the altered, additional or substituted work cannot be determined in the 

manner specified in above clauses , then the contractor shall within 7 days of the date of 
receipt of order to carry out the work inform the Engineer of the rate at which it is his 
intention or charge for such class of work, supported by analysis of the rate or rates 
claimed, and the Engineer shall determine the rate or rates on the basis of prevailing 
market rates and pay the Contractor accordingly. However, the Engineer, by  notice in 
writing, will be at liberty to cancel his order to carryout such class of work and arrange to 
carry it out in such manner as he may consider advisable. But under no circumstance the 
Contractor shall suspend the work on the plea of non-settlement of rates falling under the 
clause or claim any compensation on that account.  Elements of profit, overheads, 
supervision and establishment charges will be taken as 15% over direct cost. 

 
45.0   COMPLIANCE TO REGULATIONS AND BYELAWS 
 
45.1 The contractor shall observe the  provisions  of effective  legislation in Libya  especially  

with  respect  to  labour, wages  and social  security  legislation  and insurance on  works, 
goods, transport  means  archeology, custom, taxes(including  income  tax), training etc. 
and  shall bear  any  expenses  required  including  permits  &   licenses  necessary  for  
starting work.  This  also  includes  implementation  of Law  No. 58 (1970  concerning 
Labour, provision  of  Article 116) of  the  decision  of the General  People’s  Committee  
No. 263/1430  issuing  the Administrative  Contracts Regulations  and  the  decision  of  the  
Assistant  Secretary  for Service  Affairs  No. 362/2003  concerning  reorganization  of  
procedures  related  to  training  in  course  of  work.  

 
46.0  FACILITIES TO BE PROVIDED BY BHEL / CONTRACTOR 
 
46.1  BHEL shall provide limited open space, for office & storage shed. It is the responsibility  of 

the contractor to construct sheds,  provide all utilities and dismantle and clear the site after 
completion of work or as and when required , as a part of his scope of work.  

 
46.2  Contractor shall be responsible for providing all necessary facilities like residential 

accommodation,  transport , electricity, water, medical facilities etc. as required under  
various labour laws and statutory rules and regulations framed there under to the 
personnel employed by him.  
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46.3  Construction power, for construction purposes as well as office use will be provided Free of 

Charge  at one point near erection site. Further distribution of power shall be done by 
contractor at his cost. All wiring must comply with local regulations and will be subject to  
Engineer's inspection and approval before connecting supply. Required calibrated energy 
meter for measurement of power consumed has to be arranged / installed by Contractor at 
his cost. 

 
46.4  Provision of distribution lines of power from the central  points to the required place with 

proper distribution boards  observing the safety rules laid down by the authorities of the 
state shall be done by the contractor, supplying all the materials like cables, distribution 
board, switch boards, TPN, CBS, ELCBS/ MCCBS / Copper / Brass clamps, copper 
conductor, change over switches pipes etc. at his own cost. If any failure is caused in 
supply of the power and water, it is the responsibility  of  the  contractor to make alternate 
arrangements at his cost. The contractor shall adjust his working shift / hours accordingly 
and deploy additional manpower if necessary so as to achieve the targets.  

 
46.5  In case of power cuts / load shedding, no compensation for idle labour or extension of time 

for completion of work will be given to contractor.  
 
46.6  Adequate lighting facilities such as flood lamps, hand lamps and area lighting shall be 

arranged by the contractor at the site of construction, contractor's material storage area 
etc. within finally accepted rates.   

 
46.7  No claim for damages will be entertained by the Company on account of interruptions of 

water supply or limitation of quantity of water as aforesaid or on account of the water so 
taken being not fit for construction purposes or on any other account in connection with 
such water supply.    

 

46.8  Contractor shall  arrange for construction water  within the quoted rates.  Contractor 
has to satisfy himself that the water brought by him is fit for construction / 
consumption and to submit the test report from reputed laboratory and adequately 
treat such water at his cost when it is not found fit for the said purposes. 

 
46.9  The  Contractor shall make arrangements for storage of sufficient quantity of water 

required for work.     
 
46.10  The Contractor shall during the progress of the work, provide, erect and maintain at his 

own expenses all necessary  temporary  workshops,  stores,  consumables, offices, etc. 
required for the proper and efficient execution of the work. The planning, setting and  
erection of these buildings shall have the approval of the Engineer and the Contractor shall 
at all times keep them tidy and in a clean and sanitary condition to the entire satisfaction of 
the Engineer.   

 
46.11  On completion of work or as and when required by BHEL, all the temporary buildings, 

structures, pipe lines, cables etc. shall be dismantled and leveled and debris shall be 
removed as per instruction of BHEL by the contractor at his cost.  In the event of his failure 
to do so, same will be got done by the Engineer and expanses incurred shall be recovered  
from the contractor along with prevailing overhead. The decision of BHEL Engineer in this 
regard shall be final.   

 
47.0  PROGRESS REPORTING 
 
47.1  Contractor is required to draw mutually agreed monthly programme in consultation with 

BHEL well in advance. Contractor shall ensure achievement of agreed programme and 



 
TENDER NO.BHEL/ NR/SCT/LIBYA EXTN/CIVIL/499 

 81 

 

 

shall also timely arrange additional resources considered necessary at no extra cost to 
BHEL. 

 
47.2  Weekly progress review meetings will be held at site during which actual progress during 

the week vis-a-vis scheduled programme shall be discussed for actions to be taken for  
achieving targets. The programme for subsequent week shall also be presented by 
contractor for discussions. The contractor shall constantly update / revise his work 
programme to meet the overall requirement. All quality problems shall be discussed during 
above review meetings. Necessary preventive and corrective action, shall  be  discussed 
and decided upon in such review meetings and  shall be implemented by the contractor in 
time bound manner         so as to eliminate the cause of non-conformities.  

 
47.3  The contractor shall submit weekly and monthly progress reports, materials  reports,  

consumables  (gases / electrodes) report and other reports as per Performa considered 
necessary by the Engineer.  

 
47.4  The progress report shall indicate the progress achieved against planned , with reasons 

indicating delays , if any, and shall give the remedial actions which the contractor intends to 
take to make good the slippage or lost time , so that further works again proceed as per the 
original programme and the slippages do not accumulate and effect  the overall 
programme.  

 
47.5  The daily manpower reports shall clearly indicate the manpower  deployed, category wise 

specifying also the activities in which they are engaged.  
 
48.0   DRAWINGS  AND DOCUMENTS 
 
48.1  The detailed drawings, specifications available with BHEL engineers will form part of this 

tender specification. These documents will be made available to the contractor during 
execution of work at site. The contractor will also ensure availability of all drawings / 
documents at work  place.  

 
48.2  Necessary drawings /  documents  to  carry  out  the construction work will be furnished to 

the contractor by BHEL on loan which shall be returned to BHEL Engineer at site after 
completion of work . Contractor shall ensure safe storage and quick retrieval of these 
documents.    

 The following designs and drawings shall form the scope of Contractor for which necessary 
input / schematic drawings shall be furnished by BHEL 

 a) Bar bending schedule 
 b) Shuttering form work 
 c) Metal decking, sandwiched metal roofing, insulated / non insulated wall cladding. 
 e) False ceiling & false flooring 
 f ) Toilet internal sanitary and plumbing drawings 
 g ) Aluminum sections for doors and windows. 
 
48.3  The contractor shall maintain a record of all drawings and documents available with him in 

a register as per format given by BHEL Engineer. Contractor shall ensure use of  pertinent 
drawings / data / documents and removal of obsolete ones from work place and return to 
BHEL.   

 
48.4  The data furnished in various annexure enclosed with this tender specification are only 

approximate and for guidance. However, the change in the design and in the quantity may 
occur as is usual in any such large scale of work.    
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48.5  Should any error or ambiguity be discovered in  the specification or information the 
contractor shall forthwith bring the same to the notice of BHEL before commencement of 
work.  BHEL's interpretation in such cases shall be final and binding on the contractor.  

 
48.6  Deviation from design dimensions  should  not  exceed permissible limit. The contractor 

shall not correct or alter any dimension / details, without specific approval of BHEL. 
48.7  All as build  layouts and other as build changes shall be submitted in soft and hard copies 

as per instruction of BHEL Engineer. 
 
49.0  DELAY AND EXTENSION OF TIME  
 
49.1  If, in the opinion of the Engineer, the work is delayed  
 

(a)  by reason of abnormally bad weather, OR  
 
(b)  by reason of serious loss or damage by fire, OR  
 
(c) by reason of civil commotion, local combination of workmen, strike or lockout, affecting any 

of the trades employed on the work, OR  
 
(d) by delay on the part of the agency or tradesmen engaged by the BHEL in  executing work 

not forming part of the  Contract, OR 
 
(e) by reason of any other cause which in the absolute discretion of the Engineer is beyond the 

Contractor's control, then in any such case, the Engineer (or higher authority) may make 
fair and reasonable extension in the completion dates of the individual items of work or the 
Contract as a whole. Such extension which will  be communicated to the Contractor by the 
Engineer in writing shall be final and binding on the Contractor.  No other claim  in this 
respect for compensation or otherwise howsoever is admissible. Upon the happening of 
any such event causing delay, the Contractor shall immediately give  notice thereof in 
writing to the Engineer but shall nevertheless use constantly his best endeavor to prevent 
or make good the delay and shall do all that may reasonably be required to the satisfaction 
of the Engineer to proceed with the work.    

 

50.0   PRICE VARIATION  AND OVERRUN 
 

50.1   The finally accepted rates for scope of work as defined in this tender shall remain FIRM 
throughout the contract period including extended period, if any. NO PRICE VARIATION / 
COMPENSATION / OVER RUN on account of any increase whatsoever, will be payable during 
the entire period of execution including extended period, if any. 

 
51.0   TAXES & DUTIES 
 

51.1    The contractor shall be responsible for payment of all taxes, duties, fees,  levies etc. as 
per prevalent laws at Libya and compliance to all local regulations except for Custom 
duty on imported goods for incorporation in works is payable by  owner GECOL. Dispatch 
documents to be submitted to BHEL for onward  submission to owner  GECOL. Custom 
clearance to be coordinated by the contractor. 

  
52.0  TIME SCHEDULE 
  
52.1 The contractor is required to commence the work within 20 days from the date of 

issue of letter of intent unless BHEL decides to fix any other later date. However, 



 
TENDER NO.BHEL/ NR/SCT/LIBYA EXTN/CIVIL/499 

 83 

 

 

the actual date of start of work will be certified by BHEL Engineer after adequate 
mobilisation of materials, manpower and T&P by the contractor.  

52.2 Entire work under this contract is required to be completed, in all respect 
including handing over, within 18 MONTHS from the schedule date of start of 
work as per the programme / milestones indicated by BHEL.  However, finishing 
works shall be allowed to be completed upto two month after synchronization 

of last unit. In case of delay of work due to reasons not attributable to the 
contractor, time extension will be granted by BHEL but in no case over run 
compensation will be payable. Contractor has to mobilise adequate resources to 
meet BHEL commitments to customer as indicated from time to time. In case due to 

reasons not attributable to the contractor, the work gets delayed and additional manpower 
/ resources have to be mobilized so as to expedite the work to meet various milestones, 

same shall be done within the quoted rates, at no extra cost to BHEL. The contractor 
shall have to meet the milestone dates of the project as per current 
commitments to customer  for synchronization of 1st GT in June’09 and 2nd 
GT in Aug’09. as per enclosed    ANNEXURE-III .  

 
52.3  The work under the scope of this contract is deemed to be completed in all respects, only 

when all the works are carried out as per satisfaction of BHEL. The decision of BHEL on 
completion date shall be final and binding on the contractor. 

  

53.0   TERMS OF PAYMENT  : 

   
 53.1      The prices for all the items  of  the BOQ shall be  quoted  in Libyan Dinar (LD). The  

payment  shall be  made as  per  tender  terms  on  receipt  of  payments from  

customer.  The terms of payment applicable on each item of price schedule shall 
be as under :- 

 
(A) ADVANCE  PAYMENT 
 

(a) “5% of the contract value shall be paid as interest bearing advance against submission 
of a Bank Guarantee for an amount equal to 1.20 times of advance valid for 12 months 
initially  and thereafter  extension  for a period upto which the advance is fully adjusted.  
The interest chargeable shall be Prime Lending Rate of State Bank of India plus 2%.” 

       
                The BG should be issued preferably through any of the Member Banks listed  in the GCC. 

The BG may  also  be accepted  from   a  Foreign Bank at  the  sole  discretion of BHEL, 
provided  the BG  is  duly endorsed  by  any  of  the BHEL’s Member Bank  listed  in the  
GCC ‘OR’ any  Nationalized Bank in India. 

           
 For BG through any  other Indian Nationalized Bank (Not covered  in the list of  
Member Banks of  GCC), the discretion of its acceptance shall lie solely  with BHEL.   

 
(b)  The advance paid shall be recovered from the contractor's monthly running bills to 

an extent of 10% of each bill amount till it is fully recovered. The BG amount shall 
be allowed to be reduced every six months by an amount equal to the amount 
adjusted against running bills.  

            (c) The BG against advance shall be returned after full adjustment of the entire amount  
of advance along with interest . 

 

      (B)        Progressive Payments 
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(a)    The Contractor shall be paid monthly running bill to a maximum of 95% of the  

value of the work actually executed on site provided the work has been executed to the 
satisfaction of the Engineer. BHEL Site Manager, at his discretion can split this 95 % 
payment, to facilitate site operations. The Engineer may after a measured bill allow & 
certify payment to the contractor on the basis of abstract measurement bill submitted by 
the contractor. Contractor will also submit the soft copy  containing abstract & 
measurement sheets of the bill which will be returned to him after correction for further 
resubmission of bill. From this amount recovery such as advances, security deposit taxes 
etc. would be made. The certificate of the Engineer regarding such approval and passing 
of sums so payable shall be final and conclusive against the contractor. 

(b) 2.5% of  the contract value shall be paid on completion of all pending works, rework 
wherever required, site clearing and reconciliation of materials  and against provisional 
takeover certificate by BHEL’s Customer(M/s GECOL). 

(c)   Balance 2.5% of the contract value shall be paid within one month of submission and 
passing of final bill and against final take over certificate by BHEL’s Customer(M/s 
GECOL). 

 
NOTE: Above payment at (b) & (c) shall be released after working out the contract value 

based on actual work carried out.  

 

   (C)       Currency of Payment and Exchange Rate 
(i) Payment  in EUROS 

70 % of the passed bill amount will be paid in EUROS  subject to Reserve 
Bank of India (RBI)/ Libyan Govt  guidelines.   
 

       (ii)  Local Currency Payment 
 
        Balance 30% of the passed bill amount will be paid in local currency (i.e. 

Libyan  Dinars).   

   The conversion rate from Libyan Dinar to EURO shall be the  selling rate  of 
Central Bank of Libya  as  prevailing on the date of  technical  bid  opening. 

 
(D)    Any certificate relating to the work done may be modified by any subsequent interim 

certificates or by the final certificates and no certificate of the Engineer supporting an 
earlier advance payment shall of itself be conclusive evidence that any work or 
materials to which it relates are in accordance with the  contract.   

 
54.0  INSURANCE 
 
     Besides provisions under clause no. 29.0 of GCC regarding insurance, the following shall 

also will  be applicable . The contractor shall also take care of the same while submitting 
their offer. 

 
54.1  BHEL / its customer shall arrange for insuring the materials of BHEL / its customer 

covering the risks during transit, storage, erection and commissioning.  
 
54.2  If due to negligence/ carelessness on the part of the contractor, any material/ equipment 

gets damaged, the contractor shall submit necessary documents for lodging insurance 
claims as required by BHEL Engineer. BHEL shall however reserve the right to recover 



 
TENDER NO.BHEL/ NR/SCT/LIBYA EXTN/CIVIL/499 

 85 

 

 

deductible franchise and also unsettled portion of insurance claim amount from the 
contractor. 

 
54.3  If due to negligence/ carelessness on the part of the contractor, any surrounding properties 

also gets damaged, the contractor shall submit necessary documents for lodging insurance 
claims as required by BHEL Engineer. BHEL shall however reserves the right to recover 
deductible franchise and to unsettled portion of insurance claim amount from the 
contractor. 

 

54.4 Insurance for all materials pertaining to the Contractor(T&Ps, Construction Materials etc.) 
during transit, storage  and  during construction shall be in his (Contractor’s) scope. 

 

 54.5     The Contractor shall provide insurance cover to all persons employed/engaged by him throughout the period of 
Contract, including the extended period,  if any, under prevailing local laws. 

 

55.0   RATE SCHEDULE  /VARIATION 
 
55.1  Contractor shall fully understand description and scope of work before quoting. The scope 

of work and responsibility of the contractor as mentioned under these specification shall be 
covered within the quoted / finally accepted rates.  

 
55.2  The Tenderer shall quote the prices/rates for entire scope  of work as per the rate schedule 

only, in part II price bid (Original). The prices for all the items  of  the BOQ shall be  
quoted  in Libyan Dinar (LD).  Conditional price bids or price bids with any deviation / 
clarification etc. are liable to be rejected.  No cutting / erasing / over writing shall be done.  

 

55.3  Contractor's total quoted price as per rate schedule will be taken as tentative only. The contractor 
undertakes to erect / commission actual quantities as per advice of BHEL Engineer and 
accordingly the final contract price shall be worked out on the basis of quantities actually erected 
at site and payments will also be regulated for the same.  The quantities indicated against each 
item may vary to any extent and no compensation will be payable in variation of Individual item 
quantity. However, in case of overall reduction in contract value beyond 30%, the 
contractor will be eligible for compensation as per the following provision:  
 
“The actual executed value shall be raised by 10 % subject to the condition that the 
total value of work executed plus increase as above shall be limited to 70 % of the 
awarded contract value” 
 

Tenderers are required to take above into account while quoting the unit rates as per Rate 
Schedule so as to take care of such variation during execution stage. 

 

55.4 The rate quoted in price bid cum rate schedules (Part-II) should be inclusive of all costs / 
expenses and taxes, duties, levies etc. as per prevalent laws at Libya and compliance to all 
local regulations. The Contractor shall not be entitled to claim increase in market price , 
currency fluctuation, higher cost of living standards or minimum wages.  The contractor shall 
incur the Taxes/duties, if any, which are involved later or subsequently under legislation or 
laws after the effective date of the contract.  

 
56.0   OTHERS 
 

   56.1    SECURITY DEPOSIT:  The contractor shall submit  Security Deposit (SD) in Libyan Dinars 
(LD)  or in equivalent EUROS within 15 days from the date of issue   of   LOI  as per clause 
no. 16.0 of the General Conditions of Contract  (GCC). For  conversion from LD  to EUROS,  
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selling rate  of Central Bank of Libya  as  prevailing on the date of  technical  bid  opening 
shall be  considered.  

 
                    In case the contractor opts to furnish Bank Guarantee as a part of Security Deposit, the BG 

shall be issued as per the Performa enclosed as per Annexure-H of the GCC and also that the 
BG should be issued preferably through any of the Member Banks listed  in the GCC. The BG 
may  also  be accepted  from   a  Foreign Bank at  the  sole  discretion of BHEL, provided  the 
BG  is  duly endorsed  by  any  of  the BHEL’s Member Bank  listed  in the  GCC ‘OR’ any  
Nationalized Bank in India. 

           
            For BG through any  other Indian Nationalized Bank (Not covered  in the list of  Member Banks 

of  GCC), the discretion of its acceptance shall lie solely  with BHEL.   
 
56.2    LIQUIDATED  DAMAGES(LD):   For delay in completion of work attributable to the 

contractor, the LD shall be applicable at the rate of  ½% of the contract value per week of 
delay or part thereof limited to a ceiling of 10% of the total contract value.  

 

56.3   In case of any contradiction between General Conditions of Contract (GCC) and Special 
Conditions of Contract (SCC), the latter shall prevail. 

56.4 The Price Bids of only those bidders will be opened who will be qualified for the subject job on 
the basis of pre-qualification evaluation / Techno-commercial bids.  BHEL reserves the right to 
reject the bidders with unsatisfactory past performance in the execution of a contract. BHEL’s 
decision in this regard shall be final & binding. 

56.5 Settlement  of disputes  shall be  according to the  Rules  of  reconciliation and  arbitration  
under Indian Arbitration Act 1996  and  according  to Indian  Laws in India  at Delhi  as  per GCC  
of   BHEL. 

56.6 GUARANTEE:- The contractor  shall Guarantee  the soundness  of  works  under  the 
contract  and their  proper  execution  and operability  and  achieving the relevant purpose  fully  
for  a  period  of  12 months  as  from taking  over  of  last  unit by  the owner M/s GECOL. If  any  
defect, default  or deficiency  transpires therein, the contractor  shall remedy  or  complete  same  
within  one  week  from  being  notified  thereof, otherwise BHEL may  carry out same  at expense  
and responsibility  of  the contractor  and  may  deduct  the expense  incurred  including  30%  
overheads  in  this respect  from the  deposit with BHEL, without prejudice  to  the  right  of  the 
BHEL to compensation. The Guarantee  provided  for herein  shall not be prejudicial  to  the 
Guarantee  provided  for in Libyan Civil Laws. 
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 Annexure-I 

INDICATIVE    LIST    OF    T & P   TO  BE  ARRANGED    BY    THE CONTRACTOR AT HIS 
OWN COST 

 

SL NO EQUIPMENT QTY 

1 CONCRETE MIXTURE  M/C 4 NOS 

2 CONCRETE PUMP CARS AS PER REQUIREMENT 

3 CONCRETE VIBRATORS 10 NOS 

4 CRANE 15/18 T 1 NO 

5 10/15 MT TRAILORS WITH PULLING UNIT 1 SET 

6 HYDRA CRANE 8T  1 NO 

7 WATER TANKER 1 NO 

8 DE WATERING PUMP AS PER REQUIREMENT 

9 HAND WINCHES AS PER REQUIREMENT 

10 CONCRETE BATCHING PLANT WITH 
TRANSMITTER 

1 SET 

11 WELDING MACHINES  6 NOS 

12 HEATING OVEN 1 NO 

13 PORTABLE OVENS 6 NOS 

14 ROAD ROLLERS AS PER REQUIREMENT 

 
NOTEs: 
 
1. The above list specifies only major T&P ( may not be complete to be deployed by the 

contractor ). All additional / other tools and plants including trucks & devices,  tackles, 
machines, measuring instruments etc. in good and safe working conditions which are 
required for satisfactory & timely completion of work shall also be deployed by the 
contractor within finally accepted rate / price. 

 
2. Other terms and conditions regarding above items please also refer clause  38 T&P / 

IMTEs). 
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 Annexure-II 
 

INDICATIVE    LIST    OF    IMTEs   TO  BE  ARRANGED    BY    THE CONTRACTOR AT HIS 
OWN COST 

 

SL NO EQUIPMENT QTY 

1 THEODOLITE ONE SECOND ACCURACY 2  NOS 

2 DUMPY LEVEL UPTO 350 MM 2 NOS 

3 MEASURING TAPE 5 NOS 

4 COMPRESSION STRENGTH TESTING 
EQUIPMENT 

1 NOS 

5 CONSTRUCTION MATERIAL TEST 
EQUIPMENT 

1 SET 

6 CONCRETE CUBE MOULD 

(150 X 150 X 150 ) mm 

4 SET 

7 CONCRETE slump cone 2 SET 

8 COARSE AGGREGATE SIEVES & SAND 
SIEVER 

1 SET 

9 SIEVE SHAKER 1 NO 

10 AGGREGATE IMPACT TEST MACHINE 1 NO 

11 HEATING OVEN 1 NO 

12 PHYSICAL BALANCE FOR LAB WORK 1 NO 

 
NOTEs: 
 

1. The above list specifies only major IMTEs ( may not be complete to be deployed by the 
contractor). Contractor has to set up the field laboratory with facilities required for 
material & concrete testing. All additional / other IMTEs / measuring instruments etc. in 
good and safe working conditions which are required for satisfactory & timely completion 
of work shall also be deployed by the contractor within finally accepted rate / price. 

 
2. Other terms and conditions regarding above items please also refer clause  38 

T&P/IMTEs). 
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ANNEXURE – III 

 

MAJOR MILESTONE TARGET DATES 
 

  

 

GT  - 5 & 6 Foundation  10.7.08     to    20.11.08 

 

GT Hall Structures delivery at site  30.6.08     to    13.8.08 

 

GT Hall Erection  01.09.08   to     27.2.09 

 

Stack & Exhaust system FOR GT-5  27.11.08     

  

Gen Transformer for GT - 5  30.04.09    

  

PCC (Power Control Centre ) for GT - 5 Dec’08   

 

Testing & Commissioning of GT - 5  01.06.09       to         30.6.09  

  

 Stack & Exhaust system FOR GT-6   11.01.09    

  

Gen Transformer for GT - 6   30.06.09  

  

PCC (Power Control Centre ) for GT - 6 Feb ‘ 09  

 

 Testing & Commissioning of GT – 6  02.8.09        to  31.8.09 
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ANNEXURE-IV 

 
CERTIFICATE OF DECLARATION FOR CONFIRMING THE KNOWLEDGE 
OF SITE CONDITIONS 

 
 

We,…………………………………………………………………………
……………… Hereby declare and confirm that we have visited the 
project site under the subject namely, 
…………………………………………and acquired full knowledge 
and information about the site conditions, wage structure, 
Industrial climate and total work involved.  We further confirm 
that the above information is true and correct and we will not raise 
any claim of any nature due to lack of knowledge of site condition. 
 
 
                                  
 

                                                          Tenderers Name and Address 
 
 
 
 
 
Place:                                          (Signature of the Tenderer   with stamp)  
 
Date: 
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ANNEXURE-V 
 
 

NON DISCLOSURE AGREEMENT 
Memorandum of Understanding 

 
 
BHEL PSNR is committed to Information Security Management System as per Information 
Security Policy. 
 
 
M/s………………………………, providing…………………………..service to BHEL 
PSNR, Noida hereby undertake to comply with the following in line with Information 
Security Policy of BHEL PSNR; 

 

 

� To maintain confidentiality of documents & information which shall be used during 
the execution of the Contract. 

 

� The documents & information shall not be revealed to or shared with third party 
which shall not be in the business interest of BHEL PSNR. 

 

 

 

 

 

    (                                  )                              (   ) 

    M/s. BHEL, PSNR                             M/s…………………….. 

 

 
 
  


