% Bharat Heavy Electricals Limited
Electronics Division, Mysore Road,Banglore-560026 DEVICES Bldg No:16
Replacing Chilled water pipe lines: NIT

Kicksi.d _
m Bharat Heavy Electrical Ltd
Electronics Division

Mysore Road, Bangalore-560026

Tender Document (Techno-commercial)
for the work of:

“Replacing chilled water pipe lines in Air
conditioning system of Devices Bldg. No.16.”

Opening Date: 07.01.2013
This Tender document contains 81 + 06 pages

I. Technical Bid : Pages from 1- 81 (part-I)
I1. Price Bid: Pages : 1- 6 (part-11)

Issued to:
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% Bharat Heavy Electricals Limited
Electronics Division, Mysore Road,Banglore-560026 DEVICES Bldg No:16
Replacing Chilled water pipe lines: NIT

Phone: 26998406 / 26989192

NOTICE INVITING TENDERS

01.  Tender Number :  BHEL/EDN/DEVICES/AC/01/12-13
02. Name of work . Replacing chilled water pipe lines of Air
conditioning system at Devices Bldg. No.16.”
03.  Completion Time : 3 Months
04.  Estimated Cost : Rs.8.10 Lakhs
(Rupees Eight Lakh Ten thousand only)
05.  Earnest Money Deposit : Rs. 20,000/- (Rupees Twenty thousand only)
06. Last Date & Time for the : Before 2.30 PM on 07.01.2013
Receipt of Completed Tender.
07. Date & Time for Tender Opening : At 2.45PM on 07.01.2013
08.  Place of submission of Tender . Tender Box marked as “Factory Services” and

located at Reception Area of Electronics Division,
BHEL Mysore Road, Bangalore-26.

09.  Tender Contents: This tender document contains 81 Pages (Part-1) and 06 pages (Part-I1)
consisting of the following:
I.  Technical-cum-Commercial Bid (Part-1): Comprising the following:-
a) NIT, Instructions to Tenderers.
b) Scope of work (Technical Specifications / Standards / Norms including makes of
equipments / material).
c) Details of technical parameters to be furnished by tenderers.
d) Devices schematic pipelines drawing
e) Questionnaire
General Conditions of Contract
ii.  Schedule of Work / Price Bid (Part-11): Comprising Bill of Quantities where in the tenderers
will submit their Price Bid furnishing the rates and amounts.
10. Note:
1. The tenderer shall read the tender documents carefully and fill all the columns
neatly. Incomplete tenders may be rejected.
2. The tenderer shall return the duly filled in tender document after affixing signature
on all pages.
3. The Tenderers shall ensure and put “Technical-cum-Commercial bid (Part - I)” &
“Instructions to Tenderers” together in one cover and “Schedule of Work / Price bid
(Part-1I)” in a separate cover. Both these covers shall be separately sealed and then
put together in a single cover and sealed. Name of work and due date for opening
shall be super scribed on the envelopes and all the sealed covers shall be properly
identified with necessary information such as Tender reference, type of document
put inside, date of tender opening to enable to open the correct document cover only.
4. The tenderer shall submit EMD of Rs.20,000/- in the form of DD In favour of
BHEL EDN/Pay order/Cash(As permissible under the Income Tax Act).
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% Bharat Heavy Electricals Limited
Electronics Division, Mysore Road,Banglore-560026 DEVICES Bldg No:16
Replacing Chilled water pipe lines: NIT

PART-1

TECHNICAL-CUM-COMMERCIAL BIDS

Name of Work: “Replacing chilled water pipe lines of Air conditioning system at Devices Bldg.
No.16.”

Tender Ref : BHEL/EDN/DEVICES/AC/01/12-13
Completion Period : 03 Months

4. Information Part:

S.N. | Particulars To be Filled by Bidder

1.0 Name of the Contractor

2.0 | Address (Office)

3.0 | Telephone Number

Office

Fax No.

Mobile No.

4.0 E-mail ID

5.0 Technical Staff Details Furnished / Not Furnished
(Use separate sheet if reqd.)

6.0 | Working Staff Details Furnished / Not Furnished
(Use separate sheet if reqd.)

7.0 |Plant & Equipment details Furnished / Not Furnished
(Use separate sheet if reqd.)
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B.

Bharat Heavy Electricals Limited
Electronics Division, Mysore Road,Banglore-560026

DEVICES Bldg No:16
Replacing Chilled water pipe lines: NIT

Essential Criteria for Techno-Commercial Acceptance of Bid:

S.N.

Particulars

To be Filled by Bidder

1.0

Experience Certificate for having
successfully completed similar piping works
during immediate last 7 years as mentioned
below :

One work not less than 80% of the estimated
cost of this NIT

or

Two works of not less than 50% of the
estimated cost of this NIT

or

Three works of not less than 40% of the
estimated cost of this NIT

copy of completion certificates from the
organization where the work is executed is to
be enclosed mentioning the completed value
of each single work executed and
performance certificate issued by the client.
(submission of work order copy is not
adequate)

2.0

Average Turn Over of the last three years
(not less than 30% of the estimated cost of
the NIT)

2.1

Turn over — Previous financial year

Rs.

2.2

Turn over — 1 Year before previous financial
year

Rs.

2.3

Turn over — 2 Years before previous financial
year

Rs.

3.0

Solvency Not less than 30% of the
estimated cost of the NIT, Certificate from
the Bank (not older than one year to be
furnished)

Furnished / Not Furnished.

4.0

Whether Registered with ESI / PF Authority

Yes/ No

4.1

If Yes, indicate PF Registration No.
(Copy of last month contribution paid receipt
to be enclosed)

Enclosed / Not Enclosed.

4.2

If Yes, indicate ESI Registration No.
(Copy of last month contribution paid receipt
to be enclosed)

Enclosed / Not Enclosed.

4.3

If No, is the tenderer willing to pay the ESI
and PF contribution for the subject work
under BHEL Sub code, subject to BHEL
Terms and conditions.

Yes / No.

5.0

PAN No. of the tenderer(copy of the same is
to be enclosed)

Enclosed / Not Enclosed.

Note: If any of the above-mentioned criteria is not met the bid will be rejected.
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% Bharat Heavy Electricals Limited
Electronics Division, Mysore Road,Banglore-560026 DEVICES Bldg No:16
Replacing Chilled water pipe lines: NIT

C. Other Conditions:

S.N. | Particulars To be Filled by Bidder
1.0 | Form of EMD furnished DD / Pay Order / Cash(as permissible
(Cheque is not acceptable) under the Income Tax Act)

Document No. to be mentioned.

2.0 | Electronic Funds Transfer (EFT) form Enclosed / Not Enclosed.
(Ref. Annexure A in the Tender
document)

3.0 |Has the Tenderer read General | Tender Conditions Acceptable / Not
Conditions of Contract & NIT Acceptable

4.0 | Completion period mentioned in NIT Acceptable / Not Acceptable

5.0 | Payment Terms defined in NIT Acceptable / Not Acceptable

6.0 | Security Deposit Acceptable/ Not Acceptable
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2.1

Bharat Heavy Electricals Limited
Electronics Division, Mysore Road,Banglore-560026 DEVICES Bldg No:16
Replacing Chilled water pipe lines: NIT
INSTRUCTIONS TO TENDERERS

Sealed Tenders for the above noted work are hereby invited from Contractors experienced
in works of similar kind and magnitude.

Tenders should be addressed to Dy. General Manager (FS), Electronics Division, Bharat
Heavy Electricals Limited, Mysore Road, Bangalore — 560 026. The full name and address
of the tenderer, name of the work and the date of opening should be indicated on the cover.

The local address of the Contractor, the name of the person to whom all the correspondence
are to be addressed should be indicated with office telephone number , FAX /e-mail
address, Mobile phone No. etc.

All entries in the tender documents should be in the same ink. Erasures and over writing are
not permitted. The tenderer concerned with proper indication of the name, designation and
address of the person signing should duly sign all cancellations and insertions.

Tenderers shall fill in all the required particulars in the blank spaces provided for this
purpose in the tender documents and also sign each and every page of the tender document
including the drawings (wherever applicable) attached there to before submitting tender.

Unit rates should be quoted in figures as well as in words in Indian Currency only i.e.
Rupees and Paise with reference to each item and for all the items shown in the attached
schedule. The rates shall include all taxes and duties payable on account of Service Tax,
Sales Tax etc., and also expenses towards PF and ESI contributions (see clauses 8, 39 and
Annexure ‘C’). Amount of each item and the total on each sheet as also the grand total
amount of the whole contract shall be filled by the tenderers.

In case the rate quoted in figures differ from those quoted in words, the lower of the rates
will be taken as the tendered rate and shall be binding on the tenderers.

In quoting their rates, the tenderers are advised to take into account all factors including any
fluctuations in market rates. No claim for enhanced rates will be entertained on this account
after acceptance of the tender or during the currency of the contract.

The rates to be quoted by the tenderer shall be firm and shall cover and include all statutory
levies arising from Acts, passed by Parliament or by State legislature and rules framed there
under. The rates shall further be deemed to include statutory levies arising from such Acts,
Central or State, which may come into force, subsequent to submission of tenders. The
tenderer shall note that no claim for enhancement of rates, on the ground that existing
statutory levies have been increased or that new statutory levies have come into effect after
tender, or on any other ground, will be entertained on any account.

(a) The rates quoted in the tender shall remain valid for a period of ‘FOUR MONTHS’ from
the date of opening of tender.

(b) Tenderer shall not increase their quoted rates, once the tenderer has submitted his
quotation and during execution of the contract in case his tender is accepted.
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10.

11.

12.

13.

14.

15.

16.

17.

Bharat Heavy Electricals Limited
Electronics Division, Mysore Road,Banglore-560026 DEVICES Bldg No:16
Replacing Chilled water pipe lines: NIT

Quantities shown in the attached schedule are only approximate and are liable to variation
without entitling the Contractor to any compensation, provided the total value of the
contract does not vary by more than 20 % (twenty percent).

Before tendering, the tenderers are advised to inspect the site of work and its
environments and be well acquainted with the actual working and other prevailing
conditions, position of materials and labour. They should be well versed with BHEL
General Conditions of Contract, Instructions to tenderers, drawing wherever
applicable and specifications and all other documents which form part of the
agreement to be entered into subsequent to award of work. The tenderers shall
specially note that it is the tenderer’s responsibility to provide any item which is not
specially mentioned in the specification or drawing, but which is necessary to complete
the work.

Details and quantities of each item of work shown in the “Bill of Quantities” attached here
to be only approximate. They are given as a guide for the purpose of tendering only and are
liable to variation and alteration at the discretion of the competent authority. The work
under each item as executed shall be measured and priced at the corresponding rates to be
quoted by the contractor in the Bill of Quantities attached here to.

Should a tenderer find discrepancies or omissions in the drawings wherever applicable /
Specifications / Scope of work / Terms & Conditions attached to the tender documents or
should be in doubt as to their meaning, he should at once address to the authority inviting
the tender for clarifications.

Every endeavour is made to avoid any error which can materially affect the basis of the
tender but the successful tenderer shall take upon himself to provide for the risk of any error
which may be subsequently discovered and shall make no subsequent claim on account
thereof.

In the event of tender being submitted by a firm, the tender must be signed separately and
legibly by each partner or member of the firm or in their absence, by the person holding the
power of Attorney on behalf of the firm concerned. In the latter case, a copy of the power of
attorney duly attested by a Gazetted officer must accompany the tender.

In case, the date of tender opening falls on Holiday, the tender will be opened on the next
working day.

Every tender must be accompanied by deposit receipt for the amount mentioned as Earnest
Money Deposit. This earnest money will be refunded to the unsuccessful tenderers after
finalisation of the award of work. In the case of successful tenderer, the earnest money will
be retained as part of the Security Deposit for satisfactory completion of the work. Tenders
without Earnest Money Deposit receipts are liable to be rejected. No interest will be paid on
the earnest money deposits.

The Earnest Money Deposit shall be submitted along with Technical bid and may be
furnished in any of the following forms :

(a) Cash(As permissible under income Tax Act)

(b) Pay Order / Demand Draft

CONTRACTOR 7 ISSUING OFFICER



Ed ekl

18.

19.

20.

21.

22.

23.

24,

Bharat Heavy Electricals Limited
Electronics Division, Mysore Road,Banglore-560026 DEVICES Bldg No:16
Replacing Chilled water pipe lines: NIT

Unless the Contractor whose tender is accepted signs the contract agreement within fifteen
days (15 days) of the date of the order directing him to do so, the amount of Earnest Money
already deposited by him may be forfeited and acceptance of his tender withdrawn.

If, after opening of tenders, a tenderer revokes his tender or increases his earlier quoted rates
or after acceptance of his tender does not commence the work in accordance with the
instructions of Engineer-in-charge, the Earnest Money Deposited by him will be forfeited
and acceptance of his tender withdrawn. If only a part of the work included in the tender
had been awarded to the tenderer, the amount of Earnest Money to be forfeited will be
based on the value of the contract so awarded.

BHARAT HEAVY ELECTRICALS LIMITED reserves the right to reject any or all the
tenders received or accept any tender or part thereof without assigning any reason thereof.
In the case of acceptance of a part of tender, the time for completion may also be reduced to
the extent considered appropriate by the accepting authority.

Conditional and unsigned tenders, tenders containing absurd rates and amounts, tenders
which are incomplete or otherwise considered defective, tenders which are not in
accordance with the tender conditions laid down by the Accepting Officer and tenders not
submitted in the prescribed forms are liable to be rejected.

The contractors who are not on the approved list of contractors of this organisation must
submit the following testimonials simultaneously with their tenders. These testimonials
shall be signed by the person (s) issuing the same indicating their name, designation and full
address.

i) A certificate to establish that the tenderer is an independent contractor working on his
own.

i) At least 2 certificates from responsible officers of Government or firms of repute,
regarding the tenderer’s capacity to undertake and carryout the work tendered for /
similar work satisfactorily.

iii) A certificate from a Bank of standing or magistrate regarding the tenderer’s financial
position.

Note: (a) Copies of testimonials unless attested by a Gazetted Officer will not be accepted.
(b) Non — submission of the above testimonials simultaneously with the tenders
may result in the tenders being rejected.

The tenders should be accompanied by a list of contracts already held by the Contractor at
the time of submitting the tender and giving the following particulars:

(a) Name of work, value and address.
(b) The balance work remaining to be done on the same.

Tenders submitted by post should be sent by “Registered Post with Acknowledgement due”.
These should be posted with due consideration for any delay in postal delivery. Tenders
received after the due date of opening of tenders are liable to be rejected.
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30

31

32
33
34

35

36

Bharat Heavy Electricals Limited
Electronics Division, Mysore Road,Banglore-560026 DEVICES Bldg No:16
Replacing Chilled water pipe lines: NIT

The Contractor’s responsibility under this contract shall commence from the date of receipt
of the order or acceptance of his tender.

If a tenderer expires after the submission of his tender or after the acceptance of his tender,
BHEL may, at their discretion, cancel such tender.

If a partner of the firm expires after the submission of the Tender, after the acceptance
of the Tender, BHEL may cancel such Tender at the discretion unless the firm retains its
character(s).

BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of
Attorney granted by the tenderer or by changes in the composition of the firm made
subsequent to the execution of the contract. They may however, recognise such power of
Attorney and changes after obtaining proper legal advice, the cost of which will be
chargeable to the contractor concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the
right to reject such tender at any stage. Further the tenderer will be liable for any
damage caused.

Words imparting the singular number shall be deemed to include the plural number and
vice-versa where the context so requires.

The General and Special Conditions of Contract are complementary to each other and
where they are in conflict, the special condition shall prevail.

The expenses for completing the stamping the agreement shall be paid by the contractor.

Unless and otherwise stated all tendered work includes supply, erection, testing and
commissioning of equipment as agreed to in the contract.

After completion of the job, the contractor has to furnish actual drawings of work done
in consultation with Engineer-in-charge.

Any covering letter and comments of the Contractor should be submitted in duplicate
along with the offer.

The Contractor shall provide all the incidental materials needed for trial run, testing
including chemicals, consumables etc. In quoting their rates, the Contractors are advised
to take into account the cost of the above materials.

Should a tenderer or a contractor on the list of approved contractors have a relative or in
the case of firm or Company of Contractors any of its share holder’s relative is
employed in a Gazetted Capacity in the Electronics Division of Bharat Heavy Electricals
Limited, Bangalore-26, the authority inviting tenders shall be informed of this fact at the
time of submission of the tender, failing which tender may be disqualified or if such a
fact subsequently come to light, the relevant provisions of the General Conditions of
Contract will apply.
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40

40.1

40.2

41

Bharat Heavy Electricals Limited
Electronics Division, Mysore Road,Banglore-560026 DEVICES Bldg No:16
Replacing Chilled water pipe lines: NIT

These ‘INSTRUCTIONS TO TENDERERS’ & ‘GENERAL CONDITIONS OF
CONTRACT OF BHEL shall be deemed to form an integral part of the contract
agreement for the work to be entered into. In cases of variation between the two in any
matter, the conditions in the ‘THE INSTRUCTIONS TO TENDERERS’ shall prevail.
Extracts of some of the important clauses of BHEL GCC are enclosed (Annexure
containing extracts of clauses 20, 38 and 58 of BHEL GCC). The contractor has to
obtain, at his cost, a copy of the BHEL GCC, scrutinize the same, and when submitting
his tender, indicate his acceptance of BHEL GCC in the proforma enclosed at Annexure
B.

All operations to be carried out by the Contractor during the execution of the contract
such as drilling, welding etc., shall be done with proper equipment brought by the
tenderer. Suitable power point will be provided and tapping from the power point to
equipment shall be done using proper size of cable, equipment and after getting approval
of connections from our Engineer-in-charge.

The Contractor shall comply with the provision of Employees Provident Fund and
Miscellaneous Provisions Act 1952 and rules, regulations and other orders issued there
under. He, as an employer, shall be liable to pay employer’s contribution/deductions
towards PF under the PF Act in respect of all labour employed by him, for the execution
of the contract in accordance with the provisions of the Employees Provident Funds and
Miscellaneous Provisions Act, 1952 as amended from time to time. For this purpose he
shall indicate the code number obtained from the Regional Provident Fund
Commissioner or he should obtain a code number if he has not and produce the
Photostat copy of the challan / receipt of monthly remittance of the contribution made
by him to the PF Commissioner. Final payments due to him will be released only on
production of a “No due certificate” from the Regional Provident Fund Commissioner
wherever applicable. He shall also furnish such returns as are due, under the Act, to be
sent to the appropriate authorities through the Principal Employer”.

The Contractor should get himself registered with the E.S.I. Authorities as an
independent Employer, obtain a separate code number and remit the dues in respect of
the labour employed by him for the work and produce the Challans / Receipts of
remittance of the ESI contributions due under the E.S.I. Act to the Company authorities.
He shall also furnish such returns, as are due, under the Act, to be sent to the appropriate
authorities through the Principal Employer.

If any action is brought in by P.F. Commissioner/ESI authorities on BHEL for the work
done by the Contractor for his labourers regarding PF/ESI amount due, short
remittances, non remittances etc., the Contractor shall defend the case on behalf of
BHEL and/or reimburse BHEL the expenses so incurred.

If applicable, the Contractor shall apply and obtain license under Contract labour (R&A)
Act 1970 and comply with the relevant provisions of this Act in respect of the labour
employed by him for executing this contract. The Contractor shall furnish necessary
returns to the authority through the Principal Employer.

If applicable, the Contractor shall insure all his labourers and materials. Any claim by
his employees for the damages shall be settled by the contractor even action is against
BHEL or to reimburse the legal expenses incurred by BHEL
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% Bharat Heavy Electricals Limited
Electronics Division, Mysore Road,Banglore-560026 DEVICES Bldg No:16
Replacing Chilled water pipe lines: NIT

42 Any action brought in by anybody on BHEL regarding patent, right etc., used by

contractor in execution of work shall be defended by the contractor and / or reimburse to
BHEL the cost of the same.

43 Contractor shall produce necessary records, documents, explanation whenever he is
called upon to do, by any Government. Agencies like ESI, PF, VIGILANCE etc.

44 TERMS OF PAYMENT :

a) 56.25% of total contract value will be paid against the supply of materials at site and
acceptance on prorata basis.

b) 33.75 % of the contract value will be paid on completion of erection on prorata
basis.

c) Balance 10 % of the contract value will be paid after;

)] Satisfactory commissioning and handing over the entire system and

i) On your submitting a Bank Guarantee for a value of 50 % of the Security
Deposit towards performance guarantee to the extent required to cover the
warrantee period.

i) For the works which do not involve supply of materials, erection and
commissioning, the terms of payment will be as per discretion of Executive
in charge of BHEL.

45 SECURITY DEPOSIT

45.1 The successful tenderer shall deposit the Security deposit before start of the work. The
rate of Security deposit will be as below.

Upto Rs. 10 Lakhs 10 %

Above Rs. 10 Lakhs upto Rs. | Rs. 1 Lakh + 7.5% of the amount exceeding Rs. 10

50 Lakhs Lakhs

Above Rs. 50 Lakhs Rs. 4 Lakhs + 5 % of the amount exceeding Rs. 50
Lakhs

45.2  Security deposit may be furnished in any one of the following forms
i)  Cash (as permissible under the Income Tax Act)
ii)  Pay Order, Demand Draft in favour of BHEL

iii) Local Cheques of scheduled banks, subject to realization.
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48

49

Bharat Heavy Electricals Limited
Electronics Division, Mysore Road,Banglore-560026 DEVICES Bldg No:16
Replacing Chilled water pipe lines: NIT

iv) Securities available from Post Offices such as National Savings Certificates, Kisan
Vikas Patras etc. (Certificates should be held in the name of Contractor furnishing
the security and duly pledged in favour of BHEL and discharged on the back)

v) Bank Guarantee from scheduled Banks / Public Financial Institutions as defined in
the Companies Act. The Bank Guarantee format should have the approval of
BHEL.

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as
defined in the Companies Act. The FDR should be in the name of the contractor,
A/C. BHEL, duly discharged on the back.

vii) Security Deposit can also be recovered at the rate of 10% from the running bills.
However in such cases at least 50% of Security Deposit shall be deposited before
start of the work and the balance 50% may be recovered from the running bills.

viii) EMD of the successful tenderer shall be converted and adjusted against the
security deposit.

iX) The Security deposit shall not carry any interest.

(NOTE: Acceptance of Security Deposit against SI. No. (iv) and (vi) above will subject to
hypothecation or endorsement on the document in favour of BHEL. However, BHEL will
not be liable or responsible in any matter for the collection of interest or renewal of the
documents or in any other matter connected therewith.)

RUNNING ACCOUNT PAYMENTS

During execution of work, payments of all works in place will be made on the basis of
measurements recorded in measurement sheet / book in respect of items executed but no
claim on the account will be entertained, if for any reason payments are not so made.

The work shall be carried out as per detailed specifications enclosed with the tender. The
items for which there is no mention in the drawings, detailed specifications to relevant IS
Specifications (latest edition) shall be followed.

CLEANING OF SITE:

After completion of the work, the contractor shall remove all debris, take away left over
construction materials, machine, equipment, temporary offices, stores, work shop etc. and
make the area neat and clean. The cost of this work shall be included in the quoted rate.

COMPLETION OF WORK AND MEASUREMENT
a) On completion of the work, the contractor must submit to the Engineer-in-charge the
following documents for passing of works.

b) A copy of the working drawing showing thereon all addition and alterations in the
process of execution and.

c) The authorised Contractor’s representative and a representative of the Employer shall
jointly sign a certificate of handing over of any completed work and the date of
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% Bharat Heavy Electricals Limited
Electronics Division, Mysore Road,Banglore-560026 DEVICES Bldg No:16
Replacing Chilled water pipe lines: NIT

signature of that certificate will be that the date from which the maintenance period of
that unit will be reckoned.

50 MAINTENANCE OF WORKS
The contractor will be responsible for the maintenance of works during the period of
execution until the various items are taken over, and for a further period of Six months,
from the date of taking over.

51 EXTRA ITEMS :
No extra items of work shall be carried out by the contractor other than those authorised to
do so in writing by the Engineer. For any such items of work executed as per instructions of
Engineer. The rates will be fixed on the basis indicated under clause 50 of BHEL GCC.

52 SUPPLY OF MATERIALS BY CONTRACTOR :

i) The work is for a completed job including labour and supply of all except those otherwise
specified in the bid document.

i) All materials supplied by the contractor according to the contract conditions shall be subject
to inspection and passing by the Engineer-in-charge or his representatives from time to time,
the contractor shall provide all facilities for such inspection free cost. BHEL officers
connected with the contract shall have the power at any time to inspect and examine any
stores or materials intended to be used in or on the work, whether on the site or at any
factory or workshop or other place the same are laying and the contractor shall give
necessary facilities for such inspection and examination.

i) The contractor shall submit necessary Test Certificate / Calibration certificate for the critical
items wherever necessary.

53 INTERRUPTION TO WORKS :

)] In quoting the rates / prices the contractor should take in to account the fact that due
to the design or other stipulations at site, or the necessity to follow a particular
sequence of overall construction operation, or non — supply of particular drawings,
or the connected work or other reasons, interruptions are likely to be encountered in
a work of this nature and magnitude. No claims for such interruption will be
entertained on any account.

i) Extension of time or penalty / liquidated damages as the case may be will be

determined as stipulated in clause 7, 9 and 41 of BHEL General Conditions of
Contract.
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Bharat Heavy Electricals Limited
Electronics Division, Mysore Road,Banglore-560026 DEVICES Bldg No:16

Replacing Chilled water pipe lines: NIT
SCOPE OF WORK

INTRODUCTION

Supply, fabrication, installation ,testing and commissioning of chilled water lines with
insulation and other accessories as detailed in bill of quantities. A tentative Schematic
drawing of chilled water lines showing interconnection between Chiller, pumps and
AHUSs has been enclosed at page no 22.

It is also proposed to install one no Air cooled Chiller (of Capacity apprx 60TR) and
two nos monoblock pumps of 5 hp capacity at the location as defined by Engineer-In-
Charge. Air cooled Chiller and pumps will be supplied by BHEL

Existing two nos AHUs which are placed at mezzanine floor and another at terrace of
devices building are to be dismantled and to be shifted to the location(Outside Devices
Bldg.) as identified by Engineer-In-charge .

Installation two nos of new AHUs which are supplied by BHEL( Capacity 15000
CFM/22TR one no and 12000CFM/18TR one no ) at the locations of existing AHUs
which are dismantled .

Supply ,Installation and Testing & Commissioning of VVolume control Dampers of
required size with Canvas/duct from Outlet of AHUSs to the existing plenum/duct.

The Scope of work covers integration of Chiller, AHUs, Pumps and chilled water lines
with insulation and necessary valves and thereafter commissioning of Air-conditioning
system in co-ordination with the suppliers of Chiller, AHU & Pumps and Engineer- In
Charge of BHEL .

Piping and Valves

7.

10.

All chilled water pipes shall be constructed out of MS ‘C’ class of the specified make
and all fittings used shall be heavy duty only conforming to relevant IS and all fittings
with ISI mark on it. All joints in the piping system shall generally be by welding, unless
otherwise mentioned or directed at site. All welding shall be done by qualified welders
and shall strictly conform to BIS code of practice for manual metal arc, welding of mild
steel .

The supply of flanges, bends, reducers, tees etc as required shall form part of piping
work (Not separately identified in bill of quantities) and shall also include supply of
bolts, washers, nuts and suitable asbestos fibre/rubber insertion gaskets.

The piping supports to be provided at an interval not exceeding 3 metres and also
suitable structures to be built with channels wherever required for pipe routing. All
clamps, nut& bolts ,screws etc required for erecting pipe need to be covered in scope of

supply .

The valves shall be provided with flanges of similar rating that of valves and the
corresponding flanges in the pipeline shall also be included in the scope .
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11. Three way Motorized modulating valve and Balancing valves shall be of shall be of
pressure rating PN-16. After installation balancing is to be done in consultation with
EIC (Engineer-In-Charge).

12. The Y strainers shall have flanged connection and shall have SS screen. The Screen
shall be removable and replaceable from the bottom without disconnection of strainer
from the main pipes.

13. The assembly of the piping has to be done as per instructions of EIC and care should be
taken that the existing or any other equipments/piping is not damaged.

14. The existing old piping which will foul with new pipelines during installation of piping
shall be removed and stored at a place as directed by the EIC.

15. During construction the contractor shall properly cap all lines, so as to prevent the
entrance of sand, dirt, welding slags etc. Each system of piping shall be flushed
thoroughly after completion (for the purpose of removing dirt, sand, welding slags etc
from the piping and fittings) before commissioning.

16. All piping shall be tested to hydrostatic test pressure of at least one and half times the
max. operating pressure but not less than 10 Kg/Sg.cm for a period of not less than 24
hours. All leaks and defects in joints revealed during the testing shall be rectified,
retested and get approved. Test reports have to be submitted after completion testing
work.

17. The contractor shall provide all materials, tools, equipment, instruments, services and
labour required to perform the test .

PIPING INSULATION

18. The scope of this section comprises the supply and application of insulation to chilled
water piping including flanges, bends, Valves, Y-strainers etc, using XLPE insulation of
specified thickness as per BOQ and pipe along with insulation is to secured with
Aluminium cladding of (26G).

19. All insulation on chilled water pipes shall be applied only after the system has been
pressure tested.

20. Before applying insulation for chilled water pipings and fittings shall be wire brushed
and cleaned to remove dust, dirt, mortar and etc. All MS pipes shall be provided with
Bituminus primer followed by two coats of cold setting adhesive compound
(Bituminus). After insulation work aluminium cladding work has to be carried out with
Aluminium sheet (26G) and fixing has to be done with self-tapping screws. The
insulation shall be continuous over the entire run of chilled water piping, fittings and
valves, strainers etc..

DAMPERS
21. Duct dampers shall be opposed blade louver dampers of robust 16 G GSS construction
and tight fitting. The design, method of handling and control shall be suitable for the

location and service required.
22. Dampers shall be provided with suitable links levers and quadrants as required for their
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proper operation. Control or setting device shall be made robust, easily operable and
accessible through suitable access door in the duct. Every damper shall have an
indicating device clearly showing the damper position at all times.

GENERAL

23. The contractor shall include all minor civil works such as breaking and making good of
openings in wall / ceiling / floor for the passage of pipes, drain pipes .

24. The successful contractor has to co-ordinate with other agencies such as electrical, civil,
fire fighting, etc as required.

25. The successful contractor shall employ sufficient number of labour force to maintain the
required rate of progress at the project site.

26. The contractor shall guarantee that all the Items/equipments which are there in their
scope of supply shall be free from defect due to defective materials and bad
workmanship and that the Item/equipment shall operate satisfactorily and the
performance and efficiencies of the Item/equipments shall not be less than the
guaranteed values. The guarantee shall be valid for a period of 12 months from the date
of handing over from the contractor. Any parts found defective during this period shall
be replaced free of cost by the contractor. During the guarantee period, the services of
the contractor's representatives if requisitioned shall be made available free of cost.

27. The contractor shall during the defects liability period carry out without any extra cost
all routine and special maintenance of the equipment and attend to break down calls that
may arise in the operation of the equipments. If the defects for the above mentioned
reasons are not attended to by the contractor within a reasonable period, BHEL may
proceed with the work at contractor's risk and claim the expenses incurred from the
contractor. If for any reason the plant is out of operation due to defects for more than
one month during the defects liability period, then the defects liability period will get
extended by that period of time for which the plant was out of order.

28. No alterations shall be made by the tenderer in the form of tender or in the tender
specifications and schedules. However the tenderer may submit alternate proposals with
the complete details including advantages, salient features, design calculations, etc.
Acceptance of the alternate proposal rests with BHEL.

DRAWINGS

29. Schematic drawing for interconnection between Chiller, pumps and AHUs has been
indicated. And another drawing wherein location of Chiller and pumps have been
tentatively marked. This drawings have been prepared to clarify the scope of tenderer.
The drawing shall not be treated for the execution.

30. The drawings furnished to the tenderer interpreted by the use of given dimension and
nomenclature only. The drawings shall not be scaled under any circumstances.
Drawings to a larger scale have precedence over those to a smaller scale.

31. The drawings attached to the specifications are general in nature and cannot be regarded
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as working drawings. The contractor shall prepare his own detailed working drawings
and get them approved by BHEL before execution. Cost of all shop drawings,
fabrication drawings and details to be furnished by the contractor shall be deemed to be
included in the tendered rates for the work.

Prior to submission for approval, the contractor shall be responsible for thoroughly
checking all drawings to ensure that they comply with the intent and the requirement of
the contract specifications and that they fit in with the overall building layout.

The contractor shall secure the approval of the BHEL for detailed working drawings
before proceeding with the works. For this purpose they shall submit 3 sets of drawings.
Any alterations proposed by BHEL shall be incorporated in the drawings by the
contractor and the corrected drawings shall be submitted once again for approval.

The approval of the drawing by BHEL shall not be construed as a complete dimensional
check but will indicate that the general method of construction and detailing is
satisfactory. The contractor shall be responsible for the dimensions and the design of
adequate connections, supports, details, etc and for the satisfactory construction of the
work. They shall also bear the extra costs, if any, for all alterations due to discrepancies
or omissions in the drawings or other particulars supplied by them, whether such
drawings have been approved by BHEL or not.

After the installation is completed, 3 sets of “As built drawings” shall be prepared in full
incorporating all the changes and submitted to BHEL within one month of the date of
completion of installation.

The rates quoted shall be deemed to allow for all minor extras and constructional details
which are not specifically shown on the drawings or given in the specifications but are
essential for the execution of the works to conform to good workmanship and sound
engineering practice. BHEL reserves the right to make any minor changes during the
execution without any extra payment.

WORKMANSHIP

37.

The successful contractor should coordinate properly for ensuring the best
workmanship. In case quality of the works of the contractor is not acceptable, the same
shall be redone to the entire satisfaction of BHEL failing which BHEL reserves the right
to get the work executed on their own or through other agencies and the expenses
incurred will be debited accordingly.

ACCEPTANCE OF EQUIPMENTS / MATERIALS

38.

The Items/equipments proposed by the contractor should have proved its performance
satisfactorily elsewhere. BHEL has the liberty to obtain more data to judge the
performance of the equipment for which the contractor has to render reasonable
assistance. The decision of accepting or rejecting the equipments / materials will rest
with BHEL and will be binding on the contractor.
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39. In case the contractor proposes alternate makes of equipments / materials, they should
bring out the salient features and advantages of the same in comparison to the proposed
makes of equipments / materials. The decision of BHEL in this regard is final and
binding.

OPERATING INSTRUCTIONS

40. The contractor shall furnish a neatly typed set of operating instructions for the items
such as Electromagnetic flow meter, Three way motorized valve ,Balancing valve
Pressure gauges, Temp gauges etc .which are covered in the scope securely framed.
These instructions shall include information and guidance on operating pressures,
temperatures, etc. The contractor shall submit 3 copies of operation and maintenance
manuals. Such manuals shall include the product catalogues, technical details, wiring
diagrams, list of spares, part numbers, etc.

BYE — LAWS

41. The contractor shall comply with all bye-laws and regulations of local and other
statutory authorities having jurisdiction over the works and shall be responsible for the
payment of all fees and other charges and the giving and receiving of all necessary
notices and keep BHEL informed of the said compliance with the bye-laws, payments
made, notices issued and received.

42. The contractor shall indemnify BHEL against all claims in respect of patent rights,
design, trademarks or name or other protected rights in respect of any plant, machine,
work or material used for or in connection with the works or temporary works and from
and against all claims, demands, proceedings, damages costs, charges and expenses
whatsoever in respect thereof or in relation thereto. The contractor shall defend all
actions arising from such claims and shall himself pay all royalties, license fees,
damages, cost and charges of all and every sort that may be legally incurred in respect
thereof.

WORKS AT SITE

43. Access to the works site shall be allowed only to the contractor or his duly appointed
representatives. The contractor shall not object to the execution of the work by other
contractors or labourers and shall afford them every facility for execution of their works.
Work at BHEL’s premises shall be carried out at such times as approved by BHEL. The
contractor shall take all safety precautions to ensure safety of properties and life at site.
The contractor shall obey central, local and state regulations and enactments pertaining
to workmen and labour and BHEL shall have the right to enquire into the matter and
decide all complaints on such matters.

TAKING OVER

44. The works when completed at site shall be deemed to have been taken over by BHEL
when it is certified in writing that the plant has fulfilled the contract conditions
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CLEARING OF SITE

45. On or before the scheduled date of completion, the site shall be cleared and handed over
in a perfect condition. Till this date the contractor is liable for all expenses, damages and
thefts which may occur at the site. The work damaged or destroyed before finally being
taken over by BHEL either through the negligence of the contractor or carelessness of
the subcontractors or representatives shall be rebuilt by the contractor at his cost or shall
be rectified by BHEL and the costs incurred shall be debited to the contractor.

STANDARDS

46. Wherever reference has been made to various standards in the technical specifications,
the latest version of the same at the time of tendering shall be applicable.

LIST OF SIMILAR INSTALLATIONS

47. The tenderer shall bring out specifically in the tender about his set up available in
Bangalore for execution of the project. He shall also bring out the list of similar
installations carried out.
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1. MEASUREMENTS

Unless otherwise specified, measurement for Piping and Pipe Insulation for the project shall be on
the basic of centre line measurements described herewith.

a. Piping
Piping shall be measured in units of length along the centre line of installed pipes including all pipe
fittings, flanges (with gaskets, nuts, and bolts for jointing), unions, bends, elbows, tees, concentric
and / or eccentric reducers, inspection pieces, expansion loops etc. The above accessories shall be
measured as part of piping length along the centre line of installed pipes, and no special multiples
of pipe lengths for accessories shall be permitted.

The Water connection to the Chiller has been indicated tentatively as 100 NB, flange size for
connection with the Chiller may change slightly based on the model of Chiller. The tenderer to
take accountability of the flange in 100 NB piping measurement.

Piping measurements shall be taken before application of the insulation
b. Pipe Insulation:

Pipe Insulation shall be measured in units of length along the centre line of the installed pipe,
strictly on the same basis as the piping measurements described earlier. The linear measurements
shall be taken before the application of the insulation. It may be noted that for piping measurement,
all valves, orifice plates and strainers are separately measurable by their number and size. It is to be
clearly understood that for the insulation measurements, all these accessories including cladding,
valves, strainers shall be considered strictly by linear measurements along the centre line of pipes
and no special rate shall be applicable for insulation of any accessories, fixtures or fittings
whatsoever.

Dampers

1) Dampers shall be measured on the cross sectional area basis excluding flanges.
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20 LIST OF APPROVED MAKES FOR EQUIPMENT & MATERIAL
Only approved makes for different materials / equipments as given below shall be used for
this air conditioning work. No other make shall be accepted. Any make listed below but not
conforming to Technical Specs/ Standards prescribed in the Tender shall not be accepted.

| Details of Materials / Equipment Make | Make (Manufacturer’s Name) |

MS Pipes : Tata/Jindal/Zenith

XLPE Insulation - Supreme/Superlon/Vidoflex/Eurobatex
Pressure & Temperature Gauge : Waree/Wika/Fiebig

Volume Control Damper : Ravistar, Dynamic, Humidin

Y strainer : Emerlad,DS Engineering

ButterFly/Ball Valve : Audco,Advance,Kriloskar

Dual Plate Check Valve(NRV) : Audco,Advance

Three way Motorized modulating Valve : Johnson Controls,Honeywell, Anergy
Balancing Valve : Audco/Advance

Electro-Magnetic Flow meter : Toshniwal Instrumentation, Forbes Marshal/

Frehing Instruments

NOTE:

Contractors intending to supply other makes of materials than those listed above , shall indicate the
makes considered in their offers highlighting the salient features and advantages of the same along
with the catalogues. The right of accepting such alternate makes rests with the customers .
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ANNEXURE-II
Questionnaire

Questionnaire to be answered by the tenderer by ticking the suitable boxes

S.No. | Description Yes No

01 Whether the tenderer has understood the scope of
work as indicated in the tender. (If there is any
clarification required, the same may be got cleared
from the Executive in charge, before submitting the
offer.)

02 Whether the tenderer has agreed to all terms and
Conditions given in the tender. (If there is any
deviation, the same may be mentioned in separate
sheet.

03 Whether the tenderer agrees for the payment terms
mentioned in the tender.

04 Whether the tenderer has their own code for ESI and
PF. (If the tenderer does not possess their own code
their offer will not be considered. Paying the PF and
ESI on another agency’s name / sister concern is not
acceptable.)

05 Whether the tenderer agrees to comply with all
statutory regulation.

06 Whether the tenderer agrees to give validity of offer
for 3 months from the date of opening of technical
bid.

07 Whether the tenderer agrees to company with all
safety Standards as mentioned in the tender
specification.

08 Whether the tenderer has agreed to submit EMD of
Rs. 20,000/- (Rupees Ten thousand only) and has
submitted the same along with technical bid. (If not
enclosed, the tender will not be considered.)

09 Whether the tenderer has enclosed the DD for Rs.
200/- towards the cost of Tender Document, along
with the Technical bid. (In case of tender documents
are down loaded from BHEL web site.)

10 Whether the tenderer has service Tax registration No.
(If they do not have the same, the offer will not be
considered.)

11 Whether the tenderer has agreed to submit Security
Deposit immediately after receipt of the work order
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S.No. | Description Yes No

as mentioned in the tender.

12 Whether the tenderer has enclosed the list of clients
with addresses and contact person.

13 Whether the tenderer has enclosed the list of similar
works already done / being done with the addresses
and contact person.

14 Whether the tenderer has enclosed the certificates
received from Government / Reputed organization
for the similar work done.

15 Whether the tenderer has enclosed the list of
technical personnel their qualification and experience
who will be in charge for this work.

16 Whether the tenderer has indicated the address of
their local office in Bangalore along with the phone
no. & fax no. etc.

17 Whether the tenderer has enclosed the solvency
certificate obtained from a bank for a value not less
than 80% of estimated cost of the work.

18 Whether the tenderer has enclosed the copy of Power
of Attorney (if applicable)

19 Whether the tenderer has enclosed the certificate to
establish that the tenderer is an independent
contractor working on his own.

20 Whether the tenderer has agreed to supply materials
as per the Approved makes as mentioned in the
tender.

21 Whether tenderer has agreed to insure all supplying
materials and his labours.

22 Whether tenderer has enclosed the copy of PAN No.

Note : If any of the question is not applicable, please mention as “Not Applicable”.
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ANEXURE: ‘A’

Electronic Funds Transfer (EFT) OR
Paylink Direct Credit Form

Please Fill up the form in CAPITAL LETTERS only.

TYPE OF REQUEST(Tick one):

BHEL Vendor / Supplier Code:
Company Name :

Permanent Account Number(PAN):
Address

CREATE

CHANGE

| City:

| PINCODE|[ | STATE|

Contact Person(s)
Telephone No:
Fax No:

e-mail id:

[EEN

Bank Name:
2 Bank Address:

3 Bank Telephone No:
4 Bank Account No:
5 Account Type: Savings/Cash Credit
6 9 Digit Code Number of Bank and branch
appearing on MICR cheque issued by Bank
7 Bank swift Code(applicable for EFT only)
8 Bank IFSC code(applicable for RTGS)
9 Bank IFSC code(applicable for NEFT)
| hereby certify that the particulars given above are true, correct and complete and that I, as a
A representative for the above named Company, hereby authorise BHEL, EDN, Bangalore to
electronically deposit payments to the designated bank account.
If the transaction is delayed or not effected at all for reasons of incomplete or incorrect
B information, | would not hold BHEL / transferring Bank responsible.
C This authority remains in full force until BHEL, EDN; Bangalore receives written notification

requesting a change or cancellation.
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| have read the contents of the covering letter and agree to discharge the responsibility
D expected of me as a participant under ECS / EFT.

Date:

Authorised Signatory:

Designation: Telephone NO. with STD Code
Company Seal

Bank Certificate

We certify that has an Account No with us
and we confirm that the bank details given above are correct as per our records.

Date:
Place (e )
Signature

Please return completed form along with a blank cancelled cheque or photocopy thereof to:
Bharat Heavy Electricals Ltd,

Attn:

Electronics Division, Mysore Road,

BANGALORE - 560 026

In case of any Query, please call : 080-26998406 / 26989192 or fax no. 080-26989217
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ANEXURE: ‘B’

GENERAL CONDITIONS OF CONTRACT

It is hereby agreed by me/us that the BHEL General Conditions of Contract including
subsequent amendments/ additions/ deletions to clauses if any, and conditions pertaining to the
settlement of disputes by Arbitration form an integral part of the tender documents and that the
tender submitted by me / us is subject to the aforesaid BHEL General Conditions of Contract
which has been read and accepted by me/us.
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ANNEXURE ‘C’
CLAUSE 20 OF GENERAL CONDITIONS OF CONTRACT
LABOUR

The Contractor shall employ labour in sufficient numbers either directly or through sub-
contractors to maintain the required date of progress and of quality to ensure workmanship
to the degree specified in the contract and to the satisfaction of the Engineer-in-charge. The
contractor shall not employ, in connection with the works, any person who has not
completed eighteen years of age.

The Contractor shall furnish to the Engineer-in-charge, at the intervals specified by him, a
distribution return of the number and description by trades of the work people employed on
the works. The Contractor shall also submit on the 4th and 19th of every month to the
Engineer-in-charge a true statement showing in respect of the second half of the preceding
month and the first half of the current month (i ) the accidents that occurred during the said
fortnight showing the circumstances under which they happened and the extent of damage
and injury caused by them and (ii ) the number of female workers who have been allowed
maternity benefits as provided in the Maternity Benefit Act, 1961 or Rules made there under
and the amount paid to them.

liquidated damages for every default, breach, or furnishing, making, submitting,
filling materially incorrect statements as may be fixed by the Engineer The Contractor
shall pay to labour employed by him, either directly or through sub-contractors, wages not
less than fair wages, as defined in the Contractor’s Labour Regulations.

The Contractor shall in respect of labour employed by him, either directly or through sub-
contractors, comply with or cause to be complied with contractor’s labour Regulations in
regard to all matters provided therein.

The Contractor shall comply with the provisions of the payment of Wages Act, 1936,
Minimum Wages Act, 1948, Workmen’s Compensation Act 1923, Industrial Disputes Act,
1947, Maternity Benefit Act 1961, or any modifications thereof or any other law relating
there to and rules made thereunder from time to time.

The Contractor shall be liable to pay his contribution and the employees’ contribution of the
State Insurance Scheme in respect of all labour employed by him for the execution of the
contract, in accordance with the provision of “The Employees’ State Insurance Act, 1948,”
as amended from time to time. The Contractor shall apply to the ESI Authorities, get
himself registered with them and obtain a code Number. He shall pay the remittances under
his Code Number only.

The Contractor shall be liable to his contribution and the employees contribution towards
PF as per Provident Fund Rules and Regulations, in respect of all labour employed by him
for the execution of the contract. The Contractor shall apply to the PF Authorities, get
himself registered and obtain a code number from them. He shall pay the remittances
towards PF under his code number only.
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The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as
defined in the Contractor’s Labour Regulations, have the power to deduct from the moneys
due to the contractor any sum required or estimated to be required, for making good the loss
suffered by a worker or workers by reason of non-fulfilment of the conditions of the
contract for the benefit of workers, non-payment of wages or of deductions made from his
or their wages which are not justified by the terms of the Contract of non observance of the
said Contractor’s Labour Regulations.

The Contractor shall indemnify BHEL against any payment to be made under and for
observance of the Regulations aforesaid without prejudice to his right to claim indemnity
from his sub-contractors.

In the event of the Contractor committing a default or breach of any of the provisions of the
aforesaid contractor’s Labour Regulations, as amended from time to time or furnishing any
information or submitting or filling any form / Register / Slip under the provisions of these
Regulations which is materially incorrect, then, on the report of the Inspecting Officers as
defined in the Contractors Labour Regulations, the Contractor shall without prejudice to any
other liability pay to BHEL a sum not exceeding Rs. 50/- as — In — Charge and in the event
of the contractor’s default continuing in this respect, the liquidated damages may be
enhanced to Rs. 50/- per day for each day of default subject to a maximum percent of the
estimated cost of works put to tender. The Contractor shall defend the case by himself any
action brought in by such Government Agencies for non-compliance of any Labour
Regulations and / or reimburse the expenses incurred by BHEL in this regard.

The Engineer-in-charge shall deduct such amount from bills or security deposit of
the Contractor and credit the same to the welfare fund constituted under Regulations. The
decisions of the Engineer-in-charge in this respect shall be final and binding.

MODEL RULES FOR LABOUR WELFARE

The Contractor shall, at his own expense, comply with or cause to be complied with Model
Rules for Labour Welfare as appended to these conditions or rules framed by Government
from time to time, for the protection of health and for making sanitary arrangements for
workers employed directly or indirectly on the works. In case the Contractor fails to make
arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and recover the
cost thereof from the contractor.
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SAFETY CODE

RESPOSIBILITIES OF THE CONTRACTOR IN RESPECT OF
SAFETY OF MEN, EQUIPMENT, MATERIAL AND ENVIRONMENT

Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to
the authorised BHEL Official. The ‘Safety Plan’ shall indicate, in detail, the measure that
would be taken by the contractor to ensure safety of men, equipment, material and
environment during execution of the work. The plan shall take care to satisfy all
requirements specified hereunder. The contractor shall submit safety plan along with his
offer. During negotiations before placing of work order and during execution of the
contract, BHEL shall have right to review and suggest modification in the Safety Plan. The
contractor shall abide by BHEL’s decision in this respect.

The contractor shall take all necessary safety precautions and arrange for appropriate
appliances as per direction of BHEL, or its authorised officials, to prevent loss of human
lives, injuries to personnel engaged, and damage to property and environment.

The contractor shall provide to its work force and ensure the use of the following personal
protective equipment as found necessary and as directed by the authorised BHEL officials:-
(1) Safety Helmets conforming to IS — 2925: 1984.
(1) Safety Belts conforming to IS — 3521: 1983.
(iii ) Safety Shoes conforming to IS — 1989: 1978.
(iv) Eye and Face Protection devices conforming to IS — 8520: 1977
and IS — 8940: 1978.
(V) Hand and body protection devices conforming to:

IS —2573: 1975

IS —6994: 1973

IS —8807: 1978

IS — 8519: 1977.
All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety
nets, ladders, equipment etc. used by the contractor shall be of safe design and construction.
These shall be tested and certificate of fitness obtained, before putting them to use and from
time to time as instructed by authorised BHEL official who shall have the right to ban the
use of any item.

All electrical equipment, connections and wiring for constructions, power, its Distribution
and use shall conform to the requirement of Indian Electricity Act and Rules. Only
electricians licensed by the appropriate statutory authority shall be employed by the
contractor to carry out all types of electrical works. All electrical appliances including
portable electric tools used by the contractor shall have safe plugging system to source of
power and be appropriately earthed.

The Contractor shall not use any hand — lamp energised by electric power with supply

voltage of more than 24 Volts. For work in confined spaces, lighting shall be arranged with
power source of not more than 24 Volts.
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The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety
at Construction sites” issued by the Safety Department of the Construction management

( HQ ) of BHEL and as per the directions of the authorised BHEL official. A copy of the
above referred

“Code of Fire Safety at Construction Sites” shall be made available by BHEL to the
contractor for reference, on demand by the contractor, during tendering stage itself.

Where it becomes necessary to provide and/or store Petroleum Products, explosives,
chemicals and liquid or gaseous fuel or any other substance that may cause fire or
explosion, the contractor shall be responsible for carrying out such provisions and/or storage
in accordance with the rules and regulations laid down in the relevant government acts, such
as Petroleum Act, Petroleum and Carbides of Calcium Manual of the Chief Controller of
Explosives, Govt. of India etc., Prior approval of the authorised BHEL official at the site
shall also be taken by the contractor in all such matters.

The contractor shall arrange at his cost ( wherever not specified ), appropriate illumination
at all work spots for safe working when natural daylight may not be adequate for clear
visibility.

The contractor shall be held responsible for any violation of statutory regulations local, state
or central and BHEL instructions, that may endanger safety of men, equipment, material
and environment in his scope of work or another contractor’s or agency’s. Cost of damages
if any, to life and property arising out of such violation of statutory regulations and BHEL
instructions, shall be borne by the contractor.

In case of a fatal or disabling injury / accident to any person at construction sites due to
lapses by the contractor, the victim and/or his/her dependents shall be compensated by the
contractor as per statutory requirements. However, if considered necessary, BHEL have the
right to impose appropriate financial penalty on the contractor and recover the same from
payments due to the contractor for suitably compensating the victim and/or his/her
dependents. Before imposing any such penalty, appropriate enquiry shall be held by BHEL
giving opportunity to the contractor to present his case.

In case of any damage to property due to lapses by the contractor, BHEL shall have the
right to recover cost of such damages from payments due to the contractor after holding an
appropriate enquiry.

In case of any delay in the completion of a job due to mishaps attributable to lapses by the
contractor, BHEL shall have right to recover cost of such delay from payments due to the
contractor, after notifying the contractor suitably and giving him opportunity to present his
case.

If the contractor fails to improve the standards of safety in its operation, to the satisfaction
of BHEL, after being given a reasonable opportunity to do so and / or / if the contractor fails
to take appropriate safety precautions or to provide necessary safety devices and equipment
or to carry out instructions regarding safety issued by the authorised BHEL official, BHEL
shall have the right to take corrective steps at the risk and cost of the contractor, after giving
a notice of not less than seven days, indicating the steps that would be taken by BHEL.
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The contractor shall submit report of all accidents, fires and property damage, dangerous
occurrence to the authorised BHEL official immediately after such occurrence, but in any
case not later than twelve hours of the occurrence. Such reports shall be furnished in the
manner prescribed by the contractor to the authorised BHEL official from time to time as
prescribed.

Before commencing the work, the contractor shall appoint/nominate a responsible officer to
supervise implementation of all safety measures and liaison with his counterpart of BHEL.
If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL,
issue of an appropriate certificate to recognise the safety performance of the contractor may
be considered by BHEL after completion of the job.
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ANNEXURE: ‘D’
CLAUSE 38 OF BHEL GENERAL CONDITIONS OF CONTRACT

INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, STRIKE,
TEMPEST, FLOODS, EARTHQUAKE, RIOT AND AGAINST DAMAGE BY
AIRCRAFT

The contractor shall, within one month after the date of acceptance of the contract, insure
the work against loss and damage by fire, tempest, floods, earthquake, riots, strike and
against damage by aircraft with an insurance office approved by the accepting officer, from
the date of acceptance of work or actual commencement of work whichever is earlier. Such
insurance shall be effected in the name of BHEL and shall be for the full value of the
contract sum. The contractor shall lodge with BHEL the policies and receipts of the
premiums for such insurance and shall maintain such policies in force until the entire
completion of the work as certified by the Engineer — In - Charge.

If the contractor fails to comply with the terms of this condition, the accepting officer may
insure the work and may deduct the amount of premiums from any money that may become
payable to the contractor or may at his discretion refuse payment of any advance/payment to
the contractor until the contractor shall have complied with the terms of this condition.

Such insurance whether effected by the Accepting officer or the Contractor shall not be a
limit or bar to the liability and obligation of the contractor to complete the entire work in all
respects as certified by the Engineer — In — Charge.

In case of such a loss or damage as aforesaid, the money payable under any such insurance
shall be received and may be retained by BHEL until the work is finally completed and
shall then be credited to the contractor in the final statement of accounts in the event of the
contract not having been previously cancelled under these conditions, after taking into
account the delay in completion, settlement to his workers for damages, damage to BHEL’s
Property etc.
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ANNEXURE ‘E’
CLAUSE 58 OF GENERAL CONDITIONS OF CONTRACT

ARBITRATION:

Except where otherwise provided for in the contract, all questions and disputes relating to
the meaning of the specifications, designs, drawings and instructions herein before mentioned and
as to the quality of workmanship or materials used on the work or as to any other question, claim,
right, matter or thing whatever in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning
the works, or the execution or failure to execute the same whether arising during the progress of the
work or after the completion or abandonment thereof shall be referred to the sole arbitration of the
Executive Director/General Manager of BHEL and if the Executive Director/General Manager is
unable or unwilling to act to the sole arbitration, some other person appointed by the Executive
Director/General Manager, willing to act as such Arbitrator. There will be no objection if the
arbitrator so appointed is an employee of BHEL-EDN or an employee of any other unit of BHEL
and that he had to deal with the matters to which the contract relates and that in the course of his
duties as such he had expressed views on all or any of the matters in dispute or difference. The
Arbitration to whom the matter is originally referred being transferred or vacating his office or
being unable to act for any reason, such Executive Director/General Manager as aforesaid at the
time of such transfer, vacation of office or inability to act, shall appoint another person to act as
Avrbitrator in accordance with the terms of the contract. Such person shall be entitled to proceed
with the reference from the stage at which it was left by his predecessor. It is also a term of this
contract that no person other than a person appointed by such Executive Director/General Manager
or an employee appointed as Arbitrator as aforesaid should act as Arbitrator and the Arbitrator shall
give reasons for the award.

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification
or re-enactment thereof and the rules made there under and for the time being in force shall apply to
the arbitration proceeding under this clause.

It is a term of the contract that the party invoking arbitration shall specify the dispute or
disputes to be referred to arbitration under this clause, together with the amount or amounts claimed
in respect of each such dispute.

The arbitrator ( s ) may from time to time with consent of the parties extend the time, for
making and publishing the award.

The work under the contract shall, if reasonably possible, continue during the arbitration
proceedings and no payment due or payable to the contractor shall be withheld on account of such
proceedings.

The arbitrator shall be deemed to have entered on the reference on the date he issues notice
to both the parties fixing the date of the first hearing. The arbitrator shall give a separate speaking
award in respect of each dispute or difference referred to him.

The venue of arbitration shall be such place as may be fixed by the arbitrator in his sole

discretion. The award of the arbitrator shall be final, conclusive and binding on all parties to this
contract.
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ANNEXURE ‘F’

HEALTH, SAFETY & ENVIRONMENTAL POLICY

The Management is committed to be an environmentally sound company in its activities, products,
services and to provide safe and healthy working environment covering its employees, products &
services as an integral part of business performance through :

Compliance with applicable Legislation and Regulations

Setting objectives and targets to eliminate / control / minimise environmental pollution,
risks due to Occupational Health and Safety Hazards

Promotion of activities for conservation of resources by environmental management with
focus on oil, electrical energy and chemicals

Enhancement of Environmental, Safety and Occupational Health awareness amongst
employees, customers, suppliers, contractors by pro-active communication

Regular evaluation and pro-active measures for prevention & control of environmental
pollution/accidents / occupational diseases

Appropriate training of employees and interested parties on Health, Safety & Environmental
( HSE ) aspects

Formulation and maintenance of HSE Management Programs for continual improvement
Periodic review & audit of HSE Management System to ensure its continuing

suitability, adequacy and effectiveness

Communication of HSE Policy to all employees and interested parties

Co-operation with concerned agencies / regulatory bodies engaged in HSE activities.

¥ HH  HK K K K KX

EXECUTIVE DIRECTOR
BHEL (EDN) BANGALORE
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REVISED GENERAL CONDITIONS OF CONTRACT w.e. f. 1-4-1975

CONTENTS

Condition
Number Description

CHAPTER -I
1. Definitions

CHAPTER-II

2. Heading to the contractor
3. Contract documents
4. Works to be carried out
5. Provisional items
6. Deviations
7. Time
8. Stores &materials
9. Delay & Extension of time
10. Patent Rights
11. Octroi &other duties
12. Royalties
13. Plant & Equipment
14. Assignment or Transfer of contract

a) Sub -contract
15. Compliance to Regulations and Bye —laws

CHAPTER -1l

16. Security Deposit
17. Orders under the contract
18. Admission to site
19. Contractor’s Supervision
20. Labour
21. Water
22. Temporary Workshops, stores etc.,
23. Stores & materials-on-site etc
24. Tools & plant on site
25. Statement of Hire charges
26. Precautions against Risks
27. Notices & Fees
28. Setting out of the works and protecting & maintaining signal marks
29. Site drainage
30. Excavations, relics, etc.,
31. Foundations
32. Covering in work
33. Approval of works by stages
34. Execution of works
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35. Day work
36. Inspection of the work
37. Responsibility for building

38. Insurance of works against damage and loss, due to fire, tempest, floods etc.
39. Damage or loss to private property and injury to workman.

40. Completion

41. Compensation for delay.

42. Laws governing the contract.

43. Cancellation of contract for corrupt act.

44. Cancellation of contract for insolvency, assignment or sub-letting of contract
45. Cancellation of contract for default.

46. Termination of contract for death.

47. Special powers or determination.

48. Fair wage.

CHAPTER-IV
VALUATION & PAYMENT

49. Records and measurements.

50. Valuation of deviations.

51. Reimbursement / refund on variation in price.
52. Advances on account.

53. Final bill.

54. Payment of bills.

55. Recovery from contractor.

56. Post-technical audit of work and bills.

57. Refund of security deposit.

Annexure-‘A’

BHEL contractor’s Labour Regulation and BHEL safety code ( See Condition 20)
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1. DEFINITIONS

In these general conditions of contract, the following terms shall have the meaning hereby

assigned to them except where the context otherwise requires:

a)

b)

d)

9)

h)

The “CONTRACT” means the documents forming the tender and acceptance thereof , together
with all the document referred to therein including general and Special Conditions of Contract,
Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’ and/or General Summary attached to the form of tender, the
Karnataka P.W.D. Schedule of Rates as amended up to 1979-80 the specifications and the
Drawings. All these documents as applicable taken together shall be deemed to form one
contract and shall be complementary to one another.

The “TENDER DOCUMENTS’’ means the form of tender, the applicable schedules ‘A’, ‘B’,
> C’, ‘D, ‘E’ and / or General summary, General and Special conditions of contract and the
specifications and / or drawings as given to contractors on payment for the purpose of
preparing their tenders

The “WORK’ means the work described in the tender documents, in individual work orders
and/ or accompanying drawings and specifications as may be issued from time to time to the
Contractor by the Engineer or deputy manager (projects) or the Engineer- in- charge within the
powers conferred upon them, including all modified or additional works and obligations to be
carried out either at the site or at any Factory workshop or other place as required for the
performance of the contract.

The ““SITE’” means the land and /or other places on, in, into or through which the work is to be
executed under the contract or any adjacent land , path or street which may be allotted to or
used for the purpose of carrying out the contract.

The ““CONTRACTOR’’ means the individual, firm or company, whether incorporated or not,
undertaking the work and shall include the legal personal representatives of such individuals
or the persons composing the firm or company, or the successors of the firm or Company and
the permitted assigns of such individual or firm or company.

The abbreviations DGM/P, Sr. M/P, S.E/C means Dy. General Manager /Projects, Senior
Manager / Projects, and Senior Engineer respectively, who direct the contract and the letters
E/C means Engineer in-charge of the particular work pertaining to the contract.

The “Engineer — in — charge” means the Engineer who is overall in charge of the work or
deputed to supervise the work, or part of the work.

“APPROVED” and “DIRECTED” means the approval or direction of the DGM/P. Sr. M/P, or
S.E/C, Engineer-in-charge. or person deputed by them for the particular purpose.

“BHARAT HEAVY ELECTRICALS LIMITED” hereinafter referred to as BHEL Shall mean
the board of directors, Resident Director, General Manager/ Project Administrator or other
Administrative Officers, of the said company including the project officer, Sr, Manager /
Projects, Senior Engineer or Engineer authorised to invite tenders and enter into the contracts
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for works on behalf of “Bharat Heavy Electrical Limited”, unit : Electronics Division, Mysore
Road, Bangalore — 26.

In the case of lumpsum contracts, CONTRACTOR’S PERCENTAGE” means the percentage
offered by the contractor as addition to or deduction from the cost of buildings, or other works
listed in schedule, ‘A’ to provide a lump sum quotation for performance of the contract
inclusive of all extra costs, profit, establishment charges, carriage, insurance etc., complete.

In the case of percentage rate contracts, “ Contractor’s percentage” shall, if the context so
permits, mean the uniform percentage tendered by the contractor and accepted by the Accepting
Officer, and the expression “ CONTRACT RATE” shall like wise mean the rates in the
K.P.W.D. schedule of rate as amended up to 1979-80 as adjusted by the said Contractor’s
percentage, if any.
The “ CONTRACTOR SUM” means the sum accepted, or the sum calculated in accordance
with the
prices accepted in the tender and / or the contract rates as payable to the Contractor for the
entire execution and full completion of the work.
the “FINAL SUM” means the actual amount payable under the contract by BHEL, to the
Contractor for the entire execution and full completion of the work.

m) The “ DATE OF COMPLETION?” is the date or dates for completion of the whole or any part

n)
0)
P)

of the  work as set out in or ascertained in accordance with the individual work orders or the
tender documents ,or any subsequent agreed amendments thereto.

A “WEEK” means seven days without regard to the number of hours worked or not worked in
any day in that week.

A”DAY” means a day of 24 (Twenty four) hours irrespective of number of hours worked or not
in that day.

A “WORKING DAY” means any day other than that prescribed by the Negotiable instruments
ACT as being a holiday , consists of the number of hours of labour as commonly recognised by
good employers in the trade in the District where the work is carried out or as laid down in the
BHEL Regulations.

“DEVIATION ORDER” means an order given by the Engineer-in-charge to effect an alteration
,addition or deduction, which dose not radically affect the scope of nature of the contract.
“EMERGNCY WORK” means any urgent measures which , in the opinion of the Engineer-in-
charge , become necessary during the progress of the work to obviate any risk of accident or
failure or which become necessary for security.

“PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump-sum included by
the BHEL in the tender documents and represents the estimated value of work for which details
are not available at the time of inviting the tender.

“PROVISIONAL ITEMS” means items for which approximate quantities have been included in
the tender documents.

“DAY WORK” means on item of work requiring the employment of labour with or without
materials as the case may be , which, in the opinion of the Engineer -in-charge, is not capable of
being evaluated by the accepted methods of measurement or assessment and is paid for on the
basis of the actual labour and materials utilised on the particular item of work referred to.
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Chapter-I1
SCOPE OF CONTRACT

2. HEADING TO THE CONTRACT
The heading to these conditions shall not affect the interpretation thereof
3. CONTRACT DOCUMENTS:

The accepting officers shall furnish to the Contractor on demand “FREE OF COST” three
copies of signed Drawings and one copy of the signed agreement comprising of preamble to
Agreement , General and Special Specifications , Schedules ‘A’ ‘B> ‘C’ ‘D’ and ‘E’ etc. ,(but
excluding General Conditions of Contract and Drawings) and three copies of all further
drawings issued during the progress of work.

However , for any additional copies of the agreement or drawings required by the Contractor ,
the same will be supplied on payment of the Specified Cost.

The contractor shall keep one copy of all the drawings and of the specifications on the site and
the Engineer-in-charge or his representative shall at all reasonable times have access to them.

4. WORK TO BE CARRIED OUT :

The Contract shall, expect as provided under Schedules ‘B’ and ‘C’ include all labour ,
materials, tools, plant , equipment and transport which may be required in preparation for , and
in the entire execution and full completion of the work. Schedule ‘A’ shall be deemed to have
been prepared in accordance with good practice and recognised principles and unless otherwise
stated, the descriptions given therein shall be held to include waste on materials, carriage and
cartage, lead, return of empties, hoisting, setting, fitting in position and all other labour
necessary in and for the entire execution and full completion aforesaid. Any error in description
or quantity in Schedule ‘A’ or any omission therefrom shall not vitiate the Contract or release
the Contractor from the execution of the whole or any part of the work comprised therein
according to the drawings and specifications, or from any of his obligations under the contract.
The insertion of the name of any firm of suppliers in the Tender Documents is for the purpose
of obtaining a particular class or quality of materials or workmanship but the articles or
materials specified may be obtained from any other firm subject to the prior written approval of
the Engineer-in-charge.

In the case of a discrepancy between Schedule ‘A’ the Specifications and/or the Drawings, the
accepting officer shall be the sole deciding authority as to which shall prevail and his decision
shall be final and conclusive. If neither drawings nor specifications contain any mention of
minor details of construction, which in the opinion of the Accepting Officer whose decision
shall be final and conclusive, are reasonable and obvious and fairly intended

for the satisfactory completion of the work, such details shall be provided by the Contractor
without any extra cost as if they were specially mentioned and shall be deemed to be included
in the contract.
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The Contractor will be deemed to have satisfied himself as to the nature of the site , local
facilities of access and all matters affecting the execution and completion of the work. No extra
charges consequent on any misunderstanding in these respects or otherwise will be allowed.

5. PROVISIONAL ITEMS:

The full amount of provisional lump-sum and the value annexed to each provisional item
inserted in the Tender documents shall be deducted from the contract sum and the value of
work ordered and executed there under shall be ascertained by measurement or valuation as for
deviations.

No work under these items is to be begun without instructions in writing from the Engineer- in
—charge.

The extent of quantities or items described as *“ provisional ““ shall not be held to guarantee or
limit the amount and description of the work to be executed by the Contractor either in respect
of the item concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the provisional
lump-sums as included in the tender documents.

6. DIVIATIONS:

The contractor shall not make any alteration in addition to or omission from the work as
described in the tender documents except in pursuance of the written instruction of the Engineer
—in charge. No such deviation from the work described in the tender documents shall be valid
unless the same has been specifically confirmed and accepted by the Accepting Officer in
writing and incorporated in the contract.

The accepting Officer may deviate, either by way of addition or deduction, from the work so
described, provided that the contractor sum is not thereby varied on the whole by more than the
percentage set out in the tender documents. The value of all additions and deductions will be
added to, or deducted from the contract sum. Whenever the Accepting Officer intends to
exercise such a right, his intention shall specify the deviation which are to be made, the lump
sum assessment or the proposed basis of payment, the extra time allowed, if, any and the date
for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be notified by him in
writing to the Engineer-in-charge within SEVEN DAYS from the date of such order, but under
no circumstances shall the work be stopped (unless so ordered by the Engineer-in-charge)
owing to differences or controversy that may arise from such an objection. In the absence of
such a notification of objection, by the contractor, he will be deemed to have accepted the order
and the conditions stated therein. In the event of the contractor, failing to agree with the
Engineer-in-charge regarding the terms of the proposed deviation, the objections shall be
referred to the DGM/P/Sr.M/P, whose decision shall be final, conclusive and binding on the
Contractor.

CONTRACTOR 42 ISSUING OFFICER



% Bharat Heavy Electricals Limited
Electronics Division, Mysore Road,Banglore-560026 DEVICES Bldg No:16
Replacing Chilled water pipe lines: NIT

7. TIME:

Time is the essence of the contract and is specified in the tender document or in each individual
work order.

As soon as possible after the contract is let or any substantial work order is placed and before
work under it is begun, the Senior Engineer or Engineer-in-charge and the contractor shall (if so
required by the Sr. E/C/ Engineer-in-charge agree to a time and Progress chart. The chart shall
be prepared in direct relation to the time stated in the tender documents or the Work Order for
the completion of the individual items thereof, and/or the contract or Orders as a whole. It shall
indicate the forecast of the dates for the commencement and completion of the various trade
processes or sequences of the work, and shall be amended as may be required by agreement
between the Sr. E/C or Engineer-in-charge, and the contractor within the limitation of the time
imposed in the tender documents or ORDER.

In the absence of any specific Time and Progress Chart to be agreed to between the Contractor
and the Sr. E/C. or Engineer —in-charge, the contractor shall ensure and maintain uninterrupted
progress of the work such that the entire work shall be completed within the time imposed in
the tender document or order and that the proportion of work completed up to any time in
relation to the entire work to be done under the Contract or Order shall not be less than the
proportion that the time elapsed bears to total time of completion provided in the Tender
Documents or Order.

The Contractor shall suspend the execution of the work, or any part or parts there of whenever
called upon in writing by the Engineer —in —charge to do so, and shall not resume work thereon
until so directed in writing by the Engineer —in —charge. The Contractor will be allowed an
extension of time for completion not less than the period of suspension but no other claim in
this respect for compensation or otherwise how so ever will be admitted. This may also be
extended to allow for alteration of work made by the deviation order.

8. STORES AND MATERIALS:

The contractor shall, at his own expense , supply all stores and materials required for the
contract, other than those listed in Schedule ‘B’ which may be provided by Bharat Heavy
Electricals Limited at the rates detailed therein subject to their availability at the place of
issue indicated therein. All stores and materials to be supplied by the Contractor shall be of
the best kind as described in the Specifications and the Contractor shall, if required by the
Engineer-in-charge furnish him with proof to his satisfaction that the stores and materials so
comply with the specifications.

The contractor shall, at his expense and without delay, supply samples of stores and
materials proposed to be used in the execution of the work for the approval of the Engineer-
in-charge, who may reject all stores and materials not corresponding either in quality or
character to the approved samples.

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of
loading, transporting to site, unloading, storing under cover as required, assembling &
jointing the several parts together as necessary and incorporating & fixing these stores &
materials in the work, including all preparatory work of whatever description that may be
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required, and closing, preparing, loading and returning empty cases or containers to the
place of issue without any extra charges.

9. DELAY AND EXTENSION OF TIME:

If, in the opinion of Engineer-in-charge the work is delayed:

by reason of abnormally bad weather, or

by reason of serious loss or damage by fire, or

by reason of civil commotion, local combination of workmen, strike or lockout,
affecting any of the trades employed on the work, or

by delay on the part of the agency or tradesman engaged by BHEL in executing work
not forming part of this contract, or

by reason of any other cause which in the absolute discretion of the Sr. M/P. Sr. E/C. or
E/C is (when he is the Accepting Officer of the Contract) beyond the contractors
control, then in any such case, the Accepting Officer, on the recommendation of the Sr.
E/C., E/C (or higher authority) may make fair and reasonable extension in the
completion dates of the individual items of work or the contract as a whole. Such
extension which will be communicated to the contractor by the Sr. E/C./E/C. in writing
shall be final and binding on the contractor. No other claim in this respect for
compensation or otherwise howsoever is admissible. Upon the happening of any such
event causing delay, the contractor shall immediately give notice thereof in writing to
the Engineer-in-charge but shall nevertheless use constantly his best endeavour to
prevent or make good the delay and shall do all that may reasonably be required to the
satisfaction of the Engineer-in-charge to proceed with the work.

10. PATENT RIGHTS:

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL,
against any action, claim or proceeding relating to infringement or the use of any patent or
design or any alleged patent or design rights, and shall pay any royalties which may be
payable in respect of any article/ or part thereof included in the contract.

In the event of any claims being made or action brought against BHEL, or any agent, or
servant or employee of BHEL., in respect of any of the matters aforesaid, the contractor
shall immediately be notified thereof for taking necessary action provided that payment of
indemnity shall not apply when such infringement has taken place in complying with the
specific directions issued by the BHEL....but the contractor shall pay any royalties payable
in respect of any such use.

11. OCTROI AND OTHER DUTIES:

All charges on account of octroi, Terminal or Sales Tax and / or other duties on materials
obtained for the work (excluding materials provided by BHEL, on payment) shall be borne
by the contractor.
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12. ROYALTIES:

Royalties fixed from time to time as per prevalent local rules will be recovered for
materials, which the contractor may be allowed to remove from quarries situated on land
which is in charge of the BHEL ., authorities.

13. PLANT AND EQUIPMENT:

The contractor, shall at his own expenses, supply all tools, plant and equipment
(herein-after referred to as T & P) required for the execution of the contract, as specified in
the tender documents.

14. ASSIGNMENT OR TRANSFER OF CONTRACT:

The contractor shall not, without the prior written approval of the Accepting Officer, assign
or transfer the contract or any part thereof , or any share, or interest therein to any other
person. No sum of money which may become payable under the contract shall be payable to
any person other than the contractor unless the prior written approval of the Accepting
Officer to the assignment or transfer of such money is given.

a)SUB-CONTRACT:

The contractor shall not sub-let any portion of the contract without the prior written
approval of the Accepting Officer

15. COMPLIANCE TO REGULATION AND BYE-LAWS :

The contractor shall conform to the provisions of any statute relating to the work and
regulations and bye-law of any local authority and of any water and lighting Companies or
Undertakings with those system the works is proposed to be connected. He shall before
making any variation from the drawings or the specification that may be necessiated for
such connection give the Engineer-in-charge notice, specifying the variation proposed to be
made and the reason therefore and shall not vary out any such variation until he has
received instructions from the Engineer-in-charge in respect thereof. The contractor shall be
bound to give all notices required by statute regulations or bye-laws as aforesaid and to pay
all fees and taxes payable to any authority in respect thereof.
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CHAPTER-III

PERFORMANCE OF THE CONTRACT

SECURITY DEPOSIT:

1) ount of security money to be deposited for proper fulfillmentof the contract will
be as fol :

a) For contract valued up
Rs. 1.00 lakh. ... the contract value.

b) For contract valued above % on the 1% Rs. 1.00 lakh Refer clause no. 45.1
Rs. 1.00 lakh but not % on the balance of | Of Instruction to
exceeding Rs. 2.00 lakhs”™ ... . tenderer.

c)  Forcontractswalued ...

Plus 7 % on the next Rs.1.00
lakh Plus 5% on the balance
of the contract value.

i) The contractor whose tender may be accepted shall within seven days of receipt by him
of the notification of acceptance of his tender, deposit with the BHEL, Unit: Bangalore
the prescribed sum as per Clause 16 (i) above towards security deposit.

The Earnest Money Deposited at the time of tender will be treated as part of the Security
Deposit and the balance amount to make up the full Security Deposit as referred to in
Clause 16(i) above may be furnished in Cash or in any of the following forms duly
pledged to the BHEL Limited.

a) Call Deposit Receipt, Pay Order or Demand Draft.

b) Post Office cash certificates, National Savings Certificates, Treasury Saving Deposit
Certificates, National Plan Saving Certificates, 12 year National Defence Certificates and 10
year Deposit Certificates.

c) Fixed Deposit Receipt issued by State Bank of India/ Nationalised Bank/ Scheduled Bank.

d) Bank Guarantee from Nationalised /Scheduled Bank valid for a period inclusive of the
maintenance period also after the date of completion of the work, wherever warranted.

e) Insurance Guarantee issued by L.I1.C. or any of the four General Insurance Corporations
valid for a period inclusive of the maintenance period also after the date of completion of
work, where warranted.

Alternatively the requisite amount to make up the full Security Deposit may also be
deducted, from each Running bill in respect of the particular contract concerned at 10% (ten
percent) of the value of the work done by the Contractor as billed till such deductions along
with the Earnest money already deposited by him shall make up the full Security Deposit as
per para 16 (i) above.

No interest shall be allowed on Security Deposits.
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BHEL, shall not be responsible for any loss of Securities due to liquidation or any other
reason whatsoever or any depreciation in the value of the Securities while in their charge or
for any loss of interest thereon.

iii) All compensation or other sums of money payable by the Contractor to BHEL under the
terms of this contract or under any other contract with BHEL, may be deducted from the
Security Deposit or realised by the Sale of Securities or from the Interest arising there-
from or from any sums which may be due or may become due to the Contractor payable
by BHEL, on any account whatsoever against this contract or any other contract with
BHEL, and in the event of his Security Deposit being reduced by reason of such
deduction or sale as aforesaid, the contractor shall, within seven days thereafter, make
good in cash or in securities endorsed as aforesaid , any sums by which the Security
Deposit has been so reduced.

iv) 50% of the Security Deposit may be refunded on completion of the work after payment
of the final bill and the balance 50% of the Security Deposit is refunded only after the
expiry of the maintenance period of six (6) months from date of completion of work or
as stipulated in the contract concerned.

ORDERS UNDER THE CONTRACT:

All orders, notices etc. to be given under the contract shall be in writing, type script of printed
and if sent by registered post to the address given in the tender of the contractor, shall be
deemed to have been served on the date when in the ordinary course they would have been
delivered to him.

The contractor shall carry out without delay all orders given to him.
ADMISSION TO SITE:

The contractor shall not enter on ( other than for inspection purposes) or take possession of the
site unless permitted to do so by the Engineer-in-charge. The portions of the site to be
occupied by the Contractor will be clearly defined and marked on the site plan, and the
contractor will on no account be allowed to extend his operations beyond these areas. The
Contractor shall provide, if necessary, or required at the site, temporary access thereto and
shall alter, modify and maintain the same as required from time to time. He shall take out and
clear away the access route when no longer required restoring the area to its original
conditions.

The Engineer-in-charge shall have power to execute other works (whether or not connected
with the work in the contract agreement) in the site contemporaneously with the execution of
the original work and contractor shall give reasonable facilities for this purpose.

BHEL, reserves the right of taking over, at any time, and portion of the site which they may
require and the contractor shall at his own expense clear such portion forthwith. No
photographs of the site or of the work or any part thereof shall be taken, published or otherwise
circulated, without the prior approval of the Engineer-in-charge.

No such approval shall however exempt the contractor from complying with any statutory
provisions in regard to the taking and publication of such photographs.

BHEL officials connected with the contract shall have the right of entry to the site at all times.
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Engineer-in-charge shall have the power to exclude from the site any person whose admission
thereto may, in his opinion, be undesirable for any reason whatsoever.

CONTRACTORS SUPERVISION:

The Contractor shall either himself supervise the execution of the Contract or shall appoint a
competent Agent approved by the Engineer-in-charge to act in his stead.

The contractor shall employ an Engineer/Agent having atleast a ‘Degree of Bachelor of
Engineering’ from a recognised University/on any work with a Contract value exceeding
rupees two lakhs and having atleast a ‘Diploma in Engineering’ from a recognised college on
work with a contract value exceeding Rs. 50,000/- but not exceeding rupees two lakhs.

The employment of an Engineer/Agent as aforesaid, shall not be necessary if the contractor is
in possession of a recognised technical qualification and is in opinion of the Engineer-in-
charge capable of receiving instructions of the Engineer-in-charge and of executing the work
to the satisfaction of the Engineer-in-charge.

If the contractor fails to appoint a suitable Engineer/Agent as aforesaid, the Engineer-in-charge
shall have full powers to suspend the execution of work and stop payment of any advances that
may have become due until such date as a suitable Engineer/Agent is appointed and the
contractor shall be held responsible for the delay caused to the work and no extension of time
on this account shall be given to him as stipulated in condition (9) above.

Orders given to the contractors Agent/Engineer shall be considered to have the same force as if
they had been given to the contractor himself.

The contractor or his agent shall be in attendance at the site during all working hours and shall
superintendent the execution of work with such additional assistance in each trade as the
Engineer-in-charge may consider necessary.

The contractor or his accredited agent shall attend, when required and without making any
claim for doing so, either the Office of the Engineer-in-charge or the work-site to receive
instructions.

The Engineer-in-charge shall have full powers, and without assigning any reason, to require
the contractor immediately to cease to employ in connection with this contract any agent,
servant or employee whose continued employment is, in his opinion, undesirable.

The contractor shall not be allowed any compensation on this account.
LABOUR:

The contractor shall employ labour in sufficient numbers either directly or through sub-
contractors to maintain the required date of progress and of quality to ensure workmanship of
the degree specified in the contract and to the satisfaction of the Engineer-in-charge. The
contractor shall not employ in connection with the works any person who has not completed
his fifteen years of age.
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The contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a
distribution return of the number and description by trades of the work people employed on the
works. The contractor shall also submit on the 4™ and 19" of every month to the Engineer-in
charge a true statement showing in respect of the second half of the preceding month and the
first half of the current month (i) the accident that occurred during the said fortnight showing
the circumstances under which they happened and the extent of damage and injury caused by
them and (ii) the number of female workers who have been allowed maternity benefit as
provided in the maternity benefit Act, 1961 or Rules made there under and the amount paid to
them.

The contractor shall pay to labour employed by him either directly or through sub-contractors
wages not less than fair wages as defined in the contractors labour regulations.

The contractor shall in respect of labour employed by him either directly or through sub-
contractors comply with or cause to be complied with contractors Labour Regulations in
regard to all matters provided therein.

The contractor shall comply with the provisions of the payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employers Liability Act 1938. Workman’s Compensation Act,
1923, industrial Disputes Act, 1947, Maternity Benefit Act, 1961 and Mines Act 1952 or any
modifications therof or any other law relating there to and rules and there under from time to
time.

The contractor shall be liable to pay his contribution and the employees contribution to the
State Insurance Scheme in respect of all labour employed by him for the execution of the
contract, in accordance with the provision “The Employees” State Insurance Act, 1948 as
amended from time to time. In case the contractor fails to submit full details of his account of
labour employed and the contribution payable, the Engineer-in-charge shall recover from the
running bills of contractor an amount of contribution as assessed by him. The amount so
recovered shall be adjusted against the actual contribution payable for employees’ State
Insurance.

The Engineer-in-charge shall on a report having been made by an inspecting Officer as defined
in the contractors labour regulations have the power to deduct from the moneys due to the
Contractor any sum required or estimated to be required for making good the loss suffered by a
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit
of workers, non-payment of wages or of deductions made from his or their wages which are
not justified by the terms of the contract or non-observance of the said contractors labour
Regulations.

The contractor shall indemnify the BHEL against any payments to be made under for
observances of the Regulations aforesaid without prejudice to his right to claim indemnify
from his sub-contractors.

In the event of the Contractor committing a default or breach of any of the provisions of the
aforesaid Contractors Labour Regulations, as amended from time to time or furnishing any
information or submitting or filling any form/Register/Slip under the provisions of these
regulations which is materially incorrect, then on the report of the Inspecting Officers as
defined in the Contractors Labour Regulation, the contractor shall without prejudice to any
other liability pay to the BHEL a sum not exceeding to Rs.50/- as liquidated damages for
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every default breach or furnishing, making, submitting, filling materially incorrect statement as
may be fixed by the Engineer-in-charge and in the event of the contractors default continuing
in this respect, the liquidated damages may be enhanced to Rs. 50/- per day for each day of
default subject to a maximum percent of the estimated cost of woks put to tender.

The Engineer-in-charge, shall deduct such amount from bills or security deposit of the
contractor and credit the same to the Welfare fund constituted under Regulations. The decision
of the Engineer-in-charge in this respect shall be final and binding.

MODEL RULES FOR LABOUR WELFARE:

The contractor shall at his own expense comply with or cause to be complied with model
Rules for Labour Welfare as appended to these conditions as rules framed by Government
from time to time for the protection of health and for making sanitary

arrangements for workers employed directly or indirectly on the works. In case the contractor
fails to make arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and
recover the cost thereof from the Contractor.

SAFETY CODE:

The contractor shall at his own expense arrange for the safety provisions as appended to these
conditions or as required by the Engineer-in-charge, in respect of all labour directly or
indirectly employed for performance of the works and shall provide all facilities in connection
therewith. In case the contractor fails to make arrangements and provide necessary facilities as
aforesaid, the Engineer-in-charge shall be entitled to do so and recover the cost thereof from
the contractor.

Failure to comply with model Rules for Labour Welfare, Safety Code, or of the provisions
relating to report on accidents and to grant of maternity benefits to female workers shall make
the Contractor liable to pay to the BHEL as liquidated damages an amount not exceeding Rs
50/- for each default or materially incorrect statement. The decision of the Engineer-in-charge
in such matters based on reports from the Inspecting Officers as defined in the contractors
Labour Regulation as appended to these conditions shall be final and binding and deductions
for recovery of such liquidated damages may be made from any amount payable to the
Contractor.

WATER :

The contractor shall allow in his tender and provide at his cost all water required for the work
or his employees on the work, together with all pipes and fittings or other means that may be
necessary or required to ensure a proper and ample supply of water for all purposes connected
with the work.

In the event of a provision existing in the Tender documents for supply of water on payment
by Bharat Heavy Electricals Limited, water will be supplied from the BHEL supply System, or
other sources at any points fixed by the Engineer-in-charge on the site of work. The contractor
shall make necessary arrangement for lifting, pumping, carrying or conveying the water as
required at his own cost. The levy of water charges to be borne by the Contractor in such case
shall be specifically mentioned in the Tender documents.
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TEMPORARY WORKSHOPS, STORES ETC :

The Contractor shall, during the progress of the work provide, erect and maintain at his own
expenses all necessary temporary workshops, stores, offices etc., required for the proper and
efficient execution of the work. The planning, sitting and erection of these buildigs. Shall have
the approval of the Engineer-in-charge and the Contractor shall at all times keep them tidy and
in a clean and sanitary condition to the entire satisfaction of the Engineer-in-charge.

On completion of the work all such temporary buildings shall be cleared away and the site
restored and left in a clean and tidy condition to the entire satisfaction of the Engineer-in-
charge.

STORES AND MATERIALS ON SITE :

All stores and materials required for the work are to be deposited by the Contractor only in
places to be indicated by the Engineer-in-charge.

Where in accordance with the contract stipulations certain Stores and Materials (for
incorporation in the work) are to be issued to the Contractor by the BHEL as detailed under
Schedule ‘E’ such times will be so issued only to the extent required for the actual completion
of the work as stipulated in the Contract. The decision of the Engineer-in-charge regarding the
quantities to be issued as above shall be final and binding on the Contractor. For any excess
quantities consumed on the work their cost will be recovered from the Contractor at punitive
rates which will be 100%(hundred percent) more than the issue rates of the BHEL.

In regard to the materials and stores which may be issued to the contractor by BHEL the
Contractor shall give the Engineer-in-charge reasonable notice in writing of his requirements
of such stores and materials and on the approval of his demand being notified to him, he shall
make immediate arrangements for drawing the same. Such stores and materials shall be
transported by Contractor at his own expenses direct from the place of issue to the site of the
work, unless prior written approval is obtained from the Engineer-in-charge to take them to a
store or workshop elsewhere.

The Contractor shall have to build a weather-proof shed for the storage of cement required for
15 days consumption of the work.

BHEL officers connected with the Contract shall have the power at any time to inspect and
examine any stores or materials indented to be used in or on the work, whether on the site or at
any factory or workshop or other place where such stores or materials are being fabricated or
manufactured or at any place where the same are lying and the contractor shall give necessary
facilities for such inspection and examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied
by the Contractor who shall provide at his own expense all facilities which the Engineer-in-
charge may require for this purpose. If at the discretion of the Engineer-in-charge an
independent expert is employed to make any such tests his charges shall be borne by the
contractor only if the test discloses that the said stores or materials are not in accordance with
the provisions of the contract.
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Should the Engineer-in-charge consider at any time during the construction or re-construction,
on prior to the expiry of the ‘MAINTENANCE PERIOD”’, that the stores or materials provided
by the Contractor are unsound or of a quality inferior to that contracted for, or otherwise not
in-accordance with the Contract, (in respect whereof the decision of the Engineer-in-charge
shall be final and conclusive) the contractor shall on demand, in writing from the Engineer-in-
charge specifying the stores or materials complained of, not withstanding that the same may
have been inadvertently passed, certified and paid for, forthwith remove the stores or materials
so specified and provide other proper and suitable store or materials at his own expense; to the
entire satisfaction of the Engineer-in-charge and in the event of his failing to do so within a
period to be specified by the Engineer-in-charge in his demand aforesaid, the Engineer-in-
charge may replace within others the stores or materials complained of at the risk and expense
in all respects of the Contractor. The liability of the contractor under this condition shall not
extend beyond the maintenance period aforesaid except as regards stores or materials, which
the Engineer-in-charge shall have previously given notice of to the contractor to replace.
(Maintenance period for any work under this organisation will be six months from the date of
actual completion of the particular work and handing over to BHEL).

All stores and materials brought to the site shall become and remain the property of BHEL and
shall not be removed from the site without the prior written approval of the Engineer-in-
charge. However, when the work is finally completed the Contractor shall at his own expense
forthwith remove from the site all surplus stores and materials originally supplied by him and
upon such removal, the same shall re-vest in and become the property of contractor. All BHEL
stores and materials issued to Contractor for incorporation or fixing in the work and which,
making due allowance for reasonable wear and tear/or waste, have not on completion of the
work been so incorporated of fixed, shall be returned by the Contractor at his own expense to
the place of issue.

Credit for surplus and/or materials returned by the contractor to BHEL will be given to him at
a price based on the prevailing market rate but not exceeding that at which the said stores and
materials were originally issued to him but due consideration shall be given to the allowance
claimed by BHEL in respect of any depreciation or damages suffered by the stores and/or
materials whilst in the custody of the contractor regarding which the decision of Engineer-in-
charge shall be final and conclusive.

If , in the opinion of the Engineer-in-charge (which shall be final and conclusive) any stores
supplied by BHEL have either during currency of the work or after completion of the work
whilst under the custody of the contractor, become damaged to such an extent that they cannot
be usefully utilised, either in the same work or in other works, the Engineer-in-charge shall not
accept the stores and in the extent of his rejecting , the Contractor shall be charged for the said
stores at a rate fixed by the Accepting Officer. The Contractor shall not be entitled to any
claim what-so-ever on this account.

23(a).DEFECTS LIABILYTY PERIOD :

The contractor shall be responsible to make good and remedy at his own expenses within such
period as may be stipulated by the Engineer-in-charge, any defect which may develop or may
be noticed before the expiry of the maintenance period of six months hereto from the certified
date of completion and intimation of which has been sent to the contractor within seven days
of the expiry of the said period by a letter sent by hand delivery or by registered post.
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TOOLS AND PLANT ON SITE :

All tools, plant and equipment brought to the site shall become the property of BHEL and shall
not be removed from the site without the prior written approval of the Engineer-in-charge.
When the work is finally completed or the Contractor is determined for reasons other than the
defaults of the contract, he shall forthwith remove from the site all tools, plants, equipment
etc., (other than those as may have been provided by BHEL) and upon such removal, the same
shall re-vest in, and become the property of the contractor.

STATEMENT OF HIRE CHARGES :

A monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants,
equipment etc., shall be given to the contractor by the Engineer-in-charge.

PRECAUTIONS AGAINST RISK :

The contractor shall be responsible for providing at his own expense, for all precautions to
prevent loss or damage from any and all risks and to minimise the amount of any such loss or
damage and for the necessary steps to be taken for the said purpose until the works have been
handed over complete in all respects to the Engineer-in-charge.

The contractor shall provide all watchmen necessary, for the protection of the site, the work,
the materials, tools, plant, equipment and anything else lying on the site during the progress of
the work. He shall solely be responsible for and shall take all reasonable and proper steps for
protecting, securing, lighting and watching all places on or about the work and the site which
may be dangerous to any person whom so ever.

NOTICES AND FEES :

The contractor shall give all notices required by any statutory provision or by the regulations
and/ or bye-laws of any local authority and / or of any Public Service, Company or Authority
affected by the work or with whose system the same are or will be connected. The contractor
shall pay and indemnify BHEL against any fees and charges, demandable by law under such
Acts, Regulations and/ or bye-laws in respect of the work and shall make and supply all
drawings and plans required in connection with any such notice.

SETTING OUT OF THE WORKS AND PROTECTIVE AND MAINTAINING
SIGNALS AND WORKS :

The engineer-in-charge shall supply dimensioned drawing, levels and other information
necessary to enable the contractor to set out the work. The contractor shall at his own expense
set out accurately according to the drawing and figured dimension thereon, all the work
comprised in the contract and any extras or additions thereto and shall be solely responsible for
their being so set out and executed.

All bench marks, pegs, signals, on the surface, alignment stones, milestones and all similar
marks whether put in by BHEL Authority for the purpose of checking the contractors work or
in the nature of permanent survey marks will during the tenure of the contract, be under the
care of the contractor who shall , at his own expense , take all proper and reasonable
precautions and care to preserve and maintain them in their true position. In the event of these
marks being disturbed or obliterated by accident or due to any other cause whatsoever, the
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same may, if deemed necessary to replaced by the Sr.E/C/. E/C at the contractors expense and
the cost thereof deducted from any money than or thereafter becoming due to the contractor.

Where requested by the contractor, the level marks centre line and chainage pegs
corresponding to those shown on the drawing will be pointed out to the contractor on the
ground but all bench marks or chainage pegs additional to those shown on the drawing will be
set out by BHEL authorities.

SITE DRAINAGE :

All water that may accumulate on the site during the process of the work, or in trenches and
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at
Contractors expense.

EXCAVATIONS, RELICS, ETC:

Material of any kind obtained from excavation on the site shall remain the property of BHEL
and shall be disposed off as the Engineer-in-charge directs.

All gold, silver, oil and other minerals of any description and all precious stones, coins,
treasured, relics, antiquities and other similar items which may be found in or upon the site
shall be the property of Bharat Heavy Electricals Limited and Contractor shall duly preserve
the same to the satisfaction of the BHEL and shall from time to time deliver the same to such
person or persons as the Bharat Heavy Electricals Limited, may appoint to receive the same.

FOUNDATIONS :

The contractor shall not lay any foundations until the excavations for the same have been
examined and approved in writing by the Engineer-in-charge.

COVERING-IN WORK :

The contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any
work is to be permanently covered up or concealed, whether by earth or other means so that it
can finally be inspected or measured, if necessary. In default of so doing, the contractor shall,
if required by the Engineer-in-charge uncover such work at his own expense.

APPROVAL OF WORKS BY STAGES :

All work embracing more than one process shall be subject to examination and approval at
each stage thereof and the contractor shall give due notice in writing to the Engineer-in-charge
when each stage is ready. In default of such notice being received, the Engineer-in-charge shall
be entitled to approve the quality and extent thereof at any time he may choose and in the
event of any dispute, the decision of the Engineer-in-charge thereon shall be final and
conclusive.

EXECUTION OF THE WORK :

The work shall be executed in a workman-like manner and to the satisfaction in all respects of
the Engineer-in-charge.
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The Engineer-in-charge will communicate or confirm his instructions to the Contractor in
respect to the execution of the work in a “ work Site Order Book ” maintained at his office and
contractor shall visit this office daily and shall confirm receipt of such instructions by signing
the relevant entries in this book. Such entries will rank as order or notices in writing within the
intent and meaning of these conditions.

DAY WORK :

No day-work shall be performed without the prior written instructions of the Accepting
Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work
ordered to be executed by day-work and shall deliver to the Engineer-in-charge within two
days of end of each pay-week return in duplicate giving full detailed accounts of labour and
materials for that pay week. One copy of each of these returns, if found correct, will be
certified by the Engineer-in-charge and returned to the contractor and must be produced at the
time of adjustment of accounts.

An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery
of materials for day-work and the contractor will be furnished with a receipt signed by the
Engineer-in-charge specifying the description, quantities weight or measurement (as the case
may be) of the articles approved, reference will be made in this receipt in the return aforesaid
and the receipt itself is to be produced in support of the Contractors bill.

In the case of Lump-sum contracts, the rates to be changed and the percentage addition for
profit and establishment charges, etc, will be agreed upon between the Accepting Officer and
the Contractor prior to the execution of the work.

INSPECTION OF THE WORK:

BHEL Officers concerned with the Contractor shall have power at any time to inspect and
examine any part of the work and the contractor shall give such facilities as may be required to
be given for such inspection and examination.

Should Engineer-in-charge consider at any time during the expiry of maintenance period, that
any work has been executed with unsound, imperfect or unskilled workmanship or of quality
inferior to that contracted for or not otherwise in accordance with contract (in respect whereof
the decision of the Engineer-in-charge. shall be final and conclusive) the contractor shall, on
demand in writing from the Engineer-in-charge specifying the fault notwithstanding that the
same may have been inadvertently passed, certified and paid for, forthwith rectify or remove
and reconstruct the work so specified, in whole or in part as the case may be require at his own
expense to the entire satisfaction of the Engineer-in-charge in the event of his failing to do so
within a period to be specified by the Engineer-in-charge in his demand aforesaid, the
Engineer-in-charge. may carry out the work by other means at the risk and expense in all
respect of the contractor. However, the liability of the contractor under this condition shall not
extend beyond the maintenance period except as regard workmanship which the Engineer-in-
charge shall have previously given notice of to the contractor to rectify.
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RESPONSIBILITY FOR BUILDING :

In the event of any building, or part of any building being handed over to the Contractor for the
execution of work thereto under the provisions of the Contract, he shall give a written receipt
for all fixtures, glass etc., and he shall be required to make good at his own expense all
damages resulting from any cause whatsoever while in his charge and on completion of the
work to deliver up the said building or part thereof a clean state complete in every particular to
the entire satisfaction of the Engineer-in-charge.

INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE,
TEMPEST, FLOODS, EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIR-
CRAFT.

The contractor shall, within one month after the date of acceptance of the contract, insure the
work against loss and damage by fire, tempest, floods, earthquake, riots and against damage by
air-craft with an insurance office approved by the Accepting Officer. Such insurance shall be
affected in the name of BHEL and shall be for the full value of the contract sum. The
Contractor shall lodge with the BHEL policies and receipt of the premiums for such insurance
and shall maintain such policies in force until the entire completion of the work as certified by
the Engineer-in-charge.

If the contractor fails to comply with the terms of this condition that the Accepting Officer
may insure the work and may deduct the amount of premiums from any money become
payable to the contractor or may at his discretion refuse payment of any advances to the
Contractor until the contractor shall have complied with the terms of the condition.

Such insurance whether effected by the Accepting Officer or the Contractor shall not be a limit
or bar to the liability and obligation of the contractor to complete the entire work in all respects
as certified by the Engineer-in-charge.

In case of such a loss or damage as aforesaid, the money payable under any such insurance
shall be received and may be retained by the BHEL until the work is finally completed and
shall then be credited to the contractor in the final statement of accounts in the event of his
contract not having been previously cancelled under these conditions.

DAMAGE AND LOSS TO PRIVATE PROPERTY & INJURY TO WORKMAN :

The contractor shall at his own expense reinstate and make good to the satisfaction of the
Engineer-in-charge and pay compensation for any injury, loss or damage occasioned to any
property or rights whatever including property and rights of BHEL, (or Agents, servants or
employees of BHEL) the injury loss or damage arising out of or in any way in-connection with
the execution of purported execution of the contract and further the contractor shall indemnify
BHEL against all claims enforceable against BHEL (or any agent, servant or employee of
BHEL or which would be so enforceable against BHEL) where a private person , in respect of
any such injury (including injury resulting in death loss or damage to any person) whosoever
or property, including all claims which may arise under the workman’s Compensation Act or
otherwise.
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COMPLETION:

The works shall be completed to the entire satisfaction of the Engineer-in-charge and in
accordance with the Contractors forecast of Time and Progress where operative, and all unused
stores and materials, tools plant, equipment, temporary buildings, and things shall be removed
and the site and work cleared of rubbish and all waste materials and delivered up clean and
tidy to the satisfaction of the Engineer-in-charge at the Contractors expense on/or before the
Scheduled date of completion.

The BHEL shall have power to take over from the Contractor from time to time such sections
of the work as have been completed to the satisfaction of the Engineer-in-charge.

The Engineer-in-charge shall certify to the Contractor the date on which the work is completed
and the state thereof.

The Engineer-in-charge shall also certify, to the Contractor the state of the work at the end of
the maintenance period, where applicable.

COMPENSATION FOR DELAY:

If the contractor fails to maintain the required progress in terms of condition 7 or to complete
the work and clear the site on or before the contracted or extended date period of completion,
he shall, without prejudice to any other right or remedy of the BHEL on account of such
breach, pay as agreed compensation an amount calculated as stipulated below or such smaller
amount as may be fixed by the BHEL on the contract value of the work for every week that the
progress remains below that specified in condition 7 or that the work remains incomplete.

This will also apply to items or a group of items for which separate period of completion has
been specified.

For this purpose the term ‘contract value’ shall be the value at contract rates of the work as
ordered.

Completion period (as originally stipulated)
not exceeding 6 months. ... @ 1 percent per week

Completion period (as originally stipulated)

Exceeding 6 months and not exceeding 2 years.......... @ 1/2 percent per week
Completion period (as originally stipulated)
exceeding2 years .. @ 1 /4 percent per week

Provided always that the total amount of compensation for delay to be paid under condition
shall not exceed the under noted percentage of the contract value or of the contract value of
the item of group of items of work for which a separate period of completion is given :

Completion period (as originally stipulated)

not exceeding 6 months. ... 10 percent
Completion period (as originally stipulated)
Exceeding 6 months and not exceeding 2 years ~ ........... 7 Y2 percent

Completion period (as originally stipulated)
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The amount of compensation may be adjusted or set off against any sum payable to the
Contractor under this or any other contract with the BHEL.

42 LAWS GOVERNING THE CONTRACT :

This contract shall be governed by the Indian Laws for the time being in force.

43 CANCELLATION OF CONTRACT FOR CORRUPT ACTS :

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice
to any other right or remedy which shall have accrued or shall accrue thereafter to Bharat
Heavy Electricals Limited, cancel the contract in any of the following cases and the contractor
shall be liable to make payment to BHEL for any loss or damage resulting from any such
cancellation to the same extent as provided in the case of cancellation for default.

OR
b)

OR
c)

If the contract shall :

Offer or give or agree to give to any person in BHEL, service any gift or
consideration of any kind as an inducement or reward for doing or forbearing to do
or for having done or forborne to do any act in relation to the obtaining or execution
of this or any other contract for BHEL service,

Enter into a contract with BHEL in connection with which commission has been
paid or agreed to be paid by him or with his knowledge, unless the particulars of any
such commission and the terms of payment thereof have previously been disclosed
in writing to the Accepting Officer,

Obtain a contract with BHEL as a result of RING tendering or by non-bonefide
methods of competitive tendering without first disclosing the fact in writing to the
Accepting Officer.

44, CANCELLATION OF CONTRACT FOR INSOLVENCY, ASSIGNMENT OR
TRANSFER OR SUB LETTING OF CONTRACT :

The Accepting Officer, without prejudice to any other right or remedy which shall have
accrued or shall accrue thereafter to BHEL shall cancel the contract in any of the following

cases:-

If the contractor:

a) Being an individual, or if a firm any partner thereof, shall at any time be adjusted bankrupt
or have a receiving order or orders for administration of his Estate made against him of
shall take any proceedings, for liquidation or composition under Bankruptcy Act for the
time being in force or make any conveyance or assignment of his effects of composition or
arrangements for the benefit of his creditor or purport to do so, or if any application be
made under any Bankruptcy Act for the time being in force for the sequestration of his
estate or if a trust deed be granted by him on behalf of his creditors;

OR
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b) Being a company, shall pass a resolution or the court shall make an order for the
liquidation of its affairs, or a Receiver or a Manager on behalf of the debentures holders
shall be appointed or circumstances shall arise which entitle the court or debentures holders
to appoint a Receiver or Manager;

OR

c) Assigns, transfers, sub-let or attempt to assign transfer or sub-let any portion of the work
without the prior return approval of the Accepting Officer.

Whenever the Accepting Officer exercise his authority to cancel the contract under this
condition he may complete the work by any means at the contractor risk and expense
provided always that in the event of the cost of completion (as certified by Engineer-in-
charge which is the final and conclusive ) being less than the contract cost, the advantage
shall accrue to the BHEL and that if the cost of completion exceeds the moneys due to the
contractor under the contract, the contractor shall either pay the excess amount ordered by
Engineer-in-charge or the same shall be recovered from the contractor by other means.

In case of BHEL completes the work under the provisions of this condition the cost of such
completion to be taken into account in determining the excess cost to be charged to the
contractor under this condition shall consist of the cost of material purchased and /or labour
provided by the BHEL with an addition of such percentage to cover superintendence and
establishment charges as may be decided by the Sr. Manager (P) / Engineer-in-charge
whose decision shall be final and conclusive.

45 CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR’S
DEFAULT :

If the contractor;

a) Makes default in commencing the work within a reasonable time form date of handing
over of the site and continues in that state after a reasonable notice from Engineer-in-
charge
OR

b) In the opinion of the Engineer-in-charge at any time, whether before or after the date or
extended date for completion, make default in proceeding with the work, with due
diligence and continues in that state after a reasonable notice from Engineer-in-charge.

OR

¢) Fails of comply with any of terms and conditions of the contract or after reasonable notice
in writing with orders properly issued thereunder :

OR
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d) Fails to complete the work, work order and items of work with individual dates for
completion and clear the site on or before the date of completion, or fails to achieve the
progress as set out under clause 7 of these General Conditions of Contract.

The Accepting Officer may, without prejudice to any other rights or remedies which shall
have accrued or shall accrue thereafter to BHEL cancel the contract as a whole or in part
thereof or only such work order or items of work in default from the contract. Whenever the
Accepting Officer exercises his authority to cancel the contract as a whole or in part under
this condition he may complete the work at the contractor risk and cost, provided always
that in the event of the cost of completion (as certified by Engineer-in-charge which is final
and conclusive) being less than the contract cost, the advantage shall accrue to the BHEL if
the cost of the excess amount ordered by Sr. M.P./Engineer-in-charge or the same shall be
received from the contractor by other means.

In case the BHEL completes the work or any part thereof under the provisions of this
condition the cost of such completion to be taken into account in determining the excess
cost to be charged to the contractor under this condition shall consist of the cost of the
materials purchased and /or labour provided by the BHEL with an addition of such
percentage to cover superintendence and establishment charges as may be decided by the
Sr. M.P./ Engineer-in-charge. whose decision shall be final and conclusive.

46 TERMINATION OF CONTRACT FOR DEATH :

Without prejudice to any of the rights or remedies under this contract, if the contractor dies,
Accepting Officer shall have the opinion of terminating the contract without compensation
to the contractor.

47. SPECIAL POWER OF DETERMINATION:

If at any time after the Acceptance of the tender, BHEL shall for any reason whatsoever not
require the whole or any part of the work, to be carried out, the Sr. M.P./Engineer-in-charge
shall give notice in writing of the fact to the contractor who shall have no claim to any
payment of compensation or otherwise how-so-ever on account of any profit or advantage
which he might have derived from the execution of the work in full but which he did not
derive in consequence of the force-closing of the work.

He shall be paid at Contract rate, for the full amount of the work executed including such
additional works, e.g. clearing of site, etc., as may be rendered necessary by the said force-
closing. He shall also be allowed reasonable payment (as decided by the Accepting Officer) for
any expenses sustained on account of labour and materials collected but which could not be
utilised on the work, as verified the Engineer-in-charge. Neither shall the contractor has any
claim for compensation on account of any alterations having been made in the original
specifications, drawings, designs and instructions, involving any curtailment of the work as
originally contemplated.
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48. FAIR WAGE :

a)

b)

d)

The Contractor shall pay not less than the ‘Fair Wage’ to labourers engaged by him on the
work.

‘Fair Wage’ means wage whether for time or piece work notified at the time of inviting
tenders for the work and where such wages have not been notified, the wages prescribed by
the Sr. Manager(Projects)/ Engineer-in-charge for the stations at which the work is done.

The contractor shall, notwithstanding the provision of any contract to the contrary, cause to
be paid a ‘Fair Wage’ to labourers indirectly engaged on the work, including any labour
engaged by his sub-contractors in connection with the said wok, as if the labourers had
been directly employed by him.

In respect of all labours directly or indirectly employed on the work for the performance of
the contractor’s part of this Agreement, the contractor shall comply with or cause to be
complied with the BHEL contractor’s labour Regulations (appended hereto as Annexure
‘A’ to these conditions) in regard to payment of wages, wage period, deductions from
wages, recovery of wages, not paid and deductions, unauthorised, maintenance of wage
book, wage slips, publication of scale of wages and other terms of employment, inspection
and submission of periodical returns and all other matters of a like nature.

The Engineer-in-charge concerned shall have the right to deduct from the moneys due to
the Contractor any sum required or estimated to be required for making good the loss
suffered by a worker or workers by reason of non-fulfilment of the conditions of the
contract for the benefit of the workers, non-payment of wags or of deductions made from
this or their wages which are not justified by the terms of the contract or non-observance of
the regulations.

Vis-a-vis BHEL, the Contractor shall be liable primarily for all payments to be made under
the contract and for the observances of the Regulations aforesaid without prejudice to his
right to claim indemnity from his sub-contractors.

The regulations aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this contract.
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CHAPTER-IV

VALUATION AND PAYMENT

49,

RECORDS AND MEASUREMENTS :

All items having a financial value shall be entered in the BHEL Measurement Book so that
a complete record is obtained of all works performed under the contract.

Building etc. priced in schedule ‘A’ as a unit lump-sum will be entered by number at the
unit lump-sum. Work carried out for agreed lump-sums will be described and similarly
recorded.

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that
required to ascertain the financial liability of BHEL under the contract.

Work which fails to be measured in detail shall be measured physically, without reference
to any local custom that may obtain excepting where it may otherwise be directed in the
tender documents. The measurements shall be taken jointly by any person duly authorised
on the part of the BHEL and by the contractor.

The Engineer-in-charge shall give reasonable notice in writing to the Contractor of
appointment for measurement.

The contractor shall, without extra charge, provide assistance with appliances and other
things necessary for measurement.

The Contractor shall bear all the cost of measurement of his work.

Measurement shall be entered in the BHEL Measurement book and signed and dated by
both parties each day at the site on completion of measurement. If the contractor objects to
any of the measurement recorded on behalf of the BHEL a note to that effect will be made
in the BHEL measurement book or against the item or items objected to; and such note shall
be signed and dated by both the parties engaged in taking the measurement.

If, as a result of such objection, it becomes necessary to re-measure the work wholly or in
part, the expense of such re-measurement shall be borne by the party requiring the
,measurement to be re-taken provided that a net error is found by this re-measurement to
amount to less than 5% (five percent) of the value as recorded by the first measurement.
But, where the net errors amount to 5% and over of the said value, then the cost is to be
borne by the other party. In any case, if the net value of errors found exceeds Rs. 500/- the
expense of re-measurement is to be borne by the other party.

If the Contractors representative fails to attend when required, the Engineer-in-charge shall
have power to proceed by himself to take measurements and in that case these
measurements shall be accepted by the Contractor as final.

The contractor shall, once every month submit to the Engineer-in-charge with a copy to the
Sr. M(P)/ Engineer-in-charge details of his claims for the work done by him upto and
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including the previous months which are not covered by his contract Agreement in any of
the following respects.

Deviation from the items and Specifications provided in the contract documents.

Extra items/New items of work.

Quantities in excess of those provided in the contract schedule.

Items in respect of which rates have not been settled. He should, in addition, furnish a
clear certificate to the effect that the claims submitted by him as aforesaid cover all his

claims and that no further claims shall be raised by him in respect of the work done
upto and including the period under report.

50. VALUATION OF DEVIATIONS :

b)

Rates for deviated items of work will be fixed as follows:

For any item of wok required to be carried out after the contract has been awarded and
which is not covered by Contractors Schedule but is covered by K.P.W.D. schedule of rates
the rate payable for such a fresh item will be derived from K.P.W.D. Schedule by the
method of proportion as follows:

In the same proportion to the rate in K.P.W.D. Schedule of Rates as the tendered rate for the
nearest analogous items of work in Contractors Schedule bears to the rate for the particular
analogous item or work in K.P.W.D. schedule of Rates.

If a single appropriate analogous item of work is not available in both Contractor’s
Schedule and K.P.W.D. Schedule, then the method of proportion will be applied to the
nearest analogous group of items available in both the Schedules referred i.e. in the same
proportion as the total tendered cost of that particular group of items (the sum of the
products of the tendered rates and the quantities for which orders are placed) bears to the
total cost of the same items and quantities at the K.P.W.D.Schedule of Rates.

If even an appropriate analogous group of items is not available in Contractor’s Schedule
and K.P.W.D. Schedule, then the methods of proportion will be applied to all those items of
the whole work, which are available in both the Schedules and for which orders have been
placed on the Contractor, i.e., In the same proportion as the total cost of all these items of
work (the sum of the products of the tendered rates and the quantities for which orders are
placed) bears to the total cost of the same items and quantities at the K.P.W.D. Schedule of
Rates.

. If any work not covered by any of the foregoing is ordered on the Contractor, the basis of

payment shall be decided by the Accepting Officer whose decision shall be final and
conclusive and binding on the parties.

The selection of analogous item or analogue group of items referred to above shall be done
by the Engineer-in-charge. Where the rates for deviated items or new items of work can be
derived by the selection of different analogous items or analogous group of items, the
lowest of all such derived rates shall be taken as the correct rate.
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In the case of the contracts for which the Engineer-in-charge is the Accepting Officer, all
disputes regarding the settlement of rates of deviated or new items of work shall be referred
to the Engineer-in-charge. whose decision shall be final and conclusive.

51. REIMBURSEMENT/REFUND ON VARIATION IN PRICE, MATERIALS :

In after submission of the tender and/or during the progress of the works, the price of any
materials (not being a material supplied from the BHEL, stores in accordance with the
Conditions of the Contract) is increased or decreased by an Act of Legislature (Central or
state) and /or any notification thereunder or on account of new duties or levies such as
octroi or on account of increase or decrease in such duties affecting the price of materials
required for incorporation in the works or the price of any item to be incorporated in the
works and made from materials of which the price has increased or decreased as aforesaid
and the Contractor has thereupon to pay in respect of such material or item a price which is
higher or lower than the price of that material or item as prevailing immediately before the
passing of such Act or levying, increasing/decreasing of such duty, the BHEL., shall in case
of increase in price or the duty reimburse the Contractor the increase in price or additional
increased duty paid by the Contractor and in case of decrease in price, the BHEL shall be
entitled to a refund of the reduction in duty. Provided however no reimbursement or refund
shall be made if the increase /decrease is not more than plus 10% of the said price, and if so,
the reimbursement or refund shall be made only on the excess over 10% provided always
that any such increase shall not be payable if, in the opinion of the Engineer-in-charge
whose decision shall be final and conclusive the increase is attributable to the delay in the
execution of the contract within the control of the Contract, or that any such increase has
become operative after the contracted/or extended date completion of the work or items of
works in question.

The Contractor shall , for the propose of this condition, keep such books of account and
other document as are necessary to show the amount of any increase claimed or any
reduction available and shall allow inspection of the same by any duly authorised
representative of the BHEL and further shall at the request of the Sr, E/C/E/C. furnish for
verification such other information as the Engineer-in-charge may require.

The contractor shall within a reasonable time of his becoming aware of any alteration in the
prices of any such materials, give notice thereof in writing to the Engineer-in-charge stating
that the rate is submitted in pursuance to this condition together with all information relating
there to which he may be in a position to supply.

52. ADVANCES ON ACCOUNT :

No payment shall be made for work estimated to cost less than Rupees One Thousand till
after the whole of the work shall have been completed and a certificate of completion given
by the Competent authority.

In the case of work estimated to cost more than Rupees One Thousand the contractor may at
intervals of not less than one month or as otherwise provided for in the Contract documents,
counting from the date on which order to commence work given by Engineer-in-charge
submit claims on BHEL forms for payment of advance on account of work done and of
materials delivered in connection with the Contract.
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The Contractor shall be paid in respect of such claims to the extent approved and passed by
the Engineer-in-charge subject to a maximum of 90% of the value of the work actually
executed in site provided the work has been executed to the satisfaction of the Engineer-in-
charge. The certificate of the Engineer-in-charge regarding such approval and passing of the
sums so payable shall be final and conclusive against the Contractor.

“After the full amount of Security Deposit is made up through the 10% deductions
from ‘On Account’ bills, 100% of all subsequent bills may be made to the Contractor”.

The Contractor may also be paid during the progress of the work 75% of the value of any
materials which are in the opinion of the Engineer-in-charge in accordance with contract,
and are actually required for incorporation in the work and which have reasonably been
brought to the site in-connection therewith and are adequately stored and/or protected
against damage by weather or other causes, but which have not at the time of payment of
the advance been incorporated in the work. Payment of such advances however shall be
purely at the discretion of the Engineer-in-charge provided always that payments shall not
be made under these periodical certificates in respect of perishable materials like lime,
cement, timber,sand kankar etc.

Any sums/due from the Contractor on account of tools and plant, stores or any other items
provided by BHEL shall be deducted from the respective advances.

The Engineer-in-charge shall from time to time certify the sums payable to the Contractor
after retaining the reserves.

Any certificate relating to work done or materials delivered may be modified or corrected
by any subsequent interim certificate or by the final certificate and no certificate of the
Engineer-in-charge supporting an advance payment shall itself be conclusive evidence that
any work or materials to which it relates are in accordance with the contract. All such
intermediate payments shall be regarded as advances against the final payment only and
shall not be considered as an admission of the due performance of the contract or any part
thereof in respect or the accruing of any claim whatsoever. Such intermediate payments
shall not conclude, determine or effect in any way the powers of the Engineer-in-charge as
to the final settlement and adjustment of the account or otherwise, or in any way vary or
affect the Contract.

53. FINAL BILL :

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-
charge, the contractor shall forward a certified final account on BHEL forms, in duplicate. It
shall be accompanied by all abstracts, vouchers etc., in support thereof and shall be prepared
in the manner prescribed by the Engineer-in-charge. No claim will be entertained after the
receipt of the final bill.

The contractor shall be entitled to be paid the final sum less the value of payments already
made on account, subject to certification of the final bill by the Engineer-in-charge any
sums due from the contractor on account of Tools and plant, Stores or any other items
provided by BHEL not yet recovered from the contractor shall be deducted from the final
sum aforesaid.
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No charge shall be allowed to the contractor on account of the preparation of the final bill.
54. PAYMENT OF BILLS:

All payments to be made to the Contractor under this contract shall be by “Crossed Cheque”
marked

“A/C payee only” (within a reasonable time after the certification by the Engineer-in-charge
at

executed or service rendered or at their branch nearest to the station where the Office of the
Engineer-in-charge is located.)

55. RECOVERY FROM CONTRACTOR :

Whenever under the contract any sum of money shall be recoverable from or payable by the
contractor the same may be deducted from any sum then due or which at any time thereafter
may become due to the contractor under the contract or under any other contract with BHEL
or from his Security Deposit or he shall pay the claim on demand.

56. POST TECHNICAL AUDIT OF WORK AND BILLS:

BHEL reserves the right to carry out a post-payment audit and technical examination of the
work and final bill including all supporting vouchers, abstract etc., and to enforce recovery
of any sums becoming due as a result thereof in the manner provided in the preceeding sub-
paragraph’s provided however that no such recovery shall be enforced after three years of
passing the final bill.

57. REFUND OF SECURITY DEPOSIT :

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the
contractor in respect of all contracts on completion of work and after payment of final bill
and the balance 50% on expiry of the maintenance period, (Described under clause 23)
provided the contractor shall have rendered a “ No Demand Certificate.” In case of works
where maintenance period is not involved 100% of the security deposit may be refunded
after payment of final bill provided that the contractor shall have rendered a “ No Demand
Certificate.”

58. ARBITRATION :

Except where otherwise provided for in the contract all question and disputes relating to the
meaning of the specifications, design, drawings and instructions herein before mentioned
and as to the quality of workmanship or materials used on the work or as been other
questions, claim, right, matter or things whatsoever in any way arising out of or relating to
the contract, design, drawing, specification, estimates, instructions, orders or these
conditions or otherwise concerning the works or the execution or failure to execute the same
whether arising during the program of the work or after the completion or abandonment
thereof shall be refereed to the sole arbitration of the Managing Director/Chief Engineer of
BHEL and if the Managing Director/Chief Engineer is unable or unwilling to Act, to the
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sole arbitration of some other person appointed by the Managing Director/General
Manager/Chief Engineer, willing to Act as such arbitrator. The cases referred to arbitration
shall be other than those for which the decision of the Engineer-in-charge. is expressed in
the contract to be final and conclusive. There will be no objection if the arbitrator so
appointed is an employee of BHEL and that he had to deal with the matters to which the
contract relates and that in the course of his duties as such he had expressed views on all or
any of the matters in dispute or difference. The arbitrator to whom the matter is originally
referred being transferred by vacating his office or being unable to act for any reason, such
Managing Director/ General Manager/Chief Engineer as aforesaid at the time of such
transfer, vacation of office or inability to act, shall appoint another person to act as arbitrator
in accordance with the terms of the contract, such person shall be entitled to proceed with
the reference from the state at which it was left by his predecessor.

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification
or re-enactment thereof and the rules made thereunder and for the time being in force shall
apply to the arbitration proceedings under this clause.

It is a term of contract that the party involving arbitration shall specify the dispute or

disputes to be referred to arbitration under this clause together with the amount or amounts
claimed in respect of each such dispute.

The arbitrator (s) may from time to time with consent of the parties enlarge the time, for
making and publishing the awards.

The work under the contract shall, if reasonably possible, continue during the arbitration
proceedings and no payment due to payable to the contractor shall be withheld on account

of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice
to both the parties fixing the date of the first hearing.

The Arbitrator shall give a separate award in respect of each dispute or difference referred
to him.

The venue of arbitration shall be such place as may be fixed by the arbitrator in his sole
discretion.

The award of the arbitrator shall be final, conclusive and binding all parties to this contract.
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ANNEXURE- ‘A’

BHEL CONTRACTOR’S LABOUR REGULATIONS.
(See condition 20)

1. DEFINITION:
In these regulations, unless otherwise expressed or indicated, the following words and
expressions shall have the meaning hereby assigned to them.

a) “ Labour ” means workers employed by a contractor directly or indirectly through a sub-
contractor, or by an agent on his behalf on a payment not exceeding Rs. 500/- per month.

b) “ Fair Wage ” means wages, which shall include wages for weekly day of rest and other
allowances, whether for time or piece work, after taking into consideration prevailing
market rates for similar employment in the neighborhood but shall not be less than the
minimum rates of wages fixed under the Minimum wages Act.

c) “ Contractor ” for the purpose of these Regulations shall include an agent or sub-contractor
employing labour on the wok taken on contract.

d) “ Inspecting Officer ” means any Labour Enforcement Officer or Assistant Labour
Commissioner of the Chief Labour Commissioner’s organisation.

e) “Form” means a form appended to these Regulations.

2. NOTICE OF COMMENCEMENT:

The contractor shall, within seven days of commencement of the work, furnish in writing to
the Inspecting Officer of the area concerned the following information, with copy to the
Engineer- in-charge.

a) Name and situation of the work.

b) Contractor’s name and address.

c) Particulars of the Department for which the work is undertaken.

d) Name and address of the sub-contractors as and when they are appointed.

e) Commencement and probable duration of the work.

f) Number of workers employed and likely to be employed.

g) ‘Fair Wages’ for different categories of workers.

3. 1) Number of hours, which shall constitute a normal working day. The number of hours which
shall constitute a normal working day for an adult shall be NINE hours. The working day of an
adult worker shall be so arranged that of intervals, if any for rest it shall not spread over more
than 12 hours on any day, when an adult worker is made to work for more than NINE hours on
any day or for more than 48 hours in any week he shall in respect of over time work, be paid
wages at double the ordinary rate of wages.

1)  Weekly day of rest: Every worker shall be given a weekly day of rest, which shall be
fixed and notified at least 10 days in advance. A worker shall not be required or allowed to
work on the weekly rest day unless he has or will have a substitution rest day, on one of the
five days immediately before or after the rest day, provided that no substitution shall be
made which will result in the worker working for more than 10 days consecutively without
a rest day for a whole day.

Where in accordance with the foregoing provisions a worker works on the rest day and has
been given a substituted rest day he shall be paid wages for the work done on the weekly
rest day at the overtime rate of wages.
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NOTE: The expression ¢ Ordinary rate of wages * means the fair wage the worker is entitled
to.

4. DISPLAY OF NOTICE REGARDING WAGES, WEEKLY DAY OF REST ETC.

The Contractor shall before he commences his work on contract display and correctly
maintain and continue to display and correctly maintain in a clean legible condition in
conspicuous places on the works, notice in English and in the local Indian languages,
spoken by majority of workers, giving the rate of fair wages, the hours of work for which
such wages are payable, the weekly rest days workers are entitled to and name and address
of the Inspecting Officer. The Contractor shall send a copy of each of such notice to the
Inspecting Officers and the Engineer- in- charge.

5. FIXATION OF WAGE PEIODS:
The contractor shall fix wage periods in respect of which wages shall be payable. No wage
period shall normally exceed one work.

6. PAYMENT OF WAGES:
1) Wages due to every worker shall be paid to him direct. All wages shall be paid in current
coins or currency or in both.
i) Wages of every worker employed on the contract shall be paid where the wage period is one
week ,within three days from the end of the wage period, and in any other case before the

expiry of the 7th day or 10th day from the end of the wage period according as the number
of workers does not exceeds 1000.

iii) When employment of any worker is terminated by or on behalf of the contractor, the wages
earned by him shall be paid before expiry of the day succeeding the one on which his
employment is terminated.

iv) Payment of wages shall be made at the work site on a working day except when the work is
completed before expiry of the wage period, in which case final payment shall be made at
the work site with in 48 hours of the last working day and during normal working time.

Note:
The term “working day” means a day on which the work, on which labour is employed, is in
progress .

7. REGISTER OF WORKMEN:
A register of workmen shall be maintained in the form appended to these regulations and
kept at the work site or as near to it as possible, and the relevant particulars of every
workmen shall be entered therein within 3 days of his employment.

8. EMPLOYMENT CARD:
The contractor shall issue an employment card in the form appended to these regulations to
each worker on the day of work or entry into his employment. If a worker has already any
such card with him issued by the previous employer the contractor shall merely endorse that
employment card with relevant entries. On termination of employment the employment card
shall again be endorsed by the contractor and returned to the worker.

9. REGISTER OF WAGES ETC :

i) A register of wages- cum-muster roll in the form appended to these regulations shall be
maintained and kept at the work site or as near to it as possible.
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i) A wage slip in the form appended to these regulations shall be issued to every worker
employed by the contractor atleast a day prior to disbursement of wages.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES:

)} Wages of worker shall be paid to him without any deductions of any kind except the

following:

a) Fines.

b) Deductions for absence from duty, i.e. from the place or the places where by the terms
office employment is required to work. The amount of deduction shall be in proportion
to the period for which he was absent.

c) Deduction for damage to or loss of goods expressly entrusted to the employed person
for custody, or for less of money which he is required to account for, where such
damage or loss is directly attributable to his neglect or default ;

d) Deductions for recovery of advances or for adjustment of over payment of wages.
Advances granted shall be entered in a register ; and

e) Any other deduction which the BHEL may from time to time allow.

i) No fines shall be imposed on a worker save in respect of such acts and omissions on his
part as have been approved by the chief Labour Commissioner.

iii) No fines shall be imposed on a worker and no deductions for damage for loss shall be made
from his wages until the worker has been given an opportunity of showing — cause against
such fines or deductions.

iv) The total amount of fines which may be imposed in any one wage period on a worker shall
not exceed an amount equal to three paise in a rupee of the wages payable to him in respect
of that wage period.

v) No fine imposed on a worker shall be recovered from him in instalments, or after expiry of
sixty days from the date on which it was imposed. Every fine shall be deemed to have been
imposed on the day of the act or omission in respect which it was imposed.

vi) The contractor shall maintain both in English and the local Indian language a list, approved
by the Chief Labour Commissioner, clearly stating the acts and omissions for which penalty
or fine may be imposed on a workman and display it in good condition in a conspicuous
place on the work site.

vii) The contractor shall maintain a register of fines and the register of deductions for damage
or loss in the forms appended to these regulations which should be kept at the place of work.

11. REGISTER OF ACCIDENTS:

The contractor shall maintain a register of accidents in such form as may be convenient at
the work place but the same shall include the following particulars :-
a) Full particulars of the labourers who met with the accident.
b) Rates of wages
c) Sex.
d) Age.
e) Nature of accident and cause of accident.
f) Time and date of accident.
g) Date and time when admitted in hospital.
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h) Date of discharge from the hospital.

1) Period of treatment and result of treatment.

j) Percentage of loss of earning capacity and disability as assessed by Medical officer.
k) Claim required to be paid under workmen’s composition Act.

I) Date of payment of compensation.

m) Amount paid with details of the person to whom the same was paid.

n) Authority by whom the compensation was assessed.

0) Remarks.

PRESERVATION OF REGISTERS:

The register of workmen and the Register of wages-Cum-Muster Roll required to be
maintained under these Regulations shall be preserved for 3 years after the date on which
the last entry is made therein.

ENFORCEMENT:

The Inspecting Officer shall either on his own motion or on a complaint received by him
carry out investigations and send a report to the Engineer-in-charge specifying the amount
representing / workers dues and amount of penalty to be imposed on the contractor for
breach of these regulations, that have to be recovered from the contractor, indicating full
details of the recoveries proposed and the reasons, therefor. It shall be obligatory on the part
of the Engineer-in-charge on receipt of such a report to deduct such amounts from payments
due to the contractor.

DISPOSAL OF AMOUNTS RECOVERED FROM THE CONTRACTORS:

The engineer- in -charge shall arrange payment to workers concerned within 45 days from
receipt of a report from the Inspecting Officer except in cases where the contractor had
made an appeal under regulation. 16. Of these regulations. In cases where there is an appeal,
payment of worker dues would be arranged by the Engineer -in -charge, wherever such
payments arise, with in 30 days from the date of receipt of the decision of the Regional
Labour Commissioner (RLC).

WELFARE FUND :

All moneys that are recovered by the Engineer-in-charge by way of workers due which
could not be disbursed to workers with in the time-limit prescribed above, due to reasons
such as where about or workers not being known, death of a worker, etc., and also amounts
recovered as penalty, shall be credited to a fund to be kept under the custody or BHEL for
such benefits and welfare of workmen employed by the contractors.

APPEAL AGAINST DECISION OF INSPECTING OFFICER:

Any person aggrieved by a decision of the Inspecting Officer may appeal against such
decision to the Regional Labour Commissioner concerned within 30 days from the date of
decision, forwarding simultaneously a copy of his appeal to the Engineer-in-charge. The
decision of the Regional Labour Commissioner Shall be final and binding upon the
contractor and the work men.
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REPRESENTATION OF PARTIES :
A workman shall be entitled to be represented in any investigation or enquiry under these
Regulations by an officer of a registered trade union of which the said trade union is
affiliated or where the work man is not a member of any registered trade union, by an
officer of a registered trade union, connected with, or any other workmen employed in, the
industry in which the worker is employed.
A contractor shall be entitled to be represented in any investigation or enquiry under these
Regulations by an officer of an association of contractors of which he is member or by an
officer of a Federation of associations of contractors to which the said association is
affiliated or where the contractor is not a member of any association of employers,
connected with, or by any other employer engaged in the industry in which the contractor is
engaged.
No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these Regulations.

INSPECTION OF BOOKS AND OTHER DOCUMENTS:

The contractor shall allow Inspection of the registers and other documents prescribed under
these regulations by inspecting officers and the Engineer-in-charge or his authorised
representative at any time and by the worker or his agent on receipt of due notice at a
convenient time.

INTERPRETATION ETC. :

On any question as to the application, interpretation or effect of these Regulations, the
decision of the Chief Labour Commissioner or Deputy Chief Labour Commissioner
(Central) shall be final and binding.

AMENDMENTS :

Central Government may, from time to time, add to or amend the Contractors Labour
Regulations and issue such directions as it may consider necessary for the proper
implementation of the Contractors Labour Regulations for the purpose of removing any
difficulty which may arise in the administration thereof, based on which the BHEL
Contractors Labour Regulation here in contained shall be subject to revision.
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BHEL SAFETY CODE
(See condition 20)

1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used one extra mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well, suitable footholds and handholds
shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¥4 to

1 (1/4 horizontal and 1 vertical).

2. Scaffolding or staging more than 3.25 meters above the ground or floor, swing or
suspended from an overhead support or erected with stationery support, shall have a guard
rail properly attached, bolted, braced and otherwise secured atleast 1 meter high above the
floor or platform of such scaffolding or staging and extending along with the entire
length of the outside and ends thereof with only such openings as may be necessary for the
delivery or materials, such scaffolding or staging shall be so fastened as to prevent it from
swaying from the building or structure.

3. Working platform, gangways and stairways shall be so constructed that they do not sag
unduly or unequally, and if height of a platform or gangway or stairway is more than 3.25
meters above ground level or floor level it shall be closely boarded, have adequate width
and be suitably fenced, as described in 2 above.

4. Every opening in floor of a building or in a working platform shall be provided with
suitable means to prevent fall of persons or materials by providing suitable fencing or
failing with a minimum height of 1 meter.

5. Safe means of access shall be provided to all working platform and other working places,

Every ladder shall be securely fixed. No portable single ladder shall be over 9 meters in
length. Width between side rails in a rung ladder shall in no case be less than 30cm. For
ladders upto and including 3 meters in length. For longer ladders this width shall be
increased by atleast 6mm for each additional 30 cms of length. Uniform step spacing shall
not exceed 30 cm.
Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites shall be so stacked or placed as to cause danger or
inconvenience to any person or the public. The contractor shall provide all necessary
fencing and lights to protect public from accidents and shall be bound to bear expenses of
defence of every suit action or other proceedings at law that may be brought by any person
for injury sustaining owing to neglect of the above precautions, and pay any damages and
costs which may be awarded in any such suit, action or proceedings to any such person or
which may with the consent of the contractor be paid to compromise any claim by any such
person.

6. EXCAVATION AND TRENCHING :

All trenches, 1.5 meters or more in depth, shall at all times be supplied with atleast one
ladder for each 30 m length or fraction thereof. Ladder shall to be extended from bottom of
trench to atleast, 1 meter above surface of the ground. Sides of a trench 1.5 meters or more
in depth shall be stepped back to give suitable slope, or securely held by timber bracing, so
as to avoid the danger of sides collapsing. Excavated materials shall not be placed within
1.5 meters of the edge of trench or half the depth of trench, whichever is more. Cutting shall
be done from top to bottom. Under no circumstances shall undermining or undercutting be
done.
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DEMOLITION:

Before any demolition work is commenced and also during the process of the work.

All roads and open areas adjacent to the work site shall either be enclosed or suitably
protected;

No electric cable or apparatus which is liable to be source of danger over a cable or
apparatus used by operator shall remain electrically charged.

All present steps shall be taken to prevent danger to persons employed, from risk or fire or
explosion or No floor, roof or other part of a building shall be so overloaded with debris or
materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-charge
shall be available for use of persons employed on the site and maintained in a condition
suitable for immediate use and the contractor shall take adequate steps to ensure proper use
of equipment by those concerned.

Workers employed on mixing asphaltic materials cement and lime mortars/concrete shall be
provided with protective footwear and protective goggles.

Those engaged in handling any materials which is injurious to the eye shall be provided
with protective goggles.

Those engaged in welding works shall be provided with welder’s protective eye shields.
Stone breaker shall be provided with protective goggles and protective clothing and seated
at sufficiently safe intervals.

When workers are employed in sewer and manholes which are in use, the contractor shall
ensure that manholes covers are opened and manholes are ventilated at least for an hour
before workers are allowed to get in to them. Manholes so opened shall be cordoned off
with suitable railing and provided with warning signals or boards to prevent accident to
public.

The contractor shall not employ men below the age of 18 and women on the work of
painting with products containing lead in any form. Wherever men above the age of 18 are
employed on the work of lead painting the following precautions shall be taken.

i) No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

ii) Suitable face masks shall be supplied by the contractor for use by workers when paint
is applied in the form of spray or a surface having lead paint is dry rubbed and
scrapped.

iii) Overalls shall be supplied by the Contractor to workmen and adequate facilities shall
be provided to enable working painters to wash during and cessation of work.

When work is done near any where there is risk of drowning, all necessary equipment shall
be provided and kept ready for use and all necessary steps taken for prompt rescue of any
person in danger and adequate provision made for prompt first aid treatment of all injuries
likely to be sustained during the course of the work.

Use of hoisting machine and tackles including their attachments, anchorage and supports

shall conform to the following:

)} These shall be of good mechanical construction, sound material and adequate
strength and free from defects.

i) Every rope used in hoisting or lowering materials or as a means of suspension shall
be durable quality and adequate strength, and free from defects.
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b) Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years shall be in-charge of any hoisting machine including any
scaffolding winch or give signals to operator.

C) In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley
block used in hoisting, or lowering or as means of suspension safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above shall
have the safe working load plainly marked thereon. In case of a hoisting machine having a
variable safe working load, each safe working load, and the conditions under which it is
applicable shall be clearly indicated. No part of any machine or any gear referred to above
in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

10.d) In case of departmental machine, safe working load shall be notified by the Engineer-in-
charge. As regards contractor’s machines the contractor shall notify safe working load of
each machine to the Engineer-in-charge whenever he brings it to site of work and get it
verified by the Engineer-in-charge.

11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances shall be provided with efficient safeguards, hoisting appliances shall be provided
with such means as will reduce to the minimum risk of accidental descent of load. Adequate
precautions shall be taken to reduce to the minimum risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations
which are already energised, insulating mats, working apparel such as gloves, sleeves, and
boots, as may be necessary shall be provided. Workers shall not wear any rings, watches
carry keys or other materials which are good conductors of electricity.

12.  All scaffolding, ladders and other safety devices mentioned or described herein shall be
maintained in a safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities shall be provided at or near the
places of work.

13.  These safety provisions shall be brought to the notice of all concerned by display on a
notice board at a prominent place at the work spot. Persons responsible for ensuring
compliance with the safety code shall be named there on by the contractor.

14.  To ensure effective enforcement of the rules and regulations relating to safety precautions,
arrangements made by the contractor shall be open to inspection by the Engineer-in-charge
or his representative and the inspection officers as defined in the contractor’s Labour
Regulations.

15.  Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the
operation of any other Act or Rule in force.
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(Regulation 7)
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--------------------------------------------------------------------------------

SI.No Date of .
" Permanent/ Date of ter- | Signature or
Name and Father’s | Nature of commence -
Age & . home address of | Present mination or | thumb Remarks.
Surname of the Husband’ | employment | " 4d ment of leavi f . . f
workers Sex s Name designation employee (village) | address. employmen eaving of emp | impression o
' Dist. Tana) t loyment the employee
1 2 3 4 5 6 7 8 9 10 11
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FORM OF EMPLOYMENT CARD

(Regulation 8)
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----------------------------------------------------------------------------------------

SI.No Particulars  of | Total eriod Wage rate Total ~wages
Name and address of . P Actual Leave taken | Nature of | ' 29 earned by the Signatur
. location of work | for which the with

Employer (specify | . -~ | Number | (No. of days | work done . worker Remar | e of the
site and | worker is particulars .

whether a contractor or a I of days | should be | by the S during  the | ks emplo-
description  of | employed o of unit in case .

sub- contractor). worked specified worker : period shown yer.
work done. (from- to) piece-work

under col.5.
1 2 3 4 5 6 7 8 9 10 11

N.B. for a worker employed at one time one piece-work basis and at another on daily wages, relevant entries in respect of each type of employment
should be made separately.
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FORM OF WAGE SLIP
(REGULATION 9)

(1)) INAME Of the COMEIACLOT..cueiuieiniieieieeieeeeeeeeeencereeenceecnsescncnscnsessasossnssancnsassesassnsssnssssnsns
(1) PIACR.ceueeenieineeeenreeieeereeenrancncaecnsansnsnsensessnsesesensansesesanssssasesanssssnsnssssnssssnsasansnsensnsas

1. Name of the workers with
father’s/husband’s Name

2. Nature of employment

3. Wage period

4. Rate of wages payable

5. Total attendance/unit of
work done

6. Dates on which overtime Worked.
7. Overtime wages.
8. Gross Wages payable

9. Total deductions (indicating
nature of deduction).

10. Net Wages Payable

CONTRACTOR’S SIGNATURE/ EMPLOYEES SIGNATURE/
THUMB IMPRESSION. THUMB IMPRESSION.
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FORM OF RESISTER OF WAGES-CUM-MUSTER ROLL
(Regulation 9)

(M Name and address 0f the Contractor:.............ouiiiiii e
(i) No. & Date of the contract agreement/work order 1.............coovviiiiiiiiiiiiiiiiiieee e,
(iii) Name and address of the dept. awarding the contract :..............covvviiiiiiiiiiiiiiiiiinieienenns
(iv) Nature of the contract and location of the work :.............. ...,
(v) Duration of the CONIACT <. ... .. . . i e,
(vi) BTt o 5 1o T
Fair wages Wages paid . | Overtime worked. Deduction from wages.
payable.
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FORM OF REGISTER OF
DEDUCTIONS FOR DAMAGE OR LOSS CAUSED TO THE BHEL BY THE NEGLECT OR
DEFAULT OF THE EMPLOYED PERSONS.
(Regulation No. 10 (vii).

DEVICES Bldg No:16
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Whether worker Date and amount Date on
SI.No Father’s/ Husband’s Dept | Damage or loss | showed cause against . Number of | which total
Name Sex. . . of deduction | . . Remarks.
Name. . caused with date. | deduction if so, enter | . instalment if any. | amount
imposed. .
realised
1 2 3 4 5 6 8 9 10 11
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FORM OF REGISTER OF FINES (REGULATIONS No. 10 (VII)

: D = O T o . b= <
g 252 82y = 5
=) o = SE T : 3 =
< X! O~ T a 2
Z. o =5 <5 (=7} = .
T < ® S o ()] c © °
: Eg 58 g g i
& = = S R%) .
2 5 5 | 5856 z g= 53 2
o ® 5 S R Lovcad SE = [S] Q @ =
e = S GO S5 X 80O ® o .S ®
=z e = @ ] o 2% =0 c =9 c i) = = - IS
= < S 3 3 7] S € ¢ 2o © < S >
1) z 2¥ian) N a) Z o 2.t =285 o [alhs (e 04
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