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SECTION - A

GENERAL INSTRUCTIONS AND INFORMATION FOR TENDERER

A.1.0: PROCEDURE FOR SUBMISSION OF SEALED TENDERS

The tenderer must submit their tenders as required in two parts in separate sealed
covers prominently superscribed as Part-I, Technical Bid and Part-II, Price Bid and
also indicating on each of the covers the tender specification number and due date
and time as mentioned in the tender enquiry.

These two separate covers | and II (Part - I and Part - II) shall together be enclosed
in third envelope (Cover - III) along with EMD and this sealed cover shall be
superscribed and submitted.

PART - I (TECHNICAL -BID) COVER - I:

Excepting rate schedule, all other schedules, data sheets and other details called for
in the specifications including offer letter containing techno commercial
conditions, if any, shall be enclosed in Part - I Technical Bid only.

PART - II (PRICE - BID) COVER - 1I:

Rate/Price Schedule only shall be given in this part - II “Price Bid”.

A.2.0: PROCEDURE FOR EVALUATION OF PRICE BID

The following shall be Evaluation Procedure of the prices offered :-

PAYMENT TERMS:

To be as per Tender Specifications and no deviations acceptable.

Any other conditions put forth by the tenderer which is not as per Tender
Specifications, if considered, shall be suitably loaded.
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The offers of new vendors may not be considered even after opening of price bid
if the vendor is not found suitable on final assessment for registration.

This tender specification as whole, furnishing all the details and other documents
as required in the following pages, shall be duly signed and stamped and sent in a
sealed cover superscribing the name of work as given in the tender enquiry.

The tender shall be addressed to OFFICER INVITING THE TENDER AS
INDICATED IN THE TENDER ENQUIRY.

Tenders submitted by post shall be sent as “REGISTERED POST
ACKNOWLEDGEMENT DUE” and shall be posted with due allowance for any
postal delay. The tenders received after the due date and time of opening are liable
to be rejected. Telegraphic offers and offers received by Telex/Fax may not be
considered.

Tenders shall be opened by the concerned officers of BHEL at the time, date and
venue as specified in the tender notice.

The tenderer shall closely pursue all the clauses, specifications and drawings
indicated in the Tender Documents before quoting. Should the tenderer have any
doubt about the meaning of any portion of the Tender Specifications or find
discrepancies/omission in the drawings or the tender documents issued are
incomplete or shall require clarification on any of the technical aspect, scope of
work etc., he shall at once contact the authority inviting the tender for clarification
before submission of the tender.

Before tendering, the tenderer are advised to inspect the site of work and the
environments and be acquainted with the actual working and other prevalent
conditions, facilities available, position of material and labour. No claim will be
entertained later on the grounds of lack of knowledge.

Tenderer must fill up all the schedules and furnish all the required information as
per the instructions given in various sections of the tender specification. Each and
every page of the Tender Specification must be SIGNED AND STAMPED AND
SUBMITTED ALONG WITH THE OFFER by the tenderer in token of
complete acceptance thereof. The information furnished shall be complete by
itself.
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The tenderer shall quote the rates in English Language and international numerals.
Total price offered should be entered in figures as well as in words. In case of
difference in price between words and figures, the price in words will be treated as
valid price. For the purpose of the tender, the metric system of units shall be used.

All entries in the tender shall be typed or be written in ink. Erasers and overwriting
are not permitted and may render such tender liable to summary rejection. All
cancellations and insertions shall be duly attested by the tenderer.

DATA TO BE ENCLOSED:

An attested copy of the Power of Attorney, in case the tender is signed by an
individual other than the sole proprietor, shall be attached.

IN CASE OF INDIVIDUAL : His full name, experience, address and nature of
business.

or

IN CASE OF PARTNERSHIP FIRMS : The names of all the partners with address
and their experience. A copy of the partnership deed / instrument of partnership
duly certified by the Notary Public shall be enclosed.

or

IN CASE OF COMPANIES : Date and place of registration including date of
commencement certificate in case of Public Companies and the nature of business
carried on by the company. Certified copies of Memorandum and Articles of
Association are also to be furnished. Also indicate names, addresses and
experience of the Directors.

Three years financial turn over (certified), present commitments with all orders in
hand, value of total order, value completed, and balance with completion dates as
per Annexure-A.
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ORGANISATION CHART & MANPOWER DEPLOYMENT:

The organisation pattern and the manpower that are totally available with him &
that will be deployed by the tenderer for this work in the form of month wise and
category wise deployment plan duly indicating the number of Engineers,
Supervisors, Skilled and Unskilled Workers etc. as per proforma at Annexure-B
shall be submitted.

A list of machines, tools and plant that the tenderer is having and those that will be
deployed on this job giving proof of ownership or any tie-up of equipment as per
proforma enclosed at Annexure-C.

Analysis of unit rate quoted as per proforma enclosed at Annexure-D.
Declaration sheet as per proforma enclosed at Annexure-E.
Checklist as per proforma enclosed at Annexure-F.

Certificate from schedule Bank to prove his financial capacity to undertake the
work or solvency certificate from the concerned Government Authority.

A certificate of Income Tax/Sales Tax verification from the appropriate authority
in the forms prescribed duly indicating annual turnover. These certificates shall be
valid for one year from the date of issue or for the period prescribed therein for all
tenders submitted during the period.

In addition to the above, the particulars required elsewhere in the tender
documents.

NOTE: In terms of clauses A.12.1 to A.12.11 above, all the data required to be
enclosed with the tender need to be furnished neatly typed, signed & stamped in
the given formats only (in the form of separate sheets) failing which the tender
may be considered as incomplete and is liable for rejection. Documentary proof
wherever necessary also need to be enclosed.

A.13.0 EARNEST MONEY DEPOSIT

A13.1

"Every Tender must be accompanied by the Earnest Money Deposit as specified in
NIT in cash (as permissible under Income Tax Act), Pay order or Demand Draft
only"
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CASH: The amount should be remitted by the party to the cashier of Bharat Heavy
Electricals Limited, Industry Sector, Integrated Office Complex Lodhi Road, New
Delhi .and "Cash Receipt" issued shall be enclosed along with the tender.

Demand Draft or Pay order : The Pay order or Demand Draft should be in
favour of Bharat Heavy Electricals Limited, payable at Kolkata.

Deleted

Tenders received without Earnest Money in full or in the manner prescribed above
will not be considered.

EMD of the successful tenderer can be converted and adjusted against the
security deposit.

In the case of unsuccessful tenderer the Earnest Money will be refunded to them
after acceptance of award of work by the successful tenderer.

BHEL reserves the right of forfeiture of Earnest Money Deposit in case the
successful tenderer:

a) After opening of tender, revokes / withdraw his tender within the validit
pening y
period revises / alters his earlier quoted rates / conditions.

(b) Fails to communicate unqualified acceptance of Letter of Intent within fifteen
days from the date of issue of Letter of Intent.

(c) Fails to start the work as may be indicated in the Letter of Intent.

AUTHORISATION AND ATTESTATION:

Tenders shall be signed by persons duly authorised / empowered to do so. Certified
copies of such authority and relevant documents shall be submitted along with the
tenders.

Page 10 of 106



A.15.0

A.15.1

A.16.0

A.l6.1

A17.0

Al17.1

BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

VALIDITY OF OFFER:

THE OFFER SHALL BE KEPT OPEN FOR ACCEPTANCE FOR A MINIMUM
PERIOD OF FOUR MONTHS FROM THE DATE OF OPENING OF TENDERS.
In case the BHEL calls for negotiations, such negotiations shall not amount to
cancellation or withdrawal of the original offer which shall be binding on the
tenderer.

EXECUTION OF CONTRACT :

The successful tenderer’s responsibility under this contract commences from the
date of issue of the Letter of Intent by BHEL. The successful tenderer shall be
required to execute an agreement in the prescribed form as per Annexure-H with
BHEL within a reasonable time after the acceptance of his tender and in any case
before submitting the first bill for payment. The expenses for completion,
stamping and registration of the agreement with prescribed authority if necessary,
shall be borne by the contractor.

SECURITY DEPOSIT:

"Upon acceptance of tender, the successful tenderer must deposit the Security
Deposit before commencement of work. The rate of Security Deposit will be as
below :

Work upto Rs. 10 Lakhs : 10%

Above Rs. 10 Lakhs upto Rs. 50 Lakhs : Rs.1Lakh+7.5% of the
amount exceeding Rs. 10 Lakh

Above Rs. 50 Lakhs :Rs. 4 Lakh +5 % of the
amount exceeding Rs. 50 Lakh

The Security Deposit should be deposited within 15 days from the date of issue of
letter of Work Order or before signing of the Contract Agreement whichever is
earlier in any one of the following forms:

b)  Cash (as permissible under the Income Tax Act).
¢) Pay Order, Demand Draft in favour of BHEL.

d) Local cheques of scheduled banks, subject to realization.
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Securities available from Post Offices such as National Savings Certificates,
Kisan Vikas Patras etc.

(Certificates should be held in the name of Contractor furnishing the security
and duly pledged in favour of BHEL and discharged on the back).

Bank Guarantee from scheduled Banks/ Public Financial Institutions as
defined in the Companies Act.The Bank Guarantee format should be as
per prescribed proforma Annexure-I.

Please refer Annexure to conditions of contract for ETC works for terms

& conditions regarding acceptance of Bank Guarantees by BHEL

Fixed Deposit receipt issued by Scheduled Bank / Public Financial
Institutions as defined in the Companies Act. The FDR should be in the name
of the contractor, A/C BHEL, duly discharged on the back.

Security deposit can also be recovered at the rate of 10% from the running
bills. However in such cases at least 50% of the Security Deposit should be
collected before start of the work and the balance 50% may be recovered
from the running bills.

EMD of the successful tenderer can be converted and adjusted against the
security deposit.

The security deposit shall not carry any interest.

Security deposit shall not be refunded to the contractor except in accordance
with the terms of the contract.

The Head of Unit may waive the Security Deposit in respect of Public Sector
Undertaking particularly on a reciprocal basis.

Note : 1) Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will

be subject to hypothecation or endorsement on the documents in
favour of BHEL. However, BHEL will not be liable or responsible in
any manner for the collection of interest or renewal of the documents or
in any other matter connected therewith.

Page 12 of 106




Al17.2

A.17.3

Al174

A.17.5

A.17.6

A17.7

BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

2) The BG shall be submitted only through the Banker and direct
submission by the party will not be accepted. Along with the BG, the
Bank shall also furnish a letter of confirmation (format as per Annexure
—L for the BG issued).

3) The validity of the Bank Guarantee furnished towards Security Deposit
shall be up to three months more than the period of completion of work
as stipulated in the LOI/WO and the same will be kept valid by proper
renewal till the completion of the work.

If the value of the work done at any time exceeds the accepted agreement value,
Security Deposit shall be correspondingly enhanced and the extra Security Deposit
shall be immediately deposited by the contractor or recovered from the payments
due to him.

Adjustment of EMD towards part of Security Deposit shall be done as per Clause
A.13.6.

Failure to deposit the Security Deposit within the stipulated time, may lead to
forfeiture of EMD and cancellation of the award of work.

Deleted.

BHEL reserves the right of forfeiture of Security Deposit in addition to other
claims and penalties in the event of the contractor’s failure to fulfil any of the
contractual obligations or in the event of termination of contract as per terms and
conditions of the contract. BHEL reserves the right to set off the Security Deposit,
against any claims of any other contracts with BHEL.

RETURN OF SECURITY DEPOSIT:

If the contractor duly performs and completes the work in all respects to the entire
satisfaction of BHEL and presents an absolute “No demand Certificate” in the
prescribed form, returns properties belonging to BHEL/its Customer, taken,
borrowed or hired by him for carrying out the said works, Security Deposit will be
released to the contractor after deducting all costs, expenses and other amounts that
are to be paid to BHEL/its Customer under this contract or other contracts entered
into with the contractor. It may be noted that in no case the Security Deposit shall
be refunded/released prior to passing of final bill.
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No interest shall be payable by BHEL on EMD, Security Deposit or on any money
due to the contractor.

REJECTION OF TENDER & OTHER CONDITIONS:

The decision of acceptance of tender will rest with BHEL, which does not bind
itself to accept the lowest tender or any tender and reserves to itself full rights for
the following without assigning any reasons whatsoever:

a) To reject any or all of the tenders.
b)  To split up the work amongst two or more Tenderer.
¢) To award the work in part.

d) Negotiate with L2 for award of part OR full work when BHEL feels that L1
will not be able to meet the contractual obligation including completion
schedule to the satisfaction of BHEL.

e) In either of the contingencies stated in (b) and (c) above to modify the time
for completion suitably.

Conditional and unwitnessed tenders, tenders containing absurd or unworkable
rates and amounts, tenders which are incomplete or otherwise considered defective
and tenders not in accordance with the tender conditions, specifications etc. are
liable to be rejected.

In case of any adverse information is received concerning performance, capability
or conduct of the tenderer after issue of tender enquiry, BHEL reserves the right to
reject the offer at any stage as deemed fit.

Offers with inadequate Tools & Plants, Manpower Deployment Plan, Method
Statement are liable for rejection.

In case the present commitments of the tenderer is such that award of further work
is likely to affect performance in the work under this tender, its offer is liable for
rejection.
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Offers from tenderer not registered with Transmission Business Group of BHEL
are liable for rejection if request for registration along with relevant information
for registration in prescribed format is not submitted prior to or along with
Technical Bid or the tenderer is not found suitable after preliminary/final
assessment by BHEL.

If a tenderer expires after the submission of his tender or after the acceptance of his
tender, BHEL may at its discretion, cancel such tender. If a partner of a firm
expires after the submission of the tender or after the acceptance of the tender,
BHEL may cancel such tender at its discretion unless the firm retains its character.

BHEL will not be bound by any Power of Attorney granted by the tenderer or by
changes in the composition of the firm made subsequent to the execution of the
contract. BHEL may, however, recognise such Power of Attorney and changes
after obtaining proper legal advice, the cost of which will be chargeable to the
contractor concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves
the right to reject such tender at any stage or to cancel the contract, if awarded, and
forfeit the Earnest Money/Security Deposit/ any other money due.

Canvassing in any form in connection with the tender is strictly prohibited and the
tenders submitted by the contractors who resorts to canvassing are liable to be
rejected.

Should a tenderer or contractor or in the case of a firm or company of
contractors/one or more of its Partners/ share holders/Directors have a relation or
relations employed in BHEL, the authority inviting tender shall be informed to the
fact along with the offer, failing this, BHEL may, at its sole discretion reject the
tender or cancel the contract and forfeit the Earnest Money/Security Deposit.

The successful tenderer should not sub-contract the part of complete work detailed
in the tender specifications without written permission of BHEL. The tenderer is
solely responsible to BHEL for the work awarded to him.
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The tenderers must go through Annexure ‘Q’ of Section-B which details out the
List of Tools, Tackles & Calibrated Test Equipments to be arranged by ETC
contractor together with special purpose instruments which can be provided by
BHEL free of cost for execution of work provided the same is informed to BHEL
on award of contract.

Also, Annexure ‘Q’ gives the details of specialised Services which can be provided
by BHEL for system commissioning on NO CHARGE basis with advance
intimation to ‘ENGINEER’ in this regard. The tenderer must also see Clause E.4.2
& E.6.3 of Section E for more details.

IT WOULD BE PREFERRED THAT YOUR OFFER IS WITHOUT ANY
DEVIATION w.r.t. TENDER SPECIFICATIONS AND THE SAME MAY BE
CLEARLY MENTIONED ON THE COVERING LETTER ACCOMPANYING
THE TECHNICAL BID. Offers with deviations are likely to be rejected. However
if the bidder insists on any technical or commercial deviations, from the
specification and/or tender conditions, the price implication if any, of withdrawing
the deviations must be submitted along with the price bid in a separate sealed
envelope superscribed “Price Implication for withdrawal of deviations”. No price
implication for withdrawal of deviation shall be accepted at a later date, after the
opening of technical bid.
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ANNEXURE - A

DETAILS OF WORK EXECUTED / BEING EXECUTED

A) WORK EXECUTED
SL. FINANCIAL CUSTOMER DESCRIPTION TOTAL REMARKS
NO. YEAR OF WORK ORDER
VALUE
B) WORK BEING EXECUTED
VALUE OF
SL. | CUSTOMER | DESCRIPTION | TOTAL THE ACTUAL | EXPECTED
NO. OF WORK VALUE PORTION START COMPLE- REMARKS
COMPLETED DATE TION DATE

(SIGNATURE OF TENDERER)

WITH STAMP
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ANNEXURE - B

(A) PROPOSED MANPOWER (ENGINEERS / SUPERVISORS) RESOURCES
FOR EXECUTION OF WORK
SL. NAME OF STAFF QUALIFICATION EXPERIENCE REMARKS
NO. IN YEARS
(B) MONTH WISE MANPOWER DEPLOYMENT PLAN

SL. | CATEGORY INDICATE NO. OF PERSONS TO BE DEPLOYED
NO. IN EACH MONTH

Ist |2nd | 3rd |4th |5th |[6th | 7th 8th AND SO ON
(C)  Total Man-days planned to be deployed for the work : ...................... Man-days

Plus man-days for unskilled labour as per site requirement.
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ANNEXURE - C

(A) STATUS OF TOOLS, PLANTS & INSTRUMENTS

SL. Name Quantity Registration Documents Present Quantity
No. | of owned No. wherever | enclosed for Location proposed to be
Eqpt. applicable proof of deployed for
Ownership/T this job
ie-up

(B) MONTH WISE TOOLS, PLANTS & INSTRUMENTS DEPLOYMENT PLAN

Sl Description of
No. Tools, Plants and
Instruments

Ist

2nd

(Indicate No. to be deployed in each month)

3rd | 4th 5th

6th 7th and so on

(SIGNATURE OF TENDERER)
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ANALYSIS OF UNIT RATE

ANNEXURE -D

S1.

No.

01

02

03

04

05

06

07

DESCRIPTION

Salary & Wages for staff &
workers

Materials

(2) cerreeie e )
() I )
() J OO )
(d) e )

Depreciation & maintenance
for T & P

Depreciation & maintenance
for other items

Establishment & Admn.
expenses of site

Overheads

Profit

PERCENTAGE OF
THE UNIT RATE

REMARKS

(SIGNATURE OF TENDERER)
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ANNEXURE -E

DECLARATION SHEET

L e hereby certify that all the information and data
furnished by me with regard to this Tender Specification No. ......c..ccceverirennnne. are true and
complete to the best of my knowledge. I have gone through the specification, conditions
and stipulations in detail and agree to comply with the requirements and intent of
specifications.

(SIGNATURE OF TENDERER)
WITH STAMP
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ANNEXURE - F
CHECKLIST & SCHEDULE OF GENERAL PARTICULARS
NOTE: Tenderers are requested to fill in the following details and no column should be left blank.

1. Name & Address of the Tenderer

2. Telegraphic/telex address
3. Phone/Fax No. (Office)
4. Name & designation of the official of the tenderer

to whom all the references shall be made

e

Tenderer's Proposal No. & date

6. Whether EMD submitted (by cash/ : By.........
Bank Guarantee/Bank Draft)

7. Validity of offer/rates quoted for six months : Yes/No
from the date of opening of tender

8. Attested copy of power of attorney : Yes/No
as per Clause-A.12.1

9. Solvency Certificate submitted : Yes/No
as per Clause-A.12.9

10. Income Tax/Sales Tax Certificate : Yes/No
submitted as per Clause-A.12.10

11. Details of work executed/being : Yes/No
executed as per Annexure-A

12. Monthwise & Category wise manpower : Yes/No
deployment plan as per Annexure-B

13. Status of Tools, Plants and Instruments & their : Yes/No
month wise deployment plan as per Annexure-C

14. Analysis of unit rate quoted as per Annexure-D : Yes/No

15. Declaration sheet as per Annexure-E : Yes/No

16. Request for registration (for new : Yes/No

tenderers) submitted

Date ........... (SIGNATURE OF TENDERER)
WITH STAMP
WITNESS : (Signature with full particulars)

N —
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ANNEXURE - H

CONTRACT AGREEMENT

CONTRACT NO.

LETTER OF INTENT NO.

WORK ORDER NO.
The Contract Agreement entered into the day of .......... , 20 v day of .....two
thousand and....... ....) at New Delhi between M/S BHARAT HEAVY

ELECTRICALS LIMITED, TRANSMISSION BUSINESS GROUP, New Delhi,
having it's Registered Office at BHEL House, Siri Fort, New Delhi - 110 049
(hereinafter called the FIRST PARTY which expression shall include their
executors, administrators, successors and permitted assigns)

AND
M/S (hereinafter called the SECOND PARTY which expression
shall include their executors, administrators, successors and permitted assigns).
And whereas the FIRST PARTY called for the offer for the work of............... as
per approved specifications, drawings and quality plan at ............. as per Tender
Specification No.......... , dated ...........
Whereas the SECOND PARTY submitted their offer No. .......c.......... dated ........

against above.

Whereas the FIRST PARTY has accepted the offer referred to above & issued
Letter of Intent No....... , dt...... and also detailed Work Order No.................. dt

Whereas the SECOND PARTY has agreed to work as Sub-Contractor of the
FIRST PARTY on the conditions specified in the Tender Specifications at a contract
price of Rs...c..ooovviiiiiiiiiiii, (Rupees......ccccoeeverucnncns )

Now, therefore it is hereby mutually agreed to by and between the parties hereto as
under :

a) The SECOND PARTY shall execute the works of

.............................................. at .................._on the conditions specified in
Tender Specifications of FIRST PARTY and Letter of Intent referred to
herein before at a total contract price of Rs........ ...... (Rupees

b) That the SECOND PARTY shall organise all activities and mobilisation of
facilities so that the work specified herein before is completed by ...... as
per the time bound programme mentioned in the Tender Specifications.
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c) That all disputes arising out of or relating to this agreement shall be referred
to the sole Arbitrator as per arbitration clause mentioned in the Tender
Specifications. The Arbitrator from time to time with the consent of the
parties enlarge the time for making and publishing award without reference
to the court for the purpose.

d) That the jurisdiction in all suits or claims arising out of this agreement shall
be of New Delhi Courts only.
e) The Following documents shall form part of this agreement :-
)
i)
ii)
iv)
v)
vi)

7. Deviation Limit : The contract value is subject to deviations depending upon the
actual requirement within plus or minus 30%. Quantities of individual items may
vary to any extent or may get deleted.

8. Terms of Payment : The terms of payment applicable to this contract shall be those
covered under Point No.... of Work Order dt. .......... and as per Tender
Specifications.

9. Abandoning the work : In the event of the SECOND PARTY abandoning the
work, FIRST PARTY reserves the right to get the unfinished work done at the risk
and cost of the SECOND PARTY.

10.  All other terms and conditions shall be as stipulated in the Tender Documents.

11.  This contract agreement consists.... pages.

IT WITNESS WHEREOF, the parties have signed this agreement on the date,
month and year first above written in presence of:
For and on Behalf of
(FIRST PARTY)
WITNESS (WITH ADDRESS) For and on Behalf of
(SECOND PARTY)
1.
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ANNEXURE - I

MODEL FORM OF BANK GUARANTEE (FOR SECURITY DEPOSIT)

In consideration of the Bharat Heavy Electricals Limited, having its Registered Office at
BHEL House, Siri Fort, New Delhi-110 049 through its Unit/Division at Industry Sector-
TBG, New Delhi hereinafter called BHEL, having agreed to exempt..... (hereinafter called
"the said contractor(s)") from the demand, under the terms and conditions of the
LOI/WO, dated ... made between BHEL and Mys........ for the work .............. of (Name of
work) (hereinafter called "the said Agreement") of Security Deposit / mobilisation advance
for the due fulfilment by the said contractor(s) of the terms and conditions contained in the
said Agreement, on production of Bank Guarantee for Rs.... (Rupees............ only). We,
.... (indicate the name of the Bank) (hereinafter referred to as "Bank") at the request of the
contractor(s) do hereby undertake to pay to BHEL an amount not exceeding Rs..........
against any loss or damage caused to or suffered or would be caused to or suffered by
BHEL, by reason of a breach by the said contractor(s), of any of the terms of conditions
contained in the said agreement.

We, e (indicate the name of the Bank) do hereby undertake to pay the amounts
due and payable under this guarantee without any demur, merely on a demand from BHEL,
stating that the amount claimed is due by way of loss or damage caused to or would be
caused to or suffered by BHEL by reason of breach by the said contractor(s) of any of the
terms or condition(s) failure to perform the said agreement or by reason of the
contractor(s) failure to perform the said agreement. Any such demand made on the Bank
shall be conclusive as regards the amount due and payable by Bank under this guarantee.
However, our liability under this guarantee shall be restricted to an amount not exceeding

We, oo (indicate the name of the Bank) undertake to pay BHEL any money so
demanded not withstanding any dispute or disputes raised by the Contractor(s) in any
suit or proceeding pending before any court or Tribunal relating there to, our liability
under these presents being absolute and unequivocal. The payment so made by us under
this bond shall be a valid discharge of our liability for payment there under and the
contractor(s) shall have no claim against us for making such payment.

We, ........ (indicate the name of the Bank) further agree that the guarantee herein after
contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement & that it shall continue to be enforceable till all the
dues of BHEL under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till BHEL certifies that the terms and conditions of the said
agreement have been fully and properly carried out by the said contractor(s) & accordingly
discharges this guarantee. Unless a demand or claim under this guarantee is made on us in
writing on or before........ we shall be discharged from all liability under this guarantee
thereafter.
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We,.......... (indicate the name of the Bank) further agree with BHEL that BHEL shall have
the fullest liberty without our consent & without affecting in any manner our obligations
hereunder to vary any of the terms & conditions of the said agreement or to extend time
performance by the said contractor(s) from time to time or to postpone for any time or
from time to time any of the powers exercisable by BHEL against the said contractor(s) and
to forbear or enforce any of the terms and conditions relating to the said agreement & we
shall not be relieved from our liability by reason of any such variation, or extension being
granted to the said contractor(s) or for any forbearance, act or omission on the part of
BHEL or any indulgence by BHEL to said contractor(s) or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have
effected of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

We, s (indicate the name of the Bank) lastly undertake not to revoke this
guarantee during its currency except with the previous consent of BHEL in writing.

Dated the .............. Day of ........... 20
For oo (indicate the name of the Bank)
WITNESS: 1)

2)

(SIGNATURE OF BANK REPRESENTATIVE WITH SEAL)
1. The above format is drawn upon the model form jointly evolved by the Reserve Bank
of India, the Indian Banks Association and the Ministry of Finance, Government of
India as circulated by Indian Banks Association, Bombay vide their letter No. LA/14-
61/808, dated 01.05.1980.

2. As such no deviations are acceptable.
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ANNEXURE -J
PROFORMA FOR PERFORMANCE GUARANTEE
(to be used in appropriate value non - judicial stamp paper)

This deed of guarantee made this ........ccccovvenvneenne. day of ............ 20... by
...................................... Bank Limited .............................. in favour of Bharat Heavy
Electricals Limited, having their registered office at BHEL House, Siri Fort, New Delhi -
110 049.

Whereas M/S .....ccoovveeciiiniieiieiieens (hereinafter called the CONTRACTOR / SELLER
have entered into a Contract bearing NO. ........cccocevvvcrvennnns dated.......cceeevvernnnnen.
(hereinafter called the CONTRACT) for supply / civil works /erection, testing and
commissioning of M/s Bharat Heavy Electricals Limited (hereinafter called the
COMPANY).

And whereas the said CONTRACT Inter - alia provides that the CONTRACTOR /

SELLER shall pay to the COMPANY a sum of Rs. ........... only towards Performance
Guarantee in the form and manner therein specified.
And whereas the SELLER / CONTRACTOR have approached ....................... Bank

Limited (hereinafter referred to as the GUARANTOR) and at their request and in
consideration of the arrangement arrived at between the CONTRACTOR and the
GUARANTOR, the GUARANTOR has agreed to give the Guarantee as hereinafter
mentioned in favour of the COMPANY.

NOW THIS DEED WITNESSES AS FOLLOWS:

The GUARANTOR by the hand of Mr. .......cccovveiiniiniiiiee and its lawfully and
fully constituted attorney and do hereby guarantee the due and faithful performance of
the said CONTRACT and do hereby irrevocably undertake and promise to pay the
COMPANY without any demur merely on demand made by them a sum not exceeding
RS, i only in case the COMPANY sustains any loss or damage by
reason of any breach, default by the CONTRACTOR / SELLER of any of the terms,
conditions, stipulations or undertakings or any one of them contained in the said
CONTRACT and the tender documents attached hereto and for payment of any moneys
payable by the CONTRACTOR / SELLER to the COMPANY under the terms and
conditions of the said CONTRACT. The decision of the COMPANY regarding the
breach, default, loss, damage and payment shall be conclusive and binding in the
GUARANTOR, irrespective of the fact whether the CONTRACTOR / SELLER admits
or denies such claims or questions its correctness in any court, tribunal or arbitration
proceedings or before any other authority.
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The COMPANY shall have the fullest liberty without effecting in any way the liability
of the GUARANTOR under this guarantee, from time to time to vary any of the terms
and conditions of the CONTRACT or extend time by the SELLER / CONTRACTOR or
to postpone for any time and from time to time any of the powers exercisable by its
against the SELLER / CONTRACTOR and either to enforce or forbear from enforcing
any of terms and conditions governing the CONTRACT or securities available to the
COMPANY and the GUARANTOR shall not be released from its liability under these
presents by any exercise by the COMPANY of the liberty with reference to the matters
aforesaid or by reason of time being given to the SELLER or any other forbearance, act
or omission on the part of the COMPANY or any indulgence by the COMPANY to the
SELLER / CONTRACTOR or of any other matter or thing whatsoever which under the
law relating to sureties, would but for this provision have the effect of so releasing the
GUARANTOR / CONTRACTOR from its liability under this Guarantee.

This Guarantee shall remain in full force and effect and the GUARANTOR shall be
liable under the same irrespective of any concession or time being granted by the
COMPANY to the CONTRACTOR in or for fulfilling the said CONTRACT and this
Guarantee shall remain in full force irrespective of any change in terms and conditions,
stipulations or any variations in the terms of CONTRACT irrespective of whether notice
of such change and / or variation is given to the GUARANTOR or not and the claim to
receive such notice of any change and or variation of the terms / or conditions of the
CONTRACT is hereby specially waived by the GUARANTOR.

The GUARANTEE herein contained shall not be determined, prejudiced or effected by
the liquidation or winding up or insolvency of or change in the constitution of the
CONTRACTOR but shall in all respects and for all purposes be binding and operative
until all payments or all moneys due or that may hereafter become payable to the
COMPANY are paid in respect of any liability or obligation of the CONTRACTOR
under the CONTRACT.

The GUARANTOR further agree that the Guarantee herein contained shall remain in
full force and effect during the period that would be taken for the commencement of the
CONTRACT till end of the CONTRACT and its claim satisfied or discharged and till
the COMPANY certified that the terms and conditions of the CONTRACT have been
fully and properly carried out by the SELLER and accordingly discharges this guarantee,
subject, however, that the COMPANY shall have no claim under this Guarantee after
................. months from the date of completion of the Guarantee has been served on the
GUARANTOR before the expiry of the said period in which case the same shall be
enforceable against GUARANTOR not withstanding the fact that the same is enforced
after expiry of said period.
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The GUARANTOR undertake not to revoke this Guarantee during the period it is in
force except with the previous consent of the COMPANY in writing and agree that any
liquidation or winding up or insolvency or dissolution or any change in the constitution
of the SELLER or the GUARANTOR shall not discharge the GUARANTOR s liability
here under.

It shall not be necessary for the COMPANY to proceed against the SELLER before
proceeding against the GUARANTOR and the Guarantee herein contained shall be
enforceable against them not withstanding any security which the company may have
obtained or obtained from the SELLER shall at the time when proceedings are taken
against the GUARANTOR here under be outstanding or unrealized.

The GUARANTOR hereby declares that it has power to execute this Guarantee and the
executant has full powers to do so on its behalf under the proper authorities granted to
him / them by of the guarantor.

10. Not withstanding anything herein before contained, our liability under this Guarantee is
restricted to RS. ...ccoovveeiieieiiee (RUPEES ..ottt et only)
and will expire on ..........cceeuveneee. and unless a claim in writing is presented to us or an

action or suit to enforce the claim is filed against us, within six months from the date, all
our rights shall be forfeited and we shall be relieved and discharged from all our
liabilities thereunder.

IN WITNESS whereof the ........ccccevvveveeiennnnne. (Bank) have hereunto set and subscribed
their hands the day, month and year first above written.

SIGNED FOR AND ON
BEHALF OF THE BANK
WITNESS:
NAME AND ADDRESS SIGNATURE
1.
2.
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ANNEXURE - K

REVISED PRICE OFFER IN LIEU OF WITHDRAWAL OF DEVIATIONS/

CLARIFICATIONS OFFERED BY BHEL DURING TECHNICAL DISCUSSION

SI. | Clause Ref. | Description Whether Unit Rate Total Remarks
No. of Increase/ af Increase/

Deviation/ | Decrease in | applicable) | Decrease

Clarification Price
NOTE: Total increase or decrease in total price shall be indicated either in

percentage or in value (Rs.).

(SIGNATURE OF TENDERER)
WITH STAMP
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ANNEXURE -L

( On Bank’s Letter Head)

To,

AGM(Finance)

Transmission Business Group,
Block-VI, Central Annexe, IInd Floor,
Bharat Heavy Electricals Ltd.

Bhopal — 462 022

Ref & Date

Sub : Confirmation of Bank Guarantee no. <<BG No.>>

We are a Scheduled Bank other than Co-operative sector Bank under the RBI Act 1934. The
aforesaid << BG No.>> for Rs. <<BG Amount>>/ (In Words Also) and valid up to
<<validity date>> is issued by us on behalf of M/s << Beneficiary’s Name>> in favour of
BHARAT HEAVY ELECTRICALS LTD.

The format of the Bank guarantee is strictly as per the format prescribed by M/s BHEL and
the stamp papers forming part of the BG are as per the state rules extant.

The signatures to the Bank Guarantee are duly authorised.

Thanking you,

For & On behalf of
Name of the Bank & Seal

(Please Sign here)
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SECTION-B
GENERAL TERMS AND

CONDITIONS
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SECTION -B
GENERAL TERMS AND CONDITIONS

The following terms shall have the meaning hereby assigned to them except where
the context requires otherwise:-

BHEL (or B.H.E. Ltd.) shall mean Bharat Heavy Electricals Limited, a Company
registered under Indian Companies Act 1956, with its Registered Office at BHEL
House, Siri Fort, New Delhi-110 049 or its Authorised Officers or its Engineer
or other Employees authorised to deal with any matters with which these persons
are concerned.

"GENERAL MANAGER" shall mean the Officer in Administrative charge of the
Contracting Unit of BHEL.

"ENGINEER" OR "ENGINEER-IN-CHARGE" shall mean Engineer deputed
by BHEL. The term includes "Deputy General Manager, Construction
Manager, Resident Engineer, Assistant Site Engineer of BHEL/at the site as well
as the officers in charge at Head Office.

"SITE" shall mean the place or places at which the plants/equipments are to be
erected and services are to be performed as per the specification of this tender.

"CLIENTS OF BHEL" or "CUSTOMER/OWNER" shall mean the
organisation to whom BHEL is responsible for this work.

"CONTRACTOR" or “ETC CONTRACTOR?” shall mean the individual, firm or
Company who enters into this Contract with BHEL and shall include their
executors, administrators, successors and assigns.

"CONTRACT" or "CONTRACT DOCUMENT" shall mean and include the
agreement, the work order, the accepted appendices of rates, Schedules of
Quantities, if any, General Terms and Conditions of Contract, Special Conditions
of Contract, Instructions to Tenderer, the drawings, the Technical
Specifications, the Special Specifications, if any, the tender documents and the
Letter of Intent\Accepting Letter issued by BHEL. Any conditions or terms
stipulated by the tenderer in the tender documents or subsequent letters shall not
form part of the Contract unless specifically accepted in writing by BHEL in the
Letter of Intent and incorporated in the Agreement.

"GENERAL CONDITIONS OR CONTRACT" shall mean the "Instructions and
Information for Tenderer and General Terms and Conditions" pertaining to the
work detailed.
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"TENDER SPECIFICATIONS" shall mean the Special Conditions, Technical
Specifications, Appendices, Site Information and drawings pertaining to the work
for which the tenderer are required to submit their offer. Individual Specification
Numbers will be assigned to each technical specifications.

"TENDER DOCUMENTS" shall mean the General Terms and Conditions and
Tender Specifications.

"LETTER OF INTENT" shall mean the intimation by a letter/telegram/telex/ fax
to the tenderer that the tender has been accepted in accordance with provisions
contained in the letter. The responsibility of the contractor commences from the
date of issue of this letter and all the terms and conditions of contract are
applicable from this date.

"COMPLETION TIME" shall mean the period by date specified in the Letter of
Intent/Work Order or date mutually agreed upon for handing over of the erected
equipment/plant which are found acceptable by the Engineer being of required
standard and conforming to the specifications of the contract.

"ZERO DATE" shall mean the planned commencement date of work under this
tender and shall be date of issue of Letter of Intent.

"PLANT OR PROJECT OR SWITCHYARD" shall mean and connote the entire
assembly of the plant and equipments covered by the contract.

"EQUIPMENT" shall mean all equipments, machineries, materials, structural,
electrical and other components of the plant covered by the contract.

“TESTS" shall mean and include such test or tests to be carried out by the
contractor as are prescribed in the contract or considered necessary by BHEL,
in order to ascertain the quality, workmanship, performance and efficiency of
the contracted work or part thereof.

"APPROVED" "DIRECTED" or "INSTRUCTED" shall mean approved, directed
or instructed by BHEL.
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"WORK OR CONTRACT WORK" shall mean and include supply of all
categories of labour, specified consumables, tools and tackles required for
complete and satisfactory site transportation, handling, stacking, storing, civil
and electrical works, erection, testing & commissioning of the equipment to the
entire satisfaction of BHEL.

"SINGULAR AND PLURAL" etc. words carrying singular number shall also
include plural and vice versa, where the context so requires. Words imparting
masculine gender shall be taken to include the feminine gender and words
imparting persons shall include any Company or Association or Body or
Individuals, whether incorporated or not.

"HEADINGS" The headings in these General Conditions are solely for the
purpose of facilitating reference and shall not be deemed to be part thereof or be
taken into consideration in the interpretation of construction thereof or the
contract.

"MONTH" shall mean calendar month.

"WRITING" shall include any manuscript typewritten or printed statement
under the signature or seal as the case may be.

LAW GOVERNING THE CONTRACT & COURT JURISDICTION:

The Contract shall be governed by the Law for the time being enforce in the
Republic of India. The Civil Court at New Delhi having ordinary Original Civil
Jurisdiction shall alone have exclusive jurisdiction in regard to all claims in
respect of this contract.

ISSUE OF NOTICE:

The contractor shall furnish to the Engineer, the name, designation and address
of his authorised agent and all complaints, notices, communications and
references shall be deemed to have been duly given to the Contractor, if
delivered to the Contractor or his authorised agent and shall be deemed to have
been so givenin the case of posting on the day on which they would have
reached such address in the ordinary course of post or at which they were so
delivered or left.
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USE OF LAND:

No land belonging to BHEL or its customer under temporary possessions of
BHEL shall be occupied by the contractor without the written permission of
BHEL.

COMMENCEMENT OF WORK:

The contractor shall commence the work within fifteen days of Letter of Intent or
the time indicated in the Letter of Intent/Work Order and shall proceed with the
same with due expedition without delay.

The Contractor shall have to give programme of work in Annexure ‘M’ to the
ENGINEER-IN-CHARGE after mobilisation at site. This will have to be regularly
updated / revised so as to meet the Project completion schedule as per requirement
of BHEL /Owner.

If the successful tenderer fails to commence the work within the stipulated time,
BHEL, at its sole discretion will have the right to cancel the Letter of Intent/
Contract. His Earnest Money and/or Security Deposit will stand forfeited
without any further reference to him without prejudice to any and all of BHEL's
other rights and remedies in this regard.

All the works shall be carried out under the direction and to the satisfaction of
BHEL/Customer/Owner.

The transported equipment, erected/constructed plant or work performed under
the contract, as the case may be, shall be taken over when it has been completed
in all respect and/or satisfactorily put into operation at site.

MEASUREMENT OF WORK AND MODE OF PAYMENT:

All payments due to the contractor shall be made only by "Account Payee
Cheques".

For progress/running bill payments, the contractor shall present detailed
measurement sheets in duplicate duly indicating all relevant details based on
technical documents, protocols & material test reports and connected drawings for
the work done during the calendar month/period under different categories in
line with terms of payment as per Letter of Intent. The basis of arriving at the
quantities/ weights shall be the relevant documents and drawings released by
BHEL.
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These measurement sheets shall be prepared jointly with Engineer and signed
by both parties. Where required, joint measurement with Customer/Owner shall
have to be taken.

The measurement sheets will be checked by the Engineer and quantities and
percentage eligible for payment under different groups shall be decided by him.
The abstract of quantities and percentage so arrived at based on the terms of
payment shall be entered in the Measurement Book & signed by both the
parties. Where required counter signature of Customer/Owner shall have to be
taken.

Based on the above quantities, contractor shall prepare the bills in the
prescribed proforma and work out the financial value. These will be entered in
the Measurement Book and signed by both the parties. Payment shall be made by
BHEL after effecting the recoveries due from the Contractor.

All recoveries due from the contractor for the month/period shall be effected
in full from corresponding running bills unless specific approval from
Competent Authority is obtained to the contrary.

Measurement shall be taken jointly by person duly authorised by BHEL and
the Contractor.

The Contractor shall bear the expenditure involved, if any, in taking the
measurements and testing of materials to be used in the works. The Contractor
shall without extra cost to BHEL, provide all the assistance with appliances
and other things necessary for measurement.

If at any time due to any reason whatsoever, it becomes necessary to remeasure
the work done, in full or in part, the expenses towards such re-measurement shall
be borne by contractor.

Passing of bills covered by such measurement does not amount to acceptance
by BHEL of the completion of the work measured. Any left out work has to be
completed by the Contractor, as directed by BHEL.

Final measurement bill shall be prepared in the proforma prescribed for the
purpose, based on the certificate issued by the Engineer that the entire work as
stipulated in the tender specification has been completed in all respects to the
entire satisfaction of BHEL.
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The contractor shall give unqualified "No claim" and "No Demand" certificates.
All the tools and tackles loaned to him should be returned in condition satisfactory
to BHEL. The abstract of final quantities and financial values shall also be
entered in the Measurement Book and signed by both the parties. The final bill
shall be paid after completion of all the defects/deficiencies etc. pointed out by
BHEL. The contractor should submit all the original documents such as material
consumption, site order book etc. maintained at site. After payment of final bill
only guarantee obligation, percentage value shall remain unpaid which shall be
released in accordance with Clause A.15.0.

RIGHTS OF BHEL:

BHEL reserves to itself the following rights in respect of this Contract without
entitling the Contractor for any compensation.

To get the work done through another agency at the risk and cost of the
Contractor, in the event of poor progress, or the contractor's inability to progress
the work for completion as stipulated in the Contract, poor quality of work,
persistent disregards of instructions of BHEL, assignment, transfer, subletting
of the contracted work without written permission of BHEL, non fulfilment of
any contractual obligations etc. and to claim/recover compensation for such
losses from the contractor including BHEL's supervision charges and overheads
from Security Deposit/other dues.

To withdraw any portion of work and/or to restrict/alter quantum of work as
indicated in the contract during the progress of construction and get it done
through other agency and/or by departmental labour to suit BHEL's
commitment to its customer or in case BHEL decides to advance the date of
completion period due to other emergent reasons/BHEL's obligations to its
customer.

To terminate the contract after due notice and forfeit Security Deposit and
recover the loss sustained in getting the balance work done through other agencies
in addition to liquidated damages/penalty in the events of

a)  Contractor's continued poor progress.

b)  Withdrawal from or abandonment of the work before completion of the
work.
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¢)  Corrupt or illegal act of the Contractor.
d) Insolvency of the Contractor.
e) Persistent disregard of the instructions of BHEL.

f)  Assignment, transfer, subletting of the contract work without BHEL's written
permission.

g) Non-fulfilment of any contractual obligations.

To recover any moneys due from the Contractor, from any moneys due to the
contractor under this or any other contract or from the Security Deposit.

To claim compensation for losses sustained including BHEL's supervision
charges & overheads in case of termination of Contract and to levy Liquidated
Damage/Penalty for delay in completion of work, at the rate of '/,% (Half
percent) of the contract value per week of delay or part thereof subject to ceiling
of 10 % of the contract value.

To terminate the Contract or to restrict the quantum of work and pay only for the
portion or work done in case BHEL's contract with its customer is
terminated/altered/deferred/disputed/frustrated for any reasons.

To effect recoveries from any amounts due to the Contractor under this or any
other contract or in any other form the moneys which BHEL is forced to pay to
anybody due to contractor's failure to fulfil any of his obligations. Also, under
this Clause BHEL can deduct a sum of up to 5% (Max.) of Contract Value if
Contractor is unable to provide calibrated test & measuring instruments to the
satisfaction of ‘ENGINEER’. See. Cl. E.4.2 & E.6.3 of Section - E for more
details.

To restrict or increase the quantity and nature of work to suit site requirements,
since the tender specification is based on preliminary documents and quantities
furnished therein are indicative and approximate and the rates quoted shall not
be subject to revision.
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To deploy BHEL's skilled and unskilled workmen in case of emergency/poor
progress/deficiency in skill on the part of the employees of the contractor and to
recover the expenditure on account of the same from the moneys due to the
contractor.

While every endeavour will be made by BHEL to this end, BHEL can not
guarantee uninterrupted work due to conditions beyond its control. The
contractor will not be entitled to any compensation/extra payment on this account.
No idle labour charges will be payable by BHEL in any case.

In the event of any dispute of technical nature, the decision of BHEL shall be
final and binding on the Contractor.

RESPONSIBILITY OF THE CONTRACTOR IN RESPECT OF LOCAL
LAWS, EMPLOYMENT OF WORKERS ETC:

The following are the responsibilities of the Contractor in respect of observance
of local laws, employment of personnel, payment of taxes etc.

As far as possible, unskilled workers shall be engaged from the local areas in
which the work is being executed. In case of any necessity is felt by the
contractor to bring labourers from out side State, provisions of law governing
such immigration by the concerned State are to be followed.

The Contractor at all times during the currency of this contract, shall in all his
dealings with the local labour for the time being employed on or in connection
with the work, have due regard to all local festivals, religious and other customs.

The contractor shall comply with all State and Central Laws, Statutory Rules,
Regulations etc., such as : The payment of wages to, The Minimum Wages Act,
The Workmen Compensation Act, The Employees Liability Act, The Industrial
Dispute Act, The Employees Provident Fund Act, Employees State Insurance
Scheme, The Contract Labour (Regulations & Abolition) Act 1970 and other
Acts, Rules and Regulations for labour as may be enacted by the Government
during the tenure of the contract and having in force or jurisdiction at site. The
Contractor shall give to the local Governing Body, Police and other concerned
Authorities all such notice as may be required under law.
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The contractor, as required, will obtain independent license under the
Contract Labour (Regulations and Abolition) Act 1970 from the concerned
authorities based on the certificate (Form-V) issued by the Principal
Employer/Customer.

The Contractor shall pay all taxes, fees, license charges, deposits, duties, tolls,
royalty, commissions or other charges which may be Leviable on account of any
of his operations connected with this contract. The contractor should be
registered contractor under Sales/Works/ Commercial/Trade Tax of the concerned
state. The contractor should have to get the contract registered immediately
after award of works as per rules and regulations of the State Government. The
contractor will apply for composite rate of Works Tax if allowed by the rules of
the state. The contractor will file regular return as per rules of the state &
will provide all

information to BHEL which is required for assessment of Sales/Works Tax of
the concerned project. In case BHEL is forced to make any of such payments,
BHEL shall recover the same from the contractor either from moneys due to him or
otherwise as deemed fit.

Arrangements for the periodical visits of inspection agencies such as
Electrical Inspector etc. to site, inspection certificates etc. will have to be made
by the contractor at his cost. The contractor will also meet all expenses in
connection with his welder's qualification/ re-qualification tests etc.

The contractor shall be responsible for provision of health and sanitary
arrangements {more particularly described in the Contract Labour (Regulation &
Abolition) Act 1970} and safety precautions as may be required for safe and
satisfactory execution of the contract.

The Contractor shall be responsible for proper accommodation including
adequate medical facilities for the personnel employed by him.

The Contractor shall be responsible for the proper behaviour and observance
of all regulations by the staff employed by him.

The contractor shall ensure that no damage is caused to any person/property of
other parties working at site. If any such damage is caused, it shall be the
responsibility of the contractor to make good the losses or compensate them.
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All the properties/equipment/components of BHEL/its customer loaned with or
without deposit, to the contractor, shall remain the properties of BHEL/its
customer. The contractor  shall use such properties for the purpose of
execution of this contract. All such properties/equipment/components shall be
taken to in good condition unless notified to the contrary by the contractor within
48 Hrs. The Contractor shall return them in good conditions as and when required
by BHEL/its customer. In case of non-return, loss, damage repairs etc., the cost
thereof, as may be fixed by the Engineer, will be recovered from the contractor.

It shall not be obligatory on the part of BHEL to supply any tools and tackles or
materials other than those specifically agreed to be given by BHEL. However,
depending upon availability/possibility, BHEL/its customer's equipment and
other materials may be made available to the contractor on payment of the hire
charges as fixed by them, subject to the conditions laid down by BHEL/its
Customer from time to time. Unless paid in advance, such hire and other charges
shall be recovered from out of dues to the contractor or Security Deposit in one
instalment.

The Contractor shall fully indemnify and keep indemnified BHEL/its customer
against all claims of whatsoever nature arising during the course of execution of
this contract.

In case the contractor is required to undertake any work outside the scope of this
contract, the amount payable shall be as may be mutually agreed upon.

Any delay in completion of works or non-achievement of periodical targets, due
to reasons attributable to the contractor, will have to be compensated by the
contractor either by increased manpower and resources or by working extra
hours or more than one shift at no extra cost to BHEL.

The contractor shall execute the work under the conditions usual to such
construction work and in conjunction with numerous other operations at site and
proceed in a manner that shall help in the progress of work at site as a whole.

The contractor will be directly responsible for payment of wages to his workmen.
A pay roll sheet giving details of all payments made to the workmen duly
signed by the contractor's representative should be furnished to BHEL, along
with each Running Account Bill. Also, Contractor shall display wages paid by him
as per The Minimum Wages Act.
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In case of any class of work for which there is no specification laid down in
the contract, such work shall be carried out in accordance with the instructions
and requirements of the Engineer.

No levy, payment or charges made or imposed shall be impeached by reason of
any clerical error or by reason of any mistake in the amount levied, demanded or
charged.

No idle labour charges will be admissible in the event of any stoppage of work
resulting in the contractor's workmen being rendered idle due to any reason any
time.

The contractor shall take all reasonable care to protect the materials and the work
till such time the place/equipment has been taken over by BHEL/its customer.

The contractor shall not stop work or abandon the site for whatsoever reason or
dispute, excepting for force majeure conditions. All problems/disputes shall be
separately discussed and settled without effecting the progress of work.
Stoppage or abandonment of work, other than under force majeure conditions,
shall be treated as breach of work of contract and dealt with accordingly.

The contractor shall keep the area of work clean and shall remove debris etc.
while executing day-to-day work. Upon completion of work, the contractor shall
remove from the vicinity of works, all scrap, packing materials, rubbish, unused
and other materials and deposit them in places specified by the Engineer. The
contractor will also demolish all the hutments, sheds, offices etc. constructed and
used by him and shall clean the debris. In the event of his failure to do so, the
same will be arranged to be done by the Engineer and the expenses recovered
from the contractor.

The contractor shall execute the work in the most substantial and workman
like manner in the stipulated time. Accuracy of work and timely execution shall
be the essence of this contract. The contractor shall be responsible to ensure that
the quality, assembly and workmanship conform to the dimensions and clearance
given in the drawings and/or as per instructions of the Engineers.

The contractor shall furnish progress reports on work at regular intervals as
required by the Engineer.
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RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF
MEN, EQUIPMENT, MATERIAL & ENVIRONMENT:

All safety rules and codes applied by BHEL/its customer at site shall be observed
by the contractor and his workmen without exception. The contractor shall be
responsible for the safety of the equipment/materials and work to be performed
by him and shall maintain all lights, fencing guards, signs etc. or other protections
necessary for the purpose. Contractor shall also take such additional
precautions as may be indicated from time to time by the Engineer, with a view
to prevent pilferage, accidents, fire hazards etc. and suitable number of clerical
staff, watch and ward, store keepers to take care of equipment, materials and
construction tools and tackles shall be posted at site by the contractor till the
completion of the work under this contract. The contractor shall arrange for such
safety devices as are necessary for this type of work and carry out the requisite
site tests of handling equipment, lifting tools, tackles etc. as per usual
standards and practices.

The contractor shall provide to its work force and ensure the use of required
personal protective equipment as found necessary & as directed by the authorised
BHEL officials in line with latest Amendments / Revisions of various Indian
Standards.

i) Safety helmets conforming to IS-2925 : 1984.
ii)  Safety belts conforming to [S-3521 : 1983.
iii)  Safety shoes conforming to 1S-1989 : 1978.

iv)  Eye and face protection devices conforming to IS-8520 : 1977 and IS-8940
: 1978.

v) Hand and body protection devices conforming to IS-2573 : 1975, IS-
6994 : 1973, 1S-8807 : 1978 and IS-8519 : 1977.

All tools, tackles, fitting appliances, material handling equipment, scaffolds,
cradles, safety nets, ladders, equipment, etc. used by the contractor (as per
Annexure ‘N’) shall be of safe design and construction and maintained in good
condition. However BHEL officials shall have the right to ban use of any of them
or get them tested at their discretion.

All test & measuring instruments to be pre-calibrated through certifying agency
before use. Also, please see. Cl. E.4.2 & E.6.3 of section - E for more details.
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All electrical equipment, connections and wiring for construction power, its
distribution and use shall conform to the relevant requirements of Indian
Electricity Act and Rules. Only electricians licensed by the appropriate
statutory authority shall be employed by the contractor to carry out electrical
works.

All electrical appliances including portable electric tools used by contractor
shall have safe plugging system to source of power and be appropriately earthed.

The contractor shall not use any hand lamp energised by electric power with
supply voltage of more than 240 volts. For work in confined spaces, lighting shall
be arranged with power source of not more than 240 volts.

Where it becomes necessary to provide and/or store petroleum products,
explosives, chemicals and liquid or gaseous fuel or any other substance that may
cause fire or explosion, the contractor shall be responsible for carrying out
such provision and/or storage in accordance with the rules and regulations laid
down in the relevant Government Acts, such as Petroleum Act, Explosive Act,
Petroleum and Carbides of Calcium Manual of the Chief Controller of
Explosives, Government of India etc. Prior approval of the authorised BHEL
official at the site shall also be taken by the contractor in all such matters.

The contractor shall arrange at his cost appropriate illumination as required at
all work spots for safe working, when natural day light may not be adequate
for clear visibility.

In case of a fatal or disabling injury/accident to any person at construction sites
pertaining to this work, the victim and/or his/her dependents shall be
compensated by the contractor as per statutory requirements. However, if
considered necessary, BHEL shall have the right to impose appropriate financial
penalty on the contractor & recover the same from payments due to the contractor
for suitably compensating the victim and/or his/her dependents. Before imposing
any such penalty, appropriate enquiry shall be held by BHEL giving
opportunity to the contractor to present his case.

In case of any damage to property due to lapse by the contractor, BHEL shall
have the right to recover the cost of such damages from the payments due to the
contractor.

In case of any delay in the completion of a job due to mishaps attributable to
lapses by the contractor, BHEL shall have the right to recover cost of such delay
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from the payments due to the contractor, after notifying the contractor suitably
and giving him opportunity to present his case.

If contractor fails to improve the standards of safety in its operation to the
satisfaction of BHEL after being given reasonable opportunity to do so and/or
if the contractor fails to take appropriate safety precautions or to provide
necessary safety devices and equipment or to carry out instructions regarding

safety issued by the authorised BHEL official, BHEL shall have the right to
take the corrective steps at the risk and cost of the contractor after giving
appropriate notice indicating the steps that would be taken by BHEL.

The contractor shall submit report of all accidents, fires, property damaged &
dangerous occurrences connected with his area of work or caused due to his
action/ inaction, to the authorised BHEL official immediately after such
occurrence, but in any case not later than 12 hours of the occurrence.

During the course of construction, alteration or repairs scrap lumbers with
protruding nails, sharp edges etc. and all other debris including combustibles
scrap shall be kept cleared from working areas, passage ways and stairs in and
around site.

Cylinders shall be moved by tilting and rolling them on their bottom edges.
They shall not be intentionally/ negligently dropped, struck or permitted to
strike each

other violently. When cylinders are transported by powered vehicles, they shall be
secured in a vertical position.

The contractor shall be responsible for the safe storage of his radioactive sources
if same have been permitted to use.

All contractor's supervisory personnel and sufficient number of workmen shall
be trained for fire fighting and first aid duties and shall be assigned specific
duties. Enough number of such trained personnel must be available during the
tenure of the contract.
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Contractor shall provide enough fire protecting equipment of the types & numbers
at his office, stores, construction/erection site, other temporary structures, labour
colony area etc. Access to such fire protection equipment shall be easy and kept
open at all times. Compliance of the above requirement under fire protection
system at project site shall in no way relieve the contractor of any of his
responsibilities & liabilities to fire accident occurring. In the event of fire safety
measures being not to BHEL's satisfaction, BHEL shall have option to provide
the same and recover the cost plus incidentals from contractor's bills and/or
impose penalty as deemed fit by the Engineer.

Before commencing the work, the contractor shall appoint/nominate a responsible
officer to supervise implementation of all safety measures and liaison with BHEL
Engineer at site.

If safety record of the contractor in execution of the awarded job is to the
satisfaction of Safety Department of BHEL, issue of an appropriate certificate to
recognise the safety performance of the contractor may be considered by BHEL
after completion of the job.

CONSEQUENCES OF CANCELLATION:

Whenever BHEL exercises its authority to terminate the contract/withdraw a
portion of work, the work may be got completed by any other means at the
contractor's risk and cost provided that in the event of the cost of completion (as
certified by the Engineer which shall be final and binding on the contractor)
being less than the contract value, the advantage shall accrue to BHEL. If the cost
of completion exceeds the money due to the Contractor under the Contract, the
Contractor shall either pay the excess amount demanded by BHEL or the same
shall be recovered from the contractor. This will be in addition to the
forfeiture of Security Deposit and recovery of liquidated damages as per relevant
clauses.

In case BHEL completes the work under the provisions of this clause, the cost of
such completion to be taken into account for determining the excess cost to be
charged to the contractor shall consist of cost of materials purchased and/or
labour provided by BHEL with an addition of such percentage to cover
supervision and establishment charges as may be decided by BHEL.
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INSURANCE:

BHEL/its customer shall arrange for insuring the project materials/properties of
BHEL/its customer covering the risks during transit, storage, construction,
erection and commissioning.

It shall be the sole responsibility of the Contractor to insure his workmen against
risks of accident and injury while at work as required by the relevant rules and to
pay compensation, if any, to them as per Workmen's Compensation Act. The
Contractor shall also insure his staff against accidents. The work will be carried
out in a protected area and all the rules and regulations of BHEL/its client in the
project area which are in force from time to time will have to be followed by the
contractor.

If due to negligence and/or non-observance of safety and other precautions any
accident/injury occurs to any other person/public, the contractor shall pay
necessary compensation and other expenses, if so decided by the appropriate
authority.

It shall be the responsibility of the contractor to provide security and insurance
claim related information/reports, FIRs etc. for the equipment/material belonging
to BHEL/its customer and handed over to the contractor for
transportation/erection/ construction till these are taken over by BHEL after
erection/construction or are returned to BHEL/its customer's store.

If due to Contractor's carelessness, negligence, non-observance of safety
precautions, improper security arrangements or due to non-compliance of paper
work needed for lodging insurance claim, damage to BHEL/its Customer's
property and/or personnel should occur, and if BHEL is unable to recover its
claim from the Insurance Company, the deficit will be recovered from the
Contractor. All losses arising out of theft of material from the contractor’s
store/erection site shall be recovered from the contractor irrespective of the
insurance claims.

STRIKES & LOCKOUTS:

The Contractor will be solely responsible for all disputes & other issues connected
with his workmen. In the event of the contractor's workmen resorting to strike or
the contractor resorting to lockout and if the strike or the lockout so declared is
not settled within a period of one month, BHEL shall have the right to get the
work executed by employing its own men or through other agencies or both.
The cost incurred by BHEL in this regard shall be recovered from the Contractor.
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For any purpose whatsoever, the employees of the contractor shall not be
deemed to be in the employment of BHEL/its Customer.

FORCE MAJEURE:

The following shall amount to force majeure conditions:-

Acts of God, Act of any Government, war, Sabotage, riots, civil Commotion,
Police Action, Revolution, Flood, Fire Cyclone, Earthquake, Epidemic and other
similar causes over which the contractor has no control.

If the contractor suffers delay in the due execution of the contract, due to delays
caused by force majeure conditions, as defined above, the agreed time of
completion of the work covered by this contract may be extended by a
reasonable period of time in consultation and after agreement of BHEL's
clients / owner, provided that on the occurrence of any such contingency, the
Contractor immediately reports to BHEL in writing the causes of delay. The
Contractor shall not be eligible for any compensation on this account.

GUARANTEE:

Even though the work will be carried under the supervision of BHEL Engineers,
the contractor will be responsible for the quality of the workmanship and shall
guarantee the work done for a period of 12 months from the date of putting
the complete system into commercial operation or 18 months from the date of
system is declared completely erected duly tested and accepted by customer
whichever is later and shall rectify free of cost all defects due to faulty
erection detected during the guarantee period starting from the date of the
completion of rectification. In the event of the contractor failing to repair the
defective works within the time specified by the Engineer, BHEL may proceed to
undertake the repairs of such defective works at the contractor's risk and expense
without prejudice to any other rights and recover the same from Security
Deposit/other dues.
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ARBITRATION:

Except where otherwise provided for in the contract all questions & disputes
relating to the meaning of the specification designs, drawings and instruction
herein before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs,
drawings specifications, estimates, instructions, orders of these conditions or
otherwise concerning the works, of the execution or failure to execute the same
whether arising during the progress of the work or after the completion or
abandonment thereof shall be referred to the sole arbitration of the General
Manager BHEL, New Delhi and if the General Manager is unable or unwilling
to act, to the sole arbitration of some other person *appointed by the General
Manager willing to act as such arbitrator.

There will be no objection if the arbitrator so appointed is an employee of BHEL,
New Delhi and that he had to deal with the matters to which the contract relates
and that in the course of his duties as such he had expressed views on all or any of
the matters in dispute of difference. The arbitrator to whom the matter is originally
referred being transferred or vacating his office or being unable to act for any
reason such General Manager as aforesaid at the time of such transfer vacation of
office or inability to act shall appoint (see note) another person to act as
arbitrator in accordance with the terms of the contract such
person shall be entitled to proceed with the reference from the stage at
which it was left by his predecessor. It is also a term of this contract that no
person other than a person appointed by such General Manager as
aforesaid should act as arbitrator and if for any reason that is not possible the
matter is not to be referred to arbitration at all, in all cases where the amount
of the claim dispute is Rs.50,000/- (Rupees fifty thousand) and above the
arbitrator shall give reasons for the award.

Subject as aforesaid the provisions of the arbitration Act,1940 or any statutory
modification or re-enactment thereof and the rules made there under and the time
being in force shall apply to the arbitration proceeding under this clause.

It is aterm of the contract that the party involving arbitration shall specify the
dispute or disputes to be referred to arbitration under this clause together with
the amounts claimed in respect of each dispute.
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The arbitrator (s) may from time to time with consent of the parties enlarge the
time for making and publishing the award.

The work under the contract shall, if reasonably possible, continue during the
arbitration proceedings and no payment due or payable to the contractor shall be
withheld on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he
issues notice to both the parties fixing the date of the first hearing.

The Arbitrator shall give a separate award in respect of each dispute or difference
referred to him.

The Venue of arbitration shall be such place as may be fixed by the Arbitrator in
his sole discretion.

The award of the arbitrator shall be final, conclusive and binding all parties to this
contract.

Laws governing the Contract:
The contract shall be governed by the Indians Laws for the time being in force.

The Authority appointing the arbitrator should not be lower in rank than the
Authority accepting the Agreement.

VARIATIONS AND VALUATIONS:

QUANTITIES:

The quantities set out in the Bill of Quantities are the estimated quantities of the
work but they are not to be taken as the actual and correct quantities of the works
to be executed by the Contractor in fulfilment of his obligations under the
Contract.

VARIATIONS:

B.16.2.1 The Engineer shall have power to make any variation of the form, quantity of the

Works or any part thereof that may in his opinion be necessary and for that
purpose or if for any other reason it shall in his opinion be desirable shall have
power to order the Contractor to do and Contractor shall do any of the
following:-
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a) Increase or decrease the quantity of any work included in the
contract.

b)  Omit any such work.
¢) Change the character or quality or kind of any such work.

d) Execute additional work of any kind necessary for the completion of the
works and no such variation shall in any way vitiate or invalidate the
contract but the value (if any) of all such variation shall be taken into
account in ascertaining the amount of the Contract Price.

e) Restrict the extent of work of any item covered under Clause E.10.0 of
Section - E “Schedule of Equipment”.

B.16.2.2 Orders for Variations to be in writing. No such variation shall be made by the

B.16.3

contractor without an order in writing of the Engineer provided that, no order
in writing shall be required for increase or decrease in the quantity of any work
where such increase or decrease is not the result of an order given under this
clause but is the result of the quantities exceed in for being less than those stated
in the Bill of Quantities. Provided also that if for any reason the Engineer shall
consider it desirable to give any such order verbally the Contractor shall comply
with such order and any confirmation in writing of such verbal order given by the
Engineer whether before or after the carrying out of the order shall be deemed
to be an order in writing within the meaning of this clause. Provided further
that if the contractor shall confirm in writing to the Engineer any verbal order
of the Engineer and such confirmation shall not be contradicted in writing by the
Engineer, it shall be deemed to be an order in writing by the Engineer.

VALUATION OF VARIATIONS:

The Engineer shall determine the amount (if any) which in his opinion should be
added to or deducted from the sum named in the Contract in respect of any extra
or additional work done or work omitted by his order. All such work shall be
valued at the rates set out in the Contract if in the opinion of the Engineer the same
shall be applicable. If the contract shall not contain any rates applicable to the
extra or additional work then suitable prices shall be derived from the nearest item
of BOQ or arrived at from the actual cost of manpower utilised (the cost of T&P
and testing equipment etc. are not to be taken into account for arriving at the rates
of additional/extra works) plus 10% for contractor’s OH and profit. The rates for
manpower shall be as per the minimum wages applicable for the project area.

Above clause No.B.16.3 shall be read in conjunction with clause No.1.of of Annexure to conditions of

contract for ETC works.
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B.16.4 POWER OF ENGINEER TO FIX RATES:

If the nature or amount of any omission or addition relative to the nature or
amount of the whole of the contract work or to any part thereof shall be such
that in the opinion of the Engineer the rate or price contained in the Contract for
any item of the Work is by reason of such omission or addition rendered
unreasonable or inapplicable then a suitable rate or price shall be agreed upon
between the Engineer and the Contractor. In the event of disagreement the
Engineer shall fix such other rate of price as shall in his opinion be reasonable
and proper having regard to the circumstances and the same shall be binding on
the contractor. But under no circumstance the contractor shall suspend the work on
the plea of non-settlement of rates falling under the clause or claim any
compensation on that account.

sfeskosk ke skoskok skosk
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ANNEXURE -M

PROGRAMME OF WORK

SL.NO.

01.
02.
03.
04.
05
06.
07.
08.

09.

ACTIVITY

Award of work.

Mobilisation & setting up of site office

Start / finish of structure erection

Start / finish of stringing of shielding wire and conductors
Start / finish of Circuit Breaker erection

Start / finish of other equipment erection

Start / finish of testing and precommissioning

Start / finish of commissioning

Final Handing over

DURAION

Zero week

(SIGNATURE OF TENDERER)
WITH STAMP
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ANNEXURE - N
LIST OF TEST EQUIPMENTS TO BE ARRANGED BY ETC CONTRACTOR

All measuring and testing instrument shall be pre-calibrated through a certifying agency
before use. The certificate of calibration shall be submitted to BHEL Site Engineer for
records. Also see clause E.4.2 & E.6.3 under Section E of the tender specification for more
details.

A - General purpose Oty.

1. Digital multimeter - 4%s digits Accuracy + 1% 4 Nos.
(Any reputed make - preferably Fluke - make)

2. Megger 2.5 kV - 5kV, range 0.5 MO - 10,000 MO 1 No.

(Motorised/Electronic) (Any reputed make )

3. Meggar having voltage multiplier 1 No.
0-500V- 1000V, (Motorised / Electronic)
Range 0.5 MO - 1000 MO (Any reputed make)

4. Single phase variac 8 A, 0.-250V, 50 HZ 2 No
5. Three phase variac 15A, 0-440V, 50 HZ 1 No
6. Single phase transformer 220V / 4000V, 500VA, S0HZ 1No
7. Stop watch 1No
8 Micro- ohm- meter (mV drop test kit) 1 No
0-200ADC, 0-2000 micro ohm with suitable calibrated cable
leads for current injection and mV drop.
9. Phase sequence meter 1 No
10.  Two way intercom set with 50 to 100 M cables for checking 2 sets
of cable continuity
11.  Walkie - Talkie sets with battery charging sets 1 set
Receiver + Transmitter, Type GP 300 - Motorola - make
12. Variable D.C. power supply 0-220VDC, 10 A 2 Nos
13. 4 pole Miniature moulded case breaker 16 A 3 No
14.  Capacitance meter having range 20 PF- 100mfd + 1% 1 No
15. Isolation Transformer 1KVA, 240V AC, 1 phase, S0Hz 2 Nos
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For testing of current transformer

Primary injection test kit, range 0-2000A with a pair of leads
& C clamps for testing of CT’s

Secondary injection test kit suitable for SA& 1A with banana
plug cable leads.

Digital Tongue tester 0-2000A, 600VAC, 50 Hz
(Any reputed make).

Digital Tongue tester 0-20A, 600V AC, 50 Hz
(Any reputed make).
Digital Tongue Tester, 0-1A, 600V AC, 50Hz

For testing of oil cooled transformer and AC reactor

Transformer winding resistance meter or Kelvin’s double bridge
Transformer turns ratio meter
PPM tester for transformer oil

BDV tester for transformer oil

For testing of relays

Single phase / 3 phase relay test kit having timer current
source SA, 1A, voltage source 0-220VDC, 0-110 VAC 50 HZ.
(Any reputed make)

For time measurement of breaker

Breaker closing and / opening time measurement timer

For testing of relays and distance protection

CFB kit or equivalent - of any reputed make
ZFB kit or equivalent - of any reputed make
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For testing of transformer bushings CT, CVT & Circuit Breaker used in HV
System

Capacitance and tan Delta kit suitable for 12KV 1 Set
(Any reputed make)

Safety / protective means

Protective earth rod suitable for 220Kv / 400 KV system 2 Nos
having leakage current meter, 70MM? copper cables and C clamps
(Any reputed make).

Helmets and hand globes etc.
For PLCC Equipment:

Digital time interval meter and frequency counter, 8 digits with frequency range 10
Hz to 10MHz.

200Hz to 620KHz Selective level meter.
200Hz to 620KHz Selective level generator.

Above is only a specimen/indicative list and any other test equipment (s) as may
be required by Owner / BHEL at site during the execution of work will be
arranged by the contractor well in time.

The status of tools, plants and instruments mentioned in annexure C of section - A
does not relieve the subcontractor of his responsibility to make available all the test
equipments and tools & tackles mentioned in annexure N of section B as per
requirement of project.
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ANNEXURE - P

ACTIVITIES FOR TESTING AND COMMISSIONING BY ETC CONTRACTOR

Preparation of joint inspection records / observation by BHEL, BHEL customer and the
contractor on the pending activities of erection holding for starting of testing and
commissioning.

Issue of certificate for completion of erection activities to the satisfaction of BHEL
customer.

Compilation of documents (scheme, cable schedules, FQP, technical literature, operation
and maintenance manuals, technical reports, works test certificate for the equipments /
components, and other relevant documents to expedite commissioning) in a systematic
manner to present to customer/owner to meet the contractual requirement.

To expedite the testing activities contractor has to arrange the engineers and his staff
and instruments at site for testing and commissioning of switchyard equipments as
follows:

Testing of individual relay, energy meter, transducer and meters for their satisfactory
operation.

Protection devices / relays will be tested with appropriate current and voltage injections.

Individual control and protection panels testing for their satisfactory operation as per
scheme.

Individual CT, PT, CVT, Breaker, Transformer and Isolator LA, MB, Battery Charger
etc. where ever possible to test them independently.

Wiring check as per scheme and cable schedule preferably in the following sequences:

o Between marshalling Kiosk in the yard to other yard equipments.
. Between equipments in the yard.

Yard equipments to control room equipments.

Inter connection between control room equipments.

All cables to be properly glanded, identified and terminated suitably.

Cables should have proper / accurate cross reference ferruling and necessary cable tags
for identifications as per recommendation by BHEL/ Customer.

Green marking in cable schedule and scheme after wiring check. Contractor to make
also “As Built” scheme and cable schedule for submission to BHEL/Customer.

List of wiring mistakes, component damage and mal-operation of components.

Page 58 of 106



10.

11.

12.

13.

14.

15

16
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Successful completion of equipment level testing operative from local and remote and
desired FQP filled up and approved by ultimate customer. Approval/acceptance on FQP
results by customer has to be obtained by Contractor. For any technical clarifications,
BHEL will only assist.

In case the contractor is finding difficulty to understand the technicalities to undertake
testing and commissioning of a particular equipment, subsystem and system he has to
inform BHEL in advance with in 2 months from the date of award of contract for
necessary information and explanation.

For erection/commissioning of SF6 Circuit Breakers (If called for in BOQ), the services
of experts +for supervision will be extended by BHEL free of cost. Contractor will
provide adequate support by providing skilled manpower and tools & tackles. However
the complete responsibility for erection and commissioning lies with subcontractor.

Contractor has to keep a senior and experienced person in the area of testing and
commissioning associated with his skilled staff till charging and handing over of
complete switchyard to the satisfaction of BHEL customer.

Contractor has to be well equipped at site with testing instruments and safety measures
(like helmet and hand globes) while doing testing and commissioning.

Contractor will also carry out design validation tests as per BHEL / BHEL customer
documents.

If the contractor fails to take up testing and commissioning work as per the requirement
of contract or project requirement, then BHEL will be at liberty to hire services of third
agency for this work at the risk and cost of subcontractor.

Testing of mandatory spares or any other spare (if required by customer / BHEL),
cleaning and handing over to customer’s stores is also included in the scope of this
Tender Specification. The site Test Reports of these mandatory spares will also be
generated by subcontractor in such a case.

In case contractor fails to arrange Test equipments as referred in Annexure ‘N’ (as per
requirement of equipment covered in BOQ), BHEL will arrange the instruments at the
risk and cost of contractor for providing such instruments.

Contractor has to repeat any tests free of cost, even if already conducted, whenever
required to prove and check the healthiness of system before power flow, such tests
could be primary injection and secondary injection in CT, CVT, meggering, and
functional tests or any other tests as required by BHEL/customer.
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Oil processing/filtering in a transformer, CT and CVT shall also be repeated free of cost
if required before charging and handing over of the switchyard to the owner in case
BDYV and PPM of oil is not satisfactory.

As isolator is a rotating equipment and its alignment is likely to get disturbed. Therefore
contractor has to do alignment of isolators and measurement of contact resistance
repeatedly free of cost as and when required till handing over of the station.

Commissioning means charging of total system in a sub-station and inter connected
equipments by power flow. Accordingly the payment will be made to the contractor as
per payment terms.

Contractor has to deploy adequate and experienced man power at site as per project
requirement and advice of BHEL site in-charge. Non compliance of this requirement
will be treated as indiscipline and non cooperation of the contractor. Accordingly BHEL
will hire the man power as required at the risk and cost of the contractor after giving a
single notice.

Based on site requirement, for the works not stipulated in the contract, the contractor has
to provide assistance of skilled manpower with required tools and test instruments.

If any Expert services of manufacturer for commissioning supervision of special
protection relays / numerical relays / equipment is felt necessary by the contractor, the
same shall be arranged by the contractor themselves at their cost. Contractor shall
provide testing & Commissioning, Engineer, electrician, other tools tackles and
consumables for these equipments and for total system.

Any delay in arranging special testing & commissioning equipment and expert
supervisor shall not entitle the contractor to any claim (idle labour, additional time
etc.) whatsoever.

Any idle days of the expert supervisor at site due to reasons attributable to the
contractor, due to lack of readiness in erection, delay in arranging of manpower, tools
etc. shall be to contractor’s account.

NOTES :-

(1)

)

Above is only an indicative list. Contractor has to mobilise and keep adequate competent
commissioning staff at site to ensure that all mile stones & events and relevant
commissioning activities are completed successfully in a scheduled time.

In case contractor is not finding competent and adequate staff with him, he can hire the
commissioning services from out side agencies approved and accepted by BHEL.
Contractor will furnish the details (experience, qualification) of all commissioning staff
and the commissioning tools and instruments available with the contractor OR obtained
on loan basis with in 60 days from the date of award of the work.
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ANNEXURE - Q

LIST OF TOOLS & TACKLES TO BE ARRANGED BY CONTRACTOR

PARTICULARS
Electrical Drilling Machine & Hand drilling Machine.
Hydraulic Bending Machine for Al. pipes.
Gas Welding Set & Gas Cutting Set.
Hand Operated Winches.
Electric Welding machine.

Jack with axle for lifting Cable Drum.
Jointers Tool Box.

Blow Lamps.

Compression Tools suitable for Cables.
Pull Lifts.

Pulley Blocks.

Hooks/Chains

Cable Rollers.

Hydraulic Jacks - For cable laying.

Aluminium Rollers. —
D- Shackles.

Dynamometers.

TIG, Welding machine (for Aluminium welding).

High Vacuum 1000 GPH Oil Filtration Machine for Transformer / Reactor oil
suitable for 760mm vacuum. In case 250 MVA / 315 MVA transformer ETC
work is covered in the scope, Oil filtration equipment of 1500 GPH suitable for
High Vacuum along with 30 kL capacity storage tank for oil storage and
processing of oil should be provided.

Hydraulic cranes including accessories (20 tonne or more and boom height of
15mts. Vertical or more) suitable for erection of transformer bushings
accessories and other equipments.

Hydraulic Crimping tools for conductor / Shield wire.
Crimping tools for cable termination.

Torque wrenches of different ranges in sufficient numbers.
All general purpose hand tools in sufficient quantities.
Shearing Machine for cutting of Earthing Flat.
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Tool Kit for fitters.

Tool Kit for Electrician.

Bench Vice.

‘A’ type collapsible Al. ladder height 8M.

‘H’ type Al. ladder height 5M.

Pressure Gauge 0-1kg/Sq.cm for measurement of N2 pressure.

Vacuum gauges for measuring fire vacuum of less than 1 torr in transformer.
Nylon slings for 4T capacity with different lengths.

Turper

Angle meter for measurement of bushing angle during erection.

Nylon hammer.

Wedge for cutting of ‘O’ rings/neoprene gaskets.

Die/Dirill tool for making holes in gland plates (All sizes in sufficient numbers)
Phoenix screw drivers for handling of Terminal Blocks.

IMPORTANT NOTE:

The Contractor shall submit the copies of latest test certificate of lifting tackles,
slings, pulleys etc. after mobilisation at site to the ENGINEER-IN-CHARGE.

Above is only a specimen/indicative list and any other Tools & Tackles as may be
required by Owner/ BHEL at site during the execution of work will be arranged by
the contractor promptly.

The status of tools, plants and instruments mentioned in annexure C of section - A
does not relieve the subcontractor of his responsibility to make available all the test
equipments and tools & tackles mentioned in the annexures of section B as per
requirement of project.
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SECTION-C

SPECIAL CONDITIONS OF

CONTRACT
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SECTION - C

SPECIAL CONDITIONS OF THE CONTRACT
QUALIFICATION OF THE CONTRACTOR :

The contractor must have the experience of execution of identical work in the
past as specified in the tender documents and must have executed contracts of
similar nature. The contractor must furnish enough evidence to establish his
capacity in erection, testing and commissioning of similar equipments covered
under this specification.

The contractor should be able to obtain clearance from the Electrical Inspector/
State Authorities on completion of the installations. If required, the Contractor is
supposed to obtain such clearances on part completion of the installation as
required by BHEL / Owner time to time. Also, before the start of work the
contractor should obtain the supervisory license from the concerned Electrical
Authorities.

The Contractor will have following certificates.
Contractor electrical licence.

Supervisor competency certificates to deal with Electrical high voltage equipments
for their installation and for their installation and testing.

Such certificates from two persons of subcontractors representatives who will be
posted at site will be required.

The contractor should be aware of the local conditions and be well acquainted with
the site.

The contractor shall be preferred who has worked for State Electricity
Boards/BHEL/Steel Authorities/Public Undertakings.

The contractor should have a very good engineering background and capability of
carrying out erection and commissioning work of large scale.
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TERMS OF PAYMENT FOR ERECTION, TESTING AND
COMMISSIONING :

No Mobilisation Advance shall be paid.

% of the contract item price on the monthly progressive bills on pro rata basis
for xeceipt, material including arranging crane for unloading, maintaining proper

50% of the contract item price on the monthly progressive bills on pro rata basis
after arranging necdgsary calibrated tools/tackles required for erection, submitting
calibration reports, qualification/experience certificates of welder/Electrician/other
staff, levelling, alignment, tightening and completion of erection including
maintaining proper records of installation in FQPs and as certified by BHEL,
Engineer.

10% of the contract item price ®dn the monthly progressive bills on pro rata basis
on arranging calibrated testing ‘equipment, submission of calibration reports,
testing of equipment including maintaining proper records of testing in FQPs and
as certified by BHEL, Engineer.

10% of the contract item price after complgtion of satisfactory commissioning and
submission of complete records of erectjon/testing/commissioning /charging
protocol as per FQPs for the complete sub-station. If the contract is for more than
one sub-station, then the same will be released after successful commissioning of
each sub-station. If for any reason, the commissipning is delayed for reasons
beyond the control of the contractor, in such case this payment will be released
against commissioning certificate issued by the custome

Last 10% of the contract item price after all test reports as‘per contract are jointly
witnessed and signed by BHEL/customer, “As Built” changes are incorporated in
relevant drawings, material reconciliation and substation is handed over to the
Owner / Customer. If the contract is for more than one sub-statiol, then the same
will be released after successful handing over of each sub-statidn. If for any
reason, the handing over is delayed for reasons beyond the co
contractor, in such case this payment will be released against com
certificate issued by the BHEL / customer and against submission of fina
individual sub station.
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actor shall furnish within 15 days after LOI, a detailed bar-chart
i schedule for the erection, testing, pre-commissioning and
hieve the contractual planed date as agreed.

indicating
commissioning so as

C.2.8 The quoted rates for various items inclusive of receipt, storage, handling,
inspection and handing over to customer at their_stores of mandatory spares and
nothing extra is payable on this account.

C.2.9  The payment due to the contractor shall be released after deducting 1
wherever deductible at source as per Indian Income Tax Act and BHEL
issue appropriate certificate to the contractor after tax deduction.

|Above clause No.C-2.0 stands deleted. Please refer Annexure to conditions of contract for ETC works. |

C3.0 SECURITY DEPOSIT:

C.3.1  The successful bidder shall deposit the calculated amount of security deposit
based on the total contract value as detailed out in clause A.17.0.

C.3.2  Ifthe value of the work done at any time exceeds the accepted agreement value,
the security deposit shall be correspondingly enhanced.

C.3.3  Failure to deposit the Security within the stipulated time may lead to forfeiture of
earnest money and cancellation of the award of work.

C.3.4 BHEL reserves the right of forfeiture of Security Deposit in addition to other
claims and penalties in the event of the Contractor's failure to fulfil any of the
contractual obligations or in the event of termination of contract as per terms and
conditions of contract.

C3.5 RETURN OF SECURITY DEPOSIT:

The contractor should refer the clause A.17.7.

No interest shall be payable by BHEL on Earnest Money/Security Deposit or
on any money due to the contractor by BHEL.

Page 66 of 106



C.4.0

C4.1

Cs.0

Cs.1

BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

PERFORMANCE GUARANTEE:

The contractor shall be responsible for any defects in the execution of work
noticed in guarantee period of 12 months reckoned from the date of putting the
complete system into commercial operation/handing over to customer or 18
months from the date of system is declared completely erected, duly tested and
accepted by BHEL and customer. The Contractor shall submit a bank guarantee
worth 10% of the total contract value of erection, testing and commissioning of
equipment in the prescribed proforma form of BHEL. If the contract is for more
than one sub-station and the substations are completed and taken over by customer
in stages, then the performance BG for the substation completed and handed over
may be submitted based on the contract value of individual substation at the time
of submitting the final bill, substation wise.

LD/PENALTY FOR DELAY IN EXECUTION:

In case the contractor fails to complete the project within the time specified in
the tender specification or any extension thereof subject to force majeure
condition, the contractor shall be liable to pay by way of LD/Penalty a sum equal
to the half percent of the contract price, per calendar week or part thereof by
which the commissioning of the project is delayed, subject to ceiling of 10 % of
the contract price. Once the maximum limit of delay is reached (i.e. 20 week of
delay) BHEL may consider termination of the contract and forfeit the Security
deposit without prejudice to the other remedies under the contract. If the
contract is for more than one sub-station and the substations are completed and
taken over by customer in stages, then the delays if any by the contractor for the
substation completed and handed over may be accounted for the individual
substation and LD leviable shall be computed based on the contract value of
individual substation.
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RECEIPT/ UNLOADING, HANDLING, TRANSPORTATION, SECURITY
AND PRESERVATION OF EQUIPMENT AT SITE:

The contractor shall take the delivery of all the equipment, structures and
materials etc. at site and their security shall be the responsibility of the contractor.
Further transportation of materials to work place as per requirements will
be in the scope of the contractor. For any delay, demurrage/wharfage/detention
charges will be borne by the contractor.

In order to ensure timely completion of project, some of the equipment/material as
covered under clause no. E.10.0 of Section-E (Schedule of equipment) may arrive
at site and are unloaded and stacked/stored prior to mobilisation of ETC Contractor
for the work covered under this Tender Specification. In such a case, the amount
actually spent by BHEL on unloading and storage till the time of mobilisation by
the ETC contractor shall be debited to their account. Immediately after
mobilisation, the contractor shall take these into their custody and all the
conditions as applicable for the material directly received by the contractor will be
applicable for these material.

FACILITIES TO BE PROVIDED AT SITE BY THE CONTRACTOR:

Watch and ward by authorised/licensed agency for the safe custody of the
equipment shall be responsibility of the contractor.

It is the responsibility of the contractor to dismantle and take away all the
materials of his office accommodation as soon as the project in handed over to

BHEL/Owner and clean the area off debris.

TESTING AND COMMISSIONING:

All the electrical/mechanical test of the materials and equipment will be arranged
by the contractor as per standard Specification/Field Quality Plan/ Erection
Manual/Directive of the Site Engineer and Owner. The contractor shall have to
fill the check list (site inspection record forms)for receipt, storage, erection,
testing and commissioning of all the equipments as per BHEL systems to ensure
proper quality of work.
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All the testing equipment required to carry out the site test for all the equipment
or the erected equipment shall be calibrated and shall be arranged by the
contractor at his own cost. However, necessary instruction and the guidelines will
be given by BHEL/owner.

In case Contractor is unable to provide the calibrated measuring and test
instruments to the satisfaction of ‘ENGINEER’ then as per his own wisdom/
judgement can recommend a deduction of maximum limit up to 5% from the
Contractor’s bill. But this in no way relieves the Contractor from arranging the test
& measuring instruments / equipment as required for completion of the
‘PROJECT’ without affecting the quality of work and meeting any Contractual
obligation whatsoever.

The contractor shall be completely responsible for the satisfactory erection and
providing Test Equipment and skilled manpower for testing, commissioning of all
equipment, not withstanding the fact that he may be assisted by BHEL or its
authorised representative.

The installation of all electrical equipment shall be carried out only by an
electrical contractor holding a valid License for carrying out installation work of
the voltage classes involved, under the direct supervision of and by persons
holding valid certificates of competency for the same voltage classes, issued or
recognised by the State Government. Contractor shall submit the particulars of
the License held by him.

The contractor shall furnish to BHEL the names and particulars of certificates of
competency of the supervisors and workmen to be engaged for carrying out
installation work against this specifications.

The work shall be executed in a workman like manner in accordance with the
requirements specified in the General Specification of Electrical Equipment
installation, testing and commissioning specifications. Copy of such
specifications/ drawings will be given to successful bidder before starting the
work.
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All electrical work shall also comply with standard norms and practices adopted
by the State Electricity Board. Site test reports shall be prepared and submitted
by the contractor.

Before charging the installation in part or full, this shall have to be approved
by Statutory Govt. Authorities like Electrical Inspector, other concerned agency
and the contractor has to arrange approval for the same as and when required by
BHEL/Owner.

Any feasible modification in the equipment or installation that may be demanded
by Electrical Inspector shall have to be carried out by the contractor at no extra
charges to BHEL. The contractor shall take all necessary steps to enable
BHEL/Owner to get the installation approved by the above authorities & shall
render all necessary assistance to BHEL/Owner in the matter.

COMPLETION OF CONTRACT:

All equipment, mountings, fittings accessories or apparatus which may not have
been specifically mentioned but which are usual or necessary for completing the
erection and commissioning work of system, shall be done by the contractor
without any extra charges.

TRIAL OPERATION AND HANDING OVER:

On completion of erection of the equipment and before pre-commissioning
tests of the equipment, each of the equipment shall be inspected by the
BHEL/Owner for the correctness and completeness of the installation.
Thereafter commissioning engineers shall carry out all pre-commissioning tests.
The results of such pre-commissioning tests shall be signed jointly by the
contractor's representative and BHEL/Owner.

On conclusion of satisfactory pre-commissioning tests, the trial operation of the
equipments shall start. The equipment shall be on trial operations during which
period all necessary adjustments shall be made.
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Conditions of Contract for Erection Works, Rev-02

After completion of trial operation, the plant will be handed over to the owner,
after the period to be specified by BHEL. On taking over the plant, the owner shall
issue a certificate to that effect.

BHEL/Owner shall be at liberty from time to time or at any time before the
completion of the works to take possession and use any part of the completed
works and in such case the contractor shall completely finish the said
uncompleted part or parts of the works as and when the engineer shall direct
whether before or after the respective prescribed time or extended time (if any)
for the completion of the works and if required by the engineer while the owner
is in possession of the said part or parts, of the site or works.

If due to reason of any default on the part of Contractor, a taking over certificate
has not been issued in respect of any portion of the works, within one month after
the time for completion or extended time as the case may be, the Owner/BHEL
shall be at liberty to use the works or any portion thereof in respect of which a
taking over certificate has not been issued, provided that the works or the portion
so used as aforesaid shall be reasonably capable of being used and that the
Contractor shall be afforded the earliest opportunity of taking such steps as may
be necessary to permit the issue of the taking over certificate.

ADDITIONAL EXPENDITURE:

In case any additional expenditure is incurred in the works arising out of the
faulty execution of the works by the contractor, such additional expenditure shall
be borne by the contractor.

SPLITTING THE WORK:

BHEL reserves the right to split the work and award any part of the work to
any agency without assigning any reason whatsoever.

SUPPLY OF MATERIAL:

The Contractor shall in no case be entitled to any compensation or damage on
account of any delay in supply or non- supply there of for all or any such materials
and stores but the contractor shall be entitled to suitable extension of time as may
be determined by the Engineer whose decision shall be final and binding.
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The contractor shall satisfy himself of the quantity and quality of the materials at
the time of taking delivery from the BHEL/Owner. No claim whatsoever will be
entertained by the BHEL/Owner on account of quality or quantity after the
materials are taken by the contractor from the BHEL/Owner.

ELECTRICITY AND WATER:

Electricity for construction work shall be provided at one point on chargeable
basis at the rate prevailing at the time of drawal of power, unless specified
otherwise. The contractor shall have to make their own arrangements, at their cost,
for distribution to various locations for their works including proper switch/fuse
units, distribution boards, cables, poles etc. to ensure safety of men and
equipment. Where required the contractor shall employ diesel operative
equipment in addition to electric operated ones to ensure timely completion of
work.

In case BHEL is unable to provide Electricity on chargeable basis then the
contractor has to arrange same at his end.

The contractor shall indicate in his offer the power load required by him along
with the load details for which power is required.

The owner shall not be responsible for any inconvenience caused due to any
failure of lighting and power supply and no compensation for delay in works can
be claimed by the contractor due to such non-supply on the grounds of idle labour,
machinery or any other grounds.

The contractor should ensure that the work in critical areas is not held up in the
event of lighting and power breakdown and for the same he should have some
standby arrangement at his cost. In the event of breakdown in the electric supply, if
the progress of work is hampered, it will be the responsibility of the contractor to
step up the progress after restoration of electric supply so that over all progress of
work is not affected. The contractor shall make proper arrangement of illumination
at work place while working in late hours or in darkness.

Unless stated otherwise in the scope of works, the contractor shall make his own
adequate arrangement for procuring clear water to be used in the works.
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C.15.0 INSURANCE :

C.15.1 Contractor shall take insurance cover(s) to cover his Tools and Plants, Assets,
workmen compensation and third party liability. The contractor shall make
available the original insurance cover(s) to the Engineer for necessary
verification before commencement of work.

C.16.0 ESCALATION/PRICE VARIATION :

C.16.1 Under this contract, No escalation/ Price variation is allowed. The quoted
prices are FIRM till complete commissioning and handing over of the Project to
Customer/Owner.

C.17.0 OVERRUN CHARGES:

C.17.1 [Above clause No.C-17.0 stands deleted. Please refer Annexure to conditions of contract for ETC works. |

C.18.0 CONSTRUCTION SCHEDULE:

C.18.1 While submitting the offer the contractor shall furnish Bar Chart detailing out
all major activities, as to how he proposes to complete the work maintaining the
completion schedule as given in Notice Inviting Tender. If the contractor fails
to achieve any milestone indicated in the Bar Chart/completion schedule
mentioned elsewhere, the contractor shall be levied penalty as per clause C.5.0.

C.19.0 HEAVY MATERIAL HANDLING EQUIPMENT:

The contractor must clearly indicate the details of all Heavy Materials Handling
Equipment owned by him in Annexure-C of Section-A, General Instructions to
the Tenderer. The boom length, capacity of handling load and other relevant
details must also be given.

C.20.0 CALIBRATED TEST INSTRUMENTS:

Contractor is required to bring all the required testing equipments and
instruments for conducting pre-commissioning test. All instruments should be
calibrated as this is an ISO System requirement and the contractor should
furnish test certificate for calibration. Also, please see clause E.4.2 and E.6.3 of
Section-E for more details.
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Contractor should maintain moisture free store.
Illumination system in & around store should be maintained by the contractor.

All the material stored in the open yard shall be covered by tarpaulins to be
arranged by the contractor.

PROTECTION OF WORK :

Contractor shall effectively protect his work, equipment, material from theft,
damage or tempering at his own expenses till the work is finally taken over by
the BHEL/Owner.

Finished work where required, shall be suitably covered to keep it clean and free
from defacement or damage.

Necessary fire protection arrangement is to be made by the contractor for store
and place of work.

SAFETY MEASURES :

All safety rules and codes as applicable to work shall be followed without
exception.

All safety appliances and protective devices including safety belt, hand gloves,
aprons, helmets, shield goggles etc. shall be provided by the contractor to his
personnel. Also, the Contractor must follow BHEL Quality system to ensure
safety in all activities of site work.

QUALITY RECORDS (FOPs, MATERIAL MANAGEMENT ETC.)

Contractor should follow field quality plan furnished by BHEL to ensure quality
in all activities of work performed at site.

The contractor shall have to maintain records pertaining to Material Verification
on receipt at site as well as Daily Receipt Register, Stock Register as per the
various quality systems of BHEL.
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The contractor shall remove all scaffolding, ladders, temporary structures etc.
erected by him during erection in order to leave place neat and clean to the
satisfaction of the owner.

All packing/items are to be checked immediately on receipt at site. Any
shortages, damages are to be reported to BHEL within a week’s time in writing.

All parts shall be thoroughly cleaned, all rust removed and surface polished as
required before erection of any equipment.

Cleaned and polished parts shall be coated with anti-corrosive paints wherever
necessary.

After completion of work, reconciliation is to be done for all the material issued
to the contractor. Balance materials are to be returned to BHEL/Owner.

WORKING HOURS:

If in the opinion of BHEL, the progress of the erection work by the contractor
at any stage needs expediting so as to ensure completion of work within
stipulated time, BHEL shall have the right to instruct the Contractor to
increase the Contractor's manpower and working hours and the contractor shall
comply with such instructions without any Extra Charges.

DIVISION OF WORK:

Prices are to be quoted for schedule of Equipment - E.10.0 of Section-E. Work
can be split-up and awarded to more than one contractor as per requirement of
BHEL/Owner for timely completion of Project.

INCOME TAX /SALES TAX / WORKS TAX/VAT

The prmed by bidder should be EXCLUSIVE of service tax and
VAT (Sales/ Works/ Co cial /Trade tax as applicable in the concerned
state). However, the applicable ra taxes should be indicated separately
in the techno commercial offer itself for ev ion of price bids. The rates
quoted shall remain firm during the execution o contract upto the
contractual completion date. Reimbursement of taxes wil
limited to the tax rates quoted in the tender, unless agreed otherwise du
the extended completion period.

Above clause No.C-30.0 stands deleted.Please refer Annexure to conditions of contract for ETC works.
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DISCREPANCIES AND ADJUSTMENT OF ERRORS

The several documents forming the contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawings & figures dimensions in preference to scale & special
conditions in preference to general conditions.

In case of discrepancies between schedule of quantities, the specification and/or
the drawings the following order of preference shall be observed.

a) Description in Schedule of Quantities.

b) Special Conditions.

¢) Drawings

d) Technical Specifications.

e) General Conditions of Contract.

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Engineer shall be deciding authority with regard to the
document.

Any error in the description, quantity in schedule of quantities or any omission
there from shall not vitiate the contract or release the contractor from the
execution of the whole or any part of the works comprised therein
according to the drawings and specifications or from any of his obligations
under the contract.

If on check there are found to be differences between the rates given by the
contractor in words and figures or in the amount worked out by him in the
schedule of quantities and general summary, the same shall be adjusted in
accordance with the following rules. :

a) In the event of discrepancies between description in words and figures
quoted by tenderer, the description in words shall prevail.

b) In event of an error occurring in the amount column of schedule of quantities
as a result of wrong extension of the unit rate and the quantity, the unit
rate shall be regarded as firm and extension shall be amended on the basis of
the rates.

c) All errors in totalling in the amount column and in carrying forward totals
shall be corrected.
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BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

d) The totals of sections of bill of quantities amended shall be carried over to
the general summary and the tendered sum amended accordingly. The
tendered sum so altered shall, for the purpose of tender be substituted for the
sum originally tendered and considered for acceptance instead of the
original sum quoted by the tenderer. Any rounding of quantities or in sections
of bill of quantities or in general summary, by the tenderer, shall be ignored.

If neither drawings nor specifications contain any mention of minor details of
construction which in the opinion of the Engineer, whose decision shall be final
and conclusive, are reasonable and obviously and fairly intended for
satisfactory completion of work, such details shall be provided by the contractor
without any extra cost, as if they were specially mentioned and shall be deemed
to be included in the contract.

sk o ok ok sk skok ke skook
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SECTION-D

ERECTION CONDITIONS

OF CONTRACT
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SECTION - D

ERECTION CONDITIONS OF CONTRACT

GENERAL:

The following shall supplement the conditions already contained in the other
parts of these specifications and documents and shall govern that portion of the
work of this contract to be performed at site.

The contractor upon signing of the contract shall, in addition to a Project
Coordinator, nominate another responsible officer as his representative at site
suitably designated for the purposes of overall responsibility and co-ordination of
the works to be performed at site. Such person shall function from the site office
of the contractor during the pendency of the contract.

REGULATION OF LOCAL AUTHORITIES AND STATUTES:

The contractor shall comply with all the rules and regulations of local authorities
during the performances of his field activities. He shall also comply with the
Minimum Wages Act, 1948 and the Payment of Wages Act (Both of
Government of India) and the rules made there under in respect of any employee or
workman employed or engaged by him or his sub-contractor.

The Contractor should note that all instructions of Engineer shall be binding for
example display of Minimum Wages paid to the workmen, construction of toilets
etc. in the vicinity of working area from health and sanitation standpoint etc.

All registration and statutory inspection fees, if any in respect of his work pursuant
to this contract shall be to the account of the contractor. However any registration,
statutory inspection fees lawfully payable under the provision of the statutory laws
and it’s amendments from time to time during erection in respect of the plant
equipment ultimately to be owned by the Owner/BHEL shall be to the account of
the Owner/BHEL. Should any such inspection or registration need to be rearranged
due to the fault of the Contractor or his sub-contractor, the additional fees for such
inspection and/or registration shall be borne by the contractor.
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OWNER'’S LIEN ON EQUIPMENT :

The owner/ BHEL shall have lien on all equipments including those of the
contractor brought to the site for the purposes of erection, testing and
commissioning of the plants. The Owner/ BHEL shall continue to hold the lien on
all such equipments through out the period of contract. No material brought to the
site shall be removed from the site by the contractor and/ or his Sub-contractors
without the prior written permission of BHEL.

RE-WORKS ETC. :

In case Owner/BHEL/consultant during inspection at site rejects an item already
agreed and the same is agreed to by BHEL and any re-execution of works of other
contractors and/or his agencies, which might have got damaged or affected by the
replacements will have to be attended to by the contractor free of cost.

ACCESS TO SITE AND WORKS ON SITE :

Suitable access to and possession of the site shall be provided to the contractor by
Owner/ BHEL in reasonable time.

The works so far as it is carried out on the owner’s premises shall be carried out at
such time as the owner/BHEL may approve and the Owner/ BHEL shall give the
contractor reasonable help/ facility for carrying out the works.

In the executions of the works, no persons other than the Contractor or his duly
appointed representative, Sub- contractor and workmen shall be allowed to do

work on the site except by the special permission in writing by BHEL.

CONTRACTOR'S SITE OFFICE ESTABLISHMENT:

The contractor shall establish site office at the site and keep posted an authorised
representative for the purpose of contract. Any written order or instruction of
BHEL or his duly authorised representative shall be communicated to the
contractor at the site office and the same shall deemed to have been
communicated to the contractor at his legal address.
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CO-OPERATION WITH OTHER CONTRACTORS:

The contractor shall co-operate with all other contractors or tradesmen of the
owner/BHEL who may be performing other works on behalf of them and the
workmen who may be employed by the owner/BHEL doing work in the vicinity
of the works under the contract. The contractor shall also arrange to perform his
work as to minimise to the maximum extent possible interference with the work
of other contractors and his workmen. Any injury or damage that may be
sustained to the employees of the other contractors, BHEL and the owner due to
the contractor's work shall promptly be made good at contractors own expenses.
The owner/ BHEL shall determine the resolution of any difference or conflict
that may arise between the contractor and other contractor's or between the
contractor and workmen of the owner and BHEL in regard to their work. If the
works of the contractor is delayed because of any acts or omission of another
contractor, the contractor shall have no claim against the owner/ BHEL on that
account other than an extension of time for completing his works.

BHEL shall be notified promptly by the contractor of any defects in the other
contractor's works that could affect to the contractor's works. The owner/BHEL
shall determine the corrective measures if any, required to rectify this situation
which shall be binding on the contractor.

DISCIPLINE OF WORKMEN:

The contractor shall adhere to the disciplinary procedure set by the owner in
respect of his employees & workman at site. The owner/BHEL shall be at liberty
to object to the presence of any representatives or employee of the contractor
at the site, if in the opinion of the owner/ BHEL such employee has misconducted
himself or be incompetent or negligent or otherwise undesirable and then the
contractor shall remove such a person objected to and provide in his place a
competent replacement.
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CONTRACTOR'S FIELD OPERATION:

The contractor shall keep informed in advance regarding his field activity plans &
schedule for carrying out such part of the works. Any review of such plan or
schedule or method of work by the BHEL shall not relieve the contractor of any
of his responsibilities towards the field activities and its schedule. Such reviews
shall also not be considered as an assumption of any risk or liability by the
owner/BHEL or consultant or any of his representatives and no claim of the
contractor will be entertained because of the failure or inefficiency of any such
plan or schedule or method or work reviewed. The contractor shall be solely
responsible for the safety adequacy and efficiency of plant and equipments and his
erection methods.

The contractor shall be completely responsible for the conditions of the work-
site including the safety of all persons employed by him or his sub-contractor and
all the properties under his custody during the performance of the work. This
requirements shall apply continuously till the completion of contract and shall not
be limited to normal working hours.

PHOTOGRAPH AND PROGRESS REPORT:

The Contractor shall furnish to BHEL photographs of the progress of work /
work done at site. Photographs shall be taken as & when indicated by BHEL
representative. Photograph shall be adequate in size & number to indicate various
stages of erection. Each photograph shall contain the date, the name of the
Contractor and the title of the Photograph. The cost of photographs is to be born
by the Contractor.

The above Photographs along with the soft copy ( on floppy/CD) shall accompany
the monthly progress report detailing out the progress achieved on all erection
activities as compared to the schedules. The report shall also indicate the reasons
for the variance between the scheduled and actual progress and action
proposed for corrective measures wherever necessary.
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MANPOWER REPORT:

The Contractor shall submit to BHEL from the first working day of every month,
a Manpower report of the previous month detailing the number of persons
scheduled to have been employed and actually employed skill-wise and the
areas of employment of such labour.

PROTECTION OF WORK:

The Contractor shall have total responsibility for protecting his works till it is
finally taken over by the owner. No claim will be entertained by the BHEL for
damage or loss to the Contractor's works & the contractor shall be responsible for
the complete restoration of the damaged work to its original condition to comply
with the specification & drawings. Should any such damage to the Contractor's
works occur because of other party not under him directly, & if disagreement or

conflict or dispute develops between the contractor & the other party or
parties concerns works the same will be resolved as per the provisions of the
clause D.7.0 above entitled cooperation with other contractors. The contractor
shall not cause any delay in the repair of such damaged works because of any
delay in the resolution of such dispute. The contractor shall proceed to repair the
work immediately & no cause thereof will be assigned pending resolution of such
dispute.

EMPLOYMENT OF LABOUR:

The Contractor will be expected to employ on the work only his regular skilled
employees with experience of his particular work. No female labour shall be
employed after darkness. No person below the age of eighteen years shall be
employed.

All travelling expenses including provision of all necessary transport to and fro for
Site, lodging allowance and other payments to be Contractor's employees shall be
the sole responsibility of the contractor.

The hours of work on the Site shall be decided by the owner/BHEL and the

Contractor shall adhere to it. Working hours will normally be eight (8) hours per
day Monday through Saturday or depending upon the situation/ requirement.
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Contractor's employees shall wear identification badges while on the work at
site.

In the case of owner/BHEL become liable to pay any wages or dues to the labour
or to any Government agency under any of the provisions of the Minimum
Wages Act, Workmen Compensation Act, Contractor Labour Regulation
Abolition Act or any other law due to act or omission of the Contractor, BHEL
may make such payment and recover the same from the Contractor's bills or from
any amount which is already under process of payment to the Contractor.

FACILITIES TO BE PROVIDED BY OWNER:

Space: The Contractor shall advice BHEL within Fifteen (15) days from the
date of acceptance of the Letter of Intent about his exact requirement of space
for his office, storage area. The above requirements shall be reviewed by the
Owner/BHEL & space will be allotted to the Contractor for construction of his
temporary structures like office and storage sheds.

Construction water and power (Electricity) (Refer Clause C.14.0).

FACILITIES TO BE PROVIDED BY THE CONTRACTOR:

CONSTRUCTION EQUIPMENTS, TOOLS, TACKLES AND
SCAFFOLDINGS:

The Contractor shall provide all the construction equipments, tools, tackles
and scaffoldings required for pre-assembly, erection, testing and commissioning
of the equipments covered under the contract. He shall submit a list of all such
materials to the BHEL before the commencement of work at Site. These tools
and tackles shall not be removed from site without the written permission of the
owner/BHEL.

COMMUNICATION:

The Contractor will make his own arrangement for all his communication needs
such as telephone, fax etc., at his site office and his residential accommodation.
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FIRST AID:

The Contractor shall provide necessary first aid facilities for all the employees,
representatives and workmen working at the Site. Enough number of
contractor's personnel shall be trained in administering first aid.

CLEANLINESS:

D.15.4.1 The Contractor shall be responsible for keeping the entire area allotted to him

clean and free from rubbish, debris, etc. during the period of contract. The
Contractor shall employ enough number of special personnel to thoroughly
clean his work-area at least once in a day. All such rubbish and scrap material
shall be stacked or disposed in a place to be identified by the owner/BHEL.
Materials and stores shall be so arranged to permit easy cleaning of the area. In
areas where equipment might drip oil and cause damage to the floor surface, a
suitable protective cover of the flame resistant, oil proof shield shall be provided
to protect the floor from such damage.

D.15.4.2 Similarly the labour colony, the office & the residential areas of the Contractor's

D.16.0

employees and workmen shall be kept clean & neat to the entire satisfaction of the
Owner/BHEL. Proper sanitation arrangements shall be provided by the contractor
in the workmen areas, office and residential areas of the contractor.

LINES AND GRADES:

All the works shall be performed to the lines, grades and elevations indicated on
the drawings. The Contractor shall be responsible to locate the layout of the
works. Basic horizontal and vertical control points as required will be established
& marked by the Owner/BHEL at Site at suitable points.

These points shall be used as datum for the works under the contractor. The
contractor shall inform the Engineer well in advance of the time and places at
which he wishes to do work in the area allotted to him, so that suitable datum
points may be established and checked by Owner/BHEL to enable the contractor
to proceed with his works. Any work done without being properly located may
be removed and/or dismantled by the Owner/BHEL at Contractor's expenses.
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FIRE PROTECTION:

The work procedures that are to be used during erection shall be those which
minimise fire hazards to the extent practicable. Combustible materials,
combustible waste and rubbish shall be collected and removed from the site at
least once each day. Fuels, oils and volatile or flammable materials shall be stored
away from the construction and equipments and material storage and areas in safe
containers. Untreated canvas paper, plastic or other flammable materials shall
not at all be used at site for any other purpose unless otherwise specified, if any
such materials are received with the equipment at the Site, the same shall be
removed and replaced with acceptable materials before moving in to the
construction area or storage.

Similarly corrugated paper fabricated cartons etc., will not be permitted in the
construction area either for storage or for handling of materials. All such
materials used shall be of water proof and flame resistance type. All other
materials such as working drawings, plants etc. which are combustible but are
essential for the works to be executed shall be protected against combustion
resulting from welding sparks, cutting flames and other similar fire sources.

All the contractors supervisory personnel and sufficient number of workers shall
be trained for fire-fighting and assigned specific fire protection duties. Enough of
such trained personnel must be available at the Site during the entire period of the
Contract.

The contractor shall provide enough fire protection equipment of the types and
number for the ware-houses, office, temporary structures, labour colony area etc.,
access to such fire protection equipment shall be easy and kept all times.

SECURITY:

The Contractor shall have total responsibility for all equipments & materials in
his custody stored, loose, semi assembled and/or erected by him at site. The
contractor shall make suitable security arrangements including employment of
security personnel to ensure the protection of all materials, equipments and works
from theft, fire, pilferage & other damages and losses. All materials belonging
to the Contractors shall enter and leave the project site only with the written
permission of the Owner/BHEL in the prescribed manner.
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CONTRACTOR'S AREA LIMITS:

The Owner will make out the boundary limits of access roads, parking spaces,
storage and construction areas for the contractor and the contractor shall not
trespass the areas not so marked out for him. The contractor shall be responsible
to ensure that none of his personnel move out the areas marked out for his
operations. In case of such a need for the contractor's personnel to work in the
areas not marked out for him, the same shall done only with written permission
of the Owner/BHEL.

CONTRACTOR'S COOPERATION WITH THE OWNER/ BHEL:

In cases where the performances of the erection work by the contractor affects
the operation of the system facilities of the Owner/BHEL such erection work of
the contractor shall be scheduled to be performed only in the manner stipulated by
the Owner/BHEL and the same shall be acceptable at all times to the contractor.
The Owner/BHEL may impose such restriction on the facilities provided to the
contractor such as electricity, water etc., as he may think fit in the interest of the
Owner/BHEL and the contractor shall strictly adhere to such restrictions and
cooperate with the Owner/BHEL. It will be responsibility of the contractor to
provide all necessary temporary instrumentation and other measuring devices
required during start up and operation of the equipment system which are erected
by him. The contractor shall also be responsible for flushing and initial filling of
all the oil and lubricant required for the equipment furnished and erected by him,
so as to make such equipments ready for operation. The contractor shall be
responsible for supplying such flushing oil & other lubricants unless otherwise
specified elsewhere in these documents and specifications.

PRE-COMMISSIONING TRIALS AND INITIAL OPERATIONS:

The pre-commissioning trials and initial operations of the equipments furnished
and erected by the contractor shall be the responsibility of the contractor as
detailed in relevant clauses. The contractor shall provide in addition, test
instruments calibrating devices etc. and the labour required for the successful
performance of these trials. If it is anticipated that the above test may prolong
for a long time, the Contractor's workmen required for the above test shall
always be present at site during such trials.
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MATERIAL HANDLING AND STORAGE:

All the equipments furnished under this contract arriving at site shall be promptly
received, unloaded, transported and stored in the storage spaces by the contractor.

Contractor shall be responsible for examining all the shipments immediately on
receipt at site and notify BHEL immediately if any damage, shortage, discrepancy.
Filling of material verification reports on receipt of materials shall be carried out
by the Contractor as per the instructions of Engineer. For any shortages or
damages in transit, handling and/or in storage and erection of the equipments at
site shall be intimated to BHEL/ equipment supplier promptly to enable them
lodge claim with the underwriters. Any financial and/or time loss happened due
to contractor's negligence in this regard shall be to the account of the contractor.
Any demmurrage, wharfage and any other charges claimed by the Transporter or
Railways due to any reason attributable to the contractor such as delay in taking
delivery in time shall also be to the account of the contractor.

The Contractor shall maintain an accurate and exhaustive record detailing out the
list of all equipments received and keep such record open for the inspection of the
Owner/BHEL at any time.

BHEL is an ISO Company and the contractor shall extend all help in maintaining
records of receipts, issue and stock in line with Material Management System
issued by  BHEL. Also, he shall assist in periodic inspection of
equipment/materials in stores as per this system.

The Contactor shall carryout all field activities related with ETC work as per Field
Quality Plans (FQPs) provided by Engineer to ensure Quality of work at site as
well as meet the contractual obligation to BHEL/Owner.

All equipments shall be handled very carefully to prevent any damage or loss. No
bare wire ropes, slings etc. shall be used for unloading and/or handling of the
equipments without the specified written permission of BHEL. The equipment
stores shall be properly protected to prevent damage either to the equipment or to
the floor where they are stored. The equipment from the store shall be moved to
the actual location at the appropriate time so as to avoid damage of such equipment
at site.
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All electrical panels, control gears, motors and such other devices shall be
properly dried by heating before they are installed and energised. Motor
bearings, slip rings, commutators and other exposed parts shall be protected
against moisture ingress and corrosion during storage and periodically
inspected. Heavy rotation parts if any, in assembled conditions shall be
periodically rotated to prevent corrosion due to prolonged storage.

All the electrical equipment, such as motors, transformers etc. shall be tested for
insulation resistance at least once in three months from the date of receipt till
the date of commissioning and record for such measured insulation values
maintained by the contractor. Such records shall be open for inspection by the
Owner/BHEL.

The contractor shall ensure that all the packing materials and protection devices
used for the various equipments during transit and storage are removed before
the equipments are installed.

The consumable and other supplies likely to deteriorate due to storage must be
thoroughly protected and stored in a suitable manner to prevent damage or
deterioration in quality by storage.

All the materials stored in the open or dusty location must be covered with
suitable weather proof & flame proof covering materials wherever applicable.

If the materials belonging to the contractor are stored in areas other than these
earmarked for him, the Owner/BHEL will have the right to get it removed to
the area earmarked for the contractor at the contractor's cost.
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D.22.12 STORAGE INSTRUCTION FOR GAS FILLED EQUIPMENTS:

D.22.12.1  All transformers despatched to site are fitted with Nitrogen cylinder in the
tank to maintain positive pressure. It will be the responsibility of the
contractor to maintain the pressure and replace the empty Nitrogen
cylinder with Nitrogen filled cylinder of required purity at his own cost
whenever such cylinders are become empty. Contractor should also maintain
the periodic record of the pressure of Nitrogen in the transformer in a register
for this purpose.

D.22.12.2  For all other gas filled equipments, like CTs, VTs, CVTs etc. the contractor
should also maintain the gas pressure & if it falls below the required value,
contractor should refill the leaked gas of required purity at his own cost.

D.23.0 CONSTRUCTION AND ARRANGEMENTS:

D.23.1 The field activities of the contractors working at site, will be coordinated by
BHEL and BHEL decision shall be final in resolving any dispute or conflicts
between the contractor and other contractor's and tradesmen of the BHEL
regarding scheduling and coordination of work. Such decisions shall not be cause
for extra compensation for time to the contractor.

D.23.2 The Owner/Consultant shall hold weekly meetings of all the contractors working
at the site at a time and a place so designated. The contractor along with BHEL
shall attend such meetings and take notes of discussions during the meeting and
the decisions of the Owner/BHEL/Consultant shall be strictly adhered to in
performing his works. In addition to the above weekly meetings, the
Owner/Consultant/BHEL may call for other meetings either with individual
contractors or with selected number of contractors and in such a case the
contractor, if called will also attend such meetings with BHEL.

D.23.3 Time is the essence of the contract & the contractor shall be responsible for
performance of his work in accordance with the specified construction schedule.
If at any time the contractor is falling behind the schedule, he shall take
necessary action to make good for such delay by increasing his work force or
by working overtime or otherwise accelerate the progress of the work to comply
with the schedule and shall communicate such actions in writing to the BHEL
satisfying them that his action will compensate for the delay. The contractor shall
not be allowed any extra compensation for such action.
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BHEL shall however not be responsible for provision of additional labour and/or
materials or supply or any other service to the contractor except for the
coordination work between various contractors as set out earlier.

FIELD QUALITY PLANS AND RECORDS:

The contractor shall maintain at his Site Office upto date copies of all drawings,
specifications, FQPs and other contract documents and any other supplementary
data complete with all the latest information thereto. The contractor shall also
maintain in addition the continuous record of all changes to the above contract
documents, drawings, specifications, supplementary data etc. effected at the
field and on completion of his total assignment under the contract, shall
incorporate all such changes on the drawings and other engineering data to
indicate as installed/build conditions of the equipments furnished and erected
under the contract.

Such "AS BUILT DRAWINGS" and "ENGINEERING DATA" shall be
submitted to BHEL in required number of copies.

CONTRACTOR'S MATERIALS BROUGHT ON TO SITE:

The contractor shall bring to site all equipments, components, parts, materials,
including construction equipment, tools & tackles for the purpose of the works
under intimation to the owner/BHEL. All such goods shall, from the time of
there being brought to site but may be used for the purpose of the works only
and shall not on any account be removed or taken away by the contractor without
the written permission of the BHEL.

After the completion of the works the contractor shall remove from the site
under the direction of the BHEL the material such as construction equipment,
erection tools and tackles, scaffolding etc. with the written permission of BHEL.
If the contractor fails to remove such materials within fifteen (15) days of issue of
a notice by the BHEL to do so, then BHEL shall have the liberty to
dispose/remove such materials and expanses incurred by BHEL in this regard will
be recovered from the Contractor.
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PROTECTION OF PROPERTY AND CONTRACTOR'S LIABILITY:

The contractor shall be responsible for any damage resulting from his operation.
He shall also be responsible for protection of all persons including members of
public and employees of the Owner/BHEL and the employees of other
contractors and subcontractors building, other plants and equipments and utilities
either above or below the ground.

The contractor will ensure provisions of necessary safety equipments such as
barriers, sign-boards, warning lights and alarm etc. to provide adequate protection
to persons and property. The contractor shall be responsible to give reasonable
notice to Owner/BHEL of public or private property and utilities when such
property and utilities are likely to get damaged or injured during the
performance of his work shall make all necessary arrangements with such
owners related to removal and or replacement or protection of such property and
utilities.

PAINTING:

All exposed metal parts of the equipment including pipings, structures, railings
etc. wherever applicable shall be first painted with at least one coat of suitable
primer after thoroughly cleaning all such parts off dirt and rust scales, greases, oil
and other foreign materials by wire brushing, scraping or/and blasting and the
same being inspected and approved by the Engineer for painting. After wards the
above parts shall be finished with two coats of enamel paint. The quality of the
finish paint shall be as per the standards of ISI equivalent and to be of the
colour as approved by the Owner/BHEL.

PROTECTION OF MONUMENTS AND REFERENCE POINTS:

The contractor shall ensure that at points such as relic, antiquity, coins, fossils etc.
which he may come across during the course of performance of his works either
during excavation or elsewhere are properly protected & handed over to the
owner under intimation to BHEL. Similarly the contractor shall ensure that the
bench marks reference points etc. which are marked out either with the help of
owner or by BHEL shall not be disturbed in any way during the performance of his
works. If any work is to be performed which may disturb such references, the
same shall be only after these are transferred to other suitable locations
under the direction of BHEL. The contractor shall provide all necessary
materials and assistant for such relocation of reference points etc.

Page 92 of 106



D.29.0
D.29.1

D.29.2

D.29.3

D.29.4

D.30.0
D.30.1

D.30.2

BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

WORK AND SAFETY REGULATIONS:

The contractor shall ensure the safety of all the workmen, materials, and
equipment either belonging to him or to others working at site.

The contractor will notify the BHEL office of his intention to bring on to
site  any equipment or any container with liquid or gases, fuel or other
substances which may create hazards. BHEL shall have the right to prescribe
the conditions under which such equipment or container may be handled and
used during the performance of the works and the contractor shall strictly adhere
to such instructions. BHEL shall have strictly the right to inspect any
construction plant and to forbid its use, if in his opinion it is unsafe. No claim
due to such prohibition shall be entertained by BHEL.

Where it is necessary to provide and/or store petroleum products or petroleum
mixtures & explosive, the contractor shall be responsible for carrying out such
provision and/or storage in accordance with the rules and regulations laid down
in Petroleum Act,1934. Explosively Act,1948 and petroleum and carbide of
calcium manual published by the Chief Inspector Of Explosive of India. All such
storage shall have prior approval of BHEL in case any approval are necessary
from the Chief Inspector of Explosive of any statutory authorities, the contractor
shall be responsible for obtaining the same.

The contractor shall be responsible for the safe storage of his & his sub-
contractor's radio-active source if any.

ELECTRICAL SAFETY REGULATIONS:

In no circumstances will the contractor interfere with fuses and Electrical
Equipment belonging to BHEL/Owner or to the other contractors.

Before the contractor connects any electrical appliances to any plug or sockets
belonging to the other contractor or Owner, he shall:

(a) Satisfy the Owner/BHEL that the appliances are in good working conditions.

(b) Inform the Owner/BHEL of the maximum current, relating, voltage etc. of
the appliances.

(c) Obtain permission of the Owner detailing the sockets to which the
appliances may be connected.
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The BHEL will not grant permission to the contractor until he satisfies that:

(a) The appliance is in good conditions and fitted with suitable plug.
(b) The appliance is fitted with a suitable cable having proper earthing
provisions.

No cable in use will be disturbed by the contractor without prior permission.
No weight of any description will be imposed on any such cable and no ladder or
similar equipment will rest against or attached to it.

No work shall be carried out on any live equipment. The equipment must be made
safe by the BHEL/Owner and a permit to work issued before any work is carried

out.

The contractor shall employ the necessary number of qualified full time
electrician to maintain his temporary electrical installation.

CONSUMABLES:

The contractor shall make arrangements for an adequate inventory at site of
necessary consumable prior to erection so that the requirements of the same will
not come in the way of timely completion of the works under the contract.

MILD STEEL AND ALUMINIUM WELDING & OTHER SPECIAL
PROCESSES :

Only an approved and qualified welder shall be employed by the contractor. The
welder will be subjected to pre-qualification test by Owner/BHEL.

The Contractor shall ensure that personnel employed for doing other special
processes like tube/pipe bending etc. are having proper experience and are
qualified for doing such work.

Erection of Aluminium tubular bus bar shall include cutting, bending, aluminium

welding with sleeves (sleeves supplied by BHEL), Radiographic testing and D.P
test of 100% welded joints, fixing corona end bells etc to complete.
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D.32.4 For MS welding, red lead paint shall be applied followed by aluminium paint and

D.32.5

bitumen after welding. For GS welding , two coats of cold galvanising anti-
corrosive paint shall be applied after welding. In case any special process is
indicated in customer’s specification, then the same shall be applicable.

10% welded joints in earthing shall be tested for Dye penetration test.

LR
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SECTION — E

SCOPE OF WORK AND

COMPLETION
SCHEDULE
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SECTION - E

SCOPE OF WORK AND COMPLETION SCHEDULE

SCOPE OF WORK :

The scope of work of the successful tenderer shall comprise but not limited to the
following. The Tenderer shall read this scope of work in conjunction with all terms
and conditions (Section -A,B,C & D) contained else where in this document. The
quoted rates for various equipments/activities are deemed to include all the below
mentioned activities and nothing extra is payable on account of these.

For Contractor supplied materials: It shall be prime responsibility of contractor
to ensure safe storage of material supplied by him. The contractor may construct
open/ covered store to ensure proper storage of the materials as per site
requirement. Contractor will be permitted to dismantle and take back the stores
after completion of the work. No additional payment shall be made/deducted on
account of stores constructed by contractor for storing these materials.

For BHEL supplied materials: Contractor shall construct open/ covered store only
if the same is mentioned in the Bill of Quantities.

If due to any reason the material can not be unloaded in designated store/open yard
and it is unloaded at some nearby place on instructions of site Engineer then this
material has to be shifted by subcontractor to designated store/open yard when it is
ready without any additional claim. Any multiple handling of material within
project premises is not payable by BHEL

Some items may get delivered at stores of other BHEL unit on account of
convenience of despatch within the plant area. These material will be
collected/shifted by subcontractor to switchyard store at no extra cost.

Inspection / verification of equipment / materials received for any shortage /
damage after opening the packing cases and intimating the same to BHEL/ Owner
and underwriters within the time period specified by BHEL and to strictly follow
the procedures specified. Storage of equipment indoor / open stores in line with the
instructions of the manufacturer / BHEL.

Page 97 of 106



E.1.2.2

E.13

E.1.4

BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

Conservation / maintenance / upkeep of the equipment in the store.

Temporary lighting in stores & construction area wherever required.

Safety / Security of equipments / materials.

Watch and ward of Erected Equipment/Material - Soon as the erection of

switchyards are taken up, the watch and ward for the erected items will also be
arranged by the subcontractor till the switchyards are taken by BHEL/customer

Erection, levelling and fixing of GI Structures of towers, beams including all the
equipment support structures on their respective foundations in line with drawings
to be furnished by BHEL. Final adjustment of foundation levels by chipping and
dressing, checking location, elevation, etc., and checking position of foundations /
anchor bolts and grouting/under pinning of anchor bolts and base plates wherever
necessary for certain aux. equipment and accessories of main equipment.
Materials such as M.S. packing shims of required thickness for levelling and
alignment and civil material for final grouting with 1:1 cement mortar with
approved make anti-shrinkage compound and finishing shall be arranged by
contractor. The grouting/underpinning of all tower and equipment foundation
bolts as per specifications is in the scope of Contractor ie Bidder.

Fixing and assembly including minor modification, where required, of all cable
trench materials like cable tray racks, cable trays, coupler plates, “T” and ‘L’ bends
etc in line with drawings to be furnished by BHEL. The work shall also covers
laying of all cables including glanding and termination for all the equipments
covered under BOQ . At various crossing and wherever necessary the cables to
pass through pipes laid underground in line with drawing to be furnished by
BHEL. Pipes will be supplied by BHEL for cabling from trench to equipment and
laying of the same including excavation and backfilling and making and finishing
of holes in trench walls will be carried out by the contractor.

Transportation of equipment/material from stores to erection site, erection of
equipment materials in line with the drawings/instructions to be furnished by
BHEL including filtration of oil wherever required, testing and commissioning and
handing over to owner/customer.
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Earthing (if called for in BOQ) : laying of earth mat and risers including
excavation, bending, cutting, welding, cleaning and painting of joints, backfilling
and earth compaction etc. as per BHEL drawings/specifications.

Cutting, pointing and driving of MS rod electrode, installation of pipe electrode
and construction of chambers as per drawings.

Earth connections from risers to equipment, structures etc. through GI flat
including bending, cutting, welding, cleaning and painting of welded joints as per
BHEL’s drawings/specifications.

Welding electrode should be of reputed make company ISI certified, and as per
BHEL’s specifications.

Providing for all consumables : It shall be noted by the tenderer that BHEL shall
supply only the equipments/materials listed in schedule of equipments as free issue
items. Any other sundry items required for completion of the job shall be procured
by the contractor.

All Equipment fixing hardware shall be arranged by BHEL.

All cable glands shall be arranged by BHEL. However cable accessories like
ferrules, lugs and markers, cable dressing and tying material etc. shall be in the
scope of the contractor. The lugs shall be of reputed make company and as advised
by BHEL site Incharge.

Maintenance of switchyard and associated equipment till handing over to the
owner, any other activity necessary for completion of the job but not specifically
mentioned in this specification.

Unloading, shifting, storing, verification, preservation during storage and handing
over of spare items/maintenance equipment to Customer/Owner.

Reconciliation and shifting of all the balance excess material and scrap material to
BHEL store or handover in customer store, as the case may be.
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This excess material may include erection spares for various items of BOQ such as
ACSR/AAC conductor, Al tube, Cable trench materials, Cables etc. Excess
erection spare (except main equipment) supplied by purchaser upto 10% of the
erected quantity shall be absorbed by the contractor & shall not be payable. Only
as erected quantity of the various items of BOQ shall be payable as per the unit
rates. However, any erection spares (excluding main equipment) handled in
excess of 10% of the erected quantity shall be payable @ 10% of the unit rate ( to
account for only unloading, storage and watch & ward. However, any additional
quantity of main equipment, handled but not erected, shall be paid @ 10% of the
item rate.

ERECTION, TESTING & COMMISSIONING REQUIREMENTS :

All the switchyard equipment shall be erected, installed, tested and commissioned
by the contractor to the satisfaction of BHEL/Owner adhering to the latest national
standard and codes. Some of the Reference standards are given below which are
normally applicable for Switchyard work. ETC activity of all other equipment to
be done as per relevant standards.

a) IS : 10118-1982 Code of practice for selection, installation and maintenance of
switchgear & control gear.

b) IS :10028-1985 Code of practice for installation and maintenance of
transformer.

c) IS:732-1963 Code of practice for electrical wiring.
d) IS:3043-1963 Code of practice for earthing.

e) 1S:2309-1989 Code of practice for the protection of building and allied
structure against lightning.

f) IS:1646-1982 Code of practice for fire safety of building (General) Electrical
installations.

All electrical equipment and installations hall also conform to the latest Indian
Electricity rules as regards safety, earthing and other essential provisions specified
therein for insulation and operation of electric plants.
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Earthing system, earth connections, testing of earthing system and connection,
lightning protection system, electrical clearance and safety shall be strictly
followed as per the national specifications which will be given to the successful
bidder.

The schedule of equipment indicates the quantity of the equipment and these will
be procured by BHEL and are to be erected by the contractor. The contractor has
to erect, test all equipment for system commissioning and putting the same into
operation. The trial run of individual equipment and final commissioning upto the
handing over of the system to the customer of BHEL is the responsibility of the
contractor.

Contractor will have to provide necessary support i.e.. suitable manpower,
common tools, conventional testing instruments as per Annexure ‘N’ and other
assistance as required by BHEL wherever expert services of any equipment are
arranged by BHEL viz.. SF6 circuit breakers.

All equipments, material and accessories provided by the contractor shall conform
to the requirements of the relevant Indian standard or International standard.

METHOD OF WORKMANSHIP & QUALITY OF WORK:

Workmanship will be in accordance with the best engineering practices to ensure
satisfactory performances and service life.

All works shall be installed in a first class manner with technical skill in the trade
involved to achieve quality of work of high standard. BHEL site supervisor’s
comments regarding quality of work should be taken care by the contractor.

The erection work shall be supervised by the competent supervisor holding
supervisory license by the state or central Government or statutory licensing
authority, as the case may be.

The installation shall be carried out in such a manner not to obstruct access to the
other equipment installed or likely to be installed in the vicinity.
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The complete erection shall be performed in accordance with the modern practices
for similar substation equipments.

EQUIPMENT, MATERIAL & SERVICES TO BE FURNISHED

The contractor shall employ sufficient labours, skilled, unskilled, supervisory and
administrative personnel for timely and effective execution of the contract.

The contractor shall arrange as per Annexure - Q erection tools and tackles, mobile
crane, all transport vehicles, measuring & testing equipments necessary for timely
and effectively execution of the contract. All measuring & testing instruments shall
be pre-calibrated through a certifying agency before use. The certificate of
calibration shall be submitted to Engineer for records. In case Contractor is unable
to provide the calibrated measuring and test instruments then ‘ENGINEER’
according to his own wisdom / judgement can recommend a deduction of
maximum limit up to 5% from the Contractor’s bill. But this in no way relieves the
Contractor from arranging the test & measuring instruments / equipment as
required for completion of work without affecting the quality of work and meeting
any Contractual obligation whatsoever.

All equipment including individual component fittings and accessories shall be
properly stored at site so as to obviate any deterioration of electrical properties and
mechanical damages.

All equipment shall be thoroughly cleaned of packing materials, scales rust, oil
grease etc. prior to commencement of the installation work.

All equipment shall be checked physically for the completeness of all components
and devices before taking up installation.

The contractor shall repair all minor defects in equipment, free of charge, if
required prior to installation in consultation with equipment manufacturer of
BHEL, so that manufacturer’s guarantee is not affected in any way. In case of any
major damage to the equipments, the same shall be rectified or replaced by the
manufacturer’s representatives with the approval of BHEL / Owner.
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All equipments and accessories shall be installed strictly in accordance with the
manufacturer’s instructions / drawings. Equipment supplied in sections or in
dismantled conditions shall be re-assembled at site with all associated accessories
as per manufacturer’s instructions.

If the services of BHEL engineers, suppliers, and / or of any equipment
manufacturers are required by the contractor at any stage of work, it will made
available on chargeable basis at existing rates prevailing at that time.

All consumable items required to carry out welding, brazing, soldering etc. for the
erection and commissioning is included in the offer of contractor and shortages in
hardware (due to careless / negligent handling at site) to be made up free of cost
by the contractor. The quality of such replenishment shall be at par with main
supply and to be acceptable to BHEL / Owner.

The successful contractor should note that after execution of work they will send
marked up drawings “as erected” drawings to Project Manager at site for
preparation of firm “AS BUILT” drawings. “AS BUILT” drawings will bear the
signature of Project Manager of BHEL and Contractor’s representative.

OIL FILTRATION (IN CASE OF TRANSFORMERS COVERED IN BOQ):

An extra high vacuum oil filtration plant with a minimum of thousand GPH
capacity shall be employed by the contractor for oil filtration.

An empty oil tank of minimum of 12000 ltrs. capacity also shall be arranged by the
contractor to prepare the oil before pushing it into the transformer.
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TESTING AND COMMISSIONING OF EQUIPMENT:

The testing of all electrical equipment as well as the system as a whole shall be
carried out to ensure that the equipment and its components are in satisfactory
condition and will successfully perform its functional operation. All required tests
shall be carried out by the contractor using his own instruments, testing
equipments as well as qualified testing personnel. The tests on power transformer
(if covered in BOQ) shall include winding resistance, tan-delta, PPM of moisture,
acidity in oil. For SF-6 Circuit Breaker (if covered in BOQ) closing and tripping
timing test shall also be carried out in addition to other routine tests.

At site all equipments shall be energised only after certification by the personnel
performing the test that the equipment is ready for energising and with the

concurrence of BHEL / Owner.

PREPARATION FOR COMMISSIONING:

After completion of the installation at site and for the preparation of system
commissioning the contractor shall carry out checking and testing of all equipment
and installation in accordance with the agreed standards, codes of practices of
Indian Standards Institutions and specific instruction furnished by the particular
equipments suppliers as well as the Owner.

Required checking to be made on all equipment and installation at site. This shall
include but not limited to the following:

Physical inspection for removal of any foreign bodies external defects  such as
damaged insulators, loose connecting bolts, loose foundation bolts etc.

b) Check for grease insulating/ lubricating oil leakage and its proper level

/ quantity.

Check for free movement of mechanism of the circuit breaker / isolator and
rotating parts of other rotating machine and  devices.

d) Check for tightness of all the cables, busbars as well as earth connection in the

main earthing net work.

Check for clearance of live busbar and conductors from the metal
enclosures.

Continuity check in case of power and control cables.

Page 104 of 106



E.6.3

E.7.0

E.7.1

E.7.2

E.7.3

BHARAT HEAVY ELECTRICALS LTD.
TRANSMISSION BUSINESS GROUP, NEW DELHI.
Conditions of Contract for Erection Works, Rev-02

g) Checking of all mechanical and electrical interlocks, including tripping of

breakers using manual operation of relay.

h) Checking of alarm and annunciation circuits by  manual actuation of

7

relevant relays like buchholz relay in case of transformer.

Check and calibrate devices requiring field adjustments / calibration like
adjustment of relay setting etc.

Check proper connection to earth-mat work of all non current carrying parts
of equipments & installation.

All the measuring and testing instruments will be arranged by the contractor and
while submitting his quotation he shall furnish list of testing equipments which are
readily available with him and also which can be procured by him from outside
agency for the purpose of testing and commissioning.

MINOR CIVIL WORK:

Minor civil works including secondary grouting/under pinning of structure i.e.
filling the gap between structure and foundation after levelling, alignment shall be
done by the contractor at no extra cost. This shall also include necessary materials
required for doing the work.

Minor civil works of final / secondary grouting of structures, towers equipment has
to be arranged by the contractor and the rate for the same should be included in
respective erection. Final / secondary grouting means filling the gap between the
structure and foundation after levelling, alignment etc.

Minor civil work shall also include fixing of foundation bolts for radiator / cooling
oil pump etc. Foundation bolts for such work shall however be arranged by BHEL.
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PRICE SCHEDULE

The prices to be quoted FIRM and should be valid till the work is completed to the
satisfaction of BHEL / Owner and handed over the system to Owner.

The quantities given in schedule of equipment are estimated ones and may vary up
to + 30% on the total value of the contract. Quantity of individual item may vary
up-to any extent.

START OF WORK AND COMPLETION SCHEDULE

The contractor shall mobilise at site within one week from the date of LOI.

The entire work under this tender is required to be completed as indicated in Letter
of Intent.

Detailed Bar Chart (activity schedule) should be submitted by the bidder in
Annexure ‘M’ showing as to how the work is proposed to be executed in order to
meet the completion schedule. This shall be filled in by the bidder after
mobilisation at site and to be given to ENGINEER-IN-CHARGE at site.

The contractor is required to commence the work within the time as indicated in
Letter of Intent failing which the contract is liable to be cancelled and EMD/SD
shall be forfeited.

SCHEDULE OF EQUIPMENT:

The estimated quantities in the Schedule of Equipment given in Annexure-1 is
tentative to give idea of work and to enable tenderer to quote unit rates. The actual
quantities required to be erected shall be based on relevant drawings and latest
revisions.
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