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SECTION- II 
PART – A 

 
GENERAL INSTRUCTIONS TO TENDERERS 

 
1 This tender specification as a whole, furnishing all the details and other documents as 
required in the following pages, shall be duly signed and sent in a sealed cover (IN 
DUPLICATE) super-scribing the name of work as given in the tender notice. 
 
2 The tender shall be addressed to the OFFICER INVITING TENDER AS INDICATED IN 
THE TENDER NOTICE. 
 
3 Tenders submitted by post shall be sent as "REGISTERED POST ACKNOWLEDGEMENT 
DUE"/SPEED POST/COURIER and shall be posted/sent with due allowance for any 
postal/transit  delay. The tenders received after the due date and time of opening are liable 
to be rejected. Telegraphic offers and offers received by telex may not be considered. BHEL 
takes no responsibility for any delay/loss of documents or correspondences sent by courier/ 
post. 
 
4 Tenders shall be opened at the time and date as specified in the tender notice in the 
presence of such of those tenderers or their authorised representatives who may be present. 
  
5 The tenderers shall closely peruse all the clauses, specifications and drawings indicated in 
the Tender Documents before quoting. Should the tenderer have any doubt about the 
meaning of any portion of the Tender Specifications or find discrepancies / omission in the 
Drawings or the tender documents issued are incomplete or shall require clarification on any 
of the technical aspect, scope of work etc., he shall at once contact the authority inviting the 
tender for clarification before the submission of the tender. 
 
6 Before tendering, the tenderers are advised to inspect the site of work and the 
environments and be acquainted with the actual working and other prevalent conditions, 
facilities available, position of material and labour. No claim will be entertained later on 
grounds of lack of knowledge. 
 
7 Tenderer must fill up all the schedules and furnish all the required information as per the 
instructions given in various sections of the tender specification. Each and every page of the 
Tender Specification must be SIGNED, STAMPED AND SUBMITTED ALONG WITH THE 
OFFER by the Tenderer in token of complete acceptance thereof. The information furnished 
shall be complete by itself. 
 
8 The Tenderer shall quote the rates in English Language and international numerals. These 
rates shall be entered in figures as well as in words. In case of difference in rates between 
words and figures THE LESSER OF THE TWO will be treated as valid rate. For the purpose 
of tender, the metric system of units shall be used. Both the blank columns of bill of 
quantities(BOQ), titled “Rates” and “Amount” as well as the total and grand total at the last 
page of the BOQ has to be filled by the Tenderer in legible and neat handwriting or typed. All 
totals shall be given both in words as well as in figures. 
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9  All entries in the tender shall either be typed or be written in ink. Erasure and over 

writings are not permitted and may render such tenders liable to summary rejection. 
All cancellations and insertions shall be duly attested by the tenderer.    

 
10  QUALIFICATIONS OF TENDERERS: Only Tenderers who have previous 

Experience in the work of this nature and description detailed in this tender 
specification at section “Qualifying requirements” are expected to quote for this work. 
Offers from tenderers who do not have proven and established experience in the 
field are not likely to be considered. 

 
11  DATA TO BE ENCLOSED: Full information shall be given by the tenderer in respect 

of the following. Non-submission of this information may lead to rejection of the offer. 
 
11.1  FINANCIAL STATUS:Financial viability as per proforma enclosed at ANNEXURE-‘A' 
 
11.2  INCOME TAX CERTIFICATES: A Certificate of Income tax clearance from the 

Appropriate authority in the forms prescribed there for duly indicating annual 
Turnover. These certificates shall be valid for one year from the date of issue or for 
the period prescribed therein for all tenders submitted during the period. Copy of last 
assessment order duly certified as true copy by the chartered Accountant shall also 
be submitted. 

 
11.3  PREVIOUS EXPERIENCE : A statement giving particulars (duly supported by 

Documentary evidence) of the various service rendered in progress for each similar 
works by the tenderer indicating the particulars and value of each work, the site 
location, the duration, date of completion etc., strictly as per proforma enclosed at 
ANNEXURE-C. 

 
11.4  An attested copy of the Power of Attorney, in case the tender is signed by an 
Individual other than the sole Proprietor shall also be attached. 
 
11.5 Information on type of holding details of the Tenderer’s organization shall be 

submitted as follows: 
 

IN CASE OF FIRMS WITH SOLE OWNERSHIP: Full name, experience and address 
of the proprietor and nature of business. 

 
IN CASE OF PARTNERSHIP FIRMS: The names of all the partners with Addresses 
and their experience. A copy of the partnership deed/ instrument of Partnership duly 
certified by a Notary Public shall be enclosed. 

 
IN CASE OF COMPANIES: Date and place of registration including date of 
commencement certificate in case of public companies and the nature of business 
carried or by the Company. Certified copies of memorandum and Articles of 
Association are also to be furnished. Also indicate names, addresses and experience 
of the Directors. 

 
11.6 Declaration sheet as per proforma enclosed at ANNEXURE-`D'. 
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11.7  Checklist and schedule of general particulars duly filled in, signed and stamped as 

per ANNEXURE-`E'. 
 
11.8  Details of pending court cases, if any, between the Tenderer and any unit of BHEL 

as per Annexure ‘K’. 
   
11.9  In addition to the above, the particulars required elsewhere in tender documents 

including Annexure- ‘B’ ‘H’, ‘I’, ‘J’. 
11.10  Submission of documents pertaining to PAN no, Service tax and sales tax 

registration nos., ESI regn. no. etc are mandatory, failing which the tendersare 
liable for rejection. 

 
NOTE : In terms of clauses 11.1 to 11.10 above, all the data required to be enclosed with the 
tender need to be furnished neatly typed, signed and stamped in the given formats only (in 
the form of separate sheets) failing which the tender may be considered as incomplete and is 
liable for rejection. Documentary proofs wherever necessary also need to be enclosed.  
                                                                                                                                                          
12  EARNEST MONEY DEPOSIT: 
 
12.1.1  Every tender must be accompanied by the prescribed amount of refundable, non-

interest bearing Earnest Money Deposit. The amount of EMD and the manner in 
which it is to be deposited shall be as per Notice Inviting Tender. 

 
12.2  Tenders received without Earnest Money in full in the manner prescribed above will 

not be considered. 
 
12.3  The Earnest Money Deposit of the successful Tenderer will be retained towards part 

of Security Deposit. 
 
12.4  In the case of unsuccessful tenderers, the Earnest Money will be refunded to them 

after finalisation of the tender. 
 
12.5  BHEL reserves the right of forfeiture of Earnest Money deposit in case the 

successful tenderer, 
 

(a) After opening of tender, revokes/ withdraws his tender within the validity period or  
revises/ alters his earlier quoted rates/ conditions. 
 
(b) Fails to communicate unqualified acceptance of Letter of Intent within 15 days 
from the date of issue of Letter of Intent. 
 
(c) Fails to submit 50% of the total Security Deposit before start of work. 
 
(d) Fails to start the work as may be indicated in the Letter of Intent. 
 

12 AUTHORISATION AND ATTESTATION: Tenders shall be signed by persons duly 
authorised / empowered to do so. Certified copies of such authority and relevant 
documents shall be submitted along with the tenders. 
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14  VALIDITY OF OFFER: The offer shall be kept open for acceptance for a minimum 

period of SIX MONTHS from the date of opening of tenders. In case Bharat Heavy  
Electricals Limited calls for negotiations, such negotiations shall not amount to 
cancellation or withdrawal of the original offer which shall be binding on the 
tenderers. 

 
15 EXECUTION OF CONTRACT: The successful Tenderer's responsibility under this 

Contract commences from the date of issue of the Letter of Intent by Bharat Heavy 
Electricals Limited. The successful tenderer shall be required to execute an 
agreement in the prescribed form as per ANNEXURE-`F' with the BHEL within a 
reasonable time after the acceptance of his tender and in any case before submitting 
the first bill for payment. The expenses for completion and making required number 
of copies and compilation of Contract Documents duly bound / titled and stamping / 
registration of the agreement with prescribed authority, if necessary, shall be borne 
by the contractor. 

 
16  SECURITY DEPOSIT : Upon acceptance of tender, the successful tenderer must 

deposit the required amount of security deposit within the time specified in the Letter 
of Intent for satisfactory completion of work. 

 
16.1  The total amount of Security Deposit shall be as follows: 
 

(a) In case of work costing up to Rs 10 Lakh : SD shall be 10% of the contract value. 
 

(b) In case of work costing Rs.10 Lakh and up to Rs.50 Lakh: SD shall be Rs 1 Lakh 
+ 7.5 % of the contract value exceeding Rs 10 Lakh. 

 
(c) In case of work costing more than Rs.50 Lakh: SD shall be Rs 4 Lakh + 5 % of 
the contract value exceeding Rs 50 Lakh. 

  
16.2  The Security Deposit shall be deposited within 15 days from the date of issue of 

Letter of Intent but before start of work in any one of the following forms: 
 

(a) The total Security Deposit as indicated in the Letter of Intent in cash (as 
permissible under income tax act) or demand draft in favour of BHEL payable at  
Rudrapur. 

 
(b) 50% in cash (as permissible under income tax act) or demand draft in favour of 
BHEL payable at Rudrapur and the balance 50% in the form of Bank  Guarantee in 
the prescribed proforma as per Annexure ‘G’. 

 
(c) 50% in Bank Guarantee in the prescribed proforma as per Annexure ‘G’. And the 
balance 50% shall be recovered by deductions from running bills @ 10% of the value 
of each running bill, till the full Security Deposit is made up. 

 
The validity of the Bank Guarantee furnished towards Security Deposit under. 
(b) above shall be up to the period of completion of work as stipulated in the Letter of 
Intent and the same shall be kept valid by proper renewal till the satisfactory 
completion of the Guarantee Period. The bank guarantee issued by any of the 
consortium banks of BHEL (list given in Annexure L) only will be accepted. 
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16.3  If the value of the work done at any time exceeds the accepted agreement value, the 

Security Deposit shall be correspondingly enhanced and the extra Security Deposit 
shall be immediately deposited by the Contractor or recovered from payments due to 
him. 

 
16.4  Failure to deposit the Security Deposit within the stipulated time, may lead to 

forfeiture of Earnest Money Deposit and Cancellation of the award of work. 
 
16.5  BHEL reserves the right of forfeiture of Security Deposit in addition to other claims 

and penalties in the event of the contractor's failure to fulfill any of the contractual 
obligations or in the event of termination of contract as per terms and conditions of 
contract. BHEL reserves the right to set off the Security Deposit, against any claims 
of any other contracts with BHEL. 

 
16.6  RETURN OF SECURITY DEPOSIT : If the contractor fully performs and completes 

the work in all respects to the entire satisfaction of BHEL and presents an absolute 
"No Demand Certificate" in the prescribed form and returns properties belonging to 
BHEL taken, borrowed or hired by him for carrying out the said works, half the 
amount of Security Deposit will be released to the contractor after deducting all 
costs, expenses and other amounts that are to be paid to BHEL under this or other 
contracts entered into with the Contractor. It may be noted that in no case the 
Security Deposit shall be refunded / released prior to passing of final bill. Balance 
half of the amount of Security Deposit will be released only after the Guarantee 
Period is over. 

 
17  No interest shall be payable by BHEL on Earnest Money Deposit, Security Deposit 

or on any moneys due to the contractor. 
 
18  EVALUATION AND REJECTION OF TENDER AND OTHER CONDITIONS: 
 
18.1 The acceptance of Tender will rest with BHEL which does not bind itself to accept the 

lowest tender or any tender and reserves to itself full rights for the following without 
assigning any reasons whatsoever. 

 
(a) To reject any or all of the tenders. 

(b) To split up the work amongst two or more Tenderers. 

(c) To award the work in part. 

(d) In either of the contingencies stated in (b) and (c) above to modify the time 
for completion suitably. 

 
18.2  Conditional and un-witnessed tenders, tenders containing absurd or unworkable 

rates and amounts, tenders which are incomplete or otherwise considered defective 
and tenders not in accordance with the tender conditions, specifications etc., are 
liable to be rejected.                                                                                                                                

                            
18.3  If a tenderer expires after the submission of his tender or after the acceptance of his 

tender, BHEL may at its discretion, cancel such tender. If a partner of a firm expires  
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after the submission of the tender or after the acceptance of the tender, BHEL may 
cancel such tender at its discretion unless the firm retains its character. 

 
18.4  BHEL will not be bound by any Power of Attorney granted by the tenderer or by 

changes in the composition of the firm made subsequent to the execution of the 
contract. BHEL may, however, recognise such Power of Attorney and changes after 
obtaining proper legal advice, the cost of which will be chargeable to the contractor 
concerned. 

 
18.5  If the tenderer deliberately gives wrong information in his tender, BHEL reserves the 

right to reject such tender at any stage or to cancel the contract, if awarded and 
forfeit the Earnest Money/ Security Deposit/ any other moneys due. 

 
18.6  Canvassing in any form in connection with the tender is strictly prohibited and the 

tenders submitted by the contractor who resorts to canvassing are liable to be 
rejected. 

 
18.7  Should a tenderer or contractor or in the case of a firm or Company of contractors/ 

one or more of its Partners/ share holders / Directors have a relation or relations 
employed in BHEL, the authority inviting tender shall be informed to the fact along 
with the offer, failing this BHEL may, at its sole discretion reject the tender or cancel 
the contract and forfeit the Earnest Money/ Security Deposit 

 
18.8  The successful tender should not sub-contract the part or complete work detailed in 

the tender specification without written permission of BHEL. The tenderer is solely 
responsible to BHEL for the work awarded to him.  

 
18.8.1  BHEL reserves its right to give purchase preference to CPSUs as per Govt. 

Guidelines and as per rules in vogue. 
 
18.9  NO DEVIATIONS to the tender conditions will normally be accepted. However, if the 

tenderer insists for certain deviations to the conditions, financial implication thereof 
shall be loaded to the quoted price for evaluating the Tenderer's offer. 

 
x-x-x 
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SECTION - II 

PART – B 
 

GENERAL TERMS AND CONDITIONS 
 

19.0 DEFINITION OF TERMS 
 
Throughout the Tender Documents including the Enquiry Letter, the following words shall 
have the meanings assigned to them herein, unless the subject matter or the context 
requires otherwise. 
 
19.1 The ‘Purchaser’ or ‘BHEL’ shall mean Bharat Heavy Electricals Limited (A Govt. of 
India Undertaking) incorporated under the Companies Act 1956, with its Registered Office at 
BHEL House, Siri Fort, New Delhi-110 049, which expression shall include its successors 
and assigns; acting through its Component Fabrication Plant (CFP), or its authorised officers 
or its Engineer or other employees authorised to deal with any matters with which these 
persons are concerned, on its behalf. 
 
19.2 The ‘Tenderer’ shall mean the Firm/Company/Organisation, which quotes against the 
Tender Enquiry issued by the Purchaser. It may also be referred as ‘Bidder’. 
 
19.3 The `Contractor' shall mean the individual, firm or company whose Offer is accepted 
by BHEL and enters into Contract with BHEL and shall include their executors, 
administrators, successors and permitted assigns. 
 
19.4 The `Contract' shall mean and include the agreement, the work order, the accepted 
appendices of rates, Schedules of Quantities, if any, General Conditions of Contract, Special 
Conditions of Contract, Instructions to Tenderers, the drawings, the technical specifications, 
the special specifications, if any, the tender documents and the Letter of Intent/ Acceptance 
letter issued by BHEL. Any conditions or terms stipulated by the Tenderer in the tender 
documents or subsequent letters shall not form part of the Contract unless specifically 
accepted in writing by BHEL in the Letter of Intent and incorporated in the Agreement. It may 
also be referred as `Contract Document'. 
 
19.5 The ‘Sub-contractor’ shall mean the person/firm/company/organisation to whom any 
part of the work has been sub-contracted by the Supplier, with the written consent of the 
Purchaser and shall include his heirs, executors, administrators, representatives and 
assigns. 
 
19.6 The 'Engineer', for the purpose of this Contract shall mean an engineer, person or 
company’s duly appointed as such from time to time or such other officials as may be duly 
authorised and appointed and notified in writing by purchaser to act as engineer. In cases  
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where no such Engineer has been so appointed, the word 'Engineer' shall mean the 
Purchaser or his duly authorized representative. It may also be referred to as Engineer –in –
Charge. 
 
19.7 The `Inspector' shall mean the Purchaser for the time being or such other person as 
may be duly authorised and appointed in writing by Purchaser to act as Inspector for the 
purpose of Contract. 
 
19.8 The 'Equipment' shall mean and include plant and stores on which work is to be done 
by the Contractor under the Contract. 
 
19.9 The `Work' shall mean and include supply of all categories of labour, specified 
consumables, tools and tackles required for complete and satisfactory construction, site 
transportation, handling, stacking, storing, erecting, testing and commissioning of the 
equipment; as defined in the Tender Documents, to the satisfaction of BHEL. It may also be 
referred as `CONTRACT WORK'. 
 
19.10 The ‘Tender Document’ shall mean and include the instruction to Tenderers general 
conditions, bidding conditions, specific conditions, specifications, schedules, drawings, form 
of tender, schedule of prices and quantities, contained in the Tender and any subsequent 
modifications thereof.. It may also be referred as ‘Tender Specification’ 
 
19.11 The ‘Offer’ shall mean and include the technical and commercial documents including 
specifications, schedule of prices and quantities, drawings etc submitted by the Tenderer in 
response to the tender enquiry and any subsequent clarifications thereof. It may also be 
referred as ‘Bid’. 
 
19.12 ‘Acceptance of offer’ shall mean issue of letter of intent/award or memorandum or 
detailed Order/Contract communicating the acceptance of offer, to the successful Tenderer. 
 
19.13 The `Letter Of Intent' shall mean the intimation by a letter / fax to the Tenderer that 
the tender has been accepted in accordance with provisions contained in the letter. The 
responsibility of the contractor commences from the date of issue of this letter and all the 
terms and conditions of contract are applicable from this date. 
 
19.14 The ‘Site’ shall mean the site of the proposed work at BHEL Plant at Rudrapur. 
 
19.15 The `General Manager' shall mean the Officer in Administrative charge of the 
contracting Unit of BHEL. 
 
19.16 The `Completion Time' shall mean the period specified in the Letter of Intent or date 
mutually agreed upon for completing the work to the satisfaction of the Engineer, being of 
required standard and conforming to the specifications of the Contract. 
 
19.17 The `Tests' shall mean and include such test or tests to be carried out by the 
Contractor as are prescribed in the Contract or considered necessary by BHEL in order to 
ascertain the quality, workmanship, performance and efficiency of the contracted work or 
part there of. 



 
 
General Conditions of Contract                                                                                           Page 11 
 
 
19.18 The ‘Commissioning’ shall mean the first operation of the equipment after all initial 
adjustments, trials, cleaning and re-assembly required at site, if any, have been completed 
and equipment is made ready for commercial use. 
 
19.19 The `Approved', `Directed' Or `Instructed' shall mean approved, directed or 
instructed by BHEL. 
 
19.20 ‘Contract Engineer’ shall mean the official who has signed the Order/Contract on 
behalf of the Purchaser. 
 
19.21 ‘Months’ shall mean calendar months. 
 
19.22 ‘Days’ shall mean calendar days. 
 
19.23 ‘Writing’ shall include any manuscript, typewritten or printed statement under or over 
signature, seal as the case may be. 
The words incorporating singular shall include plural and vice-versa, in the words importing 
masculine gender shall include feminine and vice-versa and the words importing persons 
shall include bodies corporate, limited liability companies, partnership and other legal 
entities. 
 
20.0 TWO PART BIDS: 
 
20.1 Bidders shall submit the offer in three inner envelops (covers) and one outer envelop 
(cover) as indicated below. 
 
Envelope I: This sealed envelope should contain all the copies of technical & commercial 
bid together with price formats (without prices). This envelope should be clearly marked 
“Part I - Technical and commercial bid”, indicating Tender No., Due Date and Address & 
Reference of the Bidder. 
 
Envelope II: This sealed envelope should contain only price formats with prices. This 
envelope should be clearly marked “Part II - Price bid”, indicating Tender No., Due Date 
and Address & Reference of the Bidder. 
 
Envelop III: This sealed envelop should contain Demand Draft for cost of Tender if not 
submitted earlier, and Demand Draft/ copy of Cash Deposit Receipt for EMD. 
All the envelopes shall be put in one envelop, duly sealed, super scribed as Part I and Part II 
of Enquiry No., due date of opening, name & address of the officer inviting Tender and the 
address and reference of the Bidder. 
 
20.2 Part I – Technical and Commercial Bid 
 
This part shall include / indicate the following: 
 
• Complete scope of services with all technical details and other technical and commercial 
terms and conditions. 
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• Confirmation of the Technical and Commercial Specification. If there are any deviations, the 
same should be clearly specified in a separate sheet along with covering letter. Offers 
received without confirmation to our specification will be rejected. 
 
• List of customers to whom similar services have been supplied along with performance 
certificates. 
 
• A copy of “Un-Priced Part II” i.e., a copy of the Price Bid without the price details. 
 
20.3 Part II (PRICE- BID) 
 
This part should contain the schedule of price particulars co-related to the Bill of Quantities. 
 
21 OPENING & EVALUATION OF OFFERS AND AWARD OF WORK 
 
21.1 Authorised officer of BHEL at his office shall open tenders at the time and date as 
specified in the tender notice in the presence of such of those Tenderers or their authorized 
representative who may be present. 
 
21.2 The envelop III will be opened first. Tenders received without the demand draft for cost 
of Tender and EMD will be rejected and Part I of Bid will not be opened. 
 
21.3 The Part I - Technical & commercial bid alone would be opened on the Tender opening 
date. 
 
21.4 The Part II - Price bid of only those Bidders who have been found to be techno 
commercially suitable would be opened at a later date. These Bidders would be informed 
about the tender opening date. 
 
21.5 Clarifications if any required by BHEL for technical and commercial evaluation may be 
sought from Bidders before opening of Part II - price bid. 
 
21.6 In case it becomes necessary for the Tenderer to make any changes in his original 
price bid (Part-II) on account of technical/commercial confirmations/clarifications, against the 
changes advised by BHEL to bring the offer in line with the requirement of the specifications, 
the impact of such changes on price shall be submitted in the form of a revised price bid, if 
asked for by BHEL. 
 
21.7 If a revised price bid has been submitted, normally only the final revised price bid shall 
be opened. However, BHEL reserves the right to open the earlier price bids, if required. 
 
21.8 Unsolicited price bids shall not be entertained. 
 
21.9 Any revision or changes in quoted prices and/or conditions of offer made after tender 
opening, which will give benefit to the Tenderer over others, may result in rejection of his 
tender. 
 
21.10 Evaluation of offers shall be on the basis of cost at Site i.e. total cost to BHEL, taking 
into consideration loadings, if any, and all available financial advantages. 
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21.11 Deviations (Commercial as well as Technical) from the Tender Specifications are 
generally not acceptable. However, if any deviation is considered by the Purchaser, the 
same shall be loaded for comparison, while evaluating the offer. 
 
21.12 Loading/loading criteria in respect of the deviation(s) shall be communicated to the 
concerned Tenderer(s) before Price Bid opening. If a Tenderer unconditionally withdraws 
any deviation before Price Bid opening, the same shall not be loaded. 
 
21.13 BHEL reserves its right to allow to the Public Sector Enterprises ordering and price 
preference facilities as admissible under the existing policy of the Govt. of India. 
 
21.14 The Purchaser shall issue a Letter of Intent for award of work to the successful 
Tenderer as soon as his Bid has been accepted giving brief details of the equipment and 
other terms & conditions. 
 
21.15 The Letter of Intent/ Purchase Order shall be issued in the name of Bidder only. 
 
21.16 BHEL reserves its right to negotiate with the bidder and/ or go for reverse 
auction. 
 
22.0 PRICES AND TERMS OF PAYMENT 
 
22.1 Prices quoted by the bidder shall be fixed and not subject to any escalation whatsoever 
during the period of Bid validity and execution of the Contract. A Bid submitted with an 
adjustable price will be treated as non -responsive and rejected. 
 
22.2 All Taxes and Duties payable as extra to the quoted price should be specifically stated 
in the offer. BHEL will not be liable for payment of Taxes and Duties not specifically 
mentioned in the offer. 
 
22.3 Terms of payment shall be as given in Special Conditions of Contract. 
 
22.4 All payments will be released after deduction of taxes as per the rules in force and Tax 
Deduction at Source (TDS) certificate will be issued by BHEL as applicable. 
 
23.0 COMMENCEMENT AND COMPLETION OF WORK 
 
23.1 The contractor shall commence the work within the time indicated in the Letter of Intent 
and shall proceed with the same with due expedition without delay. 
The responsibility of successful Tenderer under this Contract commences from the date of 
issue of the Letter of Intent. 
 
23.2 If the successful tenderer fails to commence the work within the stipulated time, BHEL, 
at its sole discretion, will have the right to cancel the contract. His Earnest Money and/ or 
Security Deposit will stand forfeited without any further reference to him without prejudice to 
any and all of BHEL’s other rights and remedies in this regard. 
 
23.3 All the works shall be carried out under the direction and to the satisfaction of BHEL. 
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23.4 The transported equipment, erected /constructed plant or work performed under the 
Contract, as the case may be, shall be taken over by BHEL in part or in full when it has been 
completed in all respects and/or satisfactorily put into operation at site. However, the work 
under the Contract shall be considered as completed only when the full scope of work is 
taken over by BHEL. 
 
24.0 MEASUREMENT OF WORK AND MODE OF PAYMENT 
 
24.1 All payments due to the contractor shall be made by `e-transfer’. 
 
24.2 For progress/ running bill payments, the contractor shall present detailed measurement 
sheets in triplicate duly indicating all relevant details based on technical documents and 
connected drawings for the work done during the month/ period under different categories in 
line with terms of payment as per Letter of Intent. The basis of arriving at the quantities/ 
weights shall be the relevant documents and drawings released by BHEL. These 
measurement sheets shall be prepared jointly with Engineer and signed by both the parties. 
 
24.3 These measurement sheets will be checked by the Engineer and quantities and 
percentages eligible for payment under different groups shall be decided by him. The 
abstract of quantities and percentages so arrived at based on the terms of payment shall be 
entered in the Measurement Book and signed by both the parties. 
 
24.4 Based on the above quantities, contractor shall prepare the bills in the prescribed 
proforma and work out the financial value. These will be entered in the Measurement Book 
and signed by both the parties. Payment shall be made by BHEL after affecting the 
recoveries due from the contractor. 
 
24.5 All recoveries due from the contractor for the month / period shall be effected in full from 
corresponding running bills unless specific approval from Competent authority is obtained to 
the contrary. 
 
24.6 Measurement shall be restricted to that quantity for which it is required to ascertain the 
financial liability of BHEL under this contract. 
 
24.7 Measurement shall be taken jointly by persons duly authorised by BHEL and the 
Contractor. 
 
24.8 The Contractor shall bear the expenditure involved, if any, in making the measurements 
and testing of materials to be used/ used in the work. The Contractor shall, without extra cost 
to BHEL, provide all the assistance with appliances and other things necessary for 
measurement. 
 
24.9 If, at any time due to any reason whatsoever, it becomes necessary to remeasure the 
work done, in full or in part, the expenses towards such remeasurement shall be borne by 
the Contractor. 
 
24.10 Passing of bills covered by such measurements does not amount to acceptance by 
BHEL of the completion of the work measured. Any left out work has to be completed by the 
Contractor, as directed. 
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24.11.1 Final measurement bill shall be prepared in the proforma prescribed for the purpose, 
based on the certificate issued by the Engineer that the entire work as stipulated in the 
tender specifications has been completed in all respects to the entire satisfaction of BHEL. 
The Contractor shall give unqualified `No Claim’ and `No Demand' certificates. All the tools 
and tackles loaned to him should be returned in condition satisfactory to BHEL. The abstract 
of final quantities and financial values shall also be entered in the Measurement Book and 
signed by both the parties. The final bill shall be paid within a reasonable time after 
completion of the work. After the payment of final bill, only the guarantee obligation 
percentage value shall remain unpaid which shall be released after completion of guarantee 
period. 
 
25.0 RIGHTS OF BHEL 
 
BHEL reserves to itself the following rights in respect of this contract without entitling the 
contractor to any compensation. 
 
25.1 To get the work done through another agency at the risk and cost of the contractor, in 
the event of poor progress or the contractor's inability to progress the work for completion as 
stipulated in the contract, poor quality of work, persistent disregard of instructions of BHEL, 
assignment, transfer, subletting of the contracted work without written permission of BHEL, 
non-fulfillment of any contractual obligations etc. and to claim / recover compensation for 
such losses from the contractor including BHEL's supervision charges and overheads from 
Security Deposit/ other dues. 
 
25.2 To withdraw any portion of work and / or to restrict / alter quantum of work as indicated 
in the contract during the progress of work and get it done through another agency and/ or by 
the departmental labour to suit BHEL's commitments or in case BHEL decides to advance 
the completion due to other emergent reasons. 
 
25.3 To terminate the contract after due notice and forfeit the Security Deposit and recover 
the loss sustained in getting the balance work done through other agencies in addition to 
liquidated damages/ penalty in the event of: 
 
(a) Contractor's continued poor progress. 
(b) Withdrawal from or abandonment of the work before completion of the work. 
(c) Corrupt act of the contractor. 
(d) Insolvency of the contractor. 
(e) Persistent disregard of the instructions of BHEL. 
(f) Assignment, transfer, subletting of the contract work without BHEL’s written permission. 
(g) Non-fulfillment of any contractual obligations. 
 
25.4 To recover any moneys due from the Contractor from out of any moneys due to the 
Contractor under this or any other Contract or from the Security Deposit. 
 
25.5 To claim compensation for losses sustained including BHEL's supervision charges and 
overheads in case of termination of contract and to levy penalty for delay in completion of 
work. 
 
25.6 To determine the Contract or to restrict the quantum of work and pay for the portion of 
work done in case BHEL's contract with its customer is terminated for any reason. 
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25.7 To effect recoveries from any amounts due to the contractor under this or any other 
contract or in any other form the moneys which BHEL is forced to pay to anybody due to 
contractor’s failure to fulfill any of his obligations. 
 
25.8 To restrict or increase the quantity and nature of work to suit site requirements, since 
the tender specification is based on preliminary documents and quantities furnished therein 
are indicative and approximate and the rates quoted shall not be subject to revision. 
 
25.9 To deploy BHEL's skilled and semiskilled workmen in case of emergency / poor 
progress/ deficiency in skill on the part of the employees of the contractor and to recover the 
expenditure on account of the same from the moneys due to the contractor. 
 
25.10 While every endeavor will be made by BHEL to this end, BHEL cannot guarantee 
uninterrupted work due to conditions beyond its control. The Contractor will not be entitled to 
any compensation/ extra payment on this account. 
 
25.11 In the event of any dispute of technical nature, the decision of BHEL shall be final and 
binding on the Contractor. 
 
26.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS, 
EMPLOYMENT OF WORKERS, ETC. 
 
The following are the responsibilities of the Contractor in respect of observance of local laws, 
employment of personnel, payment of taxes etc.: 
 
26.1 As far as possible, unskilled workers shall be engaged from the local areas in which the 
work is being executed. 
 
26.2 The contractor at all times during the continuance of this contract, shall in all his 
dealings with the local labour for the time being employed on or in connection with the 
work,has due regard to all local festivals, religious and other customs. 
 
26.3 The Contractor shall comply with all State and Central Laws, Statutory Rules, 
Regulations, etc., such as The payment of wages Act, The Minimum Wages Act, The 
workmen's Compensation Act, The Employer's Liability Act, The industrial Disputes Act, The 
Employees' Provident Fund Act, Employees' State Insurance Scheme, the Contract Labour 
Regulations and Abolition Act, 1970)  and other Acts, Rules and Regulations for labour as 
may be enacted by the Government during the tenure of the Contract and having force or 
jurisdiction at site. The contractor shall give to the local Governing Body, Police and other 
concerned Authorities all such notice as may be required under law. 
 
26.4 The Contractor, in the event of his engaging 20 or more workmen, will obtain 
independent license under the Contract Labour (Regulations and Abolition Act, 1970) from 
the concerned authorities based on the certificate (Form-V) issued by the principal employer. 
 
26.5 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalty, 
commissions or other charges which may be leviable on account of any of his operations 
connected with this contract. In case BHEL is forced to make any such payment, BHEL shall 
recover the same from the contractor either from moneys due to him or otherwise as deemed 
fit. 
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26.6 While BHEL will pay the inspection fees of the government statutory Inspectorate, all 
other arrangements for the periodical visits of such Inspectors to site, inspection certificates 
etc. will have to be made by the contractor at his cost. The contractor will also meet all 
expenses in connection with observed discrepancies by these govt. inspectors and 
performing any requisite qualification tests. 
 
26.7 The contractor shall be responsible for the provision of health and sanitary 
arrangements more particularly described in the Contract Labour (Regulations and Abolition 
Act, 1970) and safety precautions as may be required for safe and satisfactory execution 
ofthe contract. 
 
26.8 The contractor shall be responsible for proper accommodation including adequate 
medical facilities for the personnel employed by him. 
 
26.9 The contractor shall be responsible for the proper behavior and observance of all 
regulations by the staff employed by him. 
 
26.10 The contractor shall ensure that no damage is caused to any person / property of other 
parties working at site. If any such damage is caused, it shall be the responsibility of the 
contractor to make good the losses and compensate them. 
 
26.11 All the properties/ equipment/ components of BHEL/ its customer loaned with or 
without deposit, to the contractor shall remain the properties of BHEL/ its customer. The 
contractor shall use such properties for the purpose of execution of this contract. All such 
properties/ equipment/ components shall be taken to be in good condition unless notified to 
the contrary by the contractor within 48 hours. The contractor shall return them in good 
condition as and when required by BHEL/ its customer. In case of non-return, loss, damage, 
repairs etc., the cost thereof, as may be fixed by the Engineer, will be recovered from the 
contractor. 
 
26.12 It shall not be obligatory on the part of BHEL to supply any tools and tackles or 
materials other than those specifically agreed to be given by BHEL. However, depending 
upon availability / possibility, BHEL/ its customer's equipment and other materials may be 
made available to the contractor on payment of hire charges as fixed by them, subject to the 
conditions laid down by BHEL/ its customer from time to time. Unless paid in advance, such 
hire and other charges shall be recovered from out of dues to the contractor or security 
deposit in one installment. 
 
26.13 The contractor shall fully indemnify and keep indemnified BHEL against all claims of 
whatever nature arising during the course of execution of this contract. 
 
26.14 In case the contractor is required to undertake any work outside the scope of this 
contract, the amount payable shall be as may be mutually agreed upon. 
 
26.15 Any delay in completion of works or non-achievement of periodical targets, due to 
reasons attributable to the contractor, will have to be compensated by the contractor either 
by increased manpower and resources or by working extra hours or more than one shift at 
no extra cost to BHEL. 
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26.16 The contractor shall execute the work under the conditions usual to such plant 
construction and in conjunction with numerous other operations at site. The contractor and 
his personnel shall cooperate and coordinate with other agencies at project site and proceed 
in a manner that shall help in the progress of work at site as a whole.  
 
26.17 The contractor will be directly responsible for payment of wages to his workmen. A 
pay-roll sheet giving details of all payments made to the workmen duly signed by the 
contractor's representative should be furnished to BHEL, if called for. 
 
26.18 In case of any class of work for which there is no specification laid down in the 
contract, such work shall be carried out in accordance with the instructions and requirements 
of the Engineer. 
 
26.19 No levy, payment or charges made or imposed shall be impeached by reason of any 
clerical error or by reason of any mistake in the amount levied,demanded or charged. 
 
26.20 No idle labour charges will be admissible in the event of any stoppage of work 
resulting in the contractor's workmen being rendered idle due to any reason at any time. 
 
26.21 The contractor shall take all reasonable care to protect the materials and the work till 
such time the plant / equipment has been taken over by BHEL. 
 
26.22 Contractor shall not stop work or abandon the site for whatsoever reason or dispute, 
excepting for Force Majeure conditions. All problems / disputes shall be separately 
discussed and settled without effecting the progress of work. Stoppage or abandonment of 
work, other than under force Majeure conditions, shall be treated as breach of Contract and 
dealt with accordingly. 
 
26.23 The contractor shall keep the area of work clean and shall remove the debris etc while 
executing day-to-day work. Upon completion of work, the contractor shall remove from the 
vicinity of work, all scrap, packing materials, rubbish, unused and other materials and deposit 
them in places specified by the Engineer. The contractor will also demolish all the hutments, 
sheds, offices, etc. constructed and used by him and shall clean the debris. In the event of 
his failure to do so, the same will be arranged to be done by the Engineer and the expenses 
recovered from the contractor. 
 
26.24 The contractor shall execute the work in the most substantial and workman like 
manner in the stipulated time. Accuracy of work and timely execution shall be the essence of 
this contract. The contractor shall be responsible to ensure that the quality, assembly and 
workmanship conform to the dimensions and clearance given in the drawings and/ or as per 
he instructions of the Engineer. 
 
26.25 The contractor shall furnish fortnightly labour deployment report indicating the 
classification and number of workmen engaged, date wise and category wise. Besides, the 
contractor shall also furnish progress reports on work at regular intervals as required by the 
Engineer. 
 
26.26 No land belonging to BHEL shall be occupied by the Contractor without the written 
permission of BHEL. 
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27.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF MEN, 
EQUIPMENT, MATERIAL AND ENVIRONMENT. 
 
27.1 All safety rules and codes applied by BHEL and its customer at site shall be observed 
by the contractor and his workmen without exception. The contractor shall be responsible for 
the safety of the equipment / material and work to be performed by him and shall maintain all 
lights, fencing guards, signs etc. or other protections necessary for the purpose. Contractor 
shall also take such additional precautions as may be indicated from time to time by the 
Engineer, with a view to prevent pilferage, accidents, fire hazards etc. Suitable number of 
clerical staff, watch and ward, store keepers to take care of equipment, materials, 
construction tools and tackles shall be posted at site by the contractor till the completion of 
the work under this contract. The contractor shall arrange for such safety devices as are 
necessary for this type of work and carry out the requisite site tests of handling equipment, 
lifting tools, tackles etc. as per usual standards and practices. 
 
27.2 The contractor shall provide to it's work force and ensure the use of the following 
personal protective equipment as found necessary and as directed by the authorised BHEL 
officials. 
 
(a) Safety Helmets conforming to IS-2925 
(b) Safety Belts conforming to IS-3521 
(c) Safety shoes conforming to IS-1989 
(d) Eye, Ear & Face Protection devices conforming to IS-8520 and IS-8940, 
      IS-5983 
(e) Hand & body protection devices conforming to IS-2573, IS-6994, IS-8807 
     & IS-8519. 
(f) Rubber gloves for electrical purposes confirming to IS-4770 
(g) Industrial safety gloves (leather & cotton gloves) confirming to IS-6994 
(h) Industrial and safety rubber knee boots confirming to IS- 5557 
 
27.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, 
safety nets, ladders, equipment etc. used by the contractor shall be of safe design and 
construction. These shall be tested and certificate of fitness obtained before putting them to 
use and from time to time as instructed by authorised BHEL official who shall have the right 
to ban the use of any item. 27.4 All electrical equipment, connections and wiring for 
construction power, its distribution and use shall conform to the requirements of Indian 
Electricity Act and Rules. Only electricians licensed by the appropriate statutory authority 
shall be employed by the contractor to carry out all types of electrical works. All electrical 
appliances including portable electric tools used by contractor shall have safe plugging 
system to source of power and be appropriately earthed. 
 
27.5 The contractor shall not use any hand lamp energized by electric power with supply 
voltage of more than 24 volts. For work in confined spaces, lighting shall be arranged with 
power source of not more than 24 volts. 
 
27.6 Where it becomes necessary to provide and / or store petroleum products, explosives, 
chemicals and liquid or gaseous fuel or any other substance that may cause fire or 
explosion, the contractor shall be responsible for carrying out such provision and/or storage 
in accordance with the rules and regulations laid down in the relevant Government Acts, 
such as Petroleum Act, Explosives Act, 
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petroleum and Carbides of Calcium Manual of the Chief Controller of Explosives, 
Government of India etc. Prior approval of the authorised BHEL official at the site shall also 
be taken by the contractor in all such matters. 
 
27.7 The contractor shall arrange at his cost (wherever not specified) appropriate 
illumination at all work spots for safe working, when natural daylight may not be adequate 
for clear visibility. 
 
27.8 In case of a fatal or disabling injury / accident to any person at construction sites due to 
lapses by the contractor, the victim and / or his / her dependents shall be compensated by 
the contractor as per statutory requirements. However, if considered necessary, BHEL shall 
have the right to impose appropriate financial penalty on the contractor and recover the 
same from payments due to the contractor for suitably compensating the victim and / or his / 
her dependents. Before imposing any such penalty, appropriate enquiry shall be held by 
BHEL giving opportunity to the contractor to present his case. 
 
27.9 In case of any damage to property due to lapses by the contractor, BHEL shall have the 
right to recover the cost of such damages from the payments due to the contractor after 
holding an appropriate enquiry. 
 
27.10 In case of any delay in the completion of a job due to mishaps attributable to Lapses 
by the contractor, BHEL shall have the right to recover cost of such delay from the payments 
due to the contractor, after notifying the contractor suitably and giving him opportunity to 
present his case. 
 
27.11 If the contractor fails to improve the standards of safety in its operation to the 
satisfaction of BHEL after being given reasonable opportunity to do so and / or if the 
contractor fails to take appropriate safety precautions or to provide necessary safety devices 
and equipment or to carry out instructions regarding safety issued by the authorised BHEL 
official, BHEL shall have the right to take the corrective steps at the risk and cost of the 
contractor after giving a notice of not less than seven days indicating the steps that would be 
taken by BHEL. 
 
27.12 The contractor shall submit report of all accidents, fires, property damage and 
dangerous occurrences to the authorised BHEL official immediately after such occurrence, 
but in any case not later than 12 hours of the occurrence. Such reports shall be furnished in 
the manner prescribed by BHEL. In addition, periodic reports on safety shall also be 
submitted by contractor to the authorised BHEL official from time to time as prescribed. 
 
27.13 During the course of construction, alteration or repairs scrap lumbers with protruding 
nails, sharp edges etc., and all other debris including combustible scrap shall be kept cleared 
from working areas, passageways and stairs in and around site. 
  
27.14 Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall 
not be intentionally dropped, struck or permitted to strike each other violently. When 
cylinders are transported by powered vehicles, they shall be secured in a vertical position. 
 
27.15 The contractor shall be responsible for the safe storage of his radioactive sources. 
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27.16 All the contractor's supervisory personnel and sufficient number of workers shall be 
trained for fire fighting and shall be assigned specific fire protection duties. Enough number 
of such trained personnel must be available during the tenure of the contract.  
 
27.17 Contractor shall provide enough fire protecting equipment of the types and numbers at 
his office, stores, erection site, other temporary structures, labour colony area etc. Access to 
such fire protection equipment shall be easy and kept open at all times. Compliance of the 
above requirement under fire protection shall in no way relieve the contractor of any of his 
responsibility and liabilities to fire accident occurring. In the event fire safety measures are 
not to BHEL’s satisfaction, BHEL shall have option to provide the same and recove the cost 
plus incidentals from contractor's bills and / or impose penalty as deemed fit by the Engineer. 
 
27.18 Before commencing the work, the contractor shall appoint / nominate a responsible 
officer to supervise implementation of all safety measures and liaison with his counterpart of 
BHEL. 
 
27.19 If safety record of the contractor in execution of the awarded job is to the satisfaction 
of Safety Department of BHEL, issue of an appropriate certificate to recognise the safety 
performance of the contractor may be considered by BHEL after completion of the job. 
 
27.20 All prescribed forms of BHEL pertaining to HSE requirements shall be duly filled and 
submitted by the contractor periodically or otherwise as per the requirement of the engineer-
in-charge.  
 
27.21 Necessary precautions and arrangements including sprinkling of water during work as 
acceptable to BHEL for safety and reducing environmental pollution have to be made by the 
contractor. No claim on this account shall be entertained on this account and the contractor’s 
rates shall be deemed to have taken this into account. 
 
28.0 CONSEQUENCES OF CANCELLATION  
 
28.1 Whenever BHEL exercises its authority to terminate the contract / withdraw a portion of 
work under clause 25, the work may be got completed by any other means at the 
contractor's risk and cost provided that in the event of the cost of completion (as certified by 
the Engineer which shall be final and binding on the contractor) being less than the contract 
value, the advantage shall accrue to BHEL. If the cost of completion exceeds the moneys 
due to the contractor under the contract, the contractor shall either pay the excess amount 
demanded by BHEL or the same shall be recovered from the contractor. This will be in 
addition to the forfeiture of Security Deposit and recovery of liquidated damages as per 
relevant clauses. 
 
28.2 In case BHEL completes the work under the provisions of this clause, the cost of such 
completion to be taken into account for determining the excess cost to be charged to the  
ontractor shall consist of cost of materials purchased and / or labour provided by BHEL with 
an addition of such percentage to cover supervision and establishment charges as may be 
decided by BHEL. 
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29.0 INSURANCE 
 
29.1 BHEL shall arrange for insuring the materials / property of BHEL covering the risks 
during transit, storage, erection and commissioning. The Contractor has to arrange on his 
own insurance pertaining to their scope of work for all workers and to arrange for accident 
risk policy/ workmen compensation policy, materials like Cement, Reinforcement steel and 
other bought out items and other valuable building materials during it’s transport, storage, till 
it goes to the permanent work, their all T & Ps and, IMTEs and fixed assets which they may 
acquire and deploy at site. Proper insurance cover against any eventuality such as 
earthquakes, floods and other calamities has to be taken by the contractor for constructed 
and completed structures at site till these are handed over to BHEL. 
 
29.2 It shall be the sole responsibility of the contractor to insure his workmen against risks of 
accidents and injury while at work as required by the relevant Rules and to pay 
compensation, if any, to them as per Workmen's Compensation Act. 
 
The contractor shall also insure his staff against accidents. The work will be carried out in a 
protected area and all the Rules and Regulations of BHEL in the Project Area which are in 
force from time to time will be followed by the contractor. 
 
29.3 If due to negligence and/or non-observance of safety and other precautions, any 
accident / injury occurs to any other persons/ public, the contractor shall pay necessary 
compensation and other expenses, if so decided by the appropriate authority. 
 
29.4 The contractor will take necessary precautions and due care to protect the material, 
while in his custody from any damage/ loss till the same is taken over by BHEL. For lodging / 
processing of insurance claim the contractor will submit necessary documents. BHEL will 
reserve the right to recover the loss from the contractor, in case the damage / loss is due to 
carelessness / negligence on the part of the contractor. In case of any theft of material under 
contractor's custody, matter shall be reported to police by the contractor immediately and 
copy of FIR and subsequently police investigation report shall be submitted to BHEL for 
taking up with insurance. 
 
29.5 If due to negligence/ carelessness on the part of the contractor, any material/ equipment 
owned by BHEL is damaged, the contractor shall submit necessary documents for lodging 
insurance claims as required by BHEL Engineer. BHEL shall however reserve the right to 
recover deductible franchise and also unsettled portion of insurance claim amount from the 
contractor. 
 
29.6 If due to negligence/ carelessness on the part of the contractor, any surrounding 
properties also get damaged, the contractor shall submit necessary documents for lodging 
insurance claims as required by BHEL Engineer. BHEL shall however reserves the right to 
recover deductible franchise and to unsettled portion of insurance claim amount from the 
contractor. 
 
29.7 The contractor may note that BHEL T&Ps / IMTEs are not insured. The Contractor will 
take necessary precautions and due care to protect the same while in his custody from any 
damage/ loss till the same is handed over back to BHEL. In case the damage / loss is due to 
carelessness/ negligence on the part of the contractor, the Contractor is liable to get them  
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repair/ replaced immediately and in case of his failure to do so within a reasonable time, 
BHEL will reserve the right to recover the loss from the contractor. 
 
30.0 COMPLETION SCHEDULE AND PENALTY FOR DELAY 
 
30.1 The Contractor shall complete the work as per the time frame given in the Letter of 
Intent. 
 
30.2 Failure to complete the work in time as per the time frame specified will make the 
Contractor liable to an unconditional penalty as specified in Special Conditions of Contract. 
 
31.0 STRIKES AND LOCKOUTS 
 
31.1 The contractor will be solely responsible for all disputes and other issues connected 
with his workmen. In the event of contractor's workmen resorting to strike or the contractor 
resorting to lockout and if the strike or lockout so declared is not settled within a period of 
one month, BHEL shall have the right to get the erection work executed by employing its own 
men or through other agencies or both. The cost incurred by BHEL in this regard shall be 
recovered from the contractor. 
 
31.2 For any purpose whatsoever, the employees of the contractor shall not be deemed to 
be in the employment of BHEL 
 
32.0 FORCE MAJEURE 
 
32.1 The following shall amount to Force Majeure conditions. Acts of God, Act of any 
Government, War, Sabotage, Riots, Civil Commotion, Police Action, Revolution, Flood, Fire, 
Cyclone, Earthquake and Epidemic and other similar causes over which the contractor has 
no control. 
 
32.2 If the contractor suffers delay in the due execution of the contract, due to delays caused 
by Force Majeure conditions, as defined above, the agreed time for completion of the work 
covered by this contract shall be extended by a period of time equal to the period of delay, 
provided that on the occurrence of any such contingency, the contractor immediately reports 
to BHEL in writing the causes for the delay but the Contractor shall not be eligible for any  
compensation on this account. 
 
33.0 GUARANTEE : Even though the work will be carried out under the supervision of the 
Engineer, the contractor will be responsible for the quality of the workmanship and shall 
guarantee the work done for a period as specified in the Special Conditions of Contract and 
shall rectify, free of cost to BHEL, all defects arising out of faulty erection/ construction during 
the guarantee period. In the event of the contractor failing to repair the defective works within 
the time specified by the Engineer, BHEL may proceed to undertake the repairs of such 
defective works at the contractor’s risk and cost, without prejudice to any other rights and 
recover the same from out of any moneys payable to the contractor or by other legal means. 
 
34.0 CONTRACT LAW, NOTICE AND ARBITRATION: 
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34.01 The Contract shall be governed by the Law for the time being in force in the Republic 
of India. The Civil Court having ordinary civil jurisdiction over site shall alone have exclusive 
jurisdiction in regard to all claims in respect of the contract. 
 
34.02 The Contractor shall furnish to the Engineer, the name, designation and address of his 
authorised agent and all complaints, notices, communications and references shall be 
deemed to have been duly given to the Contractor, if  delivered to the Contractor or his 
authorised agent or left at or posted to the address  either of the contractor or his authorized 
agent and shall be deemed to have been  so given in the case of posting on the day on 
which they would have reached such address in the ordinary course of post or at which they 
were so delivered or left. 
 
34.03 All disputes between the parties to the contract arising out of or in relation to the 
contract, other than those for which the decision of the Engineer or any other person is by 
the contract expressed to be final and conclusive, shall after written notice by either party to 
the contract to the other party, be referred to sole arbitration of the General Manager or his 
nominee. The arbitration shall be conducted in accordance with the provisions of the 
Arbitration and Reconciliation Act, 1996. The parties to the contract understand and agree 
that it will be no objection that the General Manager or the person nominated as Arbitrator 
had earlier in his official capacity to deal directly or indirectly with the matters to which the 
contract relates or that in the course of his official duties had expressed views on all or any of 
the matters in dispute or difference. The award of the Arbitrator shall be final and binding on 
the parties to this contract. In the event of the Arbitrator dying, neglecting or refusing to act or 
resigning or being unable to act for any reason or his award being set aside by the Court for 
any reason, it shall be lawful for the General Manager or his successor, as the case may be, 
either to act himself as the Arbitrator or to appoint another Arbitrator in place of the outgoing 
Arbitrator in the manner aforesaid. The Arbitrator may, from time to time, with the consent of 
both the parties to the contract, enlarge the time for making the award. Work under the 
contract shall be continued during the arbitration proceedings. The venue of the arbitration 
shall be the place from which the contract is issued or such other place as the Arbitrator at 
his discretion may determine. 
 
35.0 REVERSE AUCTION (RA) 
 
35.01 BHEL may go for Reverse Auction (on line bidding on Internet) instead of opening the 
submitted sealed paper price bid. The decision to go for Reverse Auction will be taken after 
techno-commercial evaluation. Information and general terms and conditions governing RA 
are given below. 
 
35.02 For the proposed reverse auction, technically and commercially acceptable bidders 
only shall be eligible to participate. 
 
35.03 BHEL will engage the services of a Service Provider who will provide all necessary 
training and assistance/ demonstration before commencement of on line bidding on internet. 
 
35.04 BHEL will inform the Vendors in writing the details of Service Provider to enable them 
to contact for training/ demonstration. 
 
35.05 Business rules like event date, time, start price, bid decrement, extensions etc. also 
will be communicated through Service Provider for compliance. 
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35.06 Vendors have to fax the Compliance form in the prescribed format (provided by 
Service provider) before start of Reverse Auction. Without this, the vendor will not be eligible 
to participate in the event. 
 
35.07 BHEL may provide the calculation sheet which will help the Vendors to enable them to 
fill-in the price and keep it ready for keying in during the Auction. 
 
35.08 Reverse auction will be conducted on a scheduled date & time. 
 
35.09 At the end of Reverse Auction event, the lowest bid value will be known on the 
network. 
 
35.10 The lowest bidder has to fax the duly signed filled-in prescribed format as provided to 
BHEL through Service Provider within 24 hours of Auction without fail. 
 
35.11 Any variation between the on-line bid value and the signed document will be 
considered as sabotaging the tender process and will invite disqualification of vendor to 
conduct business with BHEL as per prevailing procedure. 
 
35.12 In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, 
the paper Price bids already submitted and available with BHEL shall be opened as per 
BHEL's standard practice. 
 
 

--x--x-- 
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SECTION - II 
PART – C 

 
 

TERMS AND CONDITIONS FOR CIVIL AND STRUCTURAL WORKS 
 
35.0 CONTRACTOR’S SITE OFFICE 
 
35.1 The Contractor shall establish an office at Site and keep posted an authorised, 
responsible officer with valid Power of Attorney for the purpose of the contract. Any order or 
instructions of the Engineer or his duly authorised representative, communicated to the 
contractor's representative at site office will be deemed to have been communicated to the 
contractor at his legal address. 
 
36.0 CONTRACTOR'S SUPERVISION 
 
36.1 The Contractor shall either himself supervise the execution of the Contract or shall 
appoint a competent Engineer / agent approved by the Engineer to act in his stead. 
 
36.2 The Contractor shall employ an Engineer/ Agent having at least a `Degree of Bachelor 
in Civil Engineering' from a recognised university with six years as post qualification 
experience or having at least a `Diploma in Civil Engineering' from a recognised college with 
ten years of post qualification experience. 
 
36.3 The employment of an Engineer / Agent as aforesaid shall not be necessary if the 
Contractor himself is in possession of a recognised technical qualification and is in the 
opinion of the Engineer capable of receiving instructions of the Engineer and of executing the 
work to the satisfaction of the Engineer. 
 
36.4 If the Contractor fails to appoint a suitable Engineer /Agent as aforesaid, the Engineer 
shall have full powers to suspend the execution of work and stop payment of any money that 
may have become due until such date as a suitable Engineer / Agent is appointed and the 
Contractor shall be held responsible for the delay caused to the work and no extension of 
time on this account shall be given to him. 
 
36.5 Orders given to the Contractor's Engineer / Agent shall be considered to have the same 
force as if they had been given to the Contractor himself. 
 
36.6 The Contractor or his Agent shall be in attendance at the site during all working hours 
and shall superintend the execution of work with such additional assistance in each grade as 
the Engineer may consider necessary. 
 
36.7 The Contractor or his accredited Agent shall attend, when required and without making 
any claim for doing so, either the office of the Engineer or the work site to receive 
instructions. 
 
36.8 The BHEL Engineer shall have full powers to instruct the Contractor to arrange for 
immediate termination of services, in connection with this contract, of any Agent, servant or  
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employee whose continued employment is, in his opinion, undesirable, without assigning any 
reason. 
 
37.0 SUPERVISORY STAFF AND WORKMEN 
 
37.1 The contractor shall deploy all the experienced skilled, semiskilled and unskilled 
workmen required for all the works under this specification. BHEL reserves the right to 
decide on the suitability of the workers and other personnel who will be deployed by the 
contractor. BHEL reserves the right to insist on removal of any employee of the contractor at 
any time, if they find him unsuitable and the contractor shall forth with removes him. 
 
37.2 The supervisory staff including qualified Engineers deployed by the contractor shall 
ensure proper out-turn of work and discipline on the part of the labour put on the job by the 
contractor and in general see that the works are carried out in a safe and proper manner and 
in coordination with other labour and staff deployed directly by BHEL or other contractors of 
BHEL / other agency. 
 
37.3 The work shall be executed under the usual conditions like rain, insufficient space, 
improper approach roads etc., and effecting major construction work and in conjunction with 
numerous other operations at site. The contractor and his personnel shall cooperate with 
other personnel / contractor, coordinating his work with others and proceed in a manner that 
shall not delay or hinder the progress of work as a whole. 
 
37.4 The contractor's supervisory staff shall execute the work in the most substantial and 
workman like manner in the stipulated time. Accuracy of work and aesthetic finish are 
essential part of this contract. The contractor shall be responsible to ensure that assembly 
and workmanship conform to the dimensions and tolerances given in the drawings 
/documents / instructions given by BHEL Engineer from time to time. 
 
37.5 It is the responsibility of the contractor to engage his workmen in shifts or on overtime 
basis for achieving the targets set by BHEL. The contractor's finally accepted rates shall 
include all these contingencies. 
 
37.6 During the course of construction, if the progress is found unsatisfactory, or in the 
opinion of BHEL, if it is found that the skilled workmen like welder, fitters, technicians etc. 
deployed are not sufficient, BHEL after giving reasonable opportunity to the contractor, will 
induct on the work the required workmen in addition to contractor's workmen to improve the 
progress and recover from the contractor's bills. 
 
37.7 If the contractor or his workmen or employees shall break, deface, injure or destroy any 
part of a building, road kerb, fence, enclosure, water pipes, cables, drains, electric or 
telephone posts or wire, trees or any other property or to any part of erected components 
etc., the contractor shall make the same good at his own expense or in default, BHEL may 
cause the same to be made good by other workmen or by other means and deduct the 
expenses (of which BHEL's decision will be final) from any money due to the contractor. 
 
37.8 The month wise manpower deployment plan to be submitted as per format (at 
Annexure-C – Part B) is only to assess the capability as well as understanding of the 
contractor to execute the work. It shall be the contractor's responsibility to deploy the 
required manpower, for timely and successful completion of the job, to any extent over and  
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above those indicated in the above deployment plan (including those which are not covered 
in the plan submitted) without any compensation on this account. 
 
37.9 The Contractor shall ensure deposit of provident funds and get necessary ESI of their 
deployed workmen, employees at site and produce documents to BHEL in respect of these 
as desired by BHEL from time to time. 
 
38.0 TOOLS AND PLANTS / IMTEs 
 
38.1 All T&Ps and IMTEs which are required for successful and timely execution of the work 
covered within the scope of this tender, shall be arranged and provided by the contractor at 
his own cost in working condition. Indicative lists of T&Ps and IMTEs to be arranged by the 
contractor are given as per Annexure  in Special Conditions of Contract. In the event of 
the failure of contractor to bring necessary and sufficient T&Ps/ and IMTEs, BHEL will be at 
liberty to arrange the same at the risk and cost of contractor including transportation cost of 
same from any of BHEL site/place and hire charges as applicable shall be deducted from 
contractor's bill. Decision of BHEL in this regard shall be final and binding on contractor. 
 
38.2 All distribution boards, connecting cables / welding cables, wire ropes, hoses etc. 
including temporary air/water / electrical connections etc. shall have to be arranged by the 
contractor at his own cost. 
 
38.3 In case of non-availability of the T&Ps to be provided by BHEL due to breakdown, major 
overhauls, distribution pattern or any other reason, the contractor shall plan / amend / alter 
his activities to meet erection / commissioning targets in consultation with BHEL. 
 
38.4 The contractor shall arrange at his own cost operators, fuel, and other consumables etc. 
for the operation. All lubricants such as mobile oil, gear oil, break oil, hydraulic oil, torque 
converter oil & grease shall be provided by contractor free of cost. 
 
38.5 The contractor shall engage trained and experienced operators for the operation of 
T&Ps. BHEL Engineer will check their skill and performance before they are allowed to 
operate the same. However checking of skills by BHEL does not absolve the contractor of 
his responsibilities for proper & safe handling of equipment, consistent good performance of 
operators & regular performance evaluation of operators. 
 
38.7 The day to day and routine maintenance of T&Ps should be carried out by contractor as 
per manufacturer's schedule at his cost. These shall be maintained in good working 
condition during the entire period of use. T&Ps in defective / damaged condition shall be 
rectified promptly to the full satisfaction of BHEL engineer. Contractor shall maintain records 
for maintenance of major T&Ps which shall be made available for Inspection whenever 
required. In case of any lapses on the part of the contractor BHEL at its own discretion get 
the servicing / repair of equipment done at the risk and cost of the contractor with BHEL 
overheads. 
 
38.8 Increasing / shortening of the crane boom to suit work requirements shall have to be 
arranged by the indenting contractor at his cost. All necessary manpower, tools, support, 
consumables, illumination etc. will have to be arranged by contractor at his cost.  
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38.9 Consolidation of ground and arrangement of sleepers / sand bag filling etc. for safe 
operation / movement of equipment including cranes / trailers etc. shall be the responsibility 
of the contractor at his cost.  
 
38.10 Contractor shall ensure deployment of serviced and healthy T&Ps including cranes, 
lifting tackles, wire ropes, Manila ropes, winches and slings etc. History card and 
maintenance records for major T&Ps will be maintained by the contractor and will be made 
available to BHEL Engineer for inspection as and when required. Identification for such T&Ps 
will be done as per BHEL Engineer's advice. 
 
38.18 Contractor shall ensure deployment of reliable and calibrated IMTEs (Inspection 
measuring and Test equipment). The IMTEs shall have test/ calibration certificates from 
authorised / Govt. approved / accredited agencies traceable to National / International 
standards. Each IMTE shall have a label indicating calibration status i.e. date of calibration, 
calibration agency and due date for calibration. A list of such instruments deployed by 
contractor at sitewith its calibration status is to be submitted to BHEL Engineer for control. 
 
38.19 Retesting / re-calibration shall also be arranged at regular intervals during the period of 
use as advised by BHEL Engineer with in the contract price. The contractor will also have 
alternate arrangements for such IMTE so that work does not suffer when the particular 
instrument is sent for calibration. Also if any IMTEs not found fit for use, BHEL shall have the 
right to stop the use of such item and instruct the contractor to deploy proper item and recall 
i.e. repeat the readings taken by that instrument, failing which BHEL may deploy IMTEs and 
retake the readings at contractor's cost. 38.20 BHEL shall have lien on all T&P, IMTEs & 
other equipment of the Contractor brought to the site for the purpose of erection, testing and 
commissioning. 
BHEL shall continue to hold the lien on all such items throughout the period of Contract. The 
Contractor and/or his Sub-contractors shall remove no material brought to the Site from the 
Site without the prior written approval of the Engineer. 
 
38.21 The month wise T&P deployment plan to be submitted as per format (at Annexure-D to 
general conditions of contract) is only to assess the capability as well as understanding of 
the contractor to execute the work. It shall be the contractor's responsibility to deploy the 
required T&Ps, for timely and successful completion of the job, to any extent over and above 
those indicated in the above deployment plan (including those which are not covered in the 
plan submitted) without any compensation on this account. 
 
39.0 MATERIALS 
 
39.1 The contractor shall at his own expenses provide all materials e.g. cement, 
reinforcement steel,  structural steel, cladding, all finishing material including paints, welding 
electrodes and other consumables etc. required for the work. Necessary arrangements shall 
be made by the contractor well in advance for quantity of cement, reinforcement steel, etc.  
to be supplied month wise. 
 
39.2 All materials to be provided by the Contractor shall be of the best kind in conformity with 
the specifications laid down in the contract or as per relevant Indian standard and the 
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Contractor shall, if requested by the Engineer, furnish proof to the satisfaction of Engineer 
that the materials so comply. 
 
39.3 The Contractor shall, at his own expense and without delay, supply to the Engineer 
samples of materials proposed to be used in the works. The Engineer shall within seven  
days of supply of samples or within such further period as he may require will intimate to the 
Contractor in writing, whether samples are approved by him or not. If samples are not 
approved, the Contractor shall forthwith arrange to supply to the Engineer for his approval 
fresh samples complying with the specifications laid down in the Contract. Any delay in 
approval of samples (original or fresh ones) shall not make the contractor eligible for any 
compensation. 
 
39.4 The BHEL Engineer shall have full powers for removal of any or all of the materials 
brought to site by the Contractor which are not in accordance with the Contract specifications 
or do not conform in character or quality to samples approved by him. In case of default on 
the part of the Contractor in removing rejected materials, the Engineer shall be at liberty to 
have them removed by other means. The BHEL Engineer shall have full powers to procure 
other proper material to be substituted for rejected materials and in the event of the 
Contractor refusing to comply; he may cause the same to be supplied by other means. All 
costs, which may attend upon such removal and / or substitution, shall be borne by the 
Contractor. 
 
39.5 The Contractor shall indemnify BHEL, its representatives or employees against any 
action, claim or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties or other charges which may be 
payable in respect of any article or material or part thereof included in the Contract. In the 
event of any claim being made or action being brought against BHEL or any agent, servant 
or employee of BHEL in respect of any such matters as aforesaid, the Contractor shall 
immediately be notified thereof, provided that such indemnity shall not apply when such 
infringement has taken place in complying with the specific directions issued by BHEL but 
the Contractor shall pay any royalties or other charges payable in respect of any such use, 
the amount so paid being reimbursed to the Contractor only if the use was the result of any 
drawings and / or specifications issued after submission of the tender. 
 
39.6 The Engineer shall be entitled to have tests carried out as specified in the Contract for 
any materials supplied by the Contractor other than those for which, as stated above, 
satisfactory proof has already been furnished, at the cost of the Contractor and the 
Contractor shall provide at his expense all facilities which the Engineer may require for the 
purpose. If no tests are specified in the Contract, and the Engineer requires such tests, the 
Contractor shall provide all facilities required for the purpose and the charges for these tests 
shall be borne by the Contractor only. The cost of materials consumed in tests shall be borne 
by the Contractor in all cases except when otherwise provided. 
 
39.7 In addition the Contractor shall perform / submit at his own cost such tests / samples as 
may be required by the Engineer out of the materials used by the company except for the 
costs of materials used in such tests / samples.  
 
39.8 After acceptance of the Contract, if Contractor desires BHEL to supply any other 
materials, such material may be supplied by BHEL, if available, at rates to be fixed by the 
Engineer along with prevailing departmental charges (current rate of 30%). BHEL reserve  
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the right not to issue any material. The non-issue of such material will not entitle the 
Contractor for any compensation whatsoever either in time or in cost.  
 
39.9 Material required for the works, whether brought by the Contractor or supplied by BHEL, 
shall be stored by the Contractor only at places approved by the Engineer. Storage, theft 
insurance and safe custody of material shall be the responsibility of the contractor for all 
materials whether supplied by BHEL or brought by contractor for works. 
 
39.10 BHEL's officials concerned with the Contract shall be entitled at any time to inspect 
and examine any materials intended to be used in or on the works, either on the Site or at 
factory or workshop or other place(s) where such materials are assembled, fabricated, 
manufactured or at any place (s) where these are lying or from which these are being 
obtained and the Contractor shall give such facilities as may be required for such inspection 
and examination. 
 
39.11 All materials brought to the Site shall become and remain the properties of BHEL and 
shall not be removed off the Site without the prior written approval of the Engineer. But 
whenever the Works are finally completed and advance, if any, in respect of any such 
material is fully recovered, the Contractor shall, at his own expense, forthwith remove from 
the Site all surplus material originally supplied by him and upon such removal, the same shall 
re-vest in and become the property of the Contractor. 
 
39.12 It shall be the responsibility of the contractor to obtain prior approval of BHEL, 
regarding suppliers, type of electrodes etc. before procurement of welding electrodes / TIG 
wires. On receipt of electrodes at site these shall be subjected to inspection and approval by 
BHEL. The contractor shall inform BHEL details regarding type of electrodes, batch No., date 
of expiry etc. and produce test certificate for each lot / batch with correlation of batch / lot 
number with respective test certificate. Without valid test certificate, the use of welding 
electrodes is prohibited. 
 
39.13 All charges on account of Octroi, terminal or sales tax and other duties on 
materials obtained for the works from any source shall be borne by the contractor. 
 
40.0 HANDLING OF CEMENT, REINFORCEMENT AND STRUCTURAL STEEL 
 
40.1 Materials will be accounted only for permanent works and not for making 
templates, other temporary works, enabling works etc. and the same shall not be 
taken into account for purpose of material reconciliation for billable items. The 
coefficients for theoretical consumption of material shall be as per CPWD 
specifications. 
 
40.3 The contractor shall bear all other costs including the lifting, carting from issue points to 
works site/contractor’s stores, custody and handling etc. 
 
40.4 All steel shall be accounted in available lengths / shapes and no claims for extra 
payment on account of receipt of non-standard lengths/shapes will be entertained. For the 
purpose of billing and accounting only linear measurement will be taken and weight will be 
calculated as per the SAIL / IS co-efficient. The difference in unit weight as per SAIL / IS and 
actual as issued, if any shall be to the contractor’s account and contractor shall quote the 
rates for corresponding item to take care of such difference. 
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40.5 The theoretical weight of each bag of cement will be considered as 50 kg per Bag. No 
claim whatsoever shall be entertained on this. The weight of each consignment at suitable 
capacity of weighbridge, nearest to the plant shall be ensured in the presence of BHEL 
representative, if required, and ascertained by BHEL. Empty cement bags shall be the 
property of Contractor.  
 
40.6 The Contractor shall maintain good stores for storing the cement and reinforcement 
steel and other bought out items. The flooring of the storage house, the clearance of cement 
bags from the side walls, etc., shall be as per the instructions of the Engineer-in-charge. 
 
40.7 The cement stores shall be open for supervision and verification by the Engineer-in 
charge or his authorised representative by any time when the Engineer-in-charge feels the 
need to do so. 
 
40.8 In the case of steel materials if weight of consignment is not available it will be 
considered as received based upon linear measurement basis and the corresponding weight 
in such cases will be calculated as per SAIL / Indian Standard. For the purpose of billing & 
accounting, only linear measurement will be taken and any difference in weight based on 
linear measurement & actual weight shall be to contractor’s account. Quoted price shall be 
deemed to include the above & the permissible wastage mentioned. No claim whatsoever 
shall be entertained on account of wastage & difference in weight as referred to above. 
 
40.9 The Contractor shall bear all incidental costs including site lifting, carting from issue 
points to site / contractor's store, custody and handling etc. No separate payment for such 
expenditure shall be made. 
 
40.10 The Contractor will have to submit their design mix duly certified by technical 
institutes like IIT/ BHU/ College of Technology Pantnagar etc. or equivalent accredited 
laboratory for different grades of Concrete keeping in view the requirements stipulated in IS: 
456,specifically regarding slump and Water Cement ratio and Specific Gravity of Materials 
brought to site as analysed in the laboratories. The design shall be used upon absolute 
volume method and theoretical consumption of Cement shall be worked out on this basis. 
For other than above designated mix Concrete items, the coefficients for consumption of 
cement shall be adopted as per CPWD practice. The theoretical consumption of cement thus 
worked out shall be binding upon the Contractor for reconciliation of Cement issued by the 
Owner. For any excess /under consumption based on these coefficients, the Contractor shall 
be penalised as per contract provisions. Though, permissible wastage specified shall be 
considered, while effecting penal recovery, no other allowance whatsoever shall be taken for 
reconciliation purposes  
 
40.12 The theoretical consumption of cement, reinforcement steel and structural steel 
required for the work will be calculated on the basis of approved drawings / joint 
measurements. In the case of Cement, the theoretical consumption shall be decided by the 
Engineer as mentioned above and his decision in this regard shall be final and binding on the 
Contractor. Reinforcement and structural steel shall be measured by weight in tones. The 
weight will be arrived at by multiplying the used length by the sectional weight. The sectional 
weight will be same as were applied at the time of issue. Standard hooks, cranks, bends and 
authorised laps, chairs, separator pieces etc. specified in drawing or instructed by engineer 
as required shall be measured and paid for. No payment shall be made for binding wires, 
spacer block etc. required for keeping the steel in position unless otherwise specified in the   
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contract. No extra payment will be made for modification of already embedded 
reinforcement, if required due to faulty fabrication or placement. 
 
40.13 The contractor shall submit proper account of material / material reconciliation 
statement for the material drawn by him from stores with each RA bill. Failing compliance of 
this requirement further issue of steel to the contractor may be suspended and no claim of 
compensation for delay in execution on this account shall be entertained. 
 
40.14 All excavated material shall remain the property of the BHEL. In case the Contractor 
wishes to utilize the boulders excavated by him during the excavation work at the site, the 
same may be issued to him at prevailing rates on the cost recovery basis as decided BHEL. 
 
41.1 SCRAP & SERVICEABLE MATERIALS 
 
41.1 All structural steel of length above 2 M except M.S. Plates shall be considered as 
serviceable materials provided the materials is in good and acceptable condition. Structural 
steel in length less than 2 M shall be treated as scrap. All reinforcement steel of length above 
3 M shall be considered serviceable provided the material is in good & acceptable condition. 
Reinforcement steel of length less than 3 M shall be treated as scrap. 
 
41.2 Plates having both sides greater than 1 Meter or If any side is less than 1 M but greater 
than 0.5 M and the total area is equal or greater than 2 Sq. Meter shall be considered as 
serviceable. 
 
41.3 All pipes measuring 2 M and above in length shall be treated as serviceable materials 
provided they are in good and acceptable condition. Pipe in less than 2 M length shall be 
treated as scrap. 
 
42.0 EXECUTION OF WORK 
 
42.1 The work shall be executed in a workman like manner and to the entire satisfaction of 
the Engineer/ BHEL’s authorized technical person and as per technical specification issued 
with tender, IS codes, CPWD specifications/DSR Codes as applicable. In case of conflict, the 
decision of the Engineer shall be final & binding. 
 
42.2 The Engineer will communicate or confirm his instructions to the Contractor in respect 
of the execution of the work in a "Work Site Order Book" maintained at his office and the 
Contractor shall visit this office daily and shall confirm receipt of such instructions by signing 
the relevant entries in this book. Such entries will rank as order or notices in writing within the 
intent and meaning of these conditions. 
 
42.3 Only BHEL approved make of electrodes will be used. All electrodes shall be heated 
and dried in the electric electrode drying oven to the required temperature for the period 
specified by the Engineer before these are used in erection work. All welders shall have 
electrodes drying portable oven at the work spot. The electrodes brought to site will have 
valid manufacturing test certificate. The test certificate will have co-relation with the lot no. 
/batch no. given on electrode packets. No electrodes will be allowed to be used in the 
absence of above requirement. The thermostat and thermometer of electrode drying oven 
will be also calibrated and test certificate from Govt. approved / accredited test house 
traceable to National / International standards) will be submitted to BHEL before putting the  
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oven in use. Periodical calibration for the same shall also be arranged by the contractor 
within the finally accepted rates. 
 
42.4 Inspection and stage approval of all bought out items: Contractor at his own cost 
shall make necessary arrangements for the prior approval and stage inspections of 
the supplied bought out items as per requirement of FQP and as directed by the 
Engineer-in-charge of BHEL. These inspections can either be carried out at site or at 
the works as per decision of engineer-in-charge of BHEL without any extra claim from 
contractor towards such inspections. 
 
42.4 SETTING OUT 
 
42.4.1 All the works shall be set out to the true lines, grades and elevation indicated on the 
drawing. The contractor shall be responsible to locate and set out the works. Only one grid 
reference line and benchmark all be made available for setting out the works under the 
contract. This reference lines shall be used as datum for the works under the contract and 
the contractor has to establish for his work area at available points horizontal and vertical 
control points. The contractor shall inform BHEL well in advance of the times & places at 
which he wishes to do work in the area allotted to him so that suitable datum points 
established by him are checked by BHEL / Customer to enable the contractor to proceed 
with the works. Any work done without being properly located may be removed and / or 
dismantled by BHEL / Customer at Contractor’s expense.  
 
42.4.2 The Contractor shall at his own expense take all proper and responsible precautions 
to preserve and maintain these datum marks to its true position. In the event of these marks 
being disturbed or obliterated by accident or due to any other cause whatsoever, the same 
may be deemed necessary placed by BHEL / Customer at contractor's expenses. 
 
42.5 SITE DRAINAGE 
 
42.5.1 All water including sub-soil water which may accumulate on the Site during the 
progress of the works or in trenches and excavations, including monsoon period shall be 
removed by the contractor from the Site to the satisfaction of the Engineer. It will also be 
responsibility of the contractor to de-water all the foundation pits, trenches with suitable de-
watering methods like, pumping out, well point system etc. considering the depth of water 
table at plant site. All such expenditure on de-watering shall be deemed to be included in 
quoted rates. 
 
42.6 INSPECTION AND STAGE APPROVAL OF THE WORK 
 
42.6.1 The owner or his duly authorised representative shall have at all reasonable times 
access to the contractor's premises or works and shall have the power to inspect drawings or 
any portion of the work, examine the materials and workmanship and shall have the authority 
to reject any work. This would be implemented through joint inspection by the representative 
of the owner and BHEL and in the form of joint protocols without any extra claims and loss of 
time and amount. 
 
42.6.2 All work embracing more than one process shall be subject to examination and 
approval at each stage thereof and the Contractor shall give due notice in writing to the 
Engineer when each stage is ready. In default of such notice being received, the Engineer  
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shall be entitled to approve the quality and extent thereof at any time he may choose and in 
the event of any dispute; the decision of the Engineer thereon shall be final and conclusive. 
 
42.7 UNCOVERING AND MAKING GOOD 
 
42.7.1 The Contractor shall uncover any part of the Works and/or make openings in or 
through the same as the Engineer may from time to time direct for his verification and shall 
reinstate and make good such part to the satisfaction of the Engineer. If any such part has 
been covered up or put out of view after being approved by the Engineer and is 
subsequently found on uncovering to be executed in accordance with the Contract, the 
expenses of uncovering and / or making opening in or through, reinstating and making good 
the same shall be borne by BHEL. In any other case all such expenses shall be borne by the 
Contractor. 
 
42.8 DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 
42.8.1 The several documents forming the Contract are to be taken as mutually explanatory 
of one another, detailed drawings being followed in preference to small-scale drawings and 
figures dimensions in preference to scale and special conditions in preference to general 
conditions. 
 
42.8.2 Incase of discrepancies between schedules of quantities, the specification and / or the 
drawings, the following order of preference shall be observed.  
(a) Description in schedule of quantities. 
(b) Special conditions 
(c) Drawings 
(d) Technical Specifications 
(e) General conditions of contract 
 
If there are varying or conflicting provisions made in any one document forming part of the 
contract, the Engineer shall be the deciding authority with regard to the document. 
 
42.8.3 Any error in description, quantity in schedule of quantities or any omission there from 
shall not vitiate the contract or release the contractor from the execution of the whole or any 
part of the works comprised therein according to the drawings and specifications or from any 
of his obligations under the contract. 
 
42.8.4 If on check there are found to be differences between the rates given by the 
contractor in words and figures or in the amount worked out by him in the schedule of 
quantities and general summary, the same shall be adjusted in accordance with the following 
rules: 
 
(a) In the event of discrepancies between description in words and figures quoted by a 
Tenderer, the lesser of the two will be treated as valid rate. 
(b) In the event of an error occurring in the amount column of schedule of quantities as a 
result of wrong extension of the unit rate and quantity, the unit rate shall be regarded as firm 
and extension shall be amended on the basis of the rate. 
(c) All errors in totaling in the amount column and in carrying forward totals shall be 
corrected. 
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 (d) The totals of various sections of bill of quantities amended shall be carried over to the 
general summary and the tendered sum amended accordingly. The tendered sum so altered 
shall, for the purpose of tender, be substituted for the sum originally tendered and 
considered for acceptance instead of the original sum quoted by the Tenderer. Any rounding 
of quantities or in sections of bill of quantities or in general summary, by the Tenderer, shall 
be ignored. 
 
42.8.5 If neither drawing nor specification contain any mention of minor details of 
construction which in the opinion of the Engineer whose decision shall be final and 
conclusive, are reasonable and obviously and fairly intended for satisfactory completion of 
work, such details shall be provided by the contractor without any extra cost, as if they were 
specially mentioned and shall be deemed to be included in his scope. 
 
42.9 SAFETY CODE 
 
42.9.1 Besides provision with regard to safety under Clause 27, Contractor shall note that 
Explosives shall not be used on the work by contractor except with permission in writing of 
the Engineer and in manner and to the extent to which he has prescribed. Where explosives 
are used, the same shall be stored in a special magazine to be provided by and at the cost of 
the contractor who shall be liable for all damages, losses and injury to any person or property 
and shall be responsible for complying with all statutory obligations in this respect. Further, 
the contractor is required to provide proper Safety Net System wherever  the hazard of fall 
from height is present as per instructions of BHELEngineer at site.  The safety net shall be 
duly tested and shall be of ISI mark and the nets shall be located  as per site requirement to 
arrest or to reduce the consequences of a possible fall of  persons working at different 
heights. 
 
42.9.2 The contractor will be responsible for Health, Safety & Environment management  at 
site for the construction activities to be carried out by them in accordance with requirements 
of BHEL 
 
42.9.3 Contractor shall arrange for following provisions of HSE  
1. Contractor has to maintain contact with local hospital having scanning & other modern 
medical facilities required during emergency. 
2. Contractor has to ensure pre employment medical check for all staff & workers. 
3. Contractor has to ensure that adequate minimum First Aid facilities with trained nurse & 
ambulance are available at work site for emergency purpose.  This emergency set-up of 
contractor should include, but not limited to, following 
� Male nurse (in shifts) 
� Oxygen set up 
� Breathing apparatus 
� Eye wash facility 
� Stretcher 
� Trauma blanket 
� Medicines 
� Ambulance with operator. 
However, emergency First Aid facilities as available at BHEL Dispensary , Rudrapur in 
normal working hours can be utilized in case of emergency on chargeable basis. 
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42.10 NUISANCE 
42.10.1 The Contractor shall not at any time do, cause or permit any NUISANCE on Site or 
do anything which shall cause unnecessary disturbance or inconvenience to owners, tenants 
or occupiers of other properties near the Site and to the public generally. 
 
42.11 MATERIAL OBTAINED FROM EXCAVATION 
 
42.11.1 Materials of any kind obtained from EXCAVATION on the Site shall remain the 
property of BHEL and shall be disposed of as the Engineer may direct, at no extra cost. 
 
42.12 TREASURE, TROVE, FOSSILS etc. 
 
42.12.1 All fossils, coins, articles of value or antiquity and structures and other remains or 
things of geological or archaeological interest discovered on the site shall be the absolute 
property of BHEL and the Contractor shall take reasonable precautions to prevent his 
workmen or any other person from removing or damaging any such article or thing, shall 
immediately upon discovery thereof and before removal acquaint the Engineer with such 
discovery and carryout the Engineer's directions as to the disposal of the same. 
 
42.13 PROTECTION OF WORKS 
 
42.13.1 Trees designated by the Engineer shall be protected from damage during the course 
of the Works and earth level. Where necessary, such trees shall be protected properly. 
 
42.13.2 The contractor shall provide and maintain at his own expense all lights, guards, 
fencing and watching when and where necessary or required by the Engineer for the 
protection of the Works or for the safety and convenience of those employed on the Works or 
the public. 
 
42.13.3 The contractor shall have total responsibility for protecting his works till it is finally 
taken over by the Engineer. No claim will be entertained by the Engineer for any damage or 
loss to the contractor's works and the contractor shall be responsible for the complete 
restoration of the damaged works to its original condition to comply with the specifications 
and drawings. Should any such damage to the contractor's works occur because of other 
party not under his supervision or control, the contractor shall make his claim directly with the 
party concerned. The contractor shall not cause any delay in the repair of such damaged 
works because of any delay in the resolution of such disputes. The contractor shall proceed 
to repair the work immediately and no cause thereof will be assigned pending resolution of 
such disputes. 
 
42.13.4 Contractor shall be fully responsible for the security of his workmen/ employees/ 
associates/all kinds of materials deployed by the contractor / tools and plants. Contractor 
shall also be responsible for the security of all the executed works, under execution works 
and completed works till the period it is fully taken over by BHEL. 
 
42.14 RECORD FOR MATERIALS CONSUMED 
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42.14.1 The contractor shall maintain and furnish to the Engineer the RECORD OF 
MATERIALS consumed in the works for each activity. The statement showing the theoretical 
vis-à-vis actual consumption of specified materials, such as structural /reinforcement steel, 
cement, bitumen, lead, paint etc., shall be enclosed along with the Running Bills submitted 
by the contractor. Contractor has to also furnish the test results of the materials used in the 
work as per IS specifications. 
 
42.15 PROTECTION OF EMBEDMENTS, BOLTS ETC. 
 
42.15.1 The contractor shall ensure proper protection to the satisfaction of the Engineer, of 
all bolts, inserts, embedments etc. from weather etc/ by greasing, rapping them with gunny 
bags or canvas or by any other means as directed by Engineer. Cost of such protections 
shall be deemed to be included in the rates quoted for the item. 
 
42.16 CLEARANCE OF SITE AND REPAIRS. 
 
42.16.1 Contractor has to clear the site / area where mechanical and electrical erection work 
is to be commenced / or in progress. The contractor shall remove construction materials and 
equipment lying in the vicinity and causing obstruction in the erection work within 24 hrs 
notice. In case, he fails to clear the site, this will be done at his risk & cost by BHEL. 
 
42.17 QUALITY ASSURANCE 
 
42.17.1 The contractor has to establish / arrange at site the field testing facilities for testing of 
civil construction materials and concrete cubes for ensuring the proper quality, grade and 
strength of the materials used in the construction in line with approved field quality check list 
of BHEL. Contractor has to submit detailed report for testing of all material used etc. All 
testing shall be done as per IS code specifications/ BHEL's quality plan. If further test is 
required by the engineer to be carried from outside laboratory, the cost of the same shall be 
borne by the contractor. 
 
42.18 COMPLETION OF WORK 
 
42.18.1 The works shall be completed to the entire satisfaction of the Engineer and in 
accordance with the completion schedule as specified in the Contract, and all unused stores 
and materials, tools, plant, equipment, temporary buildings, site office, labour hutments and 
other things shall be removed and the site and work cleared of rubbish and all waste 
materials and delivered up clean and tidy to the satisfaction of the Engineer at the 
Contractor's expenses. 
 
42.18.2 BHEL shall have power to take over from the Contractor from time to time such 
sections of the work as have been completed to the satisfaction of the Engineer. Such work 
however shall not be treated as have been completed until the extra works are executed to 
the satisfaction of Engineer. The Guarantee period shall commence only after handing 
over of the entire works. 
 
42.18.3 The Engineer shall certify to the contractor the date on which the work is completed 
and the date thereof. 
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42.19 RECORDS AND MEASUREMENTS 
 
42.19.1 All items having a financial value shall be entered in BHEL measurement Book so 
that a complete record is obtained of all works performed under the Contract. 
 
42.19.2 Lump sum omissions will be entered for deduction. Measurement shall be restricted 
to that required to ascertain the financial liability of BHEL under the contract. 
 
42.19.3 Work, which fails to be measured in details, shall be measured physically without 
reference to any local custom that may obtain excepting where it may otherwise be directed 
in the tender documents. The measurements shall be taken jointly by any person duly 
authorised on the part of BHEL and by the Contractor. 
 
42.19.4 The Engineer shall give reasonable notice in writing to the Contractor of appointment 
for measurement.  
 
42.19.5 The Contractor shall, without extra charge, provide assistance with appliances and  
ther things necessary for measurement and shall bear all the cost of measurement of his 
work. 
 
42.19.6 Measurement shall be entered in BHEL Measurement Book and signed and dated 
by both parties each day at the site on completion of measurement. If the Contractor objects 
to any of the measurements recorded on the behalf of BHEL, a note to that effect will be 
made in BHEL Measurement Book or against the item or items objected to and such note 
shall be signed and dated by both the parties engaged in taking the measurement. 
 
42.19.7 If, as a result of such objection, it becomes necessary to re-measure the work wholly 
or in part the expense of such re-measurement shall be borne by the contractor. 
 
42.19.8 If the Contractor's representative fails to attend when required, the Engineer shall 
have power to proceed by himself to take measurements and in that case these 
measurements shall be accepted by the Contractor as final. 
 
42.19.9 The Contractor shall, once in every month, submit to the Engineer details of his 
claims for the work done by him up to and including the previous month which are not  
covered by this Contract Agreement in any of the following respects: 
 
(a) Deviation from the items and Specifications provided in the Contract 
     documents. 
(b) Extra items/new items of work. 
(c) Quantities in excess of those provided in the Contract Schedule. 
(d) Items in respect of which rates have not been settled. 
 
43.0 METHOD OF MEASUREMENT 
 
43.1 Method of measurements shall be as per standard specifications included in the tender. 
For other items measurements shall be as per relevant IS Codes. 
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44.0 DEVIATION 
 
44.1 The Contractor shall not make any alteration in, addition to or omission from the work 
as described in the tender documents except in pursuance of the written instructions of the 
Engineer. No such deviation from the work described in the tender documents shall be valid 
unless the same has been specifically confirmed and accepted by the Engineer in writing 
and incorporated in the Contract. 
 
44.2 The Engineer may deviate, either by way of addition or deduction, from the work so 
described, provided that the Contract sum be not thereby varied on the whole by more than 
the percentage set out in the tender documents. The value of all additions and deductions 
shall be added to or deducted from the Contract sum. (Whenever the Engineer intends to 
exercise such a right his intentions shall specify the deviations which are to be made, the 
lumpsum assessment or the proposed basis of payment, the extra time allowed, if any, and 
the date for completion of the entire contract). Any objection by the contractor to any matter 
concerning the order shall be notified by him in writing to the Engineer within seven days 
from the date of such order, but under no circumstances shall the work be stopped (unless 
so ordered by the Engineer) owing to differences or controversy that may arise from such an 
objection. In the absence of such a notification of objection by the Contractor, he will be 
deemed to have accepted the order and the conditions stated therein. 
 
45.0 VALUATION OF DEVIATIONS 
 
Rates for deviated items or new items of work shall be as follows: 
 
45.1 If the rates for the additional, altered or substituted work are specified in the Contract for 
the work, the Contractor is bound to carry out the additional, altered or substituted work at 
the same rates as are specified in the Contract for the work. 
 
45.2 If the rates for the additional, altered or substituted work are not specifically provided in 
the Contract for the work, the rates will be derived from the rates for a similar class of work 
as are specified in the Contract for the work. 
 
45.3 If the rates for the altered, additional or substituted work cannot be determined in the 
manner specified in above clauses the rate for such part or parts will be determined by the 
Engineer on the basis of prevailing market rates when the work was done and the decision 
given in this behalf shall be final and binding on the Contractor. Rate analysis will be worked 
on CPWD manual of rate analysis as guidance. 
 
45.4 If the rates for the altered, additional or substituted work cannot be determined in the 
manner specified in above clauses, then the contractor shall within 7 days of the date of 
receipt of order to carry out the work inform the Engineer of the rate at which it is his 
intention or charge for such class of work, supported by analysis of the rate or rates claimed, 
and the Engineer shall determine the rate or rates on the basis of prevailing market rates and 
pay the Contractor accordingly. However, the Engineer, by notice in writing, will be at liberty 
to cancel his order to carryout such class of work and arrange to carry it out in such manner, 
as he may consider advisable. But under no circumstance the Contractor shall suspend the 
work on the plea of non-settlement of rates falling under the clause or claim any 
compensation on that account. Elements of profit, overheads, supervision and establishment 
charges, depreciation and maintenance will be taken as 15% over direct cost. 
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46.0 COMPLIANCE TO REGULATIONS AND BYELAWS 
 
46.1 The Contractor shall conform to the provisions of any statute relating to the work and 
regulations and bylaws of any local authority and of any water and lighting Companies or 
Undertaking with whose system the work is proposed to be connected. He shall, before 
making any variation from the drawings or the specifications that may be necessitated for 
such connections give the Engineer, notice specifying the variation proposed to be made and 
the reasons therefore and shall not carryout any such variation until he has received 
instructions from the Engineer in respect thereof. The Contractor shall be bound to give all 
notices required by statute, regulations or bye-laws as aforesaid and to pay all fees and 
taxes payable to any authority in respect thereof. 
 
47.0 FACILITIES TO BE PROVIDED BY BHEL / CONTRACTOR 
 
47.1 BHEL shall provide limited open space for office and store/ workshop at site free of 
rental charge as and where made available. It is the responsibility of the contractor to 
develop the space for construction of office sheds, to provide all utilities like electricity, 
drinking water etc., as a part of his scope of work within the accepted rates. Contractor shall 
make water arrangement from the water pipe line of local network area. 
 
Contractor shall make his own arrangement of power through DG sets for 
construction purposes. 
Electric power for office and workshop depending upon availability will be provided 
on chargeable basis based upon prevailing rates at one point within the plant premises 
as decided by BHEL. Further distribution will have to be made by contractor. The Contractor 
at his own cost shall install the calibrated Energy meter for the electricity metering. All wiring 
must comply with local regulations and will be subject to Engineer’s inspection and approval 
before connecting supply. Required calibrated energy meter for measurement of power 
consumed has to be arranged / installed by Contractor at his cost. Non-availability of power 
supply from BHEL source shall not be an excuse for delay in completion of work. Sufficient 
DG sets have to be arranged by the contractor in case of non- availability/ interrupted power 
supply from BHEL. 
The Contractor shall not effect any change in the temporary installation unless permission is 
obtained from BHEL or their authorized representatives. Contractors are requested to take 
above into account while quoting. The Contractor confirms that unit rates quoted above take 
care of such variation during execution stage. 
 
47.2 The land along with facilities shall be arranged by the contractor himself  near to the 
site. 
 
47.3 On completion / termination of the work, the Contractor shall remove all temporary 
structure built by him and restore the land in its original condition and the land shall be 
handed over to BHELL. The Contractor at his cost shall remove debris generated from 
demolition of temporary structure. If the contractor fails to give vacant possession of the land 
as aforesaid in the original condition BHEL reserves the right to withhold payment of 
Contractors bill till handing over of the vacant possession of the land and contractor shall be 
liable to pay compensation determined by BHEL for such unauthorised occupation of land. 
The compensation shall be recovered from the bills of contractor, without any notice. 
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47.4 Provision of distribution lines of power from the central points to the required place with 
proper distribution boards observing the safety rules laid down by the authorities of the state 
shall be done by the contractor, supplying all the materials like cables, distribution board, 
switch boards, TPN, CBS, ELCBS/ MCCBS / Copper / Brass clamps, copper conductor, 
hange over switches pipes etc. at his own cost. If any failure is caused in supply of the power 
and water, it is the responsibility of the contractor to make alternate arrangements at his 
cost. The contractor shall adjust his working shift / hours accordingly and deploy additional 
manpower if necessary so as to achieve the targets. 
 
47.5 In case of power cuts / load shedding no compensation for idle labour or extension of 
time for completion of work will be given to contractor.  
47.6 Adequate lighting facilities such as flood lamps, hand lamps and area lighting shall be 
arranged by the contractor at the site of construction, contractor's material storage area etc. 
within finally accepted rates. 
 
47.7 No claim for damages will be entertained by BHEL on account of interruptions of water 
supply or limitation of quantity of water as aforesaid or on account of the water so taken 
being not fit for construction purposes or on any other account in connection with such water 
supply. 
 
47.8 Construction water shall be supplied by BHEL at lump sum rent of Rs 2000/- per 
month at a single point within a distance of 500 meter from the battery limit. The construction 
water shall be ground water. The Contractor shall make his own arrangements to lay and 
maintain necessary distribution lines at his own cost. 
 
47.9 In the event of poor or interrupted water supply by BHEL at site, the contractor then has 
to make his own arrangement for uninterrupted construction water supply so that work 
doesn't get effected. This arrangement of water supply shall be without any extra cost to 
BHEL. 
 
47.9 The Contractor should make arrangements for storage of sufficient quantity of water to 
meet his requirement of two days in well-built water storage tanks with covered tops. The 
Contractor shall ensure that there is no wastage of water. 
The contractor shall obtain prior approval of BHEL of the distribution scheme before laying 
the pipelines. 
 
47.10 The Contractor shall during the progress of the work, provide, erect and maintain at his 
own expenses all necessary temporary workshops, stores, consumables, offices, etc. 
required for the proper and efficient execution of the work. The planning, setting and erection 
of these buildings shall have the approval of the Engineer and the Contractor shall at all 
times keep them tidy and in a clean and sanitary condition to the entire satisfaction of the 
Engineer. 
 
47.11 On completion of work or as and when required by BHEL, all the temporary buildings, 
structures, pipe lines, cables etc. shall be dismantled and leveled and debris shall be 
removed as per instruction of BHEL by the contractor at his cost. In the event of his failure to 
do so, same will be got done by the Engineer and expanses incurred shall be recovered from 
the contractor along with prevailing overhead. The decision of BHEL Engineer in this regard 
shall be final. 
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47.12 No residential facilities shall be provided by BHEL for contractor's employees/ 
workmen and associated agencies.  
 
47.12 Gate Passes: 
 
It is the responsibility of the contractor to arrange gate pass for all his employees, T & Ps etc. 
Necessary coordination with security officials is the responsibility of the contractor. 
Contractor shall follow all the laid down procedures for obtaining these gate passes. 
Contractor shall arrange to receive necessary permits for working beyond normal working 
hours, working on holidays and during night. 
 
48.0 PROGRESS REPORTING 
 
48.1 Contractor is required to draw mutually agreed monthly programme in consultation with 
BHEL well in advance. Contractor shall ensure achievement of agreed programme and shall 
also timely arrange additional resources considered necessary at no extra cost to BHEL.  
 
48.2 Weekly progress review meetings will be held at site during which actual progress 
during the week vis-a-vis scheduled programme shall be discussed for actions to be taken 
for achieving targets. Contractor for discussions shall also present the programme for 
subsequent week. The contractor shall constantly update / revise his work programme to 
meet the overall requirement.  
All quality problems shall be discussed during above review meetings. Necessary preventive 
and corrective action shall be discussed and decided upon in such review meetings and shall 
be implemented by the contractor in time bound manner so as to eliminate the cause of non-
conformities. 
 
48.3 The contractor shall submit weekly and monthly progress reports, materials reports, 
consumables report and other reports as per proforma considered necessary by the 
Engineer. 
 
48.4 The progress report shall indicate the progress achieved against planned , with reasons 
indicating delays , if any, and shall give the remedial actions which the contractor intends to 
take to make good the slippage or lost time , so that further works again proceed as per the 
original programme and the slippages do not accumulate and effect the overall programme. 
 
48.5 The daily manpower reports shall clearly indicate the manpower deployed, category-
wise specifying also the activities in which they are engaged. 
 
48.6 Contractor shall submit periodical reports in respect of the following aspects of 
operation: 
 
� Consumption of construction power. 
� Daily Manpower report 
� Progress report- daily, weekly and monthly 
� Field Quality checks carried out.-report 
� Field calibration reports 
� HSE reports 
� Accident/ unfortunate mishap report 
BHEL at site shall inform formats for these reports. 
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49.0 DRAWINGS AND DOCUMENTS 
 
49.1 The detailed drawings, specifications available with BHEL engineers will form part of 
this tender specification. These documents will be made available to the contractor during 
execution of work at site. The contractor will also ensure availability of all drawings / 
documents at work place. 
 
49.2 Necessary drawings / documents by BHEL to carry out the construction work will be 
furnished to the contractor by BHEL (except those proposed to be prepared by contractor, as 
mentioned in this contract, if any) on loan which shall be returned to BHEL Engineer at site 
after completion of work. Contractor shall ensure safe storage and quick retrieval of these 
documents. 
 
49.3 The contractor shall maintain a record of all drawings and documents available with him 
in a register as per format given by BHEL Engineer. Contractor shall ensure use of pertinent 
drawings / data / documents and removal of obsolete ones from work place and return to 
BHEL. 
 
49.4 The data furnished in various annexure enclosed with this tender specification are only 
approximate and for guidance. However, the change in the design and in the quantity may 
occur as is usual in any such large scale of work. 
 
49.5 Should any error or ambiguity be discovered in the specification or information the 
contractor shall forthwith bring the same to the notice of BHEL before commencement of 
work. BHEL's interpretation in such cases shall be final and binding on the contractor. 
 
49.6 Deviation from design dimensions should not exceed permissible limit. The contractor 
shall not correct or alter any dimension / details, without specific approval of BHEL. 
 
50.0 DELAY AND EXTENSION OF TIME 
 
50.1 The Contractor shall not be allowed any time extension of completion except in the 
following cases: 
 
(a) Force Majeure conditions 
(b) Major changes or substantial addition to work ordered by the BHEL adversely affecting 
the completion time. 
(c) Any other circumstance of any kind whatsoever which may occur making the contractor 
entitled to an extension of time which, however, shall be in the absolute discretion of BHEL. 
By reason of any other cause, which in the absolute discretion of the Engineer is beyond the 
Contractor's control, then in any such case, the Engineer (or higher authority) may make fair 
and reasonable extension in the completion dates of the individual items of work or the 
Contract as a whole. Such extension, which will be communicated to the Contractor by the 
Engineer in writing, shall be final and binding on the Contractor. No other claim in this 
respect for compensation or otherwise howsoever is admissible. Upon the happening of any 
such event causing delay, the Contractor shall immediately give notice thereof in writing to 
the Engineer but shall nevertheless use constantly his best endeavor to prevent or make 
good the delay and shall do all that may reasonably be required to the satisfaction of the 
Engineer to proceed with the work. 
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The Contractor, upon happening of any such event shall immediately present the case. The 
request for extension of time shall be submitted by the Contractor in writing and based on the 
merit the case shall be considered. The contractor shall not be eligible for any time extension 
on account of delay in procurement of materials. 
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ANNEXURE-A 

 
FINANCIAL VIABILITY 

 
1. Owner's capital in the business (incase of 
Partnership, please mention percentage 
shares and amounts). 
2. Quantum of business done during last three 
financial years. 
 
i) Rs. 
 
ii) Rs. 
 
iii) Rs. 
 
3. Value of fixed Assets of the business in last 
three years.  
 
 i) Rs. 
 
ii) Rs. 
 
iii) Rs. 
 
4. Name, address , IFSC code and email ID of the Bank and 
Account No: 
 
5. Guarantee limits (if any) enjoyed by the firm. 
 
6. Over draft limits (if any) enjoyed by the firm. 
 
7. Please enclose audited profit and loss 
account and balance sheet for last 3 years 
(indicate no of sheets). 
 
8. Certificate from Scheduled Bank to prove 
Contractor's financial capacity to 
undertake the work duly indicating the 
financial limits the tenderer enjoys. 
 
 

(Signature of tenderer)                                
With Stamp 

 
NOTE: 
All the above documents should be duly certified by auditors/ Chartered Accountant/ Bank as 
may be applicable. 
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ANNEXURE-B 
 

NON DISCLOSER AGREEMENT 
 

Memorandum of Understanding 
 

BHEL, CFP  is committed to information security management system as per information 
security policy. 
 
M/s .............................................., providing .................................................  
 
................................................................................................service to BHEL, CFP hereby 

undertake to comply with the following in line with information security policy of BHEL, CFP: 

 
 
• To maintain confidentiality of documents & information used during the execution of the 
contract. 
• The documents & information shall not be revealed to or shared with third party in a manner 
which is detrimental to the business interest of BHEL, CFP. 
 
 
 
 
 
 
 
 
 
 
(   )    (    ) 
 
M/s BHEL, CFP                                                                     M/s............................. 
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ANNEXURE – C 
 

ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS 
 

                                                                                                    For BHEL            For Others 
 
 

1. Agency by whom awarded 
 
2. Location of Project 
 
3. Particulars of work awarded 
 
4. Scope of work & tonnage 
 
5. Date of award 
 
6. Contract value 
 
7. % of work completed & due date for completion 
 
8. Date of completion if job is already over 
 
9. No, of skilled / unskilled workers deployed at peak 
 
10. No. of Engineers & supervisors deployed at peak 
 
11. Details of major T & P like cranes,tractors,trailors,  

            Winches,welding M/cs excavators,dumpers, 
            Batching plants etc. supplied. 
 
            ( A ) By Contractors 
 
            ( B ) By Others 
 
     12. Consumables by whom                                     

 
 

 
                                                                                                 (SIGNATURE OF TENDERER) 

WITH STAMP 
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ANNEXURE – D 

 
DECLARATION SHEET 

 
I, __________________________________________ hereby certify that, all the  

information and data furnished by me with regard to this Tender Specification  

No._____________________________________are true and complete to the best of my  

knowledge. I have gone through the specification, conditions and stipulations in detail  and 

agree to comply with the requirements and intent of specification. 

 
I, further certify that I am the duly authorised representative of the under mentioned tenderer 
and a valid power of attorney to this effect is also enclosed. 
 
 
 
Tenderer's Name & Address 
 
 
 
 
 
Authorised representative's signature with name and address. 
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ANNEXURE - `E' 
 

CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 
 

NOTE: Tenderers are requested to fill in the following details and no column should be left 
blank. 
 
1  Name and address of the tenderer 
 
2  Telegraphic/ telex address 
 
3  Phone No. (Office) / Fax No./ E-mail ID 
 
4  Name & designation of the official of the 
    tenderer to whom all the references shall 
    be made. 
 
5  Tenderer's proposal No. & date 
 
6  Whether EMD submitted (By cash/ bank          by------------- 
    draft)                                                                                                                            
 
7  Validity of offer/ rates quoted for six 
    months from the date of opening of 
    tender                                                                                                                          Yes/No 
 

 
8  Financial Status as per Clause 11.1 (in 
    the format as per Annexure-A)                                                                                   Yes/No 

 
9  Income tax Clearance certificate as per 
    Clause 11.2, Details of PAN, VAT/ Sales 
    tax registrations                                                                                                          Yes/No 
 
10 Details of experience as per clause 11.3 
    (in the format as per Annexure-C)                                                                              Yes/No 
 
11 Attested copy of power of attorney as 
     per clause 11.4                                                                                                          Yes/No 
 
12 Details about type of the firm as per 
     clause 11.5                                                                                                                Yes/No 
 
13 Declaration sheet as per clause 11.6 (in 
     the format as per Annexure-D)                                                                                  Yes/No 
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14  Details of PF no. (as per Cl 11.9)                                                                             Yes/No 

 
 
15. Non-Disclouser agreement as per 
      Annex-J                                                                                                                     Yes/No 
 
16. Monthwise manpower deployment plan 
      as per Annex-H                                                                                                         Yes/No 
 
17. Status of T & Ps and monthwise T & P 
      deployment plan as per Annex-I                                                                               Yes/No 
 
18. BHEL may decide to process the price 
      bids through Reverse Auction(RA). 
      Vendor to give their confirmation for 
      participation.                                                                                                             Yes/No 
 
19  Service tax have been quoted 
      separately in the price bid at it’s relevant 
      item                                                                                                                          Yes/No 
 
 
 
 
Date ___________ (SIGNATURE OF TENDERER) 
WITH STAMP 
 
 
WITNESS 
(SIGNATURES WITH FULL PARTICULARS) 
 
 
 
1. 
 
 
 
2. 
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ANNEXURE – F 
 

CONTRACT AGREEMENT 
(To be issued on non- judicial stamp paper of appropriate value) 

 
Agreement No and Date   ____________________________________ 
Name of the Work    ____________________________________ 

____________________________________ 
Name of the Contractor with 
full address     ____________________________________ 

____________________________________ 
Value of work awarded   ____________________________________ 
Letter of Intent No and Date   ____________________________________ 
Scheduled Commencement Date  ____________________________________ 
Scheduled Completion Date   ____________________________________ 
 
THIS AGREEMENT MADE THIS _______DAY OF____________2009 between BHARAT 
HEAVY ELECTRICALS LIMITED (A Government of India Enterprise) a  Company 
incorporated under the Companies Act, 1956, having itsRegistered Office at BHEL House, 
Siri Fort New Delhi- 110049 (herein after called BHEL) of the ONE PART. 
 

AND 
M/S  _____________________________________________________________ 
_________________________________ (hereinafter called the `Contractor') of the 
SECOND PART. 
 
WHEREAS M/s ------------------------------------------------------------------------------state that they 
have acquired and possess extensive experience in the field of ---------------------------------------
------------------------------------------------------------------ And Whereas in response to an Invitation 
to Tender No. ------------------------ issued by BHEL for execution of -----------------------------------
----------------------- the contractor submitted their offer No.----------------------------------dated ------
----------------------And whereas BHEL has accepted the offer of the Contractor on terms and 
conditions specified in the Letter of Intent No.------------------------------dated ------------read with 
the references cited therein. 
 
THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties as 
follows: 
 
1. That the contractor shall execute the work of -------------------------------------and more 
particularly described in Tender Specification No --------------------including Drawings and 
Specifications (hereinafter called the said works) in accordance with and subject to terms 
and conditions contained in these presents,  instructions to Tenderers, General Conditions of 
Contract, Special Conditions, Annexures,  Letter of Intent dated -------------and such other 
instructions,Drawings, Specifications   given to him from time to time by BHEL. 
 
2. The Contractor is required to furnish to BHEL Security deposit in the form of cash/ 
approved securities/ Bank Guarantee valid upto ----------------- for a sum of Rs.-------------------- 
---- towards satisfactory performance and completion of the Contract. 
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3. The Contractor has furnished a Bank Guarantee bearing no.-----------------dated -------------- 
--for a sum of Rs.------------------executed by ------------------------------------- ------------- in favour 
of BHEL towards Security Deposit valid upto --------- 
 
                                                                                

OR 
 

The Contractor has furnished to BHEL an initial Security Deposit of Rs.------------- in the form 
of cash / approved Securities/ B.G No.------------------ dated ------------ for Rs.------------ 
executed by ----------------------------------- in favour of BHEL valid upto -------------- and has 
agreed for recovery of the balance security deposit by BHEL @ 10% of the value of work 
done from each running bill till the entire Security Deposit is recovered. 
 

OR 
 

The contractor has furnished to BHEL an initial Security Deposit of Rs.-------- ( Rs.-------- vide 
Bank draft No.----------------dated ---------------and by adjusting EMD of Rs.----------submitted 
vide Bank draft No.------------------- dt.---------) and has agreed for recovery of balance Security 
Deposit by BHEL @ 10% of the value of work done from each running bill till the entire 
security deposit is recovered. 
 
4. The Contractor hereby agrees to extend the validity of the Bank Guarantee for such 
further period or periods as may be required by BHEL and if the Contractor fails to obtain 
such extension(s) from the Bank, the Contractor, shall pay forthwith or accept recovery of 
Rs.--------- from the bills in one installment and the contractor further agrees that failure to 
extend the validity of the Bank Guarantee or failure to pay the aforesaid amount in the 
manner specified above shall constitute breach of contract. In addition to above, BHEL shall 
be entitled to take such action as deemed fit and proper for recovering the said sum of Rs.--- 
----. 

OR 
 

In case the contractor furnishes the bank guarantee at a later date the contractor hereby 
agrees to extend the validity of bank guarantee for such further period or periods as may be 
required by BHEL and if the contractor fails to obtain such extension(s) from the bank, the 
contractor shall pay forthwith or accept recovery of the amount of bank guarantee given in 
lieu of security deposit from the bills in one installment and the contractor further agrees that 
failure to extend the validity of bank guarantee or failure to pay the aforesaid amount in the 
manner specified above shall constitute breach of contract. In addition to above, BHEL shall 
be entitled to take such action as deemed fit and proper for recovering the said sum. 
 
5. That in consideration of the payments to be made to the Contractor by BHEL in 
accordance with this Agreement the Contractor hereby covenants and undertakes with BHEL 
that they shall execute, construct, complete the works in conformity, in all respects, with the 
terms and conditions specified in this Agreement and the documents governing the same. 
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6. That the Contractor shall be deemed to have carefully examined this Agreement and the 
documents governing the same and also to have satisfied himself as to the nature and 
character of the Works to be executed by him. 
 
7. That the Contractor shall carry out and complete the execution of the said works to the 
entire satisfaction of the Engineer or such other officer authorised byBHEL, within  the 
agreed time schedule, the time of completion being the essence of the Contract. 
 
8. That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to him 
during the progress of the said works such sum as determined by BHEL in accordance with 
this Agreement. 
 
9. That this Agreement shall be deemed to have come into force from ------- the  date on 
which the letter of intent has been issued to the Contractor. 
 
10. That whenever under this contract or otherwise, any sum of money shall be recoverable 
from or payable by the Contractor, the same may be deducted in the manner as set out in 
the General Conditions of Contract or other conditions governing this Agreement. 
 
11. That all charges on account of Octroi, Terminal and other taxes including sales tax or 
other duties on material obtained for execution of the said works shall be borne and paid by 
the Contractor. 
 
12. That BHEL shall be entitled to deduct from the Contractor's running bills or otherwise 
Income Tax under Section 194 (C) of the Income Tax Act, 1961. 
 
13. That BHEL shall be further entitled to recover from the running bills of the Contractor or 
otherwise such sum as may be determined by BHEL from time to time in respect of 
consumables supplied by BHEL, hire charges for tools and plants issued (Where applicable) 
and any other dues owed by the Contractor. 
 
14. That it is hereby agreed by and between the parties that non- exercise, Forbearance or 
omission of any of the powers conferred on BHEL and /or any of its authorities will not in any 
manner constitute waiver of the conditions hereto contained in these presents and the 
liability of the Contractor with respect to compensation payable to BHEL or Contractor's 
obligations shall remain unaffected. 
 
15. It is clearly understood by and between the parties that in the event of any conflict 
between the Letter of Intent and other documents governing this Agreement, the provisions 
in the Letter of Intent shall prevail. 
 
16. The following documents: 
 
1. Invitation to Tender No---------------------------------------------------------------- 
    and the documents specified therein. 
 
2. Contractor's Offer No------------------------------------------------------------------ 
    dated-----------------. 
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3. _________________________________________________________ 
 
4. _________________________________________________________ 
 
5. _________________________________________________________ 
 
6. Letter of Intent No___________________________________ 

    dated____________. 

 

7. _________________________________________________________ 

    shall also form part of and govern this Agreement. 

 

 
 
 
 
 
 
 
 
 
 
 
IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the 
presence of 
 
 
 
 
 
WITNESS                                                                                            (CONTRACTOR) 

(to be signed by a person holding 
1.                                                                                                 a valid Power of Attorney) 
 
2. 
 
 
 
 
WITNESS                                                                                     (For and on behalf of BHEL) 
 
1. 
 
 
2. 
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ANNEXURE- G 
 

PROFORMA FOR SECURITY DEPOSIT BANK GUARANTEE 
 

This deed of Guarentee made this ............................day of ...................... two thousand and 
.............. by ...........................(Bank) herein after called the " The Guarantor" ( which 
expression shall unless repugnant to the context or meaning thereof be deemed to include 
it's successors and assigns ) in favour of M/s Bharat Heavy Electricals Limited ( A Govt. of 
India Undertaking) a company incorporated under the Companies Act, 1956, having it's 
registered office at BHEL House , Siri Fort, Asiad, New Delhi- 110049 through it's unit at 
Rudrapur, Distt, Udham Singh Nagar ( Uttarakhand) herein after called " The Company" ( 
which expression shall unless  repugnant to the context or meaning thereof by deemed to 
include it's successors and assigns) 
 
WHEREAS ................................................................(herein after referred to as the 
Contractor) have entered into contract arising out of Letter of Intent no. ........................ 
dt.....................( herein after referred to as "the contract") for the construction of 
.............................. with the company. 
 
AND WHEREAS the contract inter-alia provides that the contractor shall furnish to the 
company a sum of Rs.................................( Rupees 
....................................................................) towards security deposit for due and faithful 
performance of the contract in the form and manner specified therein . 
 
AND WHEREAS the contractor has approached the Guarantor and in consideration of the 
arrangement arrived at between the Contractor and the Guarantor, the Guarantor has 
agreed to give the Guarantee as hereinafter mentioned in favour of the company. 
 
The Guarantor do hereby guarantee to the company the due and faithful performance, 
observance or discharge of the Contract by the contractor and further unconditionally and 
irrevocably undertake to pay to the Company without demur and merely on a demand, to the 
extent of Rs.....................( Rupees...........................................................................................) 
against any claim by the company on them for any loss , damage, costs, charges and 
expenses caused to or suffered by the company by reasons of the contractor making any 
default in the performance, observance or discharge of the terms, conditions, stipulations or 
undertakings or any of them as contained in the contract. 
 
The decision of the company whether any default has occurred or has been committed by 
the contractor in the performance, observance or discharge of any of the terms, conditions, 
stipulations or undertakings or any one of them as contained in the contract and/ or as to the 
extent of loss, damage, costs, charges and expenses caused to or suffered by the company 
by reason of the contractor making any default in the performance, observance or discharge 
of any of the terms, conditions, stipulations or undertakings or any one of them shall be 
conclusive and binding on the Guarantor irrespective of the fact whether the contractor 
admits or denies the default or questions the correctness of any demand made by the 
company in any Court, Tribunal or Arbitration proceedings or before any other Authority. 
 
The company shall have the fullest liberty without affecting in any way the liability of the 
Guarantor under this Guarantee, from time to time to vary any of the terms and conditions of  
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the contract or extend time of performance by the contractor or to postpone for any time and 
from time to time any of the powers excercisable by it against the contractor and either 
enforce or forebear from enforcing any of the terms and conditions governing the contract or 
securities available to the company and the Guarantor shall not be released from it's liability 
under these presents by any exercise by the company of the liberty with reference to the 
matters aforesaid or by reasons of time being given to the contractor or any other 
forbearance act or commission on the part of the company or any indulgence by the 
company to the contractor or any other matter or thing whatsoever which under the law 
relating to surities would, but for this provision have the effect of so releasing the Guarantor 
from it's liability under this guarantee. 
 
The Guarantor further agrees that the Guarantee herein contained shall remain in full force 
and effect during the period that would be taken for the performance of the contract and it's 
claim satisfied or discharged and till the company certifies that the terms and conditions of 
the contract have been fully and properly carried out by the contractor accordingly 
discharges this Guarantee, subject however, that the company shall have no claim under this 
Guarantee after.................... i.e, ( the present date of validity of Bank Guarantee unless the 
date of validity of this Bank Guarantee is further extended from time to time, as the case may 
be ) unless a notice of the claim under this Guarantee has been served on the Guarantor 
before the expiry of the said period in which case the same shall be enforceable against the 
Guarantor not withstanding the fact that the same is enforced after the expiry of the said 
period. 
 
The Guarantor undertakes not to revoke this Guarantee during the period it is in force except 
with the previous consent of the Company in writing and agrees that any liquidation or 
winding up or insolvency or dissolution or any change in the constitution of the contractor or 
the Guarantor shall not discharge the Guarantor's liability hereunder. 
 
It shall not be necessary for the company to proceed against the contractor before 
proceeding against the Guarantor and the Guarantee herein contained shall be enforceable 
against them not withstanding any security which the company may have obtained or obtain 
from the Contractor shall at the time when proceedings are taken against the Guarantor 
hereunder be outstanding or unrealized. 
 
Notwithstanding anything contained herein before, our liability under the Guarantee is 
restricted to Rs ............................ ( 
Rupees.............................................................................................). Our guarantee shall 
remain in force un till..........................., i.e, ( the present date of validity of Bank Guarantee 
unless the date of validity of this Bank Guarantee is further extended from time to time ) 
unless a claim or demand under this guarantee is made against us on or 
before............................we shall be discharged from our liabilities under this Guarantee 
thereafter. 
 
Any claim or dispute arising under the terms of this document shall only be enforced or 
settled in the courts having jurisdictions at Rudrapur, Distt. Udham Singh Nagar 
(Uttarakhand) only. 
 
 
The Guarantor hereby declares that it has power to execute this guarantee and the 
executants have full powers to do so on behalf of the Guarantor. 
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IN WITNESS whereof the ..........................................................................(Bank) has here 
unto set and subscribed it's hand the day, month and year first, above written,  
 
 
 
the Bank               Signed for and on behalf of (Signatory     
 
                                                                                                                               
No,..................................) 
 
 
 
 
WITNESSES 
 

1. Name and Address 
 
 
 
 

2. Name and Address 
 
 
 
 
Notes: 
1. The above BG shall be executed on the non-judicial stamp papers of adequate value    
procured in the name of the bank in the state where the bank is located. 
 
2. The above BG is required to be sent by the executing bank directly to BHEL at the 
address where tender is submitted/ accepted under seal cover. 
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ANNEXURE- H 
 

  MONTHWISE MANPOWER DEPLOYMENT PLAN 
 

S.NO.  Category   No. of persons                                                  Months 
                             available on rolls    (indicate No. of persons to be deployed in each month) 
                             of the organization ------------------------------------------------------------------- 
                                                              Ist           2nd                3rd                  4th       5th             6th    and so on    
 
 
 
1. 
 
 
2. 
 
 
3. 
 
 
 
 
 
 
 
 
 
 
 
 
 
Total 
 
 
 

 
(Signature of tenderer) 

                                                                                                               With Stamp 
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ANNEXURE-I 
 

(A) STATUS OF TOOLS & PLANTS : 
 

S.No.      Name of       Quantity       Registration No     Documents      Present     Quantity to 
               Equipment   Owned          wherever              enclosed for     Location    be deployed 
                                                        Applicable             proof of                              for this job 
                                                                                     Ownership 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(B) MONTHWISE T&P DEPLOYMENT PLAN 
 

S.NO.                     Description of                                                Months 
                               T & P                                (indicate No. to be deployed in each month) 
----------------------------------------------------------------------------------------------- 
                                                             Ist      2nd         3rd          4th          5th            6th                and so on 
 
1. 
 
2. 
 
3. 
 

 
 

(Signature of tenderer) 
                                                                                                               With Stamp 
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ANNEXURE- “J” 
 
 

CERTIFICATE OF DECLARATION CONFIRMING THE KNOWLEDGE OF SITE 
CONDITIONS 

 
 

 

We………………………………………………………………………………………………    

……….. here by declare and confirm that we have visited the project site under  the subject 

namely,……………………………………………………………………..and  acquired full 

knowledge and information about the site conditions, wage structure, industrial climate and 

total work involved. We further confirm that the above information is true and correct and we 

will not raise any claim of any nature due to lack of knowledge of site condition. 

 

 
 
 
 
 

 
Tenderers Name and Address 

 
 

Date: 
 
Signature of Tenderer) 
With Stamp 
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ANNEXURE- “K” 
 

Details of court cases pending against BHEL 
 
 

Certified that following court cases are pending against BHEL unit as per the details 
hereunder- 
 
 
S.No.       Name of BHEL Unit       Details of       Contract Period       Contract            Name of 
                                                      work 
                                                      undertaken     From          To          No.                   Court 
 
 
1. 
 
2. 
 
3. 
 
 
 
 
It is also certified that, in addition to above, M/s ……….. ………………have never been 
debarred / prohibited for execution of any work with any office / unit of BHEL 
 
 
 
 
 
 
 
Signature of tenderer) 
With Stamp 
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ANNEXURE- L 
 

LIST OF BANKS 
 
 

1. State Bank of India. 

2.  Bank of Baroda 

3.  Canara Bank 

4   HDFC Bank Ltd 

5.  ICICI Bank Ltd 

6.  IDBI Ltd 

7.  Punjab National Bank 

8.  State Bank of Patiala 

9   Indian Bank 

10. Oriental bank of commerce 

11. Syndicate Bank 

12. Axis Bank Ltd. 
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BHARAT HEAVY ELECTRICALS LIMITED 

COMPONENT FABRICATION PLANT 
RUDRAPUR 

 
 
 
 
 
 

 TENDER FOR CONSTRUCTION OF 
 

 NEW SHOP, EXTENSION OF EXISTING SHOP,ADDITIONAL 
SPACE BETWEEN BAYS (EXISTING & NEW) , NEW  OFFICE & 
ENGINEERING BUILDING AND ASSOCIATED CONSTRUCTION 

WORK AT RUDRAPUR 
 
 

Tender Enquiry No: BHE/RU/PROJ/2008-10/02 DATED 14/02/2009 
 
 
 

SECTION III 
 

SPECIAL CONDITIONS OF CONTRACT 
 
 
 
 
 

BHARAT HEAVY ELECTRICALS LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 

COMPONENT FABRICATION PLANT 
RUDRAPUR, DISTT. U.S. NAGAR-263153 

(UTTARAKHAND)-INDIA 
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BHARAT HEAVY ELECTRICALS LIMITED 
RUDRAPUR, DISTT.UDHAM SINGH NAGAR 

UTTARAKHAND 
 

 
 

                                           SECTION-III 
 

SPECIAL CONDITIONS OF CONTRACTS 
 
 

1. INTRODUCTION 
 
1.1. The terms and conditions mentioned in this section are in addition to what are stated 
in Section – II (General Conditions of Contract) of the tender document. In case of any 
contradiction between the terms and conditions given in Section – II and those specified 
in this Section- III, the terms and conditions of this Section–III shall prevail. 
 
2. SITE LOCATION 
 

2.1. Bharat Heavy Electricals Ltd. is setting up a New Production Shop,& 
Extension of  Existing Shop, Roads & Office/ Engg. Building at Rudarpur; 
Distt.Udham Singh Nagar (Uttarakhand) for production of  Bus Ducts. The 
site location is about 75 KM from Bareilly & 80 KM from  Moradabad(UP). 
The nearest Airport is at Delhi & Pantnagar. 

 
3. SCOPE OF WORK : 
 
3.1. The scope of work will broadly cover construction of the following buildings / 
facilities: 
 

 New Production Shop :   ( Pre-engineered steel building with galvanized high 
                                                tensile cold rolled steel roof sheets) 
 Extension of existing shop:     ( -do) 
 Additional space between Bays:   ( -do-) 
 FG storage, Packing & Dispatch shed:   (-do-) 
 Material & BOI storage :   (-do-) 
 DG set & Compressor room:    (-do-)                                                  
 Transformer Room 
 Open Plateform 
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 New Office & Engg. Building 
 Any other infrastructural work and building within the BHEL premises at Rudrapur 
 Roads 
 Associated water supply distribution and sewerage system of plant ,Fire hydrant line,  etc. 
 Earthing pits 

 
3.2. The erection of steel structures is also included in the present tender. 
 
No Material shall be supplied by BHEL as free issue material. 
 
3.3  The bidder’s scope shall broadly include construction of all the civil, structural   
works related to buildings and foundations which includes earthwork, plain & reinforced 
cement concrete, reinforcement, scaffolding, formwork, masonry work, floor finishing, 
skirting, plastering, painting, roof finishes, doors /windows / ventilators /rolling shutters, 
internal & external plumbing, water supply,water proofing, drainage & sewerage, metal 
cladding, fencing, roads, MS embedment etc.; as well as supply of all materials, 
consumables, labour, tools and plants, transportation and storage, sample testing etc.; 
all complete as per BOQ, specifications and drawings. 
 
3.4. In addition to above the bidder’s scope shall also cover submission of 
manufacturer’s test certificates and field test results etc, as applicable, along with source 
of supplies for the bought out items pertaining to his scope of supplies and execution for 
the following – 
 
*  Aluminium sections and sectional details 
*  Cement, sand ,aggregates, bricks etc 
*  Plasticizers, additives 
*  Certified Concrete mix designs from technical institutes such as IITs/ BHU/College Of  
   Technology  Pantnagar  or equivalent accredited laboratory along with lab and field  
    trial details. 
*  False ceiling, Cavity flooring 
*  Tiles and misc. floorings 
*  Water supply and sanitary items 
*  Water proofing items 
*  Composite panel and structural glazing 
*  Anti-weeding chemical treatment of ground. 
*  Any other item as per BOQ and specifications. 
 
3.5 The specific technical requirements for work to be executed under this Contract shall 
be as per Section V. The applicability of specifications shall be limited to the scope 
of civil works only as specified in the BOQ. Mechanical /Electrical items indicated are 
for general information only. 
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3.6 The scope of work will also include such other related works although they may not 
be specifically mentioned above and all such incidental items not specified but 
reasonably implied and necessary for completion of the job as a whole and as desired 
and as directed by the engineer. The detail scope of work covered above is not a 
comprehensive list of items of work involved. The detail scope of work may vary 
considerably depending on the actual construction requirements. 
 
3.7. Unless otherwise specified, the work to be provided by the contractor for the items 
mentioned in the “Bill of Quantities” shall include but not be limited to the following. 
 
a) Furnishing all labour, materials, supervision, construction plans, equipment, supplies, 
transport, to and from the site, fuel, electricity, compressed air, water, transit and storage 
insurance and all other incidental items and temporary works not shown or specified but 
reasonably implied or necessary for the proper completion, maintenance and handling 
over the works, except in accordance with the stipulations laid down in the contract 
documents and additional stipulations as may be provided by the engineer during the 
course of works. 
 
b) Furnishing samples of all materials required by the engineers for testing / inspection 
and approval for use in the works. The engineer for final incorporation in the works may 
retain the samples. 
 
c) Furnishing test reports for the products used or intended to be used, if called for the 
specifications or if so desired by the engineer. 
 
d) Giving all notices, paying all fees, taxes etc., in accordance with the general 
conditions of contract, that is required for all works including temporary works. 
 
e) Arranging manufacturer’s supervision for items of work done as per manufacturer’s 
specifications when so specified. 
 
f) Carrying out topographic survey of required area and establish levels and coordinates 
at suitable intervals from existing grid levels and coordinates furnished by the owner 
established bench marks, setting out the locations and levels of proposed structures, 
constructions and marking of reference pillars and other identification works etc., The 
contractor shall provide BHEL such a assistance, instruments, machines, labour and 
materials as are normally required for examining, measuring and testing any work and 
the quality, weight or quantity of any material used. 
 
g) Providing all incidental items not shown or specified but reasonably implied or 
necessary for the successful completion of the work in accordance with contract. 
 
h) Make necessary storage arrangement / sheds of adequate capacity to store cement 
within his normal scope without any extra cost to BHEL. 
 
i) Arrange necessary T & P and IMTEs for carrying out the work. A list of such T & P and 
IMTEs required for such work as a minimum is given in Annexure SCC-I and SCC-II. 
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3.8 BHEL is ISO 9001-2000, ISO 14001-1996 and OHSAS 18001-1999 certified 
company. The contractor in all respects shall organize his work, systems, environment, 
process control documentation, tools, plant, inspection, measuring and testing 
equipments etc. as per instructions of Engineer. 
 
3.9 The contractor shall also comply with applicable legislation and regulations with 
regards to Health, safety and environmental aspects for minimizing risk arising from 
occupational health, safety hazards, controlling pollution and wastage. 
 
3.10 BHEL and their Consultant may depute their representative for checking and 
supervision of important stages of work. The contractor shall be required to provide all 
facilities for inspection of works at no extra cost to BHEL. Any defect in quality of work or 
deviations from drawings / specifications pointed out during such inspection shall be 
made good by the contractor in the same way as if pointed out by the BHEL Engineer, 
without any cost implication to BHEL. 
 
4. TIME SCHEDULE 
 
4.1. The contractor is required to commence the work within 15 days from the date of 
issue of letter of intent unless BHEL decides to fix any other later date. 
 
4.2. Entire work as detailed in tender specification shall be completed within 10 months 
as per the programs / milestones indicated in Cl 4.3 below .The date of start of work 
shall be taken as given in Letter of Intent. 
 
4.3. The period of completion for the following major mile stones is as follows (To be 
reckoned from the date of LOI issue): 
 

 New Production Shop :   ( Pre-engineered steel building with galvanized high 
                                               tensile cold rolled steel roof sheets) 
                                               - Handing over by 24/11/2009 
 Extension of existing shop:   ( Pre-Engineered –do-)- Handing over by 14/10/2009 
 Additional space between Bays: (Pre-Engineered -do-)-  Handing Over 
                                                            By 24/11/2009 
 FG storage, Packing & Dispatch shed, Gate & Cabin: (Pre-Engineered -do-)- Handing 
                                                                                          Over by 14/07/2009                                                         
 Material & BOI storage : (Pre-engineered -do-)-Handing Over by 14/07/2009 
 DG set & Compressor room: (Pre-engineered -do-) –Handing Over  by  
                                                           24/07/2009                                               
 Transformer & Meter Room:  Handing Over by 24/07/2009 
 Open Plateform:      Handing Over by  24/05/2009 
 New Office & Engg. Building:  Handing Over by 24/1/2010  
 Roads:     Handing Over by 24/1/2010 
 Any other infrastructural work and building within the BHEL premises at Rudrapur- 

Handing Over date  “ will be informed later at appropriate time  
     Completion of all works :  In 10 months 
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4.4. The start date for the above works shall be as indicated above and as directed by 
BHEL from time to time. The Contractor shall ensure that the above major works are 
completed in time. 
 
4.5. Contractor has to mobilise adequate resources to meet his commitments to BHEL 
as indicated from time to time. In case due to reasons not attributable to the 
contractor, the work gets delayed and additional manpower / resources have to be 
mobilized so as to expedite the work to meet various milestones, same shall be 
done within the quoted rates as per Rate Schedule, at no extra cost to BHEL. In the 
event the contractor fails to respond to these requirements, BHEL shall take appropriate 
actions to meet it’s commitments in line with the provisions of General Conditions of 
Contract. 
 
4.6. In case due to reasons not attributable to the contractor, the work gets delayed and 
scheduled completion gets extended, time extension will be granted by BHEL but in no 
case over run compensation will be payable. 
 
4.7. The work under the scope of this contract is deemed to be completed in all respects, 
only when all the works are carried out as per satisfaction of BHEL. The decision of 
BHEL on completion date shall be final and binding on the contractor. 
 
5. TAKING OVER OF WORKS BY BHEL 
 
5.1. All works shall be taken over by BHEL in part or in full when it has been completed 
in all respects and/or can be put to use satisfactorily. The complete work under the 
contract shall be taken over only after completion of all punch points, pending work, 
rework wherever required, site clearing and reconciliation of materials. 
 
5.2. The guarantee period shall start only after the complete work under the contract has 
been taken over by BHEL. 
 
6. PRICE 
 
6.1. Price quoted shall be fixed and not subject to any escalation whatsoever during the 
period of execution of the Contract including the extended period, if any.  
 
6.2. The quoted price shall include all taxes and duties on input materials and all taxes 
on Contract execution including Works Contract Tax. 
 
6.3. All Taxes and Duties payable as extra to the quoted price should be specifically 
stated in the offer. BHEL will not be liable for payment of Taxes and Duties not 
specifically mentioned in the offer.  
 
6.4. No price variation /over run charges on account of any increase whatsoever, 
(irrespective of whether escalation is steep/ unanticipated) will be payable during the 
entire period of execution of Contract including extended period, if any. 
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7. SALES TAX / WORKS CONTRACT TAX 
 
7.1. Sales tax on transfer of property in goods involved in works contract is applicable as 
per laws in force in Uttarakhand  state .The contractor shall register him self with the 
sales tax authorities of the state and submit proof of such registration to BHEL along 
with the first RA bill. Deduction of tax at source shall be made as per the provisions of 
law. The TDS shall be deducted from the bills of the contractor and deposited with the 
Uttarakhand  trade tax authorities. Present rate of TDS on this account is 2 % (Two 
percent) against form C. If Uttarakhand Trade tax authorities allows compounding 
scheme then the tax at source shall be deducted accordingly.  
 
7.2. Contractor shall get his organization registered with concerned sales tax authorities 
within 30 days of award of this contract. The delay on this account and delay in bringing 
the material shall be to contractor's account and no extension of time shall be allowed on 
this account. The sales tax registration for this contract shall be forwarded to BHEL. In 
case the contractor is already registered for sales tax with Govt. Authorities he must 
quote his registration no., while submitting their tender. 
 
7.3. Contractor has to make his own arrangement at his cost for completing the 
formalities, if required, with Sales Tax Authorities, for bringing their materials, plants, and 
equipment at site for the execution of the work under this contract. 
 
8. SERVICE TAX 
 
8.1. Contractor's price/ rates shall be exclusive of service tax and cess on output 
services. 
 
8.2. Contractor shall deposit the service tax with the concerned tax authorities, such 
amount will be paid by BHEL. Contractor shall submit to BHEL documentary evidence of 
service tax registration and remittance records of such tax immediately after depositing 
the tax with the concerned authorities. Contractor shall obtain prior written consent from 
BHEL before billing the amount towards such taxes. 
 
8.3. The prevailing rate of service tax is 4.12 % (Four point one two percent) effective 
from 01/03/2008, inclusive of education cess and SAH education cess under works 
contract (composition scheme for payment of service tax) Rules, 2007. However  same 
will be as applicable.  
 
9. INCOME TAX 
 
9.1. Income Tax at the prevailing rate on gross value of work done and applicable 
surcharge and education cess shall be deducted from the running bills as per relevant 
rules unless exempted by the Income Tax Authorities. 
 
10. NEW TAXES/ LEVIES 
 
10.1. In case the Government imposes any new tax/ levy on the output services/ goods / 
work after the award of work, the same shall be reimbursed by BHEL at actuals. 
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All necessary documents as required by BHEL shall have to be provided by the 
contractor. However, in the event of delay in work execution solely attributable to the 
contractor the new taxes/ levies imposed during the delay period shall not be reimbursed 
to the contractor. 
 
10.2. In case any tax/levy/duty etc becomes applicable after the date of bidder's offer, 
the bidder/ Contractor must convey it's impact on his price duly substantiated by 
documentary evidence in support of the same before opening of the Price Bid. Claim for 
any such impact after opening the price bid will not be considered by BHEL for 
reimbursement of tax or reassessment of offer. 
 
10.3. No reimbursement on account of increase/ decrease in the rate of taxes, levies, 
duties etc on input goods/ services/ work shall be made. Bidder has to make his own 
assessment of the impact of future variation if any, in rates/ duties/ levies etc in his price 
bid. 
 
11. MODELITIES OF TAX INCIDENCE ON BHEL 
 
11.1. Wherever the relevant tax laws permit more than one option or methodology for 
discharging the liability of tax/levy/duty, BHEL will have the right to adopt the appropriate 
one considering the amount of tax liability on BHEL as well as procedural simplicity with 
regard to assessment of the liability. The option chosen by BHEL shall be binding on the 
contractor for discharging the obligation of BHEL in respect of the tax liability to the 
contractor. 
 
11.2. The contractor shall pay all (save the specific exclusions as enumerated in this 
contract) taxes, fees, misc. charges, deposits, duties, tools, royalities, commissions or 
other charges which may be levied on the input goods and services delivered in course 
of his operations in executing the contract. In case BHEL is forced to pay any of such 
taxes, BHEL shall have the right to recover the same from his bills or otherwise as 
deemed fit. 
 
12. RATE SCHEDULE CUM BOQ 
 
12.1. Contractor shall fully understand description and scope of work before quoting. 
The scope of work and responsibility of the contractor as mentioned under this 
specification shall be covered within the quoted / finally accepted rates. 
 
12.2. The Tenderer shall quote the prices/rates for entire scope of work as per the rate 
of schedule for scheduled items of DSR 2007 and for non- scheduled items his bare 
minimum  prices/rates, in part II - price bid. Conditional price bids or price bids with any 
deviation / clarification etc. are liable to be rejected. No cutting/erasing/overwriting shall 
Be done. 
 
12.3. Quantities mentioned in the rate schedules are approximate only and liable for 
variation both on positive and negative sides. The tentative contract value (CV) for entire 
scope of work shall be calculated as per finally quoted / accepted item rates & the 
quantities indicated in Rate Schedule cum BOQ. 



Special Conditions of Contract                                                                                                               Page 9 
 
 
12.4. In addition to the above, the Contractor shall also submit the rates as asked for in 
the Annexure: SCC-III. 
 
13. EVALUATION OF THE OFFERS 
13.1. Comparison of the prices & determination of lowest bidder shall be as per Price 
Schedule for the complete scope.  
 
13.2. The grand total price of all the items in BOQ shall be the basis for deciding the 
lowest bidder. 
 
14. VARIATION IN SCOPE OF WORK / DEVIATION LIMIT 
 
14.1. BHEL reserves the right to add or delete items of scope of work depending upon 
the final requirement. For such addition or deletion the Contract price shall be adjusted 
based on the quoted unit price. Such variation is not expected to be more than +30%. 
The price quoted by the Contractor shall be valid for such variation. Variation beyond the 
above limit can be executed on mutually agreed rates. 
 
15. EXTRA WORK 
 
15.1. The Contractor shall, when requested by BHEL, perform extra work at mutually 
agreed rates. 
 
16. TERMS OF PAYMENT 
 
16.1. The Contractor shall be paid monthly by e-transfer running bill of 90% of the value 
of the work actually executed on site provided the work has been executed to the 
satisfaction of the Engineer. 
 
16.2. The balance 10% of the bill value shall be released as follows— 
 
(a) The 5% of the bill value shall be payable on taking over of complete works by BHEL 
and passing of the final bill. 
 
(b) The balance 5% of bill value will be payable on completion of the guarantee  period 
of 12 (twelve) months from taking over by BHEL. 
 
16.3. From the amount payable, recovery such as advances, security deposit, taxes etc. 
would be made. 
 
16.4. Measurement of work completed shall be done by the Contractor and submitted to 
BHEL for checking and approval. For this purpose, Contractor shall submit hard copies 
as well as a soft copy in the floppy / CD containing abstract & detailed measurement 
sheets of the bill. The measurement sheets and the bill will be checked and approved by 
BHEL for further processing, or returned to the Contractor for correction and 
resubmission. The certificate of Engineer regarding such approval and passing of sums 
shall be final and conclusive against the Contractor. 
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16.5. The abstract of the measurements and RA bill shall be entered in BHEL 
Measurement Book and signed and dated by both parties as per the provisions of the 
General Conditions of Contract. 
 
16.6. All running bill payments shall be regarded as advance payments against the final 
bill. Any certificate relating to the work done during monthly running bills may be 
modified by any subsequent interim certificates or by the final certificates and no 
certificate of the Engineer supporting an advance payment shall of itself be conclusive 
evidence that any work or materials to which it relates are in accordance with the 
contract. 
 
16.7. In case any amount is withheld by BHEL during course of execution of work on 
account of non-compliance of contract requirement, the same shall be recovered / 
released from the contractors bills as deemed fit by the engineer-in-charge of BHEL and 
the decision of engineer-in-charge shall be final in this regard and binding on the 
contractor. 
 
16.8. Payment against bulk supplies: Payment to the tune of 75 % of the value of 
bought out items which are purchased in bulk  such as cement, steel  etc may be made 
provided the contractor supplies to BHEL site all the quantities in bulk for each item with 
prior permission of BHEL Engineer and submit the documents along with an indemnity 
bond ,hypothecation deed and insurance of material as required by the engineer before 
submitting claim. The amount thus paid shall be recovered in the subsequent running 
bills upon execution of such items and it’s incorporation in the permanent works. 
 
17. GUARANTEE 
 
17.1. The works constructed by the Contractor shall be guaranteed for a period of 12 
(twelve) months from taking over by BHEL. During this period the Contractor shall attend 
to all the matters relating to the Contract work as required by BHEL. 
 
18. PENALTY FOR DELAY 
 
18.1. If the Work is not completed within the specified period and any extension thereof,  
the Contractor shall be liable to pay penalty for delay in completion of work @ 0.5% of 
the total Contract value for every week of delay or part thereof, subjected to a maximum 
of 10 % of the Contract value without BHEL being required to establish and prove the 
actual loss/damage suffered by BHEL on account of such delay. 
 
19. COMPLETION CERTIFICATES/ NOC FROM LOCAL STATUTORY BODIES 
 
19.1. Contractor has to arrange at his own cost to obtain building/ work completion 
certificates as required to be obtained from the local statutory bodies of central and state 
govt.. However, any fees required for obtaining such NOCs shall be paid by BHEL on 
production of relevant depository challans/ receipts from such Govt. authorities. 
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20. DRAWINGS 
 
20.1. Following drawings are enclosed for reference purpose only. 
 
20.1.1. Site Layout Plan ( Drg. No. APA-01/R1 ) 
 
20.2. The construction of the works shall be taken up on the basis of construction 
drawings which shall be issued after award of the work. 
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Annexure: SCC-I 
 

INDICATIVE LIST OF T&Ps TO BE ARRANGED BY THE CONTRACTOR AT 
HIS OWN COST 

 
SL.NO                      EQUIPMENT                                                   QUANTITY 
1.        CONCRETE MIXTURE M/Cs & BATCHING PLANT   AS PER REQUIREMENT 
2              CONCRETE VIBRATORS                                    AS PER REQUIREMENT 
3              HYDRA CRANE                                                                 1 NO 
4              MOBILE CRANE                                                                 1 NO 
5             TRAILORS WITH PULLING UNIT                                        1 NO 
6              WATER TANKER                                                  AS PER REQUIREMENT 
7              DEWATERING PUMP                                           AS PER REQUIREMENT 
8              POWER / HAND WINCHES                                  AS PER REQUIREMENT 
9             WELDING MACHINES                                           AS PER REQUIREMENT 
10           HEATING OVEN                                                     AS PER REQUIREMENT 
11.          DG SETS OF REQUIRED CAPACITY                   AS PER REQUIREMENT 
12           PORTABLE OVENS                                               AS PER REQUIREMENT 
13           ROAD ROLLERS                                                    AS PER REQUIREMENT 
14           EXCAVATORS AND DUMPERS                            AS PER REQUIREMENT 
15           EARTH COMPACTOR                                           AS PER REQUIREMENT 
16           CAST- IN SITU PILING RIGS & TESTING EQUIP. AS PER REQUIREMENT 
17           MS SCAFFOLDINGS                                             AS PER REQUIREMENT 
 
 
 
 

 
NOTE 
 
1- The above list specifies only major T&Ps (may not be complete to be deployed by the 
contractor). All additional / other tools and plants including trucks & devices, tackles, 
machines, measuring instruments etc. in good and safe working conditions which are 
required for satisfactory & timely completion of work shall also be deployed by the 
contractor within finally accepted rate / price. 
 
2- Other terms and conditions regarding above items please also refer clause 38 
T&P/IMTEs). 

 
 
 
 



 
 
Special Conditions of Contract                                                                                                               Page13 
 
 

Annexure- SCC-II 
 
 

INDICATIVE LIST OF IMTEs TO BE ARRANGED BY THE CONTRACTOR AT 
HIS OWN COST   

 
SL NO                                              EQUIPMENT                                         QTY 
  
1        THEODOLITE ONE SECOND ACCURACY                              1 NO 
2        DUMPY LEVEL UPTO 350 MM                                                 2 NO 
3        COMPRESSION STRENGTH TESTING EQUIPMENT             1 NO 
4        CONSTRUCTION MATERIAL TEST EQUIPMENT         AS PER REQUIREMENT 
5        CONCRETE CUBE MOULD (150 X 150 X 150 ) mm                5 SET 
6        CONCRETE slump cone                                                            2 SET 
7        COARSE AGGREGATE SIEVES & SAND SIEVER                  1 SET 
8        SIEVE SHAKER                                                                         1 NO 
9        AGGREGATE IMPACT TEST MACHINE                         AS PER REQUIREMENT 
10       HEATING OVEN                                                                       1 NO 
11       PHYSICAL BALANCE FOR LAB WORK                                  1 NO 
12       TOTAL STATION THEODOLITIE                                             1 NO 
 
 
 
NOTE 
 
1. The above list specifies only major IMTEs (may not be complete to be deployed by 
the contractor). Contractor has to set up the field laboratory with facilities required for 
material & concrete testing. All additional / other IMTEs / measuring instruments etc. in 
good and safe working conditions which are required for satisfactory & timely completion 
of work shall also be deployed by the contractor within finally accepted rate / price. 
 
2. Other terms and conditions regarding above items please also refer clause 38 
T&P/IMTEs). 
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ANNEXURE: SCC –III 

 
ANALYSIS OF UNIT RATE QUOTED 

 
Sl.no.                 Description                       % of the unit rate quoted              Remarks 
1.Salary & Wages of 
    Staff & workers   
 
2. Consumables 
 
    (a)  Gases 
 
    (b)  Welding Electrodes 
 
     ©  P.O.L. 
 
     (d) Others 
 
3.Depreciation & maintenance for T & Ps 
 
4.Depreciation & maintenance for other items 
 
5. Establishment and administrative expenses of site 
 
6.Overheads 
 
7. Profit 
 
 
 
 
 
 
 
 

(Signature of tenderer) 
With Stamp 


