Tender Document for the work of ;

CIVIL WORK FACILITY FOR CCTV ROOMS 1&2
IN FACTORY

This tender document contrains 144 pages



Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

NOTICE INVITING TENDER

1. Tender Notice Number : BAP:CF:LT:22/2015-16 Dt: 17/10/2015

2. Name of Work : CIVIL WORK FACILITY FOR CCTV ROOMS 1&2 IN
FACTORY

3. Estimated Cost : Rs. 3.54 Lakh.

4. Document cost : Rs. NIL/- (can be downloaded freely from BHEL web
site)

5. Earnest Money Deposit : Rs. 10,000/-

6. Last Date & Time for receipt
of Completed Tender : Before 3.00 P.M. on 05/11/2015.

7. Date & Time of tender
Opening : At 03.00 P.M. on 05/11/2015.

8. Place of submission &
opening of Tender : Office of Deputy General Manager

Civil Projects & Services Department
BHARAT HEAVY ELECTRICALS LIMITED
Ranipet- 632406.
Vellore Dist. TAMIL NADU. Ph: 04172-284747

9. Period of Contract : 3 MONTHS

This Tender document contains 144 pages including the following.
10. Corrigendum if any will be published in BHEL web site only.

Tender should be submitted in a sealed cover with all tender documents signed including Price Bid,
super scribing the name of work, Tender Notice number , Due date of Opening.

Note: The tenderer shall return the duly filled in tender document after affixing signature on all the
pages of the Tender Documents.

Issued to:
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

1. Eligibility criteria:
The tender is uploaded in our BHEL WERB site as per CVC guide lines vide Office Order No. 10/02/04.
Only those vendors who have already enlisted with BHEL, Ranipet through enlistment procedure are
allowed to participate in this tender.

Other Interested Vendors if any, may contact with their credentials to DGM (Civil Projects & Services)
BHEL, BAP Ranipet — 632 406 for due enlistment for future such tenders.

Enlistment Application forms can be obtained from office of the Deputy General Manager / Civil
Projects & Services or can be downloaded from BHEL WEB page.

http://www.bhel.com/tender/view tender.php?tenderid=13590

Enlistment Applications are invited in sealed cover for Registration of Contractors for Civil works in

Factory & Township and Electrical works in Township.
DGM (Civil Projects & Services)

Bharat Heavy Electricals Limited

Boiler Auxiliaries Plant

Ranipet — 632 406 Tamil Nadu

E-mail: rathinam@Dbhelrpt.co.in

MobileN0.9442524416

Ph: 04172-284632
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

INSTRUCTIONS TO TENDERERS

. Sealed Tenders for the above said work is hereby invited from Contractors experienced in works of
similar kind and magnitude.

. Tenders should be addressed to Dy. General Manager/Civil Projects & Services, Bharat Heavy
Electricals Limited, BAP, Ranipet 632 406, Vellore Dist. T.N. Fax 04172-241102 cell:
9443625498. Email rathinam@bhelrpt.co.in. The full name and address of the tenderer, name of the
work, Tender Notice No. and the date of opening should be indicated on the cover.

. The local address of the Contractor, the name of the person to whom all the correspondence are to be
addressed should be indicated with telephone number (both office & residence), FAX / e-mail
address, mobile no. etc.

. All entries in the tender documents should be in same ink. Erasures and over writing are not
permitted. All cancellations and insertions should be duly signed by the tenderer concerned with
proper indication of the name, designation and address of the person signing.

. Tenderers shall fill in all the required particulars in the blank spaces provided for this purpose in the
tender documents and also sign & affix seal in each and every page of the tender document including
the drawings (wherever applicable) attached there to before submitting the tender.

Percentage rate above / below / at par Estimate rates should be quoted in figures as well as in words
in Indian Currency only — i.e., Rupees and Paise with reference to each item and for all the items
shown in the attached schedule. The rates shall include all taxes and duties payable including Service
Tax and including expenses towards PF and ESI contributions Amount of each item and the total on
each sheet as also the grand total amount of the whole contract shall be filled in by the tenderers.

. Clause regarding rates quoted in the tender:-

i) If, in the price structure quoted for the required goods / services / works, there is
discrepancy between the unit price and the total price (which is obtained by multiplying
the unit price by the quantity), the unit price shall prevail and the total price corrected
accordingly, unless in the opinion of the purchaser there is an obvious misplacement of
the decimal point in the unit price, in which case the total price as quoted shall govern and
the unit price corrected accordingly.

i) If there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

iii) If there is a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case the
amount in figures shall prevail subject of (a) and (b) above.

iv) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with

target date up to which the bidder has to send his acceptance on the above lines and if the
bidder does not agree to the decision of the purchaser, the bid is liable to be ignored.
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

In quoting their rates, the tenderers are advised to take into account all factors including any
fluctuations in market rates. No claim for enhanced rates will be entertained on this account after
acceptance of the tender or during the currency of the contract.

The rates to be quoted shall be firm and shall inclusive of all applicable statutory levies arising
from Central / State legislature and rules and regulations framed there under prevailing at the date 7
days prior to the last date of bid submission. Any variation in the existing statue or by introduction of
new Tax and duties applicable to the above work within the scheduled date of completion as per
contract will be to the account of BHEL at actual against the documentary evidence.

(@) The tender for the works shall remain open for acceptance for a period of “3 MONTHS”
from the date of opening of tender.

(b) Tenderer shall not increase their quoted rates, once the tender has been opened and during
execution of the contract in case his tender is accepted.

Before quoting, the tenderers are advised to inspect the site of work and its environments and be well
acquainted with the actual working and other prevailing conditions, position of materials and labour.
They should be well versed with BHEL General Conditions of Contract, Instructions to tenderers,
drawings wherever applicable and specifications and all other documents which form part of the
agreement to be entered into subsequent to award of work. The tenderers shall specially note that it is
the tenderer’s responsibility to provide any item which is not specially mentioned in the specification
or drawing, but which is necessary to complete the work.

Should a tenderer find discrepancies or omissions in the drawings wherever applicable /
Specifications / Scope of work / Terms & Conditions attached to the tender documents or should be
in doubt as to their meaning, he should at once address to the authority inviting the tender for
clarifications.

Every endeavor is made to avoid any error which can materially affect the basis of the tender but the
successful tenderer shall take upon himself to provide for the risk of any error which may be
subsequently discovered and shall make no subsequent claim on account thereof.

In the event of tender being submitted by a firm, the tender must be signed separately and legibly by
each partner or member of the firm or in their absence, by the person holding the power of Attorney
on behalf of the firm concerned. In the latter case, a copy of the power of attorney duly attested by a
Gazetted officer must accompany the tender.

Every tender must be accompanied by Demand Draft / Pay order for the amount mentioned as
Earnest Money. This Earnest money will be refunded to the unsuccessful tenderers after finalization
of the award of work. In the case of successful tenderer, the earnest money will be retained as part of
the Security Deposit for satisfactory completion of the work.

The Earnest Money Deposit shall be submitted along with Technical bid only and may be
furnished in the form of Demand Draft drawn in favour of BHEL, RANIPET payable at
Ranipet, Vellore Dist. T.N.
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Boiler Auxilaries Plant,
Ranipet —632 406

Unless the Contractor whose tender is accepted signs the contract agreement within fifteen days (15
days) of the date of the order directing him to do so, the amount of Earnest Money already deposited
by him may be forfeited and acceptance of his tender withdrawn.

If after opening of tenders, a tenderer revokes his tender or increases his earlier quoted rates or after
acceptance of his tender does not commence the work in accordance with the instructions of
Engineer-in-charge, the Earnest Money Deposited by him will be forfeited and acceptance of his
tender withdrawn. If only a part of the work included in the tender had been awarded to the tenderer,
the amount of Earnest Money to be forfeited will be based on the value of the contract so awarded.

BHARAT HEAVY ELECTRICALS LIMITED reserves the right to reject any or all the tenders
received or accept any tender or part thereof without assigning any reason thereof. In the case of
acceptance of a part of tender, the time for completion may also be reduced to the extent considered
appropriate by the accepting authority.

Conditional and unsigned tenders, tenders containing absurd rates and amounts, tenders which
are incomplete or otherwise considered defective, tenders which are not in accordance with the
tender conditions laid down by the Accepting Officer and tenders not submitted in the prescribed
forms are liable to be rejected.

The contract will be finalized based on the overall lowest value of tender and to be awarded to single
party only since split in schedules is not possible.

Documents to be submitted :

The contractors who are not on the approved list of contractors of this organization must submit the
following testimonials simultaneously with their tenders. These testimonials shall be signed by the
person (s) issuing the same indicating their name, designation and full address.

)] List of similar works executed by the company since last six months.

i) List of movable / immovable assets.

iii) Name of Banker and copy of latest audited Profit & Loss Accounts and Balance sheet.
iv) PAN number.

V) Name of your Banker, address and Account Number.

vi) Sales Tax & Service Tax Registration Certificates.

vii)  PF & ESI Registration Certificate.

21. The tenders should be accompanied by a list of contracts already held by the Contractor at the time

of submitting the tender and giving the following particulars:

a) Name of work, value and address.
b) The balance work remaining to be done on the same.

22. Tenders shall be received up to 15.00 Hours on the said due date and be opened on the same

day at 15.00 Hours. Tenders received after 15.00 Hours would not be opened. The times
indicated are Indian Standard Time (IST).
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Boiler Auxilaries Plant,
Ranipet —632 406

If a Supplier submits only one envelope / cover containing all the bids or combined bids e.g. techno-
commercial bid & price bid together, the bid is liable for rejection. The decision to accept such bids
shall be the sole discretion of BHEL, which may be done by BHEL after segregating the bids so
received.

The contractor’s responsibility under this contract shall commence from the date of receipt of the
order or acceptance of Letter of Indent.

If a tenderer expires after the submission of the tender or after the acceptance of the tender, BHEL
may, at their discretion, cancel such tender.

If a partner of the firm expires after the submission of the tender or after the acceptance of the tender,
BHEL may cancel such tender at their discretion unless the firm retains its character/s.

BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of Attorney granted
by the tenderer or by changes in the composition of the firm made subsequent to the execution of the
contract. They may however, recognize such power of Attorney and changes after obtaining proper
legal advice, the cost of which will be chargeable to the contractor concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject
such tender at any stage. Further the tenderer will be liable for any damage caused.

Words imparting the singular number shall be deemed to include the plural number and vice-versa
where the context so requires.

The General and Special Conditions of Contract are complementary to each other and where they are
in conflict, the special condition shall prevail.

The expenses for completing the stamping of the agreement shall be paid by the contractor.

Any covering letter and comments of the Contractor should be submitted in duplicate along with the
offer.

Should a tenderer or a contractor on the list of approved contractors have a relative or in the case of
firm or Company of contractors any of its share holder’s relative is employed in a Gazetted Capacity
in the Boiler Auxiliaries Plant, Bharat Heavy Electricals Limited, Ranipet 632 406, the authority
inviting tenders shall be informed of this fact at the time of submission of the tender, failing which
tender may be disqualified or if such a fact subsequently come to light, the relevant provisions of the
General Conditions of Contract will apply.

These ‘INSTRUCTIONS TO TENDERER’S & ‘GENERAL CONDITIONS OF CONTRACT OF
BHEL’ shall be deemed to form an integral part of the contract agreement for the work to be entered
into. In cases of variation between the two in any matter, the conditions in the ‘THE
INSTRUCTIONS TO TENDERERS’ shall prevail. Extracts of some of the important clauses of
BHEL G.C.C are enclosed (Annexure containing extracts of clauses 22, 40 & 60 of BHEL GCC).
The contractor has to obtain, at his cost, a copy of the BHEL GCC, scrutinize the same, and when
submitting his tender, indicate his acceptance of BHEL GCC in the proforma enclosed at Annexure
- B.
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

The Contractor shall comply with the provision of Employees Provident Fund and Miscellaneous
Provisions Act 1952 and rules, regulations and other orders issued there under. He, as an employer,
shall be liable to pay employer’s contribution/deductions towards PF under the PF Act in respect of
all labour employed by him, for the execution of the contract in accordance with the provisions of the
Employees Provident Funds and Miscellaneous Provisions Act, 1952 as amended from time to time.
For this purpose he shall indicate the code number obtained from the Regional Provident Fund
Commissioner or he should obtain a code number if he has not and produce the Photostat copy of the
challan / receipt of monthly remittance of the contribution made by him to the PF Commissioner.

The Contractor should get himself registered with the E.S.I. Authorities as an independent Employer,
obtain a separate code number and remit the dues in respect of the labour employed by him for the
work and produce the Challans / Reciepts of remittance of the ESI contributions due under the E.S.I.
Act to the Company authorities. He shall also furnish such returns, as are due, under the Act, to be
sent to the appropriate authorities through the Principal Employer.

35.1 If any action is brought in by P.F. Commissioner / ESI authorities on BHEL for the work done
by the Contractor for his labourers regarding PF/ESI amount due, short remittances, non remittances
etc., the Contractor shall defend the case on behalf of BHEL and/or reimburse BHEL the expenses so
incurred.

35.2 If applicable, the Contractor shall apply and obtain license under Contract labour (R&A) Act
1970 and comply with the relevant provisions of this Act in respect of the labour employed by him
for executing this contract. The Contractor shall furnish necessary returns to the authorities through
the Principal Employer.

35.3 If applicable, the Contractor shall insure all his labourers and materials. Any claim by his
employees for the damages shall be settled by the contractor even action is against BHEL or to
reimburse the legal expenses incurred by BHEL.

Contractor shall produce necessary records, documents, explanation whenever he is called upon to
do, by any Government Agencies like ESI, PF, VIGILANCE etc.

TERMS OF PAYMENT:
The Terms of payment will be as per the Terms & Conditions enclosed &. GCC clauses 51 to 59.

EXTRA ITEMS / DEVIATED ITEMS:

No extra items of work shall be carried out by the contractor other than those authorized to do so in
writing by the Engineer. For any such items of work executed as per instructions of Engineer, the
rates will be fixed on the basis indicated under clause 52 of BHEL GCC.
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

40. SECURITY DEPOSIT: (Chapter—Ill clause 18. (18.1.1 to 18.1.5) Page Nos 12 & 13 of General

Conditions of Contract booklet deleted & Revised as below)

a)

The rate of Security Deposit (SD) will be as below:

- UptoRs. 10 lakhs: 10%
- Above 10 lakhs up to 50 lakhs: Rs. 1.lakh + 7.5% of amount exceeding Rs. 10 lakhs.
- Above 50 lakhs: Rs. 4 lakhs + 5% of the amount exceeding Rs. 50 lakhs.

The Securtiy Deposit should be collected before start of the work from the Contractor.

b)
1)
2)
3)
4)
5)

6)

7)

8)
9)

The security deposit may be furnished in any one of the following forms:

Cash (as permissible under the Income Tax Act)

Pay order, Demand draft in favour of BHEL,

Local cheques of scheduled banks, subject to realization.

Securities available from Post offices such as National Savings Certificates, Kisan Vikas Patras
etc. (Certificates should be held in the name of Contractor furnishing the security and duly
pledged in favour of BHEL and discharged on the back).

Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL.

Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly discharged
on the back.

Security Deposit can also be recovered at the rate of 10% from running bills. However in such
cases at least 50% of the Security Deposit should be collected before start of the work and the
balance 50% may be recovered from the running bills.

EMD of the successful tenderer can be converted and adjusted against the security deposit.

The security deposit shall not carry any interest.

(Note: Acceptance of security deposit against Serial No.4 & 6 above will be subject to hypothecation or
endorsement on the documents in favour of BHEL. However BHEL will not be liable or responsible in
any manner for the collection of Interest or renewal of the documents or in any other matter connected
therewith.)

50% of the security deposit may be refunded on completion of the work after payment of the final bill and
the balance 50% of the security deposit is refundable only after the expiry of the maintenance period of six
(6) months from date of completion of work as stipulated in the contract concerned.

No interest shall be payable by BHEL on Earnest Money or Security Deposit, if applicable, or any money

due to the Contractor by BHEL.

For extra items of work and deviated quantities, security deposit will be recovered at 10% of the value of
deviated amount.
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

41. Percentage Rate contract:

The tenderer shall quote their percentage rate above / below / at par our estimate value of the work in the
price bid Bill of Quantities. The rates quoted shall be clearly written both in words and figures.

For the item of work other than those mentioned in Bill of Quantities will have to be carried out at the rates
to be fixed by the organization based on their workouts.

42. Benefits to Micro, Small & Medium Enterprises (MSE) : Guidelines of the Govt. of India shall be
followed to provide benefits to MSE. MSE suppliers can avail the intended benefits only if they
submit along with offer, attested copies of either EM-II certificate having deemed validity (Five
years from the date of issue of acknowledgement in EM-I1I) or valid NSIC certificate or EM-II
certificate along with CA certificate ( Format enclosed as per Appendix —IV) applicable for
the year, certifying quantum of investment in plant and machinery within the permissible limit as per
the act for relevant status ( Micro or small) where the deemed validity of EM-II is over. Date to be
reckoned for determining the deemed validity will be the last date of technical bid submission. Non
submission of such documents will lead to consideration of their bids at par with other bidders and
MSE status of such suppliers shall be shifted to Non MSE supplier till the supplier submits these
documents
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

APPENDIX -1V

Certified by Chartered Accountant on letter head

This is certify that M/S ....ooiiii s , (hereinafter
referred to as ‘company’) having its registered office at ................cooiiiiiiiiiiiiiii. is registered
under MSMED Act 2006, (Entrepreneur Memorandum No (part—I1)
................................................... dtd
(O 1757200) o R (Micro/Small)).(Copy enclosed).

Further verified from the Books of Accounts that the investment of the company as on date
............................................. as per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost
excluding land and building and the items specified by the Ministry of Small Scale Industries
vide its notification N0.S.0.1722(E) dated 5, 2006 :

RS Lakhs

2. For Services Enterprises: Investment in equipment ( original cost excluding land and building
and furniture, fittings and other items not directly related to the service rendered or as may be
notified under the MSMED Act, 2006:

The above investment of Rs......................o..... Lakhs is within permissible limit of
RS Lakhs for .......cocooiiiiiiiiii. Micro/Small (Strike off which is
not applicable) Category under MSMED Act 2006.

Date:

(Signature)

Name
Membership Number
Seal of Chartered Accountant
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

ANNEXURE: B

It is hereby agreed by me / us that the BHEL General Conditions of Contract including subsequent
amendments / additions / deletions to clauses if any, and conditions pertaining to the settlement of
disputes by Arbitration form an integral part of the tender documents and that the tender submitted
by me / us is subject to the aforesaid BHEL General Conditions of Contract which has been read and

accepted by me/us.
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

ANNEXURE “C”
CLAUSE: 22 OF GENERAL CONDITIONS OF CONTRACT LABOUR

The contractor shall employ labour in sufficient numbers either directly or through sub-contractors to
maintain the required date of progress and of quality to ensure workmanship to the degree specified in the
contract and to the satisfaction of the Engineer — in — charge. The contractor shall not employ, in connection
with the works, any person who has not completed eighteen years of age.

The Contractor shall pay to labour employed by him, either directly or through sub-contractors,
wages not less than fair wages, as defined in the Contractor’s Labour Regulations.

The Contractor shall in respect of labour employed by him, either directly or through sub-
contractors, comply with or cause to be complied with contractor’s labour Regulations in regard to all
matters provided therein.

The Contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum
Wages Act, 1948, Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947, Maternity Benefit
Act 1961, or any modifications thereof or any other law relating there to and rules made there under from
time to time.

The Contractor shall be liable to pay his contribution and the employee’s contribution of the State
Insurance Scheme in respect of all labour employed by him for the execution of the contract, in accordance
with the provision of “The Employees’ State Insurance Act, 1948” as amended from time to time. The
Contractor shall apply to the ESI Authorities, get himself registered with them and obtain a code Number.
He shall pay the remittances under his Code Number only.

The Contractor shall be liable to his contribution and the employees contribution towards PF as per
Provident Fund Rules and Regulations, in respect of all labour employed by him for the execution of the
contract. The Contractor shall apply to the PF Authorities, get himself registered and obtain a code number
from them. He shall pay the remittances towards PF under his code number only.

The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as defined in
the Contractor’s Labour Regulations, have the power to deduct from the moneys due to the contractor any
sum required or estimated to be required, for making good the loss suffered by a worker or workers by
reason of non fulfillment of the conditions of the contract for the benefit of workers, non-payment of wages
or of deductions made a from his or their wages which are not justified by the terms of the Contract of non
observance of the said Contractor’s Labour Regulations.

The Contractor shall indemnify BHEL against any payment to be made under and for observance of
the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractors.
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

In the event of the Contractor committing a default or breach of any of the provisions of the aforesaid
contractor’s Labour Regulations, as amended from time to time or furnishing any information or submitting
or filling any form / Register / Slip under the provisions of these Regulations which is materially incorrect,
then, on the report of the Inspecting Officers as defined in the Contractors Labour Regulations, the
Contractor shall without prejudice to any other liability pay to BHEL a sum not exceeding Rs. 50/- as
liquidated damages for every default, breach, or furnishing, making, submitting, filling materially incorrect
statements as may be fixed by the Engineer-in-charge and in the event of the contractor’s default continuing
in this respect, the liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to
a maximum percent of the estimated cost of works put to tender. The Contractor shall defend the case by
himself any action brought in by such Government Agencies for non-compliance of any Labour Regulations
and / or reimburse the expenses incurred by BHEL in this regard.

The Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor and
credit the same to the welfare fund constituted under Regulations. The decisions of the Engineer-in-charge
in this respect shall be final and binding.

MODEL RULES FOR LABOUR WELFARE

The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules for Labour
Welfare as appended to these conditions or rules framed by Government from time to time, for the
protection of health and for making sanitary arrangements for workers employed directly or indirectly on the
works. In case the Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be
entitled to do so and recover the cost there from the contractor.

SAFETY CODE

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT,
MATERIAL AND ENVIRONMENT

1. Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to the
authorized BHEL official. The ‘safety plan’ shall indicate, in detail, the measure that would be taken
by the contractor to ensure safety of men, equipment, material and environment during execution of
work. The plan shall take care to satisfy all requirements specified hereunder. The contractor shall
submit safety plan along with his offer. During negotiations before placing of work order and during
execution of the contract, BHEL shall have right to review and suggest modification in the safety
plan. The contractor shall abide by BHEL’s decision in this respect.

2. The contractor shall take all necessary safety precautions and arrange for appropriate appliances as
per direction of BHEL, or its authorized officials, to prevent loss to human lives, injuries to
personnel engaged, and damage to property and environment.

3. The contractor shall provide to its work force and ensure the use of the following personal protective
equipment as found necessary and as directed by the authorized BHEL officials:-

0] Safety helmets conforming to 1S-2925: 1984.

(i) Safety Belts conforming to 1S-3521:1983

(i)  Safety Shoes conforming to 1S-1989:1978.

(iv)  Eye and Face protection devices conforming to 1S-8520:1977. and 1S-8940:1978.
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406
(V) Hand and body protection devices conforming to

(1) 1S-2573:1975 ( 2) 1S-6994:1973 (3) 1S-8807:1978 (4) 1S-8519:1977.

All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets,
ladders, equipment etc. used by the contractor shall be of safe design and construction. These shall be tested
and certificate of fitness obtained, before putting them to use and from time to time as instructed by
authorized BHEL official who shall have the right to ban the use of any item.

All the electrical equipment, connections and wiring for constructions, power, its Distribution and
use shall conform to the requirement of Indian Electricity Act and Rules. Only electricians licensed by the
appropriate statutory authority shall be employed by the contractor to carry out the all types of electrical
works. All electrical appliances including portable electric tools used by the contractor shall have safe
plugging system to source of power and be appropriately earthed.

The contractor shall not use any hand — lamp energized by electric power with supply voltage of
more than 24 Volts. For work in confined spaces, lighting shall be arranged with power source of not more
than 24 Volts.

The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety at
Construction sites” issued by the safety department of BHEL and as per the directions of the authorized
BHEL official. A copy of the above referred “Code for Fire Safety at Construction sites” shall be made
available by BHEL to the contractor for reference, on demand by the contractor, during tendering stage
itself.

Where it becomes necessary to provide and/or store Petroleum Products, explosives, chemicals and
liquid or gaseous fuel or any other substance that may cause fire or explosion, the contractor shall be
responsible for carrying out such provisions and / or storage in accordance with the rules and regulations
laid down in the relevant government acts, such as Petroleum Act, Petroleum and Carbides of Calcium
Manual of the Chief Controller of Explosives, Govt. of India etc., Prior approval of the authorized BHEL
official at the site shall also be taken by the contractor in all such matters.

The contractor shall arrange at his cost (wherever not specified), appropriate illumination at all work
spots for safe working when natural daylight may not be adequate for clear visibility.

The contractor shall be held responsible for any violation of statutory regulations local, state or
central and BHEL instructions, that may endanger safety of men, equipment, material and environment in
his scope of work or another contractor’s or agency’s. cost of damages if any, to life and property arising out
of such violation of statutory regulations and BHEL instructions, shall be borne by the contractor.

In case of fatal or disabling injury/accident to any person at construction sites due to lapses by the
contractor, the victim and/or his/her dependents shall be compensated by the contractor as per statutory
requirements. However, if considered necessary, BHEL have the right to impose appropriate financial
penalty on the contractor and recover the same from payments due to the contractor for suitably
compensating the victim and/or his/her dependents. Before imposing any such penalty, appropriate enquiry
shall be held by BHEL giving opportunity to the contractor to present his case.

In case of any damage to property due to lapses by the contractor, BHEL shall have the right to
recover cost of such damages from payments due to the contactor after holding an appropriate enquiry.

CONTRACTOR 14 ISSUING OFFICER



Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

In case of any delay in the completion of a job due to mishaps attributable to lapses by the contractor,
BHEL shall have the right to recover cost of such delay from payments due to the contractor, after notifying
the contractor suitably and giving him opportunity to present his case.

If the contractor fails to improve the standards of safety in its operation, to the satisfaction of BHEL,
after being given a reasonable opportunity to do so and / or / if the contractor fails to take appropriate safety
precautions or to provide necessary safety devices and equipment or to carry out instructions regarding
safety issued by the authorized BHEL official, BHEL shall have the right to take corrective steps at the risk
and cost of the contractor, after giving a notice of not less than seven days, indicating the steps that would be
taken by BHEL.

The contractor shall submit report of all accidents, fires and property damage, dangerous occurrence
to the authorized BHEL official immediately after such occurrence, but in any case not later than twelve
hours of the occurrence. Such reports shall be furnished in the manner prescribed by the contractor to the
authorized BHEL official from time to time as prescribed.

Before commencing the work, the contractor shall appoint/nominate a responsible officer to
supervise implementation of all safety measures and liaison with his counterpart of BHEL.

If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL, issue of an

appropriate certificate to recognize the safety performance of the contractor may be considered by BHEL
after completion of the job.
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ANNEXURE: “D”

CLAUSE: 40 OF BHEL GENERAL CONDITIONS OF CONTRACT

INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, STRIKE, TEMPEST,
FLOODS, EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIRCRAFT — (Not applicable for this
work)

The contractor shall, within one month after the date of acceptance of the contract, insure the work
against loss and damage by fire, tempest, floods, earthquake, riots, strike and against damage by aircraft
with an insurance office approved by the accepting officer, from the date of acceptance of work or actual
commencement of work whichever is earlier. Such insurance shall be effected in the name of BHEL and
shall be for the full value of the contract sum. The contractor shall lodge with BHEL the policies and
receipts of the premiums for such insurance and shall maintain such policies in force until the entire
completion of the work as certified by the Engineer-in-charge.

If the contractor fails to comply with the terms of this condition, the accepting officer may insure the
work and may deduct the amount of premiums from any money that may become payable to the contractor
or may at his discretion refuse payment of any advance payment to the contractor until the contractor shall
have complied with the terms of this condition.

Such insurance whether effected by the Accepting officer or the Contractor shall not be a limit or bar
to the liability and obligation of the contractor to complete the entire work in all respects as certified by the
Engineer-in-charge.

In case of such a loss or damage as aforesaid, the money payable under any such insurance shall be
received and may be retained by BHEL until the work is finally completed and shall then be credited to the
contractor in the final statement of accounts in the event of the contract not having been previously
cancelled under these conditions, after taking into account the delay in completion, settlement to his workers
for damages, damage to BHEL’s property etc.
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05.

06.

Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406
ANNEXURE:”E”

Terms & Conditions

The contract period is as per Annexure “A”.
The offer shall be submitted in one part combining both

a) Technical and Commercial Bid and
b) Price Bid

The technical bid shall cover all the technical details like

(1) The Experience of the contractor i.e., the eligibility criteria of the tenderer shall
be as specified in the tender notice.

(i) The list of technical personnel in their organization with their qualification &
experience in the field.

(ili)  The infrastructure available with them

(iv)  The certificates received from the Government/ reputed organizations for having
taken up similar work of equivalent value.

(v)  The list of clients with their addresses, contact persons.

(vi)  The list of works being done at present with the details of Contact persons and
addresses.

(vii) The EMD in the form of DD shall be drawn in favour of “Bharat Heavy
Electricals Limited, Ranipet 632 406 payable at Ranipet, Vellore Dist. T.N.

(viii) EMD shall be enclosed along with Technical Bid only.

(ixX)  The details of the tenderer’s office with full address, Phone No. FAX No.,
Mobile No. shall be specified on the Tender document cover. If the tenderer
gives wrong information, then the EMD submitted by the tenderer will be
forfeited.

Prices shall be quoted in the price schedule as per the BOQ

The contractor shall comply with all statutory regulations like ESI, PF Contract Labour License (if
applicable), Minimum Wages Act etc.,

The rate quoted shall include the wages payable to the employees, Statutory charges like ESI, PF,
Bonus, Holiday & EL wages, safety appliances etc., While quoting the rate, the contractor shall take
into account, the implication of probable revision in the minimum wages also.

The contractor shall issue necessary safety appliances like Safety Shoes, Gum Boots, Acid & Alkali
Proof Hand Gloves, Masks etc., to their workers for safe operation.

The contractor shall maintain all the records w.r.t. ESI, PF, Wages & Attendance.
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07. The tenderer shall fill up the questionnaire as per Annexure — 2 and enclose along with Technical
bid.

08. The minimum wages shall be as per Tamil Nadu::

Please note that the minimum wages are normally revised by the authorities from every year April
month.

If any employee / labourer working in the contract is found involved in corruption activities, the
contract will be terminated and the contractor will be banned for applying for any future contract for
3 years.

09. No advance payment shall be paid to the contractor.

10. All Payments will be made only through e-Mode, necessary authorization as to be submitted along
with the tender as per the format enclosed.
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SCHEDULE — A

LIST OF WORKS AND PRICES

Details and quantities of each item shown in the bill of quantities here to are only approximate.
They are given as a guide for the purpose of tendering only and are liable to variation and
alteration at the discretion of the competent authority. The work under each item as executed
shall be measured and priced at the corresponding rate quoted by the contractor in the bill of
quantities attached hereto.

Total amount of Period of

SI.No. Description of work/supply work/supply (in Combletion
figures and words) P

CIVIL WORK FACILITY FOR CCTV
! ROOMS 1&2 IN FACTORY As per BOQ 3 MONTHS
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SERVICE TAX

Price Bid of Work: CIVIL WORK FACILITY FOR CCTV ROOMS 1&2 IN FACTORY

The Bidder shall not include Service Tax in their quoted rates; but the bidder has to separately indicate the
Service Tax rate, amount and workings thereof in the Price bid schedules included in the bid documents.

If service tax amount is not indicated separately in the price bid schedule included in the Bid documents, it
will be presumed that the quoted rate is inclusive of applicable service tax and bids will be evaluated
accordingly.

FOR BOTH THE RATE SCHEDULES OF THE TENDER - Works contract involving supply of
materials by contractor

Bidders have to quote full Service Tax payable in the Price bid format included in the Bid document. Out of
Full Service Tax amount indicated by the Bidder, 50% of the same shall be considered for evaluation of
offers in the case of Bidders being an Individual, Sole Proprietorship firm, Hindu Undivided Family or
Partnership firm whether registered or not, including Association of Persons. For Other Bidders full Service
Tax quoted shall be considered for evaluation.

In such cases of successful Bidder being an Individual, Sole Proprietary ship firm, Hindu Undivided Family
or Partnership firm whether registered or not, including Association of Persons, 50% Service Tax amount
quoted in the Price Bid format will be considered for reimbursement against valid documentary evidence.
For others, Service Tax quoted in the Price Bid will be considered for reimbursement against valid
documentary evidence. i.e original invoice, copy of service tax challan and service tax payment certificate.

In such cases of Bidders being an Individual, Sole Proprietary ship firm, Hindu Undivided Family or
Partnership firm whether registered or not, including Association of Persons, Service Tax payable by BHEL
as receiver of Works contract Service i.e. 50% of the Service Tax payable for Works contracts service on
composition basis on “quoted price and the value of Free issue materials” by BHEL @ 2.80 % presently,
shall be added to arrive at the total cost to BHEL for each bidder for the purpose of evaluation of Bids.

Any statutory variation in Service Tax Rate during contract period shall be reimbursed by
the Company based on claim by the Agency along with valid documentary evidence.

*khkkk
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ANNEXURE TO SCHEDULE — A

NAME OF WORK: CIVIL WORK FACILITY FOR CCTV ROOMS 1&2 IN FACTORY

RATE (both in
APPROXIMATE | DESCRIPTION .
SL.NO QUANTITY OF WORK SPECIFICATION figures and UNIT | AMOUNT
words)
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ISSUE OF STORES TO THE CONTRACTOR

SCHEDULE — B

ISSUE OF STORES TO THE CONTRACTOR

1. The following materials will be issued to the contractor at BHEL stores/stock yard, if the same become
required for the work.

SL.NO. DESCRIPTION PLACE OF ISSUE RATE

1 Cement BHEL Stores or Stock Yard Rs 6,040.00/MT

o [MS Reinforcement rods cold |50 oioves or Stock Yard  |Rs 54,340.00/MT
twisted deformed rods

3 [Structural Steel BHEL stores or stock yard Rs 52,830.00/MT

2. It will be the responsibility of the contractor to submit his indents for the above stores in writing at least
SEVEN days in advance of the actual requirements.

3. Issue of stores is subject to their availability at the place of issue noted above. Items of stores to be
issued by BHEL, which are not available at the time of indenting by the contractor, may be supplied by
BHEL after necessary procurement. The contractor shall not be entitled to any claim or compensation for
delay in the supply of stores by BHEL under any circumstances.

4. The material will be issued only during the working hours of the BHEL stores department.

5. The contractor shall from time to time, render proper account of all materials issued to him by BHEL. If
he fails to do, no further issue of materials will be made to him and he will responsible for any delay in
the execution of the work, which may occur on this account.

6. All surplus materials in good condition, which are not returned to the BHEL Stores and quantities of
materials consumed in excess of max. permissible limit as fixed by BHEL shall be charged for at
punitive rates, which will be 100% higher than the recovery rates.

7. The steel materials if issued will be in random lengths and sizes as stocked by the BHEL and the cost of
all cutting, conversion, substitution and fabrication as well as wastage shall have to be borne by the
contractor.

8. The Structural and reinforcement steel will be issued at free of cost at BHEL stores, Recovery for the
excess consumption up to 5% over and above theoretical consumption will be recovered as stated in the
special condition. Beyond 5% punitive rate shall be charged, which will be 100% higher than the
recovery rate specified above.

9. The decision of the accepting officer/Engineer-in-charge as the case may be as to the extent to which

materials have been rendered surplus or consumed in excess of the actual requirements shall be final,
conclusive and binding on the contractor.
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LIST OF TOOLS AND PLANTS TO BE ISSUED ON HIRE TO CONTRACTOR

HIRE CHARGES PER UNIT | PLACE OF
SLINO | QUANTITY | PARTICULARS | 0ot O 2 E e LR \SSUE REMARKS
------ NIL -----

a) Machinery shall not be worked overtime without the written permission of the Engineer-in-charge
and cost of liability of the same will be contractor's.

b) All coolies, waterman, etc., required in addition to BHEL crew mentioned in Column 4 above shall
be arranged for by the contractor at his own expense.

SCHEDULE -D

NOTE:

All drawings are to be signed by the contractor as well as the officer entering in to contract for
CIVIL WORK FACILITY FOR CCTV ROOMS 1&2 IN FACTORY.

SL.NO DRAWING NUMBER DESCRIPTION REVISION
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Questionnaire should be answered by the tenderer by ticking the suitable boxes. Non filling up and

Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

ANNEXURE -2

signing liable for rejection at the discretion of the BHEL

SI.No. Description Reference Yes | No
Whether the tenderer has understood the scope of 12 of
work and agrees to deploy manpower as indicated Instructions to

01 | inthe tender. (If there is any clarification required, tenderers
the same may be got cleared from the Executive-in- &
charge, before submitting the offer.) Annexure-C
Whether the tenderer has agreed to all Terms &

02 Conditions given in the tender. (If there is any Page No.17
deviation, the same may be mentioned in separate (Annexure E)
sheet.)

. 36 of
Whether the tenderer has their own code for ESI & .

03 . Instructions to

PF. A copy of the certificate enclosed

tenderers
Whether the tenderer has enclosed copy of the
present Service/ Sales/ Works contract sales Tax | 20 (vi) & (Vii)

04 | registration certificates. If a vendor is exempted Instructions to
from the registration under Service/Sales Tax, the tenderers
reason there of be stated.

Whether the vendor/Contractor is availing

05 : . o
service Tax credit for their inputs.
Whether the vendor will submit Service Tax

06 | invoice as per the existing ACT and the rules their
under.

Whether the tenderer agrees to Pay Wages as per
Minimum wages Act, EL Wages, and Holiday Page No.17

07 | Wages as per Tamilnadu Factory rules. (Necessary g '

. : o . (Annexure E)
proof should be submitted while claiming running
bill and final bill.)
Whether the PAN Number of the vendor is 20 (iv) of

08 | furnished. If exempted from IT, the exemption Instructions to
certificate shall be enclosed. tenderers
Whether the tenderer agrees to keep the validity of 10 (a) of

09 | their offer for three months from the date of Instructions to
opening of bid. tenderers

e-mode
Whether the tenderer agrees for the payment

10 Annexure E,
terms BHEL..

Clause 10
Whether the tenderer has agreed to submit EMD 15 (page 4) of

11 | along with technical bid. (If not enclosed , the Instructions to
tender will not be considered.) tenderers

12 | Whether the tenderer has agreed to submit 40 of
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Security Deposit before start of the work

Instructions to
tenderers

13

Whether the tenderer has enclosed the list of their
clients with addresses & contact persons.

14

Whether the tenderer has enclosed the certificates/
evidence of Government/ Reputed organization
for the similar work done

15

Whether the tenderer has enclosed the list of
similar works Carried out with supporting
documents

21(a) of
Instructions to
tenderers

16

Whether the includibility / excludability of the
taxes and duties in the rates offered has been
clearly indicated. If the same is not done, BHEL
WILL CHOOSE TO ASSUME THE RATES ARE
INCLUSIVE ONLY.

17

All payments will be made through e-payment
only for which required certificate to be submitted
along with tender as per the enclosed format.

Page No.18
(Annexure E)

18

Whether the tenderer has enclosed the list of
technical personnel, their qualification &
experience who will be deployed for this work.

19

Whether the tenderer has indicated the address of
their local office in Ranipet along with phone no. &
fax no.

20

Whether the tenderer has enclosed the solvency
certificate obtained from a bank for a value of
RS.------mmoo- minimum.

21

Whether the tenderer has enclosed the certificate to
establish that the tenderer is an independent
contractor working on his own.

22

Whether the tenderer agreed for the period of
completion mentioned in schedule A

23

Whether the tenderer agreed for the advance as
specified in the terms & conditions given in
Annexure F

SI. No. 09 of
page 18

24

Whether the tenderer agreed for the compensation
for delay as specified in clause 43 of General
Conditions of Contract.

Clause 43 of
GCC

Note: If any of the question is not applicable, please mention as “NI/A”
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SI.No Description Yes No | Remarks

Whether Serviceable Turnover has crossed the

25 | Service Tax Threshold Limit as per Service Tax
Rules for the tenderer.

26 | Registered with Service Tax authorities

27 | If yes copy of Service Tax Regn. is enclosed

28 | Service Tax Registration No.

29 | Under which Service Head(s):

30 Service Tax @ % is applicable as extra for this
tender.

a1 Whether Input credit for the Materials is availed by
the tenderer.

2 Whether Input credit for the service portion is
availed by the tenderer.
The Total Value of Work (C+D) quoted is in the

33 | Tender is Inclusive of Service Tax. (Must be quoted
both in figures and words)

34 | Tenderer has their own PF registration

35 | Tenderer has their own ESI registration

36 | PAN No. of the Tenderer
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AUTHORITY TO TENDER

1. Tender Notice No. : BAP:CF:LT:22 /2015 - 16 Dt: 17/10/2015

Office of the Deputy General
Manager / Civil Projects & Services,
Civil Factory Office
Bharat Heavy Electricals
Limited, Ranipet

Tender Schedule No. :

Percentage rate tender for works required in  BHEL - Ranipet. Ms [/ Mr.
.................................................................... Of i
e / is hereby authorized to tender for the above work. The tender is to be delivered at the Office of the
Deputy General Manager / Civil Factory & Township by ........... hours on .............. addressed to the
Office of the Deputy General Manager (Civil Factory & Township ) Bharat Heavy Electricity, Ranipet — 632
406 subscribed “tender” for the work of

.................................................................................. Any correspondence concerning this
Tender should be addressed as indicated above quoting the Tender Notice and Schedule Nos. and other
relevant particulars.

Bharat Heavy Electricals Limited do not Bind Themselves to Accept the Lowest or any tender. Further

Bharat Heavy Electricals Limited reserves the right to reject any or all the Tender Received or Accept any
Tender or Part Thereof without Assigning any Reason therefor.

Signature of the Officer,
Issuing the documents
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AUTHORITY TO TENDER

To.

The Bharat Heavy Electricals Limited,
Boiler Axillaries Plant,
Ranipet 632 406.

I/We hereby offer to carry out the work of CIVIL WORK FACILITY FOR CCTV ROOMS 1&2 IN
FACTORY

I / We have carefully perused the following documents connected with the above noted work and agree to
abide by the same.

Specifications (General & particular)

Drawings.

Schedule ‘A’,’B’,’C’,’D’,’E’ and Bill of Quantities attached hereto.

BHEL General & Special conditions of contract. Tender Notice, Annexures and Instruction to
Tenderers attached hereto,.

P owpnhE

I/We forward herewith the sum of Rs. 10,000/- as Earnest Money which shall be refunded if this tender is
unsuccessful. I/We further agree to deposit such sum which along with the sum of Rs.10,000/- mentioned
above shall make up the full Security Deposit for this work as provided for under condition 18 of the Bharat
Heavy Electricals Limited, General Conditions of Contract.

I/We further agree to execute all the work referred to in the said documents upon the terms and conditions
contained or referred to therein and as detailed in schedule ‘A’ and Bill of Quantities annexed thereto and to
carry out such deviations as may be ordered vide condition 6 of the BHEL General Conditions of Contract.

I/We further agree to refer all disputes, as required by condition 60 of the said General Conditions of
Contract, to the Sole Arbitration of an Officer, to be appointed by the General Manager, BHEL, in his sole
discretion, whose decision shall be final and binding on both the parties.

Witness: Signature of the Tenderer,
1. Date:
2.

Accepting officer
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S.No. PARTICULARS YES | NO
01 SERVICE TAX

a. Service Tax Registration No. of Tenderer (copy to be enclosed)

b. Issue of Service Tax Invoice as per Rule 9 of Cenvat Credit rules2004

C. Whether Tenderer is taking Service Tax Credit for their Inputs

d. Under which Service Head is Service provided

e. If Service Tax is Exempted , furnish reasons

f. BHEL Service Tax Registration No. ( To indicate in your Invoice) : AACB/4146/PST/008
02 INCOME TAX

a. PAN No. of Tenderer

b. If Exempted, furnish exemption Certificate

C. PAN No. of BHEL . AAACB/4146/P

03 WC ST

a. CST Registration No.

b. VAT Registration No.

C. Whether Tenderer is availing VAT Credit

d. If Exempted , furnish Reasons

NOTE :

1. Rates Quoted shall be clearly indicated whether they are INCLUSIVE or EXCLUSIVE
of specific Taxes & Duties. Otherwise generally it is presumed that the rates are
inclusive and the Contractor has to issue invoice accordingly.

2. Payment will be made only through e-payment to your account.

No Cheque payment is entertained.
04. Tenderer BHEL
a. Name & Address BHEL, BAP, Ranipet-406
05. Details of Bank Account :
a. Centre RANIPET
b. Name of the Bank S.B.1
c. Branch Code & Name 7013, Mukundarayapuram
d. Account Number 10664849171
e. Type of Account Cash Credit
f. Beneficiary’s Name BHEL , Ranipet
g. IFSC Code of the Branch SBIN0007013

Tenderer has to submit Banker’s Certificate as per the following format specified by BHEL
along with the tender.

Agreed to the Above Conditions Signature of the Tenderer :
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CERIFICATE OF NO DEVIATION

hereby certify that there is no deviation from the tender conditions either technical or commercial and | am
/We are agreeing to all the terms and conditions mentioned in the Tender Specification BAP:CF:LT:22 /
2015 16 Dt: 17/10/2015.

Date:

Signature of the tenderer
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12.

13.

Bharat Heavy Electricals Limited
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SPECIAL CONDITIONS

The quoted rate will be applied to the individual items uniformly.
The above rates include PF & ESI remittance.

Items of work other than those mentioned in bill quantities will have to be carried out at the rates to
be fixed by this organization.

Safety precautions should be taken while doing the work. You will have to follow all safety
requirements to carry out the work in BHEL premises.

The Tenderer shall have been registered under Excise , Sales Tax, VAT, Service Tax, regulations if
applicable and provide a copy of such registration to BHEL as per of the tender document. In case of
fresh registration/ amendment heron, the same shall be carried out before start the work.PAN No.
shall be submitted as per part of the tender document.(Copy to be enclosed).

Service Tax shall be paid by the service provider namely the Tenderer.

Required Tax Invoice as per the existing provisions to be issued in required parties signed by the
Competent/Authorized Official of the contractor to the BHEL.

If due to deficiency in the document submitted. BHEL could not avail CENVAT, VAT CREDIT; the
credit amount will be recovered from the amount due to the Tenderer.

If the payments of statutory dues are not made in accordance with the applicable provisions of the
relevant act within the time specified and penalty, interest etc paid/payable by the contractor, the same
shall not be reimbursement by BHEL and the entire implication is only to be born by the contractor.
The Tenderer shall clearly indicate the rates of applicable taxes and duties for the work to be
executed.

The Tenderer shall indicate all exceptions on account of thresholds limits or special notification
under any stature. Any modification thereon shall also be intimated immediately on changes.

The quote submitted shall include all taxes and duties of whatsoever in nature but exclusive of
Service Tax which shall be quoted separately if applicable. The existing rate of service tax shall
be quoted clearly. If reduced rates are applicable on account of material, labour if any the same
shall be indicated clearly. After tender opening addition of any tax & duty is not admissible. You will
have to remit the service tax and claim reimbursement from BHEL on production of necessary
documents, if for any reasons, Tenderer has to pay penalty, and interest on service tax, the Tenderer
has to bear such additional payment. The BHEL will pay Service Tax at ACTUAL.

If any composition scheme is to be availed by the tenderer, the all relevant terms and conditions shall
be indicated clearly in the offer. The required compliance under relevant status shall be carried out.

Any statutory variation will be to the account of BHEL, but if the variation is effective during the

delayed/extended period of execution for reasons attributable to the vendor, the same shall be born by
the vendor only.
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21.

22.

23.

24,

25.

26.

27.

28.

29.

Bharat Heavy Electricals Limited
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. All material shall confirm to the latest “ISI” Specifications.

. Once the work is completed the contractor should remove all the unwanted materials from the site

time to time and it should be disposed off as per the instructions of Engineer-in-Charge without any
further delay.

All works shall be carried out as per slandered specification and instructions of Engineer-in-charge.

All materials, Colour, Shade brand Etc shall be got approved from the Engineer-in-Charge before the
start of the work and shall confirm to the latest I1SI Specifications.

The contractor have to follow all statutory requirements like PF, ESI etc through out the contract
period.

The General Conditions of Contract (GCC) in force shall apply to this contract.

The Contractor is required to engage a Diploma Holder Engineer in Civil Engineering through out the
contract period.

Time is essence of the contract. Any delay beyond the delivery date will be subjected to LD.

“Tenderers are requested to visit the site and verify themselves about the actual site conditions to
know about the site facilities, distances and assess the site condition before quoting for the job. No
compensation for not acquainting themselves with the actual site conditions will be entertained at the
later stage”.

The schedule rate indicated in the BOQ should remain intact.

Whatever Painting mentioned in the rate schedule all paints mentioned shall be supplied by the
contractor.

The Bharat Heavy Electricals Limited, reserves the right to reject any or all the tenders received or
accept any tender or part thereof without assigning any reason there for. In case of Acceptance of a
part of tender, time for completion may also be reduced to the extent consider appropriate by the
accepting authority.

Percentage Rate shall be quoted in figures as well as in words for the work which will apply to all the
items shown in the attached schedule (Price Bid). These rates shall be for the finished work at site.

Percentage Rate should be quoted above / below / at par of the estimate. In case of any difference in
the rates quoted in figures and in words, words will be taken as the tendere rate.

Rates quoted SHALL INCLUDE ALL royalties, terminal taxes, octrai, duties, central and provincial
excise tax, Sales tax / VAT and other taxes levied under the State or Central Government Rules
excluding applicable service tax for this work.

The Bidder shall not include Service Tax in their quoted rates ; but the bidder has to separately
indicate the Service Tax amount and workings thereof in the Price bid format.
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31.

32.

33.

34.

35.

36.

37.

38.

39.

Bharat Heavy Electricals Limited
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Bidders have to quote full Service Tax payable in the Price format included in the Bid-document. Out
of Full Service Tax amount indicated by the Bidder, 50% of the same shall be considered for
evaluation of offers in the case of Bidders being an Individual, Sole Proprietary ship firm, Hindu
Undivided Family or Partnership firm whether registered or not, including Association of Persons.
For Other Bidders full Service Tax quoted shall be considered for evaluation.

In such cases of successful Bidder being an Individual, Sole Proprietary ship firm, Hindu Undivided
Family or Partnership firm whether registered or not, including Association of Persons, 50% Service
Tax amount quoted  in the Price Bid format will be considered for reimbursement against valid
documentary evidence. For others Service Tax quoted in the Price Bid will be considered for
reimbursement against valid documentary evidence.

In such cases of Bidders being an Individual, Sole Proprietary ship firm, HinduUndivided Family or
Partnership  firm whether registered or not, including Association of Persons, Service Tax payable
by BHEL as receiver of Works contract Service i.e. 50% of the Service Tax payable for Works
contracts service.

The quoted rates shall also include expenditures towards complying statutory payments like Provident
fund, ESI payments, bonus etc for the labourer & staff deployed in the work.

The contractor will have to submit the Service Tax Registration certificate to BHEL and claim the
Service Tax from BHEL by submitting Tax invoice as per Rules & Regulations of Service Tax and
the documentary evidence  will have to be submitted along with the next bill. If for any reason, the
contractor has to pay penalty, interest ~ on service tax, the contractor has to bear such additional
payment.BHEL will pay only the service tax at actual.

The Bharat Heavy Electricals Limited will not entertain any claim in this regard.

If the bidder find discrepancies or omissions in the tender documents or should be in doubt as to their
meaning, he should at once address the authority inviting the tender for clarification. Every endeavor
is made to avoid any error which can materially affect the basis of the tender but the successful Bidder
shall take up on himself to provide for the risk of any error which may be subsequently discovered
and shall make no subsequent claim on account thereof,

Quantities shown in the attached schedules are only approximate and liable to change without
entitling the contractor for any compensation.

Should a Bidder or a contractor has a relative or in the case of a firm or company of contractors any of
its shareholders or share holder's relative, employed in Bharat Heavy Electricals Limited, the
authority inviting tenders shall be informed of this fact at the time of submission of the tender failing
which tender may be disqualified or if such fact subsequently come to light, the contract may be
rescinded.

If the Bidder expires after submission of his tender, the Bharat Heavy Electricals Limited may be at
the discretion of cancel such tender.

If a partner of a firm expires after submission of the tender or after the acceptance of the tender,

Bharat Heavy Electricals Limited may cancel such tender at the discretion unless the firm retains his
character.
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The Bharat Heavy Electricals Limited will not bound by any Power of Attorney granted by the Bidder
or changes in the composition of the firm made subsequent to the execution of the contract. They
may, however, recognize such power of attorney and changes after obtaining proper legal advice, the
cost of which will be chargeable to the contract concerned.

The contractor deliberately, gives wrong information in his tender or creates conditions favorable for
the acceptance of his tender, Bharat Heavy Electricals Limited reserves the right to reject the tender
at any stage.

Words imparting the singular number shall also deem to include the plural number and vice versa
where the context so requires.

The expenses for completing and stamping the agreement shall be to the contractor's account.

The General and Special Conditions of Contract are complimentary to each other and where they are
in conflict, the Special Conditions shall prevail. In regard to matters not covered by the General or
Special ~ Conditions of Contract, those contained in the specifications approved by Bharat Heavy
Electricals Limited shall apply.

Bidders shall not increase their quoted rates incase Bharat Heavy Electricals Limited negotiated for
reduction  of rates, such negotiations shall not amount to cancellation or withdrawal of the original
offer and the rates originally quoted shall be binding on the Bidders for a period of Six months from
the date of opening of tender.

Canvassing in any form in connection with the tender is strictly prohibited and the tenders submitted
by the contractors who resort to canvassing will be liable for rejection.

All contractors will have to produce Income Tax clearance certificate from the Income Tax authorities
concerned along with their tenders. Those contractors whose income is not taxable will be required to
give an affidavit of their income on the prescribed form.

The " GENERAL CONDITIONS OF CONTRACT and SPECIAL INSTRUCTIONS TO BIDDERS"
shall be deemed to form an integral part of contract for the work to be entered into.

The contractor should posses necessary licenses, Permanent PF A/c No, and should take
Insurance for his workers and produce them before commencement of work. The Contractor
shall insure all his materials, tools, tackles etc. and also for third party.

a. As per employees PF and misc. provisions Act 1952, the employee's contribution payable at present

is 12% of wages which shall be recovered by the Contractor from the wages of his workmen and the
contractor should pay equal contribution in addition to any administrative charges in this behalf that
may be decided from time to time. Remittance shall be made on time (i.e. on or before 15th of the
following month).

All the contract workers shall be enrolled in ESI (Employees' State Insurance). The effective date
will be first day of the latest commencement of running contract concerned. The date shall be
entered in the 'Date of Appointment’ column of the ESI Declaration Form. The workers who
are already members of ESI need not be enrolled again.
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c. The filled ESI declaration forms shall be submitted to the Executive (HR-CLX, REX). In the
Declaration Form full address of the contractor shall be mentioned. Whenever a fresh and
unregistered worker is engaged during the operation of contract, declaration form in respect of that
workman which should be submitted to Human Resources Department within two days of such
engagement.

d. ESI contributions (1.75% employees’ contribution + 4.75% employer contribution of the total
monthly wages) before 20th day of every following month. Prescribed challans are available at ESI
local office, Ranipet (near Sipcot). Contractors who have got their own code number can remit the
contributions on that number.

e. Along with the challan copy, the details of remittance shall be submitted to the Executive (HRCLX,
REX) in the ESI compliance form. The contractor should deduct Provident Fund and ESI amount as
per the provisions and amount so deducted along with the matching contribution of the contractor
shall be remitted to the authorities concerned within the stipulated time. The statement of deduction
along with the challans evidencing remittance shall be submitted to Officer-in- charge. If the
evidences are not shown, further bills of the contractor will not be paid. BHEL have the right to
withhold the payment of his bills. Submission of statutory returns such as Half Yearly returns of ESI
(Form 6), P.F. return (Form 12A), Form 5 and Form 10, Form 3A & Form 6A should be send to the
concerned officers in time. In case of any increase in wage rates on account of revision of minimum
wages by Government of Tamil Nadu and any revision of rate of contribution in Provident Fund,
ESI and Bonus percentages due to statutory amendments, the contractor is bound to pay the revised
amount. In case the revision of minimum wages is made by Government of Tamil Nadu with
retrospective dates, the contract is bound to pay such arrears arising out of such revision of
minimum wages retrospectively, failing which BHEL as the principal employer will retain the
amount from the contractor and pay to contract labourers working under him.

50. The workers’ particulars such as Name, Age, Father’s name, address etc., and their daily attendance have
to be maintained by the contractor. The details of Provident Fund and ESI compliance have to be
maintained by  the contractor in the prescribed format / register.

51. As per the Contract (Regulation & Abolition) Act, 1970 & Allied Rules, the contractor employing 20 or
more labourers is required to obtain license from the Inspector of Labour, Vellore. This license shall be
amended and/or renewed whenever there is an increase in the workman employed by him or in the event
of contract being extended or renewed. The contractor shall inform the License Number so obtained to
the Human Resources Department.

52. The contractor shall maintain the following Registers and Records and make them available for
inspection at any time. (The list is only for example, but not exhaustive).

Muster Roll

Register of Wages

Register of Deductions

Register of Overtime

Register of Fine

Register of Advance

Wage slips

Register of Accidents

Register of Leave with Wages

ESI Register in Form-7

—oSemooooTe

CONTRACTOR 35 ISSUING OFFICER



Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

All registers are required to be maintained as above and shall be produced as and when Government
Officials and Statutory Authorities to make inspection from time to time. In case a contract labourer meets
with an Accident while on duty, the contractor shall immediately intimate the information to Safety
Department, Contracting Agency and Human Resources Department and submit the Accident Report duly
filled in all respect and send a copy to ESI local office, ESI Dispensary and Inspector of Factories (for
major accidents) with in 24  Hours of accident through Safety and Human Resources Departments. All
assistance for the injured workman Such as to taking him to ESI Dispensary for treatment must be
rendered by the contractor.

53.

54.

55.

56.

57.

58.

59.

60.

61.

62.

63.

64.

Compliance of the above provisions does not absolve the obligation of contractor arising out of other
statutory Obligations.

Employment of child labour is strictly prohibited.

Contractor should employ only persons having sound health and not above the age of 58 years, and not
below the age of 18 years.

Payment of Bonus: In respect of work done by the labour, the contractor has to pay to his labourers as
laid down by the Payment of Bonus Act — 1965.

The Bidder should be present if called for negotiation both technical and commercial. In case, the
Bidder’s Authorized person is attending the negotiation such person should have the authorization letter
and he should be capable of taking spot decisions.

In case the Bidder is not interested in submitting your quotation, they should return all the tender papers
with a covering letter stating that your regrets for not submitting your offer for this tender.

If required bidders may visit the site/working area and obtain all clarifications from Tender Issuing
Officer regarding the nature of job before offering their quotation.

The bidder shall clearly indicate all the applicable Taxes in the Price Bid and also shall state clearly
whether  these taxes are inclusive or exclusive of the Basic rate quoted. If any tender does not indicate
applicable taxes, BHEL will assume, price quoted is inclusive of all Taxes and Tender will be evaluated
accordingly.

The contractor should submit notarized copy of the following documents.
a) Pan card.
b) TN VAT registration certificate.
c) Service tax registration certificate.

The contractor shall indicate all the applicable taxes in the offer and any claim after the issue of contract
will not be entertained.

In case if any Taxes not applicable, like due to threshold limit etc. Same may be clearly indicated in the
offer by the Bidder.

Exact free issue of material by BHEL will be intimated during execution of work and will be calculated
at the time of billing for service tax workings.
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ANNEXURE |1l - BRIEF

GENERAL CONDITIONS OF CONTRACT (APPLICABLE FOR ALL CONTRACTORS)

1. DEFINITION: -

In these General Conditions of Contract, the following terms shall have the meaning hereby assigned to
them, except where the context otherwise requires:-

a)

b)

9)

h)

)

The "Contract” means, the documents forming the tender and acceptance thereof, together with all the
documents referred to therein including general and special conditions to contract. All these documents
as applicable taken together shall be deemed to form one contract and shall be complementary to one
another.

The "work" means, the work described in the tender documents in individual work-orders as may be
issued from time to time to the contractor by the Officer-In-charge within the power conferred upon him
including all notified or additional items of works and obligations to be carried out as required for the
performance of contract.

The "contractor” means, the individual Firm or Company whether incorporated or not, undertaking the
work and shall include the legal personal representatives of such individuals or the persons composing
the firm or Company or the successors of the firm or company and the permitted assigns of such
individual or firm or Company.

"The Officer-In charge” means, the Officer deputed by the AGM/P&MS to supervise the work or part of
the work.

"Approved" and "Directed" means, the approval or direction of AGM/P&MS, or person deputed by him
for the particular purposes.

"BHARAT HEAVY ELECTRICALS LIMITED" (herein after referred to as BHEL) shall mean the
Board of Directors, Chairman, Executive Director, General Manager or other Administrative Officer of
the said Company including AGM/P&MS authorized to invite tenders and enter into contract for works
on behalf of the Company.

The "Contract sum™ means, the sum accepted or the sum calculated in accordance with the prices
accepted in tender and / or the contract rates as payable to the contractor for the execution of the work
during the currency of the contract.

A "week" means, Seven Days, without regard to the number of hours worked or not worked in any day
in that week.

A "day" means, the day of 24 hours (TWENTY FOUR) irrespective of the number of hours worked or
not worked in that day.

A "working day" means, any day other than that prescribed by the NEGOTIABLE INSTRUMENTS
ACT as being a Holiday, and consists of the number of hours of labour as commonly recognised by good
employers in the trade in the district where the work is carried out or as laid down in the BHEL
regulations.
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HEADING TO THE CONTRACT CONDITIONS :- The heading to these conditions shall not affect
the interpretations thereof.

WORK TO BE CARRIED OUT:- The Contract shall, include all labour, materials, tools, plant,
equipment and transport which may be required for the execution of the work.

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of access
and all matters affecting the execution of the work. No extra charges consequent on any misunderstanding
in these respects or otherwise will be allowed.

4.

10.

DEVIATIONS:- The contractor shall not carry out any work not covered by schedule except in
pursuance of the written instructions of AGM/P&MS. No such work shall be valid unless the same
has been specifically confirmed and accepted by BHEL in writing and incorporated in the Contract.

OCTROI AND OTHER DUTIES:- All charges on account of Octroi terminal or Sales Tax and or
other Duties on materials obtained for the work shall be borne by the Contractor.

PLANT AND EQUIPMENT:- The Contractor shall at his own expense, supply all tools, plant and
equipment (Herein after referred to as T&P) required for the execution of the contract.

ASSIGNMENT OF TRANSFER OF CONTRACT:- The Contractor shall not without the prior
written approval of the BHEL, assign or transfer the contract or any part thereof, or any share, or
interest thereon to any other persons. No sum of money which may become payable under the
contract shall be payable to any person, other than the contractor unless the prior written approval of
the BHEL to the assignment or transfer of such money is given.

SUB-CONTRACT: - The Contractor shall not sub-let any portion of the contract without the prior
written approval of the BHEL.

COMPLIANCE TO REGULATIONS AND BYE-LAWS: - The Contractor shall confirm to the
provisions of any statute relating to the work and regulations and Bye-Laws of any local authority.
The Contractor shall be bound to give all notices required by statute regulations or By-Laws as
aforesaid and to pay all fees and taxes payable to any authority in respect thereof.

SECURITY DEPOSIT:- (1) Security Deposit should be paid by the contractor before the start of the
work. The Security Deposit rate will be as follows: -

a) In the case of works costing up to Rs.10. Lakhs :: 10% of the estimated cost

b) In the case of works costing above " 1 Lakh + 7.5.% of the amount
Rs.10.00 Lakhs up to Rs.50.00 Lakhs ’ exceeding Rs.10 Lakhs.

c) In case of works costing above i 4 Lakhs + 5% of the amount
Rs.50 Lakhs " exceeding Rs.50 Lakhs.

The Earnest Money paid at the time of tender will be adjusted as part of the Security Deposit and the balance
amount will be recovered by deduction from the running bills of the contractor at the rates mentioned above.
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Security Deposit shall not be refunded except in accordance with the terms of Security Bond or Agreement.
Security may be furnished in any one of the following terms:

)] Cash, (as permissible under the Income Tax Act)
i) Pay Order, Demand Draft in favour of BHEL.
iii) Local cheques of Scheduled Banks, subject to realization.

iv) Securities available from Post Office such as National Savings Certificates, Kisan Vikas Patras
etc.,, (Certificates should be held in the name of Contractor furnishing the Security and duly
pledged in favour of BHEL and discharged on the back).

V) Bank Guarantee from Scheduled Bank / Public Financial Institutions as defined in the Companies
Act. The Bank Guarantee format should have the approval of BHEL.

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly discharged
on the back.

vii)  Security Deposit can also be recovered at the rate of 10% from the running bills. However in
such cases at least 50% of the Security Deposit should be collected before start of the work and
the balance 50% may be recovered from the running bills.

viii)  EMD of the successful tenderer shall be converted and adjusted against the Security Deposit.
iX) The Security Deposit shall not carry any interest.

BHEL shall not be responsible for any loss of securities, due to liquidation for any other reasons, what-so-
ever or any depreciation in the value of the securities while in their charge or for any loss of interest there
on.

All compensation or other sums of money payable by the Contractor to BHEL under the terms of this
contract or under any other contract with BHEL may be deducted from the Security Deposit or realised by
the sale of the securities or from the interest arising therefrom or from any sums which may be due or may
become due to the contractor by BHEL and in the event of this Security Deposit being deducted by reason of
such deductions or sale, as aforesaid, the Contractor shall within 7 days thereafter, make good in cash or in
securities endorsed as aforesaid, any sum by which the Security Deposit has been reduced.

11. ORDERS UNDER THE CONTRACT:- All orders, notices etc. to be given under the contract shall
be in writing, type-script or printed and if sent by registered post to the address given in the tender of
the Contract, shall be deemed to have been served on the date, when in the ordinary course they
would have been delivered to him. The Contractor shall carry out without delay all orders given to
him.

12. CONTRACTOR'S SUPERVISION :- The Contractor shall either himself supervise the execution of
the contract or shall appoint a competent agent acceptable to the AGM/P&MS to act in his stead.
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Orders given to the Contractor's agent shall be considered to have the same force as if they have been given
to the Contractor himself.

The Contractor or his accredited agent shall attend when required without making any claim for doing so,
either the office of the DGM/Civil Projects & Services or the OFFICER-INCHARGE, to receive
instructions.

The DGM/CP&S shall have full powers and without assigning any reason, require the Contractor to
immediately cease to employ in connection with this contract, any agent, servant or employee where
continued employment is, in his opinion undesirable. The Contractor shall not be allowed any compensation
on this account.

13. LABOUR:- The Contractor shall remain liable for the payment of all wages or other moneys to his
work-people or employees under the payment of Wages Act 1936, Employees Liability Act. 1938,
Workmen's Compensation Act 1923 or any other Act or enactment, relating thereto and rules framed,
thereunder from time to time.

14. PRECAUTIONS AGAINST RISK:- The Contractor shall be responsible for providing at his own
expense for all precautions to prevent loss or damage from any and all risks and to minimise the
amount of any such loss or damage and for the necessary steps to be taken for the said purpose.

15. DAMAGE & LOSS TO PRIVATE PROPERTY & INJURY TO WORKMEN :-

The Contractor shall at his own expense reinstate and make good to the satisfaction of the AGM/P&MS and
pay compensation for any injury, loss or damage occurred to any property or rights whatever including
property and rights of BHEL (or agents) servants or employee of BHEL, the injury loss or damage arising
out of or in any way in connection with the execution or purported execution of the contract and further the
contractor shall indemnify, the BHEL against all claims enforceable against BHEL (or any agent, servant or
employee of BHEL) or which would be so enforceable against BHEL where BHEL is a private person, in
respect of any such injury (including injury resulting in death) loss or damage to any person whomsoever or
property including all claims which may arise under the Workmen's Compensation Act or otherwise.

16. LAWS GOVERNING THE CONTRACT:- The contract shall be governed by the Indian Laws for
time being in force.

17. CANCELLATION OF CONTRACT FOR CORRUPT ACTS:- BHEL , whose decision shall be final
and conclusive, shall without prejudice to any other right or remedy which shall have accrued shall
accrue thereafter to BHEL cancel the contract in any of the following cases and the Contractor shall
be liable to make payment to BHEL for any loss or damage resulting from any such cancellation to
the same extend as provided in the case of cancellation for default.

If the Contractor shall :-

a) Offer or give or agree to give to any person in BHEL service any gift or consideration of any
kind, as an inducement or reward for doing or for bearing to do or for having done or for borne to
do any act, in relation to the obtaining or execution of this or any other contract for BHEL
service,

OR

CONTRACTOR 40 ISSUING OFFICER



Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

b) enter in to a contract with BHEL in connection with which commission has been paid or agreed
to be paid by him or with his knowledge, unless the particulars of any such commission and the
terms of payment thereof have previously been disclosed in writing to BHEL,

OR

c) obtain a contract with BHEL as a result of ring tendering or by non-bonafide methods of
competitive tendering, without first disclosing the fact in writing to BHEL.

18. RISK PURCHASE CLAUSE:

If the contractor fails to carry out the specified works as per the contract scope of work within the timeframe
as directed by DGM/CP&S or his authorized officials and continues in that state after a reasonable notice
from DGM/CP&S or his authorized officials, BHEL reserves the right to have the work done by any means
at the Contractor's risk and expenses provided always that in the event of the cost of the work so done (as
certified by DGM/CP&S which is final and conclusive) being less than the contract cost, the advantage
shall accrue to the BHEL and if the cost exceeds the money due to Contractor under the contract, the
Contractor shall either pay the excess amount ordered by DGM/CP&S or the same shall be recovered from
the Contractor by other means.

19. CANCELLATION OF CONTRACT FOR INSOLVENCY ASSIGNMENT OF TRANSFER OR
SUB-LETTING OF CONTRACT: -

BHEL, without prejudice to any other right or remedy, which shall have accrued or shall accrue thereafter to
BHEL shall cancel the contract in any of the following cases:

If the Contractor,

a) being an individual or if a firm any partner thereof shall at any time be adjudged bankrupt or have a
receiving order for administration of his estate, made against him or shall take any proceedings for
liquidation or composition under any bankruptcy Act or assignment of his effects of composition or
arrangement for the benefit of his creditors or purport to do so, or if any application made under any
Bankruptcy Act for the time being in force for the sequestration of his estate or if a trust deed be granted
by him on behalf of his creditors

OR
b) being a Company, shall pass a resolution or the Court shall make an order for the liquidation of its
affairs, or a receiver or Manager on-behalf of the debenture holders shall be appointed or circumstances
shall arise which entitle the Court or debenture holders to appoint a receiver or Manager,

OR

c) Assigns, Transfers, Sub-lets or attempts to assign, transfer or sub-let any portion of the work without the
prior written approval of the BHEL .
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d) Whenever BHEL exercise the authority to cancel the contract under this conditions, BHEL may have the
work done by any means at the Contractor's risks and expenses provided always that in the event of the
cost of the work so done (as certified by DGM/CP&S which is final and conclusive) being less than the
contract cost, the advantage shall accrue to the BHEL and if the cost exceeds the money due to
Contractor under the contract, the Contractor shall either pay the excess amount ordered by DGM/CP&S
or the same shall be recovered from the Contractor by other means.

e) In case BHEL carries-out the work under the provisions of this condition the cost to be taken into
account in determining the excess cost to be charged to the Contractor under this condition shall consist
of the cost of the materials, hire charges of tools and plants and/or labour provided by the BHEL with an
addition of such percentage to cover superintendence and establishment charges as may be decided by
the AGM/P&MS whose decision shall be final and conclusive.

20. CANCELLATION OF CONTRACT IN PART OF FULL FOR CONTRACTOR'S DEFAULT :-
If the Contractor :

a) makes default in carrying out the work as directed and continues in that state after a reasonable notice
from DGM/CP&S or his authorised representative ;

b) fails to comply with any of the Terms and Conditions of the contract or after reasonable notice in
writing with orders properly issued thereunder ;

¢) BHEL, may without prejudice to any other right or remedy which shall have accrued or shall accrue
thereafter to BHEL CANCEL the contract as whole or in part thereof or only such work order or items of
work in default from the contract. Whenever BHEL exercise the authority to cancel the contract as whole or
part under this condition BHEL may complete the work at the contractor's risk and cost (as certified by
DGM/Stores which is final and conclusive) being less than the contract cost, the advantage shall accrue to
the BHEL. If the cost exceeds the moneys due to the Contractor under this contract the Contractor shall
either pay the excess amount ordered by DGM/CP&S or the same shall be recovered from the Contractor by
other means. In case the BHEL carries out the work or any part thereof under the provisions of the
conditions the cost to be taken into account in determining the excess cost to be charged to the Contractor
under this condition shall consist of the cost of the materials, hire charges of tools and plant and/or labour
provided by the BHEL with an addition of such percentage to cover the superintendence and establishment
charges as may be decided by the DGM/CP&S whose decision shall be final and conclusive.

21. TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR. :-
Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, or if the

firm is dissolved or the company is liquidated BHEL shall have the option of terminating the contract
without compensation to the Contractor.
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SPECIAL POWER TO TERMINATION:- If at any time after the award of contract, BHEL shall for
any reason whatsoever not require whole or any part of the work to be carried out the AGM/P&MS
shall give notice in writing of the fact to the Contractor who shall have no claim to any payment of
compensation or otherwise howsoever on account of any profit or advantage which he might have
derived from the execution of the work in full but which he did not derive in consequence of the
fore-closing of the work.

“If any employee / labourer working in the contract is found involved in corruption activities, the contract
will be terminated and the contractor will be banned for applying for any future contract for 3 years.”

23.

24,

25.

26.

27.

28.

SUBMISSION OF BILLS BY CONTRACTOR :- The Contractor at the end of each month shall
submit a bill in triplicate detailing the various items of work done during the month supported by the
requisitions issued from time to time. The Contractor shall, once in every month, submit to the
DGM/CP&S separately details of his claims for the work done by him up to and including the
previous month which are not covered by his contract agreement in any of the following respects:

a) Deviation from the items provided in the contract documents.
b) Extra items/ new items of work.

c) Items in-respect of which rates have not been settled. He should in addition furnish a clear
certificate to the effect that the claims submitted by him as aforesaid cover all his claims and that
no further claims shall be raised by him in respect of the work done up to and including the
period under report.

PAYMENT OF BILLS: - All payments to be made to the Contractor, under this contract shall be by
"CHEQUE" crossed "A/C PAYEE ONLY" OR by NEFT / RTGS payment within a reasonable time
after the certification of bills by DGM/Stores.

RECOVERY FROM CONTRACTOR: - Whenever under the contract, any sum of money, shall be
recoverable from or payable by the Contractors, the same may be deducted from or any sum then due
or which at any time thereafter may become due to Contractor under the contract or under any other
contract with BHEL or from his Security Deposit or he shall pay the claim on demand.

POST TECHNICAL AUDIT OF WORK AND BILLS:- BHEL reserves the right to carry out the
post-payment Audit and technical examination of the work and final bill including all supporting
vouchers, abstracts etc., and enforce recovery of any sum becoming due as a result thereof in the
manner provided in the presiding sub-paragraphs. However no such recovery shall be enforced after
three years of passing the final bill.

REFUND OF SECURITY DEPOSIT:- The Security Deposit mentioned in condition 10 above may
be refunded to the Contractor after a period of one month on termination or expiry of the contract
provided always that the Contractor shall first have been paid the last and final bill and have
rendered a "NO DEMAND CERTIFICATE".

FORCE MEJEURE CLAUSE:- If, at any time during the continuance of this Contract the
performance in whole or in part by either party of any obligations under this Contract shall be
prevented or delayed by reason of any War, Hostile acts of the public enemy Civil Commotion,
Epidemics, or Acts of God (Floods, Storm/Cyclone, Hurricane, Earth Quake etc.) then provided
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notice of happening of any such event is given by either party to other within 7 days from the date of
occurrence therefor neither party shall by reason of such event be entitled to terminate this Contract
nor shall either party have any claim for damages against the other in respect of such non-
performance and delay in performance under the contract shall be resumed as soon as practicable
after such event has come to an end or ceased to exist. If the performance in whole or part of any
obligation under this Contract is prevented or delayed by reason of any such event, claims for
extension of time shall be granted for periods considered reasonable by the DGM/CP&S subject to
prompt notification by the contractor.

ARBITRATION :- All disputes between the parties to the contract, arising out-of or relating to the
contract, other than those for which the decision of the DGM/CP&S or Accepting Officer or any
other person is by the contract expressed to be final and conclusive shall after written notice by either
party to the contract to the other party be referred to the sole Arbitration of GENERAL MANAGER
or other Officers of BHEL appointed as Arbitrator, by the GENERAL MANAGER of BHEL in his
sole discretion.

Unless the parties otherwise agree, such reference shall not take place until after the completion, alleged
completion or abandonment of the work or the determination of the contract.

The venue of Arbitration shall be such a place or places as may be fixed by the Arbitrator in his sole
discretion. The award of the Arbitrator shall be final, conclusive and binding on both parties to the contract.

30.

31.

32.

33.

34.

35.

SIGNING OF CONTRACT:- Each contract document shall be signed by the Contractor with his
usual signature. Contract by partnership of Hindu Joint Family firm, may be signed in the FIRM'S
name by one of the Partners or the Karta or Manager as the case may be or by any other duly
authorised representative followed by the name and designation of the persons so signing. Contracts
by a Company shall be signed with the name of the Company by a person authorised in this behalf
and a power of attorney or other satisfactory proof showing that the persons signing the Contract
documents on behalf of the Company is duly authorised to do so, shall accompany the contract.

All statutory requirements under Minimum Wages Act,1948, Factories Act 1948, Workmen
Compensation Act 1923,Employees Provident Fund and Miscellaneous Provisions Act,
1952,Payment of Gratuity Act 1972, Employee State Insurance Act 1948, Contract Labour (R&A)
Act 1970, Payment of Bonus Act 1965, Income Tax Act, Service Tax Act andall other applicable
Acts shall be complied with by the Contractor.

Contractor shall comply with all statutory requirements, rules, regulations, notifications in relation to
employment of his employees issued from time to time by the concerned authorities.

Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, statutes
or any civil or criminal law in connection with employees deployed by him.

Contractor wherever applicable shall maintain proper records prescribed by the concerned statutory
authorities and provides a copy of the same to BHEL.

Contractor shall furnish proper returns to the concerned statutory authorities and provide a copy of
the same to BHEL.

*khkkkkikk
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ANNEXURE IV

SAFETY PRECAUTIONS TO BE TAKEN BY THE CONTRACTORS

1. The Contractor must inspect the area of work to decide the safety precautions necessary for
executing this contract.

2. Whenever people work at height more than six feet, platform shall be provided or the workers shall
wear safety belt to avoid fall from the height.

3. Wherever any area declared as dangerous, the workers shall not be allowed to work till a written
clearance is obtained from appropriate authorities.

4. No material of any kind shall be dropped or allowed to be dropped from any height.
5. Defective ladders shall not be used at all.
6. Inflammable materials shall not be stored near places where the sparks are likely to occur.

7. The necessary safety equipments such as gloves, boots, helmets etc must be issued to the workmen
and strictly to be used while carrying out the work.

8. If the contractor's workmen are found to be violating the safety precautions, punitive action will be
taken by withholding a sum of Rs.500/- to Rs.1000/- from the contractor’s bill for each violation.

9. The working area shall be kept clean and free from all obstructions.
10. All temporary electrical connections shall be properly earthed, insulated and periodically checked.

11. The contractor should arrange WORKMEN COMPENSATION/ INSURANCE POLICY covered for
all his/her workmen. A copy of the policy has to be submitted before commencement of work.

12. All safety precautions are to be taken by the contractor at his cost.

13. These safety measures shall be deemed to form an integral part of the Work Order/ Agreement.
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ANNEXURE V

TERMS AND CONDITIONS WITH REGARD TO COMPLIANCE OF VARIOUS LABOUR LAWS
BY THE CONTRACTORS FOR BHEL.

1. The contractor shall not employ in connection with the work any person who has not completed
18 years of age.

2. The contractor shall in respect of labour employed by him either directly or through sub
contractors, comply with or cause to be complied with the following statutory provisions and
rules and in regard to all matters provided therein.

(@) The contract labour (Regulation and abolition Act 1970) and the related Tamilnadu Rules.
(b) The minimum wages Act1948 and the related Tamilnadu Rules.

(c) The payment of wages act 1936 and the related Tamilnadu Rules.

(d) The Factories Act 1948 and the related Tamilnadu Rules.

(e) The Employees Provident Fund and Miscellaneous Provisions Act 1952.

(f) The Employees State Insurance Act 1948.

(9) The workmen’s Compensation Act 1923.

(h) The Industrial Dispute Act 1947, and any other law, or modifications to the above or to the
rules made thereunder from time to time.

3. REGISTRATION AND LICENSING:

Every contractor shall register his/her name with the welfare section of BHEL before taking up the
work awarded to him/her by giving the following information and getting a code number:

(&) The name of the contractor.

(b) Nature of contract work.

(c) Period of work.

(d) Number of maximum labour employed by him on any one day.

(e) License No. and date(applicable incase of contractors employing 20 or more worker)

() Whether enrolled for PF, ESI etc., and enrolment no. (contractor shall obtain their own PF
code)

This information is called for the purpose of informing the inspector of Factories wherever they call for
information regarding contracts.
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The contractor employing 20 or more workmen is required to obtain license from the authorities
(The Deputy Chief Inspector of Factories/Assistant Commissioner of Labour as the case may be).
This license shall be amended and/or renewed wherever there is an increase in the workmen
employed by him/her or in the event of contract being extended or renewed. The contractor shall
inform the license number to the BHEL management before taking up the work.

The contractor (Licensed or unlicensed) shall promptly furnish every information and document
required by BHEL authorities for the purpose of fulfilling their obligations as principal employer
and/or occupier of the factory and shall render all necessary assistance for the same.

The contractor shall get the contract labourers engaged by him/her insured under workmen’s
compensation policy from General Insurance Corporation of India.

The contractor shall ensure that all his workmen are covered under the Employees State
Insurance Act and produce the registration number/enrolment number to the welfare section
before executing the contract.

The contractor shall also ensure that all his/her workmen are covered under Employees Provident
Fund and Misc. Provisions Act 1952.

WAGES:

The contractor shall pay wages to the workmen employed by him/her at the rate, which shall not
be less than the minimum wages applicable under Law from time to time. BHEL Adhoc payment
of Rs.3200/- per month for USW worker etc also has to be paid to the workers deployed in the
work.

The contractor shall fix wage periods in respect of which wages shall be payable. No wage
period shall exceed one month.

The contractor shall ensure payment of wages to the contract labour employed by him/her within
three days from the end of wage period incase the wage period is one week or a fortnight & in all
other cases before 10" day of the following month.

All payment of wages shall be made on working days at the work site and during the working
time and on dates notified in advance. In case the work is completed before the expiry of the
wage period final payment shall be made within 48 hours of the last working day.

Where the employment of any worker is terminated by or on behalf of the contractor, the wages
earned by him shall be paid before the expiry of the second working day from the day on which his
employment is terminated.

Wages due to every worker shall be paid to him direct or to the person authorized by him in this
behalf. All wages shall be paid in current coin or currency or in both.

The contractor shall ensure the disbursement of wages in the presence of such authorized
representatives of BHEL management.
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The above payment shall be verified by the authorized officers/representatives of BHEL with the
following certificate on the payment sheet certified that the amount shown in column No. ... ... has
been paid to the workmen concerned in my presenceon.............. at............

A certificate of payment shall be furnished in duplicate by the contractor to the Engineer Incharge
each month in a form enclosed.

A notice showing the wage period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy to be sent to the welfare department by the contractor
under acknowledgement.

Notices showing the rates of wages, weekly rest days, hours of work, wage period, date of payment
of wages, names and addresses of the inspectors having jurisdiction, the date of unpaid wages shall
be displayed in Tamil and English in conspicuous places at the establishment and working by the
contractor. The contractor shall inform the BHEL management every month the details of contract
labour engaged for each contact in the following form:

Serial Number

Location

Period of work

No. of contract labour engaged during the month
No. of days worked

No. of mandays worked

Wages paid to his/her workers

@roao0 o

The above statement shall be furnished to BHEL management at the end of every month.

REGISTERS RECORDS AND COLLECTION OF STATISTICS.

20.

21.

22,

23.

24,

The following documents/formats under Contract Labour (Regulation and Abolition) Act 1970 and
Tamilnadu Rules there under shall be maintained by each contractor.

Register of persons employed by the contractor.

Employment Card.

Service Certificate.

Muster Roll, Wage Register, Deduction Register, Wage slip, Over time Register,
Register of fines, Register of advances etc.,

oo ow

The contractor shall display the abstract of the contract labour (Regulation and application) Act and
the rules there under both English and Tamil.

Half yearly return shall be sent by the contractor in duplicate to the licensing officer.

The contractor shall submit the returns required under the Contract Labour (Regulation and
Abolition) Act 1970 periodically to BHEL management.

The contractor shall without fail give up to date information in writing of the attendance of the
workers employed by him/her.
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The contractor shall ensure that his/her workers keep and produce their employment card when
coming to duty and take them back when leaving duty.

All the above registers and records shall be preserved in original for a period of three years. All the
registers, records and notice maintained under the Act and Rules shall be produced on demand by
Inspector or any Authority under the Act.

WORKING HOURS AND WORKING CONDITIONS:

217.

28.

29.

30.

31.

32.

33.

34.

35.

No workers shall be required or allowed to work on Sunday unless he has or will have a Holiday or
any one of the three days before or after the said day.

The contractor shall inform BHEL Management in the prescribed form details or the contract
workers scheduled to work on Sunday, the day of rest and also indicate the substituted holiday in lieu
thereof. This shall be intimated two days in advance before his/her workmen are booked for work on
Sunday.

The contract labour working for more than nine hours in any day or for more than 48 hours in any
week shall be paid wages at the rate of twice the ordinary rates of wages in accordance with the
provisions of section 59 of the Factories Act 1948 and any amendment thereof.

The contractor shall provide all safety devices and personal protective equipment to his workmen at
his/her own cost and shall ensure that his workmen wear/use such devices or equipment provided to
them while doing the work and there should not be any relaxation on this.

The contractor shall give four paid national holidays to his workers, viz 26™ January, 1 May, 15"
August and 2™ October.

The contractor shall ensure that his/her workmen vacate the premises after the shift is over.

The contractor shall give leave with wages to his/her workmen who have worked for a period of 240
days or more in the factory premises during a calendar year. This leave shall be allowed during the
subsequent calendar year at the rate of one day for every 20 days or work performed by the worker
during the previous calendar year. The worker whose service commences on a day other than the
first of January shall be entitled to leave with wages at the above rate (one day for every 20 days or
work) only if he had worked for a minimum of 2/3 of the total number of days in the reminder of the
calendar year. This leave will be admissible only during the subsequent calendar year.

No women worker shall be required or allowed to work in the factory except between the hours of
6.00 A.M. and 7.00 P.M.

The contractor shall comply with the provisions relating to welfare and health facilities as provided

to the Contract Labour (Regulation and Abolition) Act 1970 read with the Tamilnadu contract labour
Rules .
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NOTICE OF ACCIDENT:

36.

37.

38.

39.

40.

41.

Not withstanding anything contrary to this, in the event of accident the contractor shall be required to
fill injury report and submit the Engineer Incharge immediately and ensure the compliance of
ESI/Workmen’s Compensation Act, Factories Act and Rules made there under. He shall also
maintain a register of accident as per the Act.

The contractor shall get the contract labour engaged by him insured under Workmen’s Compensation
Policy from General Insurance Corporation of India before actually starting the work of contract.
The insurance coverage should be for the entire period of contract. The contractor shall comply with
the provisions of the Workmen’s Compensation Act 1923 (This should be read in connection with
the provisions of ESI Act).

The contractor shall ensure that all his workmen are covered under the Employees State Insurance
Act and produce to BHEL such Registration number/Enrolment number before executing the
contract work.

The contractor shall regularly pay the amount of contribution i.e., employer’s contribution as well as
employees’ contribution in pursuance of the above scheme as fixed from time to time. The
contribution payable presently is 1.75% of wages to be recovered from his/her workmen and 4.75%
of wages to be contributed by the contractor. Contribution recovered from employee and
contribution made by the contractor may be rounded to the next higher multiples of five paise.

The contractor shall take note of any amendment that may be brought forth in the above contribution
rate and act accordingly.

The contractor shall ensure that his/her workmen are covered under the EPF and miscellaneous
Provisions Act 1952 and accordingly produce to the BHEL Management the registration/enrolment
number before award of contract work.

As per the existing provisions every worker who has completed three months continuous service or has
actually worked for not less than 60 days within a period of 3 months or less shall be entitled and required to
become a member of the fund. The employee’s contribution payable at present is 12% of wages which will
be recovered by the contractor from the wage of his contract labours. The employer’s contribution of
provident fund is 12% which the contractor has to pay for the worker. The contractor is also liable to pay
any administrative charges in this behalf that may be decided from time to time. It will be the responsibility
of the contractor to ensure such contribution payable in respect of workmen employed through sub-
contractors also.

42.

43.

The contractor shall take note of any amendment in the rate of contribution payable under the
scheme from time to time.

The contractor shall within seven days of the close of every month submit to BHEL a statement
showing the amount of contribution payable/paid for employees engaged by him or through him and
shall also furnish to BHEL such information, as principal employer is required to furnish under the
provisions of the ESI Act and PF as well as the scheme made there under to the authorities
concerned.
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Whenever any sum of money is found to be recoverable from or payable by the contractor under the
above acts, the same shall be deducted from any sum that may be due or which at any time thereafter
may become due to the contractor under this contract or under any other contract or from his security
deposit. In case the recoveries are not sufficient to satisfy the claims the contractor shall pay the
balance thereof on demand. In case any recoveries are made under this clause from the security
deposit the contractor shall immediately thereafter pay such further sums as may be required to
recoup the shortage caused by such recoveries in the amount of security deposit.

The contractor shall abide by all the labour and other laws applicable to contract labour/worker under
this contract and shall at all times keep BHEL, indemnified against all losses, claims, prosecution
under any law.

In case of non compliance of any of the provisions of the acts and in case BHEL having complied
with the same, BHEL will be entitled to recover the same from the contractor/sub-contractor.

Non exercise of any of the powers or rights available to BHEL hereunder or under any law, shall not
in any way operate as waiver thereof.

General: Contractor should follow all the provisions of labour legislation and statutory obligations.
Provisions as and when amended will also apply.

HR Annexure

PF = 12% (Employer) + 12% (Employee)

PF to be remitted in contractor’s own code

ESI =4.75% (Employer) + 1.75% (Employee)

If ESI is not available in that area, then take insurance
Contract License as per CL Act

Issue of employment card to contract labours

Issue of one month notice before termination of contract

Minimum wages

© 0o N o g B~ w DN PE

Payment of wages

And other statutory requirements under various applicable labour laws to be ensured.
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GENERAL AND SPECIAL SPECIFICATIONS
1. Site Clearance

All the area upon which the construction is to be carried out and areas which are required by the
Contractor for his construction facilities are to be cleared off all rubbish and objectionable matter at
Contractor’'s own cost. Trees, if any, shall not be uprooted or cut without the prior approval of the
Engineer-in-charge. All spoils, unserviceable materials and rubbish shall be burnt or removed from site.
Usable materials, saleable timber, fire-wood etc., shall be stocked properly at work site in the manner as
directed by the Engineer-in-charge. The cost of clearing the areas shall be deemed to have been
included by the renderer in his general rate.

2. Earthwork for Foundations

Earthwork excavation for foundations and filling in foundations shall conform to TNBP 23 and 24. The
area to be excavated or filled in with excavated materials shall be clearly demarcated in the field by the
Contractor. Excavation shall be done to lines and levels defined. Excavation shall be carried out to such
widths, lengths, depths, profiles and grades as shown in the drawing or as may be specified by the
Engineer — in — charge. Rough Excavation may be carried out up to a depth 15 cm less than the final
level but the balance shall be excavated to precise level with special care. All soft pockets of soil met with
even below the final level shall be removed and the excavation filled up as directed by Engineer-in-
charge. The methods of excavation shall in every case be subject to the approval of the Engineer-in-
charge and the contractor shall ensure the safety and stability of the excavations, being executed by him
as well adjacent buildings, structures, services and other works in the vicinity of the site of work.
Wherever necessary Engineer-in-charge may direct that the sides of the excavation should be timbered
and shored at the contractor’s own cost, adopting a proper method approved by the Engineer-in-charge.
Not withstanding the above, should any slip occur, the contractor shall remove all the slipped materials
from the excavated pit, at his own cost. He shall also make good at his own all damages caused to the
work as well as adjacent buildings, structures etc., as a result of the slip, referred to.

All excavation work shall be subject to inspection and approved by the Engineer-in-charge before any
further works in the excavated areas allowed commencing. Should any excavation be carried out beyond
the specified depth, the contractor should fill it up at his own cost with the same type and class of
material as it is proposed to be laid over the excavated portion. No payment will however be made to the
contractor on his account.

The contractor shall ensure that the excavations and the structures under construction are kept free from
water logging at all stages of construction. He shall take all necessary precautions and “streams, aquifers,
springs, surface flows etc., are excluded effectively so as to ensure that the works are carried out in a
reasonable dry conditions in accordance with the construction schedule.

Back filling around the foundations, trenches, and plinth and under the floor shall be done in accordance
with TNBP 24 and 25. The finished level of the plinth filling shall be trimmed to the slope required to be
given to the finished floor. Back filling, watering and consolidation of excavated earth in layers etc.,
complete as per specifications shall be done unless otherwise stipulated in the tender schedule.

Removal of Hard rock by Blasting

This shall include all rock occurring in large masses which cannot be removed except by blasting.
Blasting shall be done in conformity with TNBP 19 & 23 and as instructed by the Engineer-in-charge.
When rock blasting has to be done adjacent to structures, the following precautions shall be observed.

(1) All blasting should be completely muffled to prevent damage by flying pieces.

(1) Blasting within 3 meters of the structures shall be avoided



(@)
3)
(4)

No blasting should be done within 1.5 meters of concrete / masonry structures.

An isolated boulder extending under the existing structure but projecting within the area of blasting should
be blasted.

The contractor shall be responsible for all damages caused by blasting and shall replace or repair the
damaged structures at his own cost.

3. Plain and Reinforced Cement Concrete Works:

All design and construction shall be performed in accordance with the Indian standard code of Practice
for plain and reinforced concrete — IS 456 and TNBP 30. Any Special requirements noted on the drawings
or bill of quantities shall govern over the provisions of this specifications. Controlled concrete shall be
used wherever specified in the schedule of items complying with all requirements of IS: 456 and as per
special specifications appended herewith.

The coarse aggregate to be used shall be of hard broken granite stone jelly of various sizes as specified
under respective items in the Bill of Quantities, conforming to IS 383 latest edition. The Engineer-in-
charge may require the contractor to carryout moisture content tests in both fine and coarse aggregates.
For determination of moisture content IS — 2386 shall be referred to. The amount of water to be added
shall be then adjusted to compensate for any observed variation in the moisture contents. Proper control
of mixing water is deemed of paramount importance. Mixtures with automatic water measuring drums
shall be used or else. Water should be measured by volume in calibrated buckets. All measuring
equipments shall be maintained in a clean serviceable condition and the accuracy periodically checked
and got certified by the Engineer-in-charge. The contractor shall carryout slump tests apart from taking
test cubes at regular intervals. All such methods of sampling and analysis of concrete shall be in
accordance with IS — 1199.

Mixing of concrete shall be strictly carried out in an approved type mechanical mixer. The mixing
equipment shall be capable of combining the aggregates, cement and water within the specified time (not
less than 2 Minutes) into a thoroughly mixed and uniform mass and of discharging the mixture without
segregation. Mixing shall be continued until there is a uniform colour and consistency, Concrete shall be
handled from the place of mixing to the place of final deposit as rapidly as practicable by methods which
will prevent segregation or loss of any of the ingredients. Before depositing the concrete, all debris and
dirt shall be removed from the space to be occupied by concrete. Concreting shall not be done unless
the formwork conform to the shapes, lines and dimension as shown in the drawings.

Unless otherwise approved, concrete shall be placed on single operation to the full thickness of slabs and
beams and similar members and not exceeding 1 metre deep in walls, columns and similar members.
Concrete shall be placed continuously until completion of the part of the work between construction joints
or as directed by the Engineer-in-charge. The concrete after being laid shall be compacted by means of
vibrators of approved type under proper supervision as directed by the Engineer-in-charge. Care should
be taken to avoid segregation and formation of air bubbles. The whole process starting from the mixing
of concrete to the placing and compaction shall not take more than 20 minute and the process shall be
completed before the initial setting takes place. Curing shall be accomplished in accordance with I1S-456
by keeping the concrete covered with a layer of sacking, canvas or similar absorbent materials and kept
constantly wet for the period as directed by the Engineer-in-charge.

Reinforcement

All reinforcement shall be clean and free from pitting, loose mill-scales, dust, loose rust and coats of paint,
oil or other coatings which may destroy or reduce bond. General construction details and workmanship
relative to reinforcement including bar bends, lap splices and installation shall be in accordance with
the 1S-2502 as well as 1S-456. All bars be bent as per the bar bending schedules indicated in the
drawings or supplied separately relevant to particular drawing. The contractor shall in all cases verify
himself the correctness of schedules, giving the number, length and the bending details of the bars. The
numbers, sizes, shape and position of all the reinforcement shall, unless otherwise, directed or authorized



by the Engineer-in-charge be strictly in accordance with the drawing. The reinforcement shall be
adequately held in position by 18 / 20 SWG soft black annealed binding wire. The contractor must obtain
the approval of Engineer-in-charge for the reinforcement placed, before any concrete is placed in the
form. All reinforcing bars shall be so tied as to form a rigid cage to prevent displacement before or during
concreting. Rate quoted for reinforcement should include cost of transporting M.S. Rods / CTD bars from
BHEL Store to site of work, cleaning, cutting, bending, placing, binding with contractor’s own binding wire
and providing necessary cover blocks of concrete but excluding cost of steel which shall be supplied free
of cost at BHEL Stores.

Form Work

Formwork shall conform to the shape, lines and dimensions of concrete and RCC structures as shown in
the drawings and shall be well within the permissible tolerance. Formwork for concrete shall be of
plywood, steel, good seasoned timber or other approved materials, properly designed easy for removal
and cleaning. They shall be of sufficient strength and rigidity to maintain their position and shape under
loads incidental to placing concrete. The number of props, their sizes and dispositions shall be such as to
able safely carry the full dead load area constructional loads. The arrangement and alignment of
formwork shall be got approved by the Engineer-in-charge prior to concreting. However this shall not
relieve the contractor from his responsibility for proper work and safety. Formwork shall be sufficiently
tight to prevent loss of cement slurry from the concrete. All joints and holes in the formwork shall be
caulked with putty jute cloth or other approved materials to the satisfaction of the Engineer-in-charge. The
stripping time for the shuttering and the formwork shall in general conform to the provisions in the relevant
clauses of IS 456. Unless otherwise specified rates for reinforced cement concrete shall include cost of
centering, shuttering charges also.

4. Stone Masonry

General: Stone masonry shall conform to TNBP 35. Stone shall be obtained from the approved quarry
and shall be free from decay and weathering.

All stones shall be thoroughly wetted before use. The mortar used for jointing shall be as per approved
Drg. .

The walls shall be carried up truly plumb. Every stone shall be carefully fitted to the adjacent stones so
as to form neat and closed joints.

To give sufficient lateral bond, vertical joints shall be avoided. Prescribed number of headers as required
shall be provided to give sufficient transverse bond. At junctions of wall the stones each alternate course
shall be so carried into each of the respective walls as to unite the work thoroughly. Where breaks are
unavoidable in carrying up the work continuously in horizontal course sufficiently long steps shall be left
to join the old and new work building of two thin faces and filling up the middle with small stuff or dry
packing shall be strictly avoided. When plastering or raised pointing is not required to be done joints
shall be struck flush and finished simultaneously.

Random rubble masonry

Random rubble masonry work shall conform to TNBP 35-L and J. Stones shall be hammer dressed at
faces and joints to enable them to come into close proximity with each other. The face stone shall be laid
headers and stretchers alternately, so as to break the joint by at least 75mm. Thickness of joint shall not
exceed 12mm. No pinning shall be used on the face and face stone shall extend well back into the
headers. Stones less than 130 mm. in height shall not be used on the face.

Bond stones running through the wall shall be provided at 1.8M intervals in walls up to 0.60 M. thickness
and if the wall is more than 0.60 M. thick a line of headers shall be laid from face to back each header
overlapping the other by at least 150 mm.



5. Brick Masonry:

First class Bricks: Brick shall be sound, hard, tough, and rectangular in shape and size, well burnt of
uniform deep red or copper colour and conform to IS — 1077.

Brick shall be free from cracks, chips, flaws, stone or humps of any kind. Bricks shall be homogeneous in
texture and evict a clear ringing sound on being struck and shall have a minimum compressive strength of
50KG / sg.cm. And shall not absorb water more than 20% of its weight, when soaked cold water for 24
Hrs. All bricks shall be table moulded.

Second Class Bricks: These shall be ground moulded but should otherwise conform to the specifications
of first class bricks except for some surface cracks are allowable. These shall have minimum compressive
strength of 50 Kg./sg.cm.

Samples of each type of brick, shall be got approved by the Engineer-in-charge before being used. All
subsequent deliveries shall be up to the standards of the approved samples.

Brickwork shall conform to TNBP31 and IS —2212.

Brick works shall be classified as first or second class according to the classification of bricks used and
the method of lying. The thickness of joints shall not exceed 6 mm. in first class brickwork and 10 mm in
second class brick work.

Bricks shall be well soaked before use on works for at least 6 hrs. The soaked bricks shall be kept on
wooden planks or platform. Brick required for masonry with clay or lime mortars shall not be soaked.

Brickwork shall be laid with specified mortar to be prepared in accordance with IS —2250. Brick works
shall be laid in English Bond unless otherwise specified. Half or cut bricks shall not be used except when
needed to complete the bond. Each course shall be taken up truly plumb, if battered, the batter is to be
truly maintained. The level of brickwork shall be checked up at every one metre interval. Bricks shall
be laid with frogs upward, while laying bricks shall be thoroughly bedded and flushed in mortar and taped
into position with a wooden mallet and the superfluous mortar removed. Walls of all structures shall be
carried up regularly in all cases, leaving no part, one metre lower than the other. Where the masonry of
one part has to be delayed, the work shall be raked back according to bond (and not toothed) an angle
not exceeding 45 Deg. But the raking back should not start within 60cm. of a corner vertical joints in
alternate courses shall come directly over one another. The brickwork shall not be raised more than 14
courses per day. All iron fixtures, pipes, conduits, drains, sleeves, bolts, holdfasts of doors and windows
etc. which are required to be built in walls shall be embedded in cement mortar or cement concrete as
specified, in their correct position as the work proceeds.

Joints

Joints shall be restricted to 6 mm in first class brickwork and 10mm in second class brick work. All bed
joints shall be normal to the pressure upon them, radial in arches and at right angles to the face in
battered retaining walls. Care shall be taken that all joints are fully mortared (proportion as specified in the
schedule items) well flushed up and in case where no pointing to be done, neatly struck at the work
proceeds. The joints in faces which are to be plastered or pointed shall be squarely raked out to a depth
of 12 mm while the mortar is still green. The raked joints shall be well brushed to remove loose particles.
After the work the faces of work shall be cleared well by brush so as to remove any splashed mortar
during the course of raising the brickwork.

Curing
Green work shall be protected from rain by suitable covering. Masonry work shall be kept thoroughly well

watered on all faces for at least 10 days after completion. In case of fat lime mortar curing shall
commence two days after laying of masonry and shall continue for seven days.



6. Scaffolding

Scaffolding will generally be single but may be double if warranted for the particular work as approved by
the Engineer-in-charge. The contractor shall take all measure to ensure safety of work and the working
people.

Payment for brickwork shall be made on cubic metre basis on the volume of actual work done. Half brick
wall and brick on edge wall shall be paid on square metre basis. The rate of brick work shall include
scaffolding and all items mentioned above and no extra payment will be made for cutting bricks if required
either for openings or for rounding or insertions or for recesses at the time of brick wall construction.

7. Damp Proof Course

Damp proof course shall either be with cement concrete or with cement mortar of specified thickness as
mentioned in the relevant item of schedule. Damp proof course shall not be carried across doorways. It
shall be laid for all walls except verandah retaining wall or for particular wall only directed by the
Engineer-in-charge. It shall be laid flush with floor level or as instructed by the Engineer-in-charge.

Damp proof course with cement concrete shall be of 25 or 38 mm thick in cement concrete M15/M20 as
specified using 12mm. and down size aggregate well rammed and smoothened with trowel. It will be kept
wet for 40 hours and after it has dried, two coats of hot bitumen shall be applied over it and allowed it to
dry after which sand shall be sprinkled over it.

Damp proof course with cement mortar shall be 12 or 20 mm thick in cement mortar 1:3 well mixed with
crude oil at 5% by weight of cement used.

8. Cement Plastering:

Cement plastering shall be in accordance with IS — 1661 and TNBP -56 & 57, Cement mortar shall
conform to IS — 269. The mortar of specified mix and thickness shall be used.

The surface to be plastered shall be thoroughly cleaned so that it is free from dust, oil, salts etc., the joints
of masonry shall be racked out to a depth of at least 12 mm. On cement concrete surfaces the surface
shall be cleaned with wire brush and scarified by lines with trowel or hacking done. The surfaces in both
cases shall be washed properly and kept wet for 4 hours before plastering is commenced.

Plastering shall be started from top and gradually worked down towards the floor. It shall not at any place
be thinner than specified. To ensure even thickness plaster of about 15 cm X 15 cm shall be first applied
horizontally and vertically at not more than 2 metres intervals over the entire surface to serve as gauges.
The surface of these gauges shall be truly in the plane of finished surface. The mortar shall then be laid in
the wall or other surfaces between the gauges and finished even. All corners shall be rounded to a radius
of 24 mm unless otherwise directed. The contractor shall not be paid for any extra thickness of plaster
done than as specified.

Plaster, when more than 15 mm thick shall be applied in two coals, a base coat followed by the finishing
coat. Thickness of the base coat shall be just sufficient to fill up unevenness in the surface, no single
coat, however, shall exceed 12mm in thickness. The under coat shall be roughened or scratched before it
is fully hardened.

Curing shall start 24 hours after the plaster is laid. It shall be kept wet for 14 days. During this period it
shall be suitably protected from all damages at the contractor’s cost by such means as approved by the
Engineer-in-charge.

Any cracks which appear in the surface shall be cut out in rectangular shape and redone as directed by
the Engineer-in-charge. Wherever specified standard waterproofing compound as approved by the



Engineer-in-charge shall be added to the mortar at the rate of 2% or as specified by the manufacturer by
the weight of cement for which the rate shall be paid separately. The rate for plastering shall include cost
of scaffolding, swing etc., needed for the work with labour and material all complete.

9. Steel Door, Windows and Ventilators:

All steel doors, windows and ventilators shall conform to IS — 1038, IS — 1361 and IS 1081 or equivalent
as mentioned in the bill of quantities and as approved by the Engineer-in-charge.

Rolled steel sections shall conform to IS — 226. The sections shall be cold straightened and finished
goods shall be free from bends and other defects. Materials used in the fabrication shall be the best
procurable and conforming to relevant IS specification. Thickness and specification of the glass to be
provided shall be as indicated in the relevant item of the bill of quantities. Glass shall be free from flaws,
specks, bubbles, etc., Bolts, nuts, screws, peg stays and other mild steel fittings shall be treated for
corrosion as per relevant Indian Standards. Putty for glazing shall conform to IS — 420.

Doors, windows and ventilators, etc., shall be truly square and free from twist and warp. They shall be
constructed of sections which have been cut to the required lengths and welded or riveted at the corners
as per standard specifications.

All steel surfaces shall first be thoroughly cleaned free of rust scale or dirt and mill scale by approved
means and shall be painted with one coat of approved primer conforming IS — 102 before dispatch.
Alternatively if specified they may be galvanized by the “Hot dip” zinc spray or electro galvanizing process
described IS — 1361. Doors, windows and ventilators shall be fixed in positions, as specified under IS
1081.

Whenever contractor is required to supply the doors, windows and ventilators etc., he shall first submit to
the Engineer-in-charge, the details about source of supply, detailed drawing and specifications etc.,. for
prior approval.

11. Wooden Doors, Windows and Ventilators :

All wood work for doors, windows, ventilators cup board, shelves, etc., conform to relevant IS
specification and TNBP 82 and shall be well seasoned teak wood or well seasoned country wood
(Pillamarudu or Karumarudu) as the case may be. Timber shall be best quality and shall be free from
knots, injurious open shales, bore holes, decay, soft or spongy spots, hollow pockets and all other
defects and blemishes. Timber shall conform to IS 1003 (Part 1). Size of doors, windows and ventilators
shall as specified in the relevant item of schedule and detailed drawings and generally in conformity with
IS — 1003, part | and part Il. The rates for doors, windows and ventilators etc., shall be for the finished
work inclusive of fixing them in position with necessary iron hold fasts and furniture fitting of oxidized iron
or aluminium or oxidized brass as stated in the description of the relevant items of the bill of quantities
and as directed by the Engineer-in-charge. Fittings and furniture shall be of best quality and machine
made and robust type. Wherever glazed shutters are to be provided, the cost of glass panes of specified
thickness and fixing them in position should be included in the quoted rate. All glass shall be of superior
quality from approved manufacturer. In case of solid core flush doors, they should conform to 1S:2202
Part | and Part Il. The flush door shutters should have a finished thickness as specified in the scheduled
item. Flush door shutters shall be obtained from firms of repute as approved by the Engineer-in-charge.

12. ROOFING : (A) R.C.C Slabs :

Roof slab shall be of RCC of specified mix conforming to IS : 456, with adequate main tensile, transverse
and adhesive reinforcement of ribbed steel bars of mild steel rounds. Unless otherwise mentioned the
rates for RCC slab shall include cost of concrete, centering and shuttering charges, vibration charges,
rounding of corners, curing and finishing etc., complete. Expansion joints in reinforced cement slabs shall
be as per TNBP 30.



The ceiling should be finished as per Clause 30 of TNBP. No extra payment shall be made towards cost
of ceiling plaster necessitated on account of defective centering materials used or poor workmanship.

The top of roof slab shall be finished with weathering course treatment if so specified. The weathering
course work shall conform to TNBP 44-HJ and consist of concrete with broken brick in neat slacked lime
of specified thickness finished with one course of pressed split tiles / pressed tiles of specified thickness
and size as described in the bill of quantities.

13. A.C. Rain Water Pipes

The pipes shall be of standard quality conforming to IS 1628. These shall be straight, true smooth and
regular in thickness. They shall be free from cracks and other flaws. The supply shall include all
necessary pipe fittings and accessories.

All pipes shall be fixed to wall or columns by standard M.S butt holder clamps of approved make. The
spigot of the upper pipe shall be properly fitted into the socket of the lower pipe, such that there is
uniform annular space for filling with the jointing materials. One third depth of this annular space is to be
filled with spun yarn soaked in bitumen of approved quality and properly pressed with caulking tool. The
remaining two, third depth of the joint is to be filled with Cement Mortar 1:2 ( 1Cement : 2 coarse sand)
and shall be pressed with caulking tool and finished smooth at the top at an angle of 45 Deg. sloping up.

The rate shall include supplying and fixing pipes with specials and accessories, including sizing as
required, jointing, testing, cutting of walls and making good necessary scaffolding etc., complete.

14. Flooring :

Flooring shall consist of a base course of cement concrete of specified thickness and proportion laid over
the compacted earth or sand filling as specified and a finishing layer of concrete, mosaic, glazed tiles or
any other material as specified to be laid. Flooring work for Factory shop floors as well as mosaic flooring
shall be done as per the special specifications.

The bed flooring shall be prepared either level or sloped as per relevant drawing or as instructed by the
Engineer-in-charge. Filling in basement with earth or sand shall be in accordance with TNBP 25. On the
prepared bed, cement concrete of specified mix and thickness shall be laid and well consolidated.

A. Ellispattern, 1% Sort Flooring

On the clean wet surface of the concrete base before it has set, will be laid a layer of cement concrete to
give a finished depth of 20/25 mm over the base concrete. The cement concrete will be of 1:3 proportions
(1 cement and 3 hard broken stone chippings 3 to 10 mm Size). To make a coloured floor red oxide iron
powder or other approved materials should be mixed with cement at the rate 10% of the weight of
cement or as directed by the Engineer-in-charge. Ellis pattern flooring shall be done as described under
clause 41-G of TNBP.

B. Glazed Tile Flooring

The tiles shall be of ceramic white or coloured and of specified dimensions as described in the schedule
item. The top surface of tiles shall be glazed with a neat finish of uniform colour and texture and free from
flaws, cracks, craze, specks or other imperfections. Tiles shall be true and shape with straight edges,
non-absorbing and non — fading. Samples of tiles together with manufacturer's literature shall be
submitted to the Engineer-in-charge for approval. Tiles shall conform to IS 177 latest.



Over the prepared surface of the floor a bedding layer of Cement Mortar (1:3) of specified thickness shall
be laid-in-proper level and slope using screed patterns. The bedding layer shall be deeply scratched while
it is set. A mortar set bed of 6mm thickness in cement lime mortar 1:1:3 ( one cement one lime putty
and three sand ), shall be laid over the bedding layer. After mortar setting, bed has been leveled, a skin of
neat cement shall be trowel led to the mortar setting bed immediately before the tiles are set. As soon as
the mortar setting bed has sufficiently hardened, all tiles shall be finally secured in place and gently
beaten in and finished surface brought to desired level. When grouting the glazed tiles, special care shall
be taken to prevent scratching of the glazed surface. Joints shall be pointed with white or coloured
cement to match the tile surface and cured. No joint shall be more than 1.5 mm thick.

15. White Washing and Colour Washing

White washing and colour washing shall be done as per clauses 63 and 64 of TNBP. The surface shall be
thoroughly cleaned off mortar drops and foreign matter. All patching must be scraped properly. The white
washing shall be done from pure shell lime / Janathacem. Samples of lime shall be got approved by the
Engineer-in-charge. The wash shall be applied with a brush, the coats being laid on vertically and
horizontally alternatively, each coat being allowed to dry before next coat is applied. For colour washing
the desired shade shall be obtained by mixing approved quantity of colouring matter or distemper with
shell lime solution and applied as per white. The contractor shall take every precaution to prevent white
wash being splashed on wall, floor and other places and articles not to be white washed. No colour wash
shall be done unless a sample pattern of the mixed colour has been approved by the Engineer-in-charge.
The rates shall be inclusive of scaffolding charges, cost of ladder etc.,

16. Painting

All painting work shall be done in accordance with TNBP-66 and the relevant Indian Standard
Specifications. Paints, varnishes, cement paints etc., shall be the highest grade products of well known
approved manufacturer and shall be delivered to site in original sealed containers. It is desired that
materials of one manufacturer only shall be used as far as possible. Colours shall be uniform and
nonfading. Samples of all colours selected shall be submitted to the Engineer in charge for approval
before bulk purchase is made. All finished work shall match corresponding samples kept with the
Engineer.

Preparation of Surface :

Before painting wooden surfaces, protruding timber fibres shall be removed and nail marks shall be
covered with putty. The surface shall be thoroughly cleaned and sand prepared. In case of steel work it
shall be scraped, well brushed and cleaned free of rust, scale dirt. Base preparation for painting
concrete, masonry and plastered surfaces shall be carried out as per IS 2395 — Part |. Before actually
proceeding with the work of painting the concrete, masonry and plastered surfaces, it shall be verified
that the surfaces shall be completely dry, free from efflorescence and alkaline effect.

Application

The primer shall be applied with brushes and spread as evenly and as smooth as possible. For steel work
a priming coat of Red Oxide / Zinc Chromate paint shall be applied. Painting shall be done by skilled
labourers in a work-man like manner. All coats shall be of proper consistency and shall be well brushed
out, so that no brush marks are visible. The under coating should be nearest to the specified colour of the
finishing coat. Unless otherwise specified ready mixed synthetic enamel paints shall be used for
painting, wood and steel work. Under coats should be completely dry before finishing coat is taken up.
Priming coat and under coat shall be rubbed with sand paper and dusted clean. The finished coat of
approved paint shall then be applied.



17. Cement Painting

Cement Paint solution shall be applied to the surface with hair brushes in a number of coats to get
uniform finish. After the first coat of paints has hardened, it shall be cured with water at least for 24 hours.
The surface shall be wetted again before the application of the second coat. At least 24 hours should
lapse between the two coats, number of coats shall be as specified in the schedule of quantities. It shall
be kept damp at least for seven days.

18. French Polish

French polish to be used shall comply with IS 348. Polishing shall be obtained by dissolving 1 Ib, of
shellac in one gallon of mentholated spirit without applying any source of heat. After the shellac has
dissolved ¥ Ibs of cobalt, ¥ Ibs of lobano and 0.4 oz of crystals of desired pigment shall be added. The
solution shall be applied with a pad of fine muslin cloth tied as per general practice. The pad shall be
dipped into the solution and wrung with fingers and be rubbed hard on the surface in this way, the first
coat is to be given after this gets dried up, the successive coats shall be given in the same fashion till the
mirror like surface is obtained. The wood to be polished shall be first applied with filler composed of
1.25 Kg. of whiting mixed with one litre of mentholated spirit and then sand papered when dry. The
finished surface shall have uniform texture and gloss. Approved transparent sealer shall only be used in
base preparation.



b)

c)

d)

SPECIAL SPECIFICATION FOR CONTROLLED CONCRETE

PROPORTIONING MIX:

The proportion of aggregate, Cement and water to be used for controlled concrete shall be
designed by preliminary tests of the materials to be actually used to obtain the densest to
workable concrete requiring the minimum quantity of cement paste for binding the materials to
give the required strength. However the maximum total quantity of aggregate by weight per 50
kg. of cement shall not normally exceed 450kg All proportions shall be by weight. However water
may be added by weight or volume.

MIX DESIGN:

Immediately upon the receipt of the award of the contract, the Contractor shall inform the
Engineer-in-charge the exact location of the sources of materials which he proposes to use
and get the materials approved. The mix with the actual approved materials to be used shall
be got designed by the Contractor in an approved laboratory chosen by BHEL and got approved
by the Engineer-in-charge. These proportions shall be used so long as the materials continue
to be the same quality and from the same sources. |If during the progress of work, the
Contractor wishes to change the materials, the proportions shall be fixed on the basis of fresh
preliminary tests to give the required strength. No change of materials shall be allowed
unless fresh tests with new materials show satisfactory results.

STRENGTH REQUIREMENTS OF CONCRETE:

Controlled concrete shall be in the following grades, M 15, M 20, M 25, M30,andM35& M
40. The concrete mix shall be designed to produce the grade of concrete having the
required workability and characteristic strength not less than the appropriate values (as per
I.S. 456) as given in table below:

Sl. No Grade of. Concrete Specified Characteristic Cube Strength
Preliminary test N/mm2 Works test N/mm2
1. M 15 20 15
2. M 20 26 20
3. M 25 32 25
4. M 30 38 30
5. M 35 44 35
6. M 40 50 40

WORKABILITY OF CONCRETE:

The proportions chosen shall be such that the concrete is of adequate workability for the
conditions prevailing on the work in question, and shall be properly compacted. Water shall be
added to the mixer to give the required workability. The water content of each batch shall be
adjusted as necessary to maintain the required workability with simultaneous adjustment of
cement concrete such that the water cement ratio is not changed. The workability tests shall be
carried out in accordance with 1S : 1199 - Latest, "Methods of sampling and analysis".

Workability of concrete shall be controlled by direct measurement of water content, making
allowance for any surface water in the fine and coarse aggregates. Allowance shall be made for
surface water present in the aggregate when computing the water content. Surface water shall
be determined by one of the field methods described in IS : 2386, Part Ill.



f)

CONSISTENCY AND SLUMP:

The concrete shall have a consistency such that it will be workable in the required position. It
shall be of such consistency that when properly vibrated it will flow around reinforcing steel
and all embedded parts. The slump for concrete as determined by slump tests as per Indian
Standard 456 (latest edition) shall not exceed the maximum slumps indicated below for each
type of construction as approved by the Engineer-in-charge.

Workability
Slum in MM Type of Construction
Min. Max.
Medium 40 80 All RCC works

The contractor shall not place concrete having a slump outside the limits specified without the
approval of the Engineer-in-charge.

At least one slump test shall be made for every compressive strength test carried out.
More frequent tests shall be made if there is a distinct change in  job conditions or if
required by the Engineer-in-charge.

TESTS:

Test shall conform to the specifications laid down in IS : 456. These tests shall be got done in
an approved laboratory and in accordance with IS : 516 - Latest at the cost of the Contractor
(for making necessary cube moulds, transporting the cubes to the Laboratory and all other
incidental etc.). The test fees for the cubes shall be borne by the contractor. In order to
ensure proper quality control sampling of the concrete of each specification placed on any
day in work shall be done in accordance with the following table.

Quantity of Concrete in work Total Number of samples(each
sample to consist of 6 test cubes)

Up to 5.00 Cu.m. 1
Greater than 5.00 Cu.m. and less than 15.00 Cu.m 2
Greater than 15.00 Cu.m. and less than 30.00 Cu.m. 3
Greater than 30.00 Cu.m. and less than 50.00 Cu.m. 4
Greater than 50.00 Cu.m. 4 + one additional sample for each

additional 50 Cu.m. or part thereof.

i) The sampling shall be spread as evenly as possible throughout the day. When
wide changes in weather conditions occur during concreting, additional samples may be
taken as desired by Engineer-in-charge. Each sample shall consist of 6 cubes of 15 x 15 x
15 cm concrete. Test cubes shall be kept immersed in water until required for test which will
be usually at 7 days and minimum crushing strength of not less than the following:



Grade of Concrete M15 M20 M25 M30 M35 M40

Crushing strength in
N/mm?2 at the end of

a) 7 days 10 13.50 17 20 23.50 27

b) 28 days 15 20 25 30 35 40

All costs connected with the preliminary tests for proportioning the mix, sampling, curing,
handling, other incidental charges, labour charges and cost of materials shall be borne entirely
by the Contractor. Testing charges for cubes (work tests) shall be borne by contractor. Such
testing shall be conducted at approved laboratory as directed by the Engineer-in-charge or at
the contractor’'s own laboratory set up at site itself.

All samples for tests shall be taken in the presence of Engineer-in-charge and the Contractor or
his authorized agents.

A set of six specimens from random mixer batches, shall constitute a test, three being tested for
7 days and three being tested for 28 days strength.

The strength test result shall be the average strength of the three companion test specimens,
tested at 28 days, except that, if one specimen in a test shows manifest evidence of
improper sampling, moluding or testing, the result shall be discarded and the remaining two
strengths averaged.

ii) Normally, 7 days and 28 days tests shall be made on specimens. For any mix, a
correlation between 7 days and 28 days strengths may be made in the laboratory. Soon after
a job starts, a similar correlation will be evolved for samples of a concrete taken from the mixer.
After that correlation has been established, the results of the 7 days test may be used as an
indicator of the compressive strength which should be expected at 28 days, provided such
results are consistent, if 7 days tests shown compressive strength that are too low, corrective
measures shall be taken at once, at the Engineer's direction, without waiting for the results of
the 28 days tests.

iii) Each class of concrete shall meet the following strength requirements:

The average of any three consecutive strength tests shall have a value equal to or greater than
the specified strength subject to the condition that only one out of three consecutive tests may
give a value less than the specified strength but this shall not be less than 90% of the
specified strength.

iv) In the event that concrete tested in accordance with the requirements of this specification,
fails to meet the requirement, the Engineer shall have the right to require any one or all the
following.

1. Changes in the concrete mix proportions for the remaining work.
2. Curing and testing of the concrete represented by the tests which
failed.
3. Replacement of any such portions of the structure. (No payment for dismantled

concrete, associated from worker or reinforcement shall be made. Embedded
fixtures, reinforcement and adjoining structures, damaged during dismantling shall
be made good by the Contractor at his own expense).



4, Extended curing of the concrete represented by the specimen.
5. The contractor shall carry out all such measures as directed at his own expense.

Load tests of structural members may be required by the Engineer when the strength of the job
control tests falls below the required strength and is not acceptable as per "Acceptance
Criteria” stated earlier. The entire cost of the load test shall be borne by the Contractor. If
the load testing is decided by the Engineer, the member under consideration shall be
subjected to a superimposed load equal to one and quarter (1.25) times the specified
superimposed load used for design and this load shall be maintained for a period of 24 hours
before removal.

The detailed procedure of the test shall be decided by the Engineer-in-charge.

If, within 24 hours of the removal of the load, the structure does not show a recovery
of at least 75 percent of the deflection after the 24 hours under load, the test should be
repeated. The structure should be considered to have failed to pass the test if the recovery
after the second test is not at least 80 percent of the maximum deflection occuring during the
second test.

If the member shows evident failure, such changes as are necessary to make the structure
adequately strong, shall be made by the contractor free of cost to the Department. If on the
other hand, the failure becomes apparent, the Engineer under special circumstances, can retain
the portion of the structure under test, provided suitable strengthening and or load dispersed
arrangement is feasible. Cost of such strengthening or load dispersed arrangement shall be
borne by the Contractor.

Load test shall not be made until the expiry of 56 days of effective hardening of the concrete.

If a portion of the structure is found to be unacceptable it shall be dismantled and replaced by a
fresh structure as per specification. The cost of such dismantling and reconstruction should
be borne by the Contractor.

The proportions of cement, fine aggregate, coarse aggregate and water necessary to produce
a concrete mix which will fulfill the requirements of this specification for each grade of concrete
shall be determined on the basis of trial mixes conducted with the samples of the material to be
used in the work by the Engineer-in-charge in the field Laboratory.

All mix design and test data and results shall be maintained as part of the record of the
contract and shall be signed by the Engineer-in-charge and the Contractor. A register
showing such record shall be maintained at site of work.



ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER

01 | NAME & ADDRESS OF THE
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PHONE NO. WITH STD CODE

PAN NO.
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C) | BANK BRANCH CODE:
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H) | BANK BRANCH RTGS IFSC
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J) | VENDOR’S EMAIL ID (give two ids)
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SIGNATORY

CERTIFICATE

| / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED, RANIPET by the
National Electronic Funds Transfer and/or RTGS Transfer mode by credit to my/our above mentioned Bank Account. |
/ We also agree that payments made to the above mentioned Account is a valid discharge of the liability of Bharat Heavy
Electricals Limited, Ranipet. |/ we also agree to bear the applicable Bank Charges for the above mode of transfer.

AUTHORISED SIGNATORY OF VENDOR WITH SEAL

Banker’s Certification
We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the account number of
(name of account holder), the signature
of the authorized signatory and the MICR and IFSC codes of our Branch mentioned above are correct.

PLACE:

(Manager / Officer’s
DATE: Signature Under Bank stamp)
Authorisation No.

Note: This EFT Form is to be submitted duly filled in manually in all fields and
duly signed by Authorised Signatory and certified by Banker.
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CHAPTER - |

DEFINITIONS IN THE CONTRACT AS HEREINAFTER DEFINED

The following lerms shall have the meanings hereby assigned to them, except
here the context otherwise requires -

a. CONTRACT means and includes the conditions of contract, the documents
forming the tender and acceptance, thereof, specificabons, drawings, bill of
guaniities, schedule of rates and prices if any, gengral and special conditions of
contract, schedules A4,B,C.0D and or general summary attached to the form of
tender and contract agreements. All these terms and conditions and documents
as applicable taken together shall be deemed ta form one contract and thereby
camplementary to one another.

b. 'TENDER DOCUMENTS’ means and includas the form of tender, the applicable
schedules A, B, C, D and / or gensral summary, general and special conditions of
contract and specilications and drawings as given to the contractors on payment,

c. ‘THE CONTRACTOR' means the person or persons, firm or company whether
incorporated or not, whose tender is being accepted and includes the contractor's
legal f personal representatives, successors and permitterd assignees.

d. 'THE WORK' means the work described in the tender documents and / or individual
work orders, drawings and specifications as may be issued from tirme to time to
the contractor by the Enginear - In - Charge within the powers conferred upon
themn including madified or additional works and obligations to be carried out either
at the site or at any factory, workshop or any other place as required for the
performance of the contract,

e "THE SITE' means the lands and other places cn, under, in or through which the
work has to be executed under the contract and any other lands and places
provided by the company for the purpose of carrying out the contract.

f. 'THELOMPANY' referred to as BHEL in this contract shall mean M/s. Bharat
Heavy Elactricals Limited including its Board of Directors, Director, Executive
Diractar, Group General Manager, General manager, Dy. General Manager and
{ or the Officars of the company Including Sr. Manager, Manager, Dy. Manager,
3r. Engineer and Enginser authorised on behalf of Bharat Heavy Electricals
Limited, Boiler Auxiliaries Plant, Ranipet. '

g 'THE AGCEPTING G_F'FICER* means tha official who signs the contract agreement
on behalf of Bharat Heawvy Electricals Limited and includes his successors.

h. 'ENGINEER-IN-CHARGE' means the Officer/ Engineer of BHEL who is in charge

of works undar the contract and includes such other Officer / Engineer as may be
notified by BHEL from time to time.

'‘APPROVED AND THRECTED' means approval and / or directions of the Officers
{ Engineers of BHEL issued from time o time with regard to the contract.
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In the case of Lump-sum Contracts '‘CONTRACTOR'S PERCENTAGE' means
the percentage offered by the Contractor as addition to our deducation from the
cost of building, or other works listed in Schedule "A” to provide a Lump-surmn
Quotation for performance of the contract inclusive of all axtra costs, profit,
establishment chargés, carriage, insurance elc., complete.

In the case of percentage Rate "Confracts Conltractor's Percentage” shall, if the-
context so pertits mean the uniform percentage tendered by the Contractor and
accapted by the Accepting Officer; and the axpression 'CONTRACT RATE' shall
likewise mean the rates in the BHEL Schedule of Rate applicable as on dale as
adjusted by the said Contractor's percentage, if any.

k. 'THE GONTRACT SUM' means the sum accepled or the sum calculated in
accordance with the prices accepted in the tender and / or the cantract rates as
payable to the cantractor for the execution and full completion of the work,

The 'FINAL SUM' means the actual amount payable under the Contract by BHEL,
to the Contractor for the entira Execution and full completion of the work.

m.  The 'DATE OF COMPLETION' is the date or dates for complgtion of the whole or
any part of the work as the case may be set out in or ascertained in accordance
with the individual work orders of the tendar documents, or any subsequent agreed
amendments thereto. '

N.  A'WEEK' means sevan days without regard to the number of hours worked or
natin any day in that week.

0. A 'DAY' means a day of 24 (Twenty Four) hours irrespactive of the number of
hours worked or not in that day.

P. A'WORKING DAY' means arty day other than the holidays declared by BHEL,
.Ranipst.

9. 'DEVIATION QORDER' means an order given by the Engineer-in-Charga to effect
an alternation addition or deduction which doss not readically affect the scope or
nature of the contract.

r. 'EMERGENCY WORKS' means any urgent measures which in the opinion of the
Engineer-In-Charge, become necessary during the progress of the work to obviate
any risk of accldent or failure which become necessary for sacurity,

8. 'PROVISIONAL SUM or "Provisional Lump-sum” means a Lump-sum included
by the BHEL in the tender documents and represents the estimated value of work
for which details are not avaitable at the time of irviting the tender. '

. 'PROVISIONAL ITEMS' means items for which approximate guantities have been
included in the tender documents.

u. ‘DAY WORK' maeans an itemn of work requiring the employment of labour with.or
without materials as the case may be which in the opinion of the Engineer-in-
charge, is not capable of being evaluated by the accepted methods of
measurement or assessment and is paid for on the basis of the actua! labour and
materials utilised on the particular item of wark referrad to.
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W, Heading of these terms and conditions shall not affect the interpretation or
construction thereof.

w. The '‘DATE OF CONTRACT shall mean the date / dates an which the parties to
the contract have signad the contract agreement.

x. MAINTENANCE PERIOD / GUARANTEE PERIOD shall mean the period during |
which the contractor shall remain liable for satisfactory performance of the work

under the contract, repair or replacement of any part of the work performed under
the contract.

¥, 'COST shall mean and include any liability, expenditure, overhead costs whether
an the site or off the site incurred by BHEL.

The contractor shali be deemed to have carafully examined ail the documants to
his satisfaction. |f he shall have no doubt as to the manner of the contract document,
ne shall obtain the details/clarification from BHEL before signing the contract.

MANNER OF EXECUTION OF CONTRACT

The contract shall be deemed to have come into force from the date of Letter of
Intant untess otherwise provide in the Letter of Intent. Unless and untill the contract
agreament is executed, the Letter of intent read in conjuniction with the tender documents
will constitute a-binding contract.

CONTRACTOR / TENDER ACCEPTING OFFICER
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CHAPTER - 1l
SCOPE OF CONTRACT

Heading to the Confract
The heading to these conditions shail not affect the interpretation thereof,
Contract Documents

The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST"
three copies of signed Drawings and one copy of the signed agreemant comprising
of preamble to agreement, General and Special Specification, Schedule ABCS&
D etc,, (but excluding General Condltions of Contract and Drawings) and three

copies of all further drawing issued the progress of work,

Howaver, for any additional copies of the, agréemen! of drawings required by the
Contractor, the same will be supplied on payment of the Specified cosl,

The Contractor shall keep one copy of ail the Prawings and of the Specifications
on the site and the Engineer-in-Charge or his reprasenlative shall be at all
reasonable times have acecess to them.

Nong of these documents shail be used by the contractor for any purpnﬁé other
than that of this contract.

Secrecy

The Contractor shall take neLessary sleps to ensure that all persons empioyed on
any work in connection with this contract have noted that the Indian Gfficials Secrels
Act 1923 (XIX of 1823) applies to them and shail continue so Lo apply even after
the execution of such work under the contract,

Al classified documents furnished to the contractor shall be returned to the Engineer-
in-charge on the completion of works or the earlier determination of the Contract,

Works to be Casried Cut

The Contract shall, except as provided under Schedules "B and "C" included alf
labour materials, tools, plant, equipment, and transpart which may be required in
Preparation for and in the entire execution and full completion of the work. Schedule
"A" shall be deemed to have been prepared in accordance with good practice and
recognised principles and uniess otherwise stated, the descriptions given therein
shall be held to include waste on materials carrtage and cartage, lead, hoisting,
setting, fitting in position and all ofher labour necessary in and for the entire execution
and fulf completion aforesaid. Any errar in description or guantity in Schedute "A"
or any omission thersfrom shall not vitiate the Contract or release the Contractor
from the execution of the whole Or any part of the work comprised therein according
to the Drawings and Specifications. or from any of his obligations under the Contract,
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The insertion of the name of any firm of suppliers in the Tender Documenls is far
the purpose of abtaining a particular class ar gualily of materiais or workmanship
but the articles or materials specified may be obtained from any cther finm subjecl
to prior written approval of the Engineer-in-Charge.

In the case of a disctepancy betwean Schedule "A" the specification and { or the
Drawings, the Accepting Officer shall be the sole deciding authority as to wiich
shall prevail and his declsion shall be fina! and conclusive. If neither Drawings nor
specifications contain any mention of minor details of construction, which is in the
opinion of the Accepting Officer, whose dacision shall be final and conciusive, are
reasonable and obviously and fairly intended for the satisfactory completion of the
work, such details shall be proviged by the Contractor without any exira cost as if
they ware specially mantioned and shall be deemed {0 be included in the cantract.

The Contractar will be deemed to have satisfied himself as to the nature of the site,
local facilities of accass and all matters affecting the execulion and complation of
the work. No extra charges consequent on an:-,r mls -understanding in these respects
or gtherwise will be allowed.

5. Provisional items

The full amaount of provisional Lump-sums and the value annexed to each provisional
item inserted in the Tender Documsnts shall be deducted from the contract sum
and tha value of wark ordered and executed there under shall be ascertained by
measurement or valuation as for deviations.

Mo work undear thase items is to be begun without instructions in writing from the
Engineer-in-charge.

The exiant of qﬁantiﬂes or [tems described as "Provisional” shall not be held to
guarantee or limit the amaount and description of the work 1o be executed by the
Contractor either in respect of the fems concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the
provisionat Lump-sum as included in the tender documents,

8. Deviations

The contractor shalt not make any alteration in addilian to or omission from the
work as describad in the tender documents except in pursuance of the written
instructions of the Engtnear-in-charge. Mo such deviation from the work described
in the tender documents shall be valid unless the same has been specifically
confirmed and accapted by the Accepting Officer in writing and incorporated in the
contract.

The Accepting Officer may deviate either by way of addition or deductian, from the
work so described, provided that the contract sum be not thereby varied on the
whole by more than percentage set out in the tender documents. The value of all
additions and deductions will be added to or, deducted from the contract sum,
when aever the Accepting Officer intends to exercise such a right, his inteptions
shall specify the deviations which are to be mads, the Lump-sum assessment or
the propaosed basis of payment, the extra time allowed, if any, and the date for
completion of the entire contract,



8.1

Any objection by the Conltractor to any matter coneerning the order shall he notified
by him in writing to the Engineer-in-charge within seven days from the date of such.
arder, but ungder no cireumstances shall the work be stopped (unless so ordered
by the Engineer-in-charge) owing to differences or controversy that may arise from
8Uch an objection. tn the absense such notification of objection by the contractor,
he will be deemed to have accepted the order and the conditions stated therein. |n
the event of the contractor failing to agree with the Engineerrimcharge regarding
the terms of the proposed deviation, the otjection shall be referred to th2 Head of
Civil Engineering Department whose decision shall be final, conclusive and binding
on the contractar.

Time

Time is the essence of the contract and is specified in the tender documents or in
e3ch individual Work Order.

As soon as possible after the contract is let or any substantia) Work Order is placed
and before work order is to begin, the Engineer-in-charge and the Contractor shall
agree to & Time and progress Chart, The Chart shall be preparad in direct relation.
to the time stated in the tender documents or the Work Order for the competion of
the individual items there of and the contract or order as a whaole, |t shall indicate
the fore cast of the dates for the commencement of the various trade processes ar
sequence of the work, and shall be amended as may be required by agreement
betwean the Engineer-in-charge and the Contractor within the limitation of the lime
imposed in the tender, document or order.

In the absence of any specific Time and Progress chart to be agreed to betwean
the Contractor and Engineer-in-charge the contractor shall ensure and maintain
uninterrupted progress of the wark such that the entire work shall be cormpieted
within the fime imposed in the Tender documents or Order and that the proportion
of the work completed upto any time in relation io the entire work o be under the
Contract or Order shali not be jess than the proportion that the time elapsed baars
to the tatal time of completion provided In the Tender documents or Order,

The Contractor shall suspend the execution of the wark, or any part or parts fherenf
whenever call upon in writing by the Engineer-in-charge to do 50, and shall not’
resume work there on until so directed in writing by the Enginear—in-uharge. The
Contractor will he aliowed an extension of time for campletion not less than the
period of suspension. However, no ather claim in this respect for compensation or
otherwise however will ba amitted. Frovided the cause for suspenstion is not
attributable to any default of the contractor's part to proceed with or fulf the
contractual obligations. This may also be.extended to allow for alteration of work
made by the deviation arder,

Stores and Materials

Materials to be supplied by the Contractor

The Contractor shall at his pwn cost and expense provide alf materials required for
the work other than those listed in Schedule-B which are to be supplied by Bharat
Heavy Electricals Ltd, '
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All materials to be provided by the Contraclor shall he brand new and in canformity
with the specifications laid down in the contract and the Contractor shall if requested

by lhe Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-charga,

that the maternals so comply.

The Contractor shall at his own cost and expenss and without delay, supply to the -
Engineer-in-charge samples of materials propnsed to be used in the works. The
Engineer-in-charge shall within seven days of supply of samples or within such
further period as he may reguire and intimate to the Centractor in writing, inform,
the Contractor whether samples are approved by him or not.  If samples are not
approved, the Contractor shall forthwith arrange o supply to the Engineer-in-charge
for his approval fresh samples complying with the specification taid down in the

- gontract.

3.2

The Engineer-in-charge shall have full powers 1o require removal of any or all of
the materials broughlio site by the Contractor which are not brand new and not in
accordance with the contract spacifications or do not confirm in character or quality
to samples appraved by him. In case of default on the part of the Contractor in-
removing rejected matertals, the Engineer-in-charge shall be at liberty to have
tham removed by other means at the Conlractor's expence and risk. The Enginesr-
in-charge shall have full power to require other proper imaterials to he substituted
for rejected materials and in the event of the contractor refusing to comply, he may
cause the same to be procured by other means. All costs charges and expanseas
which may attend such substitution shall be borne by the contractor, All charges
an account of Qctrol, terminal or sales tax and other duties on material obiained
for the warks from any source {excluding materials supplied by BHEL) shall be
borrie by the Contractar.

The Engineer-in-charge shall be enlitled to have tests carmied out as specified in
the Contract for any materials supplied by the Confractor other than those for
which, as staied above, satisfactory praof has already been furnished, at the cost
of the Canfractor and lhe Contractor shall provide at his expense all facilities which

the Enginear-in-charge may require for the purpose.

Metarials {0 ba supplled by BHEL

Maierials which BHEL are prepared to supply are shown in Schedule-B which alzd
stipulatas place of issue and rate(s) to be charged in respect thereof soon after
acceptance of the tender the Contractor shall agree in writing with the Engineer-in-

charge on a phased programme of his requirerments with regard to deliver of
materials. :

In the event of delay in supply of any Stores and matertals mention in Schedule-8
the contractor shall be entitled to reasonable extension of time as provided for
under cendition-9 but no claim for compensation or damage on any ground
whatsoever shall be entertained by BRHEL.

For the materials lIsted in Schedule-B the contractor shall give a reasonable notice
in writing of his requirement to the Engineer-in-charge in accordance with the phased
programme.,

CONTRACTOR D,



8.3

All materials issued to the Contractor by BHEL for Incerporation or fixing i the
works shall on completion or on fare-closure of the works and before submission
of bills, be returned by the Contractor at his expense, at the place of issue, after
making due allowarice for actual consumption reasonable wear and tear and /or
waste. in the Contractoris required to deliver such materiais at 3 place other than
the place less the transportation charges which would have been incurred by the
Contractor had such rmaterials been delivered at the place of issue, shall be byrme
by BHEL

The Contractor shall bear the cost of loading, transporting to site, urloading storing
under covered area as necessary, assembling and juining the severg| parnts tagethear
as necessary and incorporating or fixing materials in the work inciuding all
preparatory work of whatever description as may be required, and of closing
preparing, loading and returning empty cases or containers to the place of issue.

If, in the opinion of the Engineer—in~charge {which shail be final and conciusive)
any stores supplied by BHEL have sither during currency of the work or after
completion of the wark whilst under custody, of the contractor, become damaged
to such an extend that they canriot be usefully utitised, either in the same work or
in other works, the Engineer-in-charge shall not accept the stores and in the rates
specified in the contract. The contractor shail not be aenlitied to any claim whatsoever
an this account, :

The Enginear-ih-charge shall have access to the stores where materials issued by
BHEL as per schedule -B of the contract is stored to ensure. the balance stock of
material on hand after taking info consideratiar the matertals used on the work is
as per the issue and usage. If there be any discrepancy, the cost towards the
same will be recovered at the double recovery rate indicated for the material
concemed. This is without prejudice to and in addition to the overall reconcilation
of materials to be made at the completion of work,

If on completion of works, the Contractor fails to retumn surplus materials out of
those supplies by BHEI, then, in addition to any other liability which the Contractor
would incur, the Engineer-in-charge may, be written notice to the Contractor, require
him to pay within a fortnight of receipt of the notice for such un-returmed surplus
Materials given in sub para-4.
oy

The Contractor shail have to byild a weather-proof shed er the starage of Cement
(required for 15 days consumption of the wark).

Seneral

Materials required far the works, whether brought by the Contractor or supplied by
BHEL shall be stored oy the Contractor only at places approved by the Engineer-
n-charge. Storage and safe custody of materials shall be at the risk and the
responsibility of the Cantractor,

Officials concerred with contract shali be entitted at ary time to inspect and examine
any materials intended to be used in or in the works either on the site or at faclory
or workshop or other places where such materials are assembled. fabricated or
manufactured or at any ptace(s) where these are lving or from which these are
being obtained and the Contractor shall give such facilities as may be required for
such nspaction and examination.

CONTRACTOR



All materials brought o the site shall not be removed off the site without the prior
written approval of the Engineer-in-charg. Bul whenever lhe warks are finally
compleied and advance if any, in respect of any such materials is fully recovered
the Contractar shall at his own expense forthwith remove from the site all surplus
materials originally supplied by him and upon such removal the same shall revert
in and became the property of the Contractor.

Should the Engineer-in-charge consider at any lime during lhe construction or re-
construction prior to the expiry of the MAINTENANCE PERIOD that the stores or
materials provided by the Caontracior are unsound or of a quality infetior to that
contracted for or otherwise not in accardance with Contract (in respect where of
the decision of the Engineer-in-charge shall be finat and conclusive) the Contractor
shalt on demand in, writing from the Engineer-in-charge specifying the Stores or
materials complained of not withstanding that the same may have been inadvertently
passed, certified and paid for, forthwith remove the Stores or materials so specified
and provide other proper and suitable stores or materials at his own expense, to
the entire satisfaction of the Engineer-in-charge and in the event of his failing to da
50 within a period to he specified by the Engineer-in-charge in his demand aforesaid
the Engineer-in-charge may replace with athers the Stores or materials complained
of at the risk and expense in all respects of the Contractor. The liability of the
Contracator under this condition shall not extend beyond the maintenance pericd
aforesaid except as regards Stores or materials which the Engineer-in-charge shaill
have previgusly given notice of to be Contractor to replace.

9. Delay and Extension of Time
If, Inthe opinion of Engineer-in-chargs the work is delayed :
i} by reason of abnarmally bad weather, OR
i} by reason of serious loss or damage by fire OR

i} by reason of Civil commotion local combination of workemen, strike or lockout,
affecting any of the trades employed on the work, OR

.."N} - by delay on the part ofthe agency or tradesman engaged by BHEL in exécuting
work not forming part of this Contract OR

v} by reason of any other cause which in the absolute discretion of the Engineer-
in-charge is {when he is the Accepling Officer of the Coniract), beyond the.
Contractor's reasonable cantrol, then in such cases the Accepting Officer, on
the recommendation of the Enginger-in-charge or higher autharity may make
fair and reasonable extension in the completion dates of the individual items of
work of the Contract as a whale. Such extension which willl be communicated
to the Contractor by the Engineer-in-charge inwriting shall be: final and binding
on the Contracter. Mo other claim in this respect for compensation or cthenwise
howsoever is admissible. Upon the happening of any such event causing delay,
the Contractor shall immediately give notice thereof in writing to the Engineer-
in-charge but shall nevertheless use constantly his best andeavour to prevent
ot make good the delay and shall do all that may reasonably be required to the
satisfaction of the Engineer-in-charge to proceed with the work.

CONTRACTOR €D,



10.

11.

12.

13.

14.

14

Patent Rights

The Contractor shall fully indemnity BHEL or the agent, servant, employvee of BHEL
against any action, claim or praceeding relating to infringemeant or the use of any
patent or design or any allegad patent of design rights, and shall pay any rovalties
which may be payable in respect of any arlicle { or part thereof included in the
Contractor. In the event of any claim, being made or action brought against BHEL
Or any agent, or servant or employee of BHEL in respect of the matters aforesair,
the Contractar shall immediately be notified thereof for taking necessary action
provided that payment of indemnity shall ‘nat apply when such infringement has
taken place in compiying with the specific directions issyad by the BHEL but the
Contractors shall pay any royalties payable in respect of any such use.

Octroi and Otiter Duties

All changes on aceount of Qctroi, Terminal or Sales Tax and / or other dulies on
materials obtained for the Work (excluding rmaterials provided by BHEL on payment)
shall be borne by the Contractor.

Royalties

Royallies fixed from time to time as per prevalent local rules will be recovered for
materials, which the Contractor may be allowed to rernove from guarries situaled
on land whieh is in charge of the BHEL authorities.

Plant and Equlpment

The Contractor, shall at his awn expense, supply all tocls, plant and equipment
{here-in-after referred to as T & P} required for the execution of the contract other
than those listed in Schedule - C which subject to their availability may be hired By
BHEL to the Contracter or issued free for use in the execution of the wark, as
speciiied in Tender documents,

Assignments or Transfer of Contract

The Contractor shali mot without the prior wrilten approval of the Accepting Officer
assign or transfer the Cantract or any part thereaf, or any share, or interest there in
1o any other person. No sum of money which may become payable under the
Contract shall be payable to any person ather than the Contractor unless the prior
written approval of the Accepting Officer to the assignment or transfer of such
money is given,

(a) Sub - Contract

The Contractor shall not sub-let any portion of the Cantract without the prior writlen
approval of the Accepting Officer,



15, CompllEnce to the Regulstions and Bye - Laws

The Contractor shall confirm ta the provision of any statute relating to the work and
regulaiions and bys-lawe of any local auvthority and of any waler and lighting
Companies or Underiakings with whose system the waork 5 nroposed to be
connected. He shall, before making any variation from the drawings or.the
specifications that may be neccessiated for such connections give the Engineer-
in-charge notice, spacifying the varistion proposed to be made and the reasons
there far and shall not caryout any auch variation urth he has received instructions
from the Engineer-in-chiarge in respect thereol. The Contractor shall be bound to
give all notice required by Stahute Reguiations of Bye-laws as aforesaid and to pay
all fees and taxes payabls io any autharity in respect therecf.

16. BLANK

17. BLANK



CHAPTER - IIi

PERFORMANCE QF THE CONTRACT
18. Security Deposit

I18.1.1 Security Deposit should be collected from the successful tenderer. The rate of
Security Deposit will be as below:

Upto Rs. 10 iakhs 1054

Above Rs. 10 lakhs up to Rs.50 lakhs | lakh+7.5% of the amount
Fxceeding Rs, 10 lakhs.

Above Rs, 50 lakhs Rs.4 lakhs + 5% of the amount

Exceeding Rs, 50 lakhs,
The security Deposit should be collected before start of the work by the contractor.
18.1.2 Security Deposit may be furnished in aiy one of the following;
1} Pay Order, Demand Draft in favour of BHEL.
if) Local cheques of scheduicd banks, subjcet to realization.

iii} Securities available from Post Offices such as National Savings Certificates,
Kisan Vikas TPatras ete,

{Certificates should be held in the name of Contractor furnishing the security ancd
duly pledged in favour of BHEL and discharged on the back).

iv} Bank Guarantee from Scheduled Banks / Public F inancial Institutions as defined
in the Companies Act subject 10 a maximum of 50% of the total security deposit
value. The balance 50% has to be remitled efther by cash or in the other form of
security. The Bank Guarantee formar should have the approval of BHFL.

v) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as
defined in the Companies Act .The FDR should be in the nume of the contractor, A/C
BHEL, duly discharged on the back.

vi) Securily deposit can also bhe recovered at the rate of 10% from the running bills,
However in such cases at least 50% of the Security Deposit should be collected
before start of the work and the balance 50% may be recovered from the running
bills.

vii}) EMD of the successfy] tenderer shall be converted and adiusted against the
sccurity deposit.

Viii) The security deposit shall not carry any interest,
NOTE: Acceptance of Security Deposit against Sl No. (iv) and (vi} above will be
subject to hypothecation or endorsenient on the documents in favour of BHEL, However,

BHEL will not be liable or respensible in any manner for the collection of interest or
renewal of the documents or in any other matter connected therewith,
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18.1.4

18.1.5
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20,

Security deposit shall not be refunded to the contractor except in accordance with
the terms of the contract,

All compensation or other sums of money payable by the contractor to BHEL,
under the terms of (his contract or under any other contract with BHEL, miay be
deducted from the security deposit or reatized by the sale of the securities or from
the interest arising there from or from any sums which may be due or may
become due to the contractor payable by BHEL on any account whatsoever
against this contract or any other contract with BHEL, and in the event of his
securily deposit being reduced by reason of such deduction or sale as aforesaid,
the contractor shall within seven days thereafter make good in cash or in
securities endorsed as aforesaid, any sum or sums by which the security deposit
has been so reduced.

50% of the sccurity deposit may be refunded on completion of the work after
payment of the final bill and the balance 50% of the securily deposit is relundable
only after the expiry of the maintenance period of six {6) months Irom date of
completion of work as stipufated in the contract concerned.

Crdars under the Contract

All erders, notlces, etc., to be given under the contract shall be in writing, typescript
or printed and if sent by registered post to the address given in the tender of
tha Contractor, shall be deamed to have been served an the date when in the
ordinary course thay would have been delivered to him.

The Contractor shall carry out without delay all orders given to him.
Admission to Slte

The contractor shall not enter on (elher than lor inspection purposes) or take
possession of the site uniess permitted to do so by the Engineer-in-charge, The
portions of the site to be ocoupled by the Contractor will be clearly defingd and
_marked on the site plan. and the contractor will an account be allowed to extend
his aperations beyond these areas The Contractor shall provide if necessary or
requried at the site, temporary access there tcand shall alier, modify and
maintain the same as requtired from time to time. He s’hall out and clear away the
access rolte when no longer reqsuired restoring  thé"area tb its original
condition” ' :

The Engiﬁ'ee?%jn_—t;ha‘rge shall have power to execute othier works' twhether or not

connected Wi_th*th'e'work, in the contract agreement) on'the site canlempaoraneousiy

with the execuition of the original work and contractor shall give reasonable facilities -
for this purpose. )

CONTRACTOR (3)
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BHEL reserves the righl of taking over, at any time, any parien of the site which
they may require and the contractor shall at his own expense clear such portion
forthwith. No photographs of the site or of the wark or any part here of shall be
taken published or otherwise circulated without the prier approval of the Enginesr-
in-charge.
how ENVETY

Mo such approucdsharl hewsre exempt the Coniractor from cemplying with any
statutory provison in regard to the taking and publication of such photagraphs.

BHEL Officials connected with the Contract shall have the rigtt of entry ta the sile
at alt times.

Engineer-in-charge shall have the power to exdude from the site any persoen whose.
admission there to may, in his opinion be undesirable for any reason whaisoaver

The Contract shall be governed by the security regluations of BHEL Including the
entry exit timings. use of roades as may be in force from time to iime. The Contractor
should follow these regulations strictly and no claims for any additionat payment
whatsoever will be entertained under by circumstances,

Contractors Supervision

The Contractors shall gither himself supervise the execution of the Contractor or
shall appoint a compslent Agent approverd by the Engineer-in-charge to actin his
stead The Contractor shall employ an Engineer/Agent having atleast a Degree of
Bachelar of Civil Engineer from a recagnised University/on any work with a Contract
value exceading rupees two lakhs, and having atieast a Diploma in civil Engineeting
from a recagnised callege, on work with a contract value exceeding Rs. 50,000/-
but not exeeding rupees two lakhs,

The Employment of an EngineerfAgent as aforesaid shall not ba necessary if
theContracior himself is in possession of a recognised technical qualification and
is, in opinion of the Engineer-in-charge, capable of the receiving instructions of the
Enginear-in-charge and of the executing lhe work ta the satislaction of the Engineer-
in-charge. If the Contractar fails to appoint a suitable Engineer/Agent as aforesaid,
the Engineer-in-charge shall have full powers to suspend the execution of work
and stop payment of any advances that may have become due uniil such date as
a suitable Engieer/Agent is appinted and the Canfractor shall be held responsible
for the delay caused to the work and no extension of time on this account shall be -
given to him as stipulated in condition (9) above.

Orders given to the Contraclor's Agent Engineer shalt be considered to have the
same force as if they had been given contractar himsef,

The Contractor or his Agent shall be in attendance at the site during all working
hours and shall superintend the executing of wark with such additional assistance
in each trade as the Engineer-in-charge may consider necessary.

The Goentractor or his accredited agent shall attend when required and without
making any claim for daing so, eilher the Office of the Engineer-in-charge or the
work site to receive instructions.

The Enginger-in-charge shall have full powers, and without assigning any reason
to require the Contractor immediately to cease to amploy in connection with the

CONTRACTOR



22.

23.

24,

28.

Contract any Agent, servant or employge whose continued employment is, in his
apin on undesirable

The contractor shall not be allowed any compensation on this accaunt.

Lakiouy

The contractor shall elmploy tabour in sufficient number either direcily or through
sub-contractors to maintain the required rate of progress and of quality ensure
wormanship of the degree specified in the contract and to the satisfaction of the
Engineet-in-charge. The contractor shall comply with all labour laws inforce from
time to time.

Safety Rujes
The Contractor shall comply wilh all safety rules of BHEL.
Water )

The Contractor shall allow in his Tender and provide at his cosl all water required
for the work or his employees on the work, togethere with all pipes and fittings or
other means that may be necessary or required to ensuie a proper and ample
supnly of water far all purpeses connected with the work,

In the event of a provisian exisiing in the Tender documents for supply of water on
payment by Bharat Heavy Electricals Limited, water will be supplied fram the BHEL
supply system or Qrthar sources.at any points fixed by the Enginear-in-charge an
the snte of wcrk The cantractor shalt make nacessary arrangment for lifting pumping
careying or conveying the water as, 'required at his own cost. The levy of water
chérges t be barne by the contrac:t-:ar in such case shall be specifically menkioned
in the Tender doty ments,

Temporary wurkshpps, store Etc,

The Contract shall, during the progress of the work provide, erect and maintain at
his own expense all necessary temporary workshops, offices etc., reguired for the
praper and efficient execution of the wark. The planning, siting, and erection of
these builtlirgs shall have the approval of the Engineer-in-charge and the Cantractor
shall all at times keep them tidy and in a clean and sanitary condition to the entire
satisfaction of the Engmaar—:n charge.

On completion of the work al such termporar},r bundlng shall be clearsd away and
the site restored and leftin a clean and tidy condition to the entire salisfaction of
the Enginesr-in-charge.

. L b
Tool and Plant an site

All tools, plant and equipment brought to.the site shall not be removed from the
site without the prior written approval or the Engineer-in-charge when the work is
finally completed or the contract is determined for reasans other than the defeult
of the contractor he shall forthwith. remove from the site all tool. plant, equipment
etc., {other than those as. may have been provided by BHEL)

CONTRACTOR D),
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Statmenis of Hire Charges

A monthly detailed statment of the lire charge incurrad in respect of BHEL tools.
plant, equipments et shall be given to the Contractar by the Enginger-in-charge.

Pracaution Against risks

The Contractor shaill be responsible for.providing at his own expense. for all
precaulion to prevent loss or damage and for the necessary steps to be taken for
the said purpose until the works have heen handed over complete, in all respects
to the Engineer-in-charge.

The Contractor shall provide all watchiman necessary for the pratection of the site,
the work, the matrials, wools, plart, eguinment and anything else ving on the sike
during the progress of the work. He shall solety be responsitne for and shall take
all reasonable and proper steps for protecting, securing, lighting and watching all
placess on or about the work and the site which may be dangercus to any persan
whomsoever.

Naotices and fees

The Contractor shall give all notices required by any Slatutory provision o by the
regulations and/or bye-taws of any lcoal / or of any same are or will e connected.
The contractor shall pay and indemnify BHEL against any statutory fees and charges
payable under such Acts. Regulation and / or bya-laws in respect of the work
andsall make and supply all drawings and plans required in connetion with any
such notice.

Setting out of the works and Protective and Maintaining signais and works

The Engineer-in-charge shall supply dimensioned drawings, levels and other
infarmation necessary to enable the cotractor o sat out the work. the cotraclor
shall at his own expense set accurately according to lhe drawings and figured
dimension therecn, all the work comprised in the contract and any extras ar additions
there to and shall be salely rosponsible for their being so sel out and executed.

All bench marks, pegs, signals an the surface alignment stones. milestones and all
similar marks whether put in by BHEL Authorities for the purpase of checking the
Coniractor's work or in the naturg of permanent survey marks will during the tenure
of the contract, be under the care of the Cantracior who shall at his own expeanse
take all proper and reasonable precautions and care ta preserve and maintain
them in their true position. In the event of these marks being disturbed or obliterated
by accident or due to any other cause whatscever, the same may, if deemed
necessary be replaced by the Engineer-in-charge atthe Contractor's expense and
the cost thereof deducted from any moneay then or thereafter becoming due to'the
Contractor.

Where requested by the Contractor, the level marks, centre ling and chainage
pegs comresponding 1o those shown on the Drawing will be pointed out to the
Contractor on the ground but all bench marks or chainage pegs additional to those
shown on the Drawing will be set out by BHEL authorities.

CONTRACTOR
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Site Drainage

All water that may accumulate on the sils during the progress of the work, or in
trenches and excavalions shall be remmoved to the entire satisfaction of the Engineer-
in-charge and at Contractor's expense.

Excavatlan, Relics, ete.

Materials of any kind obtained from excavation on the site shail remain the property
of BHEL and shall be disposed off as Engineer-in-charge directs,

All gold, silver, oif and other minerals of any description and all precious stones
coins treasures, relice, antiquities and other similar items which may be found in or.
upon the site shall be the property of Bharat Heavy Electricals Limited and the
contractors shall duly preserve lhe same to the satisfaction of the BHEL and shaii
from time to time deliver the same to such person or persons as lhe BHEL may
appoint ta receive the same.

Foundations

The Contractor shall not lay any, foundations untill the excavations for the same
have been examined and approved in writing by the Engineer-in-charge.

Coverlng - in work

The Contractor shall give reasanable notice in writing to the Engineer-in-charge
whenever any work is to be permanently covered up or concealed, whether by
earth or other means so that it can finally be inspected or measured, if necassary.
In defautt of so daing, the Contractor shall if required by the Engineer-in-charge
uncover such work at his own expanse.

Approval of Works by Stages

All work ambracing more than one process shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice in writing
to the Engineer-in-charge when each stage is ready. In default &f such notice
being received, the Englneer-in-charge shall be entltled to approve the quaiity and
extent thereof at any time he may choose and in the event of any dispute, the
decision of tha Engineer-in-charge thereon shall be final conclusive.

Execution of the work

The work shall be executed in a workman like manner and to the satisfaction in ah
respacis of the Enginger-in-charge,

The Enginser-in-charge will communicate or confirm his instructions to the
Contractor in respect of the execution of Ihe works in a "Wark Site Order Book"
maintained at his office and the Contractor shall visit this office daily and shall
confirm receipt of such instruction by signing the reievent entries in this book.
Such entries will rank as order to notices in writing the intent and meaning of these
conditions,
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Day Work

No day - work shall be performed without the prior written instructions of the
Accepting Officer,

The Contractor shall give to the Engineer-in-charge reasonable notice of the start
of any wark ordered to be executed by day-work and shall deliver to the Engineer-
in-charge within two days of the end of each pay week a return in duplicate giving
full detailed accounts of labour and materials for the payweek. One copy of each
of these returns, if found correct will he certified by the Engineer-in-charge and
returned to the Contractor and must be produced at the time of adjustment of
accounts.

An Invoice in duplicate signed by the Contractor or his agent shall be sent with
each delivery of materials for day-work and the Contractor wilt be furnished with-
receipt signed by the Engineer-in-charge specifying the description, quantites, weight
or measurernent {as the case may be) of the articles approved, reference will
made in this receipt in the return afaresaid and the Contractor's Bill,

In the case of Lumpsum Contracts, the rates to be charged and the percantage
addition for profit and establishment charges ete. will be agreed upon belween tha
Accepting Officer and the Contractor prior to the execution of the wark.

Inspection of the Work

BHEL Officers concrned with the contract shall have power at any time to inspect
and examine any part of the work and the Contractor shall give such facilities as
may be required to be given for stch inspection and exarmination.

Sheuld Engineer-in-charge consider, at any time during the expiry of the
maintenance period, that any work has been execuied wilh unsound, imperfect or
unskilled workmanship or of a gualily inferior to that cantracted for or not otherwise-
in accordance with the contract {in respect}. Whereof the decision of lhe Engineer-
in-charge shall by final and conclusive the contractor shall, on demand in writing
from the Engineer-in-charge specifying the fault not withstanding that the same
may have been inadvertently passed, certitied and paid for, forthwith rectify or
removed and reconstruct the work 50 specified in whole or in part as the case may
require at his own expense to the entire satisfaction of the Engineer-in-charge and
in the event of his failing to do so within a period 1o be specifisd by the Engineer-in-
charge in his demand as aforesaid, the Engineer-in-charge whose decision shall
be final and binding may carry out the work by other means at the risk and expense
in all respects of the Contractor. However, the liability of the Contractor under this
condition shall not extend beyond the maintenance period except as regards
workmanship which the Enginger-in-charge shall have previously given notice of
to the Contractor to rectify.

Respaonslbility for Building

In the event of any building or part of any building being handed over to the'
Contractor for the execution of work there to under the provisions of the Contracl
he shall give a written receipt for all fixtures, glass etc., and he shall be required to
make good at his own expense all damages resulting from the cause whatsoever
while in his charge and on completion of the work ta deliver the said building or part
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thereof in a clean state compiete in every particular to the entire satisfaction of the.
Engineer-in-charge.

Insurance

The Contractor shall with in one month after the date of acceptance of the Contract,
insura the wark against loss or damages to the contract works, lemporary wark
and materiala eracted in petformance of the contract "all risks" basis from the time
of arrival on site until taken over by BHEL on completion of the Contract.

The cover shall also include whenever necessary lhe risks of testing including
breakdown or explosion or plani and machinery undergaing testing, trial and
commissioning operations. The insurance shall aiso specifically cover removal of
dehris cost. The suntinsured shall represent the esiimated ful value of the contract
wark inclusive of value of free supply matenals by BHEL, transport charges, customs
dues, express freight, overtime charges, cosl of erectian, value of construclional

~plants and machinery; removal of the debris and escavation of costs. Where the

contract includes a malntenance period, the insurance cover shall specifically include-
the Contractor's liabilities during the maintenance period. The insurance shall also
be extended to caver third party personal injury and property damage fora sum to
be specified by BHEL. The insurance shall be effected in the name of BHEL and
the Contractor shall submit to BHEL a draft of the insurance policy for approval.
The polley when issued will be lodged with BHEL together with receipts of premiurn
for such insurance and the contractor shall maintain such pollmenls force until the
obligations of the Contracotr are full discharged.

If the Contractor falla to comply with the terms of this condition the Accepting
Officar may insure the work and may deduct the amount of premiums frarm any
money that may become payable to the Contracator or may at his descretion refuse
payment of any advances tc the Contractar until the Contractor shalt have complied
with the terms of this condition. This provision does not, however, absolve the
Contractor of his responsibllity for taking up the Insurance. The Contracter is,
therefore, primarily responsibie for the insurance in time.

Dameage and Lass to Private Praperty and injury to Workmen

The Contractor shall at his own expense rainstate and make good to the satisfaction
of the Engineer-in-charge and pay compensation {or any injury, loss or damage
accassioned to any property or rights whatever including property and rights of
BHEL (or agents, servants ioemployess of BHEL) the injury loss of damage anising
out of or in any way in connecton wilh the execution of #he cantract and further the
Contractor shall indemnify BHEL agatnst alt claims enforceabla against BHEL or
any agent, eervant, or employes of BHEL a private person, in respect of any such
injury {including Injury resulting in death loss or damage to any person) who so
ever or property, including all claims whish may arise under the Workmen's
Compensailon Act or otherwise, or which would be enforceable against BHEL.

Complotion

The werks shali compteted to the entire satisfaction of the Engineer-in-charge and
in acoordance with the Confractor's forecast of Time and progress where operative,
and all unused stores and materials, tools, plants equipment, temporary Building
and things shall be removed from the sile and work cleared of rubbish and all
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waste malerials and levelled up clean and lidy to the satisfaction of the Engineer-
in-charge at the Centractor's expense andfor before the Schedule date of
completion.

The BHEL shall have power to take over from the Contractor from time to tirme
such sections of the Work as have been campleted to the satisfaction of the
Engineer-in-charge. In suchan event, the contractor is noit entitled for any extension
of time or any other compensation for executing the balance work. -

In case the Contractor faifs to remove any of his properties, assets or fails to clear
the rubbish and waste materlals within 30 days of the completion of the contract, it
i tawful for the contractee, that is BHEL to take such action as it deems fit to clear,
dispase of such propertles, assets or such waste materials and charge the
Contractor any expenses Incurred thereon.

The Engineer-in-charge shall certify to the Contractor he date on which the work
is compieted and the state thereof,

The Engineer-in-charge shall also certify to the Contractor the state of the work at
the end of maintenance period, where applicable.

- Gompensation for delay

If the Contractar fails to maintain the required progress in terms of condition 7 ar to
complete the work and clear the site on or before the contracted or extendeo
period of completion, he shall, without prejudice ta any other right or remedy of the
BHEL on account of such breach pay as agresd compensation an amount calculated
as stipulated below or such smaller amount as may be fixed by the BHEL on the
contract value of the waork for every week that the progress remains below that
specified in condition 7 or that the work remains incomplete.

This will also to items or groups of items for which separate period of completion
has been specified.

For the purpose e term "Contract Value® shali be the value at contract ratas of
the work or ordered.

a) Completion period (as originally at 1 per cent per week
stipulated) not exceeding 6 months '

b} Completion period {as originaily at ¥z per cent per week
stipulated) exceeding 6 months and
not exceeding 2 Years

¢) Complation period (as originally at V4 per cent per week
stipulated} exceeding 2 vears

Provided always that the total amount of compensation for delay to be paid under
this candition shall not excesd the under noted percentage of the contract value or
of the item or group of items of wark for which a separale period of complation is
given :
Completiom
a) Geamapiets period (as ariginally 10 per cent
stipulated) not exceeding 6 months
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b} Completion period (as originally 7Y% per cent
stipulated) exceeding 6 months and
not exceeding 2 Years

c} Completion period {as originally 5 per caent
stipulated) exceeding 2 years

The amaunt of compensatian may be adjusted or set-off against any sum payable
to the contractor under this or any other contract with the BHEL.

Laws Governing the Contract
This Contract shall he governed by the Indian Laws lor the time being inforce.
Cancellation of Centract for Corrupt Acts

The Accepting Officer, whose decision shall be final and conclusive, shall without
prejudice to any other right or remedy which shall have accrued or shall accrue
thersafter to Bharat Heavy Electricals Limited, cancel the Contracat in any of the
following cases and the contractor shall be liable to make payment to BHEL for

any loss or damage resulting from any such cancellation for default. Ifthe Contractor
shall

a) Offer or give or agree o give to any person in BHEL service any gift or’
- consideration of any kind as an inducement or reward for doing or for bearing
to do or for having done or forborne to do a day act in relation o the obtaining

or executian of this ar any other contract for BHEL service OR

b} Enter into & contract with BHEL i conneclion with which cornmission has been
paid or agreed to be pald by him or with his knowledge, unless the particulars
af any such comission and the terms of payment theraof have previously been
disclosed in wriling to the Accepting Clficer, OR

ol OBtain a contract with BHEL as a result of ring tendering or by non-bonafide
methods of ccrmpetltwc tendaring W[thuul first dlsclosmg the fact in writing to
tHe Aecepting Officar.

Canéellation of Contfact for Inselvency, Assignment or Transfer or Sub-
Letting nf Cﬁntract

The Accepting Officer, without prejudice to any ather or remedy which shall accure”
thereafter to BHEL shall cancel the contract in any of the following cases :

If the Contractor

a} being anindividual, or if a firm any partner thereof shall at any time be adjudged
bankrunt or have & receiviry order or orders far administration, of his Estate
made against him or shall take and proceedings, for liquidation or composition

“under any Bankruptoy Act for the time being in force or make any conveyanoce
of assignment of his effects composition or arrangement for the benefit of his
credit or purport to do so, or if any application be made under any Banruptoy
Act for the time being in foree for sequestraiion of his Esiate or if a trust deed
be granted Hy him on behalf of his cretitors, OR



cartified by Engineer-in-charge which is fihal and conclusive) baing less thays tha:

b

b) being a company shall pass a resolution or the court shall make on orde? for
the liquidation of its affairs, or a Receiver orManager on behalf of the tlebenlures
olders shall be appainted or circumstances shall arise which entitle the court

or debentures holders to appoint a Receiver or Manager OR

€} assigns, transfer, sub-leis or attempts to assign, trg '_ fer or sub-let any portion
of the work without the prior written approval of the Arcepting Officer GR:

d} Shall suffer an excution being levied on his goods and allow it to be continugd.
for & period of 21 days, -

Whenever the Accepting Officer, exercises his authority to cancel the contragt,
under this condition, he may camplete the work by any mears at the Contraglor's.
rlsk and expense providad always to that in the event of the cost of compleion (as:

contract cost, the advantage shall accure to the BHEL and that if the castgf

..completion exceeds the moneys due 1o the Contractor under the contrack, ifRas

contractor shall either pay the excess amaount ardered by the Engineer-in-charge
or the same shall be recovered from the Contractor by other means.

Engineer-in-charge will have pwers to take possession of the sile and any materials
constructional plant, implements, stores, etc. thereon and carryout the work by
any means at tha risk and cost of the Contracator,

In case the BHEL comptates the work under the provisions of this condition the .
cost of such campletion ta be taken into account in determining the excess cost to

* . be charged to the conlractor under this condition shall consiat of the cost of materials
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purchased and or labour provided by the BHEL with an addition of such percantage
or cover superintendence and establishement charges as may be decided by the
General Manager whose decislen shall be final and conclusive.

Inthe Contractor fails to pay the excess suri within a period of 30 days, the Engineer-
In-charge shall have the right io sell any or ali of the Contractar's unused materials,
constructional plant implements, temporary buildings ete. and apply the proceeds
of sale thereof towards the safisfaction of any sum due from the Contractor under
the contract and if thereafter be any balance autstanding {rom the Contractor, it
shall be recovered in accordance with the provislons of the Contract.

Gancellation of contact in part or Full for Contractor's Default

If the contractor :

a) makes default in commenging the within a reasnoble time from the date of
handing over of the site and continue in that state a reasonable notice freom
Engineer-in-charge OR '

b)  inthe opinion of the Engineer-in-charge at any time, whether before or aftar
the date extended dato for complelion, make default in proceeding with the
work,withdue difigenec and continue In the state after a natice of sever days
fromEngineer-in-charge OR

c) fails to comply with any of the terms and conditions of the conlract or alter
Tdays notice in writing with orders properly issued thereunder. OR
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d) fails to complete the work order and items of work individuat dates for cornpletion
and clear the site on or before the date of completion or fails to achieve the
progress at set out under clause 7 of these General canditions of contract.

The Accepling Officer may, prejudice to any other right or remedy which shall have
accrued or shall accrue after RH E L, Cancel the cantract as a whole or in part
there or only such work oder items of wark in default from the contract. Whenever
the Accepting officer exercises his authorily to cancel the cantract as a whole or in
part under this condition he may complete the work at the contractor's rick and
cost provided always that in the event of the cost of complelion {(as cerified by
Engineer-in-charge which is final and conclusive) being less than the contract cost
the advantage shall acerue to the BHEL if the cost of comletion exceedds, the
money due to the contractor under this contrae! the contracttor shall eilher pay the
excess amaunl ordered by Genaral Manager or the same shall be recovered from
the contractor by other means. Engineer-in-charge will have power to take
possession of site and materials, canstructional plant, implements, stores etc thera
on.

In case the BHEL completes the work or any part there of under the provisions of

- the condition the of such completion to be faken in to account in determining the

excess cost to be chargad to the contract under this condition shall consist of the
¢ost of materials purchased and / or labour provided by the BHEL. with an addition
of such percentage to cover superintendance and establishment charges as may
be decidad by the General Manager whose decision shall be final and canclusive.

If the contract fails to pay the excess sum within a period of 30 days the Engineer-
in-charge shall have the right to sell any or of the conlractor's unused materials,
construction plant, implements, temporay buildings etc and apply the praoceeds of
sate there of towards the satisfaclion of any sum due from the conlractor under the
contract and :fﬁg?%aﬁer be any balance aut-standing from the contract, it shall be
recovered in accordance with the provisions of the contract,

Tarminatian of Contract for death

Without perjudice to any of the rights or rermedles under this contract if the contractor
dies, the Accepting officer shall have the option of terminating the cantract without
compensation ko the cuntractor.

Spaclal Powers of Determldtation

If at any time afler the acceptance of the tender BHEL shall f )ééeaiog
whatsoever not require the whole or any part of the work to b 3& eneral
Manager shall give notice in writing of the fact to the contractor who shail have np
claim to any payment of compensation or otherwise howsoever an account of any
profit or advantage which he might have derived from the execution of the work in.
full but which he;[iiilnat_derive in consequence of the foreclosing of the wark,



He shall be paid at contract rates for the fufl amount of the exceuted including
such additional works e, g. clearing of site, et as may be rendered necessary by

TPREIHTEASS Ry, He st also Be Mowed 2 FEREHMALREPAD it (X decids.”
by the Accepting office} for any expenses sustained on account of labour and
aterials collected but which couls nat be utilised on the work, as verified by the
Engineer-in-charge. Neither shall the contractor have any claim for compensation
on account of any alterations have been made in the original speeifications drawings,
designs and instructions, vaiving any curtailment of the work as original
contemplated.

50. BLANK
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CHAPTER - |V
VALUATION AND PAYMENT

?j. Recards and Measurements :

All items having a financial value shall be entered in the BHEL Measurment Book
et:l that a complete record is obtained of all werke prerferrned under the cer]trqet

Bualldmge, etc., priced in schedule 'A" as a unit Lump-sum  will be eni_;ered by
h‘umber at the unit Lump-suim. B e . .

Werk earrled out fer agreed Lump-gum W|Il I:Je deeerlhed end Simllaﬂ‘j reeerdec}

Lump-surm omissions will be entered for deduction. Meaeuremeni shall be reetrteF q
ie ’that required to ascertain the financiat |Iﬂ|:lllll'1.-' of E!HEL under the eerﬁract

Werk which fails to be measured in detail ehell be mearured phyeleei!y with-out
reference to any loeal custom that may obtain excepling where it may ctherwise
be directed in the tender documents. The measurments shall be taken jeirily by
any person duiy authorised on the par of the BHEL and-by the eontrector '

The engineer -in-charge shall give resonable notice in writting to the contraclor of
abbemtmen’t of measurement

The contractor shalt without,extra charge,provide eeeleten{:e WIth ap 1Ianee an
cther ’phlnae necessary for- measurement 3 ' Jren L

LM

The contractor shall bear all the cost af meesuremente ef hie Work,

measurements shall be entered in the BHEL measurement book and signed anj
dated by both parties each day at the site on completion of meaeuremeﬁt if ’th
contractor objects to any of lhe measurements recorded on behalf of the BHEL A
note to that effect ta be made in the BHEL measurement book or against the |tem
or items objectad to; and such note shall be signed and dated by bath the perfee
engeged in taking the measurement.

i as a result of such objection, it becomes nacessary to re-measure the work
Whisl[i bt the expahiscs.of such measurgment ghall be borne t;y the Fe'?thf
[equiﬁng t‘qe meeeurement

Measurerpant to be re- faken provided that a pet -effor is-foung y [s re-
'rﬁeeeurrement th-amount to less than 5% (Five percent) of the valug j
by the firstivieasuremerit.Bit whera-the net errors améunt td 5% and over: d-f”th
k&t Valus fthen the cost is to-beé botne by the other party .[n-any casg if thé net
value of errdrsfound exeded to'Rs 508 the eXPensce or re-measuferment is ee:d tah
ba borne by th other parly . If the cantractors representative fails to attend’ wherl
reqmred Jhe engineering-in-charge shall have power to proceed by himgg!f to
taks measurement and in that case theso measurements shall be considered as
eéeepted by the contractor as final . The contractor shall,once in every month

,submit to the engineer-in-charge with a copy o the accepting officer ﬂeteﬂe of hig’
elelrne for the work done by him up to and including the previous month which are
net tovered by his eentraet agreament in any of the following reepecte



Deviation from the items and specifications provided in the contract
documents.

Fxtra ltems ! [tems of wark,
Qluantlties in excess af those provided in the contract schadule.

ltems in respect of which rates have not been settled. He should, in addition

furnish a clear certificate to the effect ihat the claims submitted by him as
aforesaind cover all his claims and that no further claims shall be raised by
hirm in respect of work done up to and including the pariod under report.

Excent where any general fo detailed description of the work in quanlities expressly
shows to contrary, schedule of quantities shall be deemed to have been prepared
and measurements shall be taken in accordance with the procedure set forth in

" the schedule of rates specification not withstaning any provision in the relevant

standard method of measurement or any genearal or local custom. in the case of
itemns which are not covered by the schedule of rates f specification, measurement
shall be faken in accordance with relevant standard method of measurement issued
by the Indian Standard institution or as par Standard engineering practice.

Valuatlon of Deviations

Rates for deviated itams of work will be fixed as follows

1}

For any item of work required to be carried out after the contract has been
awarded and which is not covered by Contractor's Schedule but is covered
by B.H.E.L schedule of Rates the payable for such a fresh item will be
derived from B.H.E.L. Schedule by the methad of proportion as follows:

a) In lhe same proportion to the BHEL Schedule of rates as the tendered
rate for the nearest analogous item of work in contractor's schedule
bears to rate for the parti cularanalogous item of work in BHEL
schedule of rates, Hawerer incase of nearest analogous itern of work
in contract schedule forms part of individual chapier of the BHEL
scheduie ol rates the above proportion wilf be workedout only for such
iterms which are found  bothin contract schedule and BHEL Schedule
of rates as group ofitems under the chapter,

b} If & single appropriate analagucus item of work is not available in both
schedule ({coniractor's and BHEL schedule} then the method of
proportion will be applied to the nesarest analogous group items available
in both the schedule referred to 1,2, in the same proportion as the total
tendered cost of that particular group of iteim {the sum of the products of
the tendered rates and the quantities for which orders are placed ) bears
to the total cost of the same ilems and quantities and BHEL Schedule of
Rales.

¢) H even an appropriate ancloguous group of items is not available in
contractor's schedule and BHEL Schedule, then the methods of
propotlion will be applied to all those items of lhe whole work, which are
available in bath the schedule and for which orders have heen placed
an the contrackor i. e., in the same proportion as the total cost of ali
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these items of work {the work of the products of the tendered rates and
the quantities for which order  are placed) bears to the total cost of the
same items and quanlities al  he BHEL schedule of rates.

The selection of analogous items or analogous group of items referred to above
shall be done by the Engineer-in-charge. YWhere the rates for deviated items.or
new items of work can be derived by the selection of different analogous items or
analogous group of items, the lowest of all such derived rates shall be taken as
the carrect rale.

In the case of the contracts for which the Engineer-in-charge is the Accepting
officer all disputes regarding lhe settlemant of rates of deviated or new items or
work shall be referred 1o the Head of Civil Engineering Departmeint whose decision
shall be final and conclusive as the case may be.

Il If any work not covered by any of the foregoing is ordered of the contractor, the
basis of paymaent shall be decided by the Accepting Officer whose decision shal!
be final and conclusive and binding on the parties.

Reimbursement ! Rafund on variation in Prica, Materials

If after submission of the tender and / or during the progress of the warks, the price

of any material {not bering a material supplied from the BHEL store in accordance
wilh the conditions of the contract) is increased or decreased by an Act of Legislature

{central or state }and / or any notification thereunder or on account of new duties or

levies such as octrai ar on account of increase or decrease in such dufies affecting

the price of materials required for incorpeation in the works and made from materials

of which the price has increased or decreased as aforeaid and the contractor has

thareupon to pay in respect of such material or tem a price which is higher or

lower than the price of that matertal or item as prevailing immedialtly before the

passing of such act or levying, increasirg / decreasing of such duty, the BHEL

shall increase in price or the duty reimbursad to the contractor the increase in price

o additional or increased duty paid by the contractor and in case of decreasea in
price the BHEL shall be entitled to a refund of the reduction in the price or the

reduction in duty. This will be applicable only for material which are directly
incorporeted on the work. The contractor shall howerver indicate the assumption

he has made while submliting the tender. However no reimbursement or refund

shall be made iIf the increase / decrease is not more than + 10% of the said price,

and i so the reimbursemant or refund shall be made only / on the excess over +-
10% provide always that any such increase shall not be payable if, in the apinion

of the Accepting officer (whose decision shall be and conclusive ) the increase is

attributabrle to the delay in the execution of the contract with the .control of the

coniractor or {hat any such increase has become operative after the contracied/! or
extendad dated of completion of the works or items of work in guestion.

The Contracior shall, for the purpose of this condition, keep such books of account
and other document as are necessary to show the amount of any increase or any
reduction available and shalt aillow inspection of the same by any culy authorised
reprasentative of the BHEL and further shali at the request of the Engineer-in-
charge fumish for verification such other information as the Engineer-in-charge
may regquire, ' : '
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The Contractor shail within a reasonable time of his becoming, aware of any
alteration in the prices of any such materials give notice therof in writing to.the
Engineer-in-charge stating that the rate is submilted in pursuance ta this condition
togeether with all information relating thereto which he may be in & pasition to
supply.

Advance on account

NO payment shall be made far work estimaled to cost less than Rupees DNE_
THOUSAND tilt after the whole of the work shall have been completed and a
certficate of completion given by the Competent authority,

In the case of work estimated to cost more than Rupees FIVE THOUSAND the
contractor may at intervals of less than one month or as otherwise provided for in
the Contract documents, counting from the date on which order to commence
WOrkK [s given by Enginser-in-charge submit claims on BHEL forms for payment of
advances on account of work done and of materials delivered in connection with
the Coniract.

The Contraclor shadl be pad in respect of such claims to the extent approved and
passed by the Engineer-in-charge subject to a maximum of 90% of the value of the
work actually executed to the satisfaction of the Engineer-in-charge. The certificate
of the Enginesr-in-charge regarding such approval and passing of the sums so
payable shall be final and conclusive against the contractor.

Notes :
"After the full amount of Security Deposil is made up through the 10% deduction

from On account hills, 100%, payment of all subsequent bills may be made to
the contractor. .

The Contractor may also be paid during the: progress of the work 75% of the value
of any materials which are in the apinion of the Engineer-in-charge in accordance
with the Contract, and are actually required for incorporation in the work and which
have reasonably been brought to the site in connection there with and are adguately
stored and / or protected against daimage by weather or other, causes, bul which
nave not at the time of payment of the advance been incorporated the work on
furnishing a formal hypothecation deed, Payment of such advances, however
shall be purely at the discretion of the Accepting Officer provided always that
payment shall not be made under ihese periodical certificate in respect of materials
like lime, cement, timer, sand, kapkar, ete. '

Any sums, due from the Contractor on account of Tools and Plart, stores or any
other itams provided by BHEL shall be deducted from the respective advances.
The Engineer-in-charge shall fram time to time certify the sums payable to the
Contractor after retaining the reserves.

Any certificate reiating to work done or materials delivered may be modified or
correctad by any subsequent intsrim cerlificate or by the final certificate of the
Engineer-in-charge sUpporting an advance payment shail itself be conclusive
evidence thal any any work or matarials it relates are in accordance with the contract,
All such intermediate payments shall be regarded as advance against the final
payment only and shall not be considered an admigsion of the performance of the
contract or any part thereof in any respect or the accuring of any claim
whatsoever.
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57.

58.

99,

Such intermediate paymant shall not conclude determine or affect in any way the
powers of the Engineer-in-charge as to the finai setttement and adjustment or the
account or otherwise or in any way vary or affect the contracl.

Final 8ill

As soon as possible after the competion of the work 1o the satisfaction. of the.
Engineer-in-charge, the contract shall forward a certified final account on BHEL:
formes, in duplicate. '

i shall be accompanied by all abstrar;‘.ts. vouchers, etc., in support there of add
shall be prepared in the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Coniractor shall be entitled to be paid the final sum less the value of payments
already made on account, subject to certification of the final bilt by the Engineer-in-
charge. Any sums due from the Contractor on account of Tools and Plant, Stores
or any other items provided by BHEL not yet recoversd from the contractor shall
he deducted from the final sum aforesaid.

Mo charge shall be allowed to the Contractar an account of the preparation of the
final bill,

Payment of Bills

All payment to be made to the Contractar under this contract shall be by "Crassed
Chequa" marked "Afc payes only" {within a reascnable after the centification by the
Engineer-in-charge) at the Nationalised BanksfScheduled banks or their subsidiaries
located in the station where either the work is executed or service rendered ar at
their branch nearest to the station whre the Office of the Engineer-in-charge is
located,

Racovery fram Gontractor

Whenever under the cantract any sum of money shali be recovered from or payable
by the Contractor the same may be deducted any sum than dus or which at any
time thereafter may became due to the Contractor under the contract or under any
other contract with BHEL or from his Securily Deposit or he shall pay the claim on
demand. ' )

Post Technical Audit of work and Bills

BHEL reserve the'right to carry-out a post-payment audit and technical examination
of the work and*final bill including all supporting vouchers, abstracts efc., and to
enforce recovery of any surns becoming due as a result theraol in the manngr
provided in the preceding sub-paragraphs provided. Howewer, no such recovery
shall be enforced after three years of passing the final bill.

Refund of Securlty Beposit

B50% of the Security deposit mentioned in condition 18 above, may be refunded to
the Contractor in respect of all contract on compiletion of work and after payment of
final bill and the balance 50% on expiry of the maintenance period, provided the
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Contracior shall have rendered a "No - Demand” Cerlificate. In case of work
where maintenance period is not invalved 100% of the Security Deposit may be

refunded after payment or final bill provided thal the Contractor shali have rendered
a "No Demand” Certificate.

Arbitration

Except where otherwise provided for in the contract all questions and disputes
relating to the meaning of the specificalions, designs, drawings and |nstructions
herein before mentioned and as to the quality of workmanship or materials used
an the work or as to any other question, claim matter or thing whatsoever in any
way arising aut of or relating to the confract, designs, drawings, specifications.
estimates, instructions, orders ar lhere condilions or niherwise concerning the work
or failure 1o execute the same whether arising during the prograss of the work or
after the completion or abandonment thereof shall be referred to the sole arbitration
of the General Manager of BHEL and if General Manager is unable or unwilling to:
act, to the sole arbitration of same other persons appointed by the General Manager,
willing to act as such arbitrator,

The cases referred to arbitration shall be other ihan those for which the decision ok
the Accapting Officer, or Engineer-in-charge as the case may be, is expressed in
the contract to be final and conclusive. There will be no objection if the arbitration,
so appointed is an ermployee of BHEL and that he had to deal with the matkers to
which the contract relates and that in the course of his dulies as such he had
expressed vicws on all or any of the matters in dispute or dilference.

The arbitrator ko whom the matier is originally referred being transferred or vacating
his office or being unable to act for any reason, such General Manager as aforesaid
at the time of such transfer, vacation of office or inability to act, shal! appaint another
person to act as arbifrator in accordance with the terms of the contract. Such
person shall be entitied to praceed with the reference from the stage at which it
was left by his predecessor.

Subject as atuiesaid the provision of the Arbitrabon Act, 1840 or any statutory
modification or re-enactment thereof and the rules made thereunder and for the
time being inforce shall apply to the arbitration proceeding under this clause.

It is & term of the coniract that the party involving arbilration shall specify the
dispute or disputes to be referred to arbitration under this clause together with the
amount or amaunt claimed in reapect of each dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the
tima, for making and publishing the award,

The work under the Contractor shall if reasonably possible contine, during the
arbilration praceedings and no payment due or pavahle to the Cantractor shall be
withiheld on account of such praceedings.

The Arbitratar shall be deemed to have entered an the reference on the date he
issues notices to both the parties {ixing the date of first hearing.

The Arbitration shall give a separate award in respect of each dispute or difference
referred to him. ~ '
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B2

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his
sole discretion.

The award of the Arbitration shal! be final, conclusive and binding on all parties to
this contract.

In the event of disputes or differences arising between one public sector eriterprise
and a Govt, Department or between two public sector enterprises the above
stipulations shall not appy, the provigions of BPF Office memorandum No, BPF/
CLOD/PEMAMN/2{1.10} 75 - BPE (GM - 1} dated 1st January 1976 or its amendrnents
for arbitration shall he applicabie. "

Jurisdiction of Court

For the purpose of Court proceeding if any, same shall be in the Caurt having
jurisdiction over Ranipet - 832 408, {Vellore District, Tamilnadu).

Taxes et -

Alitaxes, duties, levies that are payable to the Government or to any other authorities
in respect of the works under the conlraclar at the time of contract or becomes
payable in future shall be exclusively borne by the contracter and the BHEL is not
liable for any reimbursement / Payment thereof.



ANNEXURE - |

TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS

LABOUR LAWS BY THE CONTRACTORS FOR BHEL
{Please See Condition - 22}

The Contracior shall not employ in connaction with the work any person who
has not completed 18 years of aga.

The Contractor shall in respect of iabour employed by him either directly or
through sub-contraclor's comply wilh or cause to be complied with the following
statutory provisions and rules and in regard to all matters provided therein.

The Contract Labour {Regulation & Abolition) Act 1970 and the relater
Tamilradu es,

The Minimum wages Act 1948 and the related Tamilnadu Rles.

The payment of wages Act 1936 and the related Tamilnadu Rules.
The factories Act 1948 and teh related Tamiinadu Rules.

The Empioyees' Provident Fund & Miscellaneous Provisions Act 1052,
The Employees State Insurance Act 1048,

The workman's Compensation Act 1923

The Industrial Disputas Act 1947 and any other Law or modifications to the
above or to the rules made there under from time ta time.

FPaymet of Bonus Act 1965,

REGISTRATION AND LICENSING

3.

Every Contractor shall register his name with the Welfare Saction of BHEL
bafore taking up the work awared to him by giving the following information
and getting a code Number :-

al The Name of the Contractor.
b) - Nature of Contract Work.
c) Period of Waork.

d} Number of maximum labour employed by him on anyone day.

e) Licence No. & Date (applicable in case of Contractors employing 20

or MOrewarkers)

f} Whether enrolled for PF, ESH, etc., and enrolment No.

This Information is called for the purpose of infarming the Inspectorate af Factories
whenaver they call for information regarding Contracts.



WAGES

10.

11.

12.

13,

14.

The Contractar emplaying 20 or more workman is required to obtain licence
fram the authorities (The Deputy Chief Inspector of Factories ! Assistant
Comrnigsioner of |.abour as lhe case may be). This licence shalt be amendad
and for renewed wiherever there is an increase in the workmen employed
by him ar in the evenl of contract being extended of renewed. The Contractor
shall inform the licence number to the BHEL Management befare taking up
the wark.

The Ceontractor {licensed or unlicensed} shall promptly furnish every
information and documeant reguired by BHEE authorities for the purpose of

fuffilling their obligations as principal Employer and / or occupier of the factary
and shall render all necessary assistance for the same.

The Caontractor shall pay wages to the workmen employed by him at the
rate which shall not be less than the minimurn wages applicable under Law
from time to ime.

The Contractor shall fix wage periods in respect of which wages shall be
payble. Mo wagre parind shall excesd one month.

The Contractor shall ensure payment of wages to the Contract 'abour
amployed by him within three days from the end of wage period in case the
wage period, is one week ar a fortnight and in all other cases belora 10th
day of the following month.

All payment of wages shall be made on working days at the work site and
during the working time and on dates notified in advance. |n case the work
is completed before the expiry of the wage peried, finat payment shatl be
made within 48 hours of the last working day.

Where the employment of any works is terminated by or on behalf of the
Contractar, the wages earned by him shall be paid befare the expiry of the
sacond working day from the day on which him employment is terminated,

Wages due to every worker shall be paid to him direct or to the persen
autharies by him in this behalf. All wages shall be paid in current coin or
currency or in both.

The Contracter shall ensure the disbursement of wages in the presence of
such authorised representatives of BHEL Management.

The above payment shall be verified by the authorised Officers/
representative of BHEL with the following certificates on the payment sheet
Cartified that the amount shown in ColumnMo................... has been paid
to the workmen concernead in my presence Ol .....ccosieieerenie e encren @i

A certlficate of payment shall be fumished in duplicate by the Contractor to
the Engineer-in-charge sach month in Form "A” enclosed.
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i3 A Notice of showing the wage period and the place and time of disbursement
of wages shall be displayed at the place of work and a copy o be sent g the
welfare department by the Coniractor undeer acknowledgement,

16. Notices showing the rates of wages, weekly rest days, wage period, hours
of wark, date of payment of wages, and addiessed of the [nspectars having
jurisdiction the date of unpaid wages shall be displayed in Tamil and English
in conspicious places at the establishrnent and al worksite (he Contractor.
The contractor shall inform the BHEL Management every month the details
of contract labour engaged for each contract in the following form -

a)  Serial Number

b} Lacation

o) Perfad of Work

d}  No. of Contract labour engaged during the work
e} Mo of days worked

f) No. of Mandays worked

g)  Wages paid to his workere

The above statement shall be furnished to BHEL Management at the end of every
month. '

REGISTERS AND RECORDS AND COLLECTION QF STATISTICS

17. The following documentsiormats under contract labour {Reguiation and
Abalition) Act 1870 and Tamil Nacy, Rules there under shall be maintainad by
each Contractor,

aj Register of Parsons empioyed by the Contractar
bl Employment Garg
e} Service Cerlificate

d) Muster Roll, Wage Register, Deduction Register, Wage Slip, Over
Time Register, Register of Fines, Register of Advances elc.

18. The Contractor shall display the abstract of the contrac labour {Regulation
and Abolition) Act and the Rules there undgr both in English and in Tami,

19.  Half Yearly Return shall be sent by the Contractar in duplicate 1o the Licensing
Officer.

20, The Contractor shall submit the returns required under the Gontract Labour
{Regulation and Abolition) Act 1670 periodically to BHEL Management.

21.  The Contractor shall without fail give upto date informatian in writing of the
attendance of the workers employed by him,
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22.

23

The Contractor shall ensure that nis workers keep and produce 1heir
Employment Card when coming to duty and take them back when leaving

duty.

All the above registers and recards shall be preserved in originai for a period

of Three years. All the Registers, Records and notice maintained under the
Act and rules shall be produced on demand by Inspector or any authority
under the Act.

WORKING HOURS AND WORKING CONDITIONS

24,

25

25.

27,

28.

29,

30.

31.

NO WORKER SHALL BE REQUIRED OR ALLOWED TO WORK ON
SUNDAY UNLESS HE HAS OR WILL HAVE A HOLIDAY ON ANYONE OF
THE THREE DAYS BEFORE OR AFTER THE SAID DAY,

The contractor shallinform BHEL Management in the prescribed from details
of the contract workers scheduled 1o work on Sunday., the day of rest and
also indicate the substiuted haliday in lisu there of. this shall be intimated
two days in advance berfore his workmen are booked for work on sunday.

The contract iabour working for mere than nine hours in nay or for more
than 48 hours in any week shall be paid wages at the rale of towice the
ordinary rates of wages in accordance with the provisans of section 58 of
the factaries Act 1948

The contractor shall provide all safety devices and personal protective
eguipment to his workman at his own cost and shall ensure that his workmen
wear/use such devices or equipment provided to them while doing the work
and there shouid not be any relexation on this.

The contractor shali give four paid National Holidays to his workers, viz.
26th January, Ist, May, 15th August and 2nd October.

The contractor shall ensure that his workmen vacate the premises after the
shift is over.

No. woman worker shall be reguired or allowed to work in the factory except
between the hours of 6.00 a.m and 7.00 p.m

The contractor shall comply with the provisions relating to wifare and Health
facilities as provided in the contract labour { Regulation and Abalition } Act
1970 read with the Tamilnadu contract labour Rules 1975, '

NOTICES OF ACCIDENTS

32

33.

Motwithstanding any thing contrary to this , in the event of accident the
cantractor shall be required to fill injury report and submit the Engineer-in-
charge immediately and ensure the compliance of ESIfWorkmen's
Compensation Act, Factories Act and Rules made there under. He shall also
maintain a register of accident as per Act.

The coniractor shall get the contract labour engaged by him insured under
workmen's Compensation Policy from General Insurance Corporatian of India
before actually starting the work of contract. The Insurance coverage shoukd
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34.

35,

36.

3r.

be far the entire period of contract. The contractor shali comply  with the
provision of the Workmen's Compensalion Act 1923 [This should be read in
conjunction with the provision of ESI Act]

The contractor shall ensure that all his workmen are covered under the
Employees State Insurance Act and and praduce to BHEL such Registration
Nurnber/ Enrolment Number before executing the contract work.

The contractor shall regularly pay the amount of contnbution 1.e. empioyers

contribution as well as employees contribution in pursuance of the above
scheme as fixed from time to time .The contribution payable presently is
1.75% of wages to be recoverfrom the waorkmen and 4.75% of wages to be
contributed by the contractor. Contribution recovered from employee and
contribltion made by the contractor may be rounded o the next highet
multiples of five patsea.

The contractor shall take note of any amandment that may be braught forth
in the above contribution rate and accordingly.

The cantractor shall ensure that his workmen are covered under the EPF &

miscellaneous Provision Act 1852 and accordingly produce to the BHEL

Managemaent the registration / enrolment number pefore awarding of

contract wark. As per the extisting provision every worker wha has completed

three months continiiaus service or has actually worked for not less thar 60

days within a periad of three months or |ess shall be entitted and required to

become a member of the fund. The employees, contribution payable at

present is 12% of wage which will be recovered by the contractor from the

wages of his workmen and the contractor should pay equal contribution.

The contractor is also liable to pay any administrative charges in this behalf
that may be decided from time to time , it will be the responsibility of the

contractor 1o ensure such contribution payable in respect of workmen.
employed through sub-contractors alsa.

38. The contractor shall take note of any amendmenl in the rate of contribution

payable under the scheme from time to time.

39. The contractor shall within seven days of the close of every month submit

40,

to BHEL a statement showing the amount to contribution pavable/paid for
employees engaged by him or through him and shall also furnish to BHEL
such information as Principal Empioyer is required to furnish under the
provision of the ESI Act and PF as well as the schemes made thereundér to
the authorities concemed.

Whenever any sum of shall sum of money is found to be recoverabte from
or payablle by the contractor under the above Acts the same shalt be deducted
from any sum that may be due or which at any time there after may become
due to the contractor under this contract ar under any alher contract or from
his security deposit in case the recoveries are not sufficient to satisfy the-
claims, the contractor shall pay the balance there of on demend. in case
any recoveries are made this clause from the as may be required to replace
the shortage caused by such recoveries in the amount of Security Deposit.

CONTRACTOR |



42.

43,

The contractor shall abide by all the labour and other laws applicable to
cahitrattlaboyrfworkanunder this contract and shall at all times Keep BHEL
tridgmniifiet! against-alt losses, claims, prasecutions under any law,

in case of non compliance of any of the provisions of the Acts and in case
BHEL Haveing complied with the same BHEL will be entitied to recover the
same from the contractor / sub contracter,

Nonexercise of any of the  power of or rights available to BHEL here under
or under any law, shall not any way operate as waiver tharegf

ACCEPTING OFFICER



FORM - IV
(See Rule 21(1} of Tamil Nadu Contract Labour Rules)
Application for Licence

1. Name and Address of the Contractor
{inciuding his Father's Name in case of
Individuals)

02. Date of Birth and age {in case of
Individutals)

(3. Particulars of Establishment where
Contract Labour is to be employed

a) Name and Address of the
Establishment

b} Type of business trade industry
manufacture

¢} Nurmber and date of certificate of
Fegistration of occupation, which is
carried on the Estahilshment under
the Act,

d) Name and address of the Principal
Employer

04. Particulars of contract tabour -

a) Nature of work in which cantract
labour is employed or is to he
amployed in the establishrment

b) Duration of the proposed contract
work {give particutars of proposed
date of commencing and ending}

¢) Name and address of the agent or
Managerof contractor at the waorksite :

d) Maximum No. of contract labour
preposed 1o be emplayed in the
establishment on any date

CONTRACTOR



JE.

a7,

8.

0.

10

1.

Whelher the contractor was canvicied of
any offenca within the preceeding free
years, If so give details

Whether there was any order againsl
the contractor revoking or suspending
licence aor farfeiting security deposit in
respect of an earliercontract if 50 the
date of such order

Whether the conlractor has worked in
any olher establishment wilhin the past
five years, if so. give details of the
principal employer Estalishment and
nature of work

whether a certificate by the principal
Employer in form ¥V is enclosed

Amount of licence fee paid No of
Treasury challan and Date

Particulars of security deposit if any,
requested to be adjustad, inciuding
Treasury Receipt number

The amount of security deposit or

balance if any after adjusiment of
amount to be refunded under rule
31 deposited with treasury Receipt
Mumber and date

DECLARATION

| hereby declare that the details above are correct to the best of my knawledge
and bslief,

PLACE
DATED

SIGNATURE OF THE APPLICANT

[CONTRACTOR]

NOTE : The application should be accompanied by a treasury Receipt for  the
appropriale amount and a cerlificate in Formyv Fram  the principal

(To be filled in the office of the Licensing officer)

employer,

Dale of receipt of the application with challan for fees / security Depasit,

SIGNATURE OF THE LICENSING OFFIGER

CONTRACTOR



FORM - XN

{See Rule 75 of Tamil Nadu Contract Labour Rulas 1975}

Reqister' of workman employed by contractor

Mame and Address of the Contractor
Mame and location of waork

tame and address of establishment in /Junder
which coniract is carried on ’

Mame and address of Principal Employer
01. Serial Number
02. Name and surname of workman
03. Age and sex
4. Father's / Husband's Name
05. Nature of Employment /Designation

06. Permanent Home address of workman
{ village Taluk and District }

07. Local Adderss
08. Dale of commencement of Emplayment
(9. Signature or Thump Impreesion of warkman

10, Date of termination of Employment

CONTRACTOR



FORM - XIV

{See Rule 76 of Tamil Nadu Contract Labour Roules)

EMPLOYMENT CARD
Name and Address of contractor © MNname and address of
Estalishment infunder which
contract is
carried on
Mature of work and location of work © Name and address of

Principal Employer

1. Name of the workmen
02. 3l Mo of register of workmenY employed
03 Name of Employment/Designation

04. Wage rate (with particulars of unit in case of
Piece work} :

05, Wage period
06. Tenure of Emlgyment

07. Remarks

SIGNATURE OF CONTRACTOR




FORM - XV

{See Rule 77 of Tamil Nadu Coniract Labour Rulas}

SERVICE CERTIFICATE

Name and Address of the contractor . MName and address of
: Estalishrment infunder which
contract is
carned on

MName and location of the work

Name and addrass of the warkman : Name and address of Principal
Employer

Age or Date of Birth

Identification marks

Father's { Hushand's Name

Sl.No Total period for Nature of Rate of wage Remarks
which employed wark done (with particulars units
From  Ta in case of pigce of work
(1) 2] (3} ) (9 {6 {7]
SIGNATURE



FORM - XVI
(See Rule 78 [I] [a] [i] of Tamil Nadu Contract Labour Rules)

MUSTER ROLL

Mame and Address of contractor Marne and address af

Estalishiment infunder which
cantract is

carried on

Mature of tocation of the work : Name and address of

Principat Employer

For the Maonth of

Sl No Narme of Father's/MHusbands Sex Dates  Remarks
workmen Name 12345
(01} 02} {03) {04} {05} {06)

SIGNATURE OF CONTRACTOR




FORM - X1

(See Rule 78{1) (a) (i) of Tamll Nadu Contract Labour Rules}

Register of wages

Mame and Address of the Contractor
Nature and lacation of work

Name and address of establishment infunder
which contractor is carrled on

Name and address of Principal Emplover
Wage Period ; MONTHLY
01. Serial Number
02. Name of workman
03. 8l No. in Register of workman
04. Designation / Nature of work done
5. Mo. of days worked
06. Units work done
07. Daily rate of wages { Piece rate
08. Basic wages
08. Dearness allowance
10. Ovartime

11. Other cash Payment
{Nature of payment to be indicated )

12. Total

13. Deductions, If any [indicale nature ]

14. MNet anmount paid

15. Signature f Thump impresion of workman

16. Initials of contractor or his representalive

CONTRACTOR |



FORM - XIX

(See Rule 78(1) (b} of Tamil Nadu Contract Labour Rules)

Wage Slip
Mame and Address of the Contractor : Mame and Father's /
Hushand MName of the
workman
Mame and loecation of work : Forthe week / Fcrrtrﬁghhr
“Manth-éending

01. Ne. of days worked

(2. No. of units waorked in
case of piece rate workers

03. Rate of dialy wages /piece rate
G4.. Amount of over time wages
Q5. Gross wages Payable

08. Deductions, if any

Q7. Net amount of wages paid

INTIALS OF THE CONTRACTOR OR
HIS REPRESENTATIVE

CONTRACTOR @3).



FORM - XX
(See Ruie 78(1} (a} {ii} of Tamil Nadu Contract Labeur Rules)

Regisier of dedaetions for damagse or loss

Mame and Address of the Cantractor
MNature and Incation of work

Name and address of establishment infunder
which contractor is carried on

Name and address of Principal Employer

01. Serial Number

02. Narne of workman

03. Father's / Husband's Name

04. Designation / Mature of Employment-
5. Partteular of damage ar lass

{6. Date of damage or loss

J7. Whether workman showed cause
against deduclion

08 Name of person in which presence
employee's sxplanation was heard

09, Amount of deduction imposed
10. No. of instalments imposed ~~ +
11. First Inslalments

12 Final Instaliments

13, Remarks

CONTRACTOR



FORM - XXI.
{Seo Rule T8{1) {a) (ii) of Tami} Nadu Contract Labour Rules)

Register of Fines

Mame and Aﬂdrﬂss of the Cantractor

Mature and location of work

. Mame and address of estatlishment infunder
which contractar is carried on

Name and address of Principal Employer

01.
g2.
3.
04,
05,
06.

07.
038,

09,
10,
11,

12.

Serial Number

Name of workman

Father's f Husband's Name
Designation / Nature of employrﬁent'
Act / Omigsion for which fine imposed
Date of offence

YWhether workman showed cause aganist
tina

MName of the person in whose presence
employee's explanation was heard

YWage period & Wage payable
Amaount of fine imposed
Date on which fine realised

Remarks



FORM - XXII

(See Rule 78 {1) {a) (ii) of Tamil Nadu Contract Labhour Rules)

Register of Advance

Name and Address of the Contractor

Mature and location of work

Narme and address of establishiment infunder
which contractor is carried on

Mame and address of Principal Employer

01.

02,

Q3.

04,

05.

05.

07,

08.

0o,

10,

Serial Number

MName of workman

Father's / Husband's Name
Designation / Nature of employment
Wage period and wages payable
Date and amount of advance given
Purposes (s) for which advance made

No. of instalments by which advance
to be repatd

Date and amount of each instalment repaid :

Date on which instalment was repaid

11. Remarks



FORM - XXIlI

{See Rule 78{1) {a) {iii} of Tamil Nadu Contract L.abour Rules}

Register of OQvertime
Mame and Address of the Contractor
Mature and location of work

Mame and address of establishmant infundear
which contracior is carried on
Name and address of Principal Emplaver

01, Serial Number

02. Name of workrman

03. Father's / Husband's Name

04, Sax

05. Designation / Nature of employment

08, Dates on which overtime worked

07. Total overtime warked of production
in case of plece -rated

8. Normal rate of wanes

08. Qvartime rate of wages

10. Overtime earning

11. Date on which Cvertime wages paid

12. Remarks

CONTRACTOR



PAYMENT CERTIFICATE

FORM "A"

Certified that

1. | as contractor of
have made payment to all contract Labourers in futl in respect of contract
NO. e as per ferms of my contract

and in no case less than the rates applicable upto the period ending,

2. The above payment have been Made by me in the presence ot the ay-
thorised representative OF U
Of For o
Employees amountingtoRs ...

3. The neccessary payment registers alfendance reqister / Form 12 | Loave
register/ book under Laboure and industrial Law and other relevan recorgy
have been maintamnad by me and available with ma for aroduction as apc
when required

4. No payment is due / outstanding to any contract Labourers engaged by
me in respectof the aforesaid contract upto the period ending

CONTRACTQOR
NAME
DATE
SUPERVISCR
NAME
DESIGN
DATE
COUNTERSIGNED
OFFICER INCHARGE
NAME
DESIGN
DEPT.



ANNEXUR |
SAFETY RULES

{Sea Condition 2)

A BMEL SAFETY CODE

A

1.

Suitable scaffolds shall be provided for workmen for all work that connot
safely be done from the ground, or from solid construction except such short
perind of work as can be done safely from ladder When a ladder is used an
extra mazdoor shall-be engaged for holding the ladder and if the ladder is
usad for carrying materials as weil suitable footholds and handholds shall be
provided on the ladder and the ladder shall be give an inclination not steepsr
than %ito 1{}% horizantal and 1 vertical}

Scaffolding or staging more than 3.25 metres above the ground or floor |
swing or suspended from an overhead support or erected with stationary
support , shall have a guard rail properly attached | toited braced and otherwise
securad atleast 1 metre high above the floor or platform of such scaffolding
or staging and-extending along the entire fength of the outside and ends there
of with only such openging as may be naccessary for the dalivery of malerials
. Buch scaffolding or staging shall be so fastenad as to prevent it from swaying
from the building or structura.

Working platform, gangways and stairways shall be so constructed thatthey
do not sag unduly or unequally | and it height of a platform or gangway o
stairway |s more than 3.25 metres above ground level or floor level it shall be
closely boarded have adequate width and be suitably fenced,as described in
2 above.

Evary opening In floor of a bullding or in a working platform shall be provided
with suitable means to prevent fall of parsons or materials by providing suitable |
fencing or railing with a minimum height of 1 metre.

Safe means of access shall be provided to all working platform and other
working piaces. Every ladder shall be securely fixed | no portable single ladder
shall be over 9 metres in length. Width between side rails in a rung ladder
shail in no case be less than 30 ¢cm for ladders upto and including 3 metres in
length , For longer laddear this width-shall be increased by atleast 6mm far
each additional 30cm of iength. Uniform step spacing shall not exceed 30cm.

Adequate precautions shall be taken to prevent danger from electrical
equipment. Mo materials on any of the sites shall be so stacked or placed as
to cause danger ar inconvenience to any person ar the public. The contractor
shall provide all necessary fencing and light to protect pubiic from the aceident
and shall be bound to bear expenses of dafence of every suit-action or other
proceading at law that may be brought by any person for injury sustained
owing to neglect of the above precautions, and pay any damages and cost
which may be awarded in any such suit, action or proceeding to any such
parson or which may with the consent of the contractor be paid to compromise
any claim by such parson.

CONTRACTOR GD



6. Excavation and Trencing

All trenches 1.5 metres or mare in deplh, shall at gl time be supplied wilh atleasl
one ladder for each 30m tength or fraction there of ladder shall be extended fram
bottom of trench to alleast 1 metre ahove surface of the ground . Sides of the
trench 1.5 metres or more in depth shall be stepped back to give suitable slope or
securely held by timber bracing,so as to avoid the danger of sides collapsing .
Excavated materials shall not be placed within 1.5 metres of the edge of trench or
haif the depth of trench, whichever is more. Culting shall be from top o bottom
under no circumstances shall under mining or under - cutting be dane.

7. Demelition :
Before any demolition work is commenced and also during the prograss of work.

a] All roads and open areas adjacent fo the work site shall be closed or suitably
protected |

k] Mo electric cable or apparatus which is liable to be a source of danger over a-
cable or apparalus.used by the opsrator shall remain electrically charged.

¢l Al practical steps shall be taken to prevent danger to person employed from
the risk of fire or explosion ,or flooding no floor |, or roof or other part of building
shall be so overleaded with dobris or materials as to render it unsafe.

8. Allnecessary personal saftey equipment as considered adequent by the Enginger-
In-charge shail be /avalable for use of persan employed on the site and maintained
in a condition suitable for imimediate use and the contractar shall take adequate
steps to ensure proper use of equipiment by those concernad. '

al Workers emploved on mixing asphaltic materials cement and lime mortars
concrete shall be provided with protective footwars and protective gloves.

b] Those engaged in handling any material which is injurious to the eye shall be
provided with protective goggles.

¢l Those engaged in welding work shall be pravided with walder's protective eye
shellds

d] Stone breaker shall be protective goggles and protective clothing and seated
at sufficiently sale intervals.

e] When workers are employed in sewers and manholes which are in use . the
contractor shall ensure that manhole covers are opened and manholes are
ventited atleast far an hour before the workers are allowed to get into them
manholes so opened shall be cordoned off with suitable railing and provided
with warning signals or boards to prevent accident to public.

i] Mo gaint containing lead or lead products shall be except in the form of
paste or ready-made paint.

] Suitable face masks shall be supplied for use by workers when paint
applied in the form of spray or surface having fead paint is dry rubbed:
and scrapped .

CONTRACTOR G2



f] The contractor shall not employ men below the age of 18 and women an ‘the
work of painting with products containing lead in any form . Whenever men above
the age of 18 are employed on the work of lead: painting‘ther foilowing precaution
shall be taken :

i] Mo paint containing lead or lead products shall be used except in the form of
t ¥ahasts or ready-made paint.

i} Suitable face masks shall be supplied for use by workers when paintis applied
in the form of spray or'surface having Je_-ad paint is dry rubbed and scrapped

iii] Queralls shall be supplied by the contractor to workmen and adequate fagilities
shall be provided-to enable working painters to wash during or cessation of
work.

8. When work is done near any place where is risk of drowing ,all necessary
equipment shal! be provided and kept ready for use and all necessary steps
taken for prompt  resue of any person .in danger.and adequate provision
made for prampt first aid treatment of allinjuries likely:tobe sustained during
the:during ihe course oftheywork, S

10. Use'-uthi_c:jsting-machina._and tacklas .includin_g-the}r-at_iachments,anchnrage
. and-support.shalt conform to the fellowing

a}

i} These shall be of good mechanical construction, sound malerials and
' adequgate strengib and free from defects and shall be keptin good working
prder.

il Every rope used in hoisting or lowering. materials or as a means of
suspension shall be of durable quality and adeuate sirength and free
from defects.

b} Every crane driver or hoisting appliance operator shall be properly gualified
and - no person under the age of 21 yrs shall be incharged of any hoisting
machine including any scaffolding winch or give signals to operator,

£} In case of every heisting machine and.ar every chain ,ring , hook, shackle
swiveland pull block used in hoisting or lowering as means of suspension
safe’ working load shall be ascertained by adeguate means.Every hoisting .
macnine and all gear referred to above shall have the safe warking ioad
plainly marked there on In case of a hoisting machine having a variabie
safe working load,each safe working toad at the condition under which it is
‘applicable shall be clearly indicated. "No part of any machine or gear re-
ferred to above in this paragraph shall be loaded be yond (he safe waorking
load except for the purpose of testing.

-d)  In case of department machine ,safe warking load shall be nalified by the
Engnieer-in-charge. As regards contractar's machine the contractor shall
notify safe working load of each machine to the Engineer-in-charge when
ever he brings it to site of work and get it verified by the Engineer-in-charge.



1. Matars | gesaning | ransmission eleciric wirtng and other dargeraus parls of
hoisting appliances shall be provided with efficient safeguarts, hosting
appliances shall be provided with such means as wil reduce to the min-
mum sk of accident descent of load . Adenuate precaution shall be taken
to reduce to the nunimum risk of any part of a suspended load becoming
accidentathy displaced. When workers are emploved on eleclrical installa-.
tions which are already energised Insulating mats, working apparel such as
fgioves, sfeeves and boots as may be necessary shall be provided. Workors
shall nat wear any rings watches .Lcarry keys or other materials which are
good conauctars of electricity.

12, All seaffolds | lagders and other safely daevices mentioned ar described
here in shall be maintained in a safe condition and na scaffeld | ladder or
eguipment shadl he attered or removed whilg it is Lse, Adequate washing
facilities shall be provided at or near the places of warls,

13. These salety provision shall be brought to the notice of ali concerned
bydisplay on & notice board at apromient place at the workspot persons
fesparsible for ensuring compiiance with the safety code shall be named
thereorni by the contractor,

14. To ensure effective enforcemant of the rules and regulations relating to
safety precaulon | arrangement made by the contractor shall be open to
inapection b the: Engineer-in-charge or his represniation and the inpecting
officers (s dofined inthe cantractor's Labour Reqgulations.

Pl Lde s e ahrwn conditians 1 e 14, the contractor is nat ex
empicd irons the onoration of any aiher Aol or Ruls inforee.

COMITAL 008 e



B. GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITES
PURING EXECUTION

The following safety measures should be strictly adhered to during execution of works at sites,

1. Providing the working plaiform with toe-boatd and handrail for continuows working ot heights.
2. Providing safety belt and lifeline at all times for men working at heights.
3. Providing dust or fume respirator in places where dust and fume concentration exists
4. Providing goggles and welding screens.
5. Providing acid and alkali proof rubber gloves for handling acids, alkali and chemicals, which
ATE COPrOsive.
6. Providing rubber gloves for working on electrical works.
7.Ensuring proper lashing of the components while being transported in vehicles.
% The vehicles must have side supports or have body to support the materiaks conveyed,
%, The materials should not be allowed to extend or overflow the sides of vehicles,
10. Materials should nor be allowed to overhang from the reat edge of the body of the vehicle.
i 1. Driver of the vehicle must posses license.
12, ¥ehicle must not be overloaded prescribed limits,
13. Red flags and lights for parts projecting from the body of the vehicle must be provided.
14, The speed restrictions with in the factory must be strictly adhered 10,
15. The gas cylinders must always be handled on trolleys or kept tied down not in use. They
shauld never be rolled as Roller for conveying,
16. Cylinders should not used without regulators.
17. All excavations may be barricaded and red belts/ lamps must be provided .
18, All electrical connections must be properly earthed.
19. No work should be taken up for execution inside shop Moor, with out obtaining necessary
work permit,
20. Froviding helmet for high level work.
21, The contractor should maintain a register regarding the driver license particulars.
22.All Personng! Protective Equipments (PPLE) conform to standard specification as per the
details given in the code of condust.
{i} Safety helmets confirming to 15-29235: 1934
(i) Safety Belts confirming to [3-3521: | 983
(iily  Safery Shoes confirming to 15-1989: 1978
{iv) Eye and face protection devices confirming to 15 — 852001977 & 15 - 89401978
(v) Hand and body protective devices confinming to: 1S —2573: 1975
18 - 6094: 1973
IS — 8807 19748
I8 — 8519 1977

Contractor including the subcontractors, agents and labours engaged on wark are required (0
serupulously adhere to the safety regulalions, safety precautions and measures. Any vialation
thereof will invite punitive action being taken against them. Alse contractors with frequent
violations of safety regulations will not entrusted with further work in this organization.

General:

All (aols, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets,
ladders, equipment ctc., used by the contractor shall be of safc design and construction. These
shall be 1ested and certificate of fiiness obtained, before putting them to use and from dime to time
as instructed by authotized BHEL official who shal) have the right to ban the use of any item.

‘CONTRALTOR



l. Vahicle

1.

C. SAFLTY PRECAUTION TG BI QBSERVED WHILE
TRANSPORATING MATERIALS

Vehicle carrying materials should have proper registration documents
and must be produced on demand by our Sacurity staff.

The light on right side i.e. over the driver's cabin shall be in warking
candition

Both the head light as well as park lamps must be in working condition.

fl. Movement of Vehicle

1.

2,

10.

The vehicle should nat travet al more than 20KWPH in our premises.

The driver of the vehicle must passess heavy duty licence and produce an
demand by the Security Staff,

Vehicles carrying inflammable liquids in e tanks containers should have
grounding chain or the tank container should be coated with insulating
materials o avoid static electricity

inroad junction , speed breaker and Railway crossing the speed should be
lowered and cehicles should proceed caltiously.

The driving should he ' keep to the Ieft ' at all places,

The vehicles should not parked on the road which could sbstruct the ve-
hicular traffic.

No person other than driver should be allowed to sit or stand on the prirme
mover or trailer,

The vehicle should pass onlythrough the approved routes. Short cuts should
be forhidden.

There must be a safe distance behind another moving truck.

The driver should aviod making quick starts, jerk stop or quick turns at
excessiva spead .



HI Shipping

1.

10,

11.

12

13.

Strong side supparts shoutd be provided on both sides of the tailer, The
side supports should be fixed in such away that it cannot be remaved even
temporaily.

Adequate packing must be given for easy slinging operations, The packing
materilas showld be geod snough io withstand the load.

The stacking of loads on the truck should be evenly placed. Thz load should
not be heaped together or dumped over the chassis.

The load an the truck should not be beyond its standard capacity. The carry
ing capacily must be clearly marked an the trailers alsn. '

The loaded materials shoukd be fastened tightly with "WIRE ROPE . Ma-

nita rope or coir rope should not at all be used. There must be side packing
such as gunny or rubber tyre between the sharp edges of the job and wire
rope in order to avoid cut in the wire rope.

There must be minimum fwo fastening and it should be more in case of
lengthier loads.

The wire rope should be in sourd condition i.& there shmqu not b links |
knots or bristles e,

The wire rn:)pe ends shauld be clamped with 'U’ clamps.

The Iunse pieces shauld be bundled hefore Ic-adlng on the truck

L

There must be red flags of red lamps for the lengthly loads which extend
beyond chassis.

The materials should not be stacked tao high to avoid hitting against live
electric lines.

The load should fiot be overhanging more than 0.8 metres from the end of
body, '

Yhile transporting the scraps there must be wire net cover to prevent fall
ing of scrap.

Y Genaral

1.

The vehicles should not be moved directly inside the production building in
case the materials are to be unloaded there. But the vehicles should
beparked outside the buliding and the driver shauld ascertain the passage
as well as the unloading paints, with the help of the shop officals. This will
avoid the congestion of blocking of traffic in the gangway,

CONTRACTOR GD
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ESTIMATE REF NO :
NAME OF WORK

RANI PET -

632406

PRICE BID

CF/MC/15/19

CIVIL WORKS FACILITY FOR CCTV ROOM-1 IN FACTORY.

CCT-17-15 05: 08 PN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

CPVD
REF

2013

SLNO

DESCRI PTI ON

UNIT

RS

RATE
P

AMOUNT
RS F

2.8

01

Earth work in excavation by mechani cal
means (Hydraulic excavator) / nanual
neans in foundation trenches or drains
(not exceeding 1.5 min width or 10
sgmon plan), including dressing of
sides and ranmm ng of bottoms, |ift
upto 1.5 m including getting out the
excavated soil and di sposal of surplus
excavated soil as directed, within a

| ead of 50 m

.00

01A #

Al'l kinds of soil.

10. 000

cum

148.

25

1482. 50

02

Providing and laying in position
cenent concrete of specified grade
excluding the cost of centering and
shuttering - All work up to plinth
| evel

0. 00

.00

02A #

1:4:8 (1 cenent : 4 fine sand : 8
graded stone aggregate 40 nmm nomni nal
si ze)

2. 000

cum

2639.

00

5278. 00

03

Random rubbl e masonry with hard stone
in foundation and plinth including
levelling up with cement concrete
1:6:12 (1 cenent : 6 coarse sand : 12
graded stone aggregate 20 mm nomni nal
size) upto plinth level with :

.00

03A #

Cenent nmortar 1:6 (1 cenent : 6 coarse
sand)

8. 000

cum

2913.

03

23304. 20

04 #

Provi ding and | ayi ng danp- proof course
50 mmthick with cement concrete 1:2:4
(1 cenent : 2 coarse sand : 4 graded
stone aggregate 20 nmm nomi nal size).

3. 000

sgqm

187.

32

561. 96

05 #

Supplying and filling in plinth with
Jamuna sand under floors, including
wat eri ng, ranmi ng, consolidating and
dressi ng conpl ete.

1. 000

cum

843.

65

843. 65

11.37

06 #

Providing and laying Ceranic glazed
floor tiles of size 300x300 mm
(thickness to be specified by the
manuf acturer) of 1st quality
conformng to IS : 15622 of approved
make in colours such as Wite, lvory,
Grey, Fune Red Brown, laid on 20 mm
thick cenent nortar 1:4 (1 Cenent : 4
Coar se sand), including pointing the
joints with white cement and matching

CONTRACTOR/ TENDERER

10. 000

sgqm

747.

21

7472.07

ACCEPTING OFFICER




Page 2 of 10

ESTIMATE REF NO :
NAME OF WORK

CCT-17-15 05: 08 PN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET -

632406

PRICE BID

CF/MC/15/19

CIVIL WORKS FACILITY FOR CCTV ROOM-1 IN FACTORY.

CPVWD 2013 SLNO DESCRI PTI ON qQry UNI T RATE AMOUNT
REF RS P RS F
pi gment etc., conplete.
6.4 07 Brick work with common burnt clay 0. 00 .00
F.P.S. (non nodul ar) bricks of class
designation 7.5 in superstructure
above plinth level up to floor V |evel
in all shapes and sizes in :
6.4.2 07A Cenent nmortar 1:6 (1 cenent 6 coarse 9. 500 | cum 4948. 23 47008. 14
sand)
13.1 08 12 mm cenent plaster of mx : 0. 00 .00
13.1.2 08A 1:6 (1 cement: 6 fine sand) 45. 000 | sgm 112. 14 5046. 39
13.2 09 15 mm cenent plaster on the rough side 0. 00 .00
of single or half brick wall of mx :
13.2.2 09A 1:6 (1 cement: 6 fine sand) 50. 000 | sgm 128. 77 6438. 55
13. 16 10 6 mm cenent plaster of mx : 0. 00 .00
13.16.1 10A 1:3 (1 cenent 3 fine sand) 12. 000 | sgm 98. 22 1178. 64
13. 43 11 Appl yi ng one coat of water thinnable 0. 00 .00
cenent priner of approved brand and
manuf acture on wal |l surface :
13.43.1 11A Wat er thinnable cement priner 57.000 | sqgm 31.55 1798. 35
13. 42 12 Di stenmpering with 1st quality acrylic 0. 00 .00
di stenmper (ready nixed) of approved
manuf acturer, of required shade and
col our conplete, as per manufacturers
speci fication.
13.42.1 12A Two or nore coats on new work 57.000 | sgm 45. 25 2579. 25
13. 46 13 Fi nishing walls with Acrylic Snooth 0. 00 .00
exterior paint of required shade :
13.46.1 13A New work (Two or nore coat applied @ 60. 000 | sgm 78. 10 4686. 00
1.67 Itr/ 10 sgm over and i ncl udi ng
primng coat of exterior prinmer
applied @2.20 kg/ 10 sqm
15.12 14 Di smantling doors, wi ndows and 0. 00 .00
clerestory windows (steel or wood)
shutter including chowkhats,
architrave, holdfasts etc. conplete
and stacking within 50 nmetres | ead
CONTRACTOR/ TENDERER

ACCEPTING OFFICER




Page 3 of 10

ESTIMATE REF NO :
NAME OF WORK

RANI PET -

632406

PRICE BID

CF/MC/15/19

CCT-17-15 05: 08 PN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

CIVIL WORKS FACILITY FOR CCTV ROOM-1 IN FACTORY.

CPWD 2013
REF

SLNO

DESCRI PTI ON

UNIT

RS

RATE
P

AMOUNT
RS F

15.12.1

14A #

O area 3 sq. netres and bel ow

4.000

each

127. 80

511. 20

15.7

15

Denol i shing brick work nmanual I'y/ by
mechani cal neans incl udi ng

stacki ng of serviceable material and
di sposal of unserviceabl e mat eri al
within 50 netres |l ead as per direction
of Engi neer-in-charge.

0.00

.00

15.7.4

15A #

In cement nortar

4.500

cum

681. 00

3064. 50

5.33

16

Providing and laying in position

machi ne batched and machi ne mi xed
design mx M 25 grade cenment concrete
for reinforced cement concrete work,
usi ng cement content as per approved
design m x, including punping of
concrete to site of |aying but
excluding the cost of centering,
shuttering, finishing and

rei nforcement, including adm xtures in
recommended proportions as per |S:
9103 to accelerate, retard setting of
concrete, inprove workability w thout
inmpairing strength and durability as
per direction of Engineer-in-charge.
(Note :- Cenent content considered in
this itemis @330 kg/cum Excess/|ess
cenent used as per design mx is
payabl e/ recover abl e separately).

0.00

.00

5.33.2

16A #

Al'l works above plinth level upto
floor V level

2.000

cum

4363. 10

8726. 20

5.22

17

Steel reinforcenment for RC C work
i ncludi ng straightening, cutting,
bendi ng, placing in position and

bi nding all conplete upto plinth

| evel

0. 00

.00

5.22.6

17A #

Ther mo- Mechani cal ly Treated bars

300. 000

ki | ogrgam

14. 7

CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

RANI PET -

632406

PRICE BID

CF/MC/15/19

CIVIL WORKS FACILITY FOR CCTV ROOM-1 IN FACTORY.

CCT-17-15 05: 08 PN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

CPVD
REF

2013

SLNO

DESCRI PTI ON

UNIT

RS

RATE
P

AMOUNT
RS F

4425. 00

12. 20.

18 #

Providing and | aying pressed clay
tiles (as per approved pattern 20 mm
nom nal thickness of approved size) on
roofs jointed with cenment nortar 1:4
(1 cement 4 coarse sand) mixed with
2% integral water proofing conpound,
laid over a bed of 20 mmthick cenment
nortar 1:4 (1 cenent 4 coarse sand)
and finished neat conplete.

15. 000

sgqm

399

58

5993. 74

19

Centering and shuttering including
strutting, propping etc. and renoval
of formfor

0. 00

.00

19A #

Suspended fl oors, roofs, |andings,
bal coni es and access platform

17. 000

sgqm

371.

80

6320. 60

19B #

Lintels, beans, plinth beans, girders,
bressuners and cantil evers

2.000

sgm

309

80

619. 60

19C #

Shel ves (Cast in situ)

5. 000

sgqm

371.

80

1859. 00

19D #

Weat her shade,
i ncl udi ng edges

Chajjas, corbels etc.,

2. 000

sgqm

468

20

936. 40

20 #

Filling avail abl e excavated earth
(excluding rock) in trenches, plinth,
sides of foundations etc. in layers
not exceeding 20cmin depth,

consol i dating each deposited | ayer by
ramring and watering, lead up to 50 m
and lift upto 1.5 m

6. 000

cum

101.

50

609. 00

21.1

21

Providing and fixing al um ni um work
for doors, wi ndows, ventilators and
partitions with extruded built up
standard tubul ar sections/ appropriate
Z sections and other sections of
approved nake conforming to IS: 733
and |'S: 1285, fixing with dash
fasteners of required dia and size,

i ncludi ng necessary filling up the
gaps at junctions, i.e. at top, bottom
and sides with required EPDM rubber/
neopr ene gasket etc. Al um nium
sections shall be snmooth, rust free,
straight, nmitred and jointed
nmechani cal | y wherever required
including cleat angle, Al umniumsnap
beadi ng for glazing / paneling, C P.

CONTRACTOR/ TENDERER

0.00

.00

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

BO LER AUXI LI ARI ES PLANT

RANI PET -

632406

PRICE BID

CF/MC/15/19

CIVIL WORKS FACILITY FOR CCTV ROOM-1 IN FACTORY.

OCT-17-15 05: 08 PN
BHARAT HEAVY ELECTRICALS LIMITED

CPWD 2013
REF

SLNO

DESCRI PTI ON

UNIT

RATE
RS P

AMOUNT
RS F

brass / stainless steel screws, all
conpl ete as per architectural draw ngs
and the directions of Engineer-in-
charge. (d azing, paneling and dash
fasteners to be paid for separately)

21.1.1

21A

For fixed portion

.00

21.1.1.1

21A1 #

Anodi sed al umi ni um (anodi sed
transparent or dyed to required shade
according to |I'S: 1868, M ni mum anodic
coating of grade AC 15)

9. 000

kg

343.70

3093. 30

21.1.2

21B

For shutters of doors, w ndows AND
ventilators including providing and
fixing hinges/ pivots and maki ng
provision for fixing of fittings
wher ever required including the cost
of EPDM rubber / neoprene gasket
required (Fittings shall be paid for
separatel y)

0. 00

.00

21.1.2.1

21Bl1 #

Anodi sed al umi ni um (anodi sed
transparent or dyed to required shade
according to |I'S: 1868, M ni mum anodic
coating of grade AC 15)

9. 000

kg

397.75

3579.75

21.3

22

Providing and fixing glazing in

al um ni um door, w ndow, ventilator
shutters and partitions etc. with EPDM
rubber / neoprene gasket etc. conplete
as per the architectural draw ngs and
the directions of engineer-in-charge .
(Cost of alum nium snap beadi ng shall
be paid in basic item:

0. 00

.00

21.3.1

22A #

Wth float glass panes of 4.0 mm
t hi ckness

3. 000

sgqm

790. 00

2370. 00

9.13

23 #

Deduct for providing pin headed gl ass
panes instead of ordinary float glass
panes weighing 4 mmthick in doors,

wi ndows and cl erestory w ndows
shutters (Area of opening for glass
panes excl udi ng portion inside rebate
shal | be neasured).

3. 000

sgqm

34.85

104. 55

21.17

24 #

Provi ding and fixing anodi sed

alum niumgrill (anodised transparent
or dyed to required shade according to
I'S: 1868 wi th mi ni num anodi ¢ coati ng
of grade AC 15) of approved

CONTRACTOR/ TENDERER

8. 000

kg

398. 45

3187. 60

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

BO LER AUXI LI ARI ES PLANT
RANI PET - 632406

PRICE BID

CF/MC/15/19

CIVIL WORKS FACILITY FOR CCTV ROOM-1 IN FACTORY.

OCT-17-15 05: 08 PN
BHARAT HEAVY ELECTRICALS LIMITED

CPWD 2013

SLNO

DESCRI PTI ON

UNIT

RATE
RS P

AMOUNT
RS F

design/pattern, with approved standard
section and fixed to the existing

wi ndow frame with C P. brass/

stainl ess steel screws @200 nmcentre
to centre, including cutting the grill
to proper opening size for fixing and
operation of handles and fixing
approved anodi sed al umi ni um st andard
section around the opening, all

conpl ete as per requirenent and
direction of Engineer-in-charge.

(Only weight of grill to be measured
for paynent).

CF/ RB/ 15/ 03|

25

Provi ding and |l aying on terrace upto
floor five level line concrete with
graded brick aggregate 25 nmm noni nal
size and 50 % norter conparising of 1
lime putty : 2 surkhi

1. 200

CuM

3451. 00

4141. 20

# Escalation is not applicable for this ItemSl. No.

CONTRACTOR/ TENDERER

ACCEPTING OFFICER




Page 7 of 10 CCT-17-15 05: 08 PN

AT BHARAT HEAVY ELECTRICALS LIMITED
; BO LER AUXI LI ARI ES PLANT
Hfffl RANI PET - 632406
PRICE BID
ESTIMATE REF NO : CF/MC/15/19
NAME OF WORK : CIVIL WORKS FACILITY FOR CCTV ROOM-1 IN FACTORY.
TOTAL ESTI MATED VALUE BEFORE ESCALATI ON 157219. 34
** ESCALATI ON € % 0. 00
TOTAL ESTI MATED VALUE (A) 157219. 34
CONTRACTOR TENDER PERCENTAGE @ ABOVE |
BELOW  []
0,
AT PAR Y (B) | |
(Percentage in words )
SUB TOTAL ] if above (A) + (B) CH |
Blif below (A - (B) (0O \ \
Blif at par (A (0O ‘ ‘
1  *SERVICE TAX @ 9% (D | |
SERVI CE HEAD :
TOTAL VALUE OF WORK [ (Q) + (D) | (B | |
(Rupees in words )
NOTE: 1) Tick whichever is applicable. In case of ommission in Ticking, figures indicated in the amount
column will be considered.
2) Boxes 1,2,3 any one box is to be ticked as per quote. Boxes 4,5,6 any one box is to be filled in with
appropriate figures. Box 8 value is equal to Box 4 or 5 or 6 plus box 7.
3) Free Issue of Material by BHEL is Rs. 33589.61 /-
**4) Escalation not included for item sl no. marked with # symbol.
CONTRACTOR/ TENDERER

ACCEPTING OFFICER



Page 8 of 10 CCT-17-15 05: 08 PN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO: CF/MC/15/19
NAME OF WORK :  CIVIL WORKS FACILITY FOR CCTV ROOM-1 IN FACTORY.

SPECIAL CONDITION

1 The tenderer shall quote a percentage above or below or at par, the rates shown in the Bill of Quantities based on
CPWD DSR 2013. The percentage quoted shall be clearly written both in words and figures. The contractor should
accustom with CPWD DSR & Specifications before quoting.

The total value of this contract & Quantities of works indicated in this tender are tentative and is liable to vary
according to the needs of the BHEL without entitling the contractors to any compensation. Hence while quoting
percentage, the tenderer shall take this contigency into account and offer their quotation.

2 The Engineer -in-charge will allocate works from time to time for each independant work to be carried out by the
contractor. The contractor will have to complete each of the works within the period stipulated for each work.

Safety precautions should be taken while doing the work as per BHEL norms. Wearing personnal protective
equipments(PPE) is a must during work and the rate quoted shall inclusive of all the PPE.

Once the complaint is received from user througth department all efforts should be taken to start the work
immediately without any further delay.

Once the work is completed the contractor should remove all the unwanted materials from the site time to time and it
should be disposed off as per the instructions of Engineer-in-charge without any further delay.

3 The quoted percentage will apply to the individual items uniformly and few of the items may / may not be operated.
The tenderer/ Contractor shall have no claims in this regard.

The above rates does not include PF & ESI remittance .The tenderer shall quote inclusive of PF & ESI contribution to
their workers.

4 Items of work other than those mentioned in Bill of Quantities will have to be carried out at the rates to be fixed by
this organisation .The same offered percentage will be applicable with reference to CPWD DSR 2013.

5 Safety precautions should be taken while doing the work. You will have to follow all safety requirements to carry out
the work inside the factory premises.

6 CONTRACT CONDITIONS ON TAXES & DUTIES

7 a. The Tenderer shall have been Registered under Excise, Sales Tax, VAT, Service Tax regulations if applicable and
provide a copy of such registration to BHEL as part of the tender document. In case of fresh registration/amendment
thereon, the same shall be carried out before start of the work. PAN no shall be submitted as part the tender
document. (copy to be enclosed)

8 b. Service Tax shall be paid by the service provider namely the Tenderer. SERVICE TAX REMMITENCE PROOF
SHOULD BE PRODUCED ALONG WITH EACH AND EVERY RUNNING BILL (INCLUDING FIRST RUNNING BILL).

9 c. Required Tax Invoice as per the existing provisions to be issued in required parts duly signed by the
Competent/Authorized Official of the Contractor to BHEL.

CONTRACTOR/ TENDERER ACCEPTING OFFICER



Page 9 of 10 CCT-17-15 05: 08 PN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO: CF/MC/15/19
NAME OF WORK :  CIVIL WORKS FACILITY FOR CCTV ROOM-1 IN FACTORY.

10 d. If due to deficiency in the document submitted, BHEL could not avail CENVAT, VAT Credit, the credit amount will
be recovered from the amount due to the Tenderer .

11 e. If payment of statutory dues are not made in accordance with the applicable provisions of the relevant Act within
the time specified and Penalty, Interest etc paid/payable by the Contractor, the same shall not be reimbursed by
BHEL and the entire implication is only to be born by the Contractor. The Tenderer shall clearly indicate the rate of
applicable taxes and duties for the work to be executed.

12 f. The Tenderer shall indicate all exemptions on account of thrushold limits or special notification under any stature.
Any modification theron shall also be intimated immediately on changes.

13 g. The quote submitted shall include all taxes and duties of whatsoever in nature but exclusive of Service Tax which
shall be quoted separately if applicable. The existing rate shall be quoted clearly. If reduced rates are applicable on
account of material, labour if any the same shall be indicated clearly. After tender opening addition of any tax & duty
is not admissible.

14 h. If any composition scheme is to be availed by the Tenderer, the all relevant terms and conditions shall be indicated
clearly in the offer. The required compliance under relevant statue shall be carried out.

15 i. Any statutory variation will be to the account of BHEL. But if the variation is effective during the delayed/extended
period of execution for reasons attributable to the vendor, the same shall be borne by the vendor only.

16 J1. Whether Servicable Turnover has crossed the Service Tax Threshold Limit as per Service Tax Rules for the
tenderer. YES NO Remarks

17 J2.Registered with Service Tax authorities Registered with Service Tax authorities YES NO

18 J3.If yes copy of Service Tax Regn. Is enclosed YES NO

19 J4.Service Tax Registration No.

20 J5.Under which Service Head(s):

21 J6.Service Tax @ % is applicable as extra for this tender.

22 J7.Whether Input credit for the Materials is availed by the tenderer. YES NO

23 J8.Whether Input credit for the service portion is availed by the tenderer. YES NO

24 J9.The Toal Value of Work (A+B+C) quoted is in the Tender is Inclusive of Service Tax . (Must be quoted both in
figures and words)

25 J10.Tenderer has their own PF registration YES NO

CONTRACTOR/ TENDERER

ACCEPTING OFFICER



Page 10 of 10 CCT-17-15 05: 08 PN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO: CF/MC/15/19
NAME OF WORK :  CIVIL WORKS FACILITY FOR CCTV ROOM-1 IN FACTORY.

26 J11.Tenderer has their own ESI registration YES NO

27 J12.PAN No. of the Tenderer

28 a) Power and water for all civil & road construction works will be provided by BHEL from the nearest tapping point
at the recovery rates specifed below. The contractor should make necessary arrangement for tapping the same at
his own cost.

b) The Contractor should quote the tender considering the above. The recovery rates towards the cost for these
facilities will be @ 1% for water charges & 0.5% for Power charges will be effected from the bills on the executed
value as certified by the Engineer-in-charge based on the usage of Power & water.

¢) In case the above facilities are not provided by BHEL, the tenderer has to arrange these facilities at his own cost
and the recovery rates of 1% for water charges & 0.5% for Power charges will not be effected on the executed value
as certified by the Engineer-in-charge.”

29 All materials shall confirm to the latest IS/IRC specifications

30 Once the work is completed the contractor should remove all the unwanted materials from the site time to time and it
should be dispossed off as per the instructions of Engineer-in-charge without any further delay.

31 All works shall be carried out as per standard specifications and instructions of Engineer-in-charge.

32 All materials, colour, shade,brand, etc. shall be got approved from the Engineer-in-charge before the start of the
work and shall confirm to the latest IS/IRC specifications.

33 The contractor have to follow all statutory requirements like PF ,ESI etc.,through out the contract period.

34 The General conditions of contract in force shall apply to this contract.

35 The contractor is required to engage a Diploma holder Engineer through out the contract period.

36 Time is essence of the contract. Any delay beyond the delivery date will be subjected to LD.

37 "Tenderers are requested to visit the site and verify themselves about the actual site conditions to know about the
site facilities, distances and assess the site condition before quoting for the job. No compensation for not
acquainting themselves with the actual site conditions will be entertained at the later stage.

38 All materials shall confirm to the latest IS/IRC/MORTH specifications.

39 Cement and Reinforcement steel will be issued free of cost for theoritical consumption and at a recovery rate of Rs
6,040.00 / MT and Rs 54,340.00 / MT respectively. Structural steel will also be issued free of cost for theoritical
consumption and at a recovery rate of Rs 52,830.00 / MT. Upto 5% over and above the theoritical consumption
beyond which penal recovery will be effected at the double the rates specified above.

CONTRACTOR/ TENDERER

ACCEPTING OFFICER



Page 1 of 12

ESTIMATE REF NO :
NAME OF WORK

RANI PET -

632406

PRICE BID

CF/MC/15/20

CIVIL WORKS FACILITY FOR CCTV ROOM-2 IN FACTORY.

CCT-17-15 05: 08 PN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

CPWD 2013

REF

SLNO

DESCRI PTI ON

UNIT

RS

RATE
P

RS

AI\/QJN'IF'

2.8

01

Earth work in excavation by mechani cal
means (Hydraulic excavator) / nanual
neans in foundation trenches or drains
(not exceeding 1.5 min width or 10
sgmon plan), including dressing of
sides and ranmm ng of bottoms, |ift
upto 1.5 m including getting out the
excavated soil and di sposal of surplus
excavated soil as directed, within a

| ead of 50 m

0. 000

.00

2.8.1

01A #

Al'l kinds of soil.

11. 000

cum

148.

25

1630.

75

02

Providing and laying in position
cenent concrete of specified grade
excluding the cost of centering and
shuttering - All work up to plinth
| evel

0. 000

0. 00

.00

02A #

1:4:8 (1 cenent 4 fine sand : 8
graded stone aggregate 40 nmm nomni nal
si ze)

4.500

cum

2639.

00

11875.

50

03

Random rubbl e masonry with hard stone
in foundation and plinth including
levelling up with cement concrete
1:6:12 (1 cenent 6 coarse sand : 12
graded stone aggregate 20 mm nomni nal
size) upto plinth level with :

0. 000

.00

03A #

Cenent nortar 1:6 (1 cenent 6 coarse

sand)

10. 000

cum

2913.

03

29130.

25

11.37

04 #

Providing and | aying Ceramic glazed
floor tiles of size 300x300 mm
(thickness to be specified by the
manuf acturer) of 1st quality
conformng to IS : 15622 of approved
make in colours such as Wite, lvory,
Gey, Fume Red Brown, laid on 20 mm
thick cenent nortar 1:4 (1 Cenent : 4
Coarse sand), including pointing the
joints with white cenent and matching
pi gment etc., conplete.

23. 000

sgqm

747.

21

17185.

77

05 #

Provi ding and | ayi ng danp- proof course
50 mmthick with cement concrete 1:2:4
(1 cenent 2 coarse sand : 4 graded
stone aggregate 20 nm noni nal size).

3. 500

sgqm

187.

32

655.

62

06 #

Supplying and filling in plinth with
Janmuna sand under floors, including
wat eri ng, ramming, consolidating and

CONTRACTOR/ TENDERER

2. 200

cum

843.

65

1856.

ACCEPTING OFFICER

03




Page 2 of 12

ESTIMATE REF NO :
NAME OF WORK

RANI PET -

632406

PRICE BID

CF/MC/15/20

CIVIL WORKS FACILITY FOR CCTV ROOM-2 IN FACTORY.

CCT-17-15 05: 08 PN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

CPWD 2013 SLNO DESCRI PTI ON qQry UNI T RATE AMOUNT
REF RS P RS F
dressing conpl ete.
6.4 07 Brick work with common burnt clay 0. 000 0. 00 .00
F.P.S. (non nodul ar) bricks of class
designation 7.5 in superstructure
above plinth level up to floor V |evel
in all shapes and sizes in :
6.4.2 07A # | Cenment nortar 1:6 (1 cenment : 6 coarse 9. 500 | cum 4948. 23 47008. 14
sand)
15. 22 08 # | Extra for marking of structural steel 0. 000 | kg 1.60 .00
work required to be re-erected.
5.22.6 08A # | Ther np- Mechanical ly Treated bars 250. 000 | ki | ogr @m 14. 15
CONTRACTOR/ TENDERER

ACCEPTING OFFICER




Page 3 of 12

ESTIMATE REF NO :
NAME OF WORK

RANI PET -

632406

PRICE BID

CF/MC/15/20

CIVIL WORKS FACILITY FOR CCTV ROOM-2 IN FACTORY.

CCT-17-15 05: 08 PN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

CPWD 2013

REF

SLNO

DESCRI PTI ON

UNIT

RS

RATE
P

RS

AI\/QJN'IF'

3687. 50

5.33

09

Providing and laying in position
machi ne batched and machi ne mi xed
design mx M 25 grade cenent concrete
for reinforced cenent concrete work
usi ng cenment content as per approved
design mx, including punping of
concrete to site of |aying but
excluding the cost of centering
shuttering, finishing and

rei nforcenment, including adm xtures in
recommended proportions as per IS
9103 to accelerate, retard setting of
concrete, inprove workability w thout
inpairing strength and durability as
per direction of Engineer-in-charge
(Note :- Cenent content considered in
this itemis @330 kg/cum Excess/|ess
cenent used as per design mx is
payabl e/ recoverabl e separately).

0. 000

0.00

.00

09A

Al works upto plinth Ievel

2.000

cum

3714.

55

7429.

10

10

Centering and shuttering including
strutting, propping etc. and renoval
of formfor

0. 000

0.00

.00

10A

Suspended floors, roofs, I|andings,
bal coni es and access platform

10. 000

sgqm

371.

80

3718.

00

11

Centering and shuttering including
strutting, propping etc. and renoval
of formfor

0. 000

0.00

.00

11A

Lintels, beans, plinth beans, girders,
bressunmers and cantil evers

3. 000

sgqm

309.

80

929.

40

12

Centering and shuttering including
strutting, propping etc. and renoval
of formfor

0. 000

.00

5.9.5

12A

Lintels, beans, plinth beans, girders,
bressuners and cantil evers

3. 000

sgm

3009.

80

929.

40

13.1

13

12 mm cenent plaster of mix :

0. 000

0. 00

.00

13.1.2

13A

1:6 (1 cement: 6 fine sand)

45. 000

sgqm

112.

14

5046.

39

13.2

14

15 nm cenent plaster on the rough side
of single or half brick wall of mx :

0. 000

0.00

.00

13.2.2

14A

1:6 (1 cement: 6 fine sand)

CONTRACTOR/ TENDERER

50. 000

sgm

128.

7

6438.

ACCEPTING OFFICER

55
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ESTIMATE REF NO :
NAME OF WORK

BO LER AUXI LI ARI ES PLANT

RANI PET -

632406

PRICE BID

CF/MC/15/20

CIVIL WORKS FACILITY FOR CCTV ROOM-2 IN FACTORY.

OCT-17-15 05: 08 PN
BHARAT HEAVY ELECTRICALS LIMITED

CPWD 2013
REF

SLNO

DESCRI PTI ON

UNIT

RATE
RS P

AMOUNT
RS F

13. 46

15

Finishing walls with Acrylic Snooth
exterior paint of required shade :

0. 000

.00

13.46.1

15A #

New work (Two or nore coat applied @
1.67 Itr/ 10 sgm over and i ncl udi ng
primng coat of exterior priner
applied @2.20 kg/ 10 sqm)

50. 000

sgqm

78. 10

3905. 00

15.12

16

Di smant i ng doors, wi ndows and
clerestory wi ndows (steel or wood)
shutter including chowkhats,
architrave, holdfasts etc. conplete
and stacking within 50 netres | ead

0. 000

0. 00

.00

15.12.1

16A #

O area 3 sq. netres and bel ow

2.000

each

127. 80

255. 60

15.7

17

Denol i shing brick work manual |'y/ by
nmechani cal neans incl udi ng

stacki ng of serviceable material and
di sposal of unserviceabl e mat eri al
within 50 netres |l ead as per direction
of Engi neer-in-charge.

0. 000

.00

15.7.4

17A #

In cement nortar

0. 500

cum

681. 00

340. 50

10.1

18 #

Structural steel work in single
section, fixed with or without
connecting plate, including cutting,
hoi sting, fixing in position and
applying a primng coat of approved
steel priner all conplete.

700. 000

kg

13.37

9359. 00

13.61

19

Painting with synthetic enanel paint
of approved brand and manufacture to
give an even shade :

0. 000

0.00

.00

13.61.1

19A #

Two or nore coats on new work

35. 000

sgqm

63. 05

2206. 75

20

Provi di ng wood work in franes of
doors, w ndows, clerestory w ndows and
other frames, wought framed and fixed
in position with hold fast lugs or
with dash fasteners of required dia
AND | ength ( hold fast lugs or dash
fastener shall be paid for

separatel y).

0. 000

.00

*9.1.2

20A #

0. 070

CuM

73331. 40

5133. 20

9. 20.

21

Providing and fixing ISl narked flush
door shutters conforming to IS : 2202
(Part 1) decorative type, core of

CONTRACTOR/ TENDERER

0. 000

0. 00

.00

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

CCT-17-15 05: 08 PN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET -

632406

PRICE BID

CF/MC/15/20

CIVIL WORKS FACILITY FOR CCTV ROOM-2 IN FACTORY.

CPWD 2013
REF

SLNO

DESCRI PTI ON

UNIT

RATE
RS P

AMOUNT
RS F

bl ock board construction with frame of
1st class hard wood and wel| nmatched
teak 3 ply veneering with vertical
grains or cross bands and face veneers
on both faces of shutters.

9.20.1

21A #

35 mmthick including ISl marked
Stai nl ess Steel butt hinges with
necessary screws

2.520

sgm

2323.55

5855. 35

2.31

22 #

Clearing jungle including uprooting of
rank vegetation, grass, brush wood,
trees and saplings of girth upto 30 cm
nmeasured at a height of 1m above
ground | evel and renoval of rubbish
upto a distance of 50 m outside the
peri phery of the area cleared.

0. 200

100sgm

579. 55

115.91

12.8

23 #

Provi di ng non-asbestos hi gh i npact
Pol ypropyl ene reinforced cenent 6 nm
thick corrugated sheets (as per IS
14871) roofing up to any pitch and
fixing with polymer coated J, or L
hooks, bolts and nuts 8 nmdia. GI.
pl ain and bitumen washers or with self
drilling fastener and EPDM washers
etc. conplete (excluding the cost of
purlins, rafters and trusses),
including cutting sheets to size and
shape wherever required.

18. 000

sgm

389. 45

7010. 10

13.42

24

Di stenpering with 1st quality acrylic
di stenmper (ready nixed) of approved
manuf acturer, of required shade and
col our conplete, as per manufacturers
speci fication.

0. 000

0.00

.00

13.42.1

24A #

Two or nmore coats on new work

50. 000

sgqm

45. 25

2262. 50

13.43

25

Appl yi ng one coat of water thinnable
cenent priner of approved brand and
manuf acture on wall surface :

0. 000

0.00

.00

13.43.1

25A #

Wat er thinnable cenment priner

50. 000

sgqm

31.55

1577.50

21.1

26

Provi ding and fixing al um ni um work
for doors, wi ndows, ventilators and
partitions with extruded built up
standard tubul ar sections/ appropriate
Z sections and other sections of
approved nake conforming to IS: 733
and |'S: 1285, fixing with dash

CONTRACTOR/ TENDERER

.00

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

BO LER AUXI LI ARI ES PLANT

RANI PET -

632406

PRICE BID

CF/MC/15/20

CIVIL WORKS FACILITY FOR CCTV ROOM-2 IN FACTORY.

OCT-17-15 05: 08 PN
BHARAT HEAVY ELECTRICALS LIMITED

CPWD 2013

SLNO

DESCRI PTI ON

UNIT

RATE
RS P

AMOUNT
RS F

fasteners of required dia and size,

i ncl udi ng necessary filling up the
gaps at junctions, i.e. at top, bottom
and sides with required EPDM rubber/
neoprene gasket etc. Al um nium
sections shall be snmooth, rust free,
straight, nmitred and jointed

mechani cal | y wherever required

i ncluding cleat angle, Alumniumsnap
beadi ng for glazing / paneling, C P.
brass / stainless steel screws, all
conpl ete as per architectural draw ngs
and the directions of Engineer-in-
charge. (d azing, paneling and dash
fasteners to be paid for separately)

21.1.1

26A

For fixed portion

0. 00

.00

21.1.1.1

26A1 #

Anodi sed al um ni um (anodi sed
transparent or dyed to required shade
according to I'S: 1868, M ni mum anodic
coating of grade AC 15)

16. 500

kg

343.70

5671. 05

21.1

27

Provi ding and fixing al um ni um work
for doors, wi ndows, ventilators and
partitions with extruded built up
standard tubul ar sections/ appropriate
Z sections and other sections of
approved make conformng to IS 733
and |'S: 1285, fixing with dash
fasteners of required dia and size,

i ncludi ng necessary filling up the
gaps at junctions, i.e. at top, bottom
and sides with required EPDM rubber/
neopr ene gasket etc. Al um nium
sections shall be smooth, rust free,
straight, mtred and jointed

mechani cal |y wherever required
including cleat angle, Al um nium snap
beadi ng for glazing / paneling, C P.
brass / stainless steel screws, all
conpl ete as per architectural draw ngs
and the directions of Engineer-in-
charge. (d azing, paneling and dash
fasteners to be paid for separately)

0.00

.00

CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

RANI PET -

632406

PRICE BID

CF/MC/15/20

CIVIL WORKS FACILITY FOR CCTV ROOM-2 IN FACTORY.

CCT-17-15 05: 08 PN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

CPWD 2013
REF

SLNO

DESCRI PTI ON

UNIT

RATE
RS P

AMOUNT
RS F

21.1.2

27A

For shutters of doors, w ndows AND
ventilators including providing and
fixing hinges/ pivots and neki ng
provision for fixing of fittings
wherever required including the cost
of EPDM rubber / neoprene gasket
required (Fittings shall be paid for
separ at el y)

.00

21.1.2.1

27A1 #

Anodi sed al umi ni um (anodi sed
transparent or dyed to required shade
according to I'S: 1868, M ni mum anodic
coating of grade AC 15)

14. 500

kg

397.75

5767. 38

21.3

28

Providing and fixing glazing in

al um ni um door, w ndow, ventilator
shutters and partitions etc. with EPDM
rubber / neoprene gasket etc. conplete
as per the architectural draw ngs and
the directions of engineer-in-charge .
(Cost of al unmi ni um snap beadi ng shal |
be paid in basic item:

.00

21.3.1

28A #

Wth float glass panes of 4.0 mm
thi ckness

6. 000

sgqm

790. 00

4740. 00

9.13

29 #

Deduct for providing pin headed gl ass
panes instead of ordinary float glass
panes weighing 4 mmthick in doors,

wi ndows and cl erestory w ndows
shutters (Area of opening for glass
panes excl udi ng portion inside rebate
shal | be neasured).

6. 000

sgm

34.85

209. 10

21. 17

30 #

Providing and fixing anodi sed

alum niumgrill (anodised transparent
or dyed to required shade according to
I'S: 1868 wi th mi ni num anodi c coati ng
of grade AC 15) of approved
design/pattern, with approved standard
section and fixed to the existing

wi ndow frame with C. P. brass/

stainl ess steel screws @200 mmcentre
to centre, including cutting the grill
to proper opening size for fixing and
operation of handles and fixing
approved anodi sed al um ni um st andard
section around the opening, all

conpl ete as per requirenent and
direction of Engineer-in-charge.

(Only weight of grill to be nmeasured

CONTRACTOR/ TENDERER

10. 000

kg

398. 45

3984. 50

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

BO LER AUXI LI ARI ES PLANT

RANI PET -

632406

PRICE BID

CF/MC/15/20

CIVIL WORKS FACILITY FOR CCTV ROOM-2 IN FACTORY.

OCT-17-15 05: 08 PN
BHARAT HEAVY ELECTRICALS LIMITED

CPWD 2013

SLNO

DESCRI PTI ON

UNIT

RATE
RS P

AMOUNT
RS F

for paynent).

9. 100.

31

Providing and fixing al um nium

handl es, ISl marked, anodi sed (anodic
coating not |less than grade AC 10 as
per 1S : 1868) transparent or dyed to
required colour or shade, with
necessary screws etc. conplete

0.00

.00

9.100. 2

31A

#| 100 mm

2.000

each

52. 80

105. 60

9.97

32

Provi ding and fixing al um ni um tower
bolts, ISl marked, anodised (anodic
coating not |less than grade AC 10 as
per IS : 1868 ) transparent or dyed to
required colour or shade, with
necessary screws etc. conplete

0.00

.00

9.97.2

32A

#1 250x10 nm

2.000

each

90. 65

181. 30

9. 96

33

Providing and fixing alum nium sliding
door bolts, ISl nmarked anodi sed
(anodic coating not |less than grade AC
10 as per IS : 1868), transparent or
dyed to required col our or shade, with
nuts and screws etc. conplete

0. 000

0. 00

.00

9.96.2

33A

# | 250x16 nmm

1. 000

each

180. 45

180. 45

13. 62

34

Pai nting with synthetic enanel paint
of approved brand and nmanufacture of
required colour to give an even shade

.00

13.62.1

34A

#| Two or nobre coats on new work over an
under coat of suitable shade with
ordi nary paint of approved brand and
manuf act ure

5. 000

sgm

92.75

463. 75

# Escalation is

not applicable for this Item SlI. No.

CONTRACTOR/ TENDERER

ACCEPTING OFFICER




Page 9 of 12 CCT-17-15 05: 08 PN

AT BHARAT HEAVY ELECTRICALS LIMITED
; BO LER AUXI LI ARI ES PLANT
Hfffl RANI PET - 632406
PRICE BID
ESTIMATE REF NO : CF/MC/15/20
NAME OF WORK : CIVIL WORKS FACILITY FOR CCTV ROOM-2 IN FACTORY.
TOTAL ESTI MATED VALUE BEFORE ESCALATI ON 196844. 94
** ESCALATI ON € % 0. 00
TOTAL ESTI MATED VALUE (A) 196844. 94
CONTRACTOR TENDER PERCENTAGE @ ABOVE |
BELOW  []
0,
AT PAR Y (B) | |
(Percentage in words )
SUB TOTAL ] if above (A) + (B) CH |
Elif below (A - (B) (O | |
Blif at par (A (0O ‘ ‘
1  *SERVICE TAX @ 9% (D | |
SERVI CE HEAD :
TOTAL VALUE OF WORK [ (Q) + (D) | (B | |
(Rupees in words )
NOTE: 1) Tick whichever is applicable. In case of ommission in Ticking, figures indicated in the amount
column will be considered.
2) Boxes 1,2,3 any one box is to be ticked as per quote. Boxes 4,5,6 any one box is to be filled in with
appropriate figures. Box 8 value is equal to Box 4 or 5 or 6 plus box 7.
3) Free Issue of Material by BHEL is Rs. 71854.83 /-
**4) Escalation not included for item sl no. marked with # symbol.
CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO: CF/MC/15/20
NAME OF WORK :  CIVIL WORKS FACILITY FOR CCTV ROOM-2 IN FACTORY.

SPECIAL CONDITION

1 The tenderer shall quote a percentage above or below or at par, the rates shown in the Bill of Quantities based on
CPWD DSR 2013. The percentage quoted shall be clearly written both in words and figures. The contractor should
accustom with CPWD DSR & Specifications before quoting.

The total value of this contract & Quantities of works indicated in this tender are tentative and is liable to vary
according to the needs of the BHEL without entitling the contractors to any compensation. Hence while quoting
percentage, the tenderer shall take this contigency into account and offer their quotation.

2 The Engineer -in-charge will allocate works from time to time for each independant work to be carried out by the
contractor. The contractor will have to complete each of the works within the period stipulated for each work.

Safety precautions should be taken while doing the work as per BHEL norms. Wearing personnal protective
equipments(PPE) is a must during work and the rate quoted shall inclusive of all the PPE.

Once the complaint is received from user througth department all efforts should be taken to start the work
immediately without any further delay.

Once the work is completed the contractor should remove all the unwanted materials from the site time to time and it
should be disposed off as per the instructions of Engineer-in-charge without any further delay.

3 The quoted percentage will apply to the individual items uniformly and few of the items may / may not be operated.
The tenderer/ Contractor shall have no claims in this regard.

The above rates does not include PF & ESI remittance .The tenderer shall quote inclusive of PF & ESI contribution to
their workers.

4 Items of work other than those mentioned in Bill of Quantities will have to be carried out at the rates to be fixed by
this organisation .The same offered percentage will be applicable with reference to CPWD DSR 2013.

5 Safety precautions should be taken while doing the work. You will have to follow all safety requirements to carry out
the work inside the factory premises.

6 CONTRACT CONDITIONS ON TAXES & DUTIES

7 a. The Tenderer shall have been Registered under Excise, Sales Tax, VAT, Service Tax regulations if applicable and
provide a copy of such registration to BHEL as part of the tender document. In case of fresh registration/amendment
thereon, the same shall be carried out before start of the work. PAN no shall be submitted as part the tender
document. (copy to be enclosed)

8 b. Service Tax shall be paid by the service provider namely the Tenderer. SERVICE TAX REMMITENCE PROOF
SHOULD BE PRODUCED ALONG WITH EACH AND EVERY RUNNING BILL (INCLUDING FIRST RUNNING BILL).

9 c. Required Tax Invoice as per the existing provisions to be issued in required parts duly signed by the
Competent/Authorized Official of the Contractor to BHEL.

CONTRACTOR/ TENDERER ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO: CF/MC/15/20
NAME OF WORK :  CIVIL WORKS FACILITY FOR CCTV ROOM-2 IN FACTORY.

10 d. If due to deficiency in the document submitted, BHEL could not avail CENVAT, VAT Credit, the credit amount will
be recovered from the amount due to the Tenderer .

11 e. If payment of statutory dues are not made in accordance with the applicable provisions of the relevant Act within
the time specified and Penalty, Interest etc paid/payable by the Contractor, the same shall not be reimbursed by
BHEL and the entire implication is only to be born by the Contractor. The Tenderer shall clearly indicate the rate of
applicable taxes and duties for the work to be executed.

12 f. The Tenderer shall indicate all exemptions on account of thrushold limits or special notification under any stature.
Any modification theron shall also be intimated immediately on changes.

13 g. The quote submitted shall include all taxes and duties of whatsoever in nature but exclusive of Service Tax which
shall be quoted separately if applicable. The existing rate shall be quoted clearly. If reduced rates are applicable on
account of material, labour if any the same shall be indicated clearly. After tender opening addition of any tax & duty
is not admissible.

14 h. If any composition scheme is to be availed by the Tenderer, the all relevant terms and conditions shall be indicated
clearly in the offer. The required compliance under relevant statue shall be carried out.

15 i. Any statutory variation will be to the account of BHEL. But if the variation is effective during the delayed/extended
period of execution for reasons attributable to the vendor, the same shall be borne by the vendor only.

16 J1. Whether Servicable Turnover has crossed the Service Tax Threshold Limit as per Service Tax Rules for the
tenderer. YES NO Remarks

17 J2.Registered with Service Tax authorities Registered with Service Tax authorities YES NO

18 J3.If yes copy of Service Tax Regn. Is enclosed YES NO

19 J4.Service Tax Registration No.

20 J5.Under which Service Head(s):

21 J6.Service Tax @ % is applicable as extra for this tender.

22 J7.Whether Input credit for the Materials is availed by the tenderer. YES NO

23 J8.Whether Input credit for the service portion is availed by the tenderer. YES NO

24 J9.The Toal Value of Work (A+B+C) quoted is in the Tender is Inclusive of Service Tax . (Must be quoted both in
figures and words)

25 J10.Tenderer has their own PF registration YES NO

CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO: CF/MC/15/20
NAME OF WORK :  CIVIL WORKS FACILITY FOR CCTV ROOM-2 IN FACTORY.

26 J11.Tenderer has their own ESI registration YES NO

27 J12.PAN No. of the Tenderer

28 a) Power and water for all civil & road construction works will be provided by BHEL from the nearest tapping point
at the recovery rates specifed below. The contractor should make necessary arrangement for tapping the same at
his own cost.

b) The Contractor should quote the tender considering the above. The recovery rates towards the cost for these
facilities will be @ 1% for water charges & 0.5% for Power charges will be effected from the bills on the executed
value as certified by the Engineer-in-charge based on the usage of Power & water.

¢) In case the above facilities are not provided by BHEL, the tenderer has to arrange these facilities at his own cost
and the recovery rates of 1% for water charges & 0.5% for Power charges will not be effected on the executed value
as certified by the Engineer-in-charge.”

29 All materials shall confirm to the latest IS/IRC specifications

30 Once the work is completed the contractor should remove all the unwanted materials from the site time to time and it
should be dispossed off as per the instructions of Engineer-in-charge without any further delay.

31 All works shall be carried out as per standard specifications and instructions of Engineer-in-charge.

32 All materials, colour, shade,brand, etc. shall be got approved from the Engineer-in-charge before the start of the
work and shall confirm to the latest IS/IRC specifications.

33 The contractor have to follow all statutory requirements like PF ,ESI etc.,through out the contract period.

34 The General conditions of contract in force shall apply to this contract.

35 The contractor is required to engage a Diploma holder Engineer through out the contract period.

36 Time is essence of the contract. Any delay beyond the delivery date will be subjected to LD.

37 "Tenderers are requested to visit the site and verify themselves about the actual site conditions to know about the
site facilities, distances and assess the site condition before quoting for the job. No compensation for not
acquainting themselves with the actual site conditions will be entertained at the later stage.

38 All materials shall confirm to the latest IS/IRC/MORTH specifications.

39 Cement and Reinforcement steel will be issued free of cost for theoritical consumption and at a recovery rate of Rs
6,040.00 / MT and Rs 54,340.00 / MT respectively. Structural steel will also be issued free of cost for theoritical
consumption and at a recovery rate of Rs 52,830.00 / MT. Upto 5% over and above the theoritical consumption
beyond which penal recovery will be effected at the double the rates specified above.

CONTRACTOR/ TENDERER

ACCEPTING OFFICER



