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Bharat Heavy Electricals Limited 
High  Pressure  Boiler  Plant 

Tiruchirappalli – 620 014.  India 
 Civil Engineering Department (Factory) 
 

 

 

 

TENDER  DOCUMENT  (QUALIFICATION BID) 

 

 
Name of work  

 
: 

 
Fabrication and erection of all structural 
steel works including crane rail (at 
Bhandara Project site), supply of 
anchoring system as per drawing, 
providing Aluminium and Zinc alloy 
colour coated high tensile steel sheet for 
roofing and side cladding, turbo 
ventilators, etc. in shop floors at Power 
Equipment Fabrication Plant near Sakoli, 
Bhandara District, Maharashtra State. 

 
Value of work : Rs. 2727 Lakh plus  

applicable service tax 
 

Tender Notice No. : CF: TN: 006 / 14-15 
 

Tender Schedule No. : CF: TS: 019 / 14-15 
 

Period of Contract : 12 (Twelve) Months 
 

Issued to :   
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BHARAT   HEAVY ELECTRICALS LIMITED 

TIRUCHIRAPPALLI – 620 014 

 

CIVIL ENGINEERING DEPARTMENT (FACTORY) 
 
 

BHE: DGM: CF: P&D: Bhandara: CF: TS: 019 / 14 – 15:                             Dt. 25.08.2014                                                                                           
 
To 
 
The Tenderer 
 
Dear Sirs, 
 

Sub: Fabrication and erection of all structural steel works including crane 
rail (at Bhandara Project site), supply of anchoring system as per 
drawing, providing Aluminium and Zinc alloy colour coated high tensile 
steel sheet for roofing and side cladding, turbo ventilators, etc. in shop 
floors at Power Equipment Fabrication Plant near Sakoli, Bhandara 
District, Maharashtra State. – reg. 

 
 Ref:  1. Tender Notice No.: CF: TN: 006 / 14-15  

2. Tender Schedule No.: CF: TS: 019 / 14-15 
***** 

 
Please find enclosed / attached non-transferable tender document containing I) Qualification bid 
consisting of Preamble, Specifications, General Conditions of Contract, Norms for Qualification 
and Qualification Proforma ii) Price bid consisting of Bill of Quantities to offer your most 
competitive rates for all the items of Bill of Quantities attached in the Price Bid. 

 
Tender for the work should be submitted in a sealed cover consisting of three inner sealed 
covers such as I) EMD cover, ii) Qualification bid cover & iii) Price bid cover, all 
superscribing the name of work, tender schedule number etc.  

 
1) EMD cover shall contain requisite EMD in the form of DD and the check list to be 

filled-in by the tenderer himself, signed ensuring all the documents as per the 
check list attached / enclosed along with tender documents of Qualification Bid. 
Tenderers who had already remitted one time EMD should furnish the details of cash 
receipt No._____   dt. _______, on the top of EMD cover. Tender without EMD / one 
time EMD reference and either not filled-in check list with signature or filled-in check list 
but not duly signed will be summarily rejected and the qualification bid & price bid shall 
not be considered.   
 
In case of tender documents downloaded from website, tender shall accompany the 
tender cost of Rs.750/- (Rs.825//- per document if required by Post) in the form of 
Demand Draft (separate) in addition to the EMD amount in the form of Demand Draft. 
 
All Demand Draft shall be drawn in favour of BHEL, Trichy payable at Tiruchirappalli. 
 

2) Qualification bid cover shall contain duly filled in qualification bid document signed by 
the tenderer in all the pages with documentary evidences for pre-qualification such as 
experience, value of work executed in the similar nature of work, etc.  Any bid without 
proper documentary evidence for pre-qualification shall not be considered for further 
evaluation. 
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3) The Price Bid cover shall contain price bid document duly filled in and signed by the 

tenderer in all the pages.  The tenderer has to quote most competitive rates for 
all the items in the Bill of Quantities from page No. 3 to 10 of Price Bid. 

 
The completed qualification bid and price bid along with requisite EMD of Rs.2,00,000/- for the work 
in the form of Demand Draft drawn in favour of BHEL, Trichy shall reach the office of the undersigned 
on or before 17.09.2014 at 10.00 hrs.  Tenderers who had already remitted one time EMD should 
furnish the details of cash receipt No. _____   dt. ______,    on the top of EMD cover.  EMD in any 
other form will not be accepted.  The qualification bid will be opened on the same day at 10.15 hrs. 
at the Office of the DY. GEN. MANAGER / CIVIL / PLANNING (FACTORY & TOWNSHIP),  
Building No. 53 Ground Floor, BHEL, Tiruchy – 620 014, Tamilnadu. In case of opening day falls 
on holiday or happened to be declared as a holiday, the receipt and opening of the tender shall 
automatically fall on the same timing of the next working day. Date and time of  opening of the Price 
Bid shall be intimated only to the bidders those who have qualified after evaluation of the qualification 
bid.  You / your authorized representative may participate in the tender opening. 
 
Complete set of drawings as indicated in SCHEDULE  D  of Qualification Bid / Price Bid can be 
obtained from the undersigned on request and the same shall be signed and submitted along 
with the tender document in case not able to download the same from the website. 
 
The tenderers who is desirous of sending their tender documents through their authorized 
representative/by post or courier are advised to send the same well in advance so as to reach the 
Office of the DY GEN MANAGER / CIVIL / PLANNING (FACTORY & TOWNSHIP), Bldg. No. 53 
Ground Floor, BHEL, Tiruchy – 620 014, Tamilnadu on or before  17.09.2014 at 10.00 hrs.   
 
The late tenders received after the tender submission / opening time will be summarily 
rejected and will not be considered for any reason. 
 
Clarification if any, can be obtained contacting following e-mail ids. 
 

devapurush@bheltry.co.in 
 

kairaaj@bheltry.co.in 
 

spraveenkumar@bheltry.co.in 
  

tay@bheltry.co.in 
 

 
Latest updates on the important dates, Amendments, Correspondences, Corrigenda, Clarifications,  changes, 
Errata, Modifications, Revisions, etc to Tender Specifications will be hosted in BHEL webpage (www.bhel.com --

>Tender Notifications View Corrigendums) and not in the newspapers. Bidders to keep 

themselves updated with all such information. 

 
One set of tender documents shall be retained by the bidder for their reference. 

 
Kindly acknowledge the receipt of the entire set of tender document.   

 
Thanking you, 
 

Yours faithfully 
For and on behalf of  

BHARAT HEAVY ELECTRICALS LIMITED, 
 
 
 

             DGM  /  CIVIL / PLANNING (FACTORY & TOWNSHIP) 
 

 
 
 

mailto:devapurush@bheltry.co.in
mailto:kairaaj@bheltry.co.in
mailto:spraveenkumar@bheltry.co.in
mailto:tay@bheltry.co.in
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BHARAT   HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI – 620 014 

 

CIVIL ENGINEERING DEPARTMENT (FACTORY) 
 

PREAMBLE 
 

PROJECT INFORMATION: 
 
BHEL is proposed to install a Power Equipment Fabrication Plant at Sakoli Tehsil, district Bhandara of 

Maharashtra State in the land area of about 477 acres. It is proposed to  Fabrication and erection of all 
structural steel works including crane rail (at Bhandara Project site), supply of anchoring 
system as per drawing, providing Aluminium and Zinc alloy colour coated high tensile steel 
sheet for roofing and side cladding, turbo ventilators, etc. in shop floors at Power 
Equipment Fabrication Plant near Sakoli, Bhandara District, Maharashtra State. 
 

Site information: 
 

Location : Tehsil : Sakoli   (Villages covered: Mundipar, Bamhani and Khairi) 
 
Dist : Bhandara 
 
State : Maharashtra 
 
Latitude : 21º 05’ 00”N  
 
Longitude : 79º 59’ 00” E 
 
Nearest Railway Station : Soundad- 10 Kms away from Sakoli 
 
Nearest Village : Sakoli 
 
Nearest Seaport : Mumbai 
 
Nearest Airport : Nagpur (around 99 kms from Sakoli) 
 
Access Road : Sakoli is located on Hazira-Kolkata NH-6. Sakoli is well connected to the major 
and minor cities. The National Highway 6 mainly connects Nagpur and Kolkata (via Bhandara, 
Deori, Jabalpur etc). 

 

CLIMATIC CONDITIONS: 
 
Temperature: Maximum: 47 Deg. Celsius and Minimum:  11.6 Deg. Celsius 
 
Humidity: 52.3 % 
 
Rainfall: In South West monsoon (June-Sep): 50 days.  
Average total rainfall: 1250 - 1500 mm. 
 

Seismic data: 
 

Seismic Intensity : As per IS: 1893-2002  - Zone II. 
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1. The scope of work includes Fabrication and erection of all structural steel works 

including crane rail (at Bhandara Project site), supply of anchoring system as per 
drawing, providing Aluminium and Zinc alloy colour coated high tensile steel sheet for 
roofing and side cladding, turbo ventilators, etc. in shop floors at Power Equipment 
Fabrication Plant near Sakoli, Bhandara District, Maharashtra State including removal 
of dense grass, vegetation, wild growth, trees, cutting & leveling, etc. within the 
project boundary.  

 

2. The tender value excludes cost of structural steel and rail for all works under this 
contract which will be supplied by BHEL at free of cost. 
 

3. Supply of materials like structural steel, all crane rails, etc. are excluded in the scope 
of the contractor. But the supply of roofing sheet and side cladding, polycarbonate 
sheets, turbo ventilators, cloaking items etc. are included in the scope of the 
contractor. 

 

4. Validity of the offer shall be for SIX (6) months from the latest due date of offer 

submission. 
 

6. The contract period will be 12 (TWELVE) months and Price Variation Clause is not 

applicable to this contract / tender for the entire period of contract. 
 

7. Time is the essence of the contract. Being a time bound Project with capital expenditure, the 
contractor should make all efforts to complete the work in time.  Even though the overall 
completion period is indicated as 12 months, the work shall be completed progressively and 
handed over. 

 
8. Usually, working hours are limited to day time only.  In emergency cases to carryout works 

during nights, it may be done so with the specific prior permission of BHEL. In such case, it 
is to be carried out in the presence of BHEL officials or their authorized persons. 

 
9. Quoted rate shall be firm throughout the contract period  of 12 months. 
 
10. Some changes are likely in the quantities furnished as well as in the layout, design and 

specifications of the work. The rates quoted shall be deemed to be inclusive of all such 
contingencies. 
 

11. Tender Value is only approximate and liable for variation without entitling the tenderer to any 
compensation, till the total value of contract vary by plus or minus 20% (twenty percentage). 

 
12. The successful tenderer has to execute any item of work irrespective of the quantity 

available in the tender without any reservation till the contract value does not vary more than 
20%.   

 
13. The rate offered is for finished item of works and shall provide for the complete cost towards 

fuel, tools, tackles, plant & machinery, temporary works, labour, tallying and submitting 
materials accounting (for free issue materials) including scrap and invisible wastages, 
levies, taxes, transport, lay-out, repairs, rectifications, maintenance till handing over, 
supervision, labour colonies, establishment, services, revenue expenses, overheads, profits 
& all other incidentals etc., complete. 

 
The successful tenderer in the Reverse Auction / lowest tenderer in the Price Bid 
opening should submit the price break up for all the items of work with justification to 
prove the price break up given are in line with the market rate and the same should be 
acceptable to BHEL or mutually agreed rates have to be arrived at by BHEL and the 
contractor. 
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The rate quoted shall not include service tax and BOCW Cess. However the service tax as 
applicable for this contract work and the same can be claimed from BHEL along with their monthly 
bills for further payment to be made to the authorities concerned. The service tax applicable for 
this works contract is 4.944% for Part A and 12.36% for Part B at present and you are requested to 
furnish the service tax details applicable to your firm.  
 
The contractor has to submit the payment challan as a documentary proof of having paid the 
service tax for the previous bill for which he has received the service tax payment  along with the 
subsequent bill for which payment has to be processed. As per the recent amendment in Cenvat 
credit Rules 2004, Cenvat credit and Service Tax credit should be availed within 6 months from the 
date of invoice. 
 
Hence the service tax should be claimed by the contractor within four months from the date of 
invoice .Otherwise any claim pertaining to Service tax will not be entertained by BHEL. 
 
The successful tenderer should remit 1% cess as per Building and Other Construction Workers 
Act 1996 as applicable to the authorities concerned from time to time. The same can be 
reimbursed from BHEL on production of valid documentary proof for having paid the 1% cess of 
the value of work done to the authorities concerned. As soon as the BHEL – PEFP Factory 
Registration obtained, the BOCW Act will not be applicable. 
 

14. The work shall be carried out as per Civil Engineering Department Work & Safety procedure, AWS / BIS 
specifications, standard code of practice and as per the instructions of Engineer-in-charge.  The brief 
description of items of work is given in the bill of quantities provided in the Price Bid.  Tenderer has to 
quote rates both in figures and in words for all the items given in the Bill of Quantities provided in 
the Price Bid. (From page No.  3 to 10). In case of any difference in the rates quoted in figures and in 
words, the lower of the two rates will be taken as the tendered rate. Unit rate quoted shall be the basis for 
arriving the total value of the tender.  The total amount for every item shall be arrived by multiplying the 
unit rate with the quantity indicated for that item. In case of any arithmetic deviation is noticed in the total 
amount, the same will be corrected and evaluated by taking unit rate as basis and multiplying with the 
quantity indicated. 

 
If the tenderer does not quote for any / some of the items of work in any / all of the packages of 
this tender, then the rates for those items will be considered as zero (those items will be executed 
and completed without hesitation by the tenderer at free of cost) and the total cost for the whole 
tender will be arrived at based on the terms and conditions of the tender document. Hence the 
tenderer should ensure the rates for all the items of work are quoted.  
 
After opening the Price Bid but before award of work, in case the successful tenderer does not 
accept / refuse to execute the items of work for which the rates are considered as zero because of 
not having quoted or not accepting to operate Risk Purchase Clause for not quoted items, then 
Earnest Money Deposit will be forfweited. 
 
In case the successful tenderer does not accept / refuse to execute the items of work after award 
of work for which the rates are considered as zero because of not having quoted, then those items 
of work will be executed and completed operating risk purchase clause to the value of that work 
items. 
 
The tender will be finalized based on the lowest amount for all the items in PART A & PART B] put 
together in this tender since all the items of works in each and every part [(i.e.) PART A & PART B] 
are to be executed and completed by the same agency for both parts and the tender finalization 
will be as follows. 
 
BHEL reserves the right to split or not to split the tender and award the contracts as per the 
following  
 
Option 1 – The lowest offer for all the items put together in both Part A & Part B will be awarded to 
a single agency. 
 
Option 2 – Part B (erection portion) only will be awarded for erection of fabricated structural steel 
items, roofing, side cladding, etc. due to administrative reasons by BHEL  

 
The tenderers are requested to mention “unpriced quote” in page No. 169 to 176 of the 
Qualification bid for the items for which the tenderer is to quote in the Price Bid only. 
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15. New Taxes / Levies  
 
 In case the Government imposes any new levy / tax on the output service / goods / work after award of 

the contract, the same shall be reimbursed by BHEL at actual.  In case any new tax / levy / duty etc. 
becomes applicable after the date of Bidder’s offer, the Bidder / Contractor must convey its impact on his 
price duly substantiated by documentary evidence in support of the same before opening of Price Bid. 
Claim for any such impact after opening the Price Bid will not be considered by BHEL for reimbursement 
of tax or reassessment of offer.   

 
16. For any item of work not covered in Bill of Quantities, the rate will be arrived at based on the conditions 

given in BHEL General Conditions of Contract in force. 
 
17. The works contract to be entered into with the successful tenderer will be governed by the BHEL Revised 

General Conditions of Contract in force 
 
18. The tenderers are advised to visit PEFP Project site at Sakoli, Bhandara Dist., Maharastra State and 

get themselves acquainted with the site conditions before submitting the offer. Since the job shall be 
executed at site, bidders must visit site / work area and study the job content, facilities available, 
availability of materials, prevailing site conditions including law & order situation, applicable wage 
structure, wage rules, etc before quoting for this tender. They may also consult this office before 
submitting their offers, for any clarifications regarding scope of work, facilities available at sites or on 
terms and conditions. 

 

19. BHEL will arrange to depute their representative on specific dates to co-ordinate and accompany the 
tenderers to visit the site 

 
20. For any clarification on the tender document, the bidder may seek the same in writing or through e-mail, 

as per specified format, within the scheduled date for seeking clarification, from the office of the 
undersigned. BHEL shall not be responsible for receipt of queries after due date of seeking clarification 
due to postal delay or any other delays. Any clarification / query received after last date for seeking 
clarification may not be normally entertained by BHEL and no time extension will be given. 

 
21. In the event of any conflict between requirement of any clause of this specification / documents / drawings 

/ data sheets etc. or requirements of different codes/standards specified, the same to be brought to the 
knowledge of BHEL in writing for clarification before due date of seeking clarification (whichever is 
applicable), otherwise, interpretation by BHEL shall prevail. Any typing error / missing pages / other 
clerical errors in the tender documents, noticed must be pointed out before submission of offer, else 
BHEL’s interpretation shall prevail. 

 
22. Order of Precedence: 
 

In the event of any ambiguity or conflict between the Tender Documents, the order of precedence shall be 
in the order below: 
 
a. Amendments / Clarifications / Corrigenda / Errata etc issued in respect of the tender documents by 

BHEL 
b.   Notice Inviting Tender (NIT) 
c.   Price Bid 
d.   Qualification Bid 
e.   General Conditions of Contract  

 

23. The decision of Engineer-in-charge shall be final and binding on the contractor regarding clarification of 

items in this tender schedule. 
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24. The following eligibility criteria shall be complied to fulfill the Pre-Qualification Of Qualification Bid:-  

  
a The tenderer should have EPF, PAN, Service Tax Registration No., 

proof of having submitted IT return for the last three financial years 
(2010-11 11-12, & 12-13), Profit & Loss account and balance sheets 
certified by the auditor. 
 

b. 

 

 

Average annual turnover of similar works in the last 3 financial years 
shall be atleast for a value of Rs. 818.10  Lakhs. 

c. During last seven financial financial years should have successfully 
completed works either 
 
Three similar works not less than (Rs. 1090.80 L ) or 
 
Two similar works not less than (Rs. 1363.50 L ) or 
 
One similar work not less than (Rs. 2181.60 L ) 

   

d. Latest Solvency certificate (obtained within 6 months from the date 
tender opening) from Nationalised / Scheduled Bank shall be at least  
for a value of Rs. 1090.80 Lakhs  

 

NOTE: The minimum qualification criteria mentioned for the above work should 

be met by the tenderer. Otherwise the tender will be summarily rejected. 

Technical eavlaution will be done based on the elgibility criteria, pre-

qualification, norms for qualification for civil works, committee visit report, 

etc. Evaluation on similar works turn over for the last three financial years / 

seven financial years as given in point No. 24 of preamble. 

 
25. The norms for qualification with prescribed score for civil works are attached in the 

Qualification Bid. Evaluation will be done accordingly. Minimum score required for 
qualification is 60 for civil works. 

  
26 The value of turnover and the value of similar works mentioned above excludes cost of 

cement, reinforcement steel and structural steel. However if the turnover value furnished by 
the tenderer includes the above materials, then the tenderer has to furnish the cost of the 
same separately. If it is not furnished, the materials cost will be presumed as follows: -      

 
      Civil & structural works combined     -  50 % 
     Civil works alone                        -  65 % 
      Structural works including cloaking items    -  70 % 
      Other minor maintenance works      -  20 % 
 
27. The tenderer has to satisfy the Pre-Qualifying Requirements stipulated for this Tender in the 

NIT in order to be qualified. The date of opening of price bids / conducting reverse auction 
shall be intimated to only such technically qualified bidders. BHEL reserves the right not to 
consider offers of parties under HOLD. 

 
28. The tenderer shall submit documents in support of possession of ‘Qualifying Requirements’ 

duly self-certified and stamped by the authorized signatory, attested by gazetted / Notary 
public, indexed and properly linked in the format for PQR. In case BHEL requires any other 
documents / proofs, these shall be submitted immediately. 

 
29. Documentary evidences (Xerox copies - attested) for turnover on similar works, works 

experience, P.F, ESI, Service Tax, PAN Registration etc., all as indicated & required in the 
tender document should be furnished without which it will not be taken into account. 
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30. The tenderer may have to produce original document for verification if so decided by BHEL. 
 
31. The works executed in the own name of the tenderer only will be considered for eligibility 

criteria.  The nominated committee may also visit the works executed by the contractor 
/ tenderer to ascertain the nature of work relating to similar works before qualifying.  

 
32. Dissimilar / irrelevant works will not be considered for eligibility criteria.  
 
 Similar works means:  
 
  For Structural Steel Works – Fabrication and erection of Industrial steel structures, 

Steel / Tubular sheds with Columns, trusses, girders, crane girders, purlins, Alloy 
coated high tensile steel sheets laying in roof and side cladding, etc. 

  
33. In case of tender documents downloaded from website, tender shall accompany the tender 

cost of Rs.750/- in the form of Demand Draft (separate) in favour of BHEL payable at Tiruchy 
in addition to the EMD amount in the form of Demand Draft. Tenders without tender cost will 
also be summarily rejected. However tender committee may consider exemption in the case 
of SSI registered with MSME as per applicable Law and the tenderer has to submit proof for 
the same. 

 
34. Tender without EMD or one time EMD reference will be summarily rejected and the 

qualification bid and price bid shall not be considered. 
 

IMPORTANT INFORMATION: 
 
35. The offers of the tenderer / bidders who are on the banned list and also the offer of the 

bidders, who engage the services of the banned firms, shall be rejected. The list of 
banned firms is available on BHEL web site (www.bhel.com ---> Tender Notification -
List of Banned Firms ) 

 

36. BHEL reserves its right to reject the tender on account of unsatisfactory past performance by the  

tenderer in any other project / sister unit, awarded under different enquiry. The tenderer who has 

executed / is executing / is carrying out business with BHEL and its manufacturing units / Power 

Sector regions shall  necessarily  submit all the list of works / supplies executed / under execution 

with performance reports in the prescribed format as per annexure III given in this tender 

document. The tenderer has to declare the facts of performance with all his customers and 

their contact details with phone & e-mail ids. 

 

37. Purchase preference policy if applicable will be extended to CPSE bidders subject to other 

terms & conditions as provided in the office memorandum issued by DPE.  The tenderer has 

to furnish copy  of Government circular for claiming purchase preference. 
 
38. BHEL reserves the right to decide the successful bidder on the basis of Reverse Auction 

process. In such case all qualified bidders will be intimated regarding procedure / modality 
for Reverse Auction process prior to Reverse Auction and price will be decided as per the 
rules for Reverse Auction. 

 
 The successful tenderer in the Reverse Auction / lowest tenderer in the Price Bid 

opening should submit the price break up for all the items of work with justification to 
prove the price break up given are in line with the market rate and the same should be 
acceptable to BHEL or mutually agreed rates have to be arrived at by BHEL and the 
contractor. 

 
39. BHEL reserves the right to reject any or all the offers without assigning any reasons 

and cancel the tender due to technical or administrative reasons. 
 
40. The successful tenderer has to furnish the security deposit, as per Clause 13 of 

Tender Notice, attached in the Qualification Bid if the work is awarded.  Also it is to be 
noted that after award of work the successful tenderer has to furnish atleast 50 % of 
security deposit before the commencement of work. 
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41. Bank Guarantee format and the list of consortium banks are enclosed for BG submission 

against  Security Deposit 
 

42. Tenderers are requested to furnish the duly filled in E format (attached as separate in the 

Qualification Bid) sheet along with a cancelled cheque leaf to accept Electronic Fund 

Transfer / R T G S transfer for any payment from BHEL, Trichy. 
 

43. No advance / mobilization advance will be given and the part-payment or advance for 

raw materials brought by the successful tenderer will not be paid. The payment for the 

finished items of works only will be paid after incorporating the required raw materials 

into the work, if any. 
 

44. LD / Penalty clause is applicable as per General Conditions of Contract in force.  

 

45. The successful tenderer has to ensure payment of Minimum Wages  as per 

Maharastra State Minimum Wages including its periodical revision as applicable 

under law from time to time. The labourers engaged in this contract shall be paid 

additional payment as mentioned below in addition to the payment of Minimum wages 

as stated above. 
 

a) Unskilled Worker  Rs. 3200 per month 
b) Semi-skilled Worker  Rs. 3700 per month 
c) Skilled Worker / Supervisor Rs. 4100 per month 
 
Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the 
payment of Bonus Act 1965 for the total wages  paid (i.e) Payment of minimum wages 
and additional payment as mentioned above. The successful tenderer shall have to 
remit EPF & ESI contributions at the rates applicable under law to the authorities 
concerned for the total wages paid (i.e) Payment of minimum wages and additional 
payment as mentioned above. 

 
If ESI is not applicable to the work site, the tenderer has to cover his all workmen 
including supervisors and executives with contractor’s all risk insurance policies. 

 
46. The successful tenderer should pay Bonus to their workmen engaged for this contract work 

as per the payment of Bonus Act 1965. 

 
47. BHEL may insist for witnessing the regular payment to the labour. They may also like to 

verify the relevant records for compliance with statutory requirements. The successful 
tenderer shall enable such facilities to BHEL. 

 
48. The successful tenderer will deduct the necessary amount from his employees towards 

provident fund & ESI and contribute the equal amount as per Government of India rules. This 
amount will be deposited regularly to the Provident Fund  & ESI Authorities concerned and 
account code obtained. The successful tenderer shall submit the above account code duly 
certified by PF  & ESI authorities to BHEL project – in -charge. Also all other employees’ 
benefits are to be borne by the contractor as per statutory laws. If ESI is not applicable to 
the work site, the tenderer has to cover his all workmen including supervisors and 
executives with contractor’s all risk insurance policies. 

 
49. The successful tenderer should submit labour records such as attendance, wage 

acquittance, ESI and PF remittance challans for the labourers engaged in the Project site 
only. If ESI is not applicable to the work site, the tenderer has to cover his all workmen 
including supervisors and executives with contractor’s all risk insurance policies. 

 

50. The successful tenderer has to deploy adequate labour of required categories such as 

Unskilled, Skilled, Welder, Fitter, Mistry, Technically experienced, etc. so as to execute the 

works simultaneously in all areas of work. Expertise labour only to be engaged for 

specialized items of work and the technical persons with experience shall have to produce 

valid certificate for verification. 
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51. The successful tenderer shall engage all the unskilled, skilled, especially skilled labour and 

supervisory staff for the work. Only trained and competent personnel with previous 
experience in the job shall be employed. However, BHEL reserves the right to decide on the 
suitability of the workers and other personnel who will be employed by the contractor. BHEL 
reserves the right to insist on removal of any employee of the contractor at any time, if they 
found him unsuitable. The successful tenderer shall be bound to follow the instruction of 
BHEL. 

 
52. It is the responsibility of the contractor to engage his workmen in shifts and /or on overtime 

basis for achieving the target set by BHEL. This target may be set to suit BHEL's 
requirements or to advance date of completion of events or due to other reasons. The 
decision of BHEL in regard to setting the targets will be final and binding on the successful 
tenderer. 

 
53. The successful tenderer shall employ only qualified and experienced engineers/supervisors 

for this job. They shall have professional approach in executing the work having adequate 
knowledge and experience in the fields. The successful tenderer shall give an organization 
chart indicating the staffing pattern. 

 

54. The successful tenderer has to submit the organization chart of their set up for the  works 

and any change thereafter in the organization set up shall have the prior approval of BHEL. 

 

55. The successful tenderer is required to carry out erection activities as directed by the 

department officials.  It is required to engage certain minimum strength of staff for effective 

supervision of works as indicated below:   

 

Site in-charge / Construction Manager     - 1 Nos. 

Qualified Surveyor      - 1 No.        

Supervisor/Engineer (Diploma Holder in civil / Mechanical)       -            5 Nos. 
 

56. Adequate number of Quality Engineer and qualified Safety Engineer should be deployed at 

site.   
 

57. Expertised labour only to be engaged for specialized items of work like laying of ceramic 

tiles, marbles, cuddapah slabs, granite slabs and false ceiling, partition, wall paneling, 

architectural finishing etc. and work experienced persons shall be engaged for fabrication, 

water supply, railway track laying and aligning works, sewerage system work, etc. 
 
58. The successful tenderer shall provide the names and details of Engineer / Supervisors at the 

time of mobilization to BHEL as per the proposed organization chart. 

 
59. Exclusive Stores personnel should be engaged who would co-ordinate with department 

official for clearance and collection of BHEL supplied materials if any  for works. 
 
60. Separate non-technical persons should be engaged for arranging daily gate passes for 

labours and vehicles entry in all the gates of the site Complex. 

 
61. The successful tenderer's supervisory staff shall execute the work in the most substantial 

and workmanlike manner in the stipulated time. Accuracy of work and aesthetic finish are 
essential part of this contract. They shall be responsible to ensure that the assembly and 
workmanship conform to dimensions and tolerances given in the drawings/ instructions given 
by BHEL Engineer from time to time. 

 
62. The supervisory staff employed by the successful tenderer shall ensure proper outturn of 

work and discipline on the part of the labour put on the job by the successful tenderer and in 
general, see that the works are carried out in a safe and proper manner and in coordination 
with other labour and staff employed directly by BHEL or other contractors of BHEL or 
BHEL's Client. 
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63. An industrial relations supervisor shall coordinate for the implementation of local labour laws, 

maintenance of records as required by contract labour (regulation and abolition act) and also 
coordinate with the local labour authorities. The successful tenderer has to ensure minimum 
wages payment to their labours as per the rule of the state and they have to produce 
documentary evidence to that effect to BHEL. 

 
64. If at any time during the execution of work, it is noticed that the work is suffering on account 

of non-availability / shortfall in provision of resources from the successful tenderer’s side 
BHEL will make suitable alternate arrangements at the risk and cost of contractor. The 
expenditure incurred with overheads thereby shall be recovered from the successful 
tenderer. 

 
65. It shall be the responsibility of the successful tenderer to see that the workmen do not utilize 

the departmental canteen facilities. The successful tenderer has to make his own 
arrangements to provide refreshment for the workmen. 

 
66. The successful tenderer shall carry out health performance test at his cost for all the 

workmen engaged  in the work through a registered medical practitioner and produce 
certificate on demand.     

 
67. The successful tenderer shall obtain independent Labour License under the Contract Labour 

(regulation and abolition) Act from the concerned authorities based on the certificate (form-V) 
issued by BHEL. 

 

68. The successful tenderer shall strictly adhere to various labour laws in force. 
 
69. The successful tenderer shall also comply with the requirements of local authorities / project 

authorities calling for police verification of antecedents of the workmen, staff etc. 
 
70. The successful tenderer should remit 1% cess as per Building and Other Construction 

Workers Act 1996 as applicable against payment received from BHEL. Please refer the 
BOCW Act 1996 in this regard.  

  
 BUILDING & OTHER CONSTRUCTION WORKERS (REGULATION OF EMPLOYMENT 

AND CONDITIONS OF SERVICE) ACT, 1996 (BOCW Act) AND RULES OF 1998 READ 
WITH BUILDING & OTHER CONSTRUCTION WORKERS CESS Act, 1996 & CESS 
RULES, 1998.  

 
 In case any portion of work involves execution through building or construction workers, then 

compliance to the above titled Acts shall be ensured by the contractor and contractor shall 
obtain license and deposit the cess under the Act. In the circumstances it may be ensured as 
under:- 

 
i. It shall be the sole responsibility of the contractor in the capacity of employer to forthwith 

(within a period of 15 days from the award of work) apply for a licence to the Competent 
Authority under the BOCW Act and obtain proper certificate thereof by specifying the scope 
of its work. It shall also be responsibility of the contractor to furnish a copy of such certificate 
of licence / permission to BHEL within a period of one month from the date of award of 
contract. 

 
ii. It shall be the sole responsibility of the contractor as employer to ensure compliance of all 

the statutory obligations under these act and rules including that of payment / deposit of 1% 
cess on the extant of work involving building or construction workers engaged by the 
contractor. 

 
iii. It shall be the responsibility of the sub-contractor to furnish the receipts / challans towards 

deposit of the cess together with the number, name and other details of beneficiaries 
(building workers) engaged by the sub-contractor during the preceding month. 

 
iv. It shall be the absolute responsibility of the sub-contractor to make payment of all statutory 

payments & compensations to its workers including that is provided under the Workmen’s 
Compensation Act, 1923. 
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71. The successful tenderer shall make his own arrangements for accommodation with 

necessary facilities such as drinking water, sanitation and lighting etc. for his 
workmen and the staff. The electricity for labour accommodation shall be arranged by 
the contractor on his own. Also, the contractor has to make his own arrangement for 
transportation of his workmen and other employees. BHEL shall not provide any 
facility in this regard. However, BHEL may consider to allot space for labour colony at 
free of rent if sufficient land is available for this purpose.  

 

72. The successful tenderer should establish his own site office, fabrication yard, 

handling facility, storage facility, security arrangements, etc., for which vacant land 

will be allotted on specific request for which the rent  will not be collected. 
 
73. The successful tenderer shall make his own arrangements for field office and stores 

for accommodating necessary equipments, tools room for execution of the work. Only 
open space will be provided by BHEL free of charges within the project premises at 
the available location. 

 
74. The successful tenderer will have to make his own arrangements for water without 

any extra claims and water required for the work and drinking for the workmen shall 
be arranged by the successful tenderer. 

 

75. The successful tenderer will have to make his own arrangements for Electrical energy 

without any extra claims and electrical energy required for the work and for other 

purposes shall be arranged by the successful tenderer.  The successful tenderer shall 

make leak proof / fire proof shed and provide control panel board of required capacity 

and lay the required cables at their own cost for further distribution to other required 

area of work. 

 

76. The successful tenderer should be in a position to make his own arrangement for 

compressed air without any extra claim for the uninterrupted operation of jack 

hammer with silencer. 
 
77. The successful tenderer should have their own well established laboratory for 

conducting various tests as per scope of work mentioned in the Tender document at 
their manufacturing centre / unit. 

 
78. The successful tenderer shall arrange adequate floodlights, hand lamps and area lighting. 

Provision of distribution lines for lighting from the single point to the required place with 
proper distribution boards, observing the safety rules laid down by the electrical authorities of 
the state shall be done by the successful tenderer including all the materials like cables, 
fuses, switch boards etc. 

 
79. The successful tenderer shall provide at different elevation suitable arrangement for urinal 

and drinking water facility with necessary plumbing & disposal arrangements including 
construction of septic tank. These installations shall be maintained in hygienic condition at all 
times. 

 
80. On completion of work, all the temporary buildings, structures, etc shall be dismantled and 

levelled and debris shall be removed as per instruction of BHEL by the successful tenderer 
at his cost. In the event of his failure to do so, the same will be arranged to be removed and 
expenditure thereof will be recovered from the successful tenderer. The decision of BHEL 
engineer in this regard shall be final. However, the scope of dismantling and levelling the 
area is limited only to the successful tenderer’s site office, yard and other spaces occupied 
by the contractor. 

 
81. The successful tenderer shall follow norms of BHEL security system for movement of men 

including bio-metric system & materials within the complex 
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82 All safety measures are to be followed during execution of work, particularly during blasting 

and only licensed blaster should be engaged for this purpose.  Sufficient care shall be taken 
by the contractor during excavation to avoid damages to the buried pipe lines, cables and 
other infrastructure like railway lines if any etc. Controlled blasting including muffling can be 
carried out with prior permission from safety department. 

 
83. All safety measures are to be followed during execution of work, particularly while working at 

heights.  Sufficient care shall be taken by the contractor to avoid damages to the buried pipe 
lines, cables and other infrastructure like railway lines if any etc.   

 

84. To safeguard the persons working at height in roof, wall etc., sufficient number of Industrial 

Safety nets shall be provided at tenderer’s cost in appropriate level and locations.  The 

working hand including Supervisors, Engineers should wear the personal protective items 

and safety measures such as helmets, safety belts, shoes, etc., before entering into working 

place. 

 
85. The tenderer is required to quote their rates inclusive of cost of all materials, T&Ps, labour, 

etc. BHEL reserves the right to inspect and reject any T&P not found satisfactory. 
 

86. The successful tenderer has to submit the list of machineries to be deployed exclusively for 

this work, organization chart of their set up for the  works and any change thereafter in the 

organization set up shall have the prior approval of BHEL. 

 

87. The successful tenderer should submit the programme for the completion of work and the list 

of machineries and site personnel to be deployed for the work along with tender. 

 

88. The successful tenderer should deploy precise instruments like total station,  measuring 

devices using laser beam  to ensure error free  line, level and alignment of holding down 

bolts etc. The successful tenderer is required to deploy skilled experienced labourers in 

handling such instruments and has to coordinate with other agencies like Civil contractors to 

achieve accuracy for trouble free erection of structures. 
 

89. The successful tenderer should bring the construction earth moving machineries like Poclain, 
Paver, Road Roller, JCB etc., as and when required for the work without any delay.  Also 
required number of the following tools & Plants / instruments shall be made available always 
at site for the works. 

 
a) Precise Leveling instruments, theodolite and total station 
b) Full load mixture machine / mini batching  
c) Petrol / Kerosene driven vibrator/ mechanical vibrat 
d) Cube moulds 
e) Inter carting vehicle (tractor, hand trolley etc) 
f) Hydra cranes  

 g) Power operated winches 
 h) Mobile / Hydraulic crane 

i) Welding machine etc. 
 

90. The successful tenderer has to arrange sufficient number of lorries to collect & transport the 
surplus earth, construction debris generated, etc. at site. Otherwise BHEL would clear the 
debris at the contractor’s risk and cost. 

 
91. All tools and plants including jack hammer with silencer & bits, rock drilling machines, etc., 

required for all the works covered under this contract will have to be brought  by the 
successful tenderer.   

 
92. The successful tenderer’s materials and tools & plants shall have to be brought inside factory 

with proper  invoice / voucher and make necessary entry in the security gate.  They should 
maintain proper record for tools and plants, materials, etc., brought inside the project site. 
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93. The successful tenderer is required to provide all necessary Tools and Plants (T&P), 

measuring instruments and handling equipments for this scope of work. BHEL is not 
providing any T&P for this work. 

 
94. The successful tenderer shall provide all the necessary scaffolding materials, temporary 

structures and necessary safety devices etc, during execution of the work. 
 
95. Timely deployment of adequate quantity of T&P is the responsibility of the successful 

tenderer. The successful tenderer shall be prepared to augment the T&P at short notice to 
match the planned programme and to achieve the milestones. 

 
96.  The successful tenderer shall submit periodical reports in respect of following aspects of 

operation: 
 

1) Availability and utilization of contractor’s Tools & Plants 
2) Daily manpower reports 
3) Daily progress reports of activities & incidents 
4) Calibration reports 
5) Records of wages payment 
6) Any other report/record as may be specified by BHEL. 
BHEL at site will suggest formats for these reports. 

 

97. Since the responsibility for the quality, workmanship and accuracy of any work being carried 

out under this contract lies with the successful tenderer, the successful tenderer should 

ensure that no work is done without the presence of successful tenderer’s representative at 

the work spot. The successful tenderer should arrange for surveying construction site at his 

own cost. 
     
98. All the works shall be executed as per the standard specifications as provided in 

TNBP / BIS / CPWD. The method measurements for the executed and accepted for 
payment will be done as per BIS Standards(IS 1200). 

 
99. All the materials to be used in the work and the nature of work shall conform to the 

respective BIS and National Building Organisation, Standard Specifications forming part of 
"ALL INDIA STANDARD SCHEDULE OF RATES" specifications and shall be got approved 
by the Engineer-in-charge before actual incorporation in the work. 
 

100. With regard to specifications not covered by the General and Special Conditions of Contract, 

those contained in the DSR 2012 / CPWD Standard Specifications / TNBP or other 

specifications approved by Bharat Heavy Electricals Limited, shall apply. 
 

101. The successful tenderer should submit the mix design for RCC wherever indicated for 

different mix of concrete for different grade of cement at his cost through reputed institution. 

 

102. The successful tenderer should use only weigh batch for all reinforced cement concrete  

works (controlled concrete).  The successful tenderer is advised to install concrete mini 

batching plant at site considering the quantum of concrete work involved. 
 
103. All materials brought by the successful tenderer for incorporation in the work shall be got 

inspected and approved by the Engineer-in-charge before they are incorporated in the work.    
 
104. The successful tenderer should use only the materials of brand and quality as approved by 

BHEL. 
 
105 The successful tenderer has to procure and use all the engineering and construction 

materials for the works as per approved brands as indicated in the tender documents. 
 
106. All materials and consumables brought by the successful tenderer should have 

manufacturer’s certificate. 
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107. The successful tenderer shall provide all consumables required for carrying out the work 

covered under this scope of work excepting those which are specifically indicated as BHEL 
supply. 

 
108. All consumables, to be procured and used for the work shall have prior approval of BHEL 

engineer in regard to brand and quality specification. 
 
109. The successful tenderer should maintain proper accounts for materials brought by the him 

and if any materials supplied by the department and the same should be available at the site 
of work for verification and check by the Officials of this Organisation at any time. 
 

110. The successful tenderer should extend full co-operation to the other contractors who may be 
doing other works in the same area to enable them to execute their portions of work without 
any delay or difficulty. 

 
111 All the structural works including fabrication, erection etc., are subjected to inspection and 

clearance by Third Party Agency fixed by BHEL. 
 
112. The successful tenderer should extend full co-operation with the third party 

inspection agencies engaged   by BHEL to adhere to  the Quality Control Procedures  
at the successful tenderer’s Fabrication yard / Plants during fabrication and as well as  
at erection site. 

 
113. The successful tenderer shall ensure to fabricate and dispatch the structural components 

based on erection sequence with matching components.  
 

114. A hypothecation deed must be executed by the successful tenderer for the total value of 
fabricated components going to be erected at Bhandara in favour of PEFP, BHEL in order to 
release payment for the items fabricated, erected at site. The format of the hypothecation 
deed is also enclosed in this tender document. 

 
115. The successful tenderer should insure the finished fabricated components and structures of 

shop floor building after inspection and clearance from BHEL on the name of PEFP, BHEL 
with Insurance company acceptable to BHEL. The insurance coverage should be for 10% 
value of contract against theft, fire, flood, all risk, etc. complete for those materials lying in the 
site. The contractor must safeguard the goods against losses due to any delay in execution 
of work or to the shortage or misuse of materials. The goods should be in the name of the 
contractor. All the insurance policies shall be obtained from the insurance companies 
acceptable to BHEL. 

 
116. The successful tenderer should stakc the finished and fabricated components and structures 

of Production shop floor Building with all Test Certificates and other relevant documents after 
inspection and clearance from BHEL Engineer or the Third Party inspection agency as fixed 
by BHEL and the document clearance from the consultant with necessary invoices 
addressed to in the name of the contractor A/c BHEL near Sakoli, Bhandara District, 
Maharashtra State, transit insurance coverage for the dispatched products like gutter, 
plate formed Z purlins, etc.  of the full value of the invoice.  

 
117. The successful tenderer has to take care to claim with insurance company for the damages 

due to flood, fire, loss, theft, etc. if any due to various reasons, during transit, erection, etc., 
even though the insurance obtained on the name of PEFP, BHEL. BHEL will extend 
necessary help to associate with him. 

 
118. The bidder is to quote for the items of work as per Bill of Quantities given in the 

tender document / schedule.   
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119 The Main letter of Intent / work order will be released on the successful tenderer and the 
same will be split into many sub work orders with period of completion, if necessary. The 
individual sub work order should be executed and completed within the completion period 
stipulated in it. In case of delay caused by BHEL due to non-availability of site and other 
reasons extension of time should be obtained by the contractor stating the reasons for delay. 
In case of delay due to contractor’s performance in the execution of work suitable action will 
be taken.  

 
120 The successful tenderer has to give preference to employ local labourers for 

construction and other development works from the nearby villages of Mundipar, 
Bahmini and Khairi of Bhandara District, Maharashtra State. 

 
121 All the tenderers who desire to participate in the tender are required to execute 

integrity pact in the prescribed pro-forma with BHEL and submit the same in the 
qualification bid cover along with tender. The price bid of the those tenderers who 
had submitted the integrity pact only will be opened in the case of price bid opening.  
The tenderers who had submitted the integrity pact only will be allowed to participate 
in the Reverse Auction of this tender. 
 
Shri D.R.S Chaudhary,  IAS (Retd.), Flat No. L-202 & L-203 (1st Floor),  Ansal Lake View 
Enclave, Shamla Hills, Bhopal- 462 013 is the Independent External Monitor for this tender  

 

122 Statement of completed works with detailed measurements and DODL if any, along with 

material consumption statements shall be submitted by the successful tenderer in the last 

week of every month for processing bill.  

 
123. 100% - Payment will be made only for the quantities actually executed for a finished 

item of work as measured as per IS 1200 and accepted finally. No advance payment 
will be made. No part payment will be made.  

 
124. The successful tenderer has to raise invoice in running bills based on the measurements 

written in the Measurement Book. 
 
126. LD / Penalty clause is applicable as per General Conditions of Contract in force which is 

reproduced below. 
 

Compensation for Delay: 
 
If the contractor fails to maintain the required progress in terms of condition 7 or to complete the 
work and clear the site on or before the contracted or extended period of completion, he shall, 
without prejudice to any other right or remedy of the B.H.E.L on account of such breach, pay as 
agreed compensation an amount calculated as stipulated below or such smaller amount as may be 
fixed by the BHEL on the contract value of the work for every week that the progress remains below 
that specified in condition 7 or that the work remains incomplete. 
 
This will also apply to items or group of items for which separate period of completion has been 
specified. 
 
For this purpose  the term ‘Contract Value’ shall be the value at contract rates of the work as 
ordered. 
 
a.  Completion period (as originally-stipulated)  -- at 1 percent per week.    
     Not exceeding 6 months. 
 
b.  Completion period (as originally-stipulated)   -- at ½ percent per week  
     Exceeding 6 months and not exceeding 2 years.      
 
c.  Completion period (as originally-stipulated)   -- at¼ percent per  week 
     Exceeding 2 years.       
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Provided always that the total amount of compensation for delay to be paid under this condition shall 
not exceed the under noted percentage of the contract value or  of the contract value of the item or 
group of items of work for which a separate period of completion is given: 
 
a. Completion period (as originally-stipulated)   -- 10  percent. 
 Not exceeding 6 months.  
b. Completion period (as originally-stipulated)   -- 7½  percent. 
 Exceeding 6 months and not exceeding 2 years. 
c. Completion period (as original-stipulated)   --   5 percent. 
 Exceeding 2 years 
 
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor 
under this or any other contract with the B.H.E.L. 
 
127. Risk Purchse clause is applicable to this contract and it will be oprated in case of failure on 

completion of the works. The balance works will be executed with an alternate agency at 
contractor’s risk and cost. 

 
128. In case of any conflict between the General Conditions of Contract and Special Conditions of 

Contract, provisions contained in the Special Conditions of Contract shall prevail. 
 
129. The contractor shall use only properly insulated and armoured cables which conform to the 

requirement of Indian Electricity Act and Rules for all wiring, electrical applications at site. 
BHEL reserves the right to replace any unsafe electrical installations, wiring, cabling etc. at 
the cost of the contractor. All electrical appliances used in the work shall be in good working 
condition and shall be properly earthed. No maintenance work shall be carried out on live 
equipment. The contractor shall maintain adequate number of qualified electricians to 
maintain his temporary electrical  installations. Area wise Electrical safety inspection is to be 
carried out on monthly basis as per “Electrical Safety Inspection checklist‟ and the report is 
to be submitted to BHEL safety officer. 

 
130. BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the 

tender irrespective of whether the tender is accepted or not. 
 
131. While every endeavour will be made by BHEL to this end, they cannot guarantee 

uninterrupted work due to conditions beyond their control. The Contractor will not be 
normally entitled for any compensation / extra payment on this account unless otherwise 
specified elsewhere in the contract. 

 
132. The contractor shall comply with all applicable State and Central Laws, Statutory Rules, 

Regulations, Notifications, etc. such as Payment of Wages Act, Minimum Wages Act, 
Workmen Compensation Act, Employer‟s Liability Act, Industrial Disputes Act, Employers 
Provident Act, Employees State Insurance Scheme, Contract Labour (Regulation and 
Abolition) Act, 1970, Payment of Bonus & Gratuity Act, Building and Other Construction 
Workers (Regulation of Employment and Conditions of Service) Act, 1996, The Building and 
Other Construction Workers‟ Welfare Cess Act, 1996 and other Acts, Rules, and 
Regulations for labour / workers as applicable and as may be enacted by the State 
Government and Central Government during the tenure of the Contract and having force or 
jurisdiction at Site. The Contractor shall also comply with provisions of and give all such 
notices to the local Governing Body, Police and other relevant Authorities as may be 
required by the Law. 

 
133. The Contractor shall obtain independent License under the Contract Labour (Regulations 

and Abolition) Act, 1970 for engaging contract labour as required from the concerned 
Authorities based on the certificate (Form- V) issued by the Principal Employer/Customer. 

 
134. The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, 

tolls, royalties, commission or other charges which may be leviable on account of his 
operations in executing the contract. 
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135. It is the sole responsibility of the contractor to insure all the materials issued to him and 

his own materials also, equipments, workmen, etc. against accidents and injury while 
at work and to pay compensation, if any, to workmen as per Workmen‟s 
compensation Act. The work will be carried out in a protected area and all the rules 
and regulations of BHEL which are in force from time to time will have to be followed 
by the contractor. 

 
136. Contractor may also be required to comply with provisions of ESI Act in vogue if applicable 

and submit evidence to BHEL. 
 
137. In case of „Unsatisfactory performance‟ for a continuous period of three or more months for 

a package or packages, BHEL has the right to get the balance works executed at the risk 
and cost of the contractor. 

 
138. In all matters of dispute, the decision of General Manager (Stationed at Bhandara), BHEL, 

Tiruchirappalli – 620 014 is final and binding on the successful tenderer. 
 
139. Any claim or dispute arising from the tender stage, till / after completion of the work  under 

the terms and conditions stipulated in the tender document / contract agreement shall only 
be enforced or settled in the courts at Tiruchirappalli, TamilNadu only. 
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BHARAT HEAVY ELECTRICALS LIMITED 
 

TIRUCHIRAPALLI - 620014 
 
CIVIL ENGINEERING DEPARTMENT (FACTORY) 

 
CHECK LIST for tender enquiry No. CF: TS: 019 / 14-15 .         COMMERCIAL AND OTHER TERMS CONFIRMATION REQUIRED FROM THE TENDERERS (TO 
BE SUBMITTED) without which the tender will not be taken up for further evaluation. 
 

S.No Description Bhel Requirement Vendor Confirmation 
1 Offer validity (If offer validity  180 Days from the date tender opening   

2 Qualification Bid as per tender enquiry No. CF: TS: 019 / 14-15 
duly read and signed in all pages by the tenderer. Rate shall not 
be quoted in the BOQ enclosed in QB. 

To be Enclosed  
  

3 Price Bid - Rate shall be quoted for all items after reading out all 
the points in the preamble, BOQ,  terms and conditions in both 
QB and PB and signed in all pages of the Price Bid. 

To be Enclosed and quoted 
  

4 DD for the valid EMD amount and DD for Tender Document cost 
(if not enclosed the tender will be rejected) 

To be Enclosed  
  

5 Power of attorney in Rs. 100 Non-judicial stamp paper, if 
required. 

To be Enclosed  
  

6 Integrity Pact in required value of stamp paper To be Enclosed    

7 Supporting documents for "Norms of Qualification" with attestaion 
by Notary Public / Gazetted Officer 

To be Enclosed  
  

8 Quailification Proforma to be filled-in and signed To be Enclosed    

9 Drawings attahced with the tender documents to be read and 
signed  

To be Enclosed  
  

10 The documents regarding Corrigendum / amendment upto latest 
one should be downloaded, signed and attached in the tender 
document 

To be Enclosed  
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S.No Description Bhel Requirement Vendor Confirmation 

11 If the tenderer does not quote for any / some of the items of 
work in any / all of the packages of this tender, then the rates 
for those items will be considered as zero (those items will be 
executed and completed without hesitation by the tenderer at 
free of cost) and the total cost for the whole tender will be 
arrived at based on the terms and conditions of the tender 
document. Hence the tenderer should ensure the rates for all 
the items of work are quoted.  

Agreed 

  

12 After opening the Price Bid but before award of work, in case 
the successful tenderer does not accept / refuse to execute the 
items of work for which the rates are considered as zero 
because of not having quoted or not accepting to operate Risk 
Purchase Clause for not quoted items, then Earnest Money 
Deposit will be forfweited. 

Agreed 

  

13 In case the successful tenderer does not accept / refuse to 
execute the items of work after award of work for which the 
rates are considered as zero because of not having quoted, 
then those items of work will be executed and completed 
operating risk purchase clause to the value of that work items. 

Agreed 

  

14 The tender will be finalized based on the lowest amount for all 
the items in PART A & PART B] put together in this tender since 
all the items of works in each and every part [(i.e.) PART A & 
PART B] are to be executed and completed by the same agency 
for both parts and the tender finalization will be as follows. 

Agreed 

  

14a BHEL reserves the right to split or not to split the tender and 
award the contracts as per the following  

Agreed 
  

14b Option 1 – The lowest offer for all the items put together in both 
Part A & Part B will be awarded to a single agency. 

Agreed 
  

14c Option 2 – Part B (erection portion) only will be awarded for 
erection of fabricated structural steel items, roofing, side 
cladding, etc. due to administrative reasons by BHEL  

Agreed 
  

15 The tenderers are requested to mention “unpriced quote” in 
page No. 167 to 174 of the Qualification bid for the items for 
which the tenderer is to quote in the Price Bid only. 

Agreed and quoted 
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(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT) 
BHARAT HEAVY ELECTRICALS LIMITED 
DIVISION -------------------------------------------- 

 
HYPOTHECATION DEED FOR SECURED PAYMENTS 

 
 

 THIS INDENTURE made this ___________ day of _____________ Two thousand and 
_____________________ between M/s. _______________________________ (hereinafter 
called the ‘Contractor’ which expression shall, where the context so admits or implies, be 
deemed to include their executors, administrators, legal heirs and assigns) of the ONE 
PART and Bharat Heavy Electricals Limited (a Government of India Undertaking) a 
Company having its registered office at BHEL House, Siri Fort, New Delhi - 110049 through 
its Unit_____________________________________________ (here-in-after called ‘The 
Company’, which expression shall, where the context so admits or implies, be deemed to 
include its successors in office and assigns) of the OTHER PART. 
 
 
 WHEREAS by a Contract  / Work Order No. __________________________ dated 
_______________ issued by the Company which has been accepted by the contractor 
(here-in-after called “The said Agreement”) the Contractor has interalia agreed to execute 
and perform _______________________________________   

(Nature of job to be mentioned here) 
 
 AND WHEREAS the Contractor has applied to the Company that he may be allowed 
payment on the security of materials absolutely belonging to him and brought by him to the 
site of the works, the subject of the said agreement for use, in the construction / execution of 
such of the works as he has undertaken to execute at rates fixed for the finished work 
(inclusive of the cost of materials and labour and other charges) 
 
AND WHEREAS the Company has agreed to make payment  to the Contractor a sum of 
Rs._______(Rupees _____________________________) on the security of materials, the 
quantities and other particulars of which are detailed in the Running Account Bill for the said 
works signed by the Contractor on the _____________________________ and the 
Company has reserved to itself the option of making any further payment or payment on the 
security of other materials brought by the Contractor to the site of said works. 
 
     

  
 
* 1. For use in  cases in which the contract is for finished work and the contractor has 
entered into an agreement for the execution of a certain specified quantity of work in a given 
time. 
 
2. To be executed on non-judicial stamp paper of appropriate value in accordance with 
the Stamp Act as applicable at the place of execution. 
 
 
 NOW THIS INDENTURE WITNESSETH that in pursuance of the said Agreement and in 
consideration of the sum of Rs. ___________________ (Rupees 
_____________________________________ ) on or before the execution of these 
presents paid to the Contractor by the Company (the receipt where of the contractor doth 
hereby acknowledge) and of such further payment (if any) as may be made to him as 
aforesaid the Contractor doth hereby covenant and agree with the Company and declare as 
follows: 

 
1. That the sum of Rs.______________ (Rupees ________________________) so paid, 

by the Company to the Contractor as aforesaid and all or any further sum or sums 
being paid as aforesaid shall be employed by the Contractor in or towards the 
execution of the said works and for no other purpose whatsoever. 
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2. That the materials detailed in the said Running Account Bill which have been offered to and 

accepted by the Company as Security are absolutely the Contractor’s own property and free 
from encumbrances of any kind. The Contractor will not make any application for or receive 
any payment on the security of materials which are not absolutely his own property and free 
from encumbrances of any kind. The Contractor agrees to indemnify and keep the Company 
indemnified against all claims and proceedings with respect to any materials in respect of 
which payment has been made to him as aforesaid. If any proceeding is taken or pending 
against the contractor, intimation and particulars thereof shall be sent to the Company 
forthwith and no such proceeding(s) shall be compromised save with the written consent of 
the Company. The Contractor shall take all effective steps in the defence of such proceedings 
and if so required by the Company engage counsel of their choice at the cost of the 
Contractor. 

 
3. That the materials detailed in the said Running Account Bill and all other materials on 

the security of which any further payment or payment as may hereafter be made as aforesaid 
(hereinafter called ‘THE Said Materials’) shall be used by the Contractor, solely in the 
execution of the said works in accordance with the directions of the Company’s official 
(hereinafter called the “EXECUTIVE”) nominated by the Company from time to time as per the 
terms of the said Agreement. Such direction shall not however relieve the contractor of his 
obligation under the Agreement. 

 
4. That the Contractor shall make at his own cost all necessary and adequate arrangements for 

the proper watch, safe custody and protection against all risks of the said Materials and that 
until used in construction as aforesaid the said materials shall remain at the site of the said 
works in the Contractor’s custody and on his own responsibility and shall at all times be open 
to inspection by the Company’s Executive or any official authorised by him. In the event of the 
said materials or any part thereof being stolen, or otherwise lost, destroyed or damaged or 
becoming deteriorated in a greater degree than is due to reasonable use and wear thereof the 
Contractor will forthwith replace the same at his cost with other materials of like quality or 
repair and make good the same if so required by the Company’s Executive or such official. 

 
 The Contractor will at all times during the continuance of this security at his own expense 

insure and keep insured the said materials in the name of the Company and with an 
Insurance Company acceptable to the Company. 

 
5. That the said materials shall not on any account be removed from the site of the works 

except with the written permission of the Company’s Executive or an official authorized by him 
in that behalf. 

 
6. That the payment shall be repayable in full before or at the time the contractor receives 

payment from the Company of the price payable to them for the said works under the terms 
and provisions of the said Agreement. Provided that if in the opinion of the Company any 
intermediate payments are to be made to the Contractor on account of work done, then on the 
occasion of each such payment, the Company will be at liberty to make recovery from the 
Contractors’ bill for such payment by deducting therefrom the value of the said materials then 
actually used in the construction / execution and in respect of which recovery has not been 
made previously, the value for this purpose being determined in respect of each description of 
materials at the rates at which the payment has been made under these presents were 
calculated. 

 
7. That if the Contractor shall at any time make any default in the performance or 

observance of the terms and provisions of the said Agreement or of these presents, the total 
amount of payment or payments that may still be owing to the Company shall immediately on 
the happening of such default be repayable by the Contractor to the Company together with 
interest thereon @ _____from the date or respective dates of such payment or payments to 
the date of repayment and with all costs, charges, damages and expenses incurred by the 
Company in or for the recovery thereof or the enforcement of this security or otherwise by 
reasons of the default of the Contractor and the Contractor hereby covenants and agrees with 
the Company to repay and pay the same respectively to them accordingly. 
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8. That the Contractor hereby hypothecates and charges by way of all the said Materials 

with the clear Intent that the said Materials shall remain and form as Security for the 
repayment to the Company of the said sum of Rs. _____ (Rupees 
______________________ ) and any further sum or sums paid as aforesaid and all costs, 
charges, damages and expenses payable under these presents provided always and it is 
hereby agreed and declared that notwithstanding anything in the said Agreement and without 
prejudice to the powers contained therein if and whenever the covenant for payment, and 
repayment hereinbefore contained shall become enforceable and the money owing shall not 
have been paid or recovered in accordance therewith, the Company may at anytime 
thereafter adopt all, or any of the following courses as it may deem fit and proper. 

 
a) Seize and utilize the said materials or any part thereof in the completion of said works on 

behalf of the Contractor in accordance with the provisions in that behalf contained in the 
said Agreement debiting the Contractor with the actual cost of effecting such completion 
and the amount due in respect of payment under these presents and crediting the 
Contractor with the value of work done as if they had carried it out in accordance with the 
said Agreement and at the rates thereby provided, if the balance is against the 
Contractor, he is to pay the same to the Company on demand. 

 
b) Remove and sell by public auction the seized materials or any part thereof and out of the 

money arising from these sales retain all the sums aforesaid repayable or payable to the 
Company under these presents including costs and expenses incurred in conducting 
such sale, and pay over the surplus (if any) to the Contractor. 

 
c) Deduct all or any part of the moneys owing to the Company out of the security deposit or 

any sums due to the Contractor under the said Agreement. 
  

9. That except in the event of such default on the part of the Contractor as aforesaid, 
interest on the said payment shall not be payable. In the event of default the Contractor shall 
be liable to pay interest @ ____per annum. 
 

10. That in the event of any conflict between the provisions of these presents and the said 
Agreement, the provisions of these presents shall prevail and in the event of any dispute or 
difference arising over the construction or effect of these presents the settlement of which has 
not been hereinbefore expressly provided for the same shall be referred to the arbitration by 
the __________________________________________________________________ 
__________________________________________________________________ 
(Designation of the Head of the Unit to be indicated here) 
 

of the Company or by a person appointed by him on his behalf, whose decision shall be final 
and binding on both parties and the provisions of the  Arbitration & Reconciliation Act,1996 
for the time being in force shall apply to any such reference. The Arbitrator shall give 
reasons for the award. 
 
 
IN WITNESS WHEREOF the said contractor and Shri__________________________ on 
behalf of the Company have hereunto set their respective hands the day and year first 
above written. 
 
 
Signature  & Seal    For and behalf of   
         Bharat Heavy 
Electricals Limited 
 
 
In the presence of:    In the presence of: 
       
Witness:      Witness: 
 
Signature :     Signature: 
Name:      Name: 
Occupation:     Occupation: 
Address:     Address: 
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(TO BE STAMPED IN ACCODANCE WITH STAMP ACT) 

 

BANK GUARANTEE FOR SECURITY DEPOSIT (PROFORMA) 
 
In consideration of the Bharat Heavy Electricals Limited, having its registered office at BHEL 
House, Siri Fort, New Delhi – 110 049 the concerned division being (indicate name of the 
concerned division of BHEL)   (hereinafter called BHEL). …………………………………………… 
 
having agreed to exempt …………………………………. (hereinafter called “the said 
Contractor(s)” from the demand, under terms and conditions of agreement dated 
………………………….. made between BHEL and ……………………………………. for  
……………… (hereinafter called “the said Agreement) of security deposit for the due fulfillment 
by said contractors of the terms and condition contained in the said agreement, on production of 
bank guarantee for Rs. ………………………………… 
 
(Rupees ………………………………………… only) 
 
1.     We ……………………………………… (hereinafter referred to as “the Bank”) at the request 

of   (indicate the name of Bank) 
 
contractor(s) do hereby undertake to pay to BHEL an amount not exceeding Rs. 
……………… against any loss or damage caused to or suffered or would be caused to or 
suffered by BHEL, by reason of any breach by the said contractor(s) of any of the terms 
or conditions contained in the said Agreement. 

 
2.       We ………………………………………………………… do hereby undertake to pay the  

(indicate the name of Bank) 
amounts due and payable under this guarantee without any demur, merely on a demand 
from BHEL stating that the amount claimed is due by way of loss or damage caused to or 
would to or suffered by BHEL by reason of breach by the said contractor(s0 of any of the 
terms and conditions contained in the said Agreement or by reason of the contractor(s) 
failure to perform the said Agreement. Any such demand made on the bank shall be 
conclusive as regards the amount due and payable by the Bank under this guarantee. 
However, out liability under this guarantee shall be restricted to an amount not exceeding 
Rs……………………………………… 

 
3. We ………………..undertake to pay to BHEL any money so demanded not withstanding   

(indicate the name of Bank) 
any dispute or disputes raised by contractor (s) supplier(s) in any suit or processing 
pending before any court or tribunal relating thereto our liability under these presents 
being absolute and unequivocal. The payment so made by under this bond shall be valid 
discharge of our liability for payment thereunder and the contractor(s) shall have no claim 
against us for making such payment. 

   
4.       ………………………………………….            further agree that the guarantee herein   

 (indicate the name of Bank) 
 contained shall remain in full force and effect during the period that would be taken for 
the performance of the said Agreement and the it shall continue to be enforceable till all 
the dues of BHEL under or by virtue of the said Agreement have been fully paid and its 
Agreement have been fully and properly carried out by the said contractor(s) and 
accordingly discharge this guarantee unless a demand or claim under this guarantee is 
made on us in writing on or before …………………………………… we shall be 
discharged form all liability under this guarantee thereafter. 

 
i.  We ……………………further agree with BHEL that BHEL shall have the fullest liberty 

without our consent and without affecting in any manner our obligations hereunder, to 
vary any of the terms and conditions of the said Agreement or to extend tim of 
performance by the said contractor(s) from time to time or to postpone any time or from 
time to time any of the powers exercisable by the BHEL against the said Contractor(s) 
and to forbear or enforce any of the terms and conditions relating to the said Agreement 
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and we shall not be relieved from our liability by reasons of any such variation, of 
extension being granted to the said Contractor(s) or for any forbearance, act, or 
commission on the part of BHEL or any indulgence BHEL to the said Conference(s) or by 
any such matter or thing whatsoever which under the law relating to sureties would but 
for its provisions, have effect of so relieving us. 

 
ii. This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor(s) / Supplier(s) 
 
iii.      We ………………………………………………………… lastly undertake not to revoke this    

(indicate the name of Bank)  
guarantee during its  currency except with the previous consent of BHEL in writing. 

 
iv .Any claim or dispute arising under the terms of this document shall be enforced or settled 

in the courts in Tiruchirapalli located in Tamilnadu. 
 

v. The address of BHEL of services, correspondence in respect of matters relating to this 
guarantee shall be : 

 
5. The guarantor hereby declare that it has power to execute this guarantee and the 

executant has full powers to do so on its behalf under the proper authorities granted to 
him/them by the the guarantor. 
 

6. We ……………………(indicate the name of Bank) lastly undertake not to revoke this 
guarantee during its currency except with the previous consent of the company in writing.   

 
ADDRESS OF THE CONCERNED DIVISION OF BHEL.  
 
Address of the Bank in full 
 
  Dated the ……………………. Day of …………………… 19. 
 
Pin Code  : 
 
Telegraphic Code :     For 
………………………… 
        (Indicate the name of Bank) 

Bank Phone No. 
Bank e-mail ID 
Bank FAX No 

 
In witness whereof we…………………, (indicate the name of Bank)  have hereunto setout Bank 
Seal the_____________________day _______________________month 20   

 
 
Witness   : 

 
 
 1. 
 
 
 2. 
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The Bank Guarantee bonds (BG) are to be submitted on non-judicial 

stamp paper of Rs. 100/- and should be only from any one of the below 

mentioned Banks in India. 

 
LIST OF CONSORTIUM BANKS IN INDIA 

(as on 15.12.2011) 
 

List of Consortium Bank 

  Nationalised Bank   Nationalised Bank 

1 Allahabad bank 19 Vijaya Bank 

2 Andhra bank   Public Sector  Banks 

3 Bank of Baroda 20 IDBI 

4 Canara Bank   Foreign bank 

5 Corporation bank 21 CITI Bank N.A 

6 Central bank 22 Deutsche Bank AG 

7 Indian Bank 23 
The Hongkong and Shanghai Banking 
Corporation Limited 

8 Indian Oversea Bank 24 Standard Chartered Bank 

9 Oriental bank of Commerce 25 The Royal Bank of Scotland N.V. 

10 Punjab National Bank 26 J P Morgan 

11 Punjab & Sindh Bank   Private bank 

12 State Bank of India 27 Axis Bank 

13 State Bank of Hyderabad 28 The Federal Bank Limited 

14 Syndicate Bank 29 HDFC 

15 State Bank of Travancore 30 Kotak Mahindra Bank 

16 UCO Bank 31 ICICI 

17 Union Bank of India 32 Indusind Bank 

18 United Bank of India 33 Yes Bank 
 

 

(1)  It should be typed in the  Rs. 100 value of stamp paper. 
 
(2) It should be signed by TWO bank officials with Rubber stamp 
containing names & employee numbers of bank officials. 
 
(3) It should be submitted with bank covering letter with sign and seal of 
the bank official. 
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INTEGRITY PACT 

 

(TO BE STAMPED IN ACCORDANCE WITH STAMP ACT) 
 
Between 
 
Bharat Heavy Electricals Ltd. (BHEL), a company registered under the Companies Act 
1956 and  having its registered office at “BHEL House”, Siri Fort, New Delhi – 110049 
(India) hereinafter referred to as “The Principal”, which expression unless repugnant to 
the context or meaning hereof shall include its successors or assigns of the ONE PART  
 
And  
______________________________________________________________, 
(description of the party along with address), hereinafter referred to as “The Bidder/ 
Contractor” which expression unless repugnant to the context or meaning hereof shall 
include its successors or assigns of the OTHER PART 

Preamble 
 
The Principal intends to award, under laid-down organizational procedures, contract/s for 
_______________________________________________________________________
_______________________________________________________________________
_____________ ____________________________________________. The Principal 
values full compliance with all relevant laws of the land, rules and regulations, and the 
principles of economic use of resources, and of fairness and transparency in its relations 
with its Bidder(s)/ Contractor(s). In order to achieve these goals, the Principal will appoint 
Independent External Monitor(s), who will monitor the tender process and the execution 
of the contract for compliance with the principles mentioned above.of 2 7  
 

Section 1 – Commitments of the Principal 
 
1.1 The Principal commits itself to take all measures necessary to prevent corruption and 
to observe the following principles:- 
 
1.1.1 No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a promise for 
or accept, for self or third person, any material or immaterial benefit which the person is 
not legally entitled to. 
 
1.1.2 The Principal will, during the tender process treat all Bidder(s) with equity and 
reason. The Principal will in particular, before and during the tender process, provide to 
all Bidder(s) the same information and will not provide to any Bidder(s) confidential / 
additional information through which the Bidder(s) could obtain an advantage in relation 
to the tender process or the contract execution. 
 
1.1.3 The Principal will exclude from the process all known prejudiced persons. 
 
1.2 If the Principal obtains information on the conduct of any of its employees which is a 
penal offence under the Indian Penal Code 1860 and Prevention of Corruption Act 1988 
or any other statutory penal enactment, or if there be a substantive suspicion in this 
regard, the Principal will inform its Vigilance Office and in addition can initiate disciplinary 
actions.  
 

Section 2 – Commitments of the Bidder(s)/ Contractor(s) 
 
2.1 The Bidder(s)/ Contractor(s) commit himself to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles during his 
participation in the tender process and during the contract execution.  
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2.1.1 The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, 
offer, promise or give to the Principal or to any of the Principal’s employees involved in 
the tender process or the execution of the contract or to any third person any material, 
immaterial or any other benefit which he / she is not legally entitled to, in of 3 7 order to 
obtain in exchange any advantage of any kind whatsoever during the tender process or 
during the execution of the contract.  
 
2.1.2 The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or 
undisclosed agreement or understanding, whether formal or informal. This applies in 
particular to prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to introduce 
cartelization in the bidding process.  
 
2.1.3 The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant 
IPC/ PC Act; further the Bidder(s)/ Contractor(s) will not use improperly, for purposes of 
competition or personal gain, or pass on to others, any information or document provided 
by the Principal as part of the business relationship, regarding plans, technical proposals 
and business details, including information contained or transmitted electronically.  
 
2.1.4 The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, and is committed to or intends to make to agents, brokers or any 
other intermediaries in connection with the award of the contract.  
 
2.2 The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences.  
 

Section 3 – Disqualification from tender process and exclusion from future 
contracts 

 
If the Bidder(s)/ Contractor(s), before award or during execution has committed a 
transgression through a violation of Section 2 above, or acts in any other manner such as 
to put his reliability or credibility in question, the Principal is entitled to disqualify the 
Bidders(s)/ Contractor(s) from the tender process or take action as per the separate 
“Guidelines for Suspension of Business Dealings with Suppliers/ Contractors” framed by 
the Principal. of 4 7  
 

Section 4 – Compensation for Damages 
 
4.1 If the Principal has disqualified the Bidder(s) from the tender process prior to the 
award according to Section 3, the Principal is entitled to demand and recover the 
damages equivalent to Earnest Money Deposit/ Bid Security. 
 
4.2 If the Principal has terminated the contract according to Section 3, or if the Principal 
is entitled to terminate the contract according to section 3, the Principal shall be entitled 
to demand and recover from the Contractor liquidated damages equivalent to 5% of the 
contract value or the amount equivalent to Security Deposit/Performance Bank 
Guarantee, whichever is higher.  
 

Section 5 – Previous Transgression 
 
5.1 The Bidder declares that no previous transgressions occurred in the last 3 years with 
any other company in any country conforming to the anti-corruption approach or with any 
other Public Sector Enterprise in India that could justify his exclusion from the tender 
process. 5.2 If the Bidder makes incorrect statement on this subject, he can be 
disqualified from the tender process or the contract, if already awarded, can be 
terminated for such reason.  
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Section 6 – Equal treatment of all Bidders/ Contractors/ Sub-contractors 
 
6.1 The Bidder(s)/ Contractor(s) undertake(s) to demand from his sub-contractors a 
commitment consistent with this Integrity Pact. This commitment shall be taken only from 
those sub-contractors whose contract value is more than 20% of Bidder’s/ Contractor’s 
contract value with the Principal.  
 
 
 
6.2 The Principal will enter into agreements with identical conditions as this one with all 
Bidders and Contractors. 
 
6.3 The Principal will disqualify from the tender process all bidders who do not sign this 
pact or violate its provisions.of 5 7  
 

Section 7 – Criminal Charges against violating Bidders/ Contractors 
/Subcontractors 

 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or 
of an employee or a representative or an associate of a Bidder, Contractor or 
Subcontractor which constitutes corruption, or if the Principal has substantive suspicion 
in this regard, the Principal will inform the Vigilance Office. 

 
Section 8 –Independent External Monitor(s) 

 
8.1 The Principal appoints competent and credible Independent External Monitor for this 
Pact. The task of the Monitor is to review independently and objectively, whether and to 
what extent the parties comply with the obligations under this agreement. 
 
8.2 The Monitor is not subject to instructions by the representatives of the parties and 
performs his functions neutrally and independently. He reports to the CMD, BHEL. 
 
8.3 The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without 
restriction to all contract documentation of the Principal including that provided by the 
Bidder(s)/ Contractor(s). The Bidder(s)/ Contractor(s) will grant the monitor, upon his 
request and demonstration of a valid interest, unrestricted and unconditional access to 
his contract documentation. The same is applicable to Sub-contractor(s). The Monitor is 
under contractual obligation to treat the information and documents of the Bidder(s)/ 
Contractor(s) / Sub-contractor(s) with confidentiality. 
 
8.4 The Principal will provide to the Monitor sufficient information about all meetings 
among the parties related to the contract provided such meetings could have an impact 
on the contractual relations between the Principal and the Contractor. The parties offer to 
the Monitor the option to participate in such meetings. 
 
8.5 As soon as the Monitor notices, or believes to notice, a violation of this agreement, he 
will so inform the Management of the Principal and request the Management to 
discontinue or of 6 7 take corrective action, or heal the situation, or to take other relevant 
action. The Monitor can in this regard submit non-binding recommendations. Beyond this, 
the Monitor has no right to demand from the parties that they act in a specific manner, 
refrain from action or tolerate action. 
 
8.6 The Monitor will submit a written report to the CMD, BHEL within 8 to 10 weeks from 
the date of reference or intimation to him by the Principal and, should the occasion arise, 
submit proposals for correcting problematic situations.  
 
8.7 The CMD, BHEL shall decide the compensation to be paid to the Monitor and its 
terms and conditions. 
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8.8 If the Monitor has reported to the CMD, BHEL, a substantiated suspicion of an 
offence under relevant IPC / PC Act, and the CMD, BHEL has not, within reasonable 
time, taken visible action to proceed against such offence or reported it to the Vigilance 
Office, the Monitor may also transmit this information directly to the Central Vigilance 
Commissioner, Government of India. 
 
8.9 The number of Independent External Monitor(s) shall be decided by the CMD, BHEL. 
 
8.10 The word ‘Monitor’ would include both singular and plural. 
 
 

Section 9 – Pact Duration 
 
9.1 This Pact begins when both parties have legally signed it. It expires for the Contractor 
12 months after the last payment under the respective contract and for all other Bidders 6 
months after the contract has been awarded. 9.2 If any claim is made / lodged during this 
time, the same shall be binding and continue to be valid despite the lapse of this pact as 
specified as above, unless it is discharged/ determined by the CMD, BHEL. of 7 7 

 
Section 10 – Other Provisions 

 
10.1 This agreement is subject to Indian Laws and jurisdiction shall be registered office of 
the Principal, i.e. New Delhi. 
 
10.2 Changes and supplements as well as termination notices need to be made in 
writing. Side agreements have not been made.  
 
 
10.3 If the Contractor is a partnership or a consortium, this agreement must be signed by 
all partners or consortium members. 
 
10.4 Should one or several provisions of this agreement turn out to be invalid, the 
remainder of this agreement remains valid. In this case, the parties will strive to come to 
an agreement to their original intentions. 
 
10.5 Only those bidders/ contractors who have entered into this agreement with the 
Principal would be competent to participate in the bidding. In other words, entering into 
this agreement would be a preliminary qualification. 
 
 
------------------------------------    ----------------------------------- 
For & On behalf of the Principal    For & On behalf of the Bidder/ 
Contractor 
(Office Seal)       (Office Seal) 
 
Place---------------------- 
 
Date----------------------- 
 
 
Witness: ____________________   Witness: ______________________ 
(Name & Address) ____________   (Name & Address)________________ 

____________________________             ____________________________ 
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REVERSE  AUCTION 
 
 

BHEL reserves the right to go for a Reverse Auction (RA) instead of Opening 
the submitted sealed bid, which will be decided after technical evaluation.  
Information and general terms and conditions governing RA are given below. 
 
GENERAL TERMS AND CONDITIONS OF RA 
 
Against this tender for the subject work / system with detailed scope of work as per 
tender  specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” 
i.e., ON LINE BIDDING ON INTERNET. 

 
o For the proposed reverse auction, technically and commercially acceptable 

bidders only shall be eligible to participate. 
 
o BHEL will engage the services of a service provider who will provide all 

necessary training and assistance before commencement of on line bidding on 
internet. 

 
o BHEL will inform the vendor in writing in case of reverse auction, the details of 

Service Provider to enable them to contact & get trained.  
 
o Reverse Auction rules like event date, time, Start price, bid decrement, 

extensions etc. also will be communicated through service provider for 
compliance. 

 
o Vendors have to fax the Compliance form in the prescribed format (provided by 

Service provider) before start of Reverse auction. Without this, the vendor will 
not be eligible to Participate in the event.  

 
o Business rules like event date, time, start price, bid decrement, extensions, etc. 

also will be communicated through service provider for compliance. 
 

o Bidders shall be required to read the “Terms and Conditions” section of the 
auctions site of service provider, using the Login IDs and passwords given to 
them by the service provider before reverse auction event. Bidders should 
acquaint themselves of the ‘Business Rules of Reverse Auction’, which will be 
communicated before the Reverse Auction. 

 
o Vendors have to fax / e-mail the compliance form in the prescribed format 

(provided by service provider) before start of Reverse auction. Without this the 
vendor will not be eligible to participate in the event. 

 
o Those bidders who have given their acceptance for Reverse Auction (quoted 

against this tender enquiry) will have to necessarily submit ‘online sealed bid’ in 
the Reverse Auction. Non-submission of ‘online sealed bid’ by the bidder for 
any of the eligible items for which techno-commercially qualified, will be 
considered as tampering of the tender process and will invite action by BHEL 
as per extant guidelines in vogue.  

 
o Only those vendors, who participate in the Online Initial Sealed Bid, will be 

eligible to participate in the subsequent Online English Reverse Auction. 
 
o The H1 bidder (whose quote is highest in the online sealed bid) will not be 

allowed to participate in further RA process. 
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New Taxes / Levies 
 
o In case the Government imposes any new levy / tax on the output service / 

goods / work after award of the contract, the same shall be reimbursed by 
BHEL at actuals. In case any new tax / levy / duty etc. becomes applicable 
after the date of Bidder‟s offer, the Bidder / Contractor must convey its impact 
on his price duly substantiated by documentary evidence in support of the 
same before opening of Price Bid. Claim for any such impact after opening the 
Price Bid will not be considered by BHEL for reimbursement of tax or 
reassessment of offer as stipulated in the tender document. 

 
o Quoted rate shall be firm throughout the contract executing period of 12 

months from the date of commencement of the work. 
 

o BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help to 
arrive at “Total Cost to BHEL” like Taxes and Duties, Freight charges, 
Insurance and loading factors (for non-compliance to BHEL standard 
Commercial terms & conditions) for each of the vendor to enable them to fill-in 
the price and keep it ready for keying in during the Auction.  

 
The rate offered is for finished items of works and shall provide for the complete 
cost towards fuel, tools, tackles, plant & machinery, temporary works, labour, 
materials, levies, taxes, transport, lay-out, repairs, rectifications, maintenance 
till handing over, supervision, labour colonies, establishment, services, revenue 
expenses, overheads, profits & all other incidentals including insurance 
coverage for the total cost of the entire project works as per the scope of work 
detailed in this tender document etc., complete. 
 
The rate quoted shall not include service tax and BOCW Cess. However the 
service tax as applicable for this contract work and the same can be claimed 
from BHEL along with their monthly bills for further payment to be made to the 
authorities concerned. The service tax applicable for this works contract is 
4.944% at present and you are requested to furnish the tax details applicable to 
your firm. However the tenderer has to submit the service tax structure of 
applicability to their firm nature to arrive at the total cost to BHEL based on 
which the final award of work will be done. The contractor has to submit the 
payment challan as a documentary proof of having paid the service tax for the 
previous bill for which he has received the service tax payment  along with the 
subsequent bill for which payment has to be processed. As per the recent 
amendment in Cenvat credit Rules 2004, Cenvat credit and Service Tax 
credit should be availed within 6 months from the date of invoice. 

 
Hence the service tax should be claimed by the contractor within four 
months from the date of invoice .Otherwise any claim pertaining to 
Service tax will not be entertained by BHEL. 
 
The successful tenderer should remit applicable cess as per Building and Other 
Construction Workers Act 1996 as applicable to the authorities (Maharashtra 
Government) concerned from time to time. The same can be reimbursed from 
BHEL on production of valid documentary proof for having paid the applicable 
cess of the value of work done to the authorities concerned. As soon as the 
BHEL – PEFP Factory Registration obtained, the BOCW Act will not be 
applicable.  
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o Reverse auction will be conducted on scheduled date & time.  
 
o If the bidder or any of his representatives are found to be involved in Price 

manipulation / cartel formation of any kind, directly or indirectly by 
communicating with other bidders, action as per BHEL guidelines, shall be 
initiated by BHEL and the results of the RA scrapped / aborted. 

 
o The bidder shall not divulge either his bids or any other exclusive details of 

BHEL to any other party. 
 
o At the end of Reverse Auction event, the lowest bidder value will be known on 

the network. 
 

o The reverse auction will be treated as closed only when the bidding 
process gets closed in all respects for the item listed in the tender. 

 
o The lowest bidder has to fax / e-mail the duly signed filled-in prescribed format 

as provided on case-to-case basis to BHEL through service provider within 24 
hours of action without fail.  

 
o The tenderer who has won the bid in the RA is required to submit this price 

breakup containing rates for all the items given in template shall be  typed in 
their letter head duly signed by the L1 agency and stamped with company seal 
within 24 hours after successful winning in the reverse auction. 

 
o The lowest bidder has to submit the price break up matching the quoted value 
 
o Any variation between the on-line bid rate quoted and signed document will be 

considered as sabotaging the tender process and will invite disqualification of 
vender to conduct business with BHEL as per prevailing procedure. 

 
o In case BHEL decides not to go for Reverse Auction procedure for this tender 

enquiry, the Price bids and price impacts, if any, already submitted and 
available with BHEL shall be opened as per BHEL’s standard practice. 

 
o BHEL reserves the right to negotiate if need be, with the “L1” vendor of the 

Reverse Auction. 
 

o In case of awarding the works contract, the same will be awarded to the 
lowest tenderers of all items put together in both parts A & B or as 
mentioned in point No. 14 of the preamble based on the L1 total cost of 
the Reverse Auction final bidding which is inclusive of service tax, BOCW 
Cess and other taxes. 
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BHARAT HEAVY ELECTRICALS LIMITED 

(A Government of India Undertaking ) 
Unit : TIRUVERUMBUR, BOILER PROJECT, P.O. 

TIRUCHIRAPALLI  - 620 014. 
 

CIVIL ENGINEERING DEPARTMENT 
 

NOTICE INVITING TENDER 
 

 01. Name of work:  
 

Fabrication and erection of all structural steel works including crane rail (at 
Bhandara Project site), supply of anchoring system as per drawing, providing 
Aluminium and Zinc alloy colour coated high tensile steel sheet for roofing and 
side cladding, turbo ventilators, etc. in shop floors at Power Equipment 
Fabrication Plant near Sakoli, Bhandara District, Maharashtra State. 
 

02. Estimated Cost    :  Rs. 2727.00 Lakh plus  
        applicable service tax 
 

03. Earnest Money Deposit  :  Rs.2,00,000/- 
 

04. Completion Time  :  TWELVE (12 )  Months  
(From the date of commencement of the 
work which will be reckoned from the date of 
handing over  to the Contractor )  

 

05. Cost of Tender Document :  Rs.750/-   
(Rs. 825/- if required by post) including 
Sales Tax in DD form. This amount will not 
be refunded under any circumstances. 

 
06.  Last Date for Receipt of  

 Tenders    :  10.00 Hrs. on  17.09.2014 
 

07.  Date of Tender Opening  :  10.15 Hrs. on  17.09.2014 
 

08. Maintenance Period   : 12 (Twelve) Months from the date of  
actual  completion of the entire work and 
Handing  over to Bharat Heavy 
Electricals Limited.  

 

Tender document contains totally 202  pages, Qualification Bid - 182 pages, Price Bid – 

20 pages including drawing,  Bill of Quantities and 5 pages as Drawings etc. 

 
Issued to Messrs. / Thiru  :   
 

 
 
 

ISSUING OFFICER 
 
 
 
 
 

 
221-038 
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INSTRUCTIONS TO TENDERERS 

 
1. The tender is open to all Contractors. The Contractors  not borne on the approved list of 

contractors of this Organization must submit the following testimonials simultaneously with 
their tenders. 

 
i. A Certificate to establish that the tenderer is an independent contractor working 

on his own  
ii. At least two certificates from responsible Officers of Government of Firms of 

repute, regarding the tenderer’s capacity to undertake to undertake and carryout 
the work tendered  for or similar work satisfactorily  

NOTE :  
a) Copies of testimonials unless attested a Gazetted Officer will not be accepted  

b) Non – Submission of the above testimonials simultaneously with the tenders may result in the 
tender being rejected 

 
2. The tenders should be accompanied by a list of contracts already held by the contractor at the 

time of submitting the tender and giving the following particulars  
 

a) Value of  each contract 

b) The balance value of work  to be done on the same 

3. The tenderer is advised to obtain the tender documents in person or by a messenger duly 
authorized to do so. The BHARAT HEAVY ELECTRICALS LIMITED will not under any 
circumstances accept responsibility for the non – receipt of delay in the receipt of the tender 
documents by the tender. 

 
4. Rate for each item of the tender schedule should be quoted in FIGURES and in WORDS. In 

case of any difference in the rates quoted in figures and in words, the lower of the two rates 
will be taken as the tendered rate. Unit rate quoted shall be the basis for arriving the total 
value of the tender.  The total amount for every item shall be arrived by multiplying the unit 
rate with the quantity indicated for that item. In case of any arithmetic deviation is noticed in 
the total amount, the same will be corrected and evaluated by taking unit rate as basis and 
multiplying with the quantity indicated. 

 
Rate quoted shall include all royalties, terminal taxes, Octroi duties, Central or Provincial 
Excise Tax, Sales Tax, cess on Building and other construction workers Act 1996 and any 
other taxes leviable under the State or Central Government rules. The Bharat Heavy 
Electricals Ltd., will not entertain any claim whatever in this respect.  The rate quoted shall 
not include service tax and BOCW Cess. However the service tax as applicable for 
this contract work and the same can be claimed from BHEL along with their monthly 
bills for further payment to be made to the authorities concerned. At present the rate 
of service tax is 4.944%. (Service tax + Edu. Cess+ Sec. Higher Edu. Cess). However 
the tenderer has to submit the service tax structure of applicability to their firm nature 
to arrive at the total cost to BHEL based on which the final award of work will be done. 
The contractor has to submit the payment challan as a documentary proof of having 
paid the service tax for the previous bill for which he has received the service tax 
payment  along with the subsequent bill for which payment has to be processed. As 
per the recent amendment in Cenvat credit Rules 2004, Cenvat credit and Service Tax 
credit should be availed within 6 months from the date of invoice. 
 
Hence the service tax should be claimed by the contractor within four months from 
the date of invoice .Otherwise any claim pertaining to Service tax will not be 
entertained by BHEL. 

 
 
 
 
 
 



CONTRACTOR                                                                ACCEPTING  OFFICER 37 

The successful tenderer should remit applicable cess as per Building and Other 
Construction Workers Act 1996 as applicable to the authorities (Maharashtra 
Government) concerned from time to time. The same can be reimbursed from BHEL on 
production of valid documentary proof for having paid the applicable cess of the value 
of work done to the authorities concerned. As soon as the BHEL – PEFP Factory 
Registration obtained, the BOCW Act will not be applicable. 

 
5. Tender Value is only approximate and liable for variation without entitling the tenderer to any 

compensation, till the total value of contract vary by more than 20% (Twenty Percentage) 
 

6. Quoted rate shall be firm throughout the contract period of 12 months. 
  

7. The works contract to be entered in to with the contractor will be governed by the BHEL Revised 
General Conditions of contract in force.  

 
8. Should a tender find discrepancies or omissions in the drawings or any of the tender documents or 

should be in doubt as to their meaning, he should at once address the authority inviting the tender 
for clarification. Every Endeavour is made to avoid any error which can materially affect the basis 
of the tender but the successful tenderer shall  take upon himself to provide for the risk of any error 
which may be subsequently by discovered and shall make no subsequent claim on account 
thereof. 

 
9. Tenders submitted by post should be sent “Registered Post with Acknowledgement due”. These 

should be posted with due allowance for any delay in postal delivery. Tenders received after the 
due date and time of opening, tenders are liable  to be rejected. 

 
10. Where the tender called for covers only the building work and excludes internal services such as 

sanitary and water supply installations, electrification etc., the building contractor will have to leave 
pockets, holes, etc., as required for other works  and will have to phase  his work to ensure smooth 
progress of the work of the other agencies also as directed by the Engineer – in – charge. 

 
11. Where the tender schedule contains special items of work such special floor finishes, foam 

concrete for insulation, special water proofing treatment to roofs etc., it will be entirely at the 
discretion of the Project Authorities to allot these items of work to other contractors specialized in 
these works. In such cases, the main building Contractor will have  to tender all necessary co-
operation to the agencies involved so as to ensure the smooth progress of all work. 

 
12. The contractor’s  responsibility under this  shall commence form the  date of  receipt  of  the 

contract  order of acceptance of his tender. The scheduled period of completion for this work will 
be as mentioned in page No. 35 and the Contractor will have to plan his work accordingly. 

 
13. Generally, the maintenance period for any work under BHEL Organization will be Twelve (12) 

months.  
 

14. Earnest Money Deposit:  

 
Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse to 
execute the work after it is awarded to him.   EMD  be furnished only  in the  form of  Pay Order or 
Demand Draft in favour of BHEL, Trichy ,  EMD  in any other form will not be accepted.    The rate 
of earnest money deposit shall be as under:  
 

\Works costing up to Rs. 2 lakhs      NIL 
Works costing more than Rs.2 lakh and up to Rs. 5 lakhs       Rs.   10000/- 
Works costing more than Rs.5 lakhs and up to Rs.10 lakhs Rs.    20000/- 
Works costing more than Rs.10 lakhs and up to Rs.20 lakhs Rs.   40,000/- 
Works costing more than Rs.20 lakhs and up to Rs.30 lakhs Rs.   60,000/- 
Works costing more than Rs.30 lakhs and up to Rs.50 lakhs Rs.1,00,000/- 
Works costing more than Rs.50 lakhs and up to Rs.100 lakhs      Rs.1,50,000/- 
 
Works costing more than Rs.100 lakhs          Rs. 2,00,000/- 
 
One time EMD will also be Rs.2.00 lakhs. 
 



CONTRACTOR                                                                ACCEPTING  OFFICER 38 

EMD by the Tenderer will be forfeited as per tender Documents if: 
 
a) After opening the tender, the tenderer revokes his tender within the validity period or 

increases his earlier quoted rates, 
 
b) The tenderer does not commence the work within the period as per LOI / Contract. In 

case the LOI / contract is silent in this regard then within 15 days after award of 
contract. 

 
c) EMD given by all unsuccessful tenderers shall be refunded normally within fifteen 

days of acceptance of award of work by the successful tenderer. 
 
d) EMD shall not carry any interest. 
 

15. Should a tenderer or a contractor on the list of approved Contractors  have a relative, or in the 
case or a  film or Company of contractors any of its share-holders or shareholder’s relative, 
employed in a gazette capacity in the Engineering Department of the Bharat Heavy Electricals 
Limited, the authority inviting   tenders shall be informed of this fact at the time of submission 
of the tender, failing which tender, may be disqualified or if such fact subsequently comes to 
light, the contract may be rescinded in accordance with the relevant provisions in the General 
Conditions of Contract. 

 
16. If tenderer expires after the submission of his tender or after the acceptance of his tender the 

BHEL may, at their discretion, cancels such tender. If a partner of a firm expires after 
submission of tender or after the acceptance of the Tender, BHEL may cancel such Tender at 
their discretion unless the firm retain its character. 

 
17. The Bharat Heavy Electricals Limited will not be bound by any power of attorney granted by 

the tenderer or by changes in the composition of firm made subsequent to the execution of 
the contract. They may however recognize such power of attorney and  changes after 
obtaining proper legal advice the cost of which  will be chargeable to the contract concerned. 

 
18. lf the tenderer deliberately gives  wrong  information in his tender or creates conditions 

favorable for the acceptance of  his tender, the Bharat  heavy  Electricals Limited, reserves 
the right to reject  such tender at any stage. 

 
19. Words importing the singular number shall also be deemed to include the plural number and 

vice versa where the context  so requires. 
 

20. The expenses for competing and stamping the agreement shall be paid by the contractor. 
 

21. The General and special conditions are complementary to each other and where they are 
conflict the Special Conditions shall prevail. In regard to matters not covered by the General 
and Special Conditions of Contract, those contained, those contained in the Tamil Nadu 
Building Practice Standard Specifications or other specifications approved by the Bharat 
Heavy Limited, Shall apply. 

 
22. Tenderers shall not increase their quoted rates in case the Bharat Heavy Electricals Limited, 

negotiates for negotiation for reduction of rates. Such negotiation shall not amount to 
cancellation  or withdrawal of the original offer and the rates originally quoted shall be binding 
on the tenderes for a period of three months from the date of opening of tenders. 

 
23.  Canvassing in any form in connection with tenders  is strictly prohibited and the tenders   

submitted by  the contractors who resort to canvassing will be liable to rejection 
 

24. All contractors will have to produce Income tax Clearance Certificate from the Income Tax– 
Officer concerned along with their tenders. Those Contractors whose income is not taxable 
will be required to give an affidavit of their income on the prescribed form. If the successful 
tenderer fails to produce the Income – tax clearance certificate within the stated period the 
Earnest Money Deposit and Security Deposit of the tenderer may be forfeited and the 
contract terminated. 
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TENDER NOTICE 

 

NAME OF WORK :   
 

Fabrication and erection of all structural steel works including crane rail (at 
Bhandara Project site), supply of anchoring system as per drawing, providing 
Aluminium and Zinc alloy colour coated high tensile steel sheet for roofing and 
side cladding, turbo ventilators, etc. in shop floors at Power Equipment 
Fabrication Plant near Sakoli, Bhandara District, Maharashtra State. 
 

ESTIMATED COST : Rs. 2727.00 LAKHS applicable service tax 
 

1. SEALED TENDERS for the above noted work are hereby invited from contractor experienced 
in works of similar kind and magnitude. Tenders will be received by                                          
DGM/CIVIL/PLANNING ( FACTORY&TOWNSHIP) Bharat Heavy Electricals Limited, 

Tiruchirappalli – 620 014. Up to 10.00 Hrs. on  17.09.14  and will be opened on the same 

day at 10.15 Hrs. at the Office of the DGM/CIVIL/PLANNING ( FACTORY&TOWNSHIP   in 
the presence  of such of those tenderers. Or their agents who may choose to attend. 

 
2. TENDER FORMS and other particulars regarding the proposed work can be  obtained on any 

working day from 8.00 A.M. to 4.30 P.M. up 16.09.14 on payment of the prescribed sum of 
Rs. 750 / - per set in person (Rs. 825/- if required by post) including Sales Tax in the form of 
Demand Draft Amount nor refundable. 

 
In case of tender documents downloaded from website, tender shall accompany the tender 
cost of Rs.750/- in the form of Demand Draft (separate) in addition to the EMD amount in the 
form of Demand Draft. Tenders without tender cost will also be summarily rejected. 

 
3. TENDERS must be submitted in sealed covers and should be addressed to the with full name 

and address of the tenderer and the name of work being noted on the cover 
 

4. All entries in the tender documents should be in the one ink. Erasers and over writings are not 
permitted. All cancellations and insertions should be duly signed by the tenderer concerned. 

 
5. TENDERERS should fill in all the required particulars in the blank  spaces provided for  this 

purpose in the tender documents and also  sign each and every  page of Tender Documents 
including the drawings attach there to before submitting their tender. 

 
6. UNIT rate  should be quoted in figures as well as in words with reference to each  item and for 

all the items shown in the attached schedule. These rates shall be for the finished work in 
site.  Amount of each item and the total page by page and also the grand total amount of the 
whole contract should be filled in by the tenderers.  Unit rate quoted  shall be the basis for 
arriving the total value of the tender.  The total amount for every item shall be arrived by 
multiplying the unit rate with the quantity indicated for that item.  In case of any arithmetic 
deviation is noticed in the total amount, the same will be corrected and evaluated by taking 
unit rate as basis and multiplying with the quantity indicated. 

 
7. QUANTITIES  shown in the attached  schedule are  only approximate and are liable to 

variation without entitling the Contractors to any compensation, provided the total value of the 
Contract does not vary by more than 20% (twenty percent )  

 
8. In quoting their rates, the tenderers are advised to take account all factors including any 

fluctuations in the market rates etc. No claim will be entertained on this account after 
acceptance of the tender  or during the currency of the contract. 
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9. Before tendering, the tenderers are advised to inspect the site of work and its environments 

and be well acquainted with the actual working and other prevalent conditions position of 
materials and labour, General and Special Conditions of Contract. Instructions to tenders, 
drawings and Specifications and all other documents which form part of the Agreements to be 
entered into.  

 
10. The rates quoted in the tender shall remain valid for a period SIX MONTHS from the date of 

opening of tenders. 
 
11. In the event of tender being submitted by firm the tender must be signed separately and 

legibly by each  partner of member of the firm or in their absence, by the person  holding the 
power of attorney on behalf  of the firm concerned  in the latter case a copy fo the power of 
attorney  duly attested by a Gazetted Officer must accompany the tender. 

 
12. Every tender must be accompanied with EMD for the amount as specified in Page No. 37 in 

any of the form mentioned in Para 12 of the “Instruction to Tenderers”. This Earnest  Money 
will be refunded to the unsuccessful tenderers within fifteen days of finalization of the award 
of work. In case of the successful tenderer, the Earnest Money will be retained as part of the 
Security Deposit for satisfactory completion of the work in accordance with Clause 16 of the 
General Conditions of Contract 

 
NOTE : Cheques, Currency Notes and  Money Orders will not be accepted in lieu of the deposit 

receipt referred to above 
 
13. Security Deposit 
 

13.1 Security Deposit should be collected from the successful tenderer .  The rate of Security 
Deposit will be as below: 

 
 Up to Rs. 10 lakhs             : 10% 
 Above Rs. 10 lakhs  up to Rs.50 lakhs  : 1 lakh + 7.5% of the amount  exceeding  
      Rs. 10  lakhs. 
      Above Rs. 50 lakhs   :Rs.4 lakhs + 5% of the amount  
      exceeding Rs. 50 lakhs. 
   
      The security Deposit should be collected before start of the work from the contractor. 
 

13.2 Security Deposit may be furnished in any one of the following forms  
 
i) Cash (as permissible under the Income Tax Act) 
 
ii)  Pay Order, Demand Draft in favour of BHEL. 
 
iii) Local cheques of scheduled banks, subject to realization. 
 

i) Securities available from Post Offices such as National Savings Certificates, Kisan Vikas 
Patras etc.  

      (Certificates should be held in the  name of Contractor furnishing the security and duly    
pledged in  favour of BHEL and discharged on the back). 

v) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the 
Companies Act. The Bank Guarantee format should have the approval of BHEL.  

 
vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in 

the Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly 
discharged on the back.  

 
vii) Security deposit can also be recovered at the rate of 10% from the running bills. However in 

such cases at least 50% of the Security Deposit should be collected before start of the work 
and the balance 50% may be recovered from the running bills.  

 
 



CONTRACTOR                                                                ACCEPTING  OFFICER 41 

 
 
 
viii) EMD of the successful tenderer shall be converted and adjusted against the security deposit. 
 
ix) The security deposit shall not carry any interest. 
 
NOTE:  Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to 

hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will not 
be liable or responsible in any manner for the collection of interest or renewal of the 
documents or in any other matter connected therewith.  

 
14. Unless the contractor whose tender is accepted signs the Contract Agreements and makes 

the necessary  security deposit specified in Para 13 above within Seven days of the date of 
the order directing him to do so the amount of Earnest Money Deposit already deposited by 
him will be forfeited and acceptance of his tender withdrawn. 

 
15. If after opening of tenderer revokes his tender or increases his earlier quoted rates or after 

acceptance of his tender does not commence the work in accordance with the instruction of 
the Engineer-in-charge, the Earnest Money deposited by him will be forfeited and acceptance 
of his tender withdrawn. If only a part of the work included in the tender had been awarded to 
the tenderer, the amount of Earnest Money to be forfeited will be based on the value of the 
contract so awarded. 

 
16. The Bharat Heavy Electricals  Limited reserve the right to reject any or all the received or 

accept any tender or part thereof without assigning any reason thereof. In the case 
acceptance of part of tender, time for completion may also be reduced to the extent 
considered appropriate by the Accepting Authority. 

 
17. Conditional and Unwitnessed tenders, tender containing absurd rates and amounts tenders 

which are incomplete or otherwise considered defective and tenders not in accordance with 
the tender conditions laid down by the Accepting Officer are liable to be rejected. 

 
18. Tenders not submitted on the prescribed form are liable to be rejected 
 
19. The work must be completed within a period  as mentioned in Page No.35. 
 
20. The Chairman / General Manger / Deputy General Manager / Deputy Manager / Senior 

Engineer shall be Accepting Officer, herein after referred to as such for the purpose of this 
contract. 

 
21. This tender notice shall be deemed to form an integral part of the contract to be entered into 

for this work. 
 
22. The tenderers are advised to go through the condition stipulated in Tender document & code 

of conduct for ‘Health & Safety of Contract Labourer’ in details. Any violation thereof  will 
invite  punitive action being taken against them. While quoting the rate all the above factors 
are to be taken into account. 

 
 
 

         ISSUING OFFICER 
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                    BHARAT HEAVY ELECTRICALS LIMITED  
UNIT: TIRUCHIRAPALLI - 620 014 

CIVIL ENGINEERING DEPARTMENT (FACTORY) 
 

NORMS FOR QUALIFICATION 
Name of work:  
 

Fabrication and erection of all structural steel works including crane rail (at Bhandara 
Project site), supply of anchoring system as per drawing, providing Aluminium and 
Zinc alloy colour coated high tensile steel sheet for roofing and side cladding, turbo 
ventilators, etc. in shop floors at Power Equipment Fabrication Plant near Sakoli, 
Bhandara District, Maharashtra State. 
 

Tender Schedule No.:  CF: TS: 019 / 14-15            Value of work: Rs. 2727.00 Lakhs. 

      
 
 

 
ELIGIBILITY:-  
 

1.  The tenderer should have EPF, PAN, Service Tax Registration No., proof of 
having submitted IT return for the last three financial years (2010-11 11-12, & 
12-13), Profit & Loss account and balance sheets certified by the auditor. 
 

2.  Average annual turnover of similar works in the last 3 financial years shall be 
atleast for a value of Rs. 818.10 Lakhs. 
 

3.  During last seven financial years should have successfully completed works 
either 

Three similar works not less than (Rs. 1090.80 L ) or 
Two similar works not less than (Rs. 1363.50 L ) or 
One similar work not less than (Rs. 2181.60 L ) 
 

4.  Latest Solvency certificate (obtained within 6 months from the date tender 
opening) from Nationalised / Scheduled Bank shall be at least  for a value of 
Rs. 1090.80 Lakhs  

   
Sl. 
No 

THRUST AREA SCORE QUALIFICATION 
NORMS 

I NATURE OF COMPANY 5  
 Public Limited 5  

 Private Limited/Partnership firm 3  

 Sole Proprietor  2  

II  Similar Experience (Structural steel works) 

 

60  

 Value of structural steel works executed related to 

Civil Engg. in last three years 

 

60 Rs.4908.60 L 

 (Pro-rata for in between cases) 
 

36 Rs.2454.30 L 

 (Pro-rata for in between cases) 
 

18 Rs.1227.15 L 
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Sl. 
No 

THRUST AREA SCORE QUALIFICATION 
NORMS 

III Performance on previous works  and the min. 
cost of each work (Rs. 1090.80 Lakhs) during last 
seven financial years 

10  

 Successful completion of three major works in time. 10  Costing atleast Rs. 1090.80 
lakh each 

 Successful completion of two major works in time. 8  Costing atleast Rs. 1090.80 
lakh each 

 Successful completion of one major work in time. 6  Costing atleast Rs. 1090.80 
lakh each 

IV  Equipments owned 10  

 Welding transformers, Gen set, Welding generators, 
Gas cutting equipments, chain pulley block, D shackle 
and all other tools & plants required for Handling and 
erecting the fabricated components, inter-carting 
vehicles, mobile cranes, hydras, etc.  

10  

 Welding transformers, Gen set, Welding generators, 
Gas cutting equipments, chain pulley block, D shackle 
and all other tools & plants required for Handling and 
erecting the fabricated components, mobile cranes, 
hydras, etc. but without inter-carting vehicles, 

6  

V Qualified staff availability 5  

  
Minimum of Graduate Engineer - 5 No 
 
Minimum of Supervisors - 5 No  
 

 

 

 
5 

 

VI Financial stability  10  

 Solvency(Pro-rata for in between cases) 10  Rs. 2181.60 lakh  

 More than 6 Rs. 1090.80 lakh 

 

NOTE: 1. Minimum score required for qualification is 60 out of 100. 

2. All the above financial value excludes cost of structural steel and rails which will 
be issued by BHEL at free of cost. 

 
Similar works means:  
 
  For Structural Steel Works – Fabrication and erection of Industrial steel structures, 

Steel / Tubular sheds with Columns, trusses, girders, crane girders, purlins, Alloy 
coated high tensile steel sheets laying in roof and side cladding, etc. 
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BHARAT HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI - 620 014 

 
CIVIL ENGINEERING DEPARTMENT (FACTORY) 

 
QUALIFICATION PROFORMA 

 
1. Name of applicant  : Shri / M/s 
 
2. Nationality  : Indian        othe Other 
 
3. Address  : ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
 
4. Telephone No. :  
 
 
 Fax No.  :               E-mail : 
 
 
5. Constitution  Individual   Sole Proprietorship concern 
 
    Partnership Firm  Private Ltd. Company 
 
   Public Ltd. Company  
 
 
6. In case of Limited Liability Company or Company  : 

Limited by Guarantees. 
A)  amount of paid-up-capital 

 

7. Enclose a chart showing Company Organisation 

indicating various factories / workshops / sites / 

divisions etc., with levels and names of key 

personnel and clearly depicting the reporting and 

functional relationships.  Also give brief write-up 

on the functions and responsibilities of each 

entity. 

 
8. Details of Owner / Partners / Directors (Strike out 

whichever is not applicable) 
 

 

Sl. 
No. 

Name & Designation Occupation 
Address 

Telephone 
No. 

Fax No. E-mail 

 
 

To be furnished in 
separate sheet - 

    

 
9. 

 
Value of property owned, Certificate to be 
produced from the Revenue Department. 
 

 

10. Does the applicant maintain any office for 
preparing designs, drawings, bills, etc. 
 

 

11. Does the applicant possess facility to set up 
laboratory for Quality Control at site of work.  If 
so please furnish full details of organisation, 
equipments, tools, etc. 
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12. Is the individual/sole proprietor/any partner/ 

directors of company: 
 

 
(a) Dismissed Government Servant Yes       No   

 
(b) Having business banned/suspended by any   Yes       No   

  government in the past       

 
(c) Convicted by a court of law Yes       No   

 
(d) Retired Engineer / Official from Engineering   Yes       No   

 Departments of Govt. of India within last two 
years 

      

 
(e) Director or partner of any other company / firm  Yes       No   

  enlisted with CPWD or any other department       

 
(f) Member of Parliament or any State Legislative  Yes       No   

  Assembly    If answer to any of the above is 
‘Yes”, furnish details on a separate sheet 

      

13. Name of person holding power of attorney. 
(Copy to be enclosed) 
 

……………………………………………
……… 

 (a) Nationality Indian   Other   

 (b) Liabilities   

14. Name of Banker with full address 
(Note: Banker’s report in original preferably 
in sealed cover, giving the financial 
capacity to handle works of the required 
magnitude should be  enclosed) 
 

………………………………………………

………………………………………………

………………………………………………

…………………………………………….. 

15. Place of business 
 

 
……………………………………………… 

16. Date of commencement of business  

17. Details of Income Tax paid during last   
three years. 
 

1.   2012-13 
2.   2011-12 
3.   2010-11 
 

 
18. State whether Income Tax Clearance  Yes       No   

 Certificate from the appropriate authority  
in the prescribed form enclosed. 
 

      

19. Contractor’s capital in the business. (in 
case of partnership, please mention 
percentage of shares and amount) 

 

20. Quantum of business done during last 
three financial years 

1.   2012-13 
2.   2011-12 
3.   2010-11 
 

21. Value of fixed assets of the business in the 
last three years 

1.   2012-13 
2.   2011-12 
3.   2010-11 

22. Guarantee limits (if any) enjoyed by the 
firm. 

 

23. Over-draft limits (if any) enjoyed by the 
firm. 
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24. State whether Audited report for Profit and  Yes       No   

 Loss Account & Balance Sheet for last  
three years enclosed. 

      

 
25. Details of  Technically qualified  staff :-  

 

Sl. 
No. 

Name and Designation 
 

Qualification Experience and  
Specialization 

Remarks if any 

  
 
 
 

   

 
26. Whether the details of T & P, Machinery,  Yes       No   

 Equipments and work shop as per  
Annexure – I given.    

      

 
27. Whether enlisted with  any other  Department Yes       No   

 (a) If yes, give details: 
 

 

 (i) Name of Department & address …………….…………………..………………. 
 (ii) Money limit ………..……………………………………. 

 (iii) Enlistment No. & date ………………………………………………… 

 (iv) Valid upto   

 
28. License No. and validity of license obtained  from Dy. Chief 

Inspector of Factories / Assistant Commissioner of Labour 
 

 

29. Whether the applicant has registered his workmen under 
Employees’ State Insurance Act.  If so, code number may be 
furnished.  If applied, attested copy of application for 
registration acknowledged by ESI Authorities. 
 

 

30. Whether the applicant has registered his workmen under 
Employees’ Provident Funds and Miscellaneous Provisions 
Act ?.  If so, the code number may be furnished.  If applied, 
attested copy of application for registration with 
acknowledged by PF Authorities. 
 

 

31. Indicate Central / Local Sales Tax,  Excise Duty  
code  Numbers  and PAN. 

1. 
2. 
3.  
4. 

 CST 
LST 
ED 
PAN 

 

32. Is any person working with the applicant as a Yes       No   

 near relative of the Officer / Official of BHEL   
   

      

(a) If yes, give details       
 

 (i) Name   …………………………………………… 

 (ii) Staff No. …………………………………………… 

 (iii) Designation & Department …………………………………………… 

 (iv) Unit …………………………………………… 
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33. Details of similar works completed during the last seven years (To be submitted in separate 
sheet as per Annexure-II.)    

34. Certificates from clients in original as per proforma given in Annexure -III for all eligible 
works. 

35. Certificates: 
 

(i) I/We (including all partners) certify that I/We have read the Preamble & Terms and 
conditions and shall abide by them. 

(ii) I/We certify that the information given above is true to the best of our knowledge.  I/We also 
understand that if any of the information is found wrong, I/We am/are liable to be debarred. 

(iii) I/We certify that I/We will not get myself / ourselves registered as contractor(s) in   BHEL 
under more than one name. 

(iv) (a) I certify that I did not retire as an Engineer of Gazetted rank or as any Gazetted Officer 
employed on Engineering or Administrative duties in any Engineering Department of 
the Government of India during the last two years.  I also certify that I have neither 
such a person under my employment nor shall I employ any such person within two 
years of his retirement except with the prior permission of the Government.  (For 
Individuals seeking enlistment in their own name). 

 (b) We certify that none of the partners/directors retire as an Engineer of Gazetted rank or 
as any Gazetted Officer employed  on Engineering or Administrative duties in last two 
years.  We also certify that we have neither under our employment any such person 
nor shall we employ any person within two years of his retirement except with the prior 
permission of the Government.  (For partnership firms and limited companies). 

 
 
Signature(s) of the applicant(s) 
 Name     Signature           Address  

          (Seal in case of  Firm) 
1. ……………………………………... …………………………. ………………………………… 

2. ……………………………………... …………………………. ………………………………… 

3. ……………………………………... …………………………. ………………………………… 

4. ……………………………………... …………………………. ………………………………… 

5. ……………………………………... …………………………. ………………………………… 

 
Date: 
 
NOTE: 1) All the relevant certificates, details etc. should be attached with the application. 

2) The terms that are not applicable may be scored out. 
 

Details of documents attached:-      
 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

          10. 
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            ANNEXURE – I 

 

DETAILS OF PLANTS AND EQUIPMENTS OWNED     

Sl. 
No. 

 
Name of Equipments 

 
Nos. 

Capacity 
or Type 

 
Age 

 
Remarks 

  
 
Earth moving equipments  

  
  

    

1. Excavator (Various sizes)     
 Equipments for hoisting & lifting     
1 Mobile crane     
2. Tower crane     
3. Builder’s hoist     

 Equipments for concrete works     
1. Concrete batching plant     
2. Concrete pump     
3. Concrete transit mixer     
4. Concrete mixer (diesel)     
5. Concrete mixer (electrical)     
6. Concrete vibrator (electrical)     
7. Concrete vibrator (petrol)     
8. Table vibrator (elect./petrol)     

 Equipments for building works     
1. Block making machine     
2. Bar bending machine     
3. Bar cutting machine     
4. Wood thickness planer     
5. Drilling machine     
6. Circular saw machine     
7. Welding generators     
8. Welding transformers     
9. Cube testing machine     
10. Steel shuttering      
11. Steel scaffolding     
12. Grinding/polishing machine     
  Equipments for road works         
1. Road roller     
2. Bitumen paver finisher     
3. Hot mix plant     
4. Spreaders     
5. Earth rammers     
6. Vibratory road roller     

 Equipments for transportation     
1. Tipper     
2. Truck     

 Pneumatic equipments     
1. Air compressor (diesel)     

 Dewatering equipments      
1. Pump (diesel)     
2. Pump (electrical)     

 Power equipments      

1. Diesel generator     

 

Other plants/equipments  
Required for fabrication and 
erection of structural steel works 
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               ANNEXURE - II  
 
 
 

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN FINANCIAL YEARS  
(2007 – 2008 TO 2013-2014) 

 

Sl. 
No. 
  

Name of 
work & 

Agreement 
No. 

Date of 
commence

ment 

Date of completion Reasons for 
delay & 

compensation 
levied, if any 

Work order 
Value 

 Gross cost of   completion  Name, 
designation & 

complete 
address of 

the authority for 
whom 

the work was 
done 

  

Stipulated Actual Including cost of 
cement, steel 

reinforcement & 
strl. steel 

Excluding cost 
of cement, steel 
reinforcement & 

strl. steel 

  

 
 
 
 
 
 
 
 
 
 
 
 

         

 
DETAILS OF WORK:  COMPLETION  CERTIFICATES,  WORK  ORDERS ETC. ARE TO BE FURNISHED 
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ANNEXURE - III  

CLIENT’S  CERTIFICATE  REGARDING  PERFORMANCE OF CONTRACTORS 

 
Name & Address of the Client  

…………………………………………………………… …………. 

………………………………………………………………………. 

 
Details of works executed by Shri . M/s   ………………………………………………  
 

 ……………………………………………… 
 
1. Name of work with brief particulars  : 

2. Agreement No. and date   : 

3. Date of commencement    : 

4. Stipulated date of completion   : 

5. Actual date of completion   : 

6. Details of compensation levied for delay, if any: 

7. Tendered amount    : 

8. Gross amount of the work completed  : 

9. Name and address of the authority under : 
 whom work executed 
 
10. Whether the contractor employed qualified : 
 Engineer/Overseer during execution of work? 
 
11. (i)  Quality of work (indicate grading)  : Outstanding/V.Good/Good/Poor 
 (ii)  Amount of work paid on reduced rate : 
       basis, if any 
 
12. (i)    Did the contractor go for arbitration ? : 
 (ii)   If yes, amount of claim   :  
 (iii)  Amount received    : 
 
13. Comments on the capabilities of the contractor 

(a) Technical Proficiency   :  Outstanding/V.Good/Good/Poor 
(b) Financial Soundness   :  Outstanding/V.Good/Good/Poor 
(c) Mobilisation of adequate T & P  :  Outstanding/V.Good/Good/Poor 
(d) Mobilisation of manpower  :  Outstanding/V.Good/Good/Poor 
(e) General behaviour   :  Outstanding/V.Good/Good/Poor 

 
NOTE:  All columns should be filled in properly. 
 

Signature of the Certifying Officer 
with Official seal. 
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GENERAL AND SPECIAL CONDITIONS OF CONTRACT 

 
GENERAL CONDITIONS 

 
 
1. No night work  will be permitted without the written permission of the Engineer – in – charge. 
 
2. Bulkage test on the sand to be used on the work should be conducted  periodically to arrive at 

the correct quantity of sand to be mixed for the different  proportions as and when required. 
 
3. Items of work other than those mentioned in the Bill of Quantities (Tender Schedule) attached 

hereto will be carried out at the rates to be fixed by this organization as per relevant clauses of 
the General Conditions of Contract. 

 

4. The successful tenderer will have to make his own arrangements for water 

without any extra claims and water required for the work and drinking for the 

workmen shall be arranged by the successful tenderer. 

 
5. The successful tenderer will have to make his own arrangements for Electrical energy 

without any extra claims and electrical energy required for the work and for other 

purposes shall be arranged by the successful tenderer.  The successful tenderer shall 

make leak proof / fire proof shed and provide control panel board of required capacity 

and lay the required cables at their own cost for further distribution to other required 

area of work. 

 

6. The successful tenderer should be in a position to make his own arrangement for 

compressed air without any extra claim for the uninterrupted operation of jack hammer 

with silencer. 

 
7. Permission  for erection of temporary work sheds etc., at site will have to be obtained from 

BHEL – PEFP Project Site Engineer-in-charge in writing in advance.  
 
8. The works contract to be entered into with the successful tenderer will be governed by the 

BHEL revised General Conditions of Contract in force. 
 
9. The successful tenderer / Contractor shall observe all safety regulations and take necessary 

safety precaution as called for under the “BHEL General Conditions of Contract and Safety 
Precautions” enclosed herewith. 

 
10. In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals Ltd., 

Tiruchirappalli – 620 014. shall be final and binding on the tenderer / contractor. 
 
11. Some changes are likely in the quantities furnished as well as in the layout, design and 

specifications of the work. The rate quoted  shall be deemed to be inclusive of all such 
contingencies. 

 
12. All the materials to be used in the work and nature of work shall conform to respective  IS and 

National Building  Code,  Standard Specifications and shall be got approved by the Engineer – 
in – charge before actual incorporation in the work 
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13. All surplus raw steel remaining with the contractor shall be returned to BHEL stores at his own 

cost after completion of fabrication, in the form of full lengths, useful cut bits and scrap. The 
following yardstick will be adopted for the purpose  of classification of scrap. 

 

(a)  Mild steel and alloy 
Steel plates and sheets 

1000X500mm and above Useful cut bit 

(b) Mild steel and alloy  
Steel plates and sheets 

Less than 1000 X 500 mm  Scrap 

(c) Structurals  One metre and above in 
length 

Useful cut bits 

(d) Structurals  Less than one metre in length Scrap  

 
The invisible (Non-returnable) wastage should not exceed a maximum of 2% by weight of 
fabricated steel work and returnable wastage generated by way of scrap or useful cutbits  shall 
be returned at “Actuals”.  Maximum permissible limit for scrap without recovery  shall be 5% of 
actual fabricated  quantity.  However every care should be taken to see that raw steel is  
utilised  most economically by preparing necessary cutting lists to restrict the scrap within the 
permissible limit. 
 
Should the quantum of invisible  wastage exceed the 2% permissible limit, RECOVERY AT 
TWO TIMES OF THE VALUE OF the extra tonnage involved  (which will be evaluated  on an 
average cost per tonne basis considering the total raw steel materials issued ) will be effected 
from the contractor for the excess quantity involved ( 2 times x  Rs. 40,290 = Rs.80,580 / MT + 

applicable taxes at the time of recovery).  This rate is only indicative and BHEL 

issue rate on latest date of actual issue will be applied. 

 
The Contractor shall submit a material tallying statement on completion of the work indicating 
the details of quantities of each material (section by section) received quantities used for 
fabrication as per DOD lists. Quantity returned in full length, useful cut bits and scrap and the 
quantity reckoned as invisible wastage. 

 
a) Single recovery rate for the non returned scrap :  Rs. 40,290/- per M.T 

upto 5% of actual consumption      + applicable taxes at  
  the  time of recovery 
 

b) The punitive recovery rate for  steel qty. not   :  Rs. 80,580/- per M.T. 

accounted and  extra  scrap generated beyond        + applicable taxes at  
5% of actual consumption      the time of recovery 
 

The above rates are only indicative and BHEL issue rate on latest date of 

actual issue will be applied. 

 
14. Unless otherwise indicated in the Bill of Quantities cement, structural steel sections, 

reinforcement steel (MS rods, CTD bars etc.,) and other items ( as mentioned in Schedule B ) 
will  be issued at BHEL Stores at free of cost. The Contractor’s quoted rates shall therefore be 
inclusive of the cost of conveyance of these items  from BHEL Stores to site of work  including, 
loading, unloading and other incidental costs etc.  The quantities of each items to the extent 
required for  actual incorporation of the work will be treated as ISSUED FREE OF COST. 

 
15. All surplus reinforcement rod with the contractor shall be returned to BHEL Stores at his own

  cost in the form of full lengths, useful cut bits and scrap. The invisible (non-returnable) wastage 
should not exceed a maximum of 0.5% of the actual quantity consumed in the work. 
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16. The contractor shall return all the scrap to the disposal stores  at his own cost. Bent rods  will 

also be taken as scrap only, irrespective of their length. The maximum permissible limit of scrap 
without recovery  is 5% of actual consumption.  The recovery details for the materials are as 
follows: 

 
a) Single recovery rate for the non returned scrap :  Rs.36,030/- per M.T 

upto 5% of actual consumption    + applicable taxes at  
 the  time of recovery 
 

b)   The punitive recovery rate for  steel qty.  not   :  Rs.72,060/- per M.T. 

                   accounted and  extra  scrap generated beyond        + applicable taxes at  
5% of actual consumption      the time of recovery 

 

The above  rates are only indicative and BHEL issue rate on latest date of 

actual issue will be applied. 

 
Excess consumption of cement over and above the theoretical requirement as per BHEL 
Data upto a limit of 5% will be charged at the  rate of Rs.5,160/per M.T. + applicable taxes 
at the time of recovery.  Consumption beyond 5% will be charged at the punitive 
recovery rate of   Rs.10,320/per M.T.. + applicable taxes at the time of recovery.   

 

17. Gunny bags or Polythene Bags or Paper Bags in which cement is issued from BHEL Stores, 
need not be returned by Contractor to BHEL. The cost for each empty cement  bag will be 
recovered from the Contractor’s bills at the following rates. 

 
 i.   Empty cement gunny bag  Rs.1.25 + ST and SC / each 
 
 ii   Empty Polythene bag   Rs. 0.50 + ST and SC / each 
 
 iii  Empty paper bag   Rs. 0.25+ST and SC / each. 
 
 
 

SPECIAL CONDITIONS OF CONTRACT 
 
 
1. The Contractor should maintain proper accounts of cement, MS rods / CTD bars, structural steel 

sections and other materials if any supplied by this organization and these should be available at 
the site of the work for verification and check by the official of this organization at any time. 

 
2. All materials brought by the Contractor for incorporation in the work shall be got inspected and 

approved by the Engineer-in-charge  before they are incorporated in the work 
 
3. The Manager / Civil or his duly authorized representative shall have all reasonable times access 

to Contractor’s premises of work and shall have the power at all the reasonable times to inspect  
and test any portion of the work or examine the materials and workmanship of the structures 
during their manufacture and test. The contractor shall give due notice in writing to the Inspecting 
Engineer of BHEL when the materials supplied  to be incorporated in the work are ready for 
Inspection and test. No material shall be incorporated in the work until the inspecting Engineer 
certified in writing that such materials have been inspected and approved by him. 

 
4. The Contractor shall closely scrutinize all the drawings issued in connection with the work by this 

organization and bring to the notice of the Engineer-in-charge if any discrepancies, omissions in 
the drawings before undertaking the actual work pertaining thereto. 
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5. The contractor should submit in advance every fortnight a detailed programme of work to be 

undertaken from time to time strictly in conformities  with the “Time and Progress Chart” covering 
the entire constructed work and reschedule them wherever necessary during the progress of the 
work so as to achieve the target set.  Periodical progress  reports of every fortnight should also  
be furnished by the Contractor and other relevant information as asked for by the Engineer-in-
charge and other BHEL Officers-in-charge of the work. 

 
6.  The contractor should extend full co-operation to the other contractors who may be doing other 

works in the same areas to enable them to execute their portions of work without any delay or 
difficulty. 

 
  The correspondence exchanged against the tender from both tenderer and BHEL through 
email are considered as valid document legally though it is not signed. It is treated as valid 
confirmations made on behalf of the respective company and very much comes under the legal ambit of 
the business transaction and hence it is binding on both the parties to the business. 

  
  Any transaction pertaining to the tender from both the parties of business done round the clock 
irrespective of the office or business hours of the companies, are valid legally and binding on both the 
parties. This applies to the extent only in such cases where deadline time for transaction is not 
specifically declared by either or both the patties to the business. 
 
  In case Letter of Intent (LOI) is issued through email, the PC generated time and date of mail 
shall be construed as the official time and date of release of LOI. In as much as this date is within the 
last date of validity given by the bidder the LOI is said to have been issued within the validity period and 
shall be bidding on both the parties to the business. 
 
  Tenderers participating in the tender should declare in their technical bid that whether they 
have been black-listed / kept on hold for a specified period / given Business holiday for a specified 
period by any Public sector undertaking or Government departments. The reasons for such action with 
details and the current status of such hold shall be clearly furnished to BHEL. If no such details are 
mentioned in the offer then it will be construed that the subject bidder is not under any such hold. But at 
a later date if it comes to the notice of BHEL about any such hold under enforcement on the subject 
bidder, BHEL will have every right to reject the offer of such vendors at any point of time and also under 
any stage of the finalization of the subject tender irrespective of the status of the subject bidder in that 
tender. Such bidders will not be permitted to participate in the further tender proceedings and will be 
communicated suitably. They will not be also considered for any on-going tenders even if participated 
till the hold is officially lifted and confirmed in writing. 

 
Force Majeure clause:  If at any time during the continuance of this contract the performance in whole 
or in part by either party of any obligations under this contract shall be prevented or delayed by reason, 
of any war, hostilities, acts of the public enemy, civil commotion, sabotage, fires, explosions, epidemics, 
quarantine, restrictions or acts of GOD (hereinafter referred to as events) then provided notice of 
happening of any such events is given by either party to other within twenty one days from the date of 
occurrence thereof neither party shall reason of such events be entitled to terminate this contract nor 
shall either party have any such non-performance and delay is resumed as soon as practicable after 
such events has come to an end or ceased to exist. If the performance in whole or part of any obligation 
under this contract is prevented or delayed by reason or any such event claims for extension of time 
shall be granted for period considered reasonable by  BHEL subject to prompt notification by the 
tenderer to BHEL of the particulars of the events and supply to the BHEL if required of any supporting 
evidence. Any waiver of time in respect of partial installment shall not be deemed to be a waiver of time 
in respect of remaining deliveries. 
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Terms and conditions regarding Structural steel and Crane rails 

 
The tender value excludes cost of structural steel & crane rails and service tax. 
 
Structural steel and Crane Rails will be issued by BHEL at site at free of cost. 
  
Recommended Brand: SAIL / RINL / JSPL / TISCO / ESSAR Steel  
 
The recommended brand also should meet the IS requirements. The supply should 
accompany the Test Certificates meeting out the IS requirements. If warranted, the Site 
Engineer-in-charge may require to conduct the test  at any point of time to verify the strength 
at the contractor’s risk and cost.  
 
The contractor should store all the materials brought inside the BHEL – PEFP Project site / 
complex for the works in proper stock yard to handle them in an easy manner and safe 
custody of contractor. BHEL will not be responsible for any loss / theft of contractors’ material 
brought for the works. 
 
The contractor should maintain proper accounts for structural steel sections, crane rails and 
other materials and these should be available at the site of work for verification and check by 
the Officials of this Organization at any time. 
 
All materials brought by the Contractor for incorporation in the work shall be got inspected and 
approved by the Engineer-in-charge before they are incorporated in the work. 
  
All the structural works including fabrication, erection etc., are subjected to inspection and 
clearance by BHEL or Third Party Agency as fixed by BHEL. 
 
The contractor should use only the materials of brand and quality as approved by 
BHEL. 
 
All materials and consumables brought by the contractor should have manufacturer’s Test 
certificates. 
 
For the materials supplied to BHEL works, all taxes including increase / revision in 
taxes (except service tax) shall be absorbed by the contractor. No extra claim on this 
account will be entertained. The quoted rate shall include all such contingencies 
 
NOTE: 
 
No advance / mobilization advance will be given and the part-payment or advance for 
raw materials brought by the successful tenderer will not be paid. The payment for the 
finished items of works only will be paid after incorporating the required raw materials 
into the work, if any. 
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING 
EXECUTION 
 
 
The following safety measures should be strictly  adhered to during execution of works at sites. 
 
 
1.  Providing the working platform with toe board  and handrail for continuous working at heights. 

2.  Providing safety belt and life line at all times for men working at heights. 

3.  Providing dust or fume respirator in places where dust and fume concentration exists. 

4.  Providing goggles and welding screens. 

5.  Providing acid and alkali  proof rubber gloves for handling acid and alkali and chemical which 

are corrosive. 

6. Providing rubber gloves for working on electrical works. 

7.  Ensuring proper  lashing of the components while being transported in vehicles. 

8.  The vehicles must have side supports or have body to support the materials conveyed. 

9.  The materials should not  be allowed to extend or overflow the sides of the vehicles. 

10. Materials should not be allowed to overhang from the rear edge of the body of the vehicle. 

11. Driver of the vehicle must possess license. 

12. Vehicle must not be overloaded  prescribed limits. 

13. Red flags and lights for parts projecting from the body of vehicle must be provided. 

14. The speed restrictions within the factory premises must  be strictly adhered to. 

15. The gas cylinders must be always handled on trolleys or kept tied down not in use. They should 

never be rolled as Roller for conveying. 

16. Cylinders should not be used without regulators. 

17. All excavations must be barricaded and red lamps  must be provided. 

18. All electrical connections must be properly earthed. 

19. No work should be taken up for execution inside shop floor, without obtaining necessary work 

permit. 

20. Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety 
nets at appropriate level to safeguard the persons working at high level particularly nin trusses, 
girders, roofing etc., of industrial and high roof buildings. 

 

21. The contractor should maintain a register regarding the driver license particulars. 

22. All personal  protective equipment conform with standard specification as per the details given 
in the code of conduct. 

 
Contractor including their sub-contractors, agents and labour engaged on the work  are required to 
scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation thereof 
will invite punitive action being taken against them. Also contractors with frequent violations of safety 
regulations will not be entrusted with further  work in this organization. 
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING 

MATERIALS 
 
 
I.  VEHICLE  
 
 
1. Vehicles carrying material should have proper registration documents and must  

be produced on demand by our Security Staff. 
 
2. The light on right side, i.e., over the drivers cabin shall be in working  condition. 
 
 
3. Both  the head lights as well as park lamps must be in working conditions. 
 

 

 
II. MOVEMENT OF VEHICLE  

 
 
1. The vehicle should not travel at more than 20 km.ph in our premises. 
 
 
2. The Driver of the vehicle must possess heavy duty license and produce  on 

demand by the Security Staff. 
 
 
3. Vehicles carrying inflammable liquids in the tank containers should have 

grounding chain or the tank should be coated with insulating material also to 
avoid Static Electricity. 

 
 
4. In road junctions, speed breakers and railway crossing, the speed should be 

lowered and vehicle should proceed cautiously. 
 
 
5. The driving should ‘KEEP TO THE LEFT’ at all places. 
 
 
6. The vehicle should not be parked in road which could obstruct the vehicular 
traffic. 
 
 
7. No person other than driver should be allowed to sit or stand on the prime mover 

or trailer. 
 
 
8. The vehicle should pass only through the approved routes. Short cuts should be 

forbidden. 
 
 
9. There must be a safe distance behind another moving truck. 
 
 
10. The driver should avoid making quick starts, jerky stops or quick turns at 

excessive speed. 
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III SHIPPING 
 
1. Strong side supports should be  provided on both  sides of  the trailer.   The side 

supports  should  be fixed  in such a way that  it cannot be removed even 
temporarily. 

 
 
2. Adequate  packing must be given for  easy slinging operation. The packing 

materials should  be good enough to withstand the load. 
 
 
3. The stacking of loads in the truck should be evenly placed. The load should not 

be heaped together or dumped over the  chassis. 
 
 
4. The loaded materials should be fastened tightly with ‘WIRE ROPE’.   Manila 

rope or coir rope should not at all be used. There must be side packing such as 
gunny or rubber tyre between the sharp edge of the job and wire rope in order to 
avoid  cut in the wire rope. 

 
 
5. There must be minimum two fastenings and  it should be more in case of 

lengthier loads. 
 
6. The wire rope  should be in sound conditions i.e, there should not be links, knots 

or bristles etc., 
 
 
7. The wire rope ends should  be clamped with ‘U’ clamps. 
 
 
8. The load on the truck should not be beyond its standard capacity. The carrying 

capacity must be clearly marked on the trailer also. 
 
 
9. The loose pieces should be bundled before loading on the truck. 
 
10. There must be red flags or red lamps for the lengthy loads which extend beyond 

chassis. 
 
11. The load should  not be over  hanging more than 3 ft. from the end of the body. 
 
12. The materials should not be stacked too high to avoid hitting against live electric 

lines. 
 
13. While transporting the scraps, there must be wire knitting cover to prevent falling 

of scrap. 
 

 
IV GENERAL 

 
The vehicles should not be moved directly inside the production building in case the 
materials are to be unloaded there. But the vehicle should be parked outside the building 
and the driver should ascertain the passage as well as the unloading points with the help 
of shop officials. This will avoid  the congestion of blocking of traffic in the gangway. 
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GENERAL AND SPECIAL SPECIFICATIONS 

 
 
1. Site Clearance 
 
All the area upon which the construction is to be carried out and areas which are 
required by the Contractor  for his construction facilities are to be cleared off all rubbish 
and objectionable matter at Contractor’s own cost. Trees, if any, shall not be uprooted or 
cut without the prior approval of the Engineer-in-charge. All spoils, unserviceable 
materials and rubbish shall be burnt or removed from site. Usable materials, saleable 
timber, fire-wood etc., shall be stocked properly at work site in the manner as directed by 
the Engineer-in-charge.  The cost of clearing the areas shall be deemed to have been 
included by the tenderer in his general rate. 
 
2.  Earthwork for Foundations 
 
Earthwork excavation for foundations and filling in foundations shall conform to    The 
area to be excavated or filled in with excavated materials shall be clearly demarcated in 
the field by the Contractor. Excavation shall be done to lines and levels defined.  
Excavation shall be carried out to such widths, lengths, depths, profiles and grades as 
shown  in the drawing or as may be specified by  the Engineer – in – charge.   Rough 
Excavation may be carried out up to a depth 15 cm less than the final level but the 
balance shall be excavated to precise level with special care. All soft pockets of soil met 
with even below the final level shall be removed and the excavation filled up as directed  
by Engineer-in-charge. The methods of excavation shall in every case be subject to the 
approval of the Engineer-in-charge and the contractor shall ensure the safety and 
stability of the excavations, being executed by him as well adjacent buildings, structures, 
services and other works in the vicinity of the site of work. Wherever necessary 
Engineer-in-charge may direct that the sides of the excavation should be timbered and 
shored at the contractor’s own cost, adopting a proper method approved by the 
Engineer-in-charge. Not-withstanding the above, should any slip occur, the contractor 
shall remove all the slipped materials from the excavated pit, at his own cost. He shall 
also make good at his own all damages caused to the work as well as adjacent 
buildings, structures etc., as a  result of the slip, referred to. 
 
All excavation work shall be subject to inspection and approved by the Engineer-in-
charge before any further works  in the excavated areas allowed to commence. Should 
any excavation be carried out beyond the specified depth, the contractor should fill it up 
at his own cost with the same type  and class of material as it is proposed to be laid over 
the excavated portion. No payment will however be made to the contractor on his 
account. 
 
The contractor shall ensure that the excavations and the structures under construction 
are kept free  from water logging at all stages of construction. He shall take all necessary 
precautions and `streams, acquifers, springs, surface flows etc., are excluded effectively 
so as to ensure that the works are carried out in a reasonable dry conditions in 
accordance with the construction schedule.  
 
Back filling around the foundations, trenches, plinth and under the floor shall be done in 
accordance with standard specifications.  The finished level of the plinth filling shall be 
trimmed to the slope required to be given to the finished floor.  Back filling, watering and 
consolidation of excavated earth in layers etc., complete as per specifications shall be 
done unless  otherwise stipulated in the tender schedule. 
 
Removal of Hard rock by Blasting  
 
This shall include all rock occurring in large masses which cannot be removed except by 
blasting. Blasting shall be done  as instructed by the Engineer-in-charge. When rock 
blasting has to be done adjacent to structures, the following  precautions shall be 
observed. 
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(1) All blasting should be completely muffled to prevent damage by flying pieces. 
 

(1) Blasting within 3 meters of the structures shall be avoided 
 

(2) No blasting should be done within 1.5 meters of concrete / masonry structures. 
 

(3) An isolated boulder extending under the existing structure but projecting within the area 
of blasting should be blasted. 
 

(4) The contractor shall be responsible for all damages  caused  by blasting and shall 
replace or repair the damaged structures at his own cost. 
 
3. Plain and Reinforced Cement Concrete Works : 
 
All design and construction shall be performed in accordance with the Indian standard 
code of Practice for plain and reinforced concrete – IS 456. Any Special requirements 
noted on the drawings or bill of quantities shall govern over the provisions of this 
specifications. Controlled concrete  shall be used wherever specified in the schedule of 
items complying with all requirements of IS : 456 and as per special specifications 
appended herewith. 
 
The coarse aggregate to be used shall be of hard broken granite stone jelly of various 
sizes as specified  under respective items in the Bill of Quantities, conforming to IS 383 
latest edition. The Engineer-in-charge may require the contractor to carryout moisture 
content tests in both fine and coarse aggregates. For determination of moisture content 
IS – 2386 shall be referred to. The amount of water to be added  shall be then adjusted 
to compensate for any observed variation in the moisture contents. Proper control of 
mixing water is deemed of paramount importance. Mixtures with automatic water 
measuring drums shall be used or else. Water should be measured by volume in 
calibrated buckets. All measuring equipment shall be maintained in a clean serviceable 
condition and the accuracy periodically checked and got certified by the Engineer-in-
charge. The contractor shall carryout slump tests apart from taking test cubes at regular 
intervals. All such methods of sampling and analysis of concrete shall be in accordance 
with IS – 1199. 
 
Mixing of concrete shall be strictly carried out in an approved type mechanical mixer. The 
mixing equipment shall be capable of combining the aggregates, cement and water 
within the specified time (not less than 2 Minutes) into a thoroughly mixed and uniform 
mass and of discharging the mixture without segregation. Mixing shall be continued until 
there is a uniform colour and consistency, Concrete shall be handled from the place of 
mixing to the place of final deposit as rapidly as practicable by methods which will 
prevent segregation or loss of any of the ingredients. Before depositing the concrete, all 
debris and dirt shall be removed from the space to be occupied by concrete.  Concreting 
shall not be done unless the formwork conform to the shapes, lines and dimension as 
shown in the drawings. 
 
Unless otherwise approved, concrete shall be placed on single operation to the full 
thickness of slabs and beams and similar members and not exceeding 1 metre deep in 
walls, columns and similar members. Concrete shall be placed continuously until 
completion of the part of the work between construction joints or as directed by the 
Engineer-in-charge. The concrete after being laid shall be compacted by means of 
vibrators of approved type under proper supervision as directed by the Engineer-in-
charge.   Care should be taken to avoid segregation and formation of air bubbles.  The 
whole process starting from the mixing of concrete to the placing and compaction shall 
not take more than 20 minute and the process shall be completed before the initial 
setting takes place.  Curing shall be accomplished in accordance with IS-456 by keeping 
the concrete covered with a layer of sacking, canvas or similar absorbent materials and 
kept constantly wet for the period as directed by the Engineer-in-charge. 
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Reinforcement    
 
All reinforcement shall be clean and free from pitting, loose mill-scales, dust, loose rust 
and coats of paint, oil or other coatings which may destroy or reduce bond.  General 
construction details   and  workmanship  relative  to  reinforcement  including  bar  
bends,  lap  splices  and installation shall be in accordance with the IS-2502 as well as 
IS-456.  All bars be bent as per the bar bending schedules indicated in the drawings or 
supplied separately relevant to particular drawing.  The contractor shall in all cases verify 
himself the correctness of schedules, giving the number, length and the bending details 
of the bars. The numbers, sizes, shape and position of all the reinforcement shall, unless 
otherwise, directed or authorized by the Engineer-in-charge be strictly in accordance with 
the drawing. The reinforcement shall be adequately held in position by 18 / 20 SWG soft 
black annealed binding wire. The contractor must obtain the approval of Engineer-in-
charge for the reinforcement placed, before any concrete is placed in the form.  All 
reinforcing bars shall be so tied as to form a rigid cage to prevent displacement before or 
during concreting. Rate quoted for reinforcement should include cost of transporting M.S. 
Rods / CTD bars from BHEL Store to site of work, cleaning, cutting, bending, placing, 
binding with contractor’s own binding wire and providing necessary cover blocks of 
concrete but excluding cost of steel which shall be supplied free of cost at BHEL Stores. 
 

Form Work  

 
Formwork shall conform to the shape, lines and dimensions of concrete and RCC 
structures as shown in the drawings and shall be well within the permissible tolerance. 
Formwork for concrete shall be of plywood, steel, good seasoned timber or other 
approved materials, properly designed easy for removal and cleaning. They shall be of 
sufficient strength and rigidity to maintain their position and shape under loads incidental 
to placing concrete. The number of props, their sizes and dispositions shall be such as to 
able safely carry the full dead load area constructional loads. The arrangement  and 
alignment of formwork shall be got approved by the Engineer-in-charge prior to 
concreting. However this shall not relieve the contractor from his responsibility for proper 
work and safety. Formwork shall be sufficiently tight to prevent loss of cement slurry from 
the concrete. All joints and holes in the formwork shall be caulked with putty jute cloth or 
other approved materials to the satisfaction of the Engineer-in-charge. The stripping time 
for the shuttering and the formwork shall in general conform to the provisions in the 
relevant clauses of IS 456. Unless otherwise specified rates for reinforced cement 
concrete shall include cost of centering, shuttering charges also. 

 
Expansion and Other Joints 
 
Expansion Joints in concrete structures shall be provided at specified places as indicated 
in the drawings. The material shall be as specified by the Engineer-inc-charge, 
expansion joints, with or without metal strip shall be as shown on drawings the filler shall 
be “ EXPANDEX JOINT FILLER”  premoulded non – extrudent type fibrous joint  filler 
impregnated with bitumen conforming to IS : 1838. The filler shall be durable, waterproof, 
compressible and shall have a high degree recovery after compression is released, 
ensuring thereby that no free space develops in the expansion joints. The top 25 mm, or 
as specified in the drawings, shall be sealed with “SHALITEX SEALING COMPOUND” or 
equivalent after application of approved primer. 
 
4.  Stone Masonry 
 
General: Stone masonry shall conform to standard specification. Stone shall be obtained 
from the approved quarry and shall be free from decay and weathering. 
 
All stones shall be thoroughly wetted before use. The mortar used for jointing shall be as 
specified under the respective items of the ‘ Bill of Quantities’. 
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The walls shall be carried up truly plumb.  Every stone shall be carefully fitted to the 
adjacent stones so as to form neat and closed joints. 
 
To give sufficient lateral bond, vertical joints shall be avoided. Prescribed number of 
headers as required shall be provided to give sufficient transverse bond. At junctions of 
wall the stones each alternate course shall be so carried into each of the respective walls 
as to unite the work thoroughly.  Where  breaks are unavoidable  in  carrying up the work 
continuously in  horizontal course sufficiently long steps shall be left to joint the old and 
new work building of two thin faces and filling up the middle with small stuff or dry 
packing shall be strictly avoided.  When plastering or raised pointing is not required to be  
done joints shall be struck flush and finished simultaneously. 
 

Coursed Rubble Masonry 

 
Coursed rubble masonry shall conform to standard specification.  Faces shall be 
accurately squared and all face joints shall be dressed at right angles. This bushing on 
the facing stones shall not project more than 38mm. 
 
Face stones shall be laid alternate headers and stretchers. Depth of each course shall 
not be less than 150 mm. No course shall be greater than any course below. The height 
shall not exceed the breadth of stones of face. No stone shall tail into the wall less then 
its height. No pinning shall be allowed on the face.   The stones shall be solidly bedded 
set full in mortar with joints not exceeding 12 mm in thickness. 
 

Random rubble masonry 
 
Random rubble masonry work shall conform to standard specification. Stones shall be 
hammer dressed at faces and joints to enable them to come into close proximity with 
each other. The face stone shall be laid headers and stretchers alternately, so as to 
break joint by at least 75mm. Thickness of joint shall not exceed 12mm. No pinning shall 
be used on the face and face stone shall extend well back into the headers. Stones less 
than 130 mm. in height shall not be used on the face. 
 
Bond stones running through the wall shall be provided at 1.8M intervals in walls up to 
0.60 M. thickness and if the wall is more than 0.60 M. thick a line of headers shall be laid 
from face to back each header overlapping the other by at least 150 mm. 
 
5. Brick Masonry:  
 
First class Bricks: Brick shall be sound, hard, tough, rectangular in shape and size, well 
burnt of uniform deep red or copper colour and conform to IS – 1077. 
 
Brick shall be free from cracks, chips, flaws, stone or humps of any kind. Bricks shall be 
homogeneous in texture and evict a clear ringing sound on being struck and shall have a 
minimum compressive strength of 50KG / sq.cm. and shall not absorb water more than 
20% of its weight, when soaked cold water for 24 Hrs. All bricks shall be table moulded. 
 
Second Class Bricks: These shall be ground moulded but should otherwise conform to 
the specifications of first class bricks except for some surface cracks are allowable. 
These shall have minimum compressive strength of 50 Kg./sq.cm. 
 
Samples of  each type of brick, shall be got approved by the Engineer-in-charge before 
being used. All subsequent deliveries shall be up to the standards of the approved 
samples. 
 
Brickwork shall conform to standard specification and IS –2212. 
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Brick works shall be classified as first or second class according to the classification of 
bricks used and the method of laying. The thickness of joints shall not exceed 6 mm.  In 
first class brickwork and 10 mm in second class brick work. 
 
Bricks shall be well soaked before use on works for at least 6 hrs. The soaked bricks 
shall be kept on wooden planks or platform. Brick required for masonry with clay or lime 
mortars shall not be soaked. 
 
Brickwork shall be laid with specified mortar to be prepared in accordance with IS –2250. 
Brick works shall be laid in English Bond unless otherwise specified. Half or cut bricks 
shall not be used except when needed to complete the bond. Each course shall be taken 
up truly plumb, if battered, the batter is to be truly maintained.  The level  of  brickwork  
shall  be  checked  up  at every one meter interval. Bricks shall be laid with frogs upward, 
while laying bricks shall be thoroughly bedded and flushed in mortar and taped into 
position with a wooden mallet and the superfluous mortar removed. Walls of all 
structures shall be carried up regularly in all cases, leaving no part, one metre lower than 
the other. Where the masonry of one part has to be delayed, the work shall be raked 
back according to bond (and not toothed) an angle not exceeding 45 Deg. But the raking 
back should not start within 60cm. of a corner vertical joints in alternate courses shall 
come directly over one another. The brickwork shall not be raised more than 14 courses 
per day. All iron fixtures, pipes, conduits, drains, sleeves, bolts, holdfasts of doors and 
windows etc. which are required to be built in walls shall be embedded in cement mortar 
or cement concrete as specified, in their correct position as the work proceeds. 
 

Joints  
 
Joints shall be restricted to 6 mm in first class brickwork and 10mm in second class brick 
work. All bed joints shall be normal to the pressure upon them, radial in arches and at 
right angles to the face in battered retaining walls. Care shall be taken that all joints are 
fully mortared (proportion as specified in the schedule items) well flushed up and in case 
where no pointing to be done, neatly struck at the work proceeds.  The joints in faces 
which are to be plastered or pointed shall be squarely raked out to  a depth of 12 mm  
while the mortar is still green. The raked joints shall be well brushed to remove loose 
particles. After the work the faces of work shall be cleared well by brush so as to remove 
any splashed mortar during the course of raising the brickwork. 

 
Curing  

 
Green work shall be protected from rain by suitable covering. Masonry work shall be kept 
thoroughly well watered on all faces for at least 10 days after completion. In case of fat 
lime mortar curing shall commence two days after laying of masonry and shall continue 
for seven days. 
 

6. Scaffolding  
 
Scaffolding will generally be single but may be double if warranted for the particular work 
as approved by the Engineer-in-charge. The contractor shall take all measure to ensure 
safety of work and the working people. 
 
Payment for brickwork shall be made on cubic meter basis on the volume of actual work 
done. Half brick wall and brick on edge wall shall be paid on square meter basis. The 
rate of brick work shall include scaffolding and all items mentioned above and no extra 
payment will be made for cutting bricks if required either for openings or for rounding or 
insertions or for recesses at the time of brick wall construction. 
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7. Damp Proof Course 
 
Damp proof course shall either be with cement concrete or with cement mortar of 
specified thickness as mentioned in the relevant item of schedule. Damp proof course 
shall not be carried across doorways. It shall be laid for all walls except verandah 
retaining wall or for particular wall only directed by the Engineer-in-charge. It shall be laid 
flush with floor level or as instructed by the Engineer-in-charge. 
 
Damp proof course with cement concrete shall be of 25 or 38 mm thick in cement 
concrete M15 / M20 as specified using 12mm. and down size aggregate well rammed 
and smoothened with trowel. It will be kept wet for 40 hours and after it has dried, two 
coats of hot bitumen shall be applied over it and allowed it to dry after which sand shall 
be sprinkled over it. 
 
Damp proof course with cement mortar shall be 12 or 20 mm thick in cement mortar 1:3 
well mixed with crude oil at 5% by weight of cement used. 
 
8.  Cement Plastering: 
 
Cement plastering shall be in accordance with IS – 1661 standard specification, Cement 
mortar shall conform to IS – 269. The mortar of specified mix and thickness shall be 
used. 
 
The surface to be plastered shall be thoroughly cleaned so that it is free from dust, oil, 
salts etc., The joints of masonry shall be racked out to a depth of atleast 12 mm. On 
cement concrete surfaces the surface shall be cleaned with wire brush and scarified by 
lines with trowel or hacking done. The surfaces in both cases shall be washed properly 
and kept wet for 4 hours before plastering is commenced. 
 
Plastering shall be started from top and gradually worked down towards the floor. It shall 
not at any place be thinner than specified. To ensure even thickness plaster of about 15 
cm X 15 cm shall be first applied horizontally and vertically at not more than 2 metres 
intervals over the entire surface to serve as gauges. The surface of these gauges shall 
be truly in the plane of finished surface. The mortar shall then be laid in the wall or other 
surfaces between the gauges and finished even. All corners shall be rounded to a radius 
of 24 mm unless otherwise directed. The contractor shall not be paid for any extra 
thickness of plaster done than as specified. 
 
Plaster, when more than 15 mm thick shall be applied in two coals, a base coat followed 
by the finishing coat. Thickness of the base coat shall be just sufficient to fill up 
unevenness in the surface, no single coat, however, shall exceed 12mm in thickness. 
The under coat shall be roughened or scratched before it is fully hardened. 
 
Curing shall start 24 hours after the plaster is laid. It shall be kept wet for 14 days. During 
this period it shall be suitably protected from all damages at the contractor’s cost by such 
means as approved by the Engineer-in-charge. 
 
Any cracks  which appear in the surface shall be cut out in rectangular shape and redone 
as directed by the Engineer-in-charge. Wherever specified standard waterproofing 
compound as approved by the Engineer-in-charge shall be added to the mortar at the 
rate of 2% or as specified by the manufacturer by the weight of cement for which the rate 
shall be paid separately. The rate for plastering shall include cost of  scaffolding, swing 
etc., needed for the work with labour and material all complete. 
 
9.   Steel Door, Windows and Ventilators:  
 
All steel doors, windows and ventilators shall conform to IS – 1038, IS – 1361 and IS 
1081 or equivalent as mentioned in the bill of quantities and as approved by the 
Engineer-in-charge. 
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Rolled steel sections shall conform to Is – 226.  The sections shall be cold straightened 
and finished goods shall be free from bends and other defects. Materials used in the 
fabrication shall be the best procurable and conforming to relevant IS specification. 
Thickness and specification of the glass to be provided shall be as indicated in the 
relevant item of the bill of quantities. Glass shall be free from flaws, specks, bubbles, 
etc., Bolts, nuts, screws, peg stays and other mild steel fittings shall be treated for 
corrosion as per relevant Indian Standards.   Putty for glazing shall conform to IS – 420. 
 
Doors, windows and ventilators, etc., shall be truly square and free from twist and warp. 
They shall be constructed  of sections which have been cut to the required lengths and 
welded or riveted at the corners as per standard specifications. 
 
All steel surfaces shall first be thoroughly cleaned free of rust scale or dirt and mill scale 
by approved means and shall be painted with one coat of approved primer conforming IS 
– 102 before despatch. Alternatively if specified they may be galvanized by the “Hot dip” 
zinc spray or electro galvanizing process described IS – 1361. Doors, windows and 
ventilators shall be fixed in positions, as specified under IS 1081. 
 
Whenever contractor is required to supply the doors, windows and ventilators etc., he 
shall first submit to the Engineer-in-charge, the details about source of supply, detailed 
drawing and specifications etc.,. for prior approval. 
 
10. M.S Rolling Shutters :  
 
It shall be of approved quality, made out of 18 gauge 75 mm black laths mechanically 
operated by reduction gear type mechanism. It shall be fitted with two self-aligning ball 
bearing with locking arrangements (both inside and outside) including M.S  pressed side 
guides bottom rails brackets and top rolling spring pressed etc., complete  provided with 
locking arrangements for padlocks, pulling hooks, handles, top cover etc., It shall be 
painted with one coat of approved primer conforming to Is – 102 before despatch. 
 
11.  Wooden Doors, Windows and Ventilators :  
 
All wood work for doors, windows, ventilators cup board, shelves, etc., conform to 
relevant IS specification and standard specification and shall be well seasoned teak 
wood or well seasoned country wood (pillamarudu or karumarudu) as the case may be. 
Timber shall be best quality and shall be free from knots, injurious open shales, bore 
holes, decay, soft  or spongy spots, hollow pockets and all other defects and blemishes. 
Timber shall conform to  IS 1003 (Part 1).  Size of doors, windows and  ventilators shall 
as specified in the relevant item of schedule and detailed drawings and generally in 
conformity with IS – 1003, part I and part II.  The rates for doors, windows and ventilators  
etc., shall be for the finished work inclusive of fixing them in position with necessary iron 
hold fasts and furniture fitting of oxidized iron or aluminium or oxidized brass as stated in 
the description of the relevant  items of the bill of quantities and as directed by the 
Engineer-in-charge. Fittings and furniture shall be of best quality and machine made and 
robust type. Wherever glazed shutters are to be provided, the cost of glass panes  of 
specified thickness and fixing them in position should be included in the quoted rate. All 
glass shall be of superior quality from approved  manufacturer. In case of solid  core 
flush doors, they should conform to IS:2202 Part I and Part II. The flush door shutters 
should have a finished thickness as specified  in the scheduled item. Flush door shutters 
shall be obtained from firms of repute as approved by the Engineer-in-charge. 
 
12.  ROOFING : (A) R.C.C Slabs :  
 
Roof slab shall be of RCC of specified mix conforming to IS : 456, with adequate main 
tensile, transverse and adhesive reinforcement of ribbed steel bars of  mild steel rounds. 
Unless otherwise mentioned the rates for RCC slab shall include cost of concrete, 
centering and shuttering charges, vibration charges, rounding of corners, curing and 
finishing etc., complete. Expansion joints in reinforced cement slabs shall be as per 
standard specification. 
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The ceiling should be finished as per standard specification. No extra payment shall be 
made towards cost of ceiling plaster necessitated on account of defective centering 
materials used or poor workmanship. 
 
The top of roof slab shall be finished with weathering course treatment if so specified. 
The weathering course work shall conform to standard specification and consist of 
concrete with broken brick in neat slacked lime of specified thickness finished  with one 
course of pressed split tiles / pressed tiles of specified thickness and size as described in 
the bill of quantities. 
 

(B)  Roofing and Side Cladding with A.C. sheets :  

 

The A.C. sheets shall be of specified and approved quality and shall  conform to IS 459- 

1962 in all respects. The sheet shall be laid with the smooth side upwards and with a 

minimum end lap of 15cm. and for every flatter slopes this should be 20cm. The laying 

operation shall include scaffolding works involved. Sheets shall be secured to the purlins 

by means of 8mm galvanized iron J or L hook bolts and nuts. The  grip of  the hook bolt 

on the side of the purlin shall be not less than 25mm.  Each bolt  shall  have a bitumen  

washer and galvanized  iron washer  placed over the sheet before the nuts are screwed 

down from above. Hole for hook bolts etc., shall be drilled and not punched in the ridges 

of the corrugations in the exact positions. The diameter of these holes shall 1.5 mm more 

than the diameter of the fixing bolts. The payment will be square metre  basis of the laid 

area. 

 

13. A.C. Rain Water Pipes  

 

The pipes shall be of standard quality conforming to IS 1628. These shall be straight, 

true smooth and regular  in thickness. They shall be free from cracks and other flaws. 

The supply shall include all necessary pipe fittings and accessories. 

 

All pipes shall be fixed to wall or columns by standard M.S butt holder clamps of 

approved make. The spigot of the upper  pipe shall be properly fitted into the socket of 

the lower pipe, such that there is uniform annular space for filling with the jointing 

materials. One third depth of this annular space is to be filled with spun yarn soaked  in 

bitumen of approved quality and properly pressed with caulking tool. The remaining two, 

third depth of the joint is to be filled with Cement Mortar 1:2 ( 1Cement : 2 coarse sand) 

and shall be pressed with caulking tool and finished smooth at the top at an angle of 45 

Deg. sloping up. 

 

The rate shall include supplying and fixing pipes with specials and accessories, including 

sizing as required, jointing, testing, cutting of walls and making good necessary 

scaffolding etc., complete. 

 

14.  Flooring : 

 

Flooring shall consist of a base  course of cement concrete of specified thickness and 

proportion laid over the compacted earth or sand filling as specified and a finishing layer  

of concrete, mosaic, glazed tiles or any other material as specified to be laid. Flooring 

work for Factory shop floors as well as mosaic flooring shall be done as per the special 

specifications. 

 

The bed flooring shall be prepared either level or sloped as per relevant drawing or as 

instructed by the Engineer-in-charge. Filling in basement with earth or sand shall be in 

accordance with standard specification.  On the prepared  bed, cement concrete of  

specified mix and thickness shall be laid and  well consolidated. 
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A. Ellispattern, 1st Sort Flooring 
 
On the clean wet surface  of the concrete base before it has set, will be laid a layer of 
cement concrete to give a finished depth of 20/25 mm over the base concrete. The 
cement concrete will be of 1:3 proportion (one cement and 3 hard broken stone 
chippings 3 to 10 mm Size). To make a coloured floor red oxide iron powder or other 
approved materials should be mixed  with cement at the rate 10% of the weight  of 
cement or as directed by the Engineer-in-charge.  Ellis pattern flooring shall be done as 
described under standard specification. 
 
B. Glazed  Tile Flooring 
 

The tiles shall be of ceramic white or coloured and of specified dimensions as described 

in the schedule item. The top surface of tiles shall be glazed with a neat finish of uniform 

colour and texture and free from flaws, cracks, craze,  specks or other imperfections.  

Tiles shall be true and shape with straight edges, non-absorbing and non – fading. 

Samples of tiles together with manufacturer’s literature shall be  submitted to the 

Engineer-in-charge for approval. Tiles shall conform to IS 177 latest. 

 

Over the prepared  surface of the floor a bedding layer of Cement Mortar (1:3) of 

specified thickness shall be laid-in-proper level and slope using screed patterns. The 

bedding layer shall be deeply scratched while it is set.   A mortar set bed of  6mm 

thickness  in cement  lime mortar 1:1:3 ( one cement one lime putty and three sand ), 

shall be laid over the bedding layer. After mortar setting, bed has been leveled, a skin of 

neat cement shall be trowelled to the mortar setting bed immediately before the tiles are 

set. As soon as the mortar setting bed has sufficiently hardened, all tiles shall be finally 

secured in place and gently beaten in and finished surface brought to desired level. 

When grouting the glazed tiles, special care shall be taken to prevent scratching of the 

glazed surface. Joints shall be pointed with white or coloured  cement to match the tile 

surface and cured. No joint shall be more than 1.5 mm thick. 
 
15.  White Washing and Colour Washing 
 
White washing and colour washing shall be done as per standard specification. The 
surface shall be thoroughly cleaned off mortar drops and foreign matter. All patchings 
must be scraped properly. The white washing shall be done from pure shell lime / 
Janathacem.  Samples of lime shall be got approved by the Engineer-in-charge. The 
wash shall be applied with a brush, the coats being laid on vertically and horizontally 
alternatively, each coat being allowed to dry before next coat is applied. For colour 
washing the desired shade shall be obtained by mixing approved quantity of colouring 
matter  or distemper with shell lime solution and applied as per white. The contractor 
shall take every precaution to prevent  white wash being splashed on  wall, floor and 
other places and articles not to be white washed. No colour wash shall be done unless a 
sample pattern of the mixed colour has been approved by the Engineer-in-charge.  The 
rates  shall be inclusive of scaffolding charges, cost of ladder etc., 
 
16.  Painting  
 
All painting work shall be done in accordance with standard specification and the 
relevant Indian Standard Specifications. Paints, varnishes, cement paints etc., shall be 
the highest  grade products of well known approved manufacturer and shall be delivered 
to site in original sealed containers. It is desired that materials of one manufacturer only 
shall be used as far as possible. Colours shall be uniform and nonfading.  Samples of all 
colours  selected shall be submitted to the Engineer in charge for approval before bulk  
purchase is made. All finished work shall match corresponding samples kept with the 
Engineer. 
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Preparation of Surface :  
 
Before painting wooden surfaces, protruding timber fibres shall be removed  and nail  
marks  shall  be    covered with putty. The surface shall be thoroughly  cleaned and sand 
prepared. In case of steel work it shall be scraped, well brushed and cleaned  free of 
rust, scale dirt. Base  preparation  for painting concrete, masonry and plastered surfaces 
shall be carried out as per IS 2395 – Part I. Before actually proceeding with the work  of 
painting the concrete, masonry and plastered surfaces, it shall be verified that the 
surfaces shall be completely dry, free from efflorescence and alkaline effect. 
 

Application  

 
The primer shall be applied with brushes and spread as evenly and as smooth as 
possible. For steel work a priming coat  of Red Oxide / Zinc Chromate paint shall be 
applied. Painting  shall be done by skilled labourers in a work-man like  manner. All coats 
shall be of proper consistency and shall be well brushed out, so that no brush marks are 
visible. The under coating should be nearest to the specified colour of the finishing coat. 
Unless  otherwise specified ready mixed synthetic enamel  paints shall be used  for 
painting, wood and steel work. Under coats should be completely dry before finishing 
coat is taken up. Priming coat and under coat shall be rubbed with sand paper and 
dusted clean. The finished coat of approved paint shall then be applied. 
 
 
17.  Cement Painting 
 
Cement Paint solution shall be applied to the surface with hair brushes in a number of 
coats to get uniform finish. After the  first coat of paints has hardened, it shall be cured 
with water atleast for 24 hours. The surface shall be wetted again  before the application 
of the second coat. Atleast 24 hours should lapse  between the  two coats, number of 
coats shall be as specified in the schedule of quantities. It shall be kept  damp atleast  for 
seven days. 
 
 
18.  French Polish 
 
French  polish to be used shall comply with IS 348.   Polishing shall be obtained by 
dissolving 1 lbs, of shellac in one gallan of methylated spirit without applying any source 
of heat. After the shellac has dissolved ¼ lbs of cobalt, ¼ lbs of lobano and 0.4 oz of 
crystals of desired pigment shall be added. The solution shall be applied with a pad of 
fine muslin cloth tied as per general practice. The pad shall be dipped into the solution 
and wrung with  fingers and be rubbed  hard on the surface in this way, the first coat is to 
be given after this gets dried up, the successive coats shall be given in the same fashion 
till the mirror like surface  is obtained. The wood to be polished shall be  first  applied  
with a filler composed of 1.25 Kg. of whiting mixed with one litre of methylated spirit and  
then sand papered when dry.  The finished surface shall have uniform texture and gloss. 
Approved transparent sealer shall only be used  in base preparation. 
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SPECIAL CONDITIONS OF CONTRACT 
 

STRUCTURAL STEEL WORKS 
 

1. Broadly, the work under this contract comprises of conveying of raw structural 
steel sections (issued at free of cost by BHEL) from  Contractor’s Store to site 
fabrication shop, fabrication of steel work at the site fabrication shop including 
one priming coat of Zinc Chromate / red oxide primer, transportation of 
fabricated steel structures to the erection site including loading,  unloading, 
leading, stacking as required and all handling costs, erection of steel work over 
prepared foundations or on RCC brackets as the case may be and painting of 
steel work two coats with approved synthetic enamel ready mixed paint or as 
specified in the Bill of quantities carrying from Contractor’s stores and erection of 
cloaking items etc. complete. 
 

2. The Contractor may also be required to supply some raw structural steel 
sections also as required for this work in accordance with the latest editions of 
the Indian Standard Specifications noted below:- 

 
 IS 2062 & IS 1977.  He will be required to submit the necessary test certificates 
for the materials so supplied for use on this work. 
 

3. The detailed fabrication drawings as approved for fabrication will be the 
responsibility of BHEL.  The Detailed Shop Drawings will be supplied by BHEL to 
the contractor progressively to suit the fabrication and erection sequence.  The 
Contractor shall not depart from the drawings approved by BHEL without the 
written permission of the Engineer-in-charge. 
 

4. Based on the detailed shop Drawings approved by the BHEL the Contractor 
shall prepare at his cost, the Drawing Office Despatch Lists (abbreviated as 
D.O.D.L.'s) and get them approved by BHEL.  These shall contain the drawing 
number, the designation of items, number of pieces, based on the section 
weights as adopted for supply of raw materials without deduction for bolt holes 
and skew cuts.  The DOD Lists shall form the basis for payment. 
 

5. Rate quoted against item(s) of the Bill of Quantities cover the fabrication of all 
items involved and shall therefore be an Overall-average-rate.  The actual 
quantities for payment shall be based on the drawing office despatch lists to be 
prepared by the Contractor and got approved by BHEL as aforesaid. 
 

6. All Civil works like preparation of foundations for columns, including embedding 
of holding down bolts etc., also have to be carried out  and hence  included in 
the present enquiry.  All works shall be performed and completed in a thoroughly 
workmen like manner and the contractor shall follow the best modern practice in 
the manufacture of high grade structures not withstanding any omission in the 
specifications. 
 

7. (a) Fabrication shall generally be in accordance with IS 800 (latest issue) 
entitled "Code of practice for use of structural steel in general building 
constructions".  Welding shall be in accordance with IS 816 entitled "Code of 
practice for use of metal arc welding for general construction in mild steel".  The 
contractor shall provide necessary splicing as approved by the Engineer-in-
charge, to suit the available lengths of raw steel, and no extra amount shall be 
paid on this account.  Any specifications not covered by the Relevant Indian 
Standard Codes of practice shall be in accordance with the relevant BS or in its 
absence in accordance with the well-established standard Engineering practice 
to be acceptable to BHEL. 
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(b) Under the contract, site fabrication is to be adopted for which a suitable 
site near and inside the factory premises will be made available by BHEL at  free 
of ground rent. The Contractor shall provide all plant and equipments, tools 
covered sheds and other facilities required for site fabrication work at his own 
cost. 
 
(c) The Contractor shall take into consideration the existing foundation 
structures and make necessary provisions in the fabricated components with the 
approval of the Engineer-in-charge so that proper alignment, vertically and easy 
connection / erection of structures is ensured. 
 

8. All fabricated steel work shall be given one coat of Red Oxide / Zinc Chromate 
primer conforming to Relevant IS code before erection. All fabricated steel work 
shall be match marked suitably to facilitate their erection in position without any 
difficulty. 
 

9. Materials supplied by the contractor shall be in standard / random sizes / 
lengths.  Hence the Contractor will be required to supply extra materials to cover 
conversion, wastage, alteration etc.  He shall do so without any claim for extra 
payment, whatsoever on this account. 
 

10. All breakages after the A.C. materials brought inside site by the contractor shall 
be to Contractor's account.  As far as possible partially broken A.C. materials 
should be cut suitably and used for smaller sizes with the approval of BHEL, 
without any extra claim.   

 
11. The Contractor should prepare in advance cutting lists for materials so as to 

obtain efficient and economical use of all types of materials including steel. 
 

12. Normally no night work will be permitted.  But in case of emergency and urgent 
in nature where night work is warranted, the Contractor shall arrange for night 
works providing all facilities including illumination at his own cost, after obtaining 
written permission from Engineer-in-charge under intimation to Security and 
Safety Departments. 
 

13. The Contractor shall closely scrutinise all the drawings for the work issued by 
this organisation and bring to the notice of the Engineer-in-charge any 
discrepancies / omissions noticed in the drawings before undertaking the actual 
work. 
 

14. M/s BHEL through their duly authorised representative shall have all reasonable 
times access to the Contractor's premises or works and shall have the power at 
all reasonable times to inspect any portion of the work or examine the materials 
and workmanship of the structures during their manufacture and test.  The  
Contractor shall give notice in writing to the inspecting Engineer of BHEL when 
the materials to be supplied are ready for inspection and test, no materials shall 
be used on the fabrication  work  until  the  inspecting  Engineer  has  certified  in  
writing that such materials have been inspected and approved by him.  The 
contractor shall provide at his own cost all facilities for the required tests on 
fabricated structures as required by the Engineer-in-charge.  Defective 
fabrication structures shall be made good / replaced by the Contractor at his own 
cost to the full  satisfaction of BHEL.  This also applies to loss or damage of raw 
materials, if special tests only will be borne by BHEL. 
 

 
 
 
 
 
 
 



 71 
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

 
 
 
15. Weekly progress reports shall be submitted giving in detail the position of receipt 

of raw materials, progress of fabrication and completion of fabricated structures 
etc.  The contractor shall submit at such times as may be requested by the 
Engineer-in-charge, schedules showing the programme and order in which the 
Contractor proposes to carryout the fabrication and erection works with dates 
and estimated completion times for various portions of the work.  Such 
schedules shall be approved by the  Engineer-in-charge prior to the starting of 
the relevant works. 
 

16. BHEL  would expect  the  contractor  to  take  up  simultaneously  wherever  possible   
both fabrication and erection of structures especially where a good deal of assembly 
work, which is in fact a continuation of the fabrication work, is required to be done at 
site.  The painting and cloaking items of works, wherever possible, should  be done 
simultaneously  to save time.  The  Contractor may with the prior approval of BHEL 
sublet the work.  The main contractor shall however, be responsible for all works 

executed on his behalf by the sub-contractors. 
 

 
17. SETTING OUT AND ERECTING OF STEEL WORK: 
 
a) Erection of steel work shall generally be in accordance with the provision of IS 

800 (Code of practice for use of structural steel in General Constructions). 
 

b) Site assembly of members on the ground by welding, bolting or otherwise as 
specified in shall be inspected thoroughly by the Engineer-in-charge, or his 
authorized representative and approved before erection. 
 

c) All equipment’s, facilities and consumables for site fabrication as well as erection 
plant requirement, etc., such as derricks, cranes, lifting tackles, wire ropes, chain 
pulley blocks, jacks, winches etc. as necessary shall be arranged for by the 
Contractor at his own cost.  Care shall be taken to see that all equipment’s, tools 
and tackles and wire ropes etc. in use are always in good working conditions 
and fit for use.   For all the tools and plants periodical calibration certificate from 
approved agency should be obtained.  The above lists should be enclosed 
along with the tender. 
 

d) Frames shall be lifted at such points that they will not buckle or  deform.   
Trusses  shall  be lifted only at  nodes.  Temporary bracing shall, if required, be 
provided at no extra cost, to relieve erection stresses. 
 

e) In the case of trusses and similar roof structures all or  at least a majority of the 
purlins and wind bracings, shall be erected side by side with the erection of 
these structures.  Columns shall be erected true to plumb, (no screed bars 
provided and fixed by the Contractor over the prepared pedestals), true to center  
line, level and gauge of traveling cranes.  Alignment of the columns, crane 
girders and rails shall be done very carefully using high precision survey 
instruments and necessary adjustments made to suit actual requirements.  A list 
of survey instruments proposed to be used shall be furnished in the 
tender. 
 

f) All damages to the steel work caused during the transit or otherwise shall be 
made good to the full satisfaction of BHEL at Contractor’s own cost, before 
erection. 
 

g) It shall be the sole responsibility of the Contractor to ensure accuracy of level, 
plumb, span and alignment of steel work before erection of other components. 
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18. PAINTING AFTER ERECTION: 
 
a) All steel work shall be given two coats of approved brands of first quality 

synthetic enamel ready mixed paint after erection (over the priming coat already 
provided).  Painting shall be done as per  IS 800.  The shade, make, quality and 
other particulars of the  paint proposed to be used, shall be subject to prior 
approval by BHEL. 
  

b) It is the responsibility of the Contractor to procure sufficient quantities of the 
approved paints well in advance to ensure their availability in time. 

 
19. TIME ALLOWED (Period of Contract) 
 

The following programme should be strictly followed. 
 
(i) Fabrication of structural  steel  works }   Progressively from the date of award of 

to be  completed                             }   work  
 

 (ii) Erection, painting  of the  above    }  Progressively   from the  date on  
structures, supply and erection of   }  which  completion of civil work and  
cloaking items etc. to be completed } the readiness of site declared as fit for 

} erection 
 

20. The contractor will have to provide and fix the necessary screed bars etc. at his 
own cost in proper line, level and position to facilitate the erection work.  Further, 
the contractor should lay and maintain necessary temporary approaches within his 
working areas at his own cost to facilitate his work and for easy movement of 
vehicles, cranes etc. deployed on the work. Only reasonable areas will be provided 
by BHEL. 
 

21. Till the expiry of the maintenance period of TWELVE MONTHS after the 
completion of the entire contract work and handing over to BHEL, the contractor 
should retain the minimum equipments and staff required and should carry out the 
maintenance works with the least possible interference to the routine works of the 
new shop.  Till the expiry of the maintenance period the contractor shall be 
responsible for all damages occurring due to any fault on his part or on the part of 
his workmen, sub-contractor or other agencies engaged by him. 
 

22. BHEL shall have the right to take possession of or use any completed or partially 
completed part of the work.  Such possession or use shall not be deemed to be 
acceptance of any work not in accordance with the contract. 
 

23. The contractor shall observe all safety regulations and take necessary safety 
precautions as called for under the Factories Act or other relevant statute as 
applicable including the use of safety boots, safety belts, helmets and other 
equipments and accessories for ensuring safe execution of the contract and 
freedom from accidents. 
 

24. The rates quoted in the Bill of Quantities of the tender for the fabrication item shall 
cover also the cost of preparation of DODL and similar incidental items.  
Fabrication works shall be undertaken only after the issue of approval of shop 
drawings. 
 

25. The Contractor should co-operate with other contractors who may be executing 
their work in the same area in order to facilitate efficient execution of the entire 
project work in this area. 
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26. BHEL is registered as an indentor for materials on rate contract with DGS & D.  

Tenderers who are on DGS & D List of rate contracts should mention their rate 
contract number and furnish a copy of the rate contract document with the tender. 
 

27. The Guarantee / Warranty period for this contract shall be TWELVE MONTHS 
from the date of completion of the entire work and handing over to BHEL.  During 
this period the successful tenderer shall be at site on his own expense for 
replacement or repair of all defects arising out of faulty materials and / or 
workmanship. 

 
28. Further particulars relating to design  and fabrication and clarifications, if any, may 

be obtained on reference to the Sr. Manager / Designs / Civil / Factory, BHEL, 
Tiruchirapalli-14 or his nominee. 
 

29. The contractor shall engage a level-II NDT Inspector for inspection of NDT works. 
 
30. Inspection will be done by BHEL Staff / Agencies appointed by BHEL for the works 

covered in the tender. 
 
31. Painting, DFT of primer should be 25 micron. 
 
32. Finish coat Painting, DFT 20 micron for each coat.  Paint shall be of first quality 

product of approved brand as per list of approved brands for materials enclosed in 
the price bid. 

 
33. Pre heating and post heating required shall be as per AWS (latest). 
 
34. Welder qualification is to be done before commencement of the work and 

approved & qualified welder  only shall be engaged in the work.  Necessary testing 
charges shall be borne by the contractor. 

 
35. For the supply of material the manufacturer’s test certificate is to be produced. 
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GENERAL QUALITY  CONTROL  PROCEDURE  FOR  STRUCTURAL STEEL  WORKS 

 
The following quality standards are required to be maintained in all the structural steel 
fabrication components. 
 
1. All the raw materials will be generally conform to IS 2062-1999 or equivalent. 

2. The welding electrodes shall be kept in oven only. 

3a. Submerged Arc welding has to be done for crane girder flange to web joints and built 

up column as per the details given in the approved drawings. 

 

3b. E7018  Welding electrode rods shall be used where the thickness of plates are 20mm 

and more and as specified  in the drawings issued. 

 

3c. All the other weld in crane girder and  butt welds in columns and beams shall be done 

with E 7018 welding electrodes. 

 

3d. All the welds in Nodal points of trusses and  lattice girders shall be done with E 7018 

welding electrodes. 

 

4. Pre heating shall be done for plates having thickness 25mm & more  and the 

temperature shall be maintained by checking with thermal chalk, as per quality 

standards. 

 

5. All erection  welding,  of any component shall be done using E 7018 Welding 

Electrode. 

 

6. 100% visual check shall be carried out for raw materials and welding on all 

components and the welding areas during  inspection, to be tested for LPI / MPI / UT / 

Radiography / PWHT as provided in the Quality Control Procedure. 

 

7. Base plate to column shall be perfectly checked for perpendicularity. 

 

8. All the components  shall be checked for dimension at fit-up stage itself before the 

commencement of welding operation. 

 

9. Contractor shall buy & use  Black Hex. bolts and nuts as per IS Specifications as 

detailed below for fabrication & erection of steel structures. 

Black  Hex   Bolts               IS 1363   -   1984 Part – I  (Class 5.6/5.8) 

Black  Hex   Nuts                IS 1363   -   1984 Part - III 

Plain MS washer                 IS 2016   -   1975     

Taper washer for beams     IS 5274   -   1975 

Taper washer for channel   IS 5372   -   1975 

Spring washer                     IS 3063   -   1964 

 

10. Contractor shall buy & use  the following welding consumables as detailed below: 

 

a) SMAW 

No. 

Electrodes Manufacturer 

 1. E 6013 & E 7018 D & H  Secheron 

 2. E 6013 & E 7018 ESAB India Ltd. 

 3. E 6013 & E 7018 Modi Arc Electrode Co. 

 4. E 6013 & E 7018 D & H Welding Electrode (I) Ltd. 

 5. E 6013 & E 7018 Mantek Electrods (P) Ltd. 

 6. E 6013 & E 7018 Ador  Welding Ltd. 

 7. E 6013 & E 7018 Varun Electrodes Pvt. Ltd. 
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b) SAW Wire  

 

 Sl.No. Brand Manufacturer 
 1. AUTO melt Grade A Ador Welding 

 2. Mantek Grade A Mantek Wires 

 3. Metaspool S1 dia. 4mm Precision Wires 

 4. OK Aut Rod 12.08 L ESAB India Ltd. 

 

c) Flux 

 

 Sl.No. Brand Manufacturer 
 1. Super S41 Super Elec Inds 

 2. Mantek 22 Mantek Welded Flux Co. 

 3. RMH Auto Weld Grade 1 RMH Chemicals 

 4. SWP 40 T Super Weld Prod 

 

d) GMAW ( Co2) 

 
 Electrode Brand Manufacturer 

 ER70S-6 Co2 WIRE Automig-1 Ador Welding Ltd. 

 ER70S-6 Co2 WIRE Esab MW1 Esab India Ltd., Chennai 

 ER70S-6 Co2 WIRE Mantek Mig Mantek Wiress  

 ER70S-6 Co2 WIRE Nouvarc Nouveax Industries (P) Ltd., Kangayam 

 ER70S-6 Co2 WIRE Autofil-6 Voltrac Electrode Pvt. Ltd., Tirupathi. 

 ER70S-6 Co2 WIRE Prima Mig/Mag Varun Electrodes Pvt. Ltd., Panipat. 

11. Rolled steel sections of depth greater than 450mm need to be visually checked for 

lamination before the process of fabrication.  The doubtful area to be tested for LPI 

and if lamination is found  UT Test to be carried-out. 

 

12. The welding code of practice, procedures, specifications for electrodes / consumables 

etc., for manual welding and auto welding shall conform to AWS  D1.1/D1.1M:2006 

(Latest) and as per the QCP issued by BHEL component-wise. 

 

13. All the fabrication and erection works  shall have to  be executed as per the QCP 

issued by BHEL. 

 

14. All the fabrication and erection works will be inspected for Quality Control by a third 

party inspection agency as fixed by  BHEL. 
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS 
LABOUR LAWS BY THE CONTRACTORS FOR BHEL 
 
1. The Contractor shall not employ in connection with  the work any person who has not 
completed 18 years of age. 
 
2. The Contractor shall in respect of labour employed by him either directly or through 
subcontractors, comply with or cause to be complied with the following statutory provisions and rules 
and in regard to all matters provided therein. 
 

a) The Contract Labour (Regulation & Abolition) Act 1970  and the  related Maharastra  
State Rules. 

b) The Minimum Wages Act 1948 and the related Maharastra State Rules. 
c) The  Payment of Wages Act 1936 and the related Maharastra State Rules. 
d) The Factories Act 1948 and the related Maharastra State Rules. 
e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952. 
f) The Employees State Insurance Act 1948. 
g) The Workmen Compensation Act 1923. 
h) The Industrial Disputes Act 1947. 
i) The Payment of Bonus Act 1965. 
j) BOCW Act. 1996 and rules of 1998, etc. 

and any other  law or modifications to the above or  to the Rules made thereunder from time to time. 
 

REGISTRATION AND LICENSING 
 
3. Every Contractor shall register his name with the Welfare Section of BHEL - PEFP Project 
site before taking up the work awarded to him by giving the following information and getting a Code 
Number :  
 

a) The Name of the Contractor 
b) Nature of Contract Work 
c) Period of work 
d) Number of maximum labour employed by him on any one day 
e) License No. & Date (Applicable in case of contractor employing 20 or  
 more workers)  
f) Whether enrolled for PF, ESI, etc., and enrolment No. 

 
If ESI is not applicable to the work site, the tenderer has to cover his all workmen including 
supervisors and executives with contractor’s all risk insurance policies. 
 
This information is called for, for the purpose of informing the Inspectorate of Factories whenever  
they call for information regarding contracts. 
 
4. The Contractor employing 20 or more workmen is required  to obtain license  from the 
authorities ( The Deputy  Chief  Inspector of Factories / Assistant  Commissioner of Labour as the 
case may be ). The license shall be amended and / or renewed wherever, there is  an increase in the 
workmen employed by him  or in the event of contract being extended or renewed. The Contractor 
shall inform the licence number to the BHEL Management before taking up the work. 
 
5. The Contractor (Licensed or unlicensed) shall promptly furnish every information and 
document required by BHEL authorities for the purpose of fulfilling their obligations as Principal 
Employer and / or Occupier of the Factory and shall render all necessary assistance for the same. 
 

WAGES 
 
6. The  tenderer has to ensure payment of Minimum Wages  as per Maharastra State 

Minimum Wages including its periodical revision as applicable under law from time to 
time.   

The labourers engaged in this contract shall be paid additional payment as mentioned 
below in addition to the payment of Minimum wages as stated above. 

 



 83 
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

 
1. Unskilled Worker  Rs. 3200 per month 
2. Semi-skilled Worker  Rs. 3700 per month 
3. Skilled Worker / Supervisor Rs. 4100 per month 

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the 
payment of Bonus Act 1965 for the total wages  paid (i.e) Payment of minimum wages 
and additional payment as mentioned above. 

The Contractor shall have to remit EPF & ESI contributions at the rates applicable 
under law to the authorities concerned for the total wages paid (i.e) Payment of 
minimum wages and additional payment as mentioned above. 

If ESI is not applicable to the work site, the tenderer has to cover his all workmen 
including supervisors and executives with contractor’s all risk insurance policies. 

 
7. The Contractor shall fix wage periods in respect of which wages shall be  payable. No wage 
period  shall exceed one month. 
 
8. The Contractor shall ensure payment of wages to the contract labour employed by him within 
three days from the end of wage period in case the wage period is one week or a fortnight and in all 
other cases before 10th day  of the following month. 
 
9. All Payment of wages shall be made on working days at the work site and during the working 
time and on date notified in advance. In case the work is completed before the expiry of the wage 
period final payment shall be made within 48 hours of the last working day. 
 
10. Where the employment of any worker is terminated by or on behalf of the Contractor, the 
wages earned by him shall be paid before the expiry  of the second working day  from the day on 
which his employment is terminated. 
 
11. Wages due to every worker  shall be paid to him direct or to the person authorized  by him in 
this behalf. All wages shall be paid in current coin or currency in both. 
 
12. The Contractor shall ensure the disbursement of wages in the presence of such authorized 
representative of BHEL Management. 
 
13. The above payment shall be verified by the authorized officer / representative of BHEL with 
the following  certificate of the payment sheet “Certified that  the amount shown in Column No…….…. 
has been paid to the workmen concerned in my presence on ………..at……………. 
 
14. A certificate of payment shall be furnished in duplicate  by the Contractor to the Engineer in 
charge each month in Form ‘A’. 
 
15. A notice showing  the wage period and the place and time of disbursement of wages shall be 
displayed at the place of work and a copy to be sent to the Welfare Department by the Contractor 
under acknowledgement. 
 
16. Notices showing the rate of wages, weekly rest  days, hours of work, wage period, date of  
payment of wages, names and addresses  of the Inspector having jurisdiction, the date of unpaid 
wages shall be displayed  in Tamil and English in conspicuous  places at the establishment and  at 
work site by the Contractor. The Contractor shall inform  the BHEL Management every month the 
details of contract labour  engaged  for contract in this following form :  
 
a) Serial Number 
b) Location 
c) Period of work 
d) No. of contract labour engaged during the month 
e) No. of days worked 
f) No. of men worked 
g) Wages paid to workers 
The  above statement shall be furnished to BHEL Management at the end of every month. 
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REGISTERS AND RECORDS AND COLLECTION OF STATISTICS 
 
17. The following documents / formats  under Contract Labour ( Regulation & Abolition ) Act 1970 
and Maharastra State Government Rules  thereunder shall be maintained by each contractor. 

a) Register  of persons employed by the Contractor 
b) Employment Card 
c) Service Certificate 
d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime 
  Register, Register of  Fines, Register  of Advances etc., 

 
18. The Contractor shall display the abstract of the Contract Labour (Regulation&Abolition )  Act 
and the Rules  thereunder both in English and Tamil. 
 
19. Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer. 
 
20. The Contractor shall submit the returns required under the Contract Labour (Regulation & 
Abolition ) Act 1970 periodically to BHEL Management. 
 
21. The Contractor shall without fail give upto date information in writing of the attendance of the 
workers  employed by him. 
 
22. The Contractor shall ensure that his workers keep and produce their Employment Card when 
coming to duty and take them back when leaving duty. 
 
23. All the above registers and records shall be preserved in original  for a period of three years. 
All the registers, records and notice maintained under the Act and rules shall be produced on demand  
by Inspector or any authority under the Act. 
 

WORKING HOURS AND WORKING CONDITIONS 
 
24. No worker shall be required or allowed to work on Sunday unless he has or will have a 
holiday on anyone of the three days before or after the said day. 
 
25. The Contractor shall inform BHEL Management in the prescribed form details of the contract 
workers scheduled to work on Sunday, the day of rest and also indicate the substituted holiday in lieu 
thereof. This shall be intimated two days in advance before his workmen are booked for work  on 
Sunday. 
 
26. The contract  labour working  for more than nine hours in any day or for more than 48 hours 
in any week shall be paid wages at the rate of twice  the ordinary rate of  wages in accordance with 
the provisions of Sections 59 of the Factories Act 1948. 
 
27. The Contractor  shall provide  all safety devices and personal protective equipment to his 
workmen at his own cost and shall ensure  that his workmen wear / use such devices or equipment 
provided to them while doing the work and there should not be any relaxation on this. 
 
28. The Contractor shall give four paid National  Holidays  to his workers, viz., 26th January, 1st 
May,  15th August and 2nd October. 
 
29. The Contractor shall ensure that his workmen vacate the premises after the shift is over. 
 
30. The Contractor shall give leave with wages to his workmen who have worked for a period of 
240 days or more in the Factory premises during a calendar year.  This leave shall be allowed during 
the subsequent calendar year at the rate of one day for every 20 days of work performed by the 
worker during the previous calendar year.  The worker whose services commences on a day other 
than the first of January shall be entitled to leave with wages at the above rate (One day for every 20 
days of work) only if he had worked for a minimum of 2 /3 of the total  number of days in the reminder 
of the calendar year. This leave will be admissible only during the subsequent calendar year. 
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31. No woman worker shall be required or allowed to work in the Factory except between the 
hours of 6.00 A.M. and 7.00 P.M. 
 
32. The Contractor shall comply with the provisions relating to Welfare and Health facilities as  
provided in the Contract Labour (Regulation and Abolition) Act 1970 read  with the Maharastra State 
Governments’ Contract Labour Rules, if any. 
 

NOTICE OF ACCIDENTS 
 

33. Not-withstanding anything contrary to this, in the event of accident the contractor shall be 
required to fill injury  report and submit the Engineer in charge immediately and ensure  the 
compliances of ESI / Workmen’s compensation Act, Factories Act and Rules made thereunder. He 
shall also maintain  a register of accident as per the Act. 
 

34. The Contractor shall get the contract  labour engaged by him insured under  Workmen’s 
Compensation policy from General  Insurance Corporation of India before actually starting the work of 
contract.  The insurance coverage should be for the entire period of Contract. The Contract shall 
comply with the provisions of the Workmen’s Compensation Act 1923. (This should be read in 
conjunction with the provisions of ESI Act )  
 

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT 
 

35. The contractor shall ensure that all his workmen are covered under the Employee’s State 
Insurance Act and produce to BHEL such Registration Number / Enrolment Number before executing 
the contract work. 
 

If ESI is not applicable to the work site, the tenderer has to cover his all 
workmen including supervisors and executives with contractor’s all risk 
insurance policies. 
 

36. The Contractor shall regularly pay the amount of contribution. i.e., employer’s  contributions 
as well as employees’ contribution pursuance of the above scheme as fixed from time to time. The 
Contribution payable presently is 1.75% wages to be recovered from his workmen and 4.75% of 
wages to be contributed by the Contractor. Contributions recovered from employee and contribution 
made by the contractor may be rounded to the next higher multiples of five paise. 
 

37. The Contractor shall take note of any amendment that may be brought forth in the above 
contribution rate and act accordingly. 
 

38. The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous 
Provisions Act 1952 and accordingly produce to the BHEL Management the registration / enrolment 
number before awarding of contract work.  As per the existing provisions every worker shall be 
entitled and required to become a member of the fund. The employee’s contribution payable at 
present is 12% of wages which will be recovered by the contractor from the wages of his workmen 
and the contractor should pay equal contribution. The contractor is also liable to pay any 
administrative charges in this behalf that may be decided  from time to time. It will be the 
responsibility of the contractor to ensure such contribution payable in respect of workmen employed 
through sub-contractors also. 
 

39. The Contractor shall take note of any amendment in the rate of contribution payable under 
the scheme from time to time. 
 

40. The Contractor shall within seven days of the close of every month submit to BHEL a 
statement showing  the amount of contribution payable / paid  for employees engaged by him or  
through him and shall also furnish to BHEL such information as Principal Employer is required  to 
furnish under the provisions of the ESI Act and PF as well as the schemes made thereunder to the 
authorities concerned. 
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41. Whenever any sum of money is found to be recoverable from or payable  by the contractor 
under the above Act, the sum shall be deducted from any sum that may be due or which at any time 
thereafter may become due to the Contractor under this contract or under any other  contract or from 
his security deposit.  In case the recoveries are not sufficient to satisfy the claim, the contractor shall 
pay  the balance thereof on demand.  In case any recoveries are made under this clause from 
security deposit, the contractor shall immediately thereafter  pay such further sums as may be 
required to replenish the shortage caused by such recoveries in amount of security deposit. 
 

42. The Contractor shall abide by all the labour and other laws applicable to contract labour / 
worker under this contract  and shall at all times keep BHEL indemnified against all loses, claims, 
prosecutions under any law. 
 

43. In case of non-compliance of any of the provisions of the Acts and in case BHEL having 
complied with the same, BHEL will be entitled to recover the same from the contractor / sub-
contractor. 
 

44. Non-exercise  of any of the powers  or rights available to BHEL  hereunder or under any law, 
shall not in any way  operate as waiver thereof. 
 
Note :  The Specimen forms for the following are available in BHEL. 
 
 
1)  Form ‘A’  - Payment Certificate 
 
2) Form IV   - Application for License 
 
3) Form XIII  - Register of Workmen employed by contractor 
 
4) Form XIV  - Employment Card 
 
5) Form XV  - Service Certificate 
 
6) Form XVI  - Muster Roll 
 
7) Form XVII  - Register of wages 
 
8) Form XIX   - Wage slip 
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BHEL APPROVED BRANDS FOR THE FOLLOWING MATERIALS / ITEMS 
 

 

Sl.No. Material Manufacturing Co. Brand 

 
1. 

 
Synthetic Enamel Paint 

 
Asian 
Berger 
ICI 
 

 
Apcolite 
Luxol 
Dulux gloss 

2. Aluminium Paint Berger Berger Aluminium 
 

3. Interior Emulsion Asian 
Berger 
ICI 
 

Royale 
Luxol Silk 
Supercote 

4. Exterior Emulsion Asian 
ICI 
 

ACE 
Supercote 

5. Distemper Asian 
Berger 
ICI 
 

Tractor 
Bison 
Maxilite 

6. Cement Paint Snowcem 
Agsarcem 
 

Snowcem 
Agsarcem 
 

7. A.C. Sheets Everest India Ltd. 
Hyderabad India 
Ltd. 
Visaka Industries 
Ltd. 
Ramco 

Everest I 
Charminar 
Visaka   
Ramco 
 

8. G.I. Pipes TATA 
Zenith 
TNT 

TATA 
Zenith 
TNT 
 

9. PVC Pipes Avonplast 
Finolex 
Truebore 
Vignesh 
 

Avonplast 
Finolex 
Truebore 
Vignesh 
 

10 Ordinary Portland Cement  ACC / Ultratech / 
Birla cement / 
Ambuja cement 
 

11 Reinforcement steel and 
structural steel 

 SAIL / RINL / 
JSPL / TISCO 
ESSAR Steel  
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GENERAL CONDITIONS OF CONTRACT FOR LUMPSUM, ITEM RATES AND 

PERCENTAGE CONTRACT 

 
CONTENTS 

 
Condition 
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10 PATENT RIGHTS 

11 OCTROI AND OTHER DUTIES 
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 a) SUB-CONTRACT 
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29 SITE DRAINAGE  

30 EXCAVATIONS, RELICS ETC. 

31 FOUNDATIONS 

32 COVERING-IN WORKS 

33 APPROVAL OF WORKS BY STAGES  

34 EXECUTION OF WORKS 

35 DAY WORKS 

36  INSPECTION OF THE WORKS  

37 RESPONSIBILITY FOR BUILDING  
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40 COMPLETION 

41 COMPENSATION FOR DELAY 
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CHAPTER- I 
 

1. DEFINITIONS 
 
In these General Conditions of Contract, the following terms shall have the meaning 
hereby assigned to them except where the context otherwise requires:- 
 

a) The “CONTRACT” means the documents forming the tender and acceptance 
thereof, together with all documents referred to therein including General and 
Special Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and  / or General 
Summary attached to the form of tender, the Bharat Heavy Electricals Limited, 
Schedule of Rates as amended  and in force the Specifications and the 
Drawings.  All these documents as applicable taken together shall be deemed to 
form one Contract and shall be complementary to one another. 

 
b) The “TENDER DOCUMENTS” means the form of Tender the applicable 

Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and  / or General Summary, General and Special 
Conditions of Contract and the Specification and / or Drawings as given to 
Contractors on payment for the purpose of preparing their tenders. 

 
c) The “WORK” means the work described in the tender documents in individual 

work orders and/or accompanying Drawings and Specifications as may be 
issued from time to time to the Contractor by the Engineer–in– charge within the 
powers conferred upon them, including all modified or additional works and 
obligations to be carried out either at the site or at any Factory Workshop or 
other place as required for the performance of the Contract. 

 
d) The “SITE” means the lands and/or other places on, in into or through which the 

work is to be executed under the Contract or any adjacent land, path or street 
which may be allotted to or used for the purpose of carrying out the contract. 

 
e) The “CONTRACTOR” means the individual, firm or Company, whether 

incorporated or not undertaking the work and shall include the legal personal 
representatives of such individuals or the persons composing the firm or 
Company, or the successors of the firm or Company and the permitted assigns 
of such individual or firm or Company. 

 
f) The “ Engineer–in–charge” means the Engineer who is incharge for the works 

referred. 

 
CHAPTER II 

 
SCOPE OF CONTRACT 
 
2.  Heading to the Contract: 
 
 The heading to these conditions shall not effect the interpretation thereof. 

 
3. Contract Documents 
 

The Accepting Officer shall furnish to the Contractor on demand “FREE OF 
COST” three copies of signed drawings and one copy of the signed agreement 
comprising of preamble to agreement, General and Special Specifications, 
Schedule ‘A’, ‘B’, ‘C’, & ‘E’, etc., (but excluding General Conditions of Contract 
and Drawings) and three copies of all further drawings issued during the 
progress of work. 
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However, for any additional copies of the agreement or drawings required by the 
Contractor the same will be supplied on payment at the specified cost. 
 
The Contractor shall keep one copy of all the Drawings and the Specifications at 
the site and the Engineer-in-charge or his representative shall have access to 
them at all reasonable times.  
 
None of these documents shall be used by the contractor for any purpose other 
than that of this contract. 
 
The Contractor shall take necessary steps to ensure that all persons employed 
on any work in connection with this contract have noticed that the Indian official 
Secrets Act 1923 (XIX of 1923) applies to them and shall continue so to apply 
even after the execution of such works under the contract. 
 

4. Works to be Carried Out    
 

The Contract shall, except as provided under Schedules ’B’ and ‘C’ include all  
labour, materials, tools, plants equipment and transport which may be required 
in preparation for, and in the entire execution and full completion of the work.  
Schedule ‘A’ shall be deemed to have been prepared in accordance with good 
practice and recognized principles and unless otherwise stated, the descriptions 
given therein shall be held to include waste on materials carriage and cartage, 
lead, return of empties, hoisting, setting, fitting in position and all other labour 
necessary in and for the entire execution and full completion aforesaid.  Any 
error in description or quantity in schedule ‘A’ or any omission there from shall 
not vitiate the Contract or release the Contractor from the execution of the whole 
or any part of the work comprised therein according to the Drawings and 
Specifications, or from any of his obligations under the Contract.  The insertion 
of the name of any firm of suppliers in the Tender Documents is for the purpose 
of obtaining a particular class or quality of materials or workmanship but the 
articles or materials specified may be obtained from any other firm subject to 
prior written approval of the Engineer – in – charge. 
 
In the case of a discrepancy between Schedule ‘A’ the specification and  / or the 
Drawing, the Accepting Officer shall be the sole deciding authority as to which 
shall prevail and his decision shall be final and conclusive.  If neither Drawings 
nor Specifications contain any mention of minor details of construction, which in 
the opinion of the Accepting Officer whose decision shall be final and conclusive, 
are reasonable and obviously and fairly intended for the satisfactory completion 
of the work, such details shall be provided by the Contractor without any extra 
cost as if they were specially mentioned and shall be deemed to be included in 
the contract. 
 
The contractor will be deemed to have satisfied himself as to the nature of the 
site, local facilities of access and all matters affecting the execution and 
completion of the work.  No extra charges consequent on any mis-understanding 
in these respects or otherwise will be allowed. 

 

5. Provisional Items 

             The full amount of provisional lumpsums and the value annexed to each 
provisional item inserted in the tender documents shall be deducted from the  
contract sum and the value of work ordered and executed thereunder shall be  
ascertained by measurement or valuation as for deviations. 
 
No work under these items is to be begun without instructions in writing from the 
Engineer-in-charge. 
 
The extent of quantities or items described as “Provisional” shall not be held to 
guarantee or limit the amount and description of the work to be executed by the 
contractor either in respect of the items concerned or the work as a whole. 
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No addition or deduction shall be made by the Contractor to the amount of the 
provisional lumpsums as included in the tender documents. 

 

6. Deviations 

The contractor shall not make any alteration in addition to or omission from the 
work as described in the tender documents except in pursuance of the written 
instructions of the Engineer-in-charge.  No such deviation from the work 
described in the tender documents shall be valid unless the same has been 
specifically confirmed and accepted by the Accepting Officer in writing and 
incorporated in the contract. 
 
The Accepting Officer may deviate either by way of addition or deduction, from 
the work so described, provided that the contract sum be not thereby varied on 
the whole by more than the percentage set out in the tender documents.  The 
value of all addition and deductions will be added to, or deducted from the 
contract sum.  Whenever the Accepting Officer intends to exercise such a right, 
his intention shall specify the deviations which are to be made, the lumpsum 
assessment or the proposed basis of payment, the extra time allowed, if any, 
and the date for completion of the entire contract. 
 
Any objection by the Contractor to any matter concerning the order shall be 
notified by him in writing to the Engineer-in-charge within Seven days from the 
date of such order, but  under no  circumstances  shall  the work be stopped 
(unless so ordered by the Engineer-in-charge) owing to differences or 
controversy that may arise from such an objection. In the absence of such a 
notification of objection by the contractor, he will be deemed to have accepted 
the order and the conditions stated therein.  In the event of the contractor failing 
to agree with the Engineer-in charge regarding the terms of the proposed 
deviation, the objection shall be referred to the Project Manager whose decision 
shall be final conclusive and binding on the Contractor. 

 
7. Time 

             Time is the essence of the contract and is specified in the tender document or in 
each individual Work Order.  
 
As soon as possible after the contract is let or any substantial Work Order is 
placed and before work under is to begin, the Engineer-in-charge and the 
Contractor shall agree to a Time and Progress Chart.  The Chart shall be 
prepared in direct relation to the time stated in the Tender Documents or the 
Work Order for the completion of the individual items there of and/the contract or 
order as a whole.  It shall indicate the forecast of the dates for the 
commencement of the various trade processes or sequences of the work, and 
shall be amended as may be required by agreement between the Engineer-in-
charge and the Contractor within the limitation of the time imposed in the Tender 
Documents or  Order 
 
In the absence of any specific Time and Progress chart to be agreed to between 
the Contractor and the Engineer–in–charge, the contractor shall ensure and 
maintain uninterrupted progress of the work such that the entire work shall be 
completed within the time imposed in the Tender Documents or Order and that 
the proportion of work completed upto any time in relation to the entire work to 
be under the Contractor Order shall not be less than the proportion that the time 
elapsed bears to the total time of completion provided in the Tender Documents 
or Order. 
 
The contractor shall suspend the execution of the work, or any part or parts 
thereof whenever called upon in writing by the Engineer–in–charge to do so, and  
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shall not resume work thereon until so directed in writing by the Engineer –in–
charge.  The Contractor will be allowed an extension of time for completion not 
less than the period of suspension.  However, no other claim in this respect for 
compensation or otherwise however will be admitted.  Provided the cause for 
suspension is not attributable to any default on the contractor’s part to proceed 
with or fulfill the contractual obligations.  This may also be extended to allow for 
alteration of work made by the deviation order. 

 
8. Stores and Materials 

The Contractor shall, at his own cost and expense, provide all materials required 
for the works, other than those listed in Schedule ‘B’, which are to be supplied by 
Bharat Heavy Electricals Limited.  All materials to be supplied by the Contractor 
shall be of the best kind as described in the specifications and the Contractor 
shall, if requested by the Engineer–in–charge, furnish proof to the satisfaction of 
the Engineer-in-charge, that the materials so comply with the specifications. 
 
The contractor shall, at his own expense and without delay, supply samples of 
materials proposed to be used in the execution of the work for approval of the 
Engineer–in–charge, who may reject the materials not corresponding either in 
quality or character to the approved samples. 

 
In the case of stores provided under Schedule ‘B’ the Contractor shall bear the 
cost of loading, transporting to site, unloading, storing under cover as required 
assembling and jointing the several parts together as necessary and 
incorporating or fixing these stores materials in the work, including all 
preparatory work of whatever description as may be required, and of closing, 
preparing, loading and returning empty cases or containers to the place of issue 
without any extra charges. 

 
9. Delay and Extension of Time: 
 
 if, in the opinion of Engineer–in–charge the work is delayed: 
  
 i)   by reason of abnormally bad weather,  OR 
 
 ii)  by reason of serious loss or damage by fire, OR 
 

iii)  by reason of Civil commotion, local combination of workmen strike   or  
lockout, affecting any of the trades employed on the work OR. 

iv)  by delay on the part of the agency or tradesman engaged by BHEL in  
executing  work not forming part of this contract, OR   

v)  by reason of any other cause which in the absolute discretion of the 
Engineer–in–charge is (when he is the Accepting Officer of the Contract) 
beyond the   Contractor’s  reasonable  control, than in such case the 
Accepting Officer on the recommendation of the Engineer-in-charge (or 
higher authority) may make fair and reasonable extension in the 
completion dates of the individual  items of work or the contract as a 
whole.  Such extension which will be communicated to the Contractor by 
the Engineer–in–charge in writing shall be final and binding on the 
Contractor.  No other claim in this respect for compensation or other–
wise howsoever is admissible. Upon the happening of any such event 
causing delay, the Contractor shall immediately given notice thereof in 
writing to the Engineer-in-charge but shall nevertheless use constantly 
his best endeavour to prevent or make good the delay and shall do all 
that may reasonably be required to the satisfaction of the Engineer–in–
charge to proceed with the work. 
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10. Patent Rights: 
 

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee 

of B.H.E.L against any action, claim or proceeding relating to infringement or the 

use of any patent or design or any alleged patent or design rights, and shall pay 

any royalties which may be payable in respect of any article / or part there of 

included in the contract.  

 

In the event of any claims being made or action brought against B.H.E.L or any 

agent, or servant or employee of BHEL in respect of matters aforesaid the 

Contractor shall immediately be notified thereof for taking necessary action 

provided that payment of  indemnity shall not apply when such infringement has 

taken place in complying with the specific directions issued by the BHEL but the 

Contractor shall pay any royalties payable in respect of any such use. 

 

11. Octroi and Other Duties: 
 

All charges on account of Octroi, Terminal or Sales Tax and/or other duties on 

material obtained for the work (excluding materials provided by B.H.E.L on 

payment) shall be borne by the contractor. 

 
12. Royalties: 

Royalties fixed from time to time as per prevalent local rules will be recovered for 

materials, which the Contractor may be allowed to remove from quarries situated 

on land which is in charge of the B.H.E.L authorities. 

 
13. Plant and Equipment: 
 

The Contractor, shall at his own expense, supply all tools, plant and equipment 

(here-in-after referred to as T & P) required for the execution of the contract 

other than those listed in Schedule ‘C’ which subject to their availability may be 

hired by B.H.E.L., to the Contractor or issued free for use in the execution of the 

work as specified in Tender Documents. 

 
14. Assignment or Transfer of Contract: 
 

The Contractor shall not, without the prior written approval of the Accepting 

Officer, assign or transfer the Contract or any part thereof, or any share, or 

interest therein to any other person.  No sum of money which may become 

payable under the Contract shall be payable to any person other than the 

Contractor unless the prior written approval of the Accepting Officer to the 

assignment or transfer of such money is given. 

 
14. (a)  Sub Contract: 

 

The Contractor shall not sub–let any portion of the Contract without the prior 

written approval of the Accepting Officer. 

 

 

15. Compliance to Regulations and Bye Laws: 
 

The Contractor shall conform to the provision of any statute relating to the work 

and regulations and bye-laws of any local authority and of any water and lighting 

Companies or Undertakings with whose system the work is proposed to be 

connected.  He shall, before making any variation from the drawings or the 

specifications that may be necessitated for such connections give the Engineer– 
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in– charge notice, specifying the variation proposed to be made and the reasons 

there for and shall not carry out any such variation until he has received 

instructions from the Engineer–in–charge in respect thereof.  The contractor 

shall be bound to give all notice required by Statute Regulations or Bye-laws as 

aforesaid and to pay all fees, and taxes payable to any authority in respect 

thereof. 

  
CHAPTER III 

 
PERFORMANCE OF THE CONTRACT 

 
16. Security Deposit 
 
16.1 Security Deposit should be collected from the successful tenderer.  The rate of 

Security   Deposit will be  as below: 
 

Upto    Rs. 10 lakh   10% 
 
Above Rs. 10 lakh upto Rs.50 lakh   1 lakh + 7.5% of the amount Exceeding  

Rs.10 Lakh 
 

Above Rs. 50 lakh 4 lakh + 5 % of the amount exceeding 
Rs.50 Lakh 

 
At least 50% of the security Deposit should be furnished  before start of the 
work by the contractor in the form of Demand Draft / Bank Guarantee. 

 
    Security Deposit may be furnished in any one of the following forms :- 

 
i) Cash (as permissible under the Income Tax Act) 
ii) Pay Order, Demand Draft in favour of BHEL. 
iii) Local cheques of scheduled banks in the  name of BHEL subject to realization. 
iv) Securities available from Post Offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (Certificates should be held in the  name of Contractor 
furnishing the security and duly  pledged in  favour of BHEL and discharged). 

v) Bank Guarantee from  Scheduled Banks /  Public Financial Institutions as 
defined in the Companies Act subject to a maximum of 50% of the total security 
deposit value.  The balance 50% has to be remitted either by cash or in the other 
form of  security. The Bank Guarantee format should have the approval of 
BHEL. 

vi) Fixed Deposit Receipt issued by  Scheduled Banks /  Public Financial 
Institutions  as defined in the Companies Act . The FDR should be in the name 
of the contractor,  A/C BHEL, duly discharged on the back. 

vii)  Security deposit can also be recovered at the rate of 10% from the running bills. 
However in such cases at least 50% of the Security Deposit should be collected 
before start of the work and the balance 50% may be recovered from the running 
bills. 

viii)  EMD of the successful tenderer  shall be converted and adjusted against the 
security deposit. 

ix) The security deposit shall not carry any interest. 
 

NOTE:   Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be 
subject to hypothecation or endorsement on the documents in favour of 
BHEL. However, BHEL will not be liable or responsible in any manner 
for the collection of interest or renewal of the documents or in any other 
matter connected therewith.  
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 All compensation or other sums of money payable by the Contractor to BHEL, 

under the terms of this Contract or under any other contract with BHEL, may be 
deducted from the Security Deposit or realized by the sale of the Securities or 
from the interest arising there from or from any sums which may be due or may 
become due to the Contractor payable by BHEL, on any account whatsoever 
against this Contract or any other Contract with BHEL, and in the event of his 
Security Deposit being reduced by reason of such deductions or sale as 
aforesaid, the Contractor shall, within seven days thereafter, make good in cash 
or in securities endorsed as aforesaid, any sum or sums by which the Security 
Deposit has been so reduced. 

50% of the Security Deposit / may be refunded on completion of the work after    
payment of the final bill and the balance 50% of the Security Deposit is 
refundable only after the expiry of the maintenance period of six (6) months from 
the date of completion of work as stipulated in the Contract concerned. 

 
17. Order under the contract 
 
 All orders, notices etc., to be given under the contract shall be in writing 

typescript or printed and if sent by registered post to the address given in the 
tender of the contractor, shall be deemed to have been served on the date when 
in the ordinary course they would have been delivered to him. 

 
 The contractor shall carry out without delay all orders given to him. 

 
18. Admission to site 
 
 The Contractor shall not enter on (other than for inspection  purposes) or take 

possession of the site unless permitted to do so by the Engineer-in-charge.  The 
portions of the Site to be occupied by the Contractor will be clearly defined and 
marked on the site plan, and the Contractor will on no account be allowed to 
extend his operations beyond these areas. 

 
The Contractor shall provide, if necessary or required at the Site, temporary 
access there to and shall alter, modify and maintain the same as required from 
time to time.  He shall take out and clear away the access route when no longer 
required and restoring the area to its original condition. 
 
The Engineer-in-charge shall have power to execute other works (whether or not 
connected with the work in the contract agreement) on the site 
contemporaneously with the execution of the original work and Contractor shall 
give reasonable facilities for this  purpose. 
 
B.H.E.L reserves the right of taking over, at any time, any portion of the site 
which they may require and the Contractor shall at his own expense clear such 
portion forthwith.  No photographs of the Site or of the work or any part there of 
shall be taken, published or otherwise circulated without the prior approval of the 
Engineer-in-charge. 
 
No such approval shall however exempt the contractor from complying with any 
statutory provisions in regard to the taking and publication of such photographs. 
 
B.H.E.L Officials connected with the Contract shall have the right of entry to the 
Site at all times. 
 
Engineer - in charge shall have the power to exclude from the site any person 
whose admission there to may, in his opinion be undesirable for any reason 
whatsoever. 
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19. Contractor’s Supervision 
 

The Contractor shall either himself supervise the execution of the Contract or 
shall appoint a competent Agent approved by the Engineer–in–charge to act in 
his stead.  The contractor shall employ an Engineer/Agent having at least a 
‘Degree of Bachelor of Civil Engineering’ from a recognized University/on any 
work with a Contract value exceeding rupees two lakhs, and having at least a 
Diploma in civil Engineering from a recognised college, on work with a contract 
value exceeding Rs. 50,000/- but not exceeding  rupees two lakhs. 

 
The Employment of an Engineer/Agent as aforesaid shall not be necessary if the 
Contractor himself in possession of a recognized technical qualification and is in 
opinion of the Engineer-in-charge capable of receiving instructions of the 
Engineer–in–charge and of executing the work to the satisfaction of the 
Engineer–in–charge.  If the Contractor fails to appoint a suitable Engineer/ Agent 
as aforesaid, the Engineer–in–charge shall have full powers to suspend the 
execution of work and stop payment of any advances that may have become 
due until such date as a suitable Engineer/Agent is appointed and the contractor 
shall be held responsible for the delay caused to the work and no extension of 
time on this account shall be given to him as stipulated in condition (9) above.
  
Orders given to the Contractor’s Agent/Engineer shall be considered to have the 
same force as if they had been given to the Contractor himself. 
 
The contractor or his  Agent shall be in attendance at the site during all working 
hours and shall superintend the execution of work with such additional 
assistance in each trade as the Engineer–in - charge may consider necessary. 
 
The contractor or his accredited agent shall attend when required and without 
making any claim for doing so, either the Office of the Engineer–in–charge or the 
work site to receive instructions. 
 
The Engineer–in–charge shall have full powers, and without assigning any 
reason to require the Contractor immediately to cease to employ in connection 
with the  Contract any Agent, servant or employee whose continued employment 
is, in his opinion undesirable. 
 
The Contractor shall not be allowed any compensation on this account. 
 

LABOUR 
 
20. The Contractor shall employ labourer in sufficient numbers either directly or 

through sub-contractors to maintain the required rate of progress and of quality 
to ensure workmanship of the degree specified in the Contract and to the 
satisfaction of the Engineer-in-charge.  The Contractor shall not employ in 
connection with the works any person who has not completed his fifteen years of 
age. 

 
 The Contractor shall furnish to the Engineer-in-charge at the intervals specified 

by him, a distribution return of the number and description by trades of the work 
people employed on the works.  The Contractor shall also submit on the 4th and 
19th of every month to the Engineer-in-charge a true statement showing in 
respect of the second half of the preceding month and the 1st half of the current 
month              (i) the accidents that occurred during the said fortnight showing 
the circumstances under which they happened and the extent of damage and 
injury caused by them and (ii) The number of female workers who have been 
allowed maternity benefit as provided in the Maternity Benefit Act, 1961 or Rules 
made thereunder and the amount paid to them. 
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The Contractor shall pay to labour employed by him either directly or through  
sub–contractors wages not less than fair wages as defined in the Contractor’s 
Labour Regulations. 

  
The contractor shall in respect of labour employed by him either directly or 
through sub – contractors comply with or cause to be complied with Contractor’s 
Labour Regulations in regard to all matters provided therein. 
 
The Contractor shall comply with the provisions of the Payment of Wages Act 
1936, Minimum Wages Act 1948, Employers liability Act 1938, Workmen’s 
Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act 
1961 and Mines Act 1952, Contract Labour Regulation and Abolition Act 1970 or 
any modifications there of or any other law relating thereto and rules made 
thereunder from time to time. 
 

The contractor shall be liable to pay his contribution and the employees’ 

contribution to the State Insurance Scheme in respect of all labour employed by 

him for the execution of the contract, in accordance with the provision of “ The 

Employees” State Insurance Act, 1948” as amended from time to time.  In case 

the contractor fails to submit full details of his account of labour employed and 

the contribution payable, the Engineer–in–charge shall recover from the running 

bills of contractor an amount of contribution as assessed by him.  The amount so 

recovered shall be adjusted against the actual contribution payable for 

Employees’ State Insurance. 

 

The Engineer–in–charge shall on a report having been made by an Inspecting 

Officer as defined in the Contractor’s labour Regulations have the power to 

deduct from the moneys due to the Contractor any sum required or estimated to 

be required for making good the loss suffered by the worker or worker by reason 

of non-fulfillment of the Conditions of the Contract for the benefit of workers, 

non-payment of wages or of deductions made from his or their wages which are 

not justified by the terms of the Contract or non-observance of the said 

Contractor’s Labour Regulations. 

 

The Contractor shall indemnify the B.H.E.L against any payments to be made 

under and for observance of the Regulations aforesaid without prejudice to his 

right to claim indemnity from his sub-contractors. 

 

In the event of the Contractor committing a default or breach of any of the 

provisions of the aforesaid Contractor’s Labour Regulations, as amended from 

time to time or furnishing any information or submitting or filling any form / 

Register/Slip under the provisions of these Regulations which is materially 

incorrect then on the report of the Inspecting Officers as defined in the 

Contractor’s Labour Regulation, the Contractor shall without prejudice to any 

other liability pay to the B.H.E.L a sum not exceeding Rs. 50/- as liquidated 

damages for every default breach or furnishing, making submitting, filling 

materially incorrect statement as may be fixed by the Engineer–in–charge and in 

the event of the Contractor’s default continuing in this respect, the liquidated 

damages may be enhanced to Rs. 50/- per day for each day of default subject to 

a maximum percent of the estimated cost of works put to tender. 
 
The Engineer in charge shall deduct such amount from bills or security deposit 
of the Contractor and credit the same to the Welfare Fund constituted under 
Regulations.  The decision of the Engineer-in-charge in this respect shall be final 
and binding. 
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Model Rules for Labour Welfare 
 
The Contractor shall at his own expense comply with or cause to be complied 
with Model Rules for Labour welfare as appended to these Conditions or rules 
framed by Government from time to time for the protection of health and for 
making sanitary arrangements for workers employed directly/or indirectly on the 
works.  In case the Contractor fails to make arrangements as aforesaid, the 
Engineer–in– charge shall be entitled to do so and recover the cost thereof from 
the Contractor. 
 

Safety Code 
 
The Contractor shall at his own expense arrange for the safety provisions as 
appended to these conditions or as required by the Engineer – in – charge, in 
respect of all labour directly or indirectly employed for performance of the works 
and shall provide all facilities in connection therewith.  In case the Contractor 
fails to make arrangements and provide necessary facilities as aforesaid, the 
Engineer– in–charge shall be entitled to do so and recover the cost thereof from 
the Contractor. 
 
Failure to comply with model Rules for Labour  Welfare, Safety Code, or the 
provisions relating to report on accidents and to grant of maternity benefits to 
female workers shall make the  Contractor liable to pay to the B.H.E.L as 
liquidated damages an amount not exceeding Rs. 50/- for each default or 
materially incorrect statement.  The decision of the Engineer–in–charge in such 
matters based on reports from the Inspecting Officers as defined in the 
Contractor’s Labour Regulation as appended to these conditions shall be final 
and binding and deductions for recovery of such liquidated damages may be 
made from any amount payable to the Contractor. 
 

WATER 
 

21. The Contractor shall allow in his Tender and provide at his cost all water 
required for the work or his employees on the work, together with all pipes and 
fittings or other means that may be necessary or required to ensure a proper and 
ample supply of water for all purposes connected with the work. 
 

22. Temporary Workshops, Stores Etc. 
 

The Contractor shall, during the progress of the work provide, erect and maintain 
at his own expense all necessary temporary workshops, stores, offices, etc., 
required for the proper and efficient execution of the work. Vacant place for 
temporary work shop, stores, etc., may be provided by BHEL if sufficient area is 
available. The planning, siting and erection of these buildings shall have the 
approval of the Engineer-in-charge and the Contractor shall at all times keep 
them tidy and in a clean and sanitary condition to the entire satisfaction of the 
Engineer-in-charge. 
 
On completion of the work all such temporary buildings shall be cleared away 
and the site restored and left in a clean and tidy condition to the entire 
satisfaction of the Engineer-in-charge. 

 

23. Stores and Materials on Site 
 

All stores and materials required for the work are to be deposited by the 
Contractor only in places to be indicated by the Engineer-in-charge. 

 
Where in accordance with the contract stipulations certain Stores & Materials  
(for incorporation in the work) are to be issued to the Contractor by the BHEL as 
detailed under Schedule ’B’ such items will be so issued only to the extent 
required for the actual completion of the work  as stipulated in the contract.  
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The decision of the Engineer-in-charge regarding the quantities to be issued as 
above shall be final and binding on the contractor.  For any excess quantities 
consumed on the work upto 5% over the theoretical consumption will be charged 
at issue rates and excess consumption beyond this limit, their cost will be 
recovered from the Contractor at punitive rates which will be 100% (Hundred 
Percent) more than the issue rates of the BHEL as specified in the Instructions 
to the Tenderers. 
 
In regard to the materials and stores which may be issued to the Contractor by 
BHEL the Contractor shall give the Engineer-in-charge reasonable notice in 
writing of his requirements of such stores and materials and on the approval of 
his demand being notified to him, he shall make immediate arrangements for 
drawing the same.  Such stores and materials shall be transported by the 
Contractor at his own expense direct from the place of issue to the site of the 
work, unless prior written approval is obtained from the Engineer-in-charge to 
take them to a Store or Workshop elsewhere. 
 
The Contractor shall have to build a weather proof shed for the storage of 
cement required for 15 days consumption of the work. 
 
BHEL Officers connected with the Contract shall have the power at any time to 
inspect and examine any stores or materials intended to be used in or on the 
work, whether on the site or at any factory or workshop or other place where 
such stores or materials are being fabricated or manufactured or at any place 
where the same are lying and the contractor shall give necessary facilities for 
such inspection and examination.  
 
The Engineer-in-charge shall be entitled to have tests made of any stores or 
materials supplied by the Contractor who shall provide at his own expense all 
facilities which the Engineer-in-charge may require for this purpose.  If at the 
discretion of the Engineer-in-charge an independent expert is employed to make 
any such tests his charges shall be borne by the Contractor only if the test 
discloses that the said stores or materials are not in accordance with the 
provisions of the Contract. 
 
Should the Engineer-in-charge consider at any time during the construction or 
re-construction, on prior to the expiry of the “MAINTENANCE PERIOD” that the 
stores or materials provided  by the Contractor are unsound or of a quality 
inferior to that contracted for or otherwise not in accordance with the contract (in 
respect whereof the decision  of the Engineer-in-charge shall be final and 
conclusive) the Contractor, shall on demand, in writing from the Engineer-in-
charge specifying the Stores or materials complained of, notwithstanding that the 
same may have been inadvertently passed, certified and paid for, forthwith 
remove the stores or materials so specified and provide other proper and 
suitable stores or materials  at his own expense; to the entire satisfaction of the 
Engineer-in-charge and in the event  of his failing to do so within a period to be 
specified by the Engineer-in-charge in his demand aforesaid  the Engineer-in-
charge may replace within others the stores or materials complained of at the 
risk and expense in all respects of the Contractor.  The liability of the contractor 
under this condition shall not extend beyond the maintenance period aforesaid 
except as regards stores or materials which the Engineer-in-charge shall have 
previously given notice to the contractor to replace.  (*MAINTENANCE PERIOD 
for any work under this Organisation will be SIX MONTHS FROM THE DATE OF 
ACTUAL COMPLETION of the particular work and handing over to B.H.E.L). 
 
All stores and materials brought to the Site shall become and remain the 
property of B.H.E.L and shall not be removed from the site without prior written 
approval of the Engineer-in-charge.  However, when the work is finally  
completed, the  Contractor  shall  at  his  own  expense  forthwith remove from 
the site all surplus stores or materials originally supplied by him and upon such 
removal, the same shall revert in and become the property of Contractor.  
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All B.H.E.L Stores and materials issued to Contractor for in-corporation or fixing 
in the work and which, making due allowance for reasonable wear and tear/or 
waste, have not on completion of the work been so incorporated or fixed, shall 
be returned by the Contractor at his own expense to the place of issue. 

 
Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L 
will be given to him at a price based on the prevailing market rate but not 
exceeding that at which the said stores and materials were originally issued to 
him but due consideration shall be given to the allowance claimed by B.H.E.L in 
respect or any depreciation or damage suffered by the stores and/or materials 
whilst in the custody of the Contractor regarding which the decision of Engineer-
in-charge shall be final and conclusive. 

 
If, in the opinion of the Engineer-in-charge (which shall be final and conclusive)  
any stores, supplied by B.H.E.L have either during currency of the work or after 
completion of the work whilst under the custody of the Contractor, become 
damaged to such an extent that they cannot be usefully utilized, either in the 
same work or in other works, the Engineer-in-charge shall not accept the stores 
and in the event of his rejection the contractor shall be charged for the said 
Stores at a rate as fixed by the Accepting Officer.  The Contractor shall not be 
entitled to any claim whatsoever on this account. 

 

24 Tools and Plants on site: 
 

All tools, plants and equipment brought to the site shall become the property of 
B.H.E.L and shall not be removed from the site without the prior written approval 
of the Engineer-in-charge when the work is finally completed or the Contract is 
determined for reasons other than the default of the Contractor he shall forthwith 
remove from the site all tools, plants, equipments etc., (other than those as may 
have been provided by B.H.E.L) and upon such removal, the same shall in, and 
become the property of the Contractor. 

 

25. Statement of Hire Charges: 
 

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L 
tools, plants, equipments etc., shall be given to the Contractor by the Engineer-
in-charge. 
 

26. Precaution Against risks: 
 

The Contractor shall be responsible for providing at his own expense, for all 
precautions to prevent loss or damage from any and all risks and to minimize the 
amount of any such loss or damage and for the necessary steps to be taken for 
the said purpose until the works have been handed over complete in all respect 
of the Engineer-in-charge. 

 
The Contractor shall provide all watchmen necessary for the protection of the 
site, the work, the materials, tools, plants, equipments and anything else lying on 
the Site during the progress of the work.  He shall be solely responsible for and 
shall take all reasonable and proper steps for protecting, securing, lighting and 
watching, all places on or about the work and the Site which may be dangerous 
to any person whomsoever. 

 

27. Notices and Fees: 
 

The Contractor shall give all notices required by any Statutory provision or by the 
regulations and/or bylaws of any local Authority and/or of any Public Service, 
Company or Authority affected by the work or with whose system the same are 
or will be connected.  The Contractor shall pay and indemnify B.H.E.L against 
any fees and charges payable under such Acts.  
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Regulation and/or byelaws in respect of the work and shall make and supply all 
drawings and plans required in connection with any such notice. 

  

28. Setting out of the Works and Protective and Maintaining 
Signals and Works: 

 
The Engineer-in-charge shall supply dimensioned drawings, levels and other 
information necessary to enable the contractor to set out the work.  The 
Contractor shall at his own expense set accurately according to the drawings 
and figured dimension thereon, all the work comprised in the contract and any 
extras or additions there-to and shall be solely responsible for their being so set 
out and executed.  All bench marks, pegs, signals on the surface, alignment 
stones, milestones and all similar marks whether put in by B.H.E.L  Authorities 
for the purpose of checking the Contractor’s  work or  in the nature  of 
permanent survey marks will during the tenure of the  contract, be  under the 
care of  the Contractor who shall, at his own expense, take,all proper and 
reasonable precautions and care to preserve and maintain them in their true 
position.  In the event of these marks being disturbed or obliterated by accident 
or due to any other cause whatsoever, the same may, if deemed necessary, be 
replaced by the Engineer-in-charge at the Contractor’s expense and the cost 
thereof deducted from any money then or thereafter becoming due to the 
Contractor. 
 
Where requested by the Contractor, the level marks, center line and chainage 
pegs corresponding to those shown on the Drawing will be pointed out to the 
Contractor on the ground but all bench marks or chainage pegs additional to 
those shown on the Drawing will be set out by BHEL authorities. 
 

29. Site Drainage: 
 

All water that  may accumulate on the site during the progress of the work or in 
trenches and excavations shall be removed to the entire satisfaction of the 
Engineer-in-charge and at Contractor’s expense. 

 

30. Excavations, Relics Etc. 
 

Material of any kind obtained from excavation on the site shall remain the 
property of BHEL and shall be disposed off as  Engineer-in-Charge  directs. 
 
All gold, silver, oil and other minerals of any description and all precious stones, 
coins, treasures, relics, antiques and other similar items which may be found in  
or upon the site shall be the property of Bharat Heavy Electricals Limited and the 
Contractor shall duly preserve the same to the satisfaction of the BHEL and shall 
from time to time deliver the same to such person or persons as the B.H.E.L 
may appoint to receive the same. 

 

31. Foundations 
 

The Contractor shall not lay any foundations until the excavations for the same 
have been examined and approved in writing by the Engineer-in-charge. 

 

32. Covering-in Work 
  

The Contractor shall give reasonable notice in writing to the Engineer-in-charge 
whenever any work is to be permanently covered up or concealed, whether by 
earth or other means so that it can finally be inspected or measured if 
necessary.  In default of so doing, the Contractor shall, if required by the 
Engineer-in-charge uncover such work at his own expense. 
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33. Approval of works by Stages: 
 

All work embracing more than one process shall be subject to examination and 
approval at each stage thereof and the Contractor shall give due notice in  
writing  to  the Engineer-in-charge when each stage is ready. In default of such 
notice being received, the Engineer-in-charge shall be entitled to approve the 
quality and extent thereof at any time he may choose and in the event of any 
dispute, the decision of the Engineer-in-charge thereon shall be final and 
conclusive. 

 

34. Execution of the Work: 
 

The work shall be executed in a workman-like manner and to the satisfaction in 
all respects of the Engineer-in-charge. 
 
The Engineer-in-charge will communicate or confirm his instructions to the 
Contractor in respect of the execution of the Work in a “Work Site Order Book” 
maintained at his office and the Contractor shall visit this office daily and shall 
confirm receipt of such instructions by signing the relevant entries in this book.  
Such entries will rank as order or notices in writing within the intent and meaning 
of these conditions. 

 

35. Day Work: 
 

No day-work shall be performed without the prior written instructions of the 
Accepting Officer. 

 
The Contractor shall give to the Engineer-in-charge reasonable notice of the 
start of any work ordered to be executed by day-work and shall deliver to the 
Engineer-in-charge within two days of the end of each pay week a return in 
duplicate giving full detailed accounts of labour and materials for that pay-week.  
One copy of each of these returns, if found correct, will be certified by the 
Engineer-in-charge and returned to the contractor and must be produced at the 
time of adjustment of accounts. 

 
An invoice in duplicate signed by the Contractor or his agent shall be sent with 
each delivery of materials for day-work and the Contractor will be furnished with 
a receipt signed by the Engineer-in-charge specifying the description, quantities 
weight or measurement (as the case may be) of the articles approved, reference 
will be made in this receipt in the return aforesaid and the Contractor’s Bill. 
 
In the case of Lumpsum Contracts, the rates to be charged and the percentage 
addition for profit and establishment charges, etc., will be agreed upon between 
the Accepting Officer and the Contractor prior to the execution of the work. 

 

36. Inspection of the Work: 
 

B.H.E.L Officers concerned with the Contract shall have power at any time to 
inspect and examine any part of the work and the Contractor shall give such 
facilities as may be required to be given for such inspection and examination 
Should Engineer-in-charge consider, at any time during the expiry of the 
maintenance period, that any work has been executed with unsound, imperfect 
or unskilled workmanship or of a quality inferior to that contracted for or not 
otherwise in accordance with the contract (in respect) whereof the decision of 
the Engineer-in-charge shall be final and conclusive the Contractor shall on 
demand in writing from the Engineer-in-charge specifying the fault 
notwithstanding that the same may have been inadvertently passed, certified  
and paid for, forthwith rectify or remove and reconstruct the work so specified in 
whole or in part as the case may be required at his own expense to the entire 
satisfaction of the Engineer-in-charge and in the event of his failing to do so 
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within a period to be specified by the Engineer-in-charge in his demand   as 
aforesaid, the Engineer-in-charge may carry out the work by other means at the 
risk and expense in all respects of the Contractor.  However, the liability of the 
Contractor under this condition shall not extend beyond the maintenance period 
except as regards workmanship which the Engineer-in-charge shall have 
previously given notice to the Contractor to rectify. 

 

37. Responsibility for Building: 
 

In the event of any building or part of any building being handed over to the 
Contractor for the execution of work thereto under the provisions of the Contract, 
he shall give a written receipt for all fixtures, glass etc. and he shall be required 
to make good at his own expense all damages resulting from any cause 
whatsoever while in his charge and on  completion of the work to deliver the said 
building or part thereof in a clean state complete in every particular to the entire 
satisfaction of the Engineer-in-charge. 

 

38. Insurance 
 

The contractor shall within one month after the date of the acceptance of the 
contract,  insure the work against loss or damage to the contract works, 
temporary work and materials erected in performance of the contract on “all 
risks” basis from the time of arrival on site until taken over by BHEL on 
completion of the contract. 
 
The cover shall also include wherever necessary the risks of testing including 
breakdown or explosion of plant and machinery undergoing testing, trail and 
commissioning operations.  The insurance shall also specifically cover removal 
of debris cost.  The sum insured shall represent the estimated full value of the 
contract works inclusive of value of free supply materials by BHEL, transport 
charges, customs dues, express freight, overtime charges,  cost of erection,  
value  of constructional  plants  and  machinery,  removal  of  debris  and 
escalation of costs where the contract includes a maintenance period, the 
insurance cover shall specifically include the contractors’ liabilities during the 
maintenance period.  The insurance shall also  be extended to cover third party 
personal injury and property damage for a sum to be specified by BHEL.  The 
insurance shall be effected in the name of BHEL and the contractor shall submit 
to BHEL a draft of the insurance policy for approval.  The policy when issued will 
be lodged with BHEL together with receipts of premium for such insurance and 
the contractor shall maintain such policies in force until the obligations of the 
contractor are fully discharged. 
 
If the contractor fails to comply with the terms of this condition the Accepting 
officer may insure the work and may deduct the amount of premiums from any 
money that may become payable to the contractor or may at his discretion 
refuse payment of any advances to the contractor until the contractor shall have 
complied with the terms of this condition.  This provision does not, however, 
absolve the contractor of his responsibility for taking up the insurance. The 
contractor is, therefore, primarily   responsible for taking up the insurance in 
time.  
 

39.   Damage and loss to private property and injury to workmen  
 
The contractor shall at his own expense reinstate and make good to the 
satisfaction of the Engineer–in-charge and pay compensation for any injury, loss 
or damage occasioned to any property  or  rights whatever including property 
and rights of  B.H.E.L, (or agents, servants or employees of B.H.E.L)  the injury 
loss or damage arising out of or in anyway in connection with the execution or 
purported execution of the  contract and further the contractor shall indemnify 
B.H.E.L, against  all claims enforceable against B.H.E.L, or any agent, servant, 
or employee of B.H.E.L a private person, in respect of any such injury (including 
injury resulting in death loss or damage to any person) whosoever or property, 
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including all claims which may arise under the workmen’s Compensation Act or 
otherwise, or which would be enforceable against B.H.E.L. 

 

40. Completion  
 

The works shall be completed to the entire  satisfaction of the Engineer-in-
charge and in accordance with the Contractor’s forecast of Time and Progress 
where operative, and all unused stores and materials, tools, plants, equipments, 
temporary buildings and things shall be removed and the site and work cleared 
of rubbish and all waste materials and delivered up clean and tidy to the 
satisfaction of the Engineer-in-charge at the Contractor’s expense and/or before 
the Scheduled date of completion. 
 
The B.H.E.L shall have power to take over from the Contractor from time to time 
each sections of the work as have been completed to the satisfaction of the 
Engineer-in-charge. 
 
In case the Contractor fails to remove any of his properties, assets or fails to 
clear the rubbish and waste materials within 30 days of the completion of the 
contract, it is lawful for the contractee, that is BHEL to take such action as it 
deems fit to clear dispose of such properties, assets or such waste materials and 
charge the contractor any expenses incurred thereon. 
 
The Engineer-in-charge shall certify to the Contractor the date on which the work 
is completed and the state thereof. 
 
The Engineer-in-charge shall also certify to the Contractor the state of the work 
at the end of maintenance period,  where applicable. 

 

41. Compensation for Delay: 
 

If the contractor fails to maintain the required progress in terms of condition 7 or 
to complete the work and clear the site on or before the contracted or extended 
period of completion, he shall, without prejudice to any other right or remedy of 
the B.H.E.L on account of such breach, pay as agreed compensation an amount 
calculated as stipulated below or such smaller amount as may be fixed by the 
BHEL on the contract value of the work for every week that the progress remains 
below that specified in condition 7 or that the work remains incomplete. 

 
This will also apply to items or group of items for which separate period of 
completion has been specified. 
 
For this purpose  the term ‘Contract Value’ shall be the value at contract rates of 
the work as ordered. 
 
a.  Completion period (as originally-stipulated)  -- at 1 percent per week.    
     Not exceeding 6 months. 
 
b.  Completion period (as originally-stipulated)   -- at ½ percent per week  
     Exceeding 6 months and not exceeding 2 years.      
 
c.  Completion period (as originally-stipulated)   -- at¼ percent per  week 
     Exceeding 2 years.       
 
Provided always that the total amount of compensation for delay to be paid 
under this condition shall not exceed the under noted percentage of the contract 
value or  of the contract value of the item or group of items of work for which a 
separate period of completion is given: 
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a. Completion period (as originally-stipulated)   -- 10  percent. 
 Not exceeding 6 months.  
b. Completion period (as originally-stipulated)   -- 7½  percent. 
 Exceeding 6 months and not exceeding 2 years. 
c. Completion period (as original-stipulated)   --   5 percent. 
 Exceeding 2 years 
 
The amount of compensation may be adjusted or set-off against any sum 
payable to the Contractor under this or any other contract with the B.H.E.L. 
 

42. Laws Governing the Contract: 
 
 This contract shall be governed by the Indian Laws for the time being inforce. 
 

43. Cancellation of Contract for Corrupt Acts: 
 

The Accepting Officer, whose decision shall be final and conclusive, shall, 
without prejudice to any other right or remedy which shall have accrued or shall 
accrue thereafter to Bharat Heavy Electricals Limited, cancel the contract in any 
of the following cases and the Contractor shall be liable to make payment to 
B.H.E.L for any loss or damage resulting from any such cancellation for default. 

 
 If the Contractor shall: 
 
a. Offer or give or agree to give to any person in BHEL service any gift or 

consideration of any kind as an inducement or reward for doing or for bearing to 
do or for having done or forborne to do a day act in relation to the obtaining or 
execution of this or any other contract for BHEL service OR 

 
b. Enter into a contract with B.H.E.L in connection with which commission has been 

paid or agreed to be paid by him or with his knowledge, unless the particulars of 
any such commission and the terms of payment thereof have previously been 
disclosed in writing to the Accepting Officer, OR 

 
c. Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide 

methods of competitive tendering without first disclosing the fact in writing to the 
Accepting Officer. 

 

44. Cancellation of Contract for Insolvency, Assignment or 
Transfer or Sub-Letting of Contract: 

 
 The Accepting Officer, without prejudice to any other right or remedy which shall 

accrue thereafter to B.H.E.L shall cancel the contract in any of the following 
cases: 

 
 If the Contractor, 
a) Being an individual, or if a firm any partner thereof shall at any time be adjudged 

bankrupt or have a receiving order or orders for administration of his Estate 
made against him or shall take any proceedings, for liquidation or composition 
under any Bankruptcy Act for the time being in force or make any conveyance or 
assignment of his effects of composition or arrangement for the benefit of his 
creditor or purport to do so, or if any application be made under any Bankruptcy 
Act for the time being in force for the sequestration of his Estate or if a trust deed 
be granted by him on behalf of his creditors, OR 

 
b) Being a Company, shall pass a resolution or the Court shall make an order for 

the liquidation of its affairs, or a Receiver or Manager on behalf of the 
debentures holders shall be appointed or circumstances shall arise which entitle 
the court or debentures holders to appoint a Receiver or Manager OR. 
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c) Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion 

of the work without the prior written approval of the Accepting Officer. OR 
 
d) Shall suffer an execution being levied on his goods and allow it to be continued 

for a period of 21 days. 
 

Whenever the Accepting Officer exercises his authority to cancel the Contract 
under this condition, he may complete the work by any means at the 
Contractor’s risk and expense provided always that in the event of cost of the 
completion (as certified by Engineer-in-charge which is final and conclusive) 
being less than the contract cost, the advantage shall accrue to the BHEL and 
that if the cost of completion exceeds the money due to the Contractor under the 
contract, the Contractor shall either pay the excess amount ordered by the 
Engineer-in-charge or the same shall be recovered from the Contractor by other 
means. 
 
Engineer-in-charge will have powers to take possessions of  the site and any 
materials, constructional plant, implements, stores, etc, thereon and or carryout 
the work by any means at the risk and cost of the contractor. 
 
In case the BHEL completes the work under the provisions of this condition the  
cost of such completion to be taken  into account in determining  the excess cost 
to  be charged to the contractor under this Condition shall consist of the cost of 
materials purchased and/or labour provided by the BHEL with an addition of 
such percentage to cover superintendence and establishment  charges as may 
be decided by the Project Manager/Project Engineer whose decision shall be 
final and  conclusive. 
 
If the contractor fails to pay the excess sum within a period of 30 days, the 
Engineer-in-charge shall have the right to sell any or all of the contractor’s 
unused materials, constructional plant implements, temporary buildings, etc., 
and apply the proceeds of sale thereof towards the satisfaction of any sum due 
from the contractor under the contract and if thereafter be any balance 
outstanding from the contractor, it shall be recovered in accordance with the 
provisions of the contract. 
 

45. Cancellation of  contract in part  or in full for contractor’s default: 
 

If the Contractor: 
 
(a) makes default in commencing the work within a reasonable time from 

the  date of handing over of the site and continue in that state after a 
reasonable notice from Engineer-in-charge, OR   

 
(b)     in the opinion of the Engineer-in-charge at any time, whether before or 

after the date or extended date for completion, makes default in 
proceeding with the work, with due diligence and continue  in that state 
after a notice of  seven days from Engineer-in-charge, OR 

  
(c) fails to comply with any of the terms and conditions of the contract or 

after 7   days notice in writing with  orders properly issued there under, ( 
OR) 

 
(d) fails to complete the work order and items of work individual dates for 

completion and clear the site on or before the date of completion or fails 
to achieve the progress as set out under clauses 7 of these General 
Conditions of Contract. 
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The Accepting Officer may, without prejudice to any other right or remedy which shall 
have accrued or shall accrue there after to B.H.E.L cancel the contract as a whole or 
in part thereof or only such work order or items of work in default from the contract.  
Whenever the Accepting Officer exercises his authority to cancel the contract as a 
whole or in part under this conditions he may complete the work at the Contractor’s  
risk and cost, provided always that in the event of the cost of completion (as certified 
by  Engineer-in-charge which is final and conclusive) being less than the contract 
cost the advantage shall accrue to the B.H.E.L if the cost of completion exceeds, the 
money due to the contractor under this contract,  the contractor shall either pay the 
excess amount ordered by Project Manager or the same shall be  recovered from 
the contractor by other means.  Engineer-in-charge will have power to take 
possession of the site and any materials, constructional plant, implements, Stores, 
etc., thereon. 
 
In case the B.H.E.L completes the work or any part thereof under the provisions of 
this conditions the cost of such completion to be taken in to  account in determining 
the excess cost to be charged to the contractor under this conditions shall consists of 
the cost of materials purchased and/or labour provided by the B.H.E.L with an 
addition of such percentage to cover superintendence and establishment charges   
as   
may be decided by the Project Manager/Engineer whose decision shall be final  and 
conclusive. 
 
If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-
in-charge shall  have the right to sell any or all of the contractor’s unused materials, 
constructional plant  implements, temporary buildings, etc, and apply the proceeds of 
sale thereof towards  the satisfaction  of any sum due from the contractor under the 
contract and if thereafter be any balance outstanding from the contractor it shall be 
recovered in accordance with the provision of the contract. 

 
46. Termination of Contract for Death 
 

Without prejudice to any of the rights or remedies under this contract if the 
contractor dies, the accepting Officer shall have the opinion of terminating the 
contract without compensation to the contractor. 

 
47. Special Powers of Determination 

 
If at any time after the acceptance of the tender B.H.E.L shall for any reason 
whatsoever not require the whole or any part of the work, to be carried out the 
project Manager/Engineer shall give notice in writing of the fact to the Contractor 
who shall have no claim to any payment of compensation or otherwise 
howsoever on account of any profit or advantage which he might have derived 
from the execution of the work in full  but which he did not derive in consequence 
of the foreclosing of the work. 

 
He shall be paid at Contract rates, for the full amount of the work executed  
including such additional works, e.g. clearing of site, etc., as may be rendered 
necessary by the said fore closing.  He shall also be allowed a reasonable 
payment (as decided  by the Accepting Officer )  for  any expenses sustained on 
account of labour and materials collected but which could not be utilised on the 
work, as verified by the Engineer-in-charge.  Neither shall the Contractor have 
any claim for compensation on account of any alterations having been made in 
the original specifications,  drawings, designs  and instructions, involving any 
curtailment of the work as originally contemplated. 
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48. Fair Wage 
 

a) The contractor shall pay not less than the “ Fair Wage” to labourers 
engaged by   him on the work. 

 
“Fair Wage” means wage whether for time or piece work notified at the time of 
inviting tenders for the work and where such wages have not been notified the 
wages prescribed by the Project Manager/Engineer for the stations at which the 
work is done. 
 
b) The Contractor shall not with standing the provision of any contract to 

the contrary, cause to be paid a “Fair Wage” to labourers indirectly 
engaged on the work, including any labour engaged by the Sub-
Contractors in connection with the said work, as if the labourers had 
been directly employed by him. 

 
c) In respect of labourers directly or indirectly employed on the work for the 

performance of  the Contractors part of this Agreement, the Contractor 
shall comply with or cause to be complied with B.H.E.L Contractor’s 
Labour Regulations (appended here to as Annexure ‘A’ to these 
conditions) in regard to payment of wages, wage period deduction from 
wages, recovery of wages not paid and deductions unauthorisedly  
made, maintenance of wage book, wage-slips publication of scale of 
wage and other terms of employment inspection and submission of 
periodical returns and all other matters of alike nature. 

 
d) The Engineer-in-charge concerned shall have the right to deduct from 

the money due to the contractor any sum required or estimated to be 
required for  making good the loss suffered by a worker or workers by 
reason of non-fulfilment of the conditions of the contract for the benefit of 
the workers non-payment of wages or of deductions made from his or 
their wages which are not justified by the terms of the contract or non-
observance of the regulations. 

 
e) The Contractor shall be liable primarily for all payments to be made 

under the contract and for the observance of the Regulations aforesaid 
without prejudice to his right to claim indemnity from his sub-contractors. 

 
d) The regulations aforesaid shall be deemed to be a part of this contract 

and any breach thereof shall be deemed to be a breach of this Contract. 
 

CHAPTER IV 
 

VALUATION AND PAYMENT 
 
49. Records and Measurements: 
 

All items having a financial value shall be entered in the B.H.E.L Measurement 
Book so that a complete record is obtained of all works performed under the 
Contract. 
 
Buildings, etc., priced in Schedule ‘A’ as a unit lumpsum will be entered by 
number at the unit lumpsum. 
 
Work carried out for agreed lumpsum will be described and similarly recorded. 
 
Lumpsum omissions will be entered for deduction.  Measurement shall be 
restricted to that required to ascertain the financial liability of B.H.E.L under the 
contract. 
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Work which fails to be measured in detail shall be measured physically, without 
reference to any local custom that may obtain excepting where it may otherwise 
be directed in the tender documents.  The measurements shall be taken jointly 
by any person duly authorized on the part of the BHEL and by the Contractor. 
 
The Engineer-in-charge shall give reasonable notice in writing to the Contractor 
of appointment for measurement. 
 
The Contractor shall, without extra charge, provide assistance with appliance 
and other things necessary for measurement. 
 
The Contractor shall bear all the cost of measurement of his work. 
 
Measurement shall be entered in the B.H.E.L Measurement Book and signed 
and dated by both parties each day at the Site on completion of measurement.  
If the Contractor objects to any of the measurements recorded on behalf of the 
B.H.E.L a note to that effect will be made in the BHEL Measurement Book or 
against the item or items objected to; and such note shall be signed and dated 
by both the parties engaged in taking the measurement. 
 
If, as a result of such objection, it becomes necessary to re-measure the work 
wholly or in part, the expense of such re- measurement shall be borne by the 
party requiring the measurement. 
 
Measurement to be re-taken, provided that a net error is found by this  
remeasurement to amount to less than 5% (five percent)  of the value as 
recorded by the first measurement.  But, where the net errors amount to 5% and 
over  of the  said value, then the cost is to be borne by the other party.  In any 
case, if the net value of errors found exceeds Rs. 500/- the expense of re-
measurement is to be borne by the other party.  If the Contractor’s 
representative fails to attend when required, the Engineer-in-charge shall have 
power to proceed by himself to take measurement and in that case these 
measurements shall be accepted by the Contractor as final. 
 
The contractor shall, once every month, submit to the Engineer-in-charge with a 
copy to the Civil Manager/Senior Engineer details of his claims for the work done 
by him up to and including the previous month which are not covered by his 
Contract Agreement in any of the following respects; 

 
a. Deviation from the items and Specifications provided in the contract 

documents. 
b. Extra Items/New Items of work 
c. Quantities in excess of those provided in the contract schedule. 
d. Items in respect of which rates have not been settled.  He should, in addition 

furnish a clear certificate to the effect that the claims submitted by him as 
aforesaid cover all his claim and that no further claims shall be raised by him 
in respect of the work done up to and including the period  under report. 

 
Except where any  general or detailed description of the work in quantities 
expressly  shows to the contrary, schedule of quantities shall be deemed to 
have been prepared and measurements shall be taken in accordance with  

 
 
the procedure set forth in the schedule of rates specification notwithstanding any 
provision in the relevant standard method of measurement or any general or 
local custom.  In the case of items which are not covered by the schedule of 
rates / specification, measurements shall be taken in accordance with relevant 
standard method of measurement issued by the Indian Standard Institution or as 
per standard engineering practice. 
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50. Valuation of Deviations: 
 
 Rates for deviated items of work will be  fixed as follows:- 
 
1. For any item of work required to be carried out after the contract has been 

awarded and which is not covered by Contractor’s  Schedule but is covered by 
B.H.E.L Schedule of rates the rate payable for such a fresh item will be derived 
from B.H.E.L Schedule by the method of proportion as follows: 

  
a. In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate 

for the nearest analogous item of work in Contractor’s schedule bears to rate for 
the particular analogous item of work in B.H.E.L Schedule of rates. 

 
b. If a single appropriate analogous item of work is not available in both Schedule 

(Contractor’s and B.H.E.L Schedule) then the method of proportion will be 
applied to the nearest analogous group of items available in both the Schedules 
referred to i.e. in the same proportion as the total tendered cost of that particular 
group of  items (the sum of the products of the tendered rates and the  quantities 
for which orders are placed bears to the total cost of the same items and 
quantities at the B.H.E.L Schedule of Rates. 

 
c. If even an appropriate analogous group of items is not available in Contractor’s 

Schedule and B.H.E.L Schedule, then the methods of proportion will be applied 
to all those items of the whole work, which are available in both the Schedules 
and for which orders have been placed on the contractor, i.e., in the same 
proportion as the total cost of all these items of work  (the sum of the products of 
the tendered rates and the quantities  for which orders are placed) bears to the 
total cost of the same items and qualities at the B.H.E.L Schedule of Rates. 

 
II. If any work not covered by any of the foregoing is ordered on the Contractor, the 

basis of payment shall be decided by the Accepting Officer whose decision shall 
be final and conclusive and binding on the parties. 

 
 The selection of analogous items or analogous group of items referred to above 

shall be done by the Engineer-in-charge.  Where the rates for deviated items or 
new items of work can be derived by the selection of different analogous items 
or analogous group of items, the lowest of all such derived rates shall be taken 
as the correct rate. 

 
 In the case of the contracts   for which the Engineer-in-charge  is the  Accepting 

Officer, all disputes regarding the settlement of rates of deviated or new items or 
work shall be referred to the Deputy Manager/Manager whose decision shall be 
final and conclusive as the case may be. 

 
51. Reimbursement / Refund on Variation in Price, Materials: 
 
 If after submission of the tender and/or during the progress of the works, the 

price of any material (not being a material supplied from the B.H.E.L store in 
accordance with the Conditions of the Contract) is increased or decreased by an 
Act of Legislature (Central or State) and/or any notification there under or on 
account of new duties or levies such as octroi or on account of increase or  
decrease in such duties affecting the price of materials required for incorporation 
in the works and made from materials of  
 
which the price has increased or decreased as aforesaid and the Contractor has 
thereupon to pay in respect of such material or item a price which is higher or 
lower than the price of that material or item as prevailing immediately before the 
passing of such Act or levying, increasing/ decreasing of such duty, the B.H.E.L 
shall incase of  increase in price or  the duty reimbursed to the contractor and 
incase of decrease in price, the B.H.E.L shall  be entitled to a refund of the 
reduction price or the reduction in duty.  Provided, however no reimbursement or 
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refund shall be made if the increase/decrease is not more than 10% of the said 
price, and if so, the reimbursement  or refund shall be  made  only on  the  
excess over 10% provided always that any such increase shall not be payable if, 
in the opinion of the Deputy Manager/Manager (whose decision  shall be final 
and conclusive)  the increase is attributable to the delay in the execution of the 
contract within the control of the contractor or that any such increase  has  
become  operative  after the contracted/or extended date of completion of the 
work or items of work in question.  

 
 The Contractor shall, for the purpose of this condition, keep such books of 

account and other documents as are necessary to show the amount of any 
increase claimed or any reduction available and shall allow inspection of the 
same by any duly authorized representative of the B.H.E.L and further shall at 
the request of the Engineer-in-charge furnish for verification such other 
information of the Engineer-in-charge  may require. 

 
 The Contractor shall within a reasonable time of his becoming, aware of any 

alteration in the prices of any such materials, give notice thereof in writing to the 
Engineer-in-charge stating that the rate is submitted in pursuance to this 
condition together with all information relating thereto which he may be in a 
position to supply. 

 
52. Advances on Account: 
 
 No payment shall be made for work estimated to cost less than Rupees FIVE  

THOUSAND till the whole of the work shall have been completed and a 
certificate of completion given by the Competent Authority. 

 
 In the case of work estimated to cost more than Rupees FIVE THOUSAND the 

contractor may at intervals of not less than one month or as otherwise provided 
for in the Contract Documents, counting from the date on which order to 
commence work is given by Engineer-in-charge submit claims on B.H.E.L forms 
for payment of advances on account of work done and of materials delivered in 
connection with the Contract. 

 
 The contractor shall be paid in respect of such claims to the extent approved and 

passed by the Engineer-in-charge subject a maximum of 90% of the value of the 
work actually executed to the satisfaction of the Engineer-in-charge.  The 
certificate of the Engineer-in-charge regarding such approval and passing of the 
sums so payable shall be final and conclusive against the Contractor. 

 
“After the full amount of Security Deposit is made up through the 10% 
deduction from On account” bills, 100% payment of all subsequent bills 
may be made to the Contractor. 

 
The Contractor may also be paid during the progress of the work 75% of the 
value of any materials which are in the opinion of the Engineer-in-charge in 
accordance with the Contract, and are actually required for incorporation in the 
work and which have reasonably been brought to the site in connection 
therewith and are adequately stored and / or  protected against damage by 
weather or other causes, but which have not at the time of payment of the 
advance been incorporated in the work on furnishing a formal hypothecation 
deed.  Payment of such advances, however, shall be purely at the discretion of 
the Deputy Manager/Senior Engineer provided always that payments shall not 
be made under these periodical certificates in respect of perishable materials 
like lime, cement, timber, sand, kankar, etc.,  Any sums/due from the Contractor 
on account of Tools and Plant, Stores or any other items provided by B.H.E.L 
shall be deducted from the respective advances, the Engineer-in-charge shall 
from time to time certify the sums payable to the contractor after retaining the 
reserves. 
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Any certificate relating to work done or materials delivered may be modified  or 
corrected by any subsequent interim certificate or by the final certificate and no 
certificate of the Engineer-in-charge supporting an advance payment shall itself 
be conclusive evidence that any work or materials to which it relates are in 
accordance with the contract.  All such intermediate payments shall be regarded 
as advances against the final payment only and shall not be considered as an 
admission of the due performance of the contract or any part there of in any 
respect or the accruing of any claim whatsoever. 
 
Such intermediate payment shall not conclude, determine or affect  in any way 
the powers of the Engineer-in-charge as to the final settlement and adjustment 
of the accounts or otherwise, or in any way vary or affect the contract. 

 
53. Final Bill 

 
As soon as possible after the completion of the work to the satisfaction of the 
Engineer-in-charge, the contractor shall forward a certified final account on 
BHEL form, in duplicate. 
 
It shall be accompanied by all abstracts, vouchers etc., in support thereof and 
shall be prepared in the manner prescribed by the Engineer-in-charge. 
 
No claims will be entertained after the receipt of the final bill. 
 
The Contractor shall be entitled to be paid the final sum less the value of 
payments already made on account subject to certification of the final bill by the 
Engineer-in-charge.  Any sums due from the contractor on account of Tools & 
Plant, Stores or any other items provided by BHEL not yet  recovered from the 
contractor shall be deducted from the final sum aforesaid. 
 
No charge shall be allowed to the Contractor on account of the preparation of 
the final bill.  

  
54. Payment of Bills 

 
All payment to be made to the Contractor under this contract shall be by 
“Crossed Cheque” marked ‘A/C payee or Electronic Fund Transfer / RTGS only 
(Within a reasonable time after the Certification by the Engineer-in-charge). 

 
55. Recovery from Contractor: 

Whenever under the contract any sum of money shall be recoverable from or 
payable by the contractor the same may be deducted from any sum then due or 
which at any time thereafter may become due to the Contractor under the 
contract or under any other Contract with BHEL or from his Security Deposit or 
he shall pay the claim on demand. 

 
56. Post Technical Audit of Work and Bills: 

BHEL reserves the right to carry out a post-payment audit and technical 
examination of the work and final bill including all supporting vouchers, abstracts 
etc., and to enforce recovery of any sums becoming due as a result thereof in  
the manner provided in the preceding sub-paragraphs provided however that no 
such recovery shall be enforced after three years of passing the final bill. 

 

 57. Refund of Security Deposit: 

 

50% of the Security Deposit mentioned in condition 16 above, may be refunded 

to the contractor in respect of all contracts on completion of work  and  after 

payment  of  final bill and the  balance  50% on  expiry  of  the maintenance 

period, (described under clause 23) provided the contractor shall have rendered 

a “No-Demand” Certificate.  In case of works where maintenance period is not 

involved 100% of the Security Deposit may be refunded after payment of final bill 

provided that the contractor shall have rendered a “No-Demand Certificate”. 
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58.  Arbitration: 

 

Except where otherwise provided for in the contract all questions and disputes 

relating to the meaning of the specifications, designs, drawings and instructions 

hereinbefore mentioned and as to the quality of workmanship or materials used on 

the work or as to any other question, claim, right, matter or thing whatsoever in any 

way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions, orders or these conditions or otherwise concerning the work 

or failure to execute the same whether arising during the progress of the work or 

after the completion or abandonment thereof shall be referred to the sole arbitration 

of the Executive Director  / General Manager of BHEL and if  ED   is unable or 

unwilling to act, to the  sole arbitration of some other person appointed by the  ED / 

General Manager, willing to act  as such arbitrator.  The cases referred to arbitration 

shall be other than those for which the decision of the Manager / Senior Engineer / 

Engineer-in-charge is expressed in the contract to be final and conclusive.  There will 

be no objection if the arbitrator so appointed is an employee of B.H.E.L and that he 

had to deal with the matters to which the contract relates and that in the course of his 

duties as such he had expressed views on all or any of the matters in dispute or 

difference. 

 

The arbitrator to whom the matter is originally referred being transferred or vacating 

his office or being unable to act for any reason, such Executive Director / General 

Manager as aforesaid at the time of such transfer, vacation of office or inability to act, 

shall appoint another person to act as arbitrator in accordance with the terms of the 

contract.  Such person shall be entitled to proceed with the reference from the stage 

at which it was left by his predecessor. 

 

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any 

statutory modification or re-enactment  thereof and the rules made there under and 

for the time being in force shall apply to the arbitration proceeding under this clause. 

 

It is a term of the contract that the party involving arbitration shall specify the dispute 

or disputes to be referred to arbitration under this clause together with the amount or 

amounts claimed in respect of each such dispute. 

 

The arbitrator(s) may from time to time with consent of the parties enlarge the time 

for making and publishing the award. 

 

The work under the Contract shall, if reasonably possible, continue, during the 

arbitration proceedings and no payment due or payable, to the Contractor shall be 

withheld on account of such proceeding. 

 

The Arbitrator shall be deemed to have entered on the reference on the date he 

issues notice to both the Parties fixing the date of first hearings. 

 

The arbitrator shall give a separate award in respect of each dispute or difference 

referred to him. 

 

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his 

sole discretion. 

 

The award of the arbitrator shall be final, conclusive and binding on all parties to this 

contract. 

 

In the event of disputes or differences arising between one public sector enterprise 

and a Govt.  Department or between two public sector enterprises the above 

stipulations shall not apply the provisions of BPE office memorandum No. BPE/CL 

001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1st
 January 1976 or its amendments for 

arbitration shall be applicable. 
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ANNEXURE ‘A’ 
 

B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS 
(See condition 20) 

 
1.  Definition: 
 

In these regulations, unless otherwise expressed or indicated, the following 
words and expressions shall have the meaning hereby assigned to them. 
 
a) “Labour” means workers employed by a contractor directly, or indirectly 

through a sub-contractor, or by an agent on his behalf on a payment not 
exceeding Rs.500 per month. 

 
b) “Fair Wage” means wages, which shall include wages for weekly day of 

rest and other allowances, whether for time or piece work, after taking 
into consideration prevailing market rates for similar employments in the 
neighborhood but shall not be less than the minimum rates of wages 
fixed under the minimum Wages Act. 

 
c) “Contractor” for the purpose of these Regulations shall include an agent 

or Sub-Contractor employing labour on the work taken on contract. 
 
d) “Inspecting Officer” means any Labour Enforcement Officer, or Assistant 

Labour Commissioners of the Chief Labour Commissioner’s 
Organisation. 

 
e) “Form” means a form appended to these Regulations. 

 
2. Notice of Commencement : 
 

The Contractor shall, within SEVEN DAYS of commencement of the work, 
furnish in writing to the Inspecting Officer of the area concerned the following 
information with copy to the Engineer-in-charge. 
 
a) Name and situation of the work. 
b) Contractor’s name and address. 
c) Particulars of the Department for which the work is undertaken. 
d) Name and address of sub-contractors as and when they are appointed 
e) Commencement and probable duration of the work  
f) Number of workers employed and likely to be employed, 
g) ‘Fair wages’ for different categories of workers. 

 
3. (i) Number of hours which shall constitute a normal working day:    

The number of hours which shall constitute a  normal working day for an 
adult shall be NINE hours.  The working day of an adult worker shall be 
so arranged that of intervals, if any, for rest it shall not spread over more 
than twelve hours on any day.  When an adult worker is made to work 
for more than NINE hours on any day or for more than FORTY EIGHT 
hours in any week he shall in respect of overtime work, be paid wages at 
double the ordinary rate of wages. 

  
(ii) Weekly day of rest:  Every worker shall be given a weekly day of rest 

which shall be fixed and notified atleast TEN days in advance. A worker 
shall not be required or allowed to work on the weekly rest day unless he 
has or will have a substituted rest day, on one of five days immediately 
before or after the rest day.  Provided that no substitution shall be made 
which will result in the worker working for more than ten days 
consecutively without a rest day for a whole day.   
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 Where in accordance with the foregoing provisions a worker works on 
the rest day and has been given a substituted rest day he shall be paid 
wages for the work done on the weekly rest day at the overtime rate of 
wages. 

 
NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the 

worker is entitled to. 
 
4. Display of Notice Regarding Wages, Weekly Day of Rest, Etc.: 
 

The Contractor shall before he commences his work on contract display and 
correctly maintain and continue to display and correctly maintain in clean and 
legible condition in consipicuous places on the works, notice in English and in 
the local Indian languages, spoken by majority of workers, given the rate of fair 
wages, the hours of work for which such wages are payable, the weekly rest 
days workers are entitled to and name and address of the Inspecting Officer.  
The Contractor shall send a copy each of such notices to the Inspecting Officers 
and the Engineer-in-charge. 

 
5. Fixation of Wage Periods: 
 

The Contractor shall fix wage periods in respect of which wages shall be payable 
. 
No wage period shall normally exceed one week. 

 
6. Payment of Wages: 
  

(i) Wages due to every worker shall be paid to him direct.  All wages shall 
be paid in current coins or currency or in both. 

 
            Wages of every worker employed on the contract shall be paid where the 
wage period is one week, within, THREE DAYS from the end of the wage 
period, and in any other case before the expiry of the 7th day or 10th day from the 
end of the wage period according as number of workers does not exceed 1,000. 

 
(ii) When employment of any worker is terminated by or on behalf of the 

contractor, the wages earned by him shall be paid before expiry of the 
day succeeding the one on which his employment is terminated. 

 
(iii) Payment of wages shall be made at the work site on a working day 

except when the work is completed before expiry of the wage period, in 
which case final payment shall be made at the work site within 48 hours 
of the last working day and during normal working time. 

 
NOTE: The term “Working Day”  means a day on which the work on which 
labour  is employed is in progress.   
 

7. Register of Workmen : 
 

A register of workmen shall be maintained in the form appended to these 
regulations and kept at the work site or as near to it as possible, and the relevant 
particulars of every workmen shall be entered therein within THREE days of his 
employment. 

  
8. Employment Card: 
 

The Contractor shall issue an employment card in the Form appended to these 
regulations to each worker on the day of work or entry into his employment. If a 
worker has already any such card with him issued by the previous employer the 
contractor shall merely endorse that Employment Card with relevant entries.  On 
termination of employment the Employment Card shall again be endorsed by the 
Contractor and returned to the worker. 
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9. Register of Wages etc.,  : 
 

(i) A register of Wages-cum-Muster Roll in the Form appended to these 
regulations shall be maintained and kept at the work site or as near to it 
as possible. 

 
(ii) A wage slip in the form appended to these regulations shall be issued to 

every worker employed by the Contractor atleast a day prior to 
disbursement of wages. 

 
10. Fines and Deductions which may be made from wages: 
 

(i) Wages of worker shall be paid to him without any deductions of any kind 
except the following: 

 
  a. Fines; 

 
b. Deductions for absence from duty, i.e., from the place or the places 

where by the terms of his employment he is required to work.  The 
amount of deduction shall be in proportion to the period for which he 
was absent. 

 
c.  Deduction for damage to or loss of goods expressly entrusted to the 

employed person for custody, or for loss of money which he is required 
to account for, where such damage or loss is directly attributable to his 
neglect or default; 

 
d. Deductions for recovery of advances or for adjustment of overpayment 

of a wages.  Advance granted shall be entered in a register; 
  

and 
 

 e. Any other deduction, which the B.H.E.L may from time to allow. 
 

ii. No fines shall be imposed on a worker save in respect of such acts and 
omissions on his part as have been approved by the Chief Labour 
Commissioner. 

 
iii. No fines shall be imposed on a worker and no deductions for damage or 

loss shall be made from wages until the worker has been given an 
opportunity of showing cause against such fines or deductions. 

 
iv. The total amount of fines which may be imposed in any one wage period 

on a worker shall not exceed an amount equal to three paise in rupee of 
the wages payable to him in respect of that wage period. 

 
v. No fine imposed on a worker shall be recovered from him in instalments, 

or after expiry of sixty days from the date on which it was imposed.  
Every fine shall deemed to have been imposed on the day of the act or 
omission in respect of which it was imposed. 

 
vi. The Contractor shall maintain both in English and the local Indian 

language a list, approved by the Chief Labour Commissioner, clearly 
stating the acts and omissions for which penalty or fine may be imposed 
on a workman and display it in good condition in a conspicuous place on 
the work site.  

 
vii. The Contractor shall maintain a register of fines and the register of 

deductions for damage or loss in the Forms appended to these 
regulations which should be kept at the place of work.  

 



 118 
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

11. Register of Accidents  : 
 

The Contractor shall maintain a register of accidents in such form as may be 
convenient at the work place but the same shall include the following particulars:  

 
 a. Full particulars of the labourers who met with the accident. 
 b. Rates of Wages. 
 c. Sex 
 d. Age 
 e. Nature of accident and cause of accident. 
 f. Time and date of accident. 
 g. Date and time when admitted in hospital. 
 h. Date of discharge from the hospital. 
 i. Period of treatment and result of treatment. 

j. Percentage of loss of earning capacity and disability as assessed by 
Medical Officer. 

 k. Claim required to be paid under Workmen’s Compensation Act. 
 l. Date of payment of compensation. 

m. Amount paid with details of the person to whom the same was paid. 
 n. Authority by whom the compensation was assessed. 
 o. Remarks. 
 
12. Preservation of Registers : 
 

The Register of Wages-cum-Muster Roll required to be maintained under these 
Regulations shall be preserved for 3 years after the date on which last entry is 
made therein. 

 
13. Enforcement : 
  

The Inspecting Officer shall either on his own motion or on a complaint received 
by him carry out investigations, and send a report to the Engineer-in-charge 
specifying the amounts representing workers, dues and amount of penalty to be 
imposed on the contractor for breach of these Regulations, that have to be 
recovered from the contractor, indicating full details of the recoveries proposed 
and the reasons therefore.  It shall be obligatory on the part of the Engineer-in-
Charge on receipt of such a report to deduct such amounts from payments due 
to the contractor. 
 

14. Disposal of amounts recovered from the Contractor : 
 

The Engineer-in-charge shall arrange payment to workers concerned within 
FORTY FIVE days  from receipt of a report from the Inspecting Officer except in 
cases where the contractor had made an appeal under Regulation, 16 of these 
Regulations.  In cases where there is an appeal, payments of workers, due 
would be arranged by the Engineer-in-charge, wherever such payments arise, 
within THIRTY days from the date of receipt of the decision of the Regional 
Labour Commissioner (R.L.C.). 

 
15. Welfare Fund: 
 

All money that are recovered by the Engineer-in-charge by way of workers, due 
which could not be disbursed to workers within the time–limit prescribed above, 
due to reasons such as where-about of workers not being known, death of a 
worker, etc., and also amounts recovered as penalty, shall be credited to a fund 
to be kept under the custody of B.H.E.L for such benefit and welfare of workmen 
employed by contractors. 
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16. Appeal against decision of Inspecting Officer : 
 

Any person aggrieved by a decision of the Inspecting Officer may appeal against 
such decision to the Regional Labour Commissioner concerned within THIRTY 
days from the date of the decision, forwarding simultaneously a copy of his 
appeal to the Engineer-in-charge.  The decision of the Regional Labour 
Commissioner shall be final and binding upon the Contractor and the workmen. 

 
17.  Representation of Parties: 
 
  i. A workman shall be entitled to be represented in any investigation or enquiry 

under these Regulations by an Officer of a registered trade union of which the 
said trade union is affiliated or where the workman is not a member of any 
registered trade union, by an Officer of a registered trade union connected with, 
or any other workmen employed in the industry in which the worker is employed. 

 
 ii. A Contractor shall be entitled to be represented in any investigation or enquiry 

under these Regulations by an officer of  an association of contractors of which 
he is a member or by an officer of a Federation of Associations of Contractors   
to which the said association is affiliated or where the contractor is not a member 
of any association of employers, connected with, or by any other employer 
engaged in the industry in which the contractor is engaged. 

 
iii.  No party shall be entitled to be represented by a legal practitioner in any 

investigation or enquiry under these Regulations. 
 
18. Inspection of Books and other Documents: 
 

The Contractor shall allow inspection of the Register and other documents 
prescribed under these Regulations by Inspecting Officer and the Engineer-in-
charge or his authorized representative at any time and by the worker or his 
agent on receipt of due notice at a convenient time. 

 
19. Interpretation etc. 
  

On any question as to the application, interpretation or effect of the Regulations 
the decision of the Chief Labour Commissioner or Deputy Chief Labour 
Commissioner (Central) shall be final and binding. 
 

20. Amendments: 
 

Central Government may, from time to time, add to or amend the Contractor’s 
Labour Regulations and issue such directions as it may consider necessary for 
the proper implementation of the Contractor’s Labour Regulations or for the 
purpose of removing any difficulty which may arise in the administration thereof, 
based on which the B.H.E.L., Contractor’s Labour Regulations herein contained 
shall be subject to revision. 

 
MODEL RULES FOR LABOUR WELFARE 

(See Condition 20) 
 
1. Definition: 

(a) ‘Workplace’ means a place at which, on an average, twenty or more      
workers are employed. 

(b) ‘Large Workplace’ means a place at which on an average, 500 or more 
workers are employed. 

 
2. First Aid: At every workplace, there shall be maintained in a readily 

accessible place first-aid appliances including an adequate supply of sterilized 
dressings and sterilized cotton wool as prescribed in the Factory Rules of the 
State in which the work is carried on.  The appliances shall be kept in good order 
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and, in large work places, they shall be placed under the charge of a responsible 
person who shall be readily available during working hours. 

 
 At large workplaces, where hospital facilities are not available within easy 

distance of the works First Aid posts shall be established and be run by a trained 
compounder. 

 
 Where large workplaces are remotely situated and far away from regular 

hospitals an indoor ward shall be provided with one bed for every 250 
employees. 

 
 Where large workplaces are situated in cities, towns or in their suburbs and no 

beds are considered necessary owing to proximity of city or town hospitals, 
suitable transport shall be provided to facilitate removal of urgent cases to these 
hospitals.  At other workplaces, some conveyance facilities shall be kept readily 
available to take injured person or persons suddenly taken seriously ill, to the 
nearest hospital. 

 
 At large workplaces there shall be provided and maintained an ambulance room 

of the prescribed sizes, containing the prescribed equipment and in the in-
charge of such medical and nursing staff as may be prescribed.  For this 
purpose the relevant provisions of the Factory Rules of the State Government of 
the area where the work is carried on may be taken as the prescribed standard. 

 
3. Accommodation for  Labour: The Contractor shall during the progress of the 

works provide, erect and maintain necessary temporary living accommodation 
and ancillary facilities for labour at his own expense and to standards and scales 
as approved by the Engineer-in-charge. 

 
4. Drinking Water:  In every workplace, there shall be provided and maintained at 

suitable places, easily accessible to labour, a sufficient supply of cold water fit 
for drinking. 
Where drinking water is obtained from an intermittent public water supply each 
workplace shall be provided with storage where drinking water shall be stored.  
Every water supply storage shall be at a distance of not less than 15 meters 
from any latrine drain or other source of pollution. Where water has to be drawn 
from an existing well, which is within such proximity of latrine drain or any other 
source of pollution, the well shall be properly chlorinated before water is drawn 
from it for drinking. All such wells shall be entirely closed in and be provided with 
a trap door which shall be dust and water-proof. 
 
A reliable pump shall be fitted to each covered well, the trap door shall be kept 
locked and opened only for cleaning or inspection which shall be done at least 
once a month. 

 
5. Washing and Bathing places: Adequate washing and bathing places shall be 

provided separately for men and women.  Such places shall be kept in clean and 
drained condition. 

 
6. Scale of Accommodation in Latrines and Urinals: These shall be 

provided within the precincts of every workplace latrines and urinals in an 
accessible place, and the accommodation, separately for each of these, shall not 
be less than at the following scales: 

           No.of Seats 
 a) Where number of persons does not exceed 50  2 
 b) Where number of persons exceed 50 but does 
  not exceed 100      3 
 c) For additional persons     3 
        Per 100 or part thereof. 
 In particular cases, the Engineer-in-charge shall have the power to increase the 

requirement, where necessary. 
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7. Latrines and Urinals: Except in workplaces provided with water flushed 
latrines connected with a waterborne sewage system, all latrines shall be 
provided with receptacles on dry-earth system which shall be cleaned at least 
four times daily and at least twice during working hours and kept in a strictly 
sanitary condition.  Receptacles shall be tarred inside and outside at least once 
a year. 

 
 If women are employed, separate latrine and urinals, screened from those for 

men and marked in the vernacular in conspicuous letters “For Women only” shall 
be provided on the scale laid down in rule 6.  Those for men shall be similarly 
marked “For Men only” A poster showing the figure of a man and of a woman 
shall also be exhibited at the entrance to latrines for each sex.  There shall be 
adequate supply of water close to latrines and urinals. 

         
 
     
8. Construction of Latrines: Inside walls shall be constructed of masonry or 

other non-absorbent material and shall be cement-washed inside and outside at 
least once a year.  The dates of cement washing shall be noted in a register 
maintained for the purpose and kept available for inspection.  Latrines shall have 
at least thatched roof. 

 
9. Disposal of Excreta: Unless otherwise arranged for by the local sanitary 

authority, arrangement for proper disposal of excreta by incineration at the 
workplace shall be made by means of a suitable incinerator approved by the 
local medical health and municipal or cantonment authorities.  Alternatively local 
excreta may be disposed off by putting a layer of night soil at the Bottom of 
pucca tank prepared for the purpose and covering it with a 15 cm. layer of waste 
or refuse and then covering it with a layer of earth for a fortnight (when it will turn 
into manure). 

 
 The contractor shall, at his own expenses, carry out all instruction issued to him 

by the Engineer-in-charge to effect proper disposal of soil and other conservancy 
work in respect of Contractor’s work-people or employees on the Site.  The 
Contractor shall be responsible for payment of any charges which may be levied 
by municipal or cantonment authority for execution of such work on his behalf. 
 

10. Provision of shelters during rest:  At every workplace there shall be provided, 
free of cost, four suitable sheds, two for meals and two others for rest, 
separately for use of men and women labour.  Height of each shelter shall not be 
less than 3 meters from floor level to lowest part of roof.  Sheds shall be kept 
clean and space provided shall be on the basis of at least 0.5 sq.m. per head.  

 
11. Crèches: At a place at which 20 or more women workers are ordinarily 

employed, there shall be provided at least one hut for use of children under the 
age of 6 years of such women.  Huts shall not be constructed to a standard 
lower than that of thatched roof, mud floor and walls with wooden planks spread 
over mud floor and covered with matting. 

 
Huts shall be provided with suitable and sufficient openings, for light and 
ventilation.  There shall be adequate  provision of sweepers to keep the places 
clean.  There shall be two ‘dais’ in attendance.  Sanitary utensils shall be 
provided to the satisfaction of local medical, health and municipal or cantonment 
authorities.  Use of huts shall be restricted to children, their attendants and 
mothers of children. 
 
When the number of women workers is more than 25 but less than 50, the 
Contractor shall provide at least one hut and one Dais to look after children of 
women workers. 
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Size of crèche (s) shall vary according to the number of women workers 
employed.  Creche(s) shall be properly maintained and necessary equipment 
like toys, etc. provided. 

 
12. Canteen: A cooked food canteen on a moderate scale shall be provided 

for the  benefit of workers wherever it is considered necessary. 
 
13. Planning, setting and erection of the above mentioned structures shall be 

approved by the Engineer-in-charge, and the whole of such temporary 
accommodation shall at all times during the progress of the works be kept tidy 
and in a clean and sanitary condition to the satisfaction of the Engineer-in-
Charge and at the Contractor’s expense.  The Contractor shall conform 
generally to sanitary requirements of local medical, health and municipal or 
cantonment authorities and at all times adopt such precautions as may be 
necessary to prevent soil pollution of the site. 

 
On completion of the works the whole of such temporary structures shall be 
cleared away, all rubbish burnt, excreta or other disposal pits or trenches filled in 
and effectively sealed off and the whole of site left clean and tidy to the entire 
satisfaction of the Engineer-in-Charge, and at the Contractor’s expenses. 

 
14. Anti-malarial precautions:  The Contractor shall, at his own expense, 

conform to all anti-malarial instructions given to him by the Engineer-in-charge, 
including filling up of any borrow pits which may have been dug by him. 

 
 
15. Enforcement: The Inspecting Officer mentioned in the Contractors Labour 

Regulations or any other officer nominated in his behalf by the Engineer-in-
Charge shall report to the Engineer-in-Charge all cases of failure on the part of 
the Contractor and or his sub-contractors to comply with the provisions of these 
Rules either wholly or in part and the Engineer-in-Charge shall impose such 
fines and other penalties as are prescribed in the conditions. 

 
B.H.E.L SAFETY CODE 

See Condition-20 
 
1. Suitable scaffolds shall be provided for workmen for all work that cannot safely 

be done from the ground, or from solid construction except such short period of 
work as can be done safely from ladders.  When a ladder is used an extra 
mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying materials as well, suitable footholds and hand-holds shall be provided 
on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 
(¼  horizontal and 1 vertical)  

 
2. Scaffolding or staging more than 3.25 meters above the ground or floor, swung 

or suspended from an overhead support or erected with stationary support, shall 
have a guard rail properly attached, bolted, braced  and otherwise secured 
atleast 1 meter high above the floor or platform of such scaffolding or staging 
and extending along the entire length of the outside and ends thereof with only 
such openings as may be necessary for the delivery of materials.  Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

 
3. Working platform, gangways, and stairways shall be so constructed that they do 

not sag unduly or unequally, and if height of a platform or gangway or stairway is 
more than 3.25 meters above ground level or floor level, it shall be closely 
bordered have adequate width and be suitably fenced, as described in 2 above 

 
4. Every opening in floor of a building or in a working platform shall be provided 

with suitable means to prevent fall of persons or materials by providing suitable 
fencing or railing with a minimum height of 1 meter. 
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5. Safe means of access shall be provided to all working platforms and other 
working places.  Every ladder shall be securely fixed. No portable single ladder 
shall be over 9 meters in length.  Width between side rails in a rung, ladder shall 
in no case be less than 30 cm, for ladders upto and including 3 metres in length.  
For longer ladders this width shall be increased by atleast 6 mm for each 
additional 30 cm. of length.  Uniform step spacing shall not exceed 30 cm. 
  
Adequate precautions shall be taken to prevent danger from electrical 
equipment.  No materials on any of the sites shall be so stacked or placed as to 
cause danger or inconvenience to any person or the public.  The Contractor 
shall provide all necessary fencing and lights to protect public from accidents 
and shall be bound to bear expenses of  defence  of  every suit action or other 
proceedings at law that may be brought by any person for injury sustained  
owing  to neglect  of  the  above precautions,  and pay any damages and costs 
which may be awarded in any such suit, action or proceeding to any such person 
or which may with the consent of the Contractor be paid to compromise any 
claim by any such person. 
 

 6. Excavation and Trenching: 
 

All trenches, 1.5 metres or more in depth, shall at all times be supplied with 
atleast one ladder for each 30 m length or fraction thereof.  Ladder shall be 
extended from bottom of trench to atleast 1 metre above surface of the ground.  
Sides of a trench 1.5 metres or more in depth shall be stepped back to give 
suitable slope or securely held by timber bracing, so as to avoid the danger of 
sides collapsing.  Excavated materials shall not be placed within 1.5 metres of 
the edge of trench or half the depth of trench, whichever is more.  Cutting shall 
be from top to bottom.  Under no circumstances shall undermining or 
undercutting be   done. 

 
7. Demolition: Before any demolition work is commenced and also during 
  the process of the work: 
 

a. All roads and open areas adjacent to the work site shall either be closed 
or suitably protected: 

 
b. No electric cable or apparatus  which is liable to be a source of danger 

over a cable or apparatus used by the operator shall remain electrically 
charged. 

 
c. All practical steps shall be taken to prevent danger to persons 

employed, from risk of fire or explosion, or flooding.  No floor, roof, or 
other part of a building shall be so overloaded with debris or materials as 
to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the 

Engineer-in-Charge shall be available for use of persons employed on the site 
and maintained in a condition suitable for immediate use and the Contractor 
shall take adequate steps to ensure proper use of equipment by those 
concerned. 
 
a. Workers employed on mixing asphaltic materials cement and lime 

mortars/ concrete shall be provided with protective footwear and 
protective gloves. 
 

b. Those engaged in handling any material which is injurious to the eye 
shall be provided with protective goggles. 

 
c. Those engaged in welding works shall be provided with welder’s 

protective eye-shields. 
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d. Stone breaker shall be provided with protective goggles and protective 
clothing and seated at sufficiently safe intervals.  

  
e. When workers are employed in sewers and manholes which are in use, 

the  
 

            Contractor shall ensure that manhole covers are opened and manholes 
are ventilated atleast for an hour before workers are allowed to get into 
them.  Manholes so opened shall be cordoned off with suitable railing 
and provided with warning signals or boards to prevent accident to 
public. 

 
The Contractor shall not employ men below the age of 18 and women 
on the work of painting with products containing lead in any form.  
Whenever men above the age of 18 are employed on the work of lead 
painting, the following precautions shall be taken: 

 
i. No paint containing lead or lead products shall be used except in the 

form of paste or ready-made paint. 
 
ii. Suitable face masks shall be supplied for use by workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed 
and scraped. 

 
iii. Overalls shall be supplied by the Contractor to workmen and adequate 

facilities shall be provided to enable working-painters to wash during on 
cessation of work. 

 
9. When work is done near any place where there is risk of drowning, all necessary 

equipment shall be provided and kept ready for use and all necessary steps 
taken for prompt rescue of any person in danger and adequate provision made 
for prompt first aid treatment of all injuries likely to be sustained during the 
course of the work. 

 
10. Use of hoisting machine and tackles including their attachments, anchorage and 

supports shall conform to the following: 
 
a. i. These shall be of good mechanical construction, sound material and adequate 

strength and free from defects and shall be kept in good working order. 
 ii.  Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength, and free from 
defects. 

 
b. Every crane driver or hoisting appliance operator shall be properly qualified and 

no person under the age of 21 years shall be in charge of any hoisting machine 
including any scaffolding winch or give signals to operator. 

 
c. In case of every hoisting machine and of every chain, ring, hook, shackle, swivel 

and pulley block used in hoisting or lowering or as means of suspension, safe 
working load shall be ascertained by adequate means.  Every hoisting machine 
and all gear referred to above shall have the safe working load plainly marked 
there on, In case of a hoisting machine having a variable safe working load, 
each safe working load and the conditions under which it is applicable shall be 
clearly indicated.  No part of any machine or any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the purpose 
of testing. 

 
d. Incase of departmental machine, safe working load shall be notified by the 

Engineer-in-Charge.  As regards contractor’s machine the Contractor shall notify 
safe working load of each machine to the Engineer-in-Charge whenever he 
brings it to site of work and get it verified by the Engineer-in-Charge. 
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11. Motors, gearing, transmission, electric wiring and other dangerous parts of 
hoisting appliances shall be provided with efficient safeguards; hoisting 
appliances shall be provided with such means as will reduce to the minimum risk 
of accidental descent of load.  Adequate precautions shall be taken to reduce to 
the minimum risk of any part of a suspended load becoming accidentally  
displaced.  When workers are employed on electrical installations which are 
already energized, insulating mats, working apparel such as gloves, sleeves and 
boots, as may be necessary shall be provided.  Workers shall not wear any 
rings, watches carry keys or other materials which are good conductors of 
electricity. 

 
12. All scaffolds, ladders and other safety devices mentioned or described herein 

shall be maintained in a safe condition and no scaffold, ladder or equipment 
shall be altered or removed while it is in use.  Adequate washing facilities shall 
be provided at or near the places of work. 

 
13. These safety provision shall be brought to the notice of all concerned by display 

on a notice board at a prominent place at the work spot.  Persons responsible for 
ensuring compliance with the Safety Code shall be named thereon by the 
Contractor. 

 
14. To ensure effective enforcement of the rules and regulations relating to safety 

precautions, arrangements made by the Contractor shall be open to inspection 
by the Engineer-in-Charge or his representatives and the Inspecting Officers as 
defined in the Contractor’s Labour Regulations. 

 
15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted 

from the operation of any other Act or Rule in force. 
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FORM OF REGISTER OF WORKMEN 

 
(Regulation-7) 

 
i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------------------------- 

i. Number and date of the WORK ORDER & CONTRACT AGREEMENT ------------------------------------------------------------------------- 

iii.         Name and address of the department awarding the contract-------------------------------------------------------------------------------------------  

iv. Nature of the Contract and location of the work----------------------------------------------------------------------------------------------------------------  

v. Duration of the Contract-------------------------------------------------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
Sl.  Name and surname Age & Father’s / Nature  Permanent / Present  Date of  Date of     Signature  Remarks 

   No   of the workers  Sex Husband’s of emp-  Home address  address      commen-     termina-      or thumb 
      Name  loyment  of Employee        cement        tion or            impression   
       Desig-  (Village,   of emp-        leaving      of the 
       nation.   Distt. Thana).     loyment        of emp-           employee. 
               loyment 
----------------------------------------------------------------------------------------------------------------------------- ---------------------------------------------------------------------------------------------- 
    1             2  3  4  5   6  7         8  9  10          11    

  
 
 
 
 

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------       
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FORM OF EMPLOYMENT CARD 
(Regulation-8) 

i Name and Sex of the Worker----------------------------------------------------------------------------------------------------------------------------- ------- 
ii Father’s / Husband’s  Name -------------------------------------------------------------------------------------------------------------------------------- -------- 
iii Address         ----------------------------------------------------------------------------------------------------------------------------------------------------------- 
iv Age  or Date of birth------------------------------------------------------------------------------------------------------------------------------------------------ 
v Identification mark ---------------------------------------------------------------------------------------------------------------------------------------- --------- 
Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):- 
Name-----------------------------------------------------------------------------------------------  
Full address of Dependents 
(Specify Village, Dist., and State--------------------------------------------------------------------------------------------------------------------------------------------------------------------  
----------------------------------------------------------------------------------------------------------------------------- ---------------------------------------------------------------------------------- 
Sl.    Name & Address of     Particulars of Total period Actual  Leave     Nature of Wage        Total      REMARKS   Signature 
No   employer (specify         location of  for which the   number   taken (No. Work done rate      Wage   of the 
        Whether a contractor   worksite and worker is of days  of days  by the  With           earned   Employee 

  or a sub contractor).    description of employed worked  should be worker.  Parti-      by the 
        work done  from………..   specified).   culars      Worker  
      to……………)       of      during 
              unit in         the 
              Case of      period 
              Piece       shown 
              work.       Under 
                     Col.5. 

---------------------------------------------------------------------------------------------------------------------------------------- ---------------------------------------------------------------------- 

    1             2        3           4              5        6                  7                8         9     10       11      

----------------------------------------------------------------------------------------------------------------------------- --------------------------------------------------------------------------------- 
 
 

 

 
N.B:-  For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment  
  should be made separately. 
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FORM OF WAGE SLIP 
(Regulation-9) 

 
i. Name of the Contractor ------------------------------------------------------------------------------ 
 
ii. Place ----------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------- 

1. Name of the worker with 

 father’s / husband’s name. 

2. Nature of employment. 

3. Wage period. 

4. Rate of Wages payable 

5. Total attendance / Unit of work done. 

6. Dates on which overtime worked 

7. Overtime Wages. 

8. Gross Wages payable. 

9. Total deductions (indicating  

nature of deductions ) 

10. Net wages payable.  

---------------------------------------------------------------------------------------------------------------  

 

 

 

 

 

Contractor’s Signature /      Employees’ Signature/  

Thumb impression.      Thumb impression.  
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FORM OF REGISTER OF FINES 

 (Regulations No.10 vii) 
 

Sl.  
No. 

Name Father’s / 
Husband’s name 

Sex Department Nature and 
date of 
the offence 
for which 
fine imposed 

Whether workmen  
showed  cause 
against fine 
or not, if so, 
enter date 

Rate of  
wages 

Date and 
amount 
 of fine 
imposed 

Date on 
which fine 
realised 

Remarks 

   1    2             3   4           5             6           7     8        9        10 
        11 
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL 

(Regulation – 9) 

i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------- 
ii. No. & Date of the Contract Agreement /Work Order---------------------------------------------------------------------------------------- 
iii. Name and address of the department awarding the Contract----------------------------------------------------------------------------- 
iv. Nature of the Contract and location of the work----------------------------------------------------------------------------------------------  
v. Duration of the Contract----------------------------------------------------------------------------------------------------------------------------- 
vi. Wage period-------------------------------------------------------------------------------------------------------------------------------------------- 
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.  

BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS 

Regulation No 10 (vii) 
 

Sl.No Name Father’s / 
Husband’s  
Name 

Sex Department Damage 
 or loss 
caused 
with date 

Whether 
worked 
showed 
cause 
against 
deduction 
if so, enter 
date 

Date & 
amount of 
deduction 
imposed 

Number  
of Instal- 
ment, if 
any 

Date on 
which 
total 
amount 
realised 

Remarks 

1 2        3   4      5       6         7         8       9       10        11 
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STANDARD SPECIFICATION 

 
 
REMOVAL OF BUSHES, TREES, PRICKLY  PEAR ETC. 
 
 
1.   The prickly pear shrubs, weeds and grass shall be cleared  and roots shall be 

thoroughly grubbed up. These shall be disposed of in one of the ways specified 
below, as directed by the Executive Engineer. 

 
1.1 They may be removed to a convenient spot and shall be completely burnt :  
1.2 They may be buried in pits with atleast 30 cm. Depth of earth on the prickly pear at 

ground level. These pits may be dug in the bed of tank or at any place shown to him 
by the Officer deputed  by the Executive Engineer. 

2.  Under no circumstances  shall cleared stuff be thrown by the side of or heaped on 
existing vegetation, without one of the aforesaid steps  being taken for its 
destruction. 

 
CLEARING AND LEVELLING SITE  
 

1. The area described or shown on the relevant site plan shall be cleared of all 
obstruction, loose stones, non – required materials and rubbish  of all kinds. All 
brushwood shall be cleared and the roots entirely  grubbed up. No trees are to 
be cut down and removed without the instructions of the  Executive Engineer. 
Those which are cut down shall be grubbed up. The same remarks apply to 
jungle  clearance. Trees to be preserved will be defined  in an addendum 
specification. 

 
2. The products of the clearing are to be stacked in such place and manner as may 

be ordered  by the Executing Engineer and the ground  shall be left in a perfectly 
clean condition ; all products of the clearing shall be  the property of Government  
and shall be disposed of as the Executing Engineer may direct. 

 
3. All holes or hollows, whether originally existing  or produced by digging up roots 

shall be carefully filled up with earth, well rammed and leveled  off, as  may be 
directed. 

 
4. In the case of buildings, in order to clear cut white – ants, the whole area 

proposed to be occupied by the buildings, together with an extra width of 3 m. all 
round shall be excavated  to a depth  of  15 cm. And soaked with water. 
Spreading wet straw over the area bring the ants to the surface. If a white – ant’s  
nest exists on the site, its presence will become evident in a few days, 
whereupon the nest should be completely dug out, the queen ant destroyed and 
the nest flooded with boiling water containing a solution of arsenic. The area 
wherefrom the top loose  has been removed  shall be  refilled with earth from a 
source approved by the Executing Engineer and properly leveled. It should be 
observed that no earth filling is to be done in cases where the holes dug to 
remove  the white –ant’s  nest go below  the bottom  of foundation level. 
Concrete filling will in such cases be done under the orders of the Executing 
Engineer and contractor will be paid for the extra quantity of concrete at his 
agreement rate for the same.  

 
5. The contract rate  for this item of work shall be for complete compliance with this 

specification. If any extra work is necessary under this heading, a separate 
arrangement will be made  with the contractor, in writing, before the work begins. 
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PERSONNEL PROTECTIVE EQUIPMENT 
 
 

NYLON SAFETY BELT 
 
 

1 It shall be made out of Nylon  Webbing  of width  of  45mm. 
2 It shall be provided with Friction Buckles and  Semi triangular Block Ring 
3 It shall be provided with the Life line of 25ft. length of 10 mm dia 
4. The Nylon  rope with one end directly spliced to the back and the other end 

thimbleful and spliced with the Hook..    
5. It shall be provided with ISI  mark/supplied with test certificate. 

 
 

ACID AND ALKALI RUBBER GOGGLE 
 
 

1. It shall be made out of good quality thick Rubber with sponge lining inside.  
2. It shall be suitable to fit on the face of any person. 
3. It shall be fitted with clear, Non shatter able Lenses, or Toughened Lenses, in 

size 50 mm  dia. 
4. It shall give protection from splashing of chemicals and acid fumes. 
5. It shall be provided with adjustable Elastic Band. 

 
 
SPECTACLE TYPE SAFETY GOGGLES 
 
 

1. The Frame should be of conventional type used with good quality cellulose 
Acetate material with reinforcement on the sides and opaque (black in colour) 

2. The Toughened Lens should be an imported on (English, White Toric, plain, 
Optically  Neutral) and should withstand  the steel-ball  Impact Test  with ISI 
mark. 

3. The thickness of the Lens shall be 2.8 mm. 
4. The Hinged- type Foldable Wire mesh side – pieces with good Rivets shall be 

provided. 
5. Good; durable, Screws and Hinges on the side – legs with  good workmanship 

must be ensured. 
6. There should not be any defect either in the frame, or in the Lens, and the 

Goggles should be of  smooth and fine surface quality. 
7. The size of the goggles  is to be  marked with Nos. 50 & 52 respectively on the  

inner side of one side –  leg.   
8. The initials of the Maker shall be embossed on the inner side of the other Leg, to 

identify the firm. 
9. The goggles should be packed in a good , Safety Case. Completely enclosing 

the goggles with a cleaner.  
10.  Subjected to 100% inspection. 

 

 
GUM BOOTS 
 
 

1. Gum Boots shall be made up of Rubber/PVC material of Duck Back/Tarzan 
make 

2. It shall have inner lining of good quality cotton/cloth 
3. It shall have the carbon steel toe cap to the thickness of 1.5mm and should 

withstand the impact of 14Kgs/m  and provided with ISI mark/supplied with test 
certificate 
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4. It shall be covered up to the knee and give protection from splashing of 

chemicals, oil, water, etc. 
5. It shall have the resistance to acids, alkali and oils 
6. It shall be provided with ISI mark/supplied with test certificate. 

 
 
GAS WELDING GOGGLES 
 
 

1. They shall be made of Bakelite material with smooth finish 
2. They shall have the vents on either side for allowing adequate ventilation, but 

preventing light and dust. 
3. They shall have a pair of cups and screw cap arrangements to hold the filter 

lenses 
4. They shall have a pair of filter lenses in size 50mm dia, shade no.6 of  DIN 

specification to filter the IR radiation from the gas welding/cutting operation 
5. They shall have two pairs of clear, protective cover(clear glass) in size 50mm 

dia. 
6. They shall have a pair of spring type elastic band with adjustable leather strap 

 
 
ACID AND ALKALI PROOF RUBBER GLOVES 

 
 

1. 1.It shall be made up of good quality, thick Rubber in size 14” and 16”.  Black in 
colour 

2. .It shall give protection against acid and alkali 
       3.    It shall be of five finger type easy wear. 
 
 
 
HEAVY DUTY RESPIRATOR 
 
 

1. It shall be made of soft PVC material so as to withstand normal usage, exposure 
to moisture 

2. The construction shall be suitable to fit the faces of men 
3. It shall have a mouth piece with White Cartridge 
4. The cartridge shall be containing Sodium Hydroxide with Potassium Hydroxide 
5. It shall absorb gas and afford protection against the following Vapours, gases 

 
1.Acetic acid   2. Bromine 
3.Carbolic acid   4. Carbon di oxide 
5. Chlorine   6. Hydrochloric acid 
7. Hydrogen Chloride  8. Iodine 
9. Nitrous gases  10. Nitrogen di oxide 
11.Phosgene   12. Sulphur di oxide 
13.Sulphurated Hydrogen      14. Sulphur Trioxide 
 

6. It shall be provided with a dust mouth piece provided with cotton pad to be 
provided to filter the respiration dust 

7. It shall have a non return inlet valve at the  mouth piece, and side outlet valves 
8. It shall have adjustable Elastic Strap not less than ¾” width for holding in 

position without discomfort 
9. It shall be light in weight 
10. It shall be provided with 3 nos. spare cotton pad along with each respirator 
11. It shall be provided with ISI mark/supplied with test certificate 
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DUST RESPIRATOR 
 

1. It shall be made of soft PVC material so as to withstand normal usage, exposure 
to moisture 

2. The construction shall be suitable to fit the faces of  men 
3. It shall have a mouth piece with cotton pad to be provided to filter the respiration 

dust 
4. It shall have Non-return inlet valve at the mouthpiece and side outlet respiration 
5. It shall have adjustable Elastic Strap not less than ¾” width for holding in 

position without discomfort 
6.  It shall be light in weight 
7. It shall be provided with 3 nos. spare cotton pad along with each respirator 
8. It shall be provided with ISI mark/supplied with test certificate 
 
 

LIGHT FUME  RESPIRATOR 
 

1.   It shall  be  made of soft  PVC material  so as to  withstand  normal usage, 
exposure to     
      moisture 

      2.   The construction shall be suitable to fit the faces of  men 
3. It shall have a mouth piece with cotton pad  and black cartridge containing 

activated charcoal to filter fumes from paint, oil etc. 
4. It shall have Non-return inlet valve at the mouthpiece and side outlet respirable 
5. It shall have adjustable Elastic Strap not less than ¾” width for holding in 

position without discomfort 
6.  It shall be light in weight 
7. Spare cotton pad 3 nos. to be provided along with each respirator 
8. It shall be provided with ISI mark/supplied with test certificate 
 

INDUSTRIAL HELMETS 
 

1. The Helmet shall be made of Fiber Glass Di-electric material with narrow brim 
2. The surface of the shell shall be natural finish and Light blue colour 
3. It shall have a Nape strap adjustable Head band equipped with sweat resisting 

lining.  The width shall not be less than 30mm 
4. Inner cushioning which is flexible and non absorber of water shall be provided 

between the head band the shell 
5. It shall have ventilation gap of 10mm to 20mm 
6. Inside, the dimension of the head band in the longitudinal direction shall be 20 to 

25% greater than the inside dimension of the cross wise direction 
7. The shell shall have a clearance of less than 30mm between the inside of the 

top of the crown and top of the wearer’s head 
8. The wearing height shall not be less than 80 mm 
9. The head band shall be fitted with at least four crown straps each extending from 

side of the head band to the other.  The width of the crown strap shall be 20mm 
10. It shall have the leather chin strap , It must with stand the penetration resistance 

test and shock absorption test  provided with ISI mark/supplied with test 
certificate 
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SAFETY  PRACTICES  DURING  CONSTRUCTION 
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1.0 INTRODUCTION  

Safety in Construction Management deserves utmost attention.  Construction is widely 
recognized as one of the accident-prone activities. Most of the accidents are caused by 
inadequate planning, failure during the construction process and/or because of design 
deficiencies. Besides property loss, accidents also result in injuries and fatalities to the 
personnel, same needs to be prevented. 

The reasons for accidents during construction activities are related to unique nature of 
the industry, human behavior, difficult work-site conditions, extended odd duty hours, 
lack of training & awareness and inadequate safety management. Unsafe working 
methods, equipment failure and improper housekeeping also tend to increase the 
accident rate in construction. 

Ensuring good quality of materials, equipment and competent supervision along with 
compliance of standard engineering practices shall go a long way to in built safety into 
the system. 

The objective of this standard is to provide practical guidance on  technical and educa-
tional framework for safety and health in construction with a view to: 

(a) prevent accidents  and harmful effects on the health of workers arising from 
employment in construction; 

(b) ensure appropriate safety during implementation of construction; 
(c) provide  safety practice guidelines for appropriate measures of planning, control 

and enforcement. 
 

2.0 SCOPE 

This document specifies broad guidelines on safe practices to be adhered to during 
construction activities. However, before commencing any job, specific hazards and its 
effects should be assessed and necessary corrective/preventive actions should be taken 
by all concerned. The document is intended only to supplement and not to replace or 
supersede the prevailing statutory requirements, which shall also be followed as 
applicable. For Personal Protective Equipment, PPE manual of TLC department shall be 
referred to.  The scope of this document does not include the design aspects and quality 
checks during construction. 

3.0 DEFINITIONS 

Definitions of various terminology are given below: 

 Adequate, appropriate or suitable are used to describe qualitatively or quantitatively 
the means or method used to protect the worker. 

 Brace: A structural member that holds one point in a fixed position with respect to 
another point; bracing is a system of structural members designed to prevent 
distortion of a structure. 

 By hand: The work is done without the help of a mechanised tool. 

 Competent Authority: A stautory agency having the power to issue regulations, 
orders or other instructions having the force of law. 

 Competent person: A person possessing adequate qualifications, such as suitable 
training and sufficient knowledge, experience and skill for the safe performance of 
the specific work. The competent authorities may define appropriate criteria for the 
designation of such persons and may determine the duties to be assigned to them. 
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 Execution agency: 

Any physical or legal person, having contractual obligation with the owner, and who 
employs one or more workers on a construction site 

 Owner: 

Any physical or legal person for whom construction job is carried out.  

It shall also include owner's designated representative / consultant / nominee / 
agent, authorized from time to time to act for and on its behalf, for supervising / 
coordinating the activities of the execution agency. 

 Hazard: Danger or potential danger. 

 Guard-rail: An adequately secured rail erected along an exposed edge to prevent 
persons from falling. 

 Hoist: A machine, which lifts materials or persons by means of a platform, which 
runs on guides. 

 Lifting gear: Any gear or tackle by means of which a load can be attached to a lifting 
appliance but which does not form an integral part of the appliance or load. 

 Lifting appliance: Any stationary or mobile appliance used for raising or lowering 
persons or loads. 

 Means of access or egress: Passageways, corridors, stairs, platforms, ladders and 
any other means for entering or leaving the workplace or for escaping in case of 
danger. 

 Scaffold: Any fixed, suspended or mobile temporary structure supporting workers 
and material or to gain access to any such structure and which is not a lifting 
appliance as defined above. 

 Toe-board: A barrier placed along the edge of a scaffold platform, runway, etc., and 
secured there to guard against the slipping of persons or the falling of material. 

 Worker: Any person engaged in construction activity. 

 Workplace: All places where workers need to be or to go by reason of their work. 

4.0 GENERAL DUTIES  

4.1 GENERALDUTIESOF EXECUTION AGENCIES 

4.1.1 Execution agency should: 

i) Provide means and organization to comply with the safety and health measures 
required at the workplace. 

ii) Provide and maintain workplaces, plant, equipment, tools and machinery and 
organize construction work so that, there is no risk of accident or injury to health 
of workers. In particular, construction work should be planned, prepared and 
undertaken so that: 

(a) Dangers, liable to arise at the workplace, are prevented;  
(b) Excessively or unnecessarily strenuous work positions and movements are 

avoided; 
(c) Organization of work takes into account the safety and health of workers; 
(d) Materials and products used are suitable from a safety and health point of 

view; 
(e) Working methods are adopted to safeguard workers against the harmful 

effects of chemical, physical and biological agents. 
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iii) Arrange for periodic safety inspections by competent persons of all buildings, 
plant, equipment, tools, machinery, workplaces and review of systems of work, 
regulations, standards or codes of practice. The competent person should 
examine and ascertain the safety of construction machinery and equipment. 

iv) Provide such supervision to ensure that workers perform their work with due 
regard to safety and health of theirs as well as that of others. 

v) Employ only those workers who are qualified, trained and suited by their age, 
physique, state of health and skill. 

vi) Satisfy themselves that all workers are informed and instructed in the hazards 
connected with their work and environment and trained in the precautions 
necessary to avoid accidents and injury to health. 

vii) Ensure that buildings, plant, equipment, tools, machinery or workplaces in which 
a dangerous defect has been found should not be used until the defect has been 
rectified. 

viii) Organize for and remain always prepared to take immediate steps to stop the 
operation and evacuate workers as appropriate, where there is an imminent 
danger to the safety of workers. 

ix) Establish a checking system by which it can be ascertained that all the members 
of a shift, including operators of mobile equipment, have returned to the camp or 
base at the close of work on dispersed sites and where small groups of workers 
operate in isolation. 

x) Provide appropriate first aid, training and welfare facilities to workers as per 
various statutes like the Factories Act, 1948 etc. and, whenever collective 
measures are not feasible or are insufficient, provide and maintain personal 
protective equipment and clothing in line with the requirement as per PPE 
Manual of TLC Department. They should also provide access to workers to 
occupational health services. 

xi) Educate workers about their right and the duty at any workplace to participate in 
ensuring safe working conditions to the extent of their control over the equipment 
and methods of work and to express views on working procedures adopted as 
may affect safety and health. 

xii) Ensure that except in an emergency, workers, unless duly authorized, should not 
interfere with, remove, alter or displace any safety device or other appliance 
furnished for their protection or the protection of others, or interfere with any 
method or process adopted with a view to avoiding accidents and injury to 
health. 

xiii) Ensure that workers do not operate or interfere with plant and equipment that 
they have not been  

duly authorised to operate, maintain or use. 

xiv) Ensure that workers do not sleep, rest or cook etc in dangerous places such as 
scaffolds, railway tracks, garages, confined spaces or in the vicinity of fires, 
dangerous or toxic substances, running machines or vehicles and heavy 
equipment etc. 

xvii) Obtain the necessary   clearance / permits as required and specified by owner 
 

4.2 GENERAL DUTIES OF OWNERS 

4.2.1 Owners should: 

i) co-ordinate or nominate a competent person to co-ordinate all activities relating 
to safety and health on their construction projects; 

ii) Inform all contractors on the project of special risks to health and safety; 
iii) Ensure that executing agency is aware of the owner's requirements and the 

executing agency's responsibilities with respect to safetry practices before 
starting the job.  
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5.0 SAFETY PRACTICES AT  WORK PLACES 

5.1. GENERAL PROVISIONS 

5.1.1 All openings and other areas likely to pose danger to workers should be clearly 
indicated. 

5.1.2 Workers & Supervisors should use the safety helmet and other requisite 
Personal Protective Equipment according to job & site requirement. They should 
be trained to use personal protective equipment. 

5.1.3 Never use solvents, alkalis and other oils to clean the skin. 

5.1.4 Lift the load with back straight and knees bent as far as possible. Seek the help 
in case of heavy load. 

5.1.5 Ensure the usage of correct and tested tools and tackles. Don't allow the make 
shift tools and tackles.  

5.1.6 No loose clothing should be allowed while working near rotating equipment or 
working at heights. 

5.2 MEANS OF ACCESS AND ENGRESS 

Adequate and safe means of access (at least two, differently located) to and 
egress from all workplaces should be provided. Same should be displayed and 
maintained. 

5.3 HOUSEKEEPING 

5.3.1 Ensure: 

i) proper storage of materials and equipment; 
ii) removal of scrap, inflammable material, waste and debris at appropriate inter-

vals. 

5.3.2 Removal of loose materials, which are not required for use, to be ensured. 
Accumulation of these at the site can obstruct means of access to and egress 
from workplaces and passageways. 

5.3.3 Workplaces and passageways, that are slippery owing to oil, grease or other 
causes, should be cleaned up or strewn with sand, sawdust, ash etc. 

5.4 PRECAUTIONS AGAINST THE FALL OF MATERIALS & PERSONS AND 
COLLAPSE OF STRUCTURES 

5.4.1 Precautions should be taken such as the provision of fencing, look-out men or 
barriers to protect any person against injury by the fall of materials, or tools or 
equipment being raised or lowered. 

5.4.2 Where necessary to prevent danger, guys, stays or supports should be used or 
other effective precautions should be taken to prevent the collapse of structures 
or parts of structures that are being erected, maintained, repaired, dismantled or 
demolished. 

5.4.4 All openings through which workers are liable to fall should be kept effectively 
covered or fenced and displayed prominently. 

5.4.5 As far as practicable, guardrails and toe-boards should be provided to protect 
workers from falling from elevated workplaces.  

5.5 PREVENTION OF UNAUTHORISED ENTRY 

5.5.1 Construction sites located in built-up areas and alongside vehicular and 
pedestrian traffic routes should be fenced to prevent the entry of unauthorized 
persons. 
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5.5.2 Visitors should not be allowed access to construction sites unless accompanied 
by or authorised by a competent person and provided with the appropriate 
protective equipment. 

5.6 FIRE PREVENTION AND FIRE FIGHTING 

5.6.1 All necessary measures should be taken by the executing agency and owner to: 

i) avoid the risk of fire; 
ii) control quickly and efficiently any outbreak of fire; 
iii) bring out a quick and safe evacuation of persons. 
iv) Inform unit/fire station control room, where construction work is carried out 

within existing operating area. 

5.6.2 Combustible materials such us packing materials, sawdust, greasy/oily waste 
and scrap wood or plastics should not be allowed to accumulate in workplaces 
but should be kept in closed metal containers in a safe place. 

5.6.3 Places where workers are employed should, if necessary to prevent the danger 
of fire, be provided with: 

i) suitable and sufficient fire-extinguishing equipment, which should be easily 
visible and accessible; 

ii) an adequate water supply at sufficient pressure meeting the requirements.   
 

5.6.4 To guard against danger at places having combustible material, workers should 
be trained in the action to be taken in the event of fire, including the use of 
means of escape. 

5.6.5 At sites having combustible material, suitable visual signs should be provided to 
indicate clearly the direction of escape in case of fire. 

5.6.6 Means of escape should be kept clear at all times. Escape routes should be 
frequently inspected particularly in high structures and where access is 
restricted. 

5.7 LIGHTING 

5.7.1 Where natural lighting is not adequate, working light fittings or portable hand-
lamps should be provided at workplace on the construction site where a worker 
will do a job.  

5.7.2 Emergency lighting should be provided for personnel safety during night time to 
facilitate standby lighting source, if normal system fails. 

5.7.2 Artificial lighting should not produce glare or disturbing shadows. 

5.7.3 Lamps should be protected by guards against accidental breakage. 

5.7.4 The cables of portable electrical lighting equipment should be of adequate size & 
characteristics for the power requirements and of adequate mechanical strength 
to withstand severe conditions in construction operations. 

5.8 PLANT, MACHINERY, EQUIPMENT AND HAND TOOLS 
 
5.8.1 General Provisions 

i)  Plant, machinery and equipment including hand tools, both manual and power 

driven, should: 

a) be of proper design and construction, taking into account health, Safety and 

ergonomic principles. 

b) be  maintained  in good working order; 

c) be used only for work for which they have been designed. 
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d) be operated only by workers who have been authorized and given    appropriate 

training. 

e) be   provided   with protective   guards, shields   or   other devices as required. 

iii) Adequate instructions for safe use should be provided. 

iii) Safe operating procedures should be established and used for all plant, 

machinery and equipment. 

iv) Operators of plant, machinery and equipment should not be distracted while 

work is in progress. 

v) Plant, machinery and equipment should be switched off when not in use and 
isolated before any adjustment, clearing or maintenance is done. 

vi) Where trailing cables or hose pipes are used they should be kept as short as 
practicable and not allowed to create a hazard. 

vii) All moving parts of machinery and equipment should be enclosed or adequately 

guarded. 

viii) Every power-driven machine and equipment should be provided with adequate 

means, immediately accessible and readily identifiable to the operator, of 

stopping it quickly and preventing it from being started again inadvertently. 

ix) Operators of plant, machinery, equipment and tools should be provided with 

PPEs, including where necessary, suitable ear protection. 

5.8.2 Hand tools 

i) Hand tools should be repaired by competent persons. 

ii) Heads of hammers and other shock tools should be dressed or ground to a 
suitable radius on the edge as soon as they begin to mushroom or crack. 

iii) When not in use and while being carried or transported sharp tools should be 
kept in sheaths, shields, chests or other suitable containers. 

iv) Only insulated or non-conducting tools should be used on or near live electrical 
installations. 

v) Only non-sparking tools should be used near or in the presence of flammable or 
explosive dusts or vapours. 

 
5.8.3 Pneumatic Tools 
 
i) Operating triggers on portable pneumatic tools should be: 
 

a) so placed as to minimize the risk of accidental starting of the machine. 
b) so arranged as to close the air inlet valve automatically when the pressure of the 

operator's hand is removed. 

ii) Hose and hose connections for compressed air supply to portable pneumatic 
tools should be: 

a) designed  and tested for  the pressure and service for which they are intended; 
b) fastened securely on the pipe outlet and equipped with the safety   chain,   as 

appropriate. 

iv) Pneumatic shock tools should be equipped with safety clips or retainers to 
prevent dies and tools from being accidentally expelled from the barrel. 

v) Pneumatic tools should be disconnected from power and the pressure in hose 
lines released before any adjustment or repair is made. 
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5.8.4 Electrical Tools 

i) Low voltage portable electrical tools should generally be used. 
ii) All electrical tools should be earthed, unless they are "all insulated" or "double 

insulated" tools which do not require earthing. 

iii) All electrical tools should get inspected and maintained on a regular basis by a 
competent electrician and complete records kept. 

5.8.5 Engines 

i) Engines should: 

a) be installed so that they can be started safely and the maximum safe speed 
cannot be exceeded. 

b) have controls for limiting speed. 
c) have devices to stop them from a safe place in an emergency. 

ii) IC engines should not be run in confined spaces unless adequate exhaust 
ventilation is provided. 

iii) When IC engines are being fuelled:the engine should be shut off. 
a) care should be taken to avoid spilling fuel; 
b) no person should smoke or have an naked light in the vicinity. 
c) a fire extinguisher should be kept readily available. 

iv) Secondary fuel reservoir should be placed outside the engine room. 

6.0 CONSTRUCTION ACTIVITIES 

The various common activities in construction are as under: 

 Excavation 

 Scaffolding, Platforms & Ladders 

 Structural Work, Laying of Reinforcement & Concreting  

 Road Work  

 Cutting /Welding 

 Working in Confined Space  

 Working at Heights 

 Handling & Lifting Equipments 

 Vehicle Movement 

 Demolition  

 Masonry Works  

The safe practices to be followed during the implementation of above 
construction activities are given below: 

 

6.1 EXCAVATION 

6.1.1 All excavation work should be planned and the method of excavation and the 
type of support work required should be decided considering the following: 

i) the stability of the ground; 
ii) the excavation will not affect adjoining buildings, structures or roadways; 
iii) to prevent hazard, the gas, water, electrical and other public utilities should 

be shut off or disconnected, if necessary; 
iv) presence of underground pipes, cable conductors, etc.,  
v) the position of culvert/bridges, temporary roads and spoil heaps should be 

determined; 
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6.1.2 Before digging begins on site, all excavation work should be planned and the 
method of excavation and the type of support work required decided. 

Safe work permit in the prescribed format 310-013 should be obtained prior to 
commencement. 

6.1.3 All excavation work should be supervised. 

6.1.4 Sites  of excavations  should be thoroughly inspected: 

i) daily, prior to each shift and after interruption in work of more than one day; 

ii) after every blasting operation; 

iii) after an unexpected fall of ground; 

iv) after substantial damage to supports; 

v) after a heavy rain, frost or snow; 

vi) when boulder formations are encountered. 

6.1.4 Safe angle of repose while excavating trenches exceeding 1.5m depth upto 
3.0m should be maintained. Based on site conditions, provide proper slope, 
usually 450,and suitable bench of 0.5m width at every 1.5m depth of excavation 
in all soils except hard rock or provide proper shoring and strutting to prevent 
cave-in or slides. 

6.1.6 As far as possible, excavated earth should not be placed within one meter of the 
edge of the trench or depth of trench whichever is greater.  

6.1.7 Don't allow vehicles to operate too close to excavated area. Maintain atleast 2m 
distance from edge of excavation. No load, plant or equipment should be placed 
or moved near the edge of any excavation where it is likely to cause its collapse 
and thereby endanger any person unless precautions such as the provision of 
shoring or piling are taken to prevent the sides from collapsing.  

6.1.8 Adequately anchored stop blocks and barriers should be provided to prevent 
vehicles being driven into the excavation. Heavy vehicles should not be allowed 
near the excavation unless the support work has been specially designed to 
permit it. 

6.1.9 If an excavation is likely to affect the security of a structure on which persons are 
working, precautions should be taken to protect the structure from collapse. 

6.1.10 Barricade at 1m height (with red & white band/self glowing caution board) should 
be provided for excavations beyond 1.5m depth. Provide two entries/exits for 
such excavation. 

6.1.13 Necessary precautions should be taken for underground utility lines like cables, 
sewers etc. and necessary approvals/clearances from the concerned authorities 
shall be obtained before commencement of the excavation job. 

6.1.14 Water shall be pumped/bailed out, if any accumulates in the trench. Necessary 
precautions should be taken to prevent entry of surface water in trenches. 

6.1.15 During rains, the soil becomes loose. Take additional precaution against 
collapse of side wall. 

6.1.16 In case of mechanized excavation, precaution shall be taken  not to allow 
anybody to come within one meter of extreme reach of the mechanical shovel. 
The mechanised excavator shall be operated by a well-trained experienced 
operator. When not in operation, the machine shall be kept on firm leveled 
ground with mechanical shovel resting on ground. Wheel or belt shall be suitably 
jammed to prevent any accidental movement of the machine. Suitable 
precautions as per manufacturer guidelines should be taken for dozers, graders 
and other heavy machines. 

6.1.15 In case of blasting, follow strictly IS:4081-1986 & Indian Explosive Act and rules 
for storage, handling and carrying of explosive materials and execution of 
blasting operation. 
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6.2 SCAFFOLDING, PLATFORMS & LADDERS 

6.2.1 Metal as material of construction 

i) A scaffold should be provided and maintained or other equally safe and suitable 
provision should be made where work cannot safely be done on or from the 
ground or from part of a building or other permanent structure. 

ii) Scaffolds should be provided with safe means of access, such as stairs, ladders 
or ramps. Ladders should be secured against inadvertent movement. 

iii) Every scaffold should be constructed, erected and maintained so as to prevent 
collapse or accidental displacement when in use. 

iv) Every scaffold and part thereof should be constructed : 

(a) in such a way so as not to cause hazards for workers during erection and 
dismantling; 

(b) in such a way so as guard rails and other protective devices, platforms, 
ladders, stairs or ramps can be easily put together; 

(c) with sound material and of requisite size and strength for the purpose for 
which it is to be used and maintained in a proper condition. 

v) Boards and planks used for scaffolds should be protected against splitting. 

vi) Materials used in the construction of scaffolds should be stored under good 
conditions and apart from any material unsuitable for scaffolds. 

vii) Couplers should not cause deformation in tubes. Couplers should be made of 
drop forged steel or equivalent material. 

viii) Tubes should be free from cracks, splits and excessive corrosion and be straight 
to the eye, and tube ends cut cleanly square with the tube axis. 

ix) Scaffolds should be designed for their maximum load as per relevant code. 

x) Scaffolds should be adequately braced. 

xi) Scaffolds which are not designed to be independent should be rigidly connected 
to the building at designated vertical and horizontal places. 

xii) A scaffold should never extend above the highest anchorage to an extent which 
might endanger its stability and strength. 

xiii) Loose bricks, drainpipes, chimney-pots or other unsuitable material should not 
be used for the construction or support of any part of a scaffold. 

xiv) Scaffolds should be inspected and certified: 

(a) before being taken into use; 
(b) at periodic intervals thereafter as prescribed for different types of scaffolds; 
(c) after any alteration, interruption in use, exposure to weather or seismic 

conditions or any other occurrence likely to have affected their strength or 
stability. 

xv) Inspection should more particularly ascertain that: 

(a) the scaffold is of suitable type and adequate for the job; 
(b) materials used in its construction are sound and of sufficient strength; 
(c) it is of sound construction and stable; 
(d) that the required safeguards are in position. 

xvi) A scaffold should not be erected, substantially altered or dismantled except by or 
under the supervision.   

xvii) Every scaffold should be maintained in good and proper condition, and every 
part should be kept fixed or secured so that no part can be displaced in 
consequence of normal use. 
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6.2.2 Lifting appliances on scaffolds 

i) When a lifting appliance is to be used on a scaffold: 

(a) the parts of the scaffold should be carefully inspected to determine the 
additional strengthening and other safety measures required; 

(b) any movement of the scaffold members should be prevented; 
(c) if practicable, the uprights should be rigidly connected to a solid part of the 

building at the place where the lifting appliance is erected. 

6.2.3 Prefabricated scaffolds 

i) In the case of prefabricated scaffold systems, the instructions provided by the 
manufacturers or suppliers should be strictly adhered to. Prefabricated scaffolds 
should have adequate arrangements for fixing bracing. 

ii) Frames of different types should not be intermingled in a single scaffold. 

iii) Scaffolding shall be erected on firm and level ground.  

iv) All members of metal scaffolding shall be checked periodically to screen out 
defective / rusted members.  All joints should be properly lubricated for easy 
tightening. 

v) Entry to scaffolding should be restricted. 

vi) Erection, alteration and removal shall be done under supervision of experienced 
personnel. 

vii) Use of barrels, boxes, loose bricks etc., for supporting platform shall not be 
permitted. 

viii) Each supporting member of platform shall be securely fastened and braced 

ix) Where planks are butt-joined, two parallel putlogs shall be used, not more than 
100mm apart, to give support to each plank. 

x) Platform plank shall not project beyond its end support to a distance    exceeding  
4  times   the thickness of plank, unless it is effectively secured to prevent 
tipping.  Cantilever planks should be avoided. 

xi) The platform edges shall be provided with 150mm high toe board to eliminate 
hazards of tools or other objects falling from platform. 

xii) Erect ladders in the “four up-one out position”  

xiii) Lash ladder secured with the structure. 

xiv) Using non-slip devices, such as, rubber shoes or pointed steel ferules at the 
ladder foot, rubber wheels at ladder top, fixing wooden battens, cleats etc. 

xv) When ladder is used for climbing over a platform, the ladder must be of sufficient 
length, to extend at least one meter above the platform, when erected against 
the platform in  “four up-one out position.” 

xvi) Portable ladders shall be used for heights not more than 4mt.  Above 4mt flights, 
fixed ladders shall be provided with at least 600 mm landings at every 6mt or 
less. 

xvii) The width of ladder shall not be less than 300mm and rungs shall be spaced not 
more than 300mm. 

xviii) Every platform and means of access shall be kept free from obstruction. 

xix) If grease, mud, gravel, mortar etc., fall on platform or scaffolds, these shall be 
removed immediately to avoid slippage. 
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xx) Workers shall not be allowed to work on scaffolds during storms or high wind.  
After heavy rain or storms, scaffolds shall be inspected before reuse. 

xxi) Don't overload the scaffolding. Remove excess material and scrap immediately. 

xxii) Dismantling of scaffolds shall be done in a pre-planned sequential manner. 

6.2.4 Suspended scaffolds / boatswain’s chair 

i) In addition to the requirements for scaffolds in general as regards soundness, 
stability and protection against the risk of falls, suspended scaffolds should meet 
the following specific requirements.   

(a) platforms should be designed and built with dimensions that are compatible 
with the stability of the structure as a whole, especially the length; 

(b) the number or anchorage should be compatible with the dimensions of the 
platform; 

(c) the safety of workers should be safeguarded by an extra rope having a point 
of attachment independent of the anchorage arrangements of the scaffold; 

(d) the anchorage and other elements of support of the scaffold should be 
designed and built in such a way as to ensure sufficient strength; 

(e) the ropes, winches, pulleys or pulley blocks should be designed, assembled, 
used and maintained according to the requirements established for lifting 
gear adapted to the lifting of persons according to national laws and 
regulations; 

(f) Before use, the whole structure should be checked by a competent person. 
 

6.2.5 Bamboo / Casuarina Scaffolding 

i) In general, it should be avoided as far as possible. 

ii) For construction and maintenance of residential and office buildings,  bamboo / 
Casuarinas scaffold, if used, should conform to provisions given in lS-3696 (Part 
1)-1987.  

6.3 STRUCTURAL WORK, LAYING OF REINFORCEMENT AND CONCRETING  

6.3.1 General provisions 

i) The erection or dismantling of buildings, structures, civil engineering works, 
formwork, false work and shoring should be carried out by trained workers only 
under the supervision of a competent person. 

ii) Precautions should be taken to guard against danger to workers arising from any 
temporary state of weakness or instability of a structure. 

iii) Formwork, false work and shoring should be so designed, constructed and 
maintained that it will safely support all loads that may be imposed on it. 

iv) Formwork should be so designed and erected that working platforms, means of 
access, bracing and means of handling and stabilizing are easily fixed to the 
formwork structure. 

6.3.2. Erection and dismantling of steel and prefabricated structures 

i) The safety of workers employed on the erection and dismantling of steel and 
prefabricated structures should be ensured by appropriate means, such as 
provision and use of: 

(a) ladders, gangways or fixed platforms; 
(b) platforms, buckets, boatswain's chairs or other appropriate means suspended 

from lifting appliances; 
(c) safety harnesses and lifelines, catch nets or catch platforms; 

ii) Steel and prefabricated structures should be so designed and made that they 
can be safely transported and erected.   
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iii) In addition to the need for the stability of the part when erected, the design 
should explicitly take following into account: 

(a) the conditions and methods of attachment in the operations of transport, storing 
and temporary support during erection or dismantling as applicable; 

(b) Methods for the provision of safeguards such as railings and working platforms, 
and, when necessary, for mounting them easily on the structural steel or 
prefabricated parts. 

iv) The hooks and other devices built in or provided on the structural steel or 
prefabricated parts that are required for lifting and transporting them should be 
so shaped, dimensioned and positioned as: 

(a) to withstand with a sufficient margin the stresses to which they are subjected; 
(b) Not to set up stresses in the part that could cause failures, or stresses in the 

structure itself not provided for in the plans, and be designed to permit easy 
release from the lifting appliance. Lifting points for floor and staircase units 
should be located (recessed if necessary) so that they do not protrude above 
the surface; 

(c) To avoid imbalance or distortion of the lifted load. 

v) Storeplaces should be so constructed that: 

(a) there is no risk of structural steel or prefabricated parts falling or overturning; 
(b) storage conditions generally ensure stability and avoid damage having regard to 

the method of storage and atmospheric conditions; 
(c) racks are set on firm ground and designed so that units cannot move 

accidentally. 

vi) While they are being stored, transported, raised or set down, structural steel or 
prefabricated parts should not be subjected to stresses prejudicial to their 
stability. 

vii) Every lifting appliance should: 

(a) be suitable for the operations and not be capable of accidental disconnection; 
(b) be approved or tested as per statutory requirement. 

viii) Lifting hooks should be of the self-closing type or of a safety type and should 
have the maximum permissible load marked on them. 

ix) Tongs, clamps and other appliances for lifting structural steel and prefabricated 
parts should: 

(a) be of such shape and dimensions as to ensure a secure grip without 
damaging the part; 

(b) be marked with the maximum permissible load in the most unfavourable lifting 
conditions. 

 

x) Structural steel or prefabricated parts should be lifted by methods or appliances 
that prevent them from spinning accidentally. 

xi) When necessary to prevent danger, before they are raised from the ground, 
structural steel or prefabricated parts should be provided with safety devices 
such as railings and working platforms to prevent falls of persons. 

xii) While structural steel or prefabricated parts are being erected, the workers 
should be provided with appliances for guiding them as they are being lifted and 
set down, so as to avoid crushing of hands and to facilitate the operations. Use 
of such appliances should be ensured. 

xiii) A raised structural steel or prefabricated part should be so secured and wall 
units so propped that their stability cannot be imperiled, even by external 
agencies such as wind and passing loads before its release from the lifting 
appliance. 
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xiv) At work places, instruction should be given to the workers on the methods, 
arrangements and means required for the storage, transport, lifting and erection 
of structural steel or prefabricated parts, and, before erection starts, a meeting of 
all those responsible should be held to discuss and confirm the requirements for 
safe erection. 

xv) During transportation within the construction area, attachments such as slings 
and stirrups mounted on structural steel or prefabricated parts should be 
securely fastened to the parts. 

xvi) Structural steel or prefabricated parts should be so transported that the 
conditions do not affect the stability of the parts or the means of transport result 
in jolting, vibration or stresses due to blows, or loads of material or persons. 

xvii) When the method of erection does not permit the provision of other means of 
protection against fall of persons, the workplaces should be protected by 
guardrails, and if appropriate by toe-boards. 

xviii) When adverse weather conditions such as snow, ice and wind or reduced 
visibility entail risks of accidents, the work should be carried on with particular 
care, or, if necessary, interrupted. 

xix) Structures should not be worked on during violent storms or high winds, or when 
they are covered with ice or snow, or are slippery from other causes. 

xx) If necessary, to prevent danger, structural steel parts should be equipped with 
attachments for suspended scaffolds, lifelines or safety harnesses and other 
means of protection. 

xxi) The risks of falling, to which workers moving on high or sloping girders are 
exposed, should be limited by all means of adequate collective protection or, 
where this is impossible, by the use of a safety harness that is well secured to a 
strong support. 

xxii) Structural steel parts that are to be erected at a great height should as far as 
practicable be assembled on the ground. 

xxiii) When structural steel or prefabricated parts are being erected, a sufficiently 
extended area underneath the workplace should be barricaded or guarded 

xxiv) Steel trusses that are being erected should be adequately shored, braced or 
guyed until they are permanently secured in position. 

xxv) Load-bearing structural member should not be dangerously weakened by 
cutting, holing or other means. 

xxvi) Structural members should not be forced into place by the hoisting machine 
while any worker is in such a position that he could be injured by the operation. 

xxvii) Open-web steel joists that are hoisted singly should be directly placed in position 
and secured against dislodgment. 

6.3.3 Reinforcement 

i) Ensure that workers use Personnel Protective equipment like safety helmet, 
safety shoes, gloves etc. 

ii) Don't place the hand below the rods for checking clear distance. Use measuring 
devices. 

iii) Don't wear loose clothes while checking the rods. 

iv) Don't stand unnecessarily on cantilever rods. 

v) To carry out welding/cutting of rods, safety procedures/precautions as 
mentioned in Item No. 6.5 to be followed. 
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vi) For supplying of rods at heights, proper staging and/or bundling to be provided. 

vii) Ensure barricading and staging for supplying and fixing of rods at height. 

viii) For short distance carrying of materials on shoulders, suitable pads to be 
provided. 

ix) While transporting material by trucks/trailers, the rods shall not protrude in front 
of or by the sides of driver's cabin. In case such protrusion cannot be avoided 
behind the deck, then it should not extend 1/3rd of deck length or 1.5M which 
ever is less and tied with red flags/lights. 

6.3.4 Concreting 

i) Ensure stability of shuttering work before allowing concreting. 

ii) Barricade the concreting area while pouring at height/depths. 

iii) Keep vibrator hoses, pumping concrete accessories in healthy conditions and 
mechanically locked. 

iv) Pipelines in concrete pumping system shall not be attached to temporary 
structures such as scaffolds and formwork support as the forces and movements 
may effect their integrity. 

v) Check safety cages & guards around moving motors/parts etc. provided in 
concreting mixers. 

vi) Use Personal Protective Equipment like gloves, safety shoes etc. asun 
OCP:FYC:002 while dealing with concrete and wear respirators for dealing with 
cement. 

vii) Earthing of electrical mixers, vibrators, etc. should be done and verified. 

viii) Cleaning of rotating drums of concrete mixers shall be done from outside. 
Lockout devices shall be provided where workers need to enter. 

ix) Where concrete mixers are driven by internal combustion engine, exhaust points 
shall be located away from the worker's workstation so as to eliminate their 
exposure to obnoxious fumes. 

x) Don't allow unauthorized person to stand under the concreting area. 

xi) Ensure adequate lighting arrangements for carrying out concrete work during 
night. 

xii) Don't allow the same workers to pour concrete round the clock. Insist on shift 
pattern. 

xiii) During pouring, shuttering and its supports should be continuously watched for 
defects. 

6.4 ROAD WORK 

6.4.1 Site shall be barricaded and provided with warning signs, including night warning 
lamps at appropriate locations for traffic diversion. 

6.4.2 Filled and empty bitumen drums shall be stacked separately at designated 
places. 

6.4.3 Mixing aggregate with bitumen shall preferably be done with the help of bitumen 
batch mixing plant, unless operationally non-feasible. 

6.4.4 Road rollers, Bitumen sprayers, Pavement finishers shall be driven by 
experienced drivers with valid driving license.   

6.4.5 Workers handling hot bitumen sprayers or spreading bitumen aggregate mix or 
mixing bitumen with aggregate, shall be provided with PVC hand gloves and 
rubber shoes with legging up to knee joints. 

 

 



CONTRACTOR                                   ACCEPTING OFFICER 152 

6.4.6 At the end of day's work, surplus hot bitumen in tar boiler shall be properly 
covered by a metal sheet, to prevent anything falling in it, 

6.4.7 If bitumen accidentally falls on ground, it shall be immediately covered by 
sprinkling sand, to prevent anybody stepping on it. Then it shall be removed with 
the help of spade. 

6.4.8 For cement concrete roads, besides site barricading and installation of warning 
signs for traffic diversion, safe practices mentioned in the chapter on 
"Concreting", shall also be applicable. 

6.5 CUTTING/WELDING 

6.5.1 Common hazards involved in welding/cutting are sparks, molten metal, flying 
particles, harmful light rays, electric shocks etc. Following precautions should be 
taken after getting safe work permit in form  310-016 : - 

i) A dry chemical type fire extinguisher shall be made available in the work area.  

ii) Adequate ventilation shall be ensured by opening manholes and fixing a shield 
or forced circulation of air etc, while doing a job in confined space. 

iii) Ensure that only approved and well-maintained apparatus, such as torches, 
manifolds, regulators or pressure reducing valves, and acetylene generators, be 
used. 

iv) All covers and panels shall be kept in place, when operating an electric Arc 
welding machine. 

v) The work piece should be connected directly to Power supply, and not indirectly 
through pipelines/structures/equipments etc. 

vi) The welding receptacles shall be rated for 63 A suitable for 415V, 3-Phase 
system with a scraping earth. Receptacles shall have necessary mechanical 
interlocks and earthing facilities.  

vii) All cables, including welding and ground cables, shall be checked for any worn 
out or cracked insulation before starting the job. Ground cable should be 
separate without any loose joints. 

viii) Cable coiling shall be maintained at minimum level, if not avoidable. 

ix) An energised electrode shall not be left unattended.  

x) The power source shall be turned off at the end of job.  

xi) All gas cylinders shall be properly secured in upright position.  

xii) Acetylene cylinder shall be turned and kept in such a way that the valve outlet 
points away from oxygen cylinder. 

xiii) Acetylene cylinder key for opening valve shall be kept on valve stem, while 
cylinder is in use, so that the acetylene cylinder could be quickly turned off in 
case of emergency. Use flash back arrestors to prevent back-fire in 
acetylene/oxygen cylinder. 

xiv) When not in use, valves of all cylinders shall be kept closed. 

xv) All types of cylinders, whether full or empty, shall be stored at cool, dry place 
under shed. 

xvi) Forced opening of any cylinder valve should not be attempted. 

xvii) Lighted gas torch shall never be left unattended. 

xviii) Store acetylene and oxygen cylinders separately. 

xix) Store full and empty cylinders separately. 

 

 

 



CONTRACTOR                                   ACCEPTING OFFICER 153 

xx) Avoid cylinders coming into contact with heat. 

xxi) Cylinders that are heavy or difficult to carry by hand may be rolled on their 
bottom edge but never dragged. 

xxii) If cylinders have to be moved, be sure that the cylinder valves are shut off. 

xxiii) Before changing torches, shut off the gas at the pressure reducing regulators 
and not by crimping the hose. 

xxiv) Do not use matches to light torches, use a friction lighter. 

xxv) Move out any leaking cylinder immediately. 

xxvi) Use trolleys for oxygen & acetylene cylinder and chain them. 

xxvii) Always use Red hose for acetylene and other fuel gases and Black for oxygen, 
and ensure that both are in equal length. 

xxviii) Ensure that hoses are free from burns, cuts and cracks and properly clamped. 

xxix) Avoid dragging hoses over sharp edges and objects 

xxx) Do not wrap hoses around cylinders when in use or stored.    

xxxi) Protect hoses from flying sparks, hot slag, and other hot objects. 

xxxii) Lubricants shall not be used on Ox-fuel gas equipment. 

xxxiii) During cutting/welding, use proper type goggles/face shields. 

 

6.6 WORKING IN CONFINED SPACES 

6.6.1 Following safety practices for working in confined space like towers, columns, 
tanks and cellars should be followed in addition to the safety guidelines for 
specific jobs like scaffolding, cutting/welding etc. 

i) Entry inside the confined area and to carry out any job should be done after 
issuance of valid permit only, in line with form 310-017. 

ii) Ensure proper and accessible means of exit before entry inside a confined 
space. 

iii) The number of persons allowed inside the area should be limited to avoid 
overcrowding. 

iv) When the work is going on in the confined space, there should always be one 
man standby at the nearby man way.  

v) Before entering inside the area -  underground or located at lower elevation, 
probability of dense vapours accumulating nearby should also be considered in 
addition to inside the vessel. 

vi) Ensure requisite O2 level before entry in the confined space and monitor level 
periodically or other wise use respiratory devices. 

vii) Check for no Hydrocarbon or toxic substances before entry and monitor level 
periodically or use requisite Personal Protective Equipment. 

viii) Ensure adequate ventilation or use respiratory devices. 

ix) Depending upon need, necessary respirator system, gas masks and suit shall be 
worn by everyone entering confined space. In case of sewer, manholes or in the 
confined area where there is a possibility of toxic or inert gas, gas masks shall 
be used by everyone while entering. 

x) Barricade the confined spaces   

xi) Use 24V flameproof lamp fittings only for illumination. 
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xii) Use tools with air motors or electric tools with maximum voltage of 24V. 

xiii) House keeping shall be well maintained. 

xiv) Safety helmet, safety shoes and safety belt shall be worn by everyone entering 
the confined space. 

xv) Don't wear loose clothing while working in a confined space. 

xvi) The gas cylinders used for cutting/welding shall be kept outside.  

xvii) All cables, hoses, welding equipment etc., shall be removed from confined space 
at end of each work day, even if the work is to be resumed in the same space 
the next day. 

xviii) To the extent possible sludge shall be cleared and removed from outside before 
entering. 

xix) No naked light or flame or hot work such as welding, cutting and soldering 
should be permitted inside a confined space or area unless it has been made 
completely free of the flammable atmosphere, tested and found safe by a 
competent person. Only non-sparking tools and flameproof hand lamps 
protected with guard and safety torches should be used inside such confined 
space or area for initial inspection, cleaning or other work required to be done for 
making the area safe. 

xx) Communication should be always maintained between the worker and the 
attendant.  

6.7 WORKING AT HEIGHTS 

6.7.1 General Provision 

i) While working at a height of more than 2 meters, ISI approved safety belt shall 
be used. 

ii) While working at a height of more than 2 meters, permit should be issued by 
competent person in form 310-015, before commencement of the job. 

iii) Worker should be well trained on usage of safety belt including its proper usage 
at the time of ascending/descending. 

iv) All tools should be carried in tool kits to avoid their falling. 

v) If the job is on fragile/sloping roof, roof walk ladders shall be used, in addition to 
getting safe work permit in form 310-012. 

vi) Provide lifeline wherever required. 

vii) Additional safety measures like providing Fall Arrestor type Safety belt, safety 
net should be provided depending upon site conditions, job requirements. 

viii) Keep working area neat and clean. Remove scrap material immediately. 

ix) Don't throw or drop material/equipment from height. 

x) Avoid jumping from one member to another. Use proper passageway. 

xi) Keep both hands free while climbing. Don't try to bypass the steps of the ladder. 

xii) Try to maintain calm at height. Avoid over exertion. 

xiii) Avoid movements on beam. 

xiv) Elevated workplaces including roofs should be provided with safe means of 
access and egress such as stairs, ramps or ladders.  

6.7.2 Roof Work 

i) All roof-work operations should be pre-planned and properly supervised. 

ii) Roof work should only be undertaken by workers who are physically and 
psychologically fit and have the necessary knowledge and experience for such 
work. 
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iii) Work on roofs shouldn't be carried on in weather conditions that threaten the 
safety of workers. 

iv) Crawling boards, walkways and roof ladders should be securely fastened to a 
firm structure. 

v) Roofing brackets should fit the slope of the roof and be securely supported. 

vi) Where it is necessary for a person to kneel or crouch near the edge of the roof, 
necessary precautions should be taken. 

vii) On a large roof where work have to be carried out at or near the edge, a simple 
barrier consisting of crossed scaffold tubes supporting a tubing guardrail may be 
provided.  

viii) All covers for openings in roofs should be of substantial construction and be 
secured in position. 

ix) Roofs with a pitch of more than 10 should be treated as sloping. 

x) When work is being carried out on sloping roof, sufficient and suitable crawling 
boards or roof ladders should be provided and firmly secured in position. 

xi) During extensive work on the roof, strong barriers or guardrails and toe-boards 
should be provided to stop a person from falling off the roof. 

xii) Where workers are required to work on or near roof or other places covered with 
fragile material, through which they are liable to fall, they should be provided with 
suitable roof ladders or crawling boards strong enough and when spanning 
across the supports for the roof covering to support those workers. 

xiii) A minimum of two boards should be provided so that it is not necessary for a 
person to stand on a fragile roof to move a board or a ladder, or for any other 
reason. 

6.8 HANDLING AND LIFTING EQUIPMENT: 

6.8.1 General Provisions 

Following are the general guidelines to be followed with regard to all types of 
handling and lifting equipment in addition to the guidelines for specific type of 
equipments dealt later on. 

i) There should be a well-planned safety programme to ensure that all the lifting 
appliances and lifting gear are selected, installed, examined, tested, maintained, 
operated and dismantled with a view to preventing the occurrence of any 
accident; 

ii) All lifting appliances shall be examined by competent persons at frequencies as 
specified in "The Factory act". 

iii) Check thoroughly quality, size and condition of all lifting tools like chain pulley 
blocks, slings, U-clamps, D-shackles etc. before putting them in use. 

iv) Safe lifting capacity of all lifting & handling equipment, tools and shackles should 
be got verified and certificates obtained from competent authorities before its 
use. The safe working load shall be marked on them.  

v) Check periodically the oil, brakes, gears, horns and tyre pressure of all moving 
equipments like cranes, forklifts, trailers etc as per manufacturer's 
recommendations. 

vi) Check the weights to be lifted and accordingly decide about the crane capacity, 
boom length and angle of erection. 

vii) Allow lifting slings as short as possible and check packing at the friction points. 

viii) While lifting/placing of the load, no unauthorised person shall remain within the 
radius of the boom and underneath the load. 
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ix) While loading, unloading and stacking of pipes, proper wedges shall be placed 
to prevent rolling down of the pipes. 

x) Control longer jobs being lifted up from both ends. 

xi) Only trained operators and riggers should carry out the job. While the crane is 
moving or lifting the load, the trained rigger should be there for keeping a vigil 
against hitting any other object. 

xii) During high wind conditions and nights, lifting of heavy equipments should be 
avoided. If unavoidable to do erection in night, operator and rigger should be 
fully trained for night signaling. Also proper illumination should be there. 

xiii) Allow crane to move on hard, firm and leveled ground. 

xiv) When crane is in idle condition for long periods or unattended, crane boom 
should either be lowered or locked as per manufacturer's guidelines. 

xv) Hook and load being lifted shall remain in full visibility of crane operators, while 
lifting, to the extent possible. 

xvi) Don't allow booms or other parts of crane to come within 3 meters reach of 
overhead electrical cables. 

xvii) No structural alterations or repairs should be made to any part of a lifting 
appliance, which may affect the safety of the appliance without the permission 
and supervision of the competent person. 

6.8.2  Hoists 

i) Hoist shafts should be enclosed with rigid panels or other adequate fencing at: 

(a) ground level on all sides; 
(b) all other levels at all points at which access is provided; 
(c) all points at which persons are liable to be struck by any moving part. 

ii) The enclosure of hoist shafts, except at approaches should extend where 
practicable at least 2mt above the floor, platform or other place to which access 
is provided except where a lesser height is sufficient to prevent any person 
falling down the hoist way and there is no risk of any person coming into contact 
with any moving part of the hoist, but in no case should the enclosure be less 
than 1mt in height. 

iii) The guides of hoist platforms should offer sufficient resistance to bending and, in 
the case of jamming by a safety catch, to buckling. 

iv) Where necessary to prevent danger, adequate covering should be provided 
above the top of hoist shafts to prevent material falling down them. 

v) Outdoor hoist towers should be erected on firm foundations, and securely 
braced, guyed and anchored. 

vi) A ladder way should extend from the bottom to the top of outdoor hoist towers, if 
no other ladder way exists within easy reach. 

vii) Hoisting engines should be of ample capacity to control the heaviest load that 
they will have to move. 

viii) Hoists should be provided with devices that stop the hoisting engine as soon as 
the platform reaches its highest stopping place. 

ix) Winches should be so constructed that the brake is applied when the control 
handle is not held in the operating position. 

x) It should not be possible to set in motion from the platform a hoist, which is not 
designed for the conveyance of persons. 
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xi) Winches should not be fitted with pawl and ratchet gears on which the pawl must 
be disengaged before the platform is lowered. 

xii) Hoist platforms should be capable of supporting the maximum load that they will 
have to carry with a safety factor. 

xiii) Hoist platforms should be equipped with safety gear that will hold the platform 
with the maximum load if the hoisting rope breaks. 

xiv) If workers have to enter the cage or go on the platform at landings there should 
be a locking arrangement preventing the cage or platform from moving while any 
worker is in or on it. 

xv) On sides not used for loading and unloading, hoist platforms should be provided 
with toe-boards and enclosures of wire mesh or other suitable material to 
prevent the fall of parts of loads. 

xvi) Where necessary to prevent danger from falling objects, hoist platforms should 
be provided with adequate covering. 

xvii) Counterweights consisting of an assemblage of several parts should be made of 
specially constructed parts rigidly connected together. 

xviii) Counterweights should run in guides. 

xix) Platforms should be provided at all landings used by workers. 

xx) Following notices should be posted up conspicuously and in very legible 
characters: 

(a)  on all hoists: 

 on the platform: the carrying capacity in kilograms or other appropriate 
standard unit of weight; 

 on the hoisting engine: the lifting capacity in kilograms or other appropriate 
standard unit of weight; 

(b)  on hoists authorised or certified for the conveyance of persons: 

 on the platform or cage: the maximum number of persons to be carried at 
one time; 

(c)  on hoists for goods only: 

 on every approach to the hoist and on the platform: prohibition of use by 
persons. 

xxi) Hoists intended for the carriage of persons should be provided with a cage so 
constructed as to prevent any person from falling out or being trapped between 
the cage and any fixed part of the structure when the cage gate is shut, or from 
being struck by the counterbalance weight or by articles or materials tailing down 
the hoist way. 

xxii) On each side in which access is provided, the cage should have a gate fitted 
with devices which ensure that the gate cannot be opened except when the cage 
is at a landing and that the gate must be closed before the cage can move away 
from the landing. 

xxiii) Every gate in the enclosure of the hoist shaft which gives access from a landing 
place to the cage should be fitted with devices to ensure that the gate cannot be 
opened except when the cage is at that landing place, and that the cage cannot 
be moved away from that landing place until the gate is closed. 

6.8.3  Derricks 

 Stiff-leg derricks 

i) Derricks should be erected on a firm base capable of taking the combined 
weight of the crane structure and maximum rated load. 
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ii) Devices should be used to prevent masts from lifting out of their seating. 

iii) Electrically operated derricks should be effectively earthed from the sole plate or 
framework. 

iv) Counterweights should be so arranged that they do not subject the backstays, 
sleepers or pivots to excessive strain. 

v) When derricks are mounted on wheels: 

a) a rigid member should be used to maintain the correct distance between the 
wheels; 

b) they should be equipped with struts to prevent them from dropping if a wheel 
breaks or the derrick is derailed. 

vi) The length of a derrick jib should not be altered without consulting the 
manufacturer. 

 Guy derricks 

i) The restraint of the guy ropes should be ensured by fitting stirrups or anchor 
plates in concrete foundations. 

ii) The mast of guy derricks should be supported by six top guys spaced 
approximately equally. 

iii) The spread of the guys of a guy derrick crane from the mast should not be more 
than 450 from the horizontal. 

iv) Guy ropes of derricks should be equipped with a stretching screw or turnbuckle 
or other device to regulate the tension. 

v) Gudgeon pins, sheave pins and fool bearings should be lubricated frequently. 

vi) When a derrick is not in use, the boom should be anchored to prevent it from 
swinging. 

6.8.4  Lifting ropes 

i) Only ropes with a known safe working capacity should be used as lifting ropes. 

ii) Lifting ropes should be installed, maintained and inspected in accordance with 
manufacturers' instructions. 

iii) Repaired steel ropes should not be used on hoists. 

iv) Where multiple independent ropes are used, for the purpose of stability, to lift a 
work platform, each rope should be capable of carrying the load independently. 

6.9 VEHICLE MOVEMENT 

6.9.1 Park vehicles only at designated places. Don't block roads to create hindrance 
for other vehicles. 

6.9.2 Don't overload the vehicle. 

6.9.3 Obey speed limits and traffic rules. 

6.9.4 Always expect the unexpected and be a defensive driver. 

6.9.5 Drive carefully during adverse weather and road conditions. 

6.9.6 Read the road ahead and ride to the left. 

6.9.7 Be extra cautious at nights. Keep wind screens clean and lights in working 
condition. 

6.9.8 All vehicles used for carrying workers and construction materials must undergo 
predictive/preventive maintenance and daily checks 
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6.9.9 Driver with proper valid driving license shall only be allowed to drive the vehicle 

6.9.10 Routes shall be leveled, marked and planned in such a way so as to avoid 
potential hazards such as overhead power lines and sloping ground etc. 

6.9.11 While reversing the vehicles, help of another worker should be ensured at all 
times 

6.9.12 An unattended vehicle should have the engine switched off 

6.9.13 Wherever possible one-way system shall be followed 

6.9.14 Barriers/fixed stops should be provided for excavation/openings to prevent fall of 
vehicle 

6.9.15 Load should be properly secured 

6.9.16 The body of the tipper lorry should always be lowered before driving the vehicle 
off. 

6.9.17 Signs/signals/caution boards etc. should be provided on routes . 

6.10 DEMOLITION 

6.10.1. General provisions 

i) When the demolition of any building or structure might present danger to 
workers or to the public: 

(a)    necessary precautions, methods and procedures should be adopted, including 
those for the disposal of waste or residues; 

(b)     the work should be planned and undertaken only under the supervision of a 
competent person. 

ii) Before demolition operations begin: 

(a) structural details and builders' drawings should be obtained wherever 
possible; 

(b) details of the previous use should be obtained to identify any possible 
contamination and hazards from chemicals, flammables, etc.; 

(c)     an initial survey should be carried out to identify any structural problems and 
risks associated with flammable substances and substances hazardous to 
health.  
The survey should note the type of ground on which the structure is erected, 
the     condition of the roof trusses, the type of framing used in framed 
structures and the load-bearing walls; 

(d)     a method of demolition should be formulated after the survey and recorded in 
a method statement having taken all the various considerations into account 
and identifying the problems and their solutions; 

iii) All electric, gas, water and steam service lines should be shut off and, as 
necessary, capped or otherwise controlled at or outside the construction site 
before work commences. 

iv) If it is necessary to maintain any electric power, water or other services during 
demolition operations, they should be adequately protected against damage. 

v) As far as practicable, the danger zone round the building should be adequately 
fenced off and sign posted. To protect the public a fence 2m high should be 
erected enclosing the demolition operations and the access gates should be 
secured outside working hours. 

vi) The fabric of buildings contaminated with substances hazardous to health should 
be decontaminated. Protective clothing and respiratory devices should be 
provided and worn. 
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vii) Where plant has contained flammable materials, special precautions should be 
taken to avoid fire and explosion. 

viii) The plant to be demolished should be isolated from all other plant that may 
contain flammable materials. Any residual flammable material in the plant should 
be rendered safe by cleaning, purging or the application of an inert atmosphere 
as appropriate. 

ix) Care should be taken not to demolish any parts, which would destroy the 
stability of other parts. 

x) Demolition activities should not be continued under adverse climatic conditions 
such as high winds, which could cause the collapse of already weakened 
structures. 

xi) To prevent hazards parts of structures should be adequately shored, braced or 
otherwise supported. 

xii) Structures should not be left in a condition in which they could be brought down 
by wind pressure or vibration. 

xiii) Where a deliberate controlled collapse technique is to be used, expert 
engineering advice should be obtained, and: 

(a) it should only be used where the whole structure is to come down because it 
relies on the removal of key structural members to effect a total collapse; 

(b) it should only be used on sites that are fairly level and where there is enough 
surrounding space for all operatives and equipment to be withdrawn to a safe 
distance. 

xiv) When equipment such as power shovels and bulldozers are used for demolition, 
due consideration should be given to the nature of the building or structure, its 
dimensions, as well as to the power of the equipment being used. 

xv) If a swinging weight is used for demolition, a safety zone having a width of at 
least one-and-a-half times the height of the building or structure should be 
maintained around the points of impact. 

6.10.2.  Demolition of structural steelwork 

ii) All precautions should be taken to prevent danger from any sudden twist, spring 
or collapse of steelwork, ironwork or reinforced concrete when it is cut or 
released. 

iii) Steel construction should be demolished tier by tier. 

iv) Structural steel parts should be lowered and not dropped from a height. 

 

6.11 MASONRY WORKS 

i) Ensure proper stacking of bricks as per standard practice. 

ii) Ensure stability of scaffold and working platform before commencing the work. 

iii) Ensure usage of relevant PPE like safety belt etc  

iv) Ensure mortar mixing, platform sufficiently away from the work spot. 

v) Do not raise more than the stipulated height at a time. 

vi) Permit further raising of structure only after adequate curing. 

vii) Remove unused materials and debris from work spot immediately after the 
completion of work. 

7.0 FIRST AID 

First aid facilities should be provided in line with various statutory regulations like 
factory act etc. However following care should be taken: 
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i) First aid, including the provision of trained personnel should be ensured at work 
sites. Arrangement should be made for ensuring the medical attention of the 
injured workers. First aid box should be as per the Factory rules. 

ii) Suitable rescue equipment, like stretchers should be kept readily available at the 
construction site. 

iii) First-aid kits or boxes, as appropriate and as per statutory requirements, should 
be provided at workplaces and be protected against contamination by dust, 
moisture etc. 

iv) First-aid kit or boxes should not keep anything besides material for first aid in 
emergencies. 

v) First-aid kits and boxes should contain simple and clear instructions to be 
followed, be kept under the charge of a responsible person qualified to render 
the first aid and be regularly inspected and stocked. 

vi) Emergency telephone numbers of nearby Hospitals, Police, Fire Station and 
Administration should be prominently displayed. 

 

8.0 DOCUMENTATION 

The intention of keeping documentation of all types of accident(s) is to prevent 
recurrence of similar accident(s). All accidents should be reported as per  
Guidelines and Factories Act, 1948. 

All accidents (major, minor or near miss) should be investigated, analyzed and 
recommendations should be documented along with implementation status. 

All related data should be well-documented and further analysis highlighting the 
major cause(s) of accidents be done. This will help in identifying thrust areas and 
training needs for prevention of accidents. 

 

9.0 SAFETY AWARENESS & TRAINING 

Safety awareness to all section of personnel ranging from site-in-charge to 
workmen helps not only  preventing  the risk but also build up the confidence. 
Time and expenditures also get saved as a result.  

Safety awareness basically seeks to persuade/inform people on safety besides 
supplementing skill also. Awareness programme may include followings:  

 

i) Poster: Posters with safety slogan in humorous, gruesome demonstrating 
manner may be used to discourage bad habits attributable to accidents by 
appealing to the workers' pride, self-love, affection curiosity or human aspects. 
These should be displayed in prominent location(s). 

 

ii) Safety Sign Boards: Different type of message of cautioning, attention, notice 
etc. should be displayed at the appropriate places for learning/ awareness of the 
workmen while working at site. 

 

iii) Films & Slides: Film(s) narrating the accident including the causes and possible 
remedial ways of preventing the recurrence of a similar accident should be 
displayed at regular intervals. Slides consisting main points of the film show may 
also be shown to workers.  
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iv) Talks, lectures & conferences: The success of these events would depend 
much on audience’s understandings of the speaker (s). The speakers are to be 
knowledgeable and good presenter. Speakers should know to hold the attention 
and to influence the audiences.  

 

v) Compotitions:  Organize competition(s) between the different depts.,/categories 
of workers.  The sense of reward/recognition alsowill improve safety awareness 
and result  in enhancing safety levels. 

 

vi) Exhibitions: Exhibitions also make the workers acquainted with hazards and 
means of preventive measures.  

 

vii) Safety Publication: Safety publications including pocket books dealing with 
ways of investigation and prevention in the field of safety and so on, may be 
distributed to workers to promote the safety awareness. 

 

viii) Safety Drives: From time to time, an intensive safety drive by organizing a 
safety day or a safety week etc. should be launched. 

 

ix) Training: Training for covering the hazards for different trade should be 
imparted. Training should also include the specific hazards related to a job in 
addition to the general safety training as has been dealt in various chapters and 
should include all workers.  
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10.0 LIST OF SAFETY CODES FOR CIVIL WORKS PUBLISHED BY BUREAU OF  
 

INDIAN STANDARDS 
 
 

 
Sl.No. 

   
Code No. 

                                              
Title 

 

   
01 IS : 818 Code of Practice for Safety and Health Requirements in Electric and  

Gas Welding and Cutting Operations – First Revision. 
 

02 IS : 875 Code of practice for Structural safety of buildings:   Masonry walls  
    

03 IS : 933 Specification for Portable Chemical Fire Extinguisher, Foam Type –  
Second Revision. 
 

04 IS :1179  Specification for Equipment for Eye and Face Protection during 
Welding – First Revision. 
 

05 IS : 1904 Code of practice for Structural safety of buildings: Shallow 
foundations 
 

06 IS : 1905 Code of  practice for Structural safety of buildings: Masonry                 
walls  
 

07 IS :  2171 Specification for Portable Fire Extinguishers, Dry Powder Type –
Second Revision. 
 

08 IS :  2361 Specification for Building Grips – First Revision. 
 

09 IS :  2750 Specification for Steel Scaffoldings. 
 

10 IS :  2925 Specification for Industrial Safety Helmets – First Revision 
 

11 IS :  3016 Code of Practice for Fires Precautions in Welding and Cutting 
Operations – First Revision 
 

12 IS : 3521 Industrial safety belts and harnesses 
 

13 IS : 3696 Safety Code for Scaffolds and Ladders : Part I – Scaffolds. 
 

14 IS : 3696 Safety Code for Scaffolds and Ladders : Part II – Ladders. 
 

15 IS : 3764 Safety Code for Excavation Work 
 

16 IS :  4014 Part I & II Code of practice for Steel tubular scaffolding 
 

17 IS : 4081 Safety Code for Blasting and Related Drilling Operations. 
 

18 IS : 4082 Recommendations on staking and storage of construction materials 
at site 
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Sl.No. 

   
Code No. 

                                              
Title 

 

   
19 IS : 4130 Safety Code for Demolition of Buildings – First Revision. 

 
20 IS : 4138 Safety Code Working in Compressed Air-First Revision 

 
21 IS :  4912   Safety requirements for Floor and Wall Openings, Railings and 

toe Boards –First Revision. 
 

22 IS :  5121 Safety Code for Piling and other Deep Foundations. 
 

23 IS :  5916   Safety Code for Construction involving use of Hot Bituminous 
Materials. 
 

24 IS :  5983 Specification for Eye Protectors – First Revision. 
 

25 IS :  6922 Structures subject to underground blasts, criteria for safety and 
design  
 

26 IS :  7205 Safety Code for Erection on Structural Steel Works. 

27 IS :  7069 Safety Code for Handling and Storage of Building Materials. 

28 IS :7293 Safety Code for Working with Construction Machinery. 

29 IS : 7969 Safety code for handling and storage of building material 

30 IS :  8758 Recommendation for Fire Precautionary Measures in 
construction  of  Temporary Structures and Pandals. 
 

31 IS :  8989 Safety Code for Erection of Concrete Framed Structures 

32 IS : 9759 Guidelines for de-watering during construction 

33 IS : 11057 Code of practice for Industrial safety nets 

34 IS : 13415 Code of Practice on safety for Protective barriers in and around 
building 
 

35 IS : 13416 Recommendations for preventive measures against hazards at 
working places 
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ACTION DURING ACCIDENTS INCLUDING BREACHES AND PRE- MONSOON 
PRECAUTIONARY MEASURES 
 
OBSERVANCE OF RULES:-     
 
 
1. Any occurrence which does or may affect the safety of the railway, its engines, rolling 
stock permanent way, works, passengers or servants which affects the safety of others 
or which does or may cause delays to trains or loss to the railway, is termed an accident    
 
Occurrence out side the railway limits threatening safety of the line or trains should also 
be reported  as accidents .For instance a flood outside railway limits may seriously 
threaten the safety of the line should be treated as an accident. 
 
General Rules :-     
 
A) Every railway servant shall 
 
1. see that every exertion is made for ensuring safety  of the public 
2. promptly report to  his superior any occurrence affecting the safe or proper working 

of the railway which may come to his notice. 
3. Render on demand all possible assistance in the case of an accident ‘ or’ 

obstruction. 
 
B) Every railway servant who observes 
 
1. Any obstruction, failure ,or threatened failure of any part of the way or works 
2.  any thing wrong with a train, or  
3. any unusual circumstances likely to interfere with the safe running of trains or  the 

safety of the Public. 
        
        Shall  take immediate steps, such as the circumstances of the case may demand to 
prevent accident, and where necessary, inform to Traffic Office / Section Engineer/PWI  
by the quickest possible means.      
 
 
SPECIAL CONDITIONS AND SAFETY PRECAUTIONS TO BE TAKEN AT WORK 
SITES. 
 
1. No lorry or road vehicles shall be operated so as to affect the safety of trains.  
They should be allowed to work well outside the moving dimension.   At each of the 
locations, official should be posted as in charge to ensure that lorries do not infringe the 
schedule moving dimension any time and protect the track in case of emergency.  The 
facilities the driver to whistle, a whistle-board will have to be provided at the appropriate 
place. 
 
2. All vulnerable locations where constructions activity is in progress adjacent to  
existing railway lines, should be off with proper barricades.  The most vulnerable 
locations shall be barricaded with rail barricades projecting atleast  1 M above ground.  
At all other locations barricades of not less than 1.5 M height, consisting of bamboo / 
casuarina poles and supported horizontally by similar bamboo / casuarina poles should 
be provided. 
 
3. All the barricades are to be painted stuck on with luminous paints stripes at 
suitable intervals on the barricades. 
 
4. The entry to new bags which run alongside the existing track should be 
protected by barriers which can be closed and opened wherever necessary. 
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5. At locations which are not vulnerable, provision of barricades can also be with (i) 
0.6 m and 0.3m deep trenches or (ii) stones of minimum size 30cm x 15cm at 1M 
intervals and projecting 0.3M above ground level and painted white.  Trenches should be  
allowed only in these locations where they do not lead to subsidence to Railway track as 
may be processed by the Section Engineer/ P. way.  
 
6. Barriers shall also be provided in the case of double lines, particularly at all 
existing LC where there is every possibility of road vehicles entering the finished 
formation.  These barriers are to be opened only for the movement of railway contractors 
authorised  vehicles of other Railway vehicles. 
 
7. Road vehicles employed by the contractor or should  have the certificate for the 
road worthiness and each vehicles numbered and the license particulars maintained 
contractors should ensure that the drivers permitted by them to work such road vehicles 
are identified, counseled, certified and are provided with photo identity card. 

 
8. Wherever the work repairs the movement of the road vehicles with in a distance 
of 3.5 m to 6.0 m from the centre line of the nearest track, such work shall be done only 
in the presence of railway employee authorised by the engineer-in-charge.   No part of 
road vehicles will be allowed at less than 3.5 m from track centre,.  Cost of such railway 
employees shall be borne by the railways. 
 
9. The driver of the vehicles shall always face the track when reversing the vehicles 
and wherever can not face the track for what ever reason shall be invariably be assisted 
by a helper with a whistle who should guide him and ensure safety. 
 
10. All work sites shall be supervised by the contractors represented as also a 
representative of the railway organisation whatever work of plying road vehicles with in 
6.0 m.  Zone is actual in progress; look out men should invariably to available.  Look out 
men will have to be provided by the contractor from out of the list of persons who are 
authorised to carryout these duties.  Authorisation will be issued to the individuals by the 
representative of the engineer-in-charge.  One supervisor who shall be permanent staff 
(Gang man) leaned to JE/W/CN from the  respective gangs in whose beat the work is in 
progress  ( to be spared by the respective P.way Engineer / Open line) will monitor the 
availability and alertness of the look out men.   In case of non -availability of look out 
men the railway supervisor shall stop further activities for plying of road vehicles.  Even if 
no work is executed the night look out men shall patrol the best identified by the ensure 
the safety of running trains, specially from any infringement. 
 
11. The supervisor mentioned in para 10 above should be trained in protection rules 
and supplied with minimum equipment required for protecting the track.  Such staff 
should also be provided with basic communication facility a walkie-takie with 
communication facility the nearest station master or adjacent site so as to communicate 
to the nearest station in case of emergency / un usual occurrence till it is made available 
the supervisor shall use the nearest LC gate/telephone or other means of communication 
to relate the incident most speedily. 
 
12. Representative of Engineer-in-charge of the constructions organised will 
responsible for the general supervisors at each site. 
 
13. Working along side the track during the night hours is normally prohibited.  Such 
work can be done in the night only with the written permission of the Engineer-in-charge 
of the construction activity were night work is permitted lighting of the work as required 
should be done. 
 
14. The contractor shall be fully responsible for ensuring safety at all time and shall 
bear the cost of all damages incase of accidents/unusual occurrences damages to 
Railway property and its passengers. 
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Please Add  
 “ The Contractor should engae Technical persons and workmen with the following 
qualifications for works as detailed below and the contractor shall carry out the health 
Performance check at his cost for the workmen engaged in the work through a rtegistered 
medical practitioner and produce the certificate on demand.” 
 

CHECK   FOR   HEALTH   PERFORMANCE 
 

 

Sl. 
No. 

Activity Hazard 

 
Exposure 

Consequence 
 

Check for Periodicity 

 
1 

 
Concrete 
Dismantling 

 
Emission of Dust 
& Noise 
 

 
1 

 
Lung 
function 

 
Once in a 
Year 

2 Concrete Mixing Emission of Dust 
& Noise 
 

1 Lung 
function 

Once in a 
Year 

3 Painting Emission of Dust 
& fumes 
 

1 Lung & 
throat 
function 

Once in a 
Year 

4 Cutting & 
Welding 

Emission of fumes 
and gas. 
Exposure to Live 
wire 
 

3 Eyes & 
Lung 
function 

Once in a 
Year 

5 Working on AC 
sheets 

Emission of Dust 
 

3 Lung 
function 

Once in a 
Year 

6 Sweeping of 
Roads 

Emission of Dust 
 

2 Lung 
function 

Once in a 
Year 

7 Collection and 
disposal of 
Sanitary waste 

Foul smell & 
susceptibility to 
decease. 
 

3 Lung 
function and 
skin 
irritation 

Once in a 
Year 

8 Handling of 
Oxygen & 
Acetylene 
Cylinders 
 

Leakage of gas 4 Throat 
irritation 

Once in a 
Year 

9 Cleaning of 
Manholes 

 Exposure to 
poisonous gas 
 

4 Suffocation Once in a 
Year 

10 Cleaning of 
Overhead tank 

Emission of Dust 1 Suffocation 
& skin 
irritation 

Once in a 
Year 

 
 
NOTE: Exposure Consequence  1. Slightly harmful 

2. Harmful 
3. Very harmful 
4. Extremely harmful 
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SCHEDULE ‘A’ 

 
LIST OF WORKS AND PRICES 

 
NAME OF WORK:     
 
Fabrication and erection of all structural steel works including crane rail (at 
Bhandara Project site), supply of anchoring system as per drawing, providing 
Aluminium and Zinc alloy colour coated high tensile steel sheet for roofing and 
side cladding, turbo ventilators, etc. in shop floors at Power Equipment 
Fabrication Plant near Sakoli, Bhandara District, Maharashtra State. 

 
DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES 
are only approximate and the same is attached. They are given as a guide for the 
purpose of tendering only and are liable to variation and alteration of the Competent 
Authority. The work  under each item as executed  shall be measured and priced at the  
corresponding rate quoted  by the contractor in the BILL OF QUANTITIES 
 

Sl.No. Description of work / supplied  Total amount of 
work / supplies (in 
figures and words)  

Rs.     Ps. 

Period of contract 

 
1. 

 
 
 
 
 
 
 
 

 

Fabrication and erection 
of all structural steel 
works including crane rail 
(at Bhandara Project site), 
supply of anchoring 
system as per drawing, 
providing Aluminium and 
Zinc alloy colour coated 
high tensile steel sheet for 
roofing and side cladding, 
turbo ventilators, etc. in 
shop floors at Power 
Equipment Fabrication 
Plant near Sakoli, 
Bhandara District, 
Maharashtra State. 

 

 
27,27,00,000/- 

 
 
 
 

 
TWELVE  
(12) 
MONTHS 

 
 

BILL OF QUANTITIES 
 

Sl. No. Appx. Qty. Description of 
work  

TNBP 
No. 

Rate (Both in Unit 
fig & Words  

Amount 
Rs.            
Ps. 

 
 

AS PER SEPARATE SHEETS ATTACHED CONTAINING  8  PAGES. 

 

FROM Page No. 169 to 176.  
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The tenderers are requested to mention “unpriced quote” in page No. 167 to 174 of the Qualification bid for the items for which the tenderer is to 

quote in the Price Bid only. 

 
 

BHARAT HEAVY ELECTRICALS LIMITED  
TIRUCHRAPPALLI –M14 

BILL OF QUANTITIES 
NAME OF WORK:   Fabrication and erection of all structural steel works including crane rail (at Bhandara Project site), supply 
of anchoring system as per drawing, providing Aluminium and Zinc alloy colour coated high tensile steel sheet for roofing 
and side cladding, turbo ventilators, etc. in shop floors at Power Equipment Fabrication Plant near Sakoli, Bhandara District, 
Maharashtra State. 

 
Sl. No. 

 
Qty. 

 
Description of Work 

 
Rate 

 
Unit 

 
Amount 

 

  PART - A    

1 
 
 
 
 
 
 
 
 
 
 
 
 
 

7,050 
 
 
 
 

Structural steel fabrication works using the raw structural steel 
sections at site fabrication shop, fabrication of steel work including 
all materials going into the process of fabrication and forming an 
integral part of the steel work together with all shop welding 
including using low hydrogen electrode wherever necessary, all as 
per drawings and as per Q.C.P of BHEL  and standard 
specifications. Sequence of welding shall be worked out by the 
contractor and submitted to BHEL for approval. Rate includes 
delivery of fabricated steel work at erection site and ready for 
erection, inlcuding preparation and supply of Drawing Office 
despatch List for BHEL appproval in computer compact disk with 
two copies of print out, all charges for packing (wherever called 
for) handling, conveying and all other incidental charges both for 
raw material and for fabricated steel work. Rate excludes raw 
structural steel sections which will be supplied by BHEL at site of 
work at free of cost.  
Rate shall include cost of providing one coat of red oxide primer to 
relevant IS specification over structural steel works including 
preparing the surfaces by thoroughly cleaning oil, grease, dirt and 
other foreign matters and scoured with wire brushes, fine steel 
wool scrapers and sand paper, all as per standard specifications. 
Rate also shall include labour for fabrication, consumables, hire 
charges for welding tools and plants, fuels,  etc. complete. 
 

 
 
 
 
 
 
 
 
 
 

UUUNNNPPPRRRIIICCCEEEDDD   

MT  
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Sl. No. 

 
Qty. 

 
Description of Work 

 
Rate 

 
Unit 

 
Amount 

 

2 750 Structural steel fabrication works using the raw structural steel 
sections at site fabriction shop, fabricating the components using 
submerged arc welding with single (or) multiple electrodes and 
with approved quality of flux following the procedure stipulated in 
AWS D 1.1(latest). The components shall be pre-assembled with 
required facilities for turning, inverting, tilting to facilitate 
fabrication and inspection. Edge preparation for welds shall be as 
per AWS D 1.1 (latest) or as per Q.C.P of BHEL. Sequence of 
welding shall be worked out by the contractor and submitted to 
BHEL for approval. The components to be fabricated shall be pre-
heated / post-heated to remove residual stresses due to welding 
and to remove distortion using temporary fixtures as per Q.C.P of 
BHEL. Erection mark and stacking the fabricated components 
shall be executed in accordance with standards. Payment will be 
made only for the members / parts which were welded together 
using auto welding under this item. Any other attachment like 
bracings, battens, stiffeners, gussets, cleats, ribs etc which will be 
welded during assembly will be paid under item (1) of this Bill of 
Quantities. The rate shall include cost of providing one coat of red 
oxide primer to relevant IS specification and delivery of fabricated 
steel work at erection site ready for erection including preparation 
& supply of DODL for BHEL's approval in computer compact disk 
with two copies of printout. The quoted rate shall also include cost 
for handling, leading, conveying, stacking, consumables, hire 
charges for tools, plants, fuels, labours and other incidental etc 
complete. Rate excludes raw structural steel sections which will 
be supplied by BHEL at site of work at free of cost. 
 

   

   

   

   

   

   

   

   

UUUNNNPPPRRRIIICCCEEEDDD   

MT  

3 80,000  Providing holding down anchorage system with bolts, channels of 
required sizes with nuts, locknuts, washers etc. and labour for 
welding the anchorage system as per the drawing attached and 
the finished anchorage system product shall be handed over to 
BHEL stores at Bhandara site and all as per the instructions of  
Engineer-in-charge. Rate includes cost of steel materials, bolts, 
nuts, washers, channels, fabrication and machining charges 
including transporatation charges, etc. complete.  

Kg  

 

 



CONTRACTOR                                                                ACCEPTING  OFFICER 171 

 

 
 

Sl. No. 
 

Qty. 
 

Description of Work 
 

Rate 
 

Unit 
 

Amount 
 

4 7800.00 Painting (excluding priming coat) on structural steel works in roof 
structures, columns etc., with synthetic enamel paint of approved 
brand and shade, brushing to give an even shade including 
cleaning the surfaces of all dirt, dust and other foreign matters,  
scaffolding  charges etc., .complete.  All as per standard 
specifications.   Two coats   
      

   

   

   

   

   

   

   

UUUNNNPPPRRRIIICCCEEEDDD  

 

MT  

5 20000.00 Carrying  out LPI test wherever required as per QCP, in 
fabrication and erection work  as  per  standard  specification and 
as  per  the  instruction of Engineer-in-charge.  The  rate to 
include supply of chemicals, labour,  hire  charges  for tools & 
plants,  scaffolding,  other accessories and all  incidentals etc., 
complete. 
 

R.M.  

6 25000.00 Carrying out MPI test wherever required as per QCP, in 
fabrication and erection work as per standard specification and as 
per the  instruction of Engineer-in-charge. The  rate to include 
supply of chemicals, labour,  hire  charges  for tools & plants,  
scaffolding,  other accessories and all  incidentals etc., complete. 
 

R.M.  

7 5000.00 Carrying out radiographic test using Iridium source for butt welds 
upto a thickness of40mm wherever required / as per QCP, as per 
standard specification and direction of Engineer-in-charge. The 
rate to include supply of required labour, films, tools, plants etc., 
complete. 
 

SQ.CM.  

8 600.00 Conducting  ultrasonic test on welds  as  per  standard   practice 
and   instruction  of   Engineer-in-charge.  The rate to include cost    
of  labour, hire charges for  tools & plants,  accessories, 
incidentals etc., complete. 
 

R.M.  
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Sl. No. 
 

Qty. 
 

Description of Work 
 

Rate 
 

Unit 
 

Amount 
 

9 1400.00 Conducting Ultrasonic testing at BHEL inside fabrication yard for 
steel plates using straight beam probe 24mm OD of 10mm 100% 
coverage from one major surface of plate in scanning direction –1 
as per standard specification SA 435 / SA 435-M. The rate shall 
include all labour charges for marking, testing, punching of 
defective spots, preparation and submission of UT reports, 
punching of identification numbers and cost of consumables like 
couplants, cotton waste, etc.,. Qualified NDE personal certified 
level II as per ASNT standard of latest edition shall conduct 
testing.  Also includes all incidental charges, hire and running 
charges for equipments tools & plants, transportation, leading, 
loading, conveyance, etc., complete. 
  

   

   

UUUNNNPPPRRRIIICCCEEEDDD  

SQM  

   
Total cost for Fabrication work 

 

   

   
Applicable Service Tax @ 4.944% (composite) 

  

   

   

TOTAL FOR PART – A 
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Sl. No. 
 

Qty. 
 

Description of Work 
 

Rate 
 

Unit 
 

Amount 
 

  PART – B 
 

   

1 7800.00 Carrying the fabricated components from stacks at erection site to 
erection positions and erection of fabricated steel work including 
all handling, conveying, assembling, hoisting, erecting in position 
and site welding and or bolting, alignment of  structures, all as per 
drawings, QCP of BHEL and standard specifications.  Rate 
includes bolts, nuts, washers, hire charges for welding, tools and 
plants, labour, electric power, water, etc. complete but excluding 
cost of fabricated components.  Weight of fasteners will not be 
accounted for payment. 
 

   

   

   

   

   

UUUNNNPPPRRRIIICCCEEEDDD  

MT  

2 48450.00 Supplying at site of work , hoisting and fixing in position of 0.47 to 
0.50mm thick colour coated  Aluminium zinc alloy coated high 
tensile steel rib profile sheets  with accessories such as ridge 
pieces, barge boards,North light curves, end curves, etc.,as per 
technical specifications given in note  below  for roofing at all 
heights up to (+) 18.00 metres with necessary xylon coated self- 
tapping / self-drilling screws with EPDM washers  at  ribs, etc., 
complete .All as per drawings, manufacturers  specifications and 
instructions of Engineer-in-charge .Rate includes cost of all 
materials like  colour coated Aluminium zinc alloy coated high 
tensile steel rib profile sheets with accessories such as ridge 
pieces, barge boards, curves,etc., wherever required self-tapping 
/ self-drilling screws with EPDM washers at ribs etc., and labour 
charges for fixing, hire charges for tools and plants like drilling 
machines, providing lifeline and other provisions for safety, and all 
other incidental charges etc., complete. The payment will be 
made for the actual laid area only. 
 

Sqm  
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Sl. No. 
 

Qty. 
 

Description of Work 
 

Rate 
 

Unit 
 

Amount 
 

3 11500.00 Supplying at site of work , hoisting and fixing in position of 0.47 to 
0.50mm thick colour coated  Aluminium zinc alloy coated high 
tensile steel rib profile sheets with accessories such as ridge 
pieces, barge boards, curves, etc., as per technical specifications 
given in note  below for side sheeting at all heights up to (+) 
18.00 metres with necessary xylon coated self-tapping / self-
drilling screws with EPDM washers at valleys etc., complete .All 
as per drawings, manufacturers  specifications and instructions of 
Engineer-in-charge .Rate includes cost of all materials like  colour 
coated Aluminium zinc alloy coated high tensile steel rib profile 
sheets  with accessories such as ridge pieces, barge boards, 
curves, self-tapping / self-drilling screws with EPDM washers at 
valleys etc., and labour charges for fixing, hire charges for tools 
and plants like drilling machines, providing lifeline and other 
provisions for safety, and all other incidental charges etc., 
complete. The payment will be made for the actual laid area only. 
 

   

   

   

   

   

   

   

   

UUUNNNPPPRRRIIICCCEEEDDD  

Sqm  

4 2475.00 Supplyinig at site of work, hoisting and fixing in position of 2mm 
thick embossed clear poly carbonate roof light sheets in specified 
locations and at heights up to (+) 18.00 metres with necessary 
xylon coated self-tapping / self-drilling screws with EPDM 
washers at every ribs etc., complete to match the profile of 
Aluminium Zinc alloy caoted high tensile steel roof sheets, as per 
instructions of Engineer-in-charge. The rate includes cost of  poly 
carbonate sheets, self-tapping / self-drilling screws with EPDM 
washer at every ribs, and labour charges, all scaffolding charges, 
tools and plants and all other incidental charges etc., complete . 
 

Sqm  

5 17350.00 Supplying and fixing  Galvanised Cup type rail clamp with fittings 
like stud, bolt of 5.8 grade and spring washer for crane rail / BG 
track / gantry track etc. Rate includes conveyance, welding 
including consumables, labour charges etc. complete as per 
instructions of Engineer-in-charge.  
 

Each  
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Sl. No. 
 

Qty. 
 

Description of Work 
 

Rate 
 

Unit 
 

Amount 
 

6 160.00 Supplying roof extractors ( Turbo Air  Ventilators ) of dia 600mm 
or thereabouts   fixing in position on  Aluminium zinc alloy coated 
high tensile steel  sheet roofs at heights up to (+) 18.00 metres  
with necessary screws,, bolts etc., and finishing to match  with 
existing roof. Rate to include cost of all labour charges for fixing  
the roof ventilators with necessary cutting of sheets to the 
required size , drilling to suit the screws/ bolts,and finishing to 
match the existing profile including cost of roof  extractors / 
ventilators. All as per manufacturers specifications and as 
directed by the  Engineer in charge.  

   

   

UUUNNNPPPRRRIIICCCEEEDDD  

Each  

  Total cost for Erection work 
 

   

  Applicable Service Tax @ 12.36% (for service value of 
erection cost only)  

   

   TOTAL FOR PART - B 

 

  

   TOTAL FOR PART - A 

 

  

   GRAND TOTAL 

  

  

 

      

NOTE: 1 The rate offered is for finished items of works and shall provide for the complete cost towards fuel, electrical 
energy, air-compressor, tools, tackles, plant & machinery, hire & running charges for welding sets, cranes and 
other erection equipments, temporary works, labour, all materials other than BHEL free issue materials (Structural 
steel and rails), levies, taxes including entry / exit taxes, transport/conveyance, lay-out, repairs, rectifications, 
maintenance till handing over, supervision, labour colonies, establishment, services, revenue expenses, 
overheads, profits & all other incidentals including insurance coverage for the total cost of the Fabricated 
structures, etc., complete. 
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The rate quoted shall not include service tax and BOCW Cess. The service tax as applicable for this contract work 
and the same can be claimed from BHEL along with their monthly bills for further payment to be made to the 
authorities concerned. At present the rate of service tax is 4.944%. (Service tax + Edu. Cess+ Sec. Higher Edu. 
Cess) composite rate for value of work done including BHEL free issue materials also for PART-A and 12.36% for 
erection work (PART-B. However the tenderer has to submit the service tax structure of applicability to their firm 
nature to arrive at the total cost to BHEL based on which the final award of work will be done. The contractor has to 
submit the payment challan as a documentary proof of having paid the service tax for the previous bill for which he 
has received the service tax payment  along with the subsequent bill for which payment has to be processed. As 
per the recent amendment in Cenvat credit Rules 2004, Cenvat credit and Service Tax credit should be availed 
within 6 months from the date of invoice. Hence the service tax should be claimed by the contractor within four 
months from the date of invoice. Otherwise any claim pertaining to Service tax will not be entertained by BHEL.  
 
The successful tenderer should remit 1% cess as per Building and Other Construction Workers Act 1996 as 
applicable to the authorities concerned from time to time. The same can be reimbursed from BHEL on production of 
valid documentary proof for having paid the 1% cess of the value of work done to the authorities concerned. As 
soon as the BHEL – PEFP Factory Registration obtained, the BOCW Act will not be applicable.  
 

 

  
2 

 
The period of contract is TWELVE months. However the contractor is required to plan the work and complete 
sequentially to handover the bays progressively as demanded by BHEL. 
. 
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SCHEDULE ‘B’ 

 
1. The following materials will be issued FREE of cost to contractor at Power 

Equipment Fabrication Plant near Sakoli, Bhandara district in Maharastra 
State. 

 

 
 

SCHEDULE ‘C’ 
 

ISSUE OF TOOLS AND PLANTS TO CONTRACTORS 
 

Sl.No. Qty. Particulars Details of 
BHEL Crew 
Supplied 

Hire 
Charges 
Per unit 
Per Day 

Place of 
Issue 

Remarks  

 
……………………………..Nil………………………………. 

 

 

SCHEDULE ‘D’ 
 

NOTE: All Drawings are to be signed by the Contractor as well as the officer entering into 
contract. 
 

SL.No. DRAWING NUMBER DESCRIPTION 

1 1-TP-CEG-01050  Layout of Plant. 

2 0-TP-CEG-01602  General and structural arrangement of production shop sheet 
1 of 2 

3 BHE:CP:04:39:2001 Details of cup type rail clamp.  

4 3-TP-CEG-01584 Details of foundation bolt & anchorage system 

5 0-TP-CEG-01603 General arrangement of structural steel for shop floor – sheet 
2 of 2 

 

 

SCHEDULE ‘E’ 

LEAD STATEMENT 
 

Sl.No Name of Material Name of 
Source 

Lead 
Particulars 

1 Cement                                                                                                                                               
 

NOT APPLICABLE  
2 M.S Rounds,CTD Bars & Structural Steel, rails and 

all railway materials 

3 Al-Zn alloy coated HT Steel / Polycarbonate Sheets 

4 Cast iron pipes & Specials including pig lead for 
jointing 

 
 

Sl.No Name of Material 
 

01 
 

Structural Steel and rails 
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C.A……………………………………..Date …………………………………………………… 
(To be used in conjunction with BHE Ltd., General Conditions of Contract )  
 
 
 

AUTHORITY TO TENDER 
 
 
 

Tender Notice No. CF: TN: 006 / 14-15  Office of the  

DGM / CIVIL / PLANNING (F&T),  

Tender Schedule No. CF: TS: 019 / 14-15 BHARAT HEAVY ELECTRICALS LIMITED 

TIRUCHY – 14. 
 

  
 

Lumpsum / Percentage rate / Item rate  tender for works required in,“ Fabrication and 
erection of all structural steel works including crane rail (at Bhandara Project 
site), supply of anchoring system as per drawing, providing Aluminium and Zinc 
alloy colour coated high tensile steel sheet for roofing and side cladding, turbo 
ventilators, etc. in shop floors at Power Equipment Fabrication Plant near Sakoli, 

Bhandara District, Maharashtra State.” 

 
Messrs.   …………………………………………………………………………. are / 
is hereby authorized to tender for the above work. The Tender is to be delivered at the Office of 
the   DY GEN MANAGER / CIVIL / PLANNING (F&T), Bharat  Heavy Electricals  Limited Unit, 
Thiruverumbur, Tiruchirappalli – 620 014 superscribing the name of works as mentioned above. 
 
 
Any correspondence concerning this Tender should be addressed as indicated above quoting  
the Tender Notice, schedule No. and other relevant particulars. 
 
 

BHARAT HEAVY ELECTRICALS LIMITED DO NOT BIND THEMSELVES TO 
ACCEPT THE LOWEST OR ANY  TENDER 
 
 
 
 
 
        Issuing Officer with  
         Designation  
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Contract Agreement No……………………………………………………………………………. 
 

TENDER 
To 
 
The DY GEN MANAGER / CIVIL / PLANNING (F&T), 
Bharat Heavy Electricals Limited 
Unit : Tiruverumbur 
TIRUCHIRAPPALLI – 620 014. 
 

I / We hereby offer to carry out the work of “Fabrication and erection of all structural 
steel works including crane rail (at Bhandara Project site), supply of anchoring 
system as per drawing, providing Aluminium and Zinc alloy colour coated high 
tensile steel sheet for roofing and side cladding, turbo ventilators, etc. in shop 
floors at Power Equipment Fabrication Plant near Sakoli, Bhandara District, 

Maharashtra State.” 
 
I / We hereby carefully perused the following documents connected with the above noted work 
and agree to obide the same. 
 

1. Specifications (General & Particular ) 
2. Drawings 
3. Schedule ‘A’, ‘B’, ‘C’, ‘D’ & ‘E’ and Bill of Quantities attached hereto. 
4. Schedule or rates 
5. BHE Ltd., General & Special Conditions of Contract, Tender Notice and Instructions to 

Tenders attached hereto. 
 
 I / We forward herewith the sum of Rs……………………………………….as Earnest 
Money, which shall be  refunded should  this tender be rejected. I / We further  agree to deposit 
such sum which along with the sum of Rs…………………………mentioned above shall make 
up 50% of the fully Security Deposit  for this work as provided for under conditions of the 
BHARAT HEAVY ELECTRICALS LIMITED General Conditions of Contract. 
 
 
 I / We further agree to execute all the work referred to in the said documents upon the 
terms & condition contained or referred therein and as detailed in Schedule ‘A’ and Bill of 
Quantities annexure  thereto an to carry out such deviations as may be ordered, vide conditions 
6 of the BHEL Ltd., General Conditions  of Contract upto a maximum of 20% of the tendered of 
Rs……………………………………………………. 
 
 
I / WE further agree to refer all disputes, as required  by condition 62 of the General conditions 
of Contract to the sole arbitration of an Officer, to be appointed by the General Manager, B.H.E. 
Ltd., in his sold discretion  whose decision shall be final and binding. 
 
 
WITNESS      Signature of the Contractor 
  
       Date : 

1. …………………………………. 
 
 

2. …………………………………. 
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GENERAL SUMMARY 

 
 
1.  (a) Net Cost of works or building etc., from Schedule  
 ‘A’ and Bill of quantities annexed  thereto   Rs. 
 
2.   Provisional sum       Rs. 
        
        ……………………………. 
     Total     Rs. 
        …………………………… 
 
 
Rupees……………………………………………………………………………………………………

………………………………………………………………………………………………………………

………………Shri……………………………………………………………………………… in the 

capacity of ………………………………………………………………………………… has been 

duly authorized by me / use  to sign the tender for and on behalf of 

……………………………….………………………………………………………………………………

…………………………….……………………………………………………………………… 

   ( in block letters )  

 
 
Date :        SIGNATURE OF CONTRACTOR 
 
 
 
 
Witness :       Postal Address :  
 
 
 
 
1………………………………….    Telephone No. 
              Address 
 
 
 
 
 
2. ………………………………… 
              Address 
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…………………………………………………………………………….. alternations have been 

made in the Tender Document and as evidence that these alternations were made before the 

execution of contract agreement, they have been initialed by the Contractor and the   

………………………………………………………………………………………………………………

………………………………………………………………………………………………………………

………………………………………………………………………………………………………………

……………………………………………………………………………………………………………… 

is hereby authorized to sign and initial on my behalf  the documents forming part of this contract 

(Number of alternation in figures and words to be given me )  

 
The above tender is accepted by me on behalf  of the Bharat Heavy Electricals  Limited, Unit 

Thriuverumbur, Tiruchirappalli – 620 014. for a sum of  Rs.. …………………………………..…… 

………………………………………………………………………………….……………..……………

……………………………………………………………………………….……………..………………

………………………………………………………………………….…………….…… at the item 

rates as indicated in the Bill of Quantities  attached to Schedule ‘A’. 

 
 
Signature ………………………………………. Date………………………………………….. 
 
 
Designation ……………………………………………………………………………………… 
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To              E  FORMAT 
THE PURCHASE/CONTRACT EXECUTING AGENCY/BHEL 
 
ACCEPTANCE FOR  ELECTRONIC FUND TRANSFER / RTGS TRANSFER  

 

01 Name & Address of the 
Supplier / Sub-contractor 

 

02 VENDOR CODE assigned by BHEL  

 Details of Bank Account: 

   

03 NAME & ADDRESS OF THE BANK  

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE  

 

 
 

        

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT  CURRENT A/C       /     OD     /      CASH CREDIT 

09 BENEFICIERY’S NAME  

10 IFSC CODE OF THE BRANCH 

 

           

11 EMAIL  ID  

12 TELEPHONE/MOBILE NO.  

 
CERTIFICATE 

I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED by 
the National Electronic Funds Transfer and/or   RTGS Transfer mode by credit   to my / our above 
mentioned Bank Account.  I / We also agree that payments made to the above mentioned Account is 
a valid discharge of the liability of Bharat Heavy Electricals Limited.    I / We also agree to bear the 
applicable Bank Charges for the above mode of transfer.   A copy of the cheque leaf/cancelled 
cheque leaf of  the  above account  is sent  herewith. 

 
AUTHORISED  SIGNATORY  WITH  NAME SEAL 

Banker’s  Certification 
 
We confirm that we are enabled for receiving RTGS and NEFT credits and we               further confirm that 
the account number of ____________________________________ ____ 
____________________________ (name of account holder), the signature of the authorized signatory and 
the MICR and IFSC codes of our Branch mentioned   above are correct. 

 
 
PLACE:                                                                                    (Manager / Officer’s)             
DATE  :                                                         Signature Under Bank stamp and Name Seal 

                                                                              With  Membership No. 

                                                                     (Telephone / Mobile No.                         ) 

Forwarded  to  Accounts Dept. 
We  confirm  the  above  details  are  verified  with  the  records  available with  us. 
 
Signature of the BHEL Executive with Name Seal (Operating the Contract/Services) 
 

 
SIGNATURE  OF THE APPLICANT 

 


