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NOTICE INVITING TENDER 

 
 

 
 

Tender for provision of sheds for additional car parking for multi-
storied Blocks and miscellaneous fabrication works in Township 

at Jagdishpur 
 
 

Tender Enquiry No: BHE/CSU/CVL/15-16/04 
 
 
  
 
 
This Tender Document consists of following sections:- 
 

 SECTION – I   : NIT (9 Pages) 
 SECTION – II  : General Condition of Contract 
 SECTION – III : Special Conditions of Contract (9 Pages) 
 SECTION – IV : Bill of quantities & Price Schedule (4 Pages) 

 
 
 
 
 
        
 
 

 
BHARAT HEAVY ELECTRICALS LIMITED 

(A GOVERNMENT OF INDIA UNDERTAKING) 
CSU & FP 

Industrial Area Jagdishpur (UP) 227817 
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Tender for provision of sheds for additional car parking for multi-
storied Blocks and miscellaneous fabrication works in Township 

at Jagdishpur 
 
 
 
 
 
 

Tender Enquiry No: BHE/CSU/CVL/15-16/04 
 
 
 
 
THIS TENDER SPECIFICATION ISSUED TO: 
 
 
 

 M/S  
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NOTICE INVITING TENDER 
 

Sealed tenders are invited in two-bid system from experienced contractors for the following works: 

Scope of work Issue of 
Tender  

Last Date of 
Submission 

Tender opening 
date & time 

Provision of sheds for additional 
car parking for multi-storied 
Blocks and miscellaneous 
fabrication works in Township. 
  

TE No: BHE/CSU/CVL/15-16/04 

From 
15.5.2015 
to 
05.6.2015 

Upto 14:00 hrs on  
05.6.2015 by hand or 
through post/courier 
in tender box at BHEL, 
CSU&FP  Jagdishpur  

Techno-commercial  
Bid on 05.6.2015 at 
15:00 hrs at BHEL, 
CSU & FP 
Jagdishpur 

 
EMD: Rs- 40000/- 
Cost of tender document: Rs 1000/- (Non- refundable) 
NOTE :  

a) Tender can be downloaded from BHEL website www.bhel.com.  
b) All subsequent corrigendum/amendment shall be published only on website and not in 

press. Hence, bidders are advised to always be in touch with our said website until the 
tender is finally opened. 

 
1. Address for submission & opening of Tender 

a) Submission and opening of tender: 
Sh Vaibhav Jain, Sr. Engineer (Civil) 
Centralised Stamping Unit (CSU) & Fabrication Plant (FP) 
Bharat Heavy Electricals Limited 
Jagdishpur Industrial Area 
Jagdishpur 
Distt Sultanpur (UP)  227 817 

  Tel : 05361 224125, 224220 
Fax :  05361 224166 
Email: vjain@bhelcsufp.in 

OR 
b) By hand in the tender box located at FP Admin Bldg, BHEL, CSU & FP, 

Jagdishpur (U.P.) 
 

2. Bidders may download the tender documents from websites www.bhel.com at “Tender 
Notifications” and use the documents for submission of tender. In such cases, Cost of 
tender documents shall have to be paid either by Demand Draft or Electronic Fund 
Transfer at the time of submission of offer.  
 

3. BHEL takes no responsibility for any delay / loss of documents or correspondence sent by 
courier or post. 

4. The Earnest Money Deposit shall be paid by a Demand Draft in favour of Bharat Heavy 
Electricals Limited, payable at Industrial Area Jagdishpur along with the bid in separate 
sealed envelope.   
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5. The offer is to be submitted in a sealed envelope properly marked .The tender shall be 
submitted in two parts. The first part shall consist of the techno-commercial offer without 
price schedule and marked on top of the envelope as “Part I -Techno-commercial Bid” 
along with tender enquiry no. and due date. The second part shall be the price schedule 
and marked on top of the envelope as “Part II - Price Bid” along with tender enquiry no 
and due date. Each part shall be in a separate sealed envelope. Both the parts shall then 
be put in a bigger sealed envelope. The tender enquiry no. & due date of opening must 
be clearly mentioned on top of the envelope. 

 
6. Part I of the bid will be opened first and scrutinized (Refer Qualifying Requirements in 

Annexure NIT-I). Successful bidders in techno-commercial bid Part – I will only be 
considered for opening of Price Schedule i.e. Part – II. Date of opening of Price Bid will be 
intimated separately to the Tenderers who qualify in the Techno-Commercial bid. 

 
7. Offers should be strictly in accordance with the tender specifications & General 

Instructions to the Tenderer enclosed herewith.  
 

8. Only Tenderers who have previous experience in the work of the nature and description 
detailed in this tender specification are expected to quote for this work.  Offer from 
Tenderer who do not have proven and established experience in the field as per 
Annexure NIT – I will not be considered. 

 
9. Tenderers are advised to go through the project scope of work, site location etc and get 

themselves fully acquainted with the work place and prevailing working conditions before 
submitting the Offer. 

 
10. The Tenderer should accept all terms & conditions of the tender unconditionally. In case 

the Tenderer wants to deviate from the tender conditions, such deviations shall be clearly 
specified in the offer. If no deviations are given in the offer, it will be assumed that the 
Tenderer accepts all terms and conditions of the tender. 

 
11. Offers with deviations from terms and conditions of this tender are likely to be rejected. 

 
12. Clarifications, if any, of Technical / Commercial nature, can be obtained from the officer to 

whom the tender is to be submitted or from following office at the following address up to 
one week before the tender due date.  
Sh Vaibhav Jain, Sr. Engineer/ Civil 
CSU & FP, Bharat Heavy Electricals Limited 
Jagdishpur Industrial Area 
Distt Sultanpur (UP)  227 817 

  Tel : 05361 224125, 224220 
Fax :  05361 224166 
Email:  vjain@bhelcsufp.in,  flakra@bhelcsufp.in , 

   
13. The Tenderers are required to quote for the complete scope of work with rates for all the 

items & no column should be left blank. The amount will be calculated automatically in 
excel sheet uploaded (BOQ & Price Bid). Tenders for part of the work or incomplete in 
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any respect are liable to be rejected. Tenders shall certify in the un-priced bid of Techno- 
commercial offer that rates for all the items have been quoted. 

 
14. Order will be placed on a single bidder for the complete scope of work. 

 
15. Penalty will be levied by BHEL as per relevant clauses of the Tender on account of delay, 

violation of contract conditions and non-performance of the Contractor. 
 

16. All documents submitted by the Tenderer in his offer shall be accompanied with a 
covering letter giving index interlinking all the documents. 

 
17. BHEL reserves the right to accept or reject any of the bid / all bids with or without 

deviation or cancel / withdraw the invitation for bid without assigning any reason 
whatsoever and in such case no bidder shall have any claim arising out of such action by 
BHEL. 

 
18. BHEL reserves the right to reject the tender from any bidder on the basis of unsatisfactory 

performance of the bidder in any ongoing job or any similar job of BHEL in last five years, 
or if the bidder has been kept under hold/ blacklisted by BHEL. 

 
19. BHEL reserves the right to go for Reverse Auction (on line bidding on Internet) instead of 

opening the submitted sealed paper price bid as per GCC. Any bidders who do not accept 
the processing of price bids through Reverse Auction as per GCC are liable for rejection. 

 
 

 
 
 

 
For & on behalf of BHEL 

                  Sr. Engineer (Civil) 
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Annexure NIT – I 

 Tender for provision of sheds for additional car parking for multi-storied 
Blocks in Township and miscellaneous fabrication works at Jagdishpur 
  
A. QUALIFICATION REQUIREMENTS  
 

1. The Tenderer should have, in the last seven years ending on 30.04.15, 
successfully completed works contract of construction of sheds or similar works  in 
any reputed industry or other commercial establishments. . 
 

Similar Works shall include steel structural fabrication and pavement works.  
 

Values of such work done should be as under: 
a) One job of value of Rs 8.2  Lakh or above, or 
b) Two jobs of value of Rs 5.1  Lakh or above each, or 
c) Three jobs of value of Rs 4.1 Lakh or above each 

 

And  
 

The Tenderer shall be financially sound and should have achieved an average 
annual financial turnover of minimum Rs 3.1 Lakh per year over three consecutive 
financial years ending on 31.03.2015. 
 

 

B. DOCUMENTS REQUIRED 
 

The Tenderer shall submit documents in respect of possessing Qualifying 
requirements as under duly certified and stamped by his authorized signatory: 

 

a) Bidders should furnish above details of work experience and value meeting the 
above conditions as per Annexure-1. 

b) Copies of work orders issued by customers. 
c) Copies of completion certificates issued by customers. 
d) Copies of audited profit and loss accounts accompanied by relevant schedules 

for turnover figures. 
 

C. Checklist / Minimum qualification criteria 
 
1. Legal requirements   

a. Employee's PF & miscellaneous provision act, 1952 (Valid PF code required) 
b. ESI  Number & date (Valid ESI code required) 

2. Taxation requirements 
a. Income tax act (PAN No.) 
b. Trade Tax / VAT / TIN No. 
c. Service tax no. (PAN Base) 
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MANDATORY DOCUMENTS 
The following documents must be enclosed along with the Techno Commercial Bid, failing which 

the tender shall be summarily rejected. 

1. ESI registration certificate 

2. PAN no. and copy of PAN card 

3. Service Tax Registration Certificate. Service Tax no. should be PAN based 

4. Trade Tax registration (TIN no.) 

5. Details of ownership of firm (whether proprietary, partnership or Limited Company).In 

case of partnership firm and Limited Company, power of attorney authorizing the Partner / 

Director to submit tender in BHEL Jagdishpur must be enclosed 

6. The copy of `Degree of Bachelor in Civil Engineering' from a recognized university or a  

`Diploma in Civil Engineering' from a recognized college of the Engineer / Supervisor for 

the project. 

7. Details of skilled manpower employed with the firm 

8. Self Certificate declaring the firm and its proprietor/partners/Directors has never been 

found guilty by a court for crimes of fraud, dishonesty or moral turpitude, 

9. Self Certificate declaring the contractor has never been blacklisted by any BHEL Unit, 

Govt department or any PSU  

10. Self Certificate declaring that the contractor shall abide by all statutory and legal 

Requirements of appropriate government 
 

Note :- PF registration is mandatory for execution of contract agreement However if the 
contractor does not have PF registration at the time of submission of tender documents he must 
submit an undertaking to obtain PF registration within 15 days of issue of Letter of Intent. 
 
(III)LABOUR LICENSE REQUIREMENTS 

In case 20 or more labours are employed for the work, the contractor shall be required to 
submit valid Central Labour License within 15 days of issue of Letter of Intent by the 
Engineer -in-Charge, failing which the permission to work shall be suspended and the 
contractor shall be liable to pay Liquidated damages to BHEL in case of delay in 
completion of work. 

 

(IV) OTHER DOCUMENTS 
BHEL reserves the right to ask for any other document / certificate / clarification from the 
contractor relevant to above qualifying criteria and the same must be submitted within 7 
(seven) days of receipt of any such communication from BHEL, failing which the deemed 
fit action shall be taken by BHEL. 
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Checklist / Minimum qualification criteria 
 

Following are the essential requirements to be fulfilled in order to qualify for price bidding: 
Sl No 
 

DESCRIPTION Essential/ 
Desirable 

Enclosed 
(Y/N) 

(I) 
labour 
laws 

(1) Employee's PF & miscellaneous provision act, 1952 (Valid 
PF code required 

Desirable 
 

  

(2) ESI Number & date (Valid ESI code required) Essential   

(II) Taxation requirements    
 (1) Income tax act : PAN Number Required Essential   
 ( 2) Trade Tax / VAT / TIN No. Essential   
 (3) Service tax PAN Based Service Tax Number Required Essential   
(III) BHEL works policy requirements    
 1. EMD Rs 40,000/- in the form of Demand draft  Essential   

 
2. Acceptance of Terms & conditions - Signature on all pages 
without conditions of contractor 

Essential   

 3. Un-price bid duly signed by the contractor. Essential   
(IV) Financial soundness    
 1. Income tax returns for last three 3 years. Desirable   
(V) Qualifying Criteria    

 
1. Average annual financial turnover during last 3 years ending 
31st March 2015 not less than Rs.3.1 lakhs 

Essential   

 
2. Similar completed work during last 7 years ending 30th April 
2015 should be either of the following: 

Essential   

 
(a) Three similar completed works, each costing not less than 
the amount equal to Rs. 4.1 lakhs or 

Essential   

 
( b )Two similar completed works, each costing not less than 
the amount equal to Rs. 5.1 lakhs or 

Essential   

 
(c) One similar completed work costing not less than the 
amount equal to Rs. 8.2 lakhs. 

Essential   

(VI) 
Copy of Degree / Diploma in Civil Engineering from a 
recognized college of the Engineer / Supervisor for the project. 

Essential   

(VII) Detail of technical and skilled manpower Essential   

(VIII) 
Self Declaration that contractor has not been found guilty by a 
court of law in India for fraud, dishonesty or moral turpitude 

Essential   

(IX) 
Self certificate for not been blacklisted by any BHEL unit or any 
other organization where he has worked 

Essential   

(X) 
Self certificate that contractor will abide by all statutory and 
regulatory requirements while carrying out the work 

Essential   

Note 1: Non Fulfilment of any/all of the above requirements can entail disqualification of the bidder. 
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ANNEXURE-1 

Details of Qualifying Requirements in Past Seven Years 

 

Sl. 
No. 

Agency by 
whom 
awarded 

Location 
of the 
project 

Particulars of the 
work awarded 

Completion 
date 

Contract 
Value (Rs.) 

  
 
 
 
 
 
 
 
 
 
 
 

  
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

TOTAL 
 

 

 

 

 

Name & Signature of the bidder 

(Seal) 

 

Note: Please enclose copy of work orders and work completion certificate. 
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BHARAT HEAVY ELECTRICALS LIMITED 

CENTRALISED STAMPING UNIT & FABRICATION 
PLANT 

               Jagdishpur 
 
 
 
 
 

Tender for provision of sheds for additional car parking for multi-
storied Blocks and miscellaneous fabrication works in Township 

at Jagdishpur 
 

 
Tender Enquiry No: BHE/CSU/CVL/15-16/04 

 
 
 
 
 
 
 
 
 

SECTION II 
 
 

GENERAL CONDITIONS OF CONTRACT  
 

 
 

 
        

 

 
 

BHARAT HEAVY ELECTRICALS LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 

CSU & FP 
Industrial Area  

Jagdishpur (UP) 227817 
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SECTION II 
 

GENERAL CONDITIONS OF CONTRACT 
 

  INDEX 
 
 

SL. 
NO. 

 CONTENTS  

1 Part A General Instructions to Tenderers  

2 Part B General terms & conditions  

3 Part C 
Terms and Conditions for Civil, Structural  and 
Architectural Works 

 

4 Annexure - A Proforma – Financial Viability  

5. Annexure- B Proforma – Non- Discloser agreement  

6 Annexure - C Proforma – Analysis of similar jobs executed  

7 Annexure - D Proforma – Declaration Sheet  

8 Annexure - E Check list & schedule of General Particulars  

9 Annexure - F Proforma – Contract Agreement  

10 Annexure- G Proforma- Security cum performance BG bond  

11 Annexure-H 
Proforma – Month wise manpower deployment 
plan 

 

12 Annexure-I Proforma- Status of T & Ps and deployment plan  

13. Annexure- J Proforma- Knowledge of site conditions  

14. Annexure- K 
Proforma- Details of court cases pending against 
BHEL 

 

15. Annexure- L List of Consortium Banks  
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SECTION- II 
 

PART – A 
 

GENERAL INSTRUCTIONS TO TENDERERS 
 
1 This tender specification as a whole, furnishing all the details and other documents as 

required in the following pages, shall be duly signed and sent in a sealed cover (IN 
DUPLICATE) super-scribing the name of work as given in the tender notice.  

 
2 The tender shall be addressed to the OFFICER INVITING TENDER AS   INDICATED IN 

THE TENDER NOTICE.   
 
3 Tenders submitted by post shall be sent as "REGISTERED POST 

ACKNOWLEDGEMENT DUE" and shall be posted with due allowance for any postal 
delay. The tenders received after the due date and time of opening are liable to be 
rejected. Telegraphic offers and offers received by telex may not be considered.  BHEL 
takes no responsibility for any delay/loss of documents or correspondences sent by 
currier/ post. 

 
4 Tenders shall be opened at the time and date as specified in   the tender notice in the 

presence of such of those tenderers or their authorised representatives who may be 
present.  

 
5 The tenderers shall closely peruse all the clauses, specifications and drawings indicated 

in the Tender Documents   before quoting.  Should the tenderer have any doubt about 
the meaning of any portion of the Tender Specifications or find discrepancies / omission 
in the Drawings or the tender documents issued are incomplete or shall require 
clarification on any of the technical aspect, scope of work etc., he shall at once contact 
the authority inviting the tender for clarification before the submission of the tender.  

 
6 Before tendering, the tenderers are advised to inspect the site of work and the 

environments and be acquainted with the actual working and other prevalent conditions, 
facilities available, position of material and labour. No claim will be entertained later on 
grounds of lack of knowledge.  

 
7 Tenderer must fill up all the schedules and furnish all the required information as per the 

instructions given in various sections of the tender specification.  Each and every page of 
the Tender Specification must be SIGNED, STAMPED AND SUBMITTED ALONG WITH 
THE OFFER by the Tenderer in token of complete acceptance thereof. The information 
furnished shall be complete by itself.     

 
8 The Tenderer shall quote the rates in English Language and international numerals. 

These rates shall be entered in figures as well as in words. In case of difference in rates 
between words and figures THE LESSER OF THE TWO will be treated as valid rate. 
The “amount” column shall be the arithmetic multiplication of “quantity” and the “rate 
quoted” of each row. For the purpose of tender, the metric system of units shall be used.  
Both the blank columns of bill of quantities(BOQ),  titled “Rates” and “Amount” as well as 
the total and grand total at the last page of the BOQ has to be filled by the Tenderer in 
legible and neat handwriting or typed. All totals shall be given both in words as well as in 
figures. In case of any discrepancy in the quoted “Grand Total” of the Price schedule and 
BOQ , the correct arithmetic total shall be considered. 

 
9 All entries in the tender shall either be typed or be written in ink. Erasure and over 

writings are not permitted and may render such tenders liable to summary rejection. All 
cancellations and insertions shall be duly attested by the tenderer.  
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10 QUALIFICATIONS OF TENDERERS: Only Tenderers who have previous experience in 
the work of this nature and description detailed in this  tender specification at section 
“Qualifying requirements” are expected to quote for this  work. Offers from tenderers who 
do not have proven and established experience in the field are not likely to be 
considered.    

 
11 DATA TO BE ENCLOSED: Full information shall be given by the tenderer in respect of 

the following. Non-submission of this information may lead to rejection of the offer.   
 
11.1  FINANCIAL STATUS:  Financial viability as per proforma enclosed at ANNEXURE-`A'                 
 
11.2  INCOME TAX CERTIFICATES: A Certificate of Income tax clearance from the 

appropriate authority in the forms prescribed there for duly indicating annual turnover. 
These certificates shall be valid for one year from the date of issue or for the period 
prescribed therein for all tenders submitted during the period. Copy of last assessment 
order duly certified as true copy by the chartered accountant shall also be submitted. 

 
11.3 PREVIOUS EXPERIENCE : A statement giving particulars (duly supported by 

documentary  evidence)  of  the  various  service rendered in progress for  each similar 
works by the tenderer indicating the particulars  and value of each work, the site location, 
the duration, date  of completion etc.,  strictly  as  per  proforma  enclosed  at  
ANNEXURE-C.   

 
11.4 An attested copy of the Power of Attorney, in case the tender is signed by an individual 

other than the sole Proprietor, shall also be attached. 
 
11.5  Information on type of holding details of the Tenderer’s organization shall be submitted 

as follows: 
IN CASE OF FIRMS WITH SOLE OWNERSHIP: Full name, experience and address of 
the proprietor and nature of business.  

 
IN CASE OF PARTNERSHIP FIRMS: The names of all the partners   with addresses 
and their experience.  A copy of the partnership deed/ instrument of Partnership duly 
certified by a Notary Public shall be enclosed.    

 
IN CASE OF COMPANIES:  Date and place of registration including date of 
commencement certificate in case of public companies and the nature of business 
carried or by the Company.  Certified copies of memorandum and Articles of Association 
are also to be furnished.  Also indicate names, addresses and experience of the 
Directors.  

 
11.6 Declaration sheet as per proforma enclosed at ANNEXURE-`D'. 
 
11.7 Checklist and schedule of general particulars duly filled in, signed and stamped as per 

ANNEXURE-`E'.  
 
11.8 Details of pending court cases, if any, between the Tenderer and any unit of BHEL as 

per Annexure ‘K’.  
 
11.9 In addition to the above, the particulars required elsewhere in tender documents 

including Annexure- ‘B’ ‘H’, ‘I’, ‘J’. 
 
11.10 Submission of documents pertaining to PAN no, Service tax and sales tax registration 

nos. , Tin No., ESI regn. Nos ,PF regn. No.,  contract labour license and electrical 
contractor license etc are mandatory, failing which the  tenders are liable for rejection. 

 
NOTE :In terms of clauses 11.1 to 11.10 above, all the data required to be enclosed with the 

tender need to be  furnished  neatly  typed,  signed  and stamped in the given formats 
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only (in the form of separate sheets) failing which the  tender may  be considered as 
incomplete and is liable for rejection. Documentary proofs wherever necessary also need 
to be enclosed.    

 
12       EARNEST MONEY DEPOSIT:  
 
12.1.1 Every tender must be accompanied by the prescribed amount of refundable, non-interest 

bearing Earnest Money Deposit. The amount of EMD and the manner in which it is to be 
deposited shall be as per Notice Inviting Tender.    

 
12.2 Tenders received without Earnest Money in full in the manner prescribed above will not 

be considered.   
 
12.3 The Earnest Money Deposit of the successful Tenderer will be retained towards part of 

Security Deposit. 
 
12.4 In the case of unsuccessful tenderers, the Earnest Money will be refunded to them after 

acceptance of award of work by successful tenderer. 
 
12.5 BHEL reserves the right of forfeiture of Earnest Money deposit in case the successful 

tenderer,       
 

(a) After opening of tender, revokes/ withdraws his tender within the validity period or 
revises/ alters his earlier quoted rates/ conditions.    
 
(b) Fails to communicate unqualified acceptance of Letter of Intent within 15 days from 
the date of issue of Letter of Intent.   
 
(c) Fails to submit 50% of the total Security Deposit before start of work.  
 
(d) Fails to start the work as may be indicated in the Letter of Intent. 
 

12.6 EMD shall not carry any interest. 
 
 
13 AUTHORISATION AND ATTESTATION: Tenders shall be signed by persons duly 

authorised / empowered to do so.  Certified copies of such authority and relevant 
documents shall be submitted along with the tenders.                 

 
14 VALIDITY OF OFFER: The offer shall be kept open for acceptance for a minimum   

period of SIX MONTHS from the date of opening of tenders.  In case Bharat Heavy 
Electricals Limited calls for negotiations, such negotiations shall not amount to 
cancellation or withdrawal of the original offer which shall be binding on   the tenderers.    

 
15 EXECUTION OF CONTRACT: The successful Tenderer's responsibility under this 

Contract commences from the date of issue of the Letter of Intent by Bharat Heavy 
Electricals Limited. The successful tenderer shall be required to execute an agreement 
in the prescribed form as per ANNEXURE-`F' with the BHEL within a reasonable time 
after the acceptance of his tender and in any case before submitting the first bill for 
payment.  The expenses for completion and making required number of copies and 
compilation of Contract Documents duly bound / titled and stamping / registration of the 
agreement with prescribed authority, if necessary, shall be borne by the contractor.     

 
16 SECURITY DEPOSIT :  Upon  acceptance  of  tender,  the  successful  tenderer must 

deposit the required amount of security  deposit  within the time  specified  in  the  Letter  
of Intent for satisfactory  completion of work.    
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16.1 The total amount of Security Deposit shall be as follows:  
(a) In case of work costing up to Rs 10 Lakh : SD shall be  10% of the  contract   value. 

(b) In case of work costing Rs.10 Lakh and up to Rs.50 Lakh: SD shall be        Rs 1 Lakh 

+ 7.5 % of the contract value exceeding Rs 10 Lakh. 

(c) In case of work costing more than Rs.50 Lakh: SD shall be  Rs 4 Lakh +      5 % of 

the contract value exceeding Rs 50 Lakh.   

 
16.2 The Security Deposit shall be deposited within 15 days from the date of issue of Letter of 

Intent but before start of work in any one of the following forms:                 
 

(a) The total Security Deposit as indicated in the Letter of Intent in cash (as permissible 
under income tax act) or demand draft in favour of BHEL payable at Lucknow or 
industrial area Jagdishpur. 
 
(b) Bank guarantee from named banks listed in Annexure-L of GCC . The Bank 
guarantee format should have the approval of BHEL. However, BHEL reserves the right 
to accept bank guarantee issued by any other scheduled banks. 
 
(c) 50% in cash (as permissible under income tax act) or demand draft in favour of BHEL 
payable at Lucknow or industrial area Jagdishpur, and the balance 50% in the form of 
Bank Guarantee in the prescribed proforma as per Annexure ‘G’. 
 
(d) 50% in Bank Guarantee in the prescribed proforma as per Annexure ‘G’. 
And the balance 50% shall be recovered by deductions from running bills @ 10% of the 
value of each running bill, till the full Security Deposit is made up.  
 
The validity of the Bank Guarantee furnished towards Security Deposit under (b) above 
shall be up to the period of completion of work as stipulated in the Letter of Intent + 2 
(TWO) months and the same shall be kept valid by proper renewal till the satisfactory 
completion of the Guarantee Period.  The bank guarantee issued by any of the 
consortium banks of BHEL (list given in Annexure L) only will be accepted. 
 
EMD of the successful tenderer shall be converted and adjusted against the security 
deposit. 

 
16.3 If the value of the work done at any time exceeds the accepted agreement value, the 

Security Deposit shall be correspondingly enhanced and the extra Security Deposit shall 
be immediately deposited by the Contractor or recovered from payments due to him.     

 
16.4 Failure to deposit the Security Deposit within the stipulated time, may lead to forfeiture of 

Earnest Money Deposit and   Cancellation of the award of work.  
 
16.5 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims 

and penalties in the event of the contractor's failure to fulfill any of the contractual 
obligations or in the event of termination of contract as per terms and conditions of 
contract.  BHEL reserves the right to set off the Security Deposit, against any claims of 
any other   contracts with BHEL.  

 
16.6 RETURN OF SECURITY DEPOSIT :  If the contractor fully performs and completes  the  

work  in all  respects to the entire satisfaction of BHEL and presents an absolute "No 
Demand Certificate" in  the  prescribed  form  and  returns  properties belonging to 
BHEL taken, borrowed or  hired by him for carrying out the said works, half the amount 
of Security Deposit will be released to the contractor  after deducting all costs, expenses 
and other amounts that are to  be paid to BHEL under this or other  contracts  entered  
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into with the Contractor along with the final bill.   Balance half of the amount of Security 
Deposit will be released only after the Guarantee Period is over.   

 
17 No interest shall be payable by BHEL on Earnest Money Deposit, Security Deposit or 

on any moneys due to the contractor.   
 
18 EVALUATION AND REJECTION OF TENDER AND OTHER CONDITIONS:     
18.1 The acceptance of Tender will rest with BHEL which does not bind itself to accept the 

lowest tender or any tender and   reserves to itself full rights for the following without   
assigning any reasons whatsoever.  
(a) To reject any or all of the tenders.          
(b) To split up the work amongst two or more Tenderers.  
(c) To award the work in part. 
(d) In either of the contingencies stated in (b) and (c) above to modify the time for 
completion suitably.  

 
18.2 Conditional and un-witnessed tenders, tenders containing absurd or unworkable rates 

and amounts, tenders which are incomplete or otherwise considered defective and 
tenders not in accordance with the tender conditions, specifications  etc., are liable to be 
rejected.   

 
18.3 If a tenderer expires after the submission of his tender or after the acceptance of his 

tender, BHEL may at its discretion, cancel such tender.  If a partner of a firm expires 
after the submission of the tender or after the acceptance of the tender, BHEL may 
cancel such tender at its discretion unless the firm retains its character.  

 
18.4 BHEL will not be bound by any Power of Attorney granted by the tenderer or by changes 

in the composition of the firm made subsequent to the execution of the contract. BHEL 
may, however, recognise such Power of Attorney and changes after obtaining proper 
legal advice, the cost of which will be chargeable to the contractor concerned.  

 
18.5 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the 

right to reject such tender at any stage or to cancel the contract, if awarded and forfeit 
the Earnest Money/ Security Deposit/ any other moneys due.  

 
18.6 Canvassing in any form in connection with the tender is strictly prohibited and the 

tenders submitted by the contractor who resorts to canvassing are liable to be rejected.    
 
18.7 Should a tenderer or contractor or in the case of a firm or Company of contractors/ one 

or more of its Partners/ share holders / Directors have a relation or relations employed in 
BHEL, the authority inviting tender shall be informed to the fact along with the offer, 
failing this BHEL may, at its sole discretion reject the tender or cancel the contract and 
forfeit the Earnest Money/ Security Deposit      

 
18.8 The successful tender should not sub-contract the part or complete work detailed in the 

tender specification without written permission of BHEL. The tenderer is solely 
responsible to BHEL for the work awarded to him. 

 
19.0 BHEL reserves its right to give purchase preference to CPSUs as per Govt. Guidelines 

and as per rules in vogue. 
 
18.9 NO DEVIATIONS to the tender conditions will normally be accepted.  However, if the 

tenderer insists for certain deviations to the conditions, financial implication thereof shall 
be loaded to the quoted price for evaluating the Tenderer's offer. 

 
 
 

x-x-x 
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SECTION - II 
 

PART – B 
 

GENERAL TERMS AND CONDITIONS 
 

 
19.0 DEFINITION OF TERMS 
 

Throughout the Tender Documents including the Enquiry Letter, the following words 
shall have the meanings assigned to them herein, unless the subject matter or the 
context requires otherwise. 

 
19.1 The ‘Purchaser’ or ‘BHEL’ shall mean Bharat Heavy Electricals Limited (A Govt. of India 

Undertaking) incorporated under the Companies Act 1956, with its Registered Office at 
BHEL House, Siri Fort, New Delhi-110 049, which expression shall include its 
successors and assigns; acting through its Fabrication Plant (FP), or its authorised 
officers or its Engineer or other employees authorised to deal with any matters with 
which these persons are concerned, on its behalf.   

 
19.2 The ‘Tenderer’ shall mean the Firm/Company/Organisation, which quotes against the 

Tender Enquiry issued by the Purchaser. It may also be referred as ‘Bidder’.  
 
19.3 The `Contractor' shall mean the individual, firm or company whose Offer is accepted by 

BHEL and enters into Contract with BHEL and shall include their executors, 
administrators, successors and permitted assigns.  

 
19.4 The `Contract' shall mean and include the agreement, the work order, the accepted 

appendices of rates, Schedules of Quantities, if any, General Conditions of Contract, 
Special Conditions of Contract, Instructions to Tenderers, the drawings, the technical 
specifications, the special specifications, if any, the tender documents and the Letter of 
Intent/ Acceptance letter issued by BHEL.  Any conditions or terms stipulated by the 
Tenderer in the tender documents or subsequent letters shall not form part of the 
Contract unless specifically accepted in writing by BHEL in the Letter of Intent and 
incorporated in the Agreement. It may also be referred as `Contract Document'.  

  
19.5 The ‘Sub-contractor’ shall mean the person/firm/company/organisation to whom any 

part of the work has been sub-contracted by the Supplier, with the written consent of the 
Purchaser and shall include his heirs, executors, administrators, representatives and 
assigns.   

 
19.6 The 'Engineer', for the purpose of this Contract shall mean an engineer, person or 

company duly appointed as such from time to time or such other officials as may be duly 
authorised and appointed and notified in writing by purchaser to act as engineer. In 
cases where no such Engineer has been so appointed, the word 'Engineer' shall mean 
the Purchaser or his duly authorised representative. It may also be referred to as 
Engineer –in –Charge. 

  
19.7 The `Inspector' shall mean the Purchaser for the time being or such other person as 

may be duly authorised and appointed in writing by Purchaser to act as Inspector for the 
purpose of Contract. 

 
19.8 The 'Equipment' shall mean and include plant and stores on which work is to be done 

by the Contractor under the Contract.  
 

19.9 The `Work' shall mean and include supply of all categories of labour, specified 
consumables, tools and tackles required for complete and satisfactory construction, site 
transportation, handling, stacking, storing, erecting, testing and commissioning of the 
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equipment; as defined in the Tender Documents, to the  satisfaction of BHEL.   It may 
also be referred as  `CONTRACT WORK'.           

 
19.10 The ‘Tender Document’ shall mean and include the instruction to Tenderers, general 

conditions, bidding conditions, specific conditions, specifications, schedules, drawings, 
form of tender, schedule of prices and quantities, contained in the Tender and any 
subsequent modifications thereof.. It may also be referred as ‘Tender Specification’ 

 
19.11 The ‘Offer’ shall mean and include the technical and commercial documents including 

specifications, schedule of prices and quantities, drawings etc submitted by the Tenderer 
in response to the tender enquiry and any subsequent clarifications thereof. It may also 
be referred as ‘Bid’. 

 
19.12 ‘Acceptance of offer’ shall mean issue of letter of intent/award or memorandum or 

detailed Order/Contract communicating the acceptance of offer, to the successful 
Tenderer.  

 
19.13 The `Letter Of Intent' shall mean the intimation by a letter / fax to the Tenderer that the 

tender has been accepted in accordance with provisions contained in the letter.  The 
responsibility of the contractor commences from the date of issue of this letter and all the 
terms and conditions of contract are applicable from this date.          

 
19.14 The ‘Site’ shall mean the site of the proposed work at BHEL Plant at Jagdishpur. 
 
19.15 The `General Manager' shall mean the Officer in Administrative charge of the 

contracting Unit of BHEL. 
 
19.16 The `Completion Time' shall mean the period specified in the Letter of Intent or date 

mutually agreed upon for completing the work to the satisfaction of the Engineer, being 
of required standard and conforming to the specifications of the Contract.                  

 
19.17 The `Tests' shall mean and include such test or tests to be carried out by the Contractor 

as are prescribed in the Contract or considered necessary by BHEL in order to ascertain   
the   quality, workmanship, performance and efficiency of the contracted work or part 
there of.  

 
19.18 The ‘Commissioning’  shall  mean  the  first  operation  of  the  equipment  after all 

initial adjustments,  trials,  cleaning  and  re-assembly  required  at  site,  if  any,  have   
been  completed and equipment is made ready for commercial use. 

 
19.19 The `Approved', `Directed' Or `Instructed' shall mean approved, directed or instructed 

by BHEL.  
 
19.20  ‘Contract Engineer’ shall mean the official who has signed the Order/Contract on 

behalf of the Purchaser. 
 
19.21 ‘Months’ shall mean calendar months. 
 
19.22 ‘Days’ shall mean calendar days. 
 
19.23 ‘Writing’ shall include any manuscript, typewritten or printed statement under or over 

signature, seal as the case may be. 
 
19.24 “Contract Value” shall mean the awarded/ executed value of work calculated on the 

basis of the awarded/ executed quantities of work and the approved /accepted rates by 
BHEL. 
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The words incorporating singular shall include plural and vice-versa, in the words 
importing masculine gender shall include feminine and vice-versa and the words 
importing persons shall include bodies corporate, limited liability companies, partnership 
and other legal entities.   

 
20.0 TWO PART BIDS:  
 
20.1 Bidders shall submit the offer in three inner envelops (covers) and one outer envelop 

(cover) as indicated below. 
 

Envelope I: This sealed envelope should contain all the copies of technical & 
commercial bid together with price formats (without prices). This envelope should be 
clearly marked “Part I - Technical and commercial bid”, indicating Tender No., Due 
Date and Address & Reference of the Bidder. 

 
Envelope II: This sealed envelope should contain only price formats with prices. This 
envelope should be clearly marked “Part II - Price bid”, indicating Tender No., Due 
Date and Address & Reference of the Bidder. 

 
Envelop III: This sealed envelop should contain Demand Draft for cost of Tender if not 
submitted earlier, and Demand Draft/ copy of Cash Deposit Receipt for EMD. 

 
All the envelopes shall be put in one envelop, duly sealed, super scribed as Part I and 
Part II of Enquiry No., due date of opening, name & address of the officer inviting Tender 
and the address and reference of the Bidder. 

 
20.2 Part I – Technical and Commercial Bid 
 

This part shall include / indicate the following: 
 

 Complete scope of services with all technical details and other technical and 
commercial terms and conditions. 

 
 Confirmation of the Technical and Commercial Specification. If there are any 

deviations, the same should be clearly specified in a separate sheet along with 
covering letter. Offers received without confirmation to our specification will be 
rejected. 

 
 List of customers to whom similar services have been supplied along with 

performance certificates. 
 

 A copy of “Un-Priced Part II” i.e., a copy of the Price Bid without the price details.  
 
20.3 Part II (PRICE- BID) 
 

This part should contain the schedule of price particulars co-related to the Bill of 
Quantities. 

 
21 OPENING & EVALUATION OF OFFERS AND AWARD OF WORK 
 
21.1 Authorised officer of BHEL at his office shall open tenders at the time and date as 

specified in the tender notice in the presence of such of those Tenderers or their 
authorised representative who may be present. 

 
21.2 The envelop III will be opened first. Tenders received without the demand draft for cost 

of Tender and EMD will be rejected and Part I of Bid will not be opened. 
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21.3 The Part I - Technical & commercial bid alone would be opened on the Tender opening 
date. 

 
21.4 The Part II - Price bid of only those Bidders who have been found to be techno-

commercially suitable would be opened at a later date. These Bidders would be informed 
about the tender opening date. 

 
21.5 Clarifications if any required by BHEL for technical and commercial evaluation may be 

sought from Bidders before opening of Part II - price bid. 
 
21.6 In case it becomes necessary for the Tenderer to make any changes in his original price 

bid (Part-II) on account of technical/commercial confirmations/clarifications, against the 
changes advised by BHEL to bring the offer in line with the requirement of the 
specifications, the impact of such changes on price shall be submitted in the form of a 
revised price bid, if asked for by BHEL.  

 
21.7 If a revised price bid has been submitted, normally only the final revised price bid shall 

be opened. However, BHEL reserves the right to open the earlier price bids, if required. 
 
21.8 Unsolicited price bids shall not be entertained. 
 
21.9 Any revision or changes in quoted prices and/or conditions of offer made after tender 

opening, which will give benefit to the Tenderer over others, may result in rejection of his 
tender. 

 
21.10 Evaluation of offers shall be on the basis of cost at Site i.e. total cost to BHEL, taking into 

consideration loadings, if any, and all available financial advantages. 
 

21.11 Deviations (Commercial as well as Technical) from the Tender Specifications are 
generally not acceptable. However, if any deviation is considered by the Purchaser, the 
same shall be loaded for comparison, while evaluating the offer. 

 
21.12 Loading/loading criteria in respect of the deviation(s) shall be communicated to the 

concerned Tenderer(s) before Price Bid opening. If a Tenderer unconditionally withdraws 
any deviation before Price Bid opening, the same shall not be loaded. 

 
21.13 BHEL reserves its right to allow to the Public Sector Enterprises ordering and price 

preference facilities as admissible under the existing policy of the Govt. of India. 
 
21.14 The Purchaser shall issue a Letter of Intent for award of work to the successful Tenderer 

as soon as his Bid has been accepted giving brief details of the equipment and other 
terms & conditions. 

 
21.15 The Letter of Intent/ Purchase Order shall be issued in the name of Bidder only. 
 
21.16 BHEL reserves its right to negotiate with the bidder and/ or go for reverse auction. 
 
22.0 PRICES AND TERMS OF PAYMENT 
 
22.1 Prices quoted by the bidder shall be fixed and not subject to any escalation whatsoever 

during the period of Bid validity and execution of the Contract. A Bid submitted with an 
adjustable price will be treated as non -responsive and rejected.  

 
22.2 Prices should be inclusive of all taxes and duties (except service tax). Service tax should 

be specifically stated in the offer as per section-IV i.e bill of quantities and price 
schedule.  

 
22.3 Terms of payment shall be as given in Special Conditions of Contract. 
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22.4 All payments will be released after deduction of taxes as per the rules in force and Tax 
Deduction at Source (TDS) certificate will be issued by BHEL as applicable.  

 
23.0 COMMENCEMENT AND COMPLETION OF WORK          
 
23.1 The contractor shall commence the work within the time   indicated in the Letter of Intent 

and shall proceed with the same with due expedition without delay. The responsibility of 
successful Tenderer under this Contract commences from the date of issue of the Letter 
of Intent.  

 
23.2 If the successful tenderer fails to commence the work within the stipulated time, BHEL, 

at its sole discretion, will have the right to cancel the contract.  His Earnest Money and/ 
or Security Deposit will stand forfeited without any further reference to him without 
prejudice to any and all of BHEL’s other rights and remedies in this regard.  

 
23.3 All the works shall be carried out under the direction and to the satisfaction of BHEL.  
 
23.4 The transported equipment, erected /constructed plant or work performed under the 

Contract, as the case may be, shall be taken over by BHEL in part or in full when it has 
been completed in all respects and/or satisfactorily put into operation at site. However, 
the work under the Contract shall be considered as completed only when the full scope 
of work is taken over by BHEL. 

 
 
24.0 MEASUREMENT OF WORK AND MODE OF PAYMENT         
 
24.1 All payments due to the contractor shall be made by `Account Payee’ Cheques.  
 
24.2 For   progress/ running bill payments, the contractor shall present detailed measurement 

sheets in triplicate duly indicating all relevant details based on technical documents and 
connected drawings for the work done during the month/ period under different 
categories in line with terms of payment as per Letter of Intent.  The basis of arriving at 
the quantities/ weights shall be the relevant documents and drawings released by BHEL.  
These measurement sheets shall be prepared jointly with Engineer and signed by both 
the parties.  

 
24.3 These measurement sheets will be checked by the Engineer and              quantities and 

percentages eligible for   payment   under different groups shall be decided by him. The 
abstract of quantities and percentages so arrived at based on the terms of payment shall 
be entered in the Measurement Book and signed by both the parties.  

 
24.4 Based on the above quantities, contractor shall prepare the bills in the prescribed 

proforma and work out the financial value.  These will be entered in the Measurement 
Book and signed by both the parties.  Payment shall be made by BHEL after affecting 
the recoveries due from the contractor.     

 
24.5 All recoveries due from the contractor for the month / period shall be effected in full from 

corresponding running bills unless specific approval from Competent authority is 
obtained   to the contrary.         

 
24.6 Measurement shall be restricted to that quantity for which it is required to ascertain the 

financial liability of BHEL under this contract. 
 
24.7 Measurement shall be taken jointly by persons duly authorised by BHEL and the 

Contractor.  
 
24.8 The Contractor shall bear the expenditure involved, if any, in making the measurements 

and testing of materials to be used/ used in the work.  The Contractor shall, without extra 
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cost   to BHEL, provide all the assistance with appliances and other things necessary for 
measurement.  

 
24.9 If, at any time due to any reason whatsoever, it becomes   necessary to re-measure the 

work done, in full or in part, the expenses towards such re-measurement shall be borne 
by the Contractor.   

 
24.10 Passing of bills covered by such measurements does not amount to acceptance by 

BHEL of the completion of the work measured. Any left out work has to be completed by 
the Contractor, as directed.  

 
24.11.1 Final measurement bill shall be prepared in the proforma prescribed for the 

purpose, based on the certificate issued by the Engineer that the entire work as 
stipulated in the tender specifications has been completed in all respects to the entire 
satisfaction of BHEL. The Contractor shall give unqualified `No Claim’ and `No Demand' 
certificates.  All the tools and tackles loaned to him should be returned in condition 
satisfactory to BHEL. The abstract of final quantities and financial values shall also be 
entered in the Measurement Book and signed by both the parties.  The final bill shall be 
paid within a reasonable time after completion of the work. After the payment of final bill, 
only the guarantee obligation percentage value shall remain unpaid which shall be 
released after completion of guarantee period. 

 
 
25.0 RIGHTS OF BHEL   
 

BHEL reserves to itself the following rights in respect of this contract without entitling the 
contractor to any compensation.   

 
25.1 To get the work done through another agency at the risk and cost of the contractor, in 

the event of poor progress or the contractor's inability to progress the work for 
completion as stipulated in the contract, poor quality of work, persistent disregard of 
instructions of BHEL, assignment, transfer, subletting of the contracted work without 
written permission of BHEL, non-fulfillment of any contractual obligations etc. and to 
claim / recover compensation for such losses from the contractor including BHEL's 
supervision charges and overheads  from Security Deposit/ other dues.  

 
25.2 To withdraw any portion of work and / or to restrict / alter quantum of work as indicated in 

the contract during the progress of work and get it done through another agency and/ or 
by the departmental labour to suit BHEL's commitments or in case BHEL decides to 
advance the completion due to other emergent reasons.  

 
25.3 To terminate the contract after due notice and forfeit the Security Deposit and recover 

the loss sustained in getting the balance work done through other agencies in addition to 
liquidated damages/ penalty in the event of:   

 
(a) Contractor's continued poor progress.    
 
(b) Withdrawal from or abandonment of the work before completion of the work.   
 
(c) Corrupt act of the contractor.   
 
(d) Insolvency of the contractor.  
 
(e) Persistent disregard of the instructions of BHEL.    
 
(f) Assignment, transfer, subletting of the contract work without BHEL’s written 
permission.  
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(g) Non-fulfillment of any contractual obligations.   
 

25.4 To recover any moneys due from the Contractor from out of any moneys due to the 
Contractor under this or any other Contract or from the Security Deposit.  

 
25.5 To claim compensation for losses sustained including BHEL's supervision charges and 

overheads in case of termination of contract and to levy penalty for delay in completion 
of work.  

 
25.6 To determine the Contract or to restrict the quantum of work   and pay for the portion of 

work done in case BHEL's contract with its customer is terminated for any reason.  
 
25.7 To effect recoveries from any amounts due to the contractor under this or any other 

contract or in any other form the moneys which BHEL is forced to pay to anybody due to 
contractor’s failure to fulfill any of his obligations.         

 
25.8 To restrict or increase the quantity and nature of work to suit site requirements, since the 

tender specification is based on preliminary documents and quantities furnished therein 
are indicative and approximate and the rates quoted shall not be subject to revision.         

 
25.9 To deploy BHEL's skilled and semiskilled workmen in case of               emergency / poor 

progress/ deficiency in skill on the part of the employees of the contractor and   to 
recover the expenditure on account of the same from the moneys due to the contractor.  

 
25.10 While every endeavor will be made by BHEL to this end, BHEL cannot guarantee 

uninterrupted work due to conditions beyond its control.  The Contractor will not be 
entitled to any compensation/ extra payment on this account.  

 
25.11 In the event of any dispute of technical nature, the decision of BHEL shall be final and 

binding on the Contractor.  
 
26.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS, 

EMPLOYMENT OF WORKERS, ETC.  
 

The following are the responsibilities of the Contractor in respect of observance of local 
laws, employment of personnel, payment of taxes etc.:  

 
26.1 As far as possible, unskilled workers shall be engaged from the local areas in which the 

work is being executed.   
 
26.2 The contractor at all times during the continuance of this contract, shall in all his dealings 

with the local labour for the time being employed on or in connection with the work, has 
due regard to all local festivals, religious and other customs.  

 
26.3 The Contractor shall comply with all State and Central Laws, Statutory Rules, 

Regulations, etc., such as The payment of wages Act, The Minimum Wages Act, The 
workmen's Compensation Act, The   Employer's   Liability Act, The industrial Disputes 
Act, The Employees' Provident Fund Act, Employees' State Insurance Scheme, the 
Contract Labour (Regulations and Abolition Act, 1970) and other Acts, Rules and   
Regulations for labour as may be enacted by the Government during the tenure of the 
Contract and having force or jurisdiction at site. The contractor shall give to the local 
Governing Body, Police and other concerned Authorities all such notice as may be 
required under law. 

 
26.4 The Contractor, in the event of his engaging 20 or more workmen, will obtain 

independent license under the Contract Labour  (Regulations and Abolition Act, 1970) 
from the concerned authorities based on the certificate  (Form-V) issued by the principal 
employer.  
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26.5 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalty, 

commissions or   other charges which may be leviable on account of any of his 
operations connected with this contract. In case BHEL is forced to make any such 
payment, BHEL shall recover the same from the contractor either from moneys due to 
him or otherwise as deemed fit.   

 
26.6 While BHEL will pay the inspection fees of the government statutory Inspectorate, all 

other arrangements for the periodical visits of such Inspectors to site, inspection 
certificates etc. will have to be made by the contractor at his cost. The contractor will 
also meet all expenses in connection with observed discrepancies by these govt. 
inspectors and performing any requisite qualification tests.         

 
26.7 The contractor shall be responsible for the provision of health and sanitary arrangements 

more particularly described in the Contract Labour (Regulations and Abolition Act, 1970) 
and safety precautions as may be required for safe and satisfactory execution of the 
contract.  

 
26.8 The contractor shall be responsible for proper accommodation including adequate 

medical facilities for the personnel employed by him.   
 
26.9 The contractor shall be responsible for the proper behavior and observance of all 

regulations by the staff employed by him.    
 
26.10 The contractor shall ensure that no damage is caused to any person / property of other 

parties working at site.  If any such damage is caused, it shall be the responsibility of the 
contractor to make good the losses and compensate them.  

 
26.11 All the properties/ equipment/ components of BHEL/ its customer loaned with or without 

deposit, to the contractor shall remain the properties of BHEL/ its customer.  The 
contractor shall use such properties for the purpose of   execution of this contract.  All 
such properties/ equipment/ components shall be taken to be in good condition unless 
notified to the contrary by the contractor within 48 hours.  The contractor shall return 
them in good condition as and when required by BHEL/ its customer.  In case of non-
return, loss, damage, repairs etc., the cost thereof, as may be fixed   by the Engineer, 
will be recovered from the contractor.   

 
26.12 It shall not be obligatory on the part of BHEL to supply any tools and tackles or materials 

other than those specifically agreed to be given by BHEL. However, depending upon 
availability / possibility, BHEL/ its customer's equipment and other materials may be 
made available to the contractor on   payment of hire charges as fixed by them, subject 
to the conditions laid down by BHEL/ its customer from time to time.  Unless paid in 
advance, such hire and other charges shall be   recovered from out of dues to the 
contractor or security deposit in one installment.   

 
26.13 The contractor shall fully indemnify and keep indemnified BHEL against all claims of 

whatever nature arising during the course of execution of this contract.   
 
26.14 In case the contractor is required to undertake any work outside the scope of this 

contract, the amount payable shall be as may be mutually agreed upon.          
 
26.15 Any delay in completion of works or non-achievement of periodical targets, due to 

reasons attributable to the contractor, will have to be compensated by the contractor 
either by increased manpower and resources or by working extra hours or more than 
one shift at no extra cost to BHEL.  

 
26.16 The contractor shall execute the work under the conditions usual to such plant 

construction and in conjunction with numerous other operations at site.  The contractor 
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and his personnel shall cooperate and coordinate with other agencies at project site and 
proceed in a manner that shall help in the progress of work at site as a whole.   

 
26.17 The contractor will be directly responsible for payment of wages to his workmen.  A pay-

roll sheet giving details of all payments made to the workmen duly signed by the 
contractor's representative should be furnished to BHEL, if called for.    

 
26.18 In case of any class of work for which there is no specification laid down in the contract, 

such work shall be carried out in accordance with the instructions   and requirements of 
the Engineer.    

 
26.19 No levy, payment or charges made or imposed shall be impeached by reason of any 

clerical error or by reason of any mistake in the amount levied, demanded or charged.    
 
26.20 No idle labour charges will be admissible in the event of any stoppage of work resulting 

in the contractor's workmen being   rendered idle due to any reason at any time.  
 
26.21 The contractor shall take all reasonable care to protect the materials and the work till 

such time the plant / equipment has been taken over by BHEL.  
 
26.22 Contractor shall not stop work or abandon the site for whatsoever reason or dispute, 

excepting for Force Majeure conditions.  All problems / disputes shall be separately 
discussed and settled without effecting the progress of work.  Stoppage or abandonment 
of work, other than under force Majeure conditions, shall be treated as breach of 
Contract and dealt with accordingly.  

 
26.23  The contractor shall keep the area of work clean and shall remove the debris etc while 

executing day-to-day work. Upon completion of work, the contractor shall remove from 
the vicinity of work, all scrap, packing materials, rubbish, unused and other materials and 
deposit them in places specified by the Engineer.  The contractor will also demolish all 
the hutments, sheds, offices, etc. constructed and used by him and shall clean the 
debris.  In the event of his failure to do so, the same will be arranged to be done by the 
Engineer and the expenses recovered from the contractor.  

 
26.24 The contractor shall execute the work in the most substantial and workman like manner 

in the stipulated time. Accuracy of work and timely execution shall be the essence of this 
contract. The contractor shall be responsible to ensure that the quality, assembly and 
workmanship conform to the dimensions and clearance given in the drawings and/ or as 
per the instructions of the Engineer.    

 
26.25 The contractor shall furnish fortnightly labour deployment report indicating the 

classification and number of workmen engaged, date wise and category wise.  Besides, 
the contractor shall also furnish progress reports on work at regular intervals as required 
by the Engineer.  

 
26.26 No land belonging to BHEL shall be occupied by the Contractor without the written 

permission of BHEL. 
 
 
27.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF MEN, 

EQUIPMENT, MATERIAL AND ENVIRONMENT.   
 
27.1 All safety rules and codes applied by BHEL and its customer at   site shall be observed 

by the contractor and his workmen without exception. The contractor shall be 
responsible for the safety of the equipment / material and work to be performed by him 
and shall maintain all lights, fencing guards, signs etc.  or other protections  necessary  
for  the purpose.    Contractor shall also take such additional precautions as may be 
indicated from time to time by the Engineer, with a view to prevent pilferage, accidents, 
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fire hazards etc.  Suitable number of clerical staff, watch and ward, store keepers to take 
care of equipment, materials, construction tools and tackles shall be posted at site by the 
contractor till the completion of the work under this contract.   The contractor shall 
arrange for such safety devices as are necessary for this type of work and carry out the 
requisite site tests of handling equipment, lifting   tools, tackles etc.  as per usual 
standards and practices. 

 
27.2 The contractor shall provide to it's work force and ensure the use of the following 

personal protective equipment as found necessary and as directed by the authorised 
BHEL officials.  

 
(a) Safety Helmets conforming to IS-2925 
(b) Safety Belts conforming to IS-3521 
(c) Safety shoes conforming to IS-1989 
(d) Eye, Ear & Face Protection devices conforming to IS-8520 and IS-8940, 
      IS-5983 
(e)  Hand & body protection devices conforming to   IS-2573, IS-6994, IS-8807     & IS-

8519. 
(f)  Rubber gloves for electrical purposes confirming to IS-4770 
(g) Industrial safety gloves (leather & cotton gloves) confirming to IS-6994 
(h) Industrial and safety rubber knee boots confirming to IS- 5557 

 
27.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, 

safety   nets, ladders, equipment etc. used by the contractor shall be of safe design and 
construction. These shall be tested and certificate of fitness obtained before putting them 
to use and from time to time as instructed by authorised BHEL official who shall have the 
right to ban the use of any item.     

 
27.4 All electrical equipment, connections   and   wiring   for   construction power, its 

distribution and use shall conform to the requirements of Indian Electricity Act and Rules.  
Only electricians licensed by the appropriate statutory authority shall be employed by the 
contractor to carry out all types of electrical works. All electrical appliances including 
portable electric tools used by contractor shall have safe plugging system to source of 
power and be appropriately earthed.  

 
27.5 The contractor shall not use any hand lamp energised by electric power with supply 

voltage of more than 24 volts. For work in confined spaces, lighting shall be arranged 
with power source of not more than 24 volts.    

 
27.6 Where it becomes necessary to provide and / or store petroleum products, explosives, 

chemicals and liquid or gaseous fuel or any other substance that may cause fire or 
explosion, the contractor shall be responsible for carrying out such provision and/or 
storage in accordance with the rules and regulations laid down in the relevant 
Government Acts, such as Petroleum Act, Explosives Act, petroleum and Carbides of 
Calcium Manual of the Chief Controller of Explosives, Government of India etc.  Prior 
approval of the authorised BHEL official at the site shall also be taken by the contractor 
in all such matters.  

 
27.7 The contractor shall arrange at his cost (wherever not specified) appropriate illumination 

at all work spots for safe working, when natural daylight may not be adequate for clear 
visibility.  

 
27.8 In case of a fatal or disabling injury / accident to any person at construction sites due to 

lapses by the contractor, the victim and / or his / her dependents shall be compensated 
by the contractor as per statutory requirements.  However, if considered necessary, 
BHEL shall have the right to impose appropriate financial penalty on the contractor and 
recover the same from payments due to the contractor for suitably compensating the 
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victim and / or his / her dependents. Before imposing any such penalty, appropriate 
enquiry shall be held by BHEL giving opportunity to the contractor to present his case.   

 
27.9 In case of any damage to property due to lapses by the contractor, BHEL shall have the 

right to recover the cost of such damages from the payments due to the contractor after 
holding an appropriate enquiry.  

 
27.10 In case of any delay in the completion of a job due to mishaps attributable to lapses by 

the contractor, BHEL shall have the right to recover cost of such delay from the 
payments due to the contractor, after notifying the contractor suitably and giving him 
opportunity to present his case.  

 
27.11 If the contractor fails to improve the standards of safety in its operation to the satisfaction 

of BHEL after being given reasonable opportunity to do so and / or if the contractor fails 
to take appropriate safety precautions or to provide necessary safety devices and 
equipment or to carry out instructions regarding safety issued by the authorised BHEL 
official, BHEL shall have the right to take the corrective steps at the risk and cost of the 
contractor after giving a notice of not less than seven days indicating the steps  that  
would be taken by BHEL.   

 
27.12 The contractor shall submit report of all accidents, fires, property damage and dangerous 

occurrences to the authorised   BHEL official immediately after such occurrence, but in 
any case not later than 12 hours of the occurrence.  Such reports   shall be furnished in 
the manner prescribed by BHEL. In addition, periodic reports on safety shall also be 
submitted by contractor to the authorised BHEL official from time to time as prescribed.  

 
27.13  During the course of construction, alteration or repairs scrap lumbers with protruding 

nails, sharp edges etc., and all other debris including combustible scrap shall be kept 
cleared from working areas, passageways and stairs in and   around site.   

 
27.14 Cylinders shall be moved by tilting and rolling them on their bottom edges.   They shall 

not be intentionally dropped, struck or permitted to strike each other violently.  When 
cylinders are transported by powered vehicles, they shall be secured in a vertical 
position.   

 
27.15 The contractor shall be responsible for the safe storage of his radioactive sources.   
 
27.16 All the contractor's supervisory personnel and sufficient number of workers shall be 

trained for fire fighting and shall be assigned specific fire protection duties.  Enough 
number of such trained personnel must be available during the tenure of the contract.   

 
27.17 Contractor shall provide enough fire protecting equipment of the types and numbers at 

his office, stores, erection site, other temporary structures, labour colony area etc.  
Access to such fire protection equipment shall be easy and kept open at all times.  
Compliance of the above requirement under fire protection shall in no way relieve the 
contractor of any of   his responsibility and liabilities to fire accident occurring. In   the 
event fire safety measures are not to BHEL’s satisfaction, BHEL shall have option to 
provide the same and recover the cost plus incidentals from contractor's bills and / or 
impose penalty as deemed fit by the Engineer.  

 
27.18 Before commencing the work, the contractor shall appoint / nominate a responsible 

officer to supervise implementation of all safety measures and liaison with his 
counterpart of BHEL.  

 
27.19 If safety record of the contractor in execution of the awarded job is to the satisfaction of 

Safety Department of BHEL, issue of an appropriate certificate to recognise the safety 
performance of the contractor may be considered by BHEL after completion of the job.   
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27.20 All prescribed forms of BHEL pertaining to HSE requirements shall be duly   filled and 
submitted by the contractor periodically or otherwise as per the requirement of the 
engineer-in-charge. 

 
27.21 Necessary precautions and arrangements including sprinkling of water during work as 

acceptable to BHEL for safety and reducing environmental pollution have to be made by 
the contractor. No claim on this account shall be entertained on this account and the 
contractor’s rates shall be deemed to have taken this into account. 

 
 
28.0 CONSEQUENCES OF CANCELLATION          
 
28.1  Whenever BHEL exercises its authority to terminate the contract / withdraw a portion of 

work under clause 25, the work may be got completed by any other means at the 
contractor's risk and cost provided that in the event of the   cost of completion (as 
certified by the Engineer which shall be final and binding on the contractor) being less 
than the contract value, the advantage shall accrue to BHEL.  If the cost of completion 
exceeds the moneys due to the contractor under the contract, the contractor shall either 
pay the   excess amount demanded by BHEL or the same shall be recovered from the 
contractor.  This will be in addition to the forfeiture of Security Deposit and recovery of 
liquidated damages as per relevant clauses.     

 
28.2 In case BHEL completes the work under the provisions of this clause, the cost of such 

completion to be taken into account for determining the excess cost to be charged to the 
contractor shall consist of cost of materials purchased and / or labour provided by BHEL 
with an addition of such percentage to cover supervision and establishment charges as 
may be decided by BHEL.   

 
 
29.0 INSURANCE   
 
29.1 BHEL shall arrange for insuring the materials / property of BHEL covering the risks 

during transit, storage, erection and commissioning. The Contractor has to arrange on 
his own insurance pertaining to their scope of work for all workers and to arrange for 
accident risk policy/ workmen compensation policy, materials like Cement, 
Reinforcement steel and other bought out items and other valuable building materials 
during it’s transport, storage, till it goes to the permanent work, their all T & Ps and, 
IMTEs and fixed assets which they may acquire and deploy at site. Proper insurance 
cover against any eventuality such as earthquakes, floods and other calamities has to  
be taken by the contractor for constructed and completed structures at site till these are 
handed over to BHEL.  

 
29.2 It shall be the sole responsibility of the contractor to insure his workmen against risks of 

accidents and injury while at work as required by the relevant Rules and to pay 
compensation, if any, to them as per Workmen's Compensation Act.  The contractor 
shall also insure his staff against accidents. The work will be carried out in a protected 
area   and all the Rules and Regulations of BHEL in the   Project Area which are in force 
from time to time will be followed by the contractor.  

 
29.3 If due to negligence and/or non-observance of safety and other precautions, any 

accident / injury occurs to any other persons/ public, the   contractor   shall   pay 
necessary compensation and other expenses, if so decided by the appropriate authority.  

 
29.4 The contractor will take necessary precautions and due care to protect the     material, 

while in his custody from any damage/ loss till the same is taken over by BHEL.  For 
lodging / processing of insurance claim the contractor will   submit necessary 
documents.  BHEL will reserve the right to recover the loss from the contractor, in case 
the damage / loss is due to carelessness / negligence on the part of the contractor. In 
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case of any theft of material under contractor's custody, matter shall be reported to 
police by the contractor immediately and copy of FIR and subsequently police 
investigation report shall be submitted to BHEL for taking up with insurance. 

 
29.5 If due to negligence/ carelessness on the part of the contractor, any material/ equipment 

owned by BHEL is damaged, the contractor shall submit necessary documents for 
lodging insurance claims as required by BHEL Engineer. BHEL shall however reserve 
the right to recover deductible franchise and also unsettled portion of insurance claim 
amount from the contractor. 

 
29.6 If due to negligence/ carelessness on the part of the contractor, any surrounding 

properties also get damaged, the contractor shall submit necessary documents for 
lodging insurance claims as required by BHEL Engineer. BHEL shall however reserves 
the right to recover deductible franchise and to unsettled portion of insurance claim 
amount from the contractor. 

 
29.7 The contractor may note that BHEL T&Ps / IMTEs are not insured. The Contractor will 

take necessary precautions and due care to protect the same while in his custody from 
any damage/ loss till the same is handed over back to BHEL. In case the damage / loss 
is due to carelessness/ negligence on the part of the contractor, the Contractor is liable 
to get them repair/ replaced immediately and in case of his failure to do so within a 
reasonable time, BHEL will reserve the right to recover the loss from the contractor.  

 
30.0 COMPLETION SCHEDULE AND PENALTY FOR DELAY  
 
30.1 The Contractor shall complete the work as per the time frame given in the Letter of 

Intent. 
 
30.2 Failure to complete the work in time as per the time frame specified will make the 

Contractor liable to an unconditional penalty as specified in Special Conditions of 
Contract. 

 
31.0 STRIKES AND LOCKOUTS 
 
31.1 The contractor will be solely responsible for all disputes and other issues connected with 

his workmen. In the event of contractor's workmen resorting to strike or the contractor   
resorting to lockout and if the strike or lockout so declared is not settled within a period of 
one month, BHEL shall have the right to get the erection work executed by employing its 
own men or through other agencies or both.  The cost incurred by BHEL in this regard 
shall be recovered from the contractor.   

 
31.2 For any purpose whatsoever, the employees of the contractor shall not be deemed to be 

in the employment of BHEL   
 
32.0 FORCE MAJEURE  
 
32.1 The following shall amount to Force Majeure conditions.  Acts of God, Act of any 

Government, War, Sabotage, Riots, Civil Commotion, Police Action, Revolution, Flood, 
Fire, Cyclone, Earthquake and Epidemic and other similar causes over which the 
contractor has no control.  

 
32.2 If the contractor suffers delay in the due execution of the contract, due to delays caused 

by force Majeure conditions, as defined above, the agreed time for completion of the 
work covered by this contract shall be extended by a period of time equal to the period of 
delay, provided that on the occurrence of any such contingency, the   contractor 
immediately reports to BHEL in writing the causes for the delay but the Contractor shall 
not be eligible for any compensation on this account.  
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33.0 GUARANTEE : Even though the work will be carried out   under   the     supervision   of   
the   Engineer, the contractor will be responsible for the quality of the  workmanship  and  
shall  guarantee  the  work  done for a period as specified in the Special Conditions of 
Contract and  shall rectify, free of cost to BHEL, all defects arising out of faulty erection/ 
construction during the guarantee  period. In the event of the contractor failing to repair 
the defective works within the time specified by the Engineer, BHEL may proceed to 
undertake the repairs of such defective works at the contractor’s risk and cost, without 
prejudice to any other rights and recover the same from out of any moneys payable to 
the contractor or by other legal means. 

 
34.0 CONTRACT LAW, NOTICE AND ARBITRATION: 
 
34.01 The Contract shall be governed by the Law for the time being in force in the Republic of 

India.  The Civil Court having ordinary civil jurisdiction over site shall alone have 
exclusive jurisdiction in regard to all claims in respect of the contract.   

 
34.02 The  Contractor  shall  furnish  to  the  Engineer, the name, designation and address of 

his authorised  agent  and  all complaints,  notices,  communications and references 
shall be  deemed  to  have  been  duly  given  to  the  Contractor,  if  delivered  to  the 
Contractor or his authorised agent or left   at or posted to the address either of the 
contractor  or  his  authorised agent and shall be deemed to have been so given in  the  
case  of  posting  on  the  day on which they would have  reached such address in the 
ordinary course  of  post  or  at  which they were so delivered or left.  
 

34.03 All disputes between the parties to the contract arising  out  of or in relation to the 
contract, other than those for which  the  decision of  the Engineer or any other person is 
by the  contract expressed to be final and  conclusive,  shall  after  written  notice  by 
either party to the contract to the other   party, be referred to sole arbitration of the 
General Manager or his nominee. The arbitration shall be conducted in accordance with 
the provisions of the Arbitration and Reconciliation Act, 1996. The parties to the contract 
understand and agree that it will be no objection that the General Manager or the person 
nominated as Arbitrator had earlier   in his official capacity to deal directly or indirectly 
with the matters to which the contract relates or that in the course of his official duties 
had expressed views on all or any of the matters in dispute or difference.  The award of 
the Arbitrator shall be final and binding on the parties to this contract.   In the event of the 
Arbitrator dying, neglecting or refusing    to act or resigning or being unable to act for any 
reason or his award being set aside by the Court for any reason, it shall be lawful for the 
General Manager or his successor, as the case may be, either to act himself as the 
Arbitrator or to appoint another Arbitrator in place of the outgoing Arbitrator in the 
manner aforesaid. The Arbitrator may, from time to time, with the consent of both the 
parties to the contract, enlarge the time for making   the award.  Work under the contract 
shall be continued during the arbitration proceedings.  The venue of the arbitration shall 
be the place from which the contract is issued or such other place as the Arbitrator at his 
discretion may determine.  

 
35.0  REVERSE AUCTION (RA) 
 
35.01 BHEL may go for Reverse Auction (on line bidding on Internet) instead of opening the 

submitted sealed paper price bid. The decision to go for Reverse Auction will be taken 
after techno-commercial evaluation. Information and general terms and conditions 
governing RA are given below. 

 
35.02   For the proposed reverse auction, technically and commercially acceptable        bidders 

only shall be eligible to participate. 
 
35.03    BHEL will engage the services of a Service Provider who will provide all necessary 

training and assistance/ demonstration before commencement of on line bidding on 
internet. 
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35.04   BHEL will inform the Vendors in writing the details of Service Provider to enable them to 

contact for training/ demonstration. 
 
35.05   Business rules like event date, time, start price, bid decrement, extensions etc. also will 

be communicated through Service Provider for compliance. 
 
35.06   Vendors have to fax the Compliance form in the prescribed format (provided by Service 

provider) before start of Reverse Auction. Without this, the vendor will not be eligible to 
participate in the event. 

 
35.07    BHEL may provide the calculation sheet which will help the Vendors to enable them to 

fill-in the price and keep it ready for keying in during the Auction. 
 
35.08    Reverse auction will be conducted on a scheduled date & time. 
 
35.09    At the end of Reverse Auction event, the lowest bid value will be known on the network. 
 
35.10    The lowest bidder has to fax the duly signed filled-in prescribed format as provided to 

BHEL through Service Provider within 24 hours of Auction without fail. 
 
35.11  Any variation between the on-line bid value and the signed document will be considered 

as sabotaging the tender process and will invite disqualification of vendor to conduct 
business with BHEL as per prevailing procedure. 

 
35.12  In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the 

paper Price bids already submitted and available with BHEL shall be opened as per 
BHEL's standard practice.      

 
 
 
 

--x--x-- 
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SECTION - II 

 
PART – C 

 
TERMS AND CONDITIONS FOR CIVIL, STRUCTURAL AND FINISHING  WORKS 

 
                
36.0   CONTRACTOR’S SITE OFFICE / SUPERVISION 
 
36.1  The Contractor shall establish an office at Site and keep posted an authorised, 

responsible officer with valid Power of Attorney for the purpose of the contract. Any order 
or instructions of the Engineer or his duly authorised representative, communicated to 
the contractor's representative at site office will be deemed to have been communicated 
to the contractor at his legal address.  

 
 
36.2  The Contractor shall either himself supervise the execution of the Contract or shall 

appoint a competent Engineer / agent approved by the Engineer to act in his stead. 
 
36.3  The Contractor shall employ an Engineer/ Agent having atleast a `Degree of Bachelor in 

Civil Engineering' from a recognised university with six years as post qualification 
experience or having atleast a  `Diploma in Civil Engineering' from a recognised college 
with ten years of post qualification experience. 

 
36.4  The employment of an Engineer / Agent as aforesaid shall not be necessary if the 

Contractor himself is in possession of a recognised technical qualification and is in the 
opinion of the Engineer capable of receiving instructions of the Engineer and of 
executing the work to the satisfaction of the   Engineer. 

 
36.5  If the Contractor fails to appoint a suitable Engineer /Agent as aforesaid, the Engineer 

shall have full powers to suspend the execution of work and stop payment of any money 
that may have become due until such date as a suitable Engineer / Agent is appointed 
and the Contractor shall be held responsible for the delay caused to the work and no 
extension of time on this account shall be given to him. 

 
36.6  Orders given to the Contractor's Engineer / Agent shall be considered to have the same 

force as if they had been given to the Contractor himself. 
 
36.7  The Contractor or his Agent shall be in attendance at the site during all working hours 

and shall superintend the execution of work with such additional assistance in each 
grade as the Engineer may consider necessary. 

 
36.8  The Contractor or his accredited Agent shall attend, when required and without making 

any claim for doing so, either the office of the Engineer or the work site to receive 
instructions. 

 
36.9  The BHEL Engineer shall have full powers to instruct the Contractor to arrange for 

immediate termination of services, in connection with this contract, of any Agent, servant 
or employee whose continued employment is, in his opinion, undesirable, without 
assigning any reason. 

        
37.0  SUPERVISORY STAFF AND WORKMEN 
 
37.1 The contractor shall deploy all the experienced skilled, semiskilled and                 

unskilled workmen required for all the works under this specification. BHEL reserves the 
right to decide on the suitability of the workers and other personnel who will be deployed 
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by the contractor. BHEL reserves the right to insist on removal of any employee of the 
contractor at any time, if they find him unsuitable and the contractor shall forth with 
removes him. 

 
37.2  The supervisory staff including qualified Engineers deployed by the contractor shall 

ensure proper out-turn of work and discipline on the part of the labour put on the job by 
the contractor and in general see that the works are carried out in a safe and proper 
manner and in coordination with other labour and staff deployed directly by BHEL or 
other contractors of BHEL / other agency. 

 
37.3  The work shall be executed under the usual conditions like rain, insufficient space, 

improper approach roads etc., and effecting major construction work and in conjunction 
with numerous other operations at site. The contractor and his personnel shall cooperate 
with other personnel / contractor, coordinating his work with others and proceed in a 
manner that shall not delay or hinder the progress of work as a whole. 

 
37.4  The contractor's supervisory staff shall execute the work in the most substantial and 

workman like manner in the stipulated time. Accuracy of work and aesthetic finish are 
essential part of this contract. The contractor shall be responsible to ensure that 
assembly and workmanship conform to the dimensions and tolerances given in the 
drawings /documents / instructions given by BHEL Engineer from time to time.  

 
37.5  It is the responsibility of the contractor to engage his workmen in shifts or on overtime 

basis for achieving the targets set by BHEL. The contractor's finally accepted rates shall 
include all these contingencies.  

 
37.6  During the course of construction, if the progress is found unsatisfactory, or in the 

opinion of BHEL, if it is found that the skilled workmen like welder, fitters, technicians etc. 
deployed are not sufficient, BHEL after giving reasonable opportunity to the contractor, 
will induct on the work the required workmen in addition to contractor's workmen to 
improve the progress and recover from the contractor's bills. 

 
37.7  If the contractor or his workmen or employees shall break, deface, injure or destroy any 

part of a building, road kerb, fence, enclosure, water pipes, cables, drains, electric or 
telephone posts or wire, trees or any other property or to any part of erected components 
etc., the contractor shall make the same good at his own expense or in default, BHEL 
may cause the same to be made good by other workmen or by other means and deduct 
the expenses (of which BHEL's decision will be final) from any money due to the 
contractor. 

 
37.8 The month wise manpower deployment plan to be submitted as per format (at Annexure-

C – Part B) is only to assess the capability as well as understanding of the contractor to 
execute the work. It shall be the contractor's responsibility to deploy the required 
manpower, for timely and successful completion of the job, to any extent over and above 
those indicated in the above deployment plan (including those which are not covered in 
the plan submitted) without any compensation on this account. 

 
37.9 The Contractor shall ensure deposit of provident funds and get necessary ESI of their 

deployed workmen, employees at site and produce documents to BHEL in respect of 
these as desired by BHEL from time to time. 

 
38.0  TOOLS AND PLANTS / IMTEs 
 
38.1  All T&Ps and IMTEs which are required for successful and timely execution of the work 

covered within the scope of this tender, shall be arranged and provided by the contractor 
at his own cost in working condition.  Indicative lists of   T&Ps and IMTEs to be arranged 
by the contractor are given as per Annexure in Special Conditions of Contract. In the 
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event of the failure of contractor to bring necessary and sufficient T&Ps/ and IMTEs, 
BHEL will be at liberty to arrange the same at the risk and cost of contractor including 
transportation cost of same from any of BHEL site/place and hire charges as applicable 
shall be deducted from contractor's bill. Decision of BHEL in this regard shall be final and 
binding on contractor.  

 
38.2 All distribution boards, connecting cables / welding cables, wire ropes, hoses etc. 

including temporary air/water / electrical connections etc. shall have to be arranged by 
the contractor at his own cost.  

 
38.3  In case of non-availability of the T&Ps to be provided by BHEL due to breakdown, major 

overhauls, distribution pattern or any other reason, the contractor shall plan / amend / 
alter his activities to meet erection / commissioning targets in consultation with BHEL. 

 
38.4 The contractor shall arrange at his own cost operators, fuel, and other consumables etc. 

for the operation. All lubricants such as mobile oil, gear oil, break oil, hydraulic oil, torque 
converter oil & grease shall be provided by contractor free of cost.  

 
38.5 The contractor shall engage trained and experienced operators for the operation of 

T&Ps. BHEL Engineer will check their skill and performance before they are allowed to 
operate the same. However checking of skills by BHEL does not absolve the contractor 
of his responsibilities for proper & safe handling of equipment, consistent good 
performance of operators & regular performance evaluation of operators. 

 
38.7  The day to day and routine maintenance of T&Ps should be carried out by contractor as 

per manufacturer's schedule at his cost. These shall be maintained in good working 
condition during the entire period of use. T&Ps in defective / damaged condition shall be 
rectified promptly to the full satisfaction of BHEL engineer. Contractor shall maintain 
records for maintenance of major T&Ps which shall be made available for Inspection 
whenever required. In case of any lapses on the part of the contractor BHEL at its own 
discretion get the servicing / repair of equipment done at the risk and cost of the 
contractor with BHEL overheads.  

 
38.8 Increasing / shortening of the crane boom to suit work requirements shall have to be 

arranged by the indenting contractor at his cost. All necessary manpower, tools, support, 
consumables, illumination etc. will have to be arranged by contractor at his cost.  

 
38.9 Consolidation of ground and arrangement of sleepers / sand bag filling etc. for safe 

operation / movement of equipment including cranes / trailers etc. shall be the 
responsibility of the contractor at his cost.  

 
38.10  Contractor shall ensure deployment of serviced and healthy T&Ps including cranes, 

lifting tackles, wire ropes, Manila ropes, winches and slings etc. History card and 
maintenance records for major T&Ps will be maintained by the contractor and will be 
made available to BHEL Engineer for inspection as and when required. Identification for 
such T&Ps will be done as per BHEL Engineer's advice.  

 
38.18  Contractor shall ensure deployment of reliable and calibrated IMTEs (Inspection 

measuring and Test equipment). The IMTEs shall have test/ calibration certificates from 
authorised / Govt. approved / accredited agencies traceable to National / International 
standards. Each IMTE shall have a label indicating calibration status i.e. date of 
calibration, calibration agency and due date for calibration. A list of such instruments 
deployed by contractor at site with its calibration status is to be submitted to BHEL 
Engineer for control.  

 
38.19  Retesting / re-calibration shall also be arranged at regular intervals during the period of 

use as advised by BHEL Engineer with in the contract price. The contractor will also 
have alternate arrangements for such IMTE so that work does not suffer when the 
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particular instrument is sent for calibration. Also if any IMTEs not found fit for use, BHEL 
shall have the right to stop the use of such item and instruct the contractor to deploy 
proper item and recall i.e. repeat the readings taken by that instrument, failing which 
BHEL may deploy IMTEs and retake the readings at contractor's cost.  

 
38.20  BHEL shall have lien on all T&P, IMTEs & other equipment of the Contractor brought to 

the site for the purpose of erection, testing and commissioning. BHEL shall continue to 
hold the lien on all such items throughout the period of contract. The Contractor and/or 
his Sub-contractors shall remove no material brought to the Site from the Site without the 
prior written approval of the Engineer.  

 
38.21  The month wise T&P deployment plan to be submitted as per format (at Annexure-D to 

general conditions of contract) is only to assess the capability as well as understanding 
of the contractor to execute the work. It shall be the contractor's responsibility to deploy 
the required T&Ps, for timely and successful completion of the job, to any extent over 
and above those indicated in the above deployment plan (including those which are not 
covered in the plan submitted) without any compensation on this account. 

      
39.0  MATERIALS 
 
39.1  BHEL shall provide only structural steel for shed structure as free issue item. 

Contractor shall make arrangement for it’s loading from FP Stores, unloading at 
Township site, safety and security of material, reconciliation and deposition of scrap 
generated at BHEL stores .The contractor shall at his own expenses provide all other 
materials e.g. cement, structural steel for other other fabrication works, cladding, all 
finishing material as per BOQ or otherwise including paints, welding electrodes and other 
consumables etc. required for the work. The following clauses shall be read in 
accordance with this Cl 39.1 for the specific material issued by BHEL as free 
issue. 

  
39.2  All materials to be provided by the Contractor shall be of the best kind in conformity with 

the specifications laid down in the contract or as per relevant Indian standard and the 
Contractor shall, if requested by the Engineer, furnish proof to the satisfaction of 
Engineer that the materials so comply.  

 
39.3  The Contractor shall, at his own expense and without delay, supply to the Engineer 

samples of materials proposed to be used in the works. The Engineer shall within seven 
days of supply of samples or within such further period as he may require will intimate to 
the Contractor in writing, whether samples are approved by him or not. If samples are 
not approved, the Contractor shall forthwith arrange to supply to the Engineer for his 
approval fresh samples complying with the specifications laid down in the Contract. Any 
delay in approval of samples (original or fresh ones) shall not make the contractor 
eligible for any compensation. 

 
39.4  The BHEL Engineer shall have full powers for removal of any or all of the materials 

brought to site by the Contractor which are not in accordance with the Contract 
specifications or do not conform in character or quality to samples approved by him.  In 
case of default on the part of the Contractor in   removing rejected materials, the 
Engineer shall be at liberty to have them removed by other means.  The BHEL Engineer 
shall have full powers to procure other proper material to be substituted for rejected 
materials and in the event of the Contractor refusing to comply; he may cause the same 
to be supplied by other means. All costs, which may attend upon such removal and / or 
substitution, shall be borne by the Contractor.  

 
39.5  The Contractor shall indemnify BHEL, its representatives or employees against any 

action, claim or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties or other charges which may 
be payable in respect of any article or material or part thereof included in the Contract. In 
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the event of any claim being made or action being brought against BHEL or any agent, 
servant or employee of BHEL in respect of any such matters as aforesaid, the Contractor 
shall immediately be notified thereof, provided that such indemnity shall not apply when 
such infringement has taken place in complying with the specific directions issued by 
BHEL but the Contractor shall pay any royalties or other charges payable in respect of 
any such use, the amount so paid being reimbursed to the Contractor only if the use was 
the result  of any drawings and / or specifications issued  after  submission of the tender.  

 
 39.6  The Engineer shall be entitled to have tests carried out as specified in the Contract for 

any materials supplied by the Contractor other than those for which, as stated above, 
satisfactory proof has already been furnished, at the cost of the Contractor and the 
Contractor shall provide at his expense all facilities which the Engineer may require for 
the purpose. If no tests are specified in the Contract, and the Engineer requires such 
tests, the Contractor shall provide all facilities required for the purpose and the charges 
for these tests shall be borne by the Contractor only. The cost of materials consumed in 
tests shall be borne by the Contractor in all cases except when otherwise provided. 

 
39.7  In addition the Contractor shall perform / submit at his own cost such tests / samples as 

may be required by the Engineer out of the materials used by the company except for 
the costs of materials used in such tests / samples.  

 
39.8  After acceptance of the Contract, if Contractor desires BHEL to supply any other 

materials, such material may be supplied by BHEL, if available, at rates to be fixed by 
the Engineer along with prevailing departmental charges (current rate of 30%). BHEL 
reserve the right not to issue any material. The non-issue of such material will not entitle 
the Contractor for any compensation whatsoever either in time or in cost. 

   
39.9  Material required for the works, whether brought by the Contractor or supplied by BHEL, 

shall be stored by the Contractor only at places approved by the Engineer. Storage, theft 
insurance and safe custody of material shall be the responsibility of the contractor for all 
materials whether supplied by BHEL or brought by contractor for works. 

 
39.10  BHEL's officials concerned with the Contract shall be entitled at any time to inspect and 

examine any materials intended to be used in or on the works, either on the Site or at 
factory or workshop or other place(s) where such materials are assembled, fabricated, 
manufactured or at any place (s) where these are lying or from which these are being 
obtained and the Contractor shall give such facilities as may be required for such 
inspection and examination. 

 
39.11  All materials brought to the Site shall become and remain the properties of BHEL and 

shall not be removed off the Site without the prior written approval of the Engineer. But 
whenever the Works are finally completed and advance, if any, in respect of any such 
material is fully recovered, the Contractor shall, at his own expense, forthwith remove 
from the Site all surplus material originally supplied by him and upon such removal, the 
same shall re-vest in and become the property of the Contractor. 

 
39.12 It shall be the responsibility of the contractor to obtain prior approval of BHEL, regarding 

suppliers, type of electrodes etc. before procurement of welding electrodes / TIG wires. 
On receipt of electrodes at site these shall be subjected to inspection and approval by 
BHEL. The contractor shall inform BHEL details regarding type of electrodes, batch No., 
date of expiry etc. and produce test certificate for each lot / batch with correlation of 
batch / lot number with respective test certificate. Without valid test certificate, the use of 
welding electrodes is prohibited. 

 
39.13 All charges on account of Octroi, terminal or sales tax and other duties on 

materials obtained for the works from any source shall be borne by the contractor. 
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40.0  HANDLING OF CEMENT, REINFORCEMENT AND STRUCTURAL STEEL 
  
40.1  Materials will be accounted only for permanent works and not for making 

templates, other temporary works, enabling works etc. and the same shall not be 
taken into account for purpose of material reconciliation for billable items. The 
coefficients for theoretical consumption of material shall be as per CPWD 
specifications. 

 
40.3 The contractor shall bear all other costs including the lifting, carting from issue points to 

works site/contractor’s stores, custody and handling etc. and return of surplus/ 
serviceable materials to Owner’s stores to be designated by the Engineer –in-charge 
and all expenditure will be made by the contractor. 

 
40.4 All steel shall be accounted in available lengths / shapes and no claims for extra 

payment on account of receipt of non-standard lengths/shapes will be entertained. For 
the purpose of billing and accounting only linear measurement will be taken and weight 
will be calculated as per the IS co-efficient. The difference in unit weight as per IS and 
actual as issued, if any shall be to the contractor’s account and contractor shall quote the 
rates for corresponding item to take care of such difference. 

 
40.5 The theoretical weight of each bag of cement will be considered as 50 kg per Bag. No 

claim whatsoever shall be entertained on this. The weight of each consignment at 
suitable capacity of weighbridge, nearest to the plant shall be ensured in the presence of 
BHEL representative, if required, and ascertained by BHEL. Empty cement bags shall be 
the property of Contractor  

 
40.6  The Contractor shall maintain good stores for storing the cement and reinforcement steel 

and other bought out items. The flooring of the storage house, the clearance of cement 
bags from the side walls, etc., shall be as per the instructions of the Engineer-in-charge. 

 
40.7  The cement stores shall be open for supervision and verification by the Engineer-in-

charge or his authorised representative by any time when the Engineer-in-charge feels 
the need to do so. 

 
40.8  In the case of steel materials if weight of consignment is not available it will be 

considered as received based upon linear measurement basis and the corresponding 
weight in such cases will be calculated as per Indian Standard. For the purpose of billing 
& accounting, only linear measurement will be taken and any difference in weight based 
on linear measurement & actual weight shall be to contractor’s account. Quoted price 
shall be deemed to include the above & the permissible wastage mentioned. No claim 
whatsoever shall be entertained on account of wastage & difference in weight as 
referred to above. 

   
40.9  Issue of stores material is subject to availability and the contractor shall not be entitled to 

any claim or compensation for non-supply or delay in supply under any circumstances. 
The material will be issued generally during the working hours.The Contractor shall bear 
all incidental costs including site lifting, carting from issue points to site / contractor's 
store, custody and handling etc no separate payment for such expenditure shall be 
made. 

 
40.10 The Contractor will have to submit their design mix duly certified by technical institutes 

like IIT etc.or equivalent accredited laboratory for different grades of Concrete keeping in 
view the requirements stipulated in IS: 456, specifically regarding slump and Water 
Cement ratio and Specific Gravity of Materials brought to site as analysed in the 
laboratories. The design shall be used upon absolute volume method and theoretical 
consumption of Cement shall be worked out on this basis. For other than above 
designated mix Concrete items, the coefficients for consumption of cement shall be 
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adopted as per CPWD practice. The theoretical consumption of cement thus worked out 
shall be binding upon the Contractor for reconciliation of Cement issued by the Owner. 
For any excess /under consumption based on these coefficients, the Contractor shall be 
penalised as per contract provisions. Though, permissible wastage specified shall be 
considered, while effecting penal recovery, no other allowance whatsoever shall be 
taken for reconciliation purposes 

   
40.12 The theoretical consumption of cement, reinforcement steel and structural steel required 

for the work will be calculated on the basis of approved drawings / joint measurements. 
In the case of Cement, the theoretical consumption shall be decided by the Engineer as 
mentioned above and his decision in this regard shall be final and binding on the 
Contractor. Reinforcement and structural steel shall be measured by weight in tones. 
The weight will be arrived at by multiplying the used length by the sectional weight. The 
sectional weight will be same as were applied at the time of issue. Standard hooks, 
cranks, bends and authorised laps, chairs, separator pieces etc. specified in drawing or 
instructed by engineer as required shall be measured and paid for. No payment shall be 
made for binding wires, spacer block etc. required for keeping the steel in position unless 
otherwise specified in the contract. No extra payment will be made for modification of 
already embedded reinforcement, if required due to faulty fabrication or placement.  

 
40.13 The contractor shall submit proper account of material / material reconciliation statement 

for the material drawn by him from stores with each RA bill.  Failing compliance of this 
requirement further issue of steel to the contractor may be suspended and no claim of 
compensation for delay in execution on this account shall be entertained. 

 
40.14  All the steel thus issued shall be properly accounted for as per the following permissible 

wastage over the theoretical quantity / consumption incorporated in the works  
 
          ITEM    AREA    PERMISSIBLE WASTAGE 
(A)   Cement   For all works except piling  2% 
    For Piling works   7% 
 
(B)   Reinforcement Steel For all works except piling  3% 
    For Piling works   5% 
 
(C)   Structural Steel  Accountable (Visible)   .4% 
    Un accountable (Invisible)  1%   
   

Invisible wastages are losses of material due to gas cutting, straightening of edges etc 
 

40.15 Any unused / serviceable quantity of cement, reinforcement steel & structural steel not 
returned in good condition & wastages / loss / consumption beyond specified / agreed limits 
shall be charged at penal rate of Rs 6000 per MT for cement , Rs 55000 per MT for 
reinforcement steel & Rs 60000 per MT for structural steel respectively at the time of 
preparing final bill, during finalization of the contract. The decision of engneer- in –charge 
with regard to applicability of penal rates shall be final & binding upon the contractor. 

 
40.16 All excavated material shall remain the property of the BHEL. In case the Contractor 

wishes to utilize the boulders excavated by him during the excavation work at the site, the 
same may be issued to him at prevailing rates on the cost recovery basis as decided BHEL. 

 
41.1 SCRAP & SERVICEABLE MATERIALS 
 
41.1  All structural steel of length above 2 M except M.S. Plates shall be considered as 

serviceable materials provided the materials is in good and acceptable condition.  
Structural steel in length less than 2 M shall be treated as scrap.  
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41.2 All reinforcement steel of length above 3 M shall be considered serviceable provided the 
material is in good & acceptable condition. Reinforcement steel of length less than 3 M 
shall be treated as scrap. 

 
41.3 Plates having both sides greater than 1 Meter or If any side is less than 1 M but greater 

than 0.5 M and the total area is equal or greater than 2 Sq. Meter shall be considered as 
serviceable. 

 
41.4 All pipes measuring 2 M and above in length shall be treated as serviceable   materials 

provided they are in good and acceptable condition. Pipe in less than 2 M length shall be 
treated as scrap. 

 
42.0   EXECUTION OF WORK 
 
42.1  The work shall be executed in a workman like manner and to the entire satisfaction of 

the Engineer and as per technical specification issued with tender, IS codes, CPWD 
specifications as applicable. In case of conflict, the decision of the Engineer shall be final 
& binding. 

 
42.2  The Engineer will communicate or confirm his instructions to the Contractor in respect of 

the execution of the work in a "Work Site Order Book" maintained at his office and the 
Contractor shall visit this office daily and shall confirm receipt of such instructions by 
signing the relevant entries in this book. Such entries will rank as order or notices in 
writing within the intent and meaning of these conditions. 

        
42.3 Only BHEL approved make of electrodes will be used. All electrodes shall be heated and 

dried in the electric electrode drying oven to the required temperature for the period 
specified by the Engineer before these are used in erection work. All welders shall have 
electrodes drying portable oven at the work spot. The electrodes brought to site will have 
valid manufacturing test certificate.  The test certificate will have co-relation with the lot 
no. / batch no. given on electrode packets. No electrodes will be allowed to be used in 
the absence of above requirement.  The thermostat and thermometer of electrode drying 
oven will be also calibrated and test certificate from Govt.  approved / accredited test 
house traceable to National / International standards) will be submitted to BHEL before 
putting the oven in use. Periodical calibration for the same shall also be arranged by the 
contractor within the finally accepted rates. 

 
42.4 Inspection and stage approval of all bought out items: Contractor at his own cost 

shall make necessary arrangements for the prior approval and stage inspections 
of the supplied bought out items as per requirement of FQP and as directed by the 
Engineer-in-charge of BHEL. These inspections can either be carried out at site or 
at the works as per decision of engineer-in-charge of BHEL without any extra 
claim from contractor towards such inspections. 

 
42.4  SETTING OUT 
 
42.4.1 All the works shall be set out to the true lines, grades and elevation indicated on the 

drawing. The contractor shall be responsible to locate and set out the works. Only one 
grid reference line and benchmark all be made available for setting out the works under 
the contract. This reference lines shall be used as datum for the works under the 
contract and the contractor has to establish for his work area at available points 
horizontal and vertical control points. The contractor shall inform BHEL well in advance 
of the times & places at which he wishes to do work in the area allotted to him so that 
suitable datum points established by him are checked by BHEL / Customer to enable the 
contractor to proceed with the works. Any work done without being properly located may 
be removed and / or dismantled by BHEL / Customer at Contractor’s expense. 
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42.4.2 The Contractor shall at his own expense take all proper and responsible precautions to 
preserve and maintain these datum marks to its true position. In the event of these 
marks being disturbed or obliterated by accident or due to any other cause whatsoever, 
the same may be deemed necessary placed by BHEL / Customer at contractor's 
expenses.  

 
42.5   SITE DRAINAGE 
 
42.5.1 All water including sub-soil water which may accumulate on the Site during the progress 

of the works or in trenches and excavations, including monsoon period shall be removed 
by the contractor from the Site to the satisfaction of the Engineer. It will also be 
responsibility of the contractor to de-water all the foundation pits, trenches with suitable 
de-watering methods like, pumping out, well point system etc. considering the depth of 
water table at plant site. All such expenditure on de-watering shall be deemed to be 
included in quoted rates. 

 
 
42.6    INSPECTION AND STAGE APPROVAL OF THE WORK 
 
42.6.1 The owner or his duly authorised representative shall have at all reasonable times 

access to the contractor's premises or works and shall have the power to inspect 
drawings or any portion of the work, examine the materials and workmanship and shall 
have the authority to reject any work. This would be implemented through joint 
inspection by the representative of the owner and BHEL and in the form of joint protocols 
without any extra claims and loss of time and amount. 

 
42.6.2 All work embracing more than one process shall be subject to examination and approval 

at each stage thereof and the Contractor shall give due notice in writing to the Engineer 
when each stage is ready. In default of such notice being received, the Engineer shall be 
entitled to approve the quality and extent thereof at any time he may choose and in the 
event of any dispute; the decision of the Engineer thereon shall be final and conclusive. 

 
42.7    UNCOVERING AND MAKING GOOD 
 
42.7.1 The Contractor shall uncover any part of the Works and/or make openings in or through 

the same as the Engineer may from time to time direct for his verification and shall 
reinstate and make good such part to the satisfaction of the Engineer. If any such part 
has been covered up or put out of view after being approved by the Engineer and is 
subsequently found on uncovering to be executed in accordance with the Contract, the 
expenses of uncovering and / or making opening in or through, reinstating and making 
good the same shall be borne by BHEL. In any other case all such expenses shall be 
borne by the Contractor. 

 
42.8   DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 
42.8.1  The several documents forming the Contract are to be taken as mutually explanatory of 

one another, detailed drawings being followed in preference to small-scale drawings and 
figures dimensions in preference to scale and special conditions in preference to general 
conditions. 

 
42.8.2  Incase of discrepancies between schedules of quantities, the specification and / or the 

drawings, the following order of preference shall be observed. 
 

 (a) Description in schedule of quantities. 
 

 (b) Special conditions 
 

 (c) Drawings 
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(d) Technical Specifications 

 
(e) General conditions of contract 

      
If there are varying or conflicting provisions made in any one document forming part of 
the contract, the Engineer shall be the deciding authority with regard to the document. 

 
42.8.3 Any error in description, quantity in schedule of quantities or any omission there from 

shall not vitiate the contract or release the contractor from the execution of the whole or 
any part of the works comprised therein according to the drawings and specifications or 
from any of his obligations under the contract. 

 
42.8.4 If on check there are found to be differences between the rates given by the contractor in 

words and figures or in the amount worked out by him in the schedule of quantities and 
general summary, the same shall be adjusted in accordance with the following rules: 
 

 (a) In the event of discrepancies between description in words and figures quoted by a 
Tenderer, the lesser of the two will be treated as valid rate. 

 
     (b) In the event of an error occurring in the amount column of schedule of quantities as a 

result of wrong extension of the unit rate and quantity, the unit rate shall be regarded as 
firm and extension shall be amended on the basis of the rate. 

 
     (c) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 
 
     (d) The totals of various sections of bill of quantities amended shall be carried over to the 

general summary and the tendered sum amended accordingly. The tendered sum so 
altered shall, for the purpose of tender, be substituted for the sum originally tendered 
and considered for acceptance instead of the original sum quoted by the Tenderer. Any 
rounding of quantities or in sections of bill of quantities or in general summary, by the 
Tenderer, shall be ignored. 

 
 42.8.5 If neither drawing nor specification contain any mention of minor details of construction 

which in the opinion of the Engineer whose decision shall be final and conclusive, are 
reasonable and obviously and fairly intended for satisfactory completion of work, such 
details shall be provided by the contractor without any extra cost, as if they were 
specially mentioned and shall be deemed to be included in his scope. 

 
 42.9 SAFETY CODE  
 
 42.9.1 Besides provision with regard to safety under Clause 27, Contractor shall note that 

Explosives shall not be used on the work by contractor except with permission in writing 
of the Engineer and in manner and to the extent to which he has prescribed. Where 
explosives are used, the same shall be stored in a special magazine to be provided by 
and at the cost of the contractor who shall be liable for all damages, losses and injury to 
any person or property and shall be responsible for complying with all statutory 
obligations in this respect. Further, the contractor is required to provide proper Safety 
Net System wherever the hazard of fall from height is present as per instructions of 
BHEL Engineer at site. The safety net shall be duly tested and shall be of ISI mark and 
the nets shall be located as per site requirement to arrest or to reduce the consequences 
of a possible fall of persons working at different heights. 

 
42.9.2 The contractor will be responsible for Health, Safety & Environment management at site 

for the construction activities to be carried out by them in accordance with requirements 
of BHEL 
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42.9.3 Contractor shall arrange for following provisions of HSE  
 

1. Contractor has to maintain contact with local hospital having scanning & other 
modern medical facilities required during emergency. 

 
2. Contractor has to ensure pre employment medical check for all staff & workers. 
 
3. Contractor has to ensure that adequate minimum First Aid facilities with trained 

nurse & ambulance are available at work site for emergency purpose.. This 
emergency set-up of contractor should include, but not limited to, following 
 Male nurse (in shifts) 
 Oxygen set up 
 Breathing apparatus 
 Eye wash facility 
 Stretcher 
 Trauma blanket 
 Medicines 
 Ambulance with operator. 
 
However, emergency First Aid facilities as available at BHEL Hospital, 
Jagdishpur can be utilized in case of emergency on chargeable basis 
 

42.10  NUISANCE 
 
42.10.1 The Contractor shall not at any time do, cause or permit  any NUISANCE on Site or do 

anything which shall cause unnecessary disturbance or inconvenience to owners, 
tenants or occupiers of other properties near the Site and to the  public generally. 

 
42.11 MATERIAL OBTAINED FROM EXCAVATION  
 
42.11.1 Materials of any kind obtained from EXCAVATION on the Site shall remain the property 

of BHEL and shall be disposed of as the Engineer may direct, at no extra cost. 
 
42.12    TREASURE, TROVE, FOSSILS etc. 
 
42.12.1 All fossils, coins, articles of value or antiquity and  structures and other remains 

or things of geological or archaeological interest discovered on the site shall be the 
absolute property of BHEL and the Contractor shall take reasonable precautions to 
prevent his workmen or any other person from removing or damaging any such article or 
thing, shall immediately upon discovery thereof and before removal acquaint the 
Engineer with such discovery and carryout the Engineer's directions as to the disposal of 
the same. 

 
 
42.13     PROTECTION OF WORKS 
 
42.13.1 Trees designated by the Engineer shall be protected from damage during the course of 

the Works and earth level. Where necessary, such trees shall be protected properly. 
 
42.13.2 The contractor shall provide and maintain at his own expense all lights, guards, fencing 

and watching when and where necessary or required by the Engineer for the protection 
of the Works or for the safety and convenience of those employed on the Works or the 
public. 

         
42.13.3 The contractor shall have total responsibility for protecting his works till it is finally taken 

over by the Engineer. No claim will be entertained by the Engineer for any damage or 
loss to the contractor's works and the contractor shall be responsible for the complete 
restoration of the damaged works to its original condition to comply with the 
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specifications and drawings. Should any such damage to the contractor's works occur 
because of other party not under his supervision or control, the contractor shall make 
his claim directly with the party concerned. The contractor shall not cause any delay in 
the repair of such damaged works because of any delay in the resolution of such 
disputes. The contractor shall proceed to repair the work immediately and no cause 
thereof will be assigned pending resolution of such disputes. 

 
42.13.4  Contractor shall be fully responsible for the security of his workmen/ employees/ 

associates/all kinds of materials deployed by the contractor / tools and plants. 
Contractor shall also be responsible for the security of all the executed works, under 
execution works and completed works till the period it is fully taken over by BHEL. 

 
 
 
42.14  RECORD FOR MATERIALS CONSUMED 
 
42.14.1 The contractor shall maintain and furnish to the Engineer the RECORD OF 

MATERIALS consumed in the works for each activity. The statement showing the 
theoretical vis-à-vis actual consumption of specified materials, such as structural 
/reinforcement steel, cement, bitumen, lead, paint etc., shall be enclosed along with the 
Running Bills submitted by the contractor. Contractor has to also furnish the test results 
of the materials used in the work as per IS specifications. 

 
42.15  PROTECTION OF EMBEDMENTS, BOLTS ETC. 
 
42.15.1 The contractor shall ensure proper protection to the satisfaction of the Engineer, of all 

bolts, inserts, embedments etc.  from weather etc/ by greasing, rapping them with 
gunny bags or canvas or by any other means as directed by Engineer.  Cost of such 
protections shall be deemed to be included in the rates quoted for the item. 

 
 42.16 CLEARANCE OF SITE AND REPAIRS. 
 
42.16.1 Contractor has to clear the site / area where mechanical and electrical erection work is 

to be commenced / or in progress. The contractor shall remove construction materials 
and equipment lying in the vicinity and causing obstruction in the erection work within 
24 hrs notice. In case, he fails to clear the site, this will be done at his risk & cost by 
BHEL. 

 
42.17  QUALITY ASSURANCE 
 
42.17.1 The contractor has to establish / arrange at site the field testing facilities for 

testing of civil construction materials and concrete cubes for ensuring the proper quality, 
grade and strength of the materials used in the construction in line with approved field 
quality check list of BHEL. Contractor has to submit detailed report for testing of all 
material used etc. All testing shall be done as per IS code specifications/ BHEL's quality 
plan. If further test is required by the engineer to be carried from outside laboratory, the 
cost of the same shall be borne by the contractor. 

 
 42.18 COMPLETION OF WORK 
 
42.18.1 The works shall be completed to the entire satisfaction of the Engineer and in 

accordance with the completion schedule as specified in the Contract, and all unused 
stores and materials, tools, plant, equipment, temporary buildings, site office, labour 
hutments and other things shall be removed and the site and work cleared of rubbish 
and all waste materials and delivered up clean and tidy to the satisfaction of the 
Engineer at the Contractor's expenses. 
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42.18.2 BHEL shall have power to take over from the Contractor from time to time such sections 
of the work as have been completed to the satisfaction of the Engineer. Such work 
however shall not be treated as have been completed until the extra works are 
executed to the satisfaction of Engineer. The Guarantee period shall commence only 
after handing over of the entire works. 

 
42.18.3 The Engineer shall certify to the contractor the date on which the work is completed and 

the date thereof. 
 
 42.19  RECORDS AND MEASUREMENTS 
 
42.19.1 All items having a financial value shall be entered in BHEL measurement Book so that a 

complete record is obtained of all works performed under the Contract. 
 
42.19.2 Lump sum omissions will be entered for deduction. Measurement shall be restricted to 

that required to ascertain the financial liability of BHEL under the contract. 
 
42.19.3 Work, which fails to be measured in details, shall be measured physically without 

reference to any local custom that may obtain excepting where it may otherwise be 
directed in the tender documents. The measurements shall be taken jointly by any 
person duly authorised on the part of BHEL and by the Contractor. 

         
42.19.4 The Engineer shall give reasonable notice in writing to the Contractor of appointment for 

measurement. 
 
42.19.5 The Contractor shall, without extra charge, provide assistance with appliances and 

other things necessary for measurement and shall bear all the cost of measurement of 
his work. 

 
42.19.6 Measurement shall be entered in BHEL Measurement Book and signed and dated by 

both parties each day at the site on completion of measurement. If the Contractor 
objects to any of the measurements recorded on the behalf of BHEL, a note to that 
effect will be made in BHEL Measurement Book or against the item or items objected to 
and such note shall be signed and dated by both the parties engaged in taking the 
measurement. 

 
42.19.7 If, as a result of such objection, it becomes necessary to re-measure the work wholly or 

in part the expense of such re-measurement shall be borne by the contractor. 
 
42.19.8 If the Contractor's representative fails to attend when required, the Engineer shall have 

power to proceed by himself to take measurements and in that case these 
measurements shall be accepted by the Contractor as final. 

 
42.19.9 The Contractor shall, once in every month, submit to the Engineer details of his claims 

for the work done by him up to and including the previous month which are not covered 
by this Contract Agreement in any of the following respects: 

(a)Deviation from the items and Specifications provided in the Contract documents. 
 (b) Extra items/new items of work. 
 (c) Quantities in excess of those provided in the Contract Schedule. 
 (d) Items in respect of which rates have not been settled. 

 
43.0 METHOD OF MEASUREMENT 
 
43.1  Method of measurements shall be as per standard specifications included in the tender. 

For other items measurements shall be as per relevant IS Codes. 
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44.0   DEVIATION 
 
44.1  The Contractor shall not make any alteration in, addition to or omission from the work as 

described in the tender documents except in pursuance of the written instructions of the 
Engineer. No such deviation from the work described in the tender documents shall be 
valid unless the same has been specifically confirmed and accepted by the Engineer in 
writing and incorporated in the Contract. 

 
44.2  The Engineer may deviate, either by way of addition or deduction, from the work so 

described, provided that the Contract sum be not thereby varied on the whole by more 
than the percentage set out in the tender documents. The value of all additions and 
deductions shall be added to or deducted from the Contract sum.  (Whenever the 
Engineer intends to exercise such a right his intentions shall specify the deviations which 
are to be made, the lumpsum assessment or the proposed basis of payment, the extra 
time allowed, if any, and the date for completion of the entire contract). Any objection by 
the contractor to any matter concerning the order shall be notified by him in writing to the 
Engineer within seven days from the date of such order, but under no circumstances 
shall the work be stopped (unless so ordered by the Engineer) owing to differences or 
controversy that may arise from such an objection. In the absence of such a notification 
of objection by the Contractor, he will be deemed to have accepted the order and the 
conditions stated therein. 

        
45.0   VALUATION OF DEVIATIONS 
 
        Rates for deviated items or new items of work shall be as follows: 
 
45.1  If the rates for the additional, altered or substituted work are specified in the Contract for 

the work, the Contractor is bound to carry out the additional, altered or substituted work 
at the same rates as are specified in the Contract for the work.   

 
45.2  If the rates for the additional, altered or substituted work are not specifically provided in 

the Contract for the work, the rates will be derived from the rates for a similar class of 
work as are specified in the Contract for the work.  

 
45.3  If the rates for the altered, additional or substituted work cannot be determined in the 

manner specified in above clauses the rate for such part or parts will be determined by 
the Engineer on the basis of prevailing market rates when the work was done and the 
decision given in this behalf shall be final and binding on the Contractor. Rate analysis 
will be worked on CPWD manual of rate analysis as guidance.  

 
45.4   If the rates for the altered, additional or substituted work cannot be determined in the 

manner specified in above clauses, then the contractor shall within 7 days of the date of 
receipt of order to carry out the work inform the Engineer of the rate at which it is his 
intention or charge for such class of work, supported by analysis of the rate or rates 
claimed, and the Engineer shall determine the rate or rates on the basis of prevailing 
market rates and pay the Contractor accordingly. However, the Engineer, by notice in 
writing, will be at liberty to cancel his order to carryout such class of work and arrange to 
carry it out in such manner, as he may consider advisable. But under no circumstance 
the Contractor shall suspend the work on the plea of non-settlement of rates falling 
under the clause or claim any compensation on that account.  Elements of profit, 
overheads, supervision and establishment charges, depreciation and maintenance will 
be taken as 15% over direct cost. 

 
46.0   COMPLIANCE TO REGULATIONS AND BYELAWS 
 
46.1 The Contractor shall conform to the provisions of any statute relating to the work and 

regulations and bylaws of any local authority and of any water and lighting Companies or 
Undertaking with whose system the work is proposed to be connected. He shall, before 
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making any variation from the drawings or the specifications that may be necessitated 
for such connections give the Engineer, notice specifying the variation proposed to be 
made and the reasons therefore and shall not carryout any such variation until he has 
received instructions from the Engineer in respect thereof. The Contractor shall be 
bound to give all notices required by statute, regulations or bye-laws as aforesaid and to 
pay all fees and taxes payable to any authority in respect thereof.  

 
47.0 FACILITIES TO BE PROVIDED BY BHEL / CONTRACTOR 
 
47.1     BHEL shall provide limited open space for office and store/ workshop at site free of 

rental charge as and where made available.  It is the responsibility of the contractor to 
develop the space for construction of office sheds, to provide all utilities like electricity, 
drinking water etc., as a part of his scope of work within the accepted rates. Contractor 
shall make water arrangement from the water pipe line of local network area. Contractor 
shall be responsible for providing all necessary facilities like residential accommodation, 
transport, electricity, water, medical facilities etc. as required under various labour laws 
and statutary rules and regulations framed there under to the personnel employed by 
him. 

 
 Contractor shall make his own arrangement of power through DG sets for 

construction purposes in the initial stages. 
Electric power for office and workshop depending upon availability will be 
provided on chargeable basis based upon prevailing rates at one point within the 
plant premises at a distance upto 500 meters and as decided by BHEL. Further 
distribution will have to be made by contractor. The Contractor at his own cost shall 
install the calibrated Energy meter with specified current transformers and TPN switches   
for the electricity metering. 
 
All wiring must comply with local regulations and will be subject to Engineer’s inspection 
and approval before connecting supply. Required calibrated energy meter for 
measurement of power consumed has to be arranged / installed by Contractor at his 
cost. Non-availability of power supply from BHEL source shall not be an excuse for delay 
in completion of work. Sufficient DG sets have to be arranged by the contractor in 
case of non- availability/ interrupted power supply from BHEL. 
 
The Contractor shall not effect any change in the temporary installation unless 
permission is obtained from BHEL or their authorized representatives. 

Contractors are requested to take above into account while quoting. The Contractor 
confirms that unit rates quoted above take care of such variation during execution stage. 

 

47.2 The land along with facilities e.g water, sanitation and electricity etc  and lease rent for 
labour colony shall be arranged by the contractor himself near to the site.  

47.3 On completion / termination of the work, the Contractor shall remove all temporary 
structure built by him and restore the land in its original condition and the land shall be 
handed over to BHEL. The Contractor at his cost shall remove debris generated from 
demolition of temporary structure. If the contractor fails to give vacant possession of the 
land as aforesaid in the original condition BHEL reserves the right to withhold payment of 
Contractors bill till handing over of the vacant possession of the land and contractor shall 
be liable to pay compensation determined by BHEL for such unauthorised occupation of 
land. The compensation shall be recovered from the bills of contractor, without any 
notice.  

 
47.4  Provision of distribution lines of power from the central points to the required place with 

proper distribution boards observing the safety rules laid down by the authorities of the 
state shall be done by the contractor, supplying all the materials like cables, distribution 
board, switch boards, TPN, CBS, ELCBS/ MCCBS / Copper / Brass clamps, copper 
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conductor, change over switches pipes etc. at his own cost. If any failure is caused in 
supply of the power and water, it is the responsibility of the contractor to make alternate 
arrangements at his cost. The contractor shall adjust his working shift / hours accordingly 
and deploy additional manpower if necessary so as to achieve the targets.  

 
47.5  In case of power cuts / load shedding no compensation for idle labour or extension of 

time for completion of work will be given to contractor.  
 
47.6  Adequate lighting facilities such as flood lamps, hand lamps and area lighting shall be 

arranged by the contractor at the site of construction, contractor's material storage area 
etc. within finally accepted rates.   

 
47.7 No claim for damages will be entertained by BHEL on account of interruptions of water 

supply or limitation of quantity of water as aforesaid or on account of the water so taken 
being not fit for construction purposes or on any other account in connection with such 
water supply.    

 
47.8 Construction water on chargeable basis shall be supplied by BHEL at lump sum 

rent of Rs 2000/- per month at a single point within a distance of 500 meter from the 
battery limit. The construction water shall be ground water. The Contractor shall make 
his own arrangements to lay and maintain necessary distribution lines at his own cost.  
Alternatively, contractor can himself arrange for construction water by providing 
suitable bore well within the quoted rates at location approved by BHEL  and in such 
case BHEL shall not arrange for construction water for the contractor. 

 
47.9 In the event of poor or interrupted water supply by BHEL at site, the contractor then has 

to make his own arrangement for uninterrupted construction water supply so that work 
doesn't get effected. This arrangement of water supply shall be without any extra cost to 
BHEL. 

 
47.9  The Contractor should make arrangements for storage of sufficient quantity of water to 

meet his requirement of two days in well-built water storage tanks with covered tops. The 
Contractor shall ensure that there is no wastage of water. The contractor shall obtain 
prior approval of BHEL of the distribution scheme before laying the pipelines.    

 
47.10  The Contractor shall during the progress of the work, provide, erect and maintain at his 

own expenses all necessary temporary workshops, stores, consumables, offices, etc. 
required for the proper and efficient execution of the work. The planning, setting and 
erection of these buildings shall have the approval of the Engineer and the Contractor 
shall at all times keep them tidy and in a clean and sanitary condition to the entire 
satisfaction of the Engineer.   

 
47.11 On completion of work or as and when required by BHEL, all the temporary buildings, 

structures, pipe lines, cables etc. shall be dismantled and leveled and debris shall be 
removed as per instruction of BHEL by the contractor at his cost.  In the event of his 
failure to do so, same will be got done by the Engineer and expanses incurred shall be 
recovered from the contractor along with prevailing overhead. The decision of BHEL 
Engineer in this regard shall be final.   

 
47.12 No residential facilities shall be provided by BHEL for contractor's employees/ 

workmen and associated agencies. 
 
47.12  Gate Passes:  

It is the responsibility of the contractor to arrange gate pass for all his employees,   T & 
Ps etc. Necessary coordination with security officials is the responsibility of the 
contractor. Contractor shall follow all the laid down procedures for obtaining these gate 
passes. Contractor shall arrange to receive necessary permits for working beyond 
normal working hours, working on holidays and during night. 
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48.0  PROGRESS REPORTING 
 
48.1  Contractor is required to draw mutually agreed monthly programme in consultation with 

BHEL well in advance. Contractor shall ensure achievement of agreed programme and 
shall also timely arrange additional resources considered necessary at no extra cost to 
BHEL. 

 
48.2  Weekly progress review meetings will be held at site during which actual progress during 

the week vis-a-vis scheduled programme shall be discussed for actions to be taken for 
achieving targets. Contractor for discussions shall also present the programme for 
subsequent week. The contractor shall constantly update / revise his work programme to 
meet the overall requirement. All quality problems shall be discussed during above 
review meetings. Necessary preventive and corrective action shall be discussed and 
decided upon in such review meetings and shall be implemented by the contractor in 
time bound manner so as to eliminate the cause of non-conformities.  

 
48.3  The contractor shall submit weekly and monthly progress reports, materials reports, 

consumables report and other reports as per proforma considered necessary by the 
Engineer.  

 
48.4  The progress report shall indicate the progress achieved against planned , with reasons 

indicating delays , if any, and shall give the remedial actions which the contractor intends 
to take to make good the slippage or lost time , so that further works again proceed as 
per the original programme and the slippages do not accumulate and effect  the overall 
programme.  

 
48.5 The daily manpower reports shall clearly indicate the manpower deployed, category-wise 

specifying also the activities in which they are engaged.  
48.6 Contractor shall submit periodical reports in respect of the following aspects of operation: 

 Consumption of construction power. 
 Daily Manpower report 
 Progress report- daily, weekly and monthly 
 Field Quality checks carried out.-report 
 Field calibration reports 
 HSE reports 
 Accident/ unfortunate mishap report 
BHEL at site shall inform formats for these reports 

 
49.0   DRAWINGS AND DOCUMENTS 
 
49.1  The detailed drawings, specifications available with BHEL engineers will form part of this 

tender specification. These documents will be made available to the contractor during 
execution of work at site. The contractor will also ensure availability of all drawings / 
documents at work place.  

 
49.2  Necessary drawings / documents by BHEL to carry out the construction work will be 

furnished to the contractor by BHEL (except those proposed to be prepared by 
contractor, as mentioned in this contract, if any) on loan which shall be returned to BHEL 
Engineer at site after completion of work. Contractor shall ensure safe storage and quick 
retrieval of these documents.    

 
49.3  The contractor shall maintain a record of all drawings and documents available with him 

in a register as per format given by BHEL Engineer. Contractor shall ensure use of 
pertinent drawings / data / documents and removal of obsolete ones from work place 
and return to BHEL.   
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49.4  The data furnished in various annexure enclosed with this tender specification are only 
approximate and for guidance. However, the change in the design and in the quantity 
may occur as is usual in any such large scale of work.    

 
49.5  Should any error or ambiguity be discovered in the specification or information the 

contractor shall forthwith bring the same to the notice of BHEL before commencement of 
work.  BHEL's interpretation in such cases shall be final and binding on the contractor.  

 
49.6 Deviation from design dimensions should not exceed permissible limit. The contractor 

shall not correct or alter any dimension / details, without specific approval of BHEL. 
 
 
50.0    DELAY AND EXTENSION OF TIME    
 
50.1 The Contractor shall not be allowed any time extension of completion except in the 

following cases: 
 

(a) Force majeure conditions 
 
(b) Major changes or substantial addition to work ordered by the BHEL adversely affecting 

the completion time. 
 

(c) Any other circumstance of any kind whatsoever which may occur making the contractor 
entitled to an extension of time which, however, shall be in the absolute discretion of 
BHEL. By reason of any other cause, which in the absolute discretion of the Engineer is 
beyond the Contractor's control, then in any such case, the Engineer (or higher 
authority) may make fair and reasonable extension in the completion dates of the 
individual items of work or the Contract as a whole. Such extension, which will be 
communicated to the Contractor by the Engineer in writing, shall be final and binding on 
the Contractor.  No other claim in this respect for compensation or otherwise howsoever 
is admissible. Upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the Engineer but shall nevertheless use 
constantly his best endeavor to prevent or make good the delay and shall do all that may 
reasonably be required to the satisfaction of the Engineer to proceed with the work. 

 
The Contractor, upon happening of any such event shall immediately present the case. 
The request for extension of time shall be submitted by the Contractor in writing and 
based on the merit the case shall be considered. 
 
The contractor shall not be eligible for any time extension on account of delay in 
procurement of materials.   
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ANNEXURE-A 
 

FINANCIAL VIABILITY 
 
1.   Owner's capital in the business (incase of Partnership, 

please mention    percentage shares and amounts). 
 
2.  Quantum of business done during last three financial 

years.                   i) Rs. 
ii) Rs. 
iii) Rs. 

 
3.  Value of fixed Assets of the business in last three years. 

   i) Rs. 
ii) Rs. 
iii) Rs. 

4. Name, address and email ID of the Bank and Account 
No:  

 
5.  Guarantee limits (if any) enjoyed by the firm. 
 
6.  Over draft limits (if any) enjoyed by the firm. 
 
7.  Please enclose   audited profit and    loss account and 

balance sheet for last 3 years (indicate no of sheets). 
 
8.  Certificate from Scheduled Bank to prove Contractor's    

financial   capacity         to undertake the work duly 
indicating   the financial limits the tenderer enjoys. 

 
(Signature of tenderer) 
         With Stamp 

 
NOTE: 
 
All the above documents should be duly certified by auditors/ Chartered Accountant/ Bank as 
may be applicable. 
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ANNEXURE-B 

 
 
 

 
NON DISCLOSER AGREEMENT 

 
Memorandum of Understanding 

 
BHEL, CSU & FP is committed to information security management system as per 

information security policy. 
 
M/s .............................................., providing ................................................. 
................................................................................................service to BHEL, CSU & FP 

hereby undertake to comply with the following in line with information security policy of BHEL, 
CSU: 

 
 To maintain confidentiality of documents & information used during the execution of the 

contract. 
 The documents & information shall not be revealed to or shared with third party in a manner 

which is detrimental to the business interest of BHEL, CSU. 
 
 
 

(                                 )   (    )   
                                   
M/s BHEL, CSU & FP      M/s.............................  
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ANNEXURE - C 
 

ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS 
 

S. No. Agency by 
whom 

awarded 

Location 
of Project 

Particulars 
of work 

awarded 

Scope of 
work & 

tonnage 

Date of 
award 

Contract 
value 

1 2 3 4 5 6 7 
For BHEL 
For Others 

      

%age 
work 

completed 
and due 
date for 

completion 

Date of 
completion 

if job is 
already 

over 

No. of 
skilled / 

unskilled 
workers 

deployed 
at peak 

No. of 
Engrs. & 

supervisors 
deployed 
at peak 

Details of major T&P 
like cranes, Tractor 
Trailors, winches, 

welding M/cs  
excavators,dumpers 
batching plants etc 

supplied 

Consuma
bles by 
whom 

By 
contractor 

By other 
agency 

8 9 10 11 12 13 14 
 
 
 
 
 
 
 
 
 
 
 

      

 
 
 

(SIGNATURE OF TENDERER) 
WITH STAMP 
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ANNEXURE - D 
 
 

DECLARATION SHEET 
 
 
I, __________________________________________ hereby certify that, all the information 

and data furnished by me with regard to this Tender Specification 

No._____________________________________ true and complete to the best of my 

knowledge.  I have gone through the specification, conditions and stipulations in detail and 

agree to comply with the requirements and intent of specification.  

 

I, further certify that I am the duly authorised representative of the under mentioned tenderer 

and a valid power of attorney to this effect is also enclosed. 

 
 
 
Tenderer's Name & Address 
 
 
 
 
 
Authorised representative's signature with name and address. 
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ANNEXURE - `E' 

 
 

CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 
 
 
NOTE: Tenderers are requested to fill in the following details and no column should be left 
blank 
 
 

1 Name and address of the tenderer  

2 Telegraphic/ telex address  

3 Phone No.  (Office) / Fax No.  

4 Name & designation of the official of the 
tenderer to whom all the references shall 
be made. 

 

5 Tenderer's proposal No.  & date  

6 Whether EMD submitted (By cash/ bank 
draft)     

by.......... 

7 Validity of offer/ rates quoted for six 
months from the date of opening of 
tender 

Yes/No 

8 Financial Status as per Clause 11.1 (in 
the format  as per Annexure-A) 

Yes/No 

9 Income tax Clearance certificate as per 
Clause 11.2, Details of PAN, VAT/ Sales 
tax registrations 

Yes/No 

10 Details of experience as per clause 11.3 
(in the format as per Annexure-C) 

Yes/No 

11 Attested copy of power of attorney as 
per clause 11.4 

Yes/No 

12 Details about type of the firm as per  
clause 11.5 

Yes/No 
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13 Declaration sheet as per clause 11.6 (in 
the format as per Annexure-D) 

Yes/No 

14 Details of PF no. (as per Cl 11.9) Yes/No 

15. Non-Disclouser agreement as per 
Annex-J 

Yes/No 

16. Monthwise manpower deployment plan 
as per Annex-H 

Yes/No 

17. Status of T & Ps  and monthwise T & P 
deployment plan as per Annex-I 

Yes/No 

18. BHEL may decide to process the price 
bids  through Reverse Auction(RA). 
Vendor to give their confirmation for 
participation. 

Yes/No 

19 Service tax have been quoted 
separately in the price bid at it’s relevant 
item  

Yes/No 

 
 
 
 
Date ___________ (SIGNATURE OF TENDERER) 
WITH STAMP 
 
 
 
 
WITNESS 
(SIGNATURES WITH FULL PARTICULARS) 
 
 
1. 
 
 
 
2. 
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     ANNEXURE - F 
CONTRACT AGREEMENT 

(To be issued on non- judicial stamp paper of appropriate value) 
 

Agreement No and Date   ____________________________________ 
Name of the Work    ____________________________________ 

____________________________________ 
Name of the Contractor with 
full address     ____________________________________ 

____________________________________ 
Value of work awarded   ____________________________________ 
 
Letter of Intent No and Date   ____________________________________ 
 
Scheduled Commencement Date  ____________________________________ 
Scheduled Completion Date   ____________________________________ 
 
THIS AGREEMENT MADE THIS _______DAY OF____________2000 between BHARAT 
HEAVY ELECTRICALS LIMITED (A Government of India 
Enterprise) a Company incorporated under the Companies Act, 1956, having its Registered 
Office at BHEL House, Siri Fort New Delhi- 110049 (herein after called BHEL) of the ONE 
PART.  

AND 
M/S _____________________________________________________________ 
__________________________________ (hereinafter called the `Contractor') of the SECOND 
PART. 
 
WHEREAS M/s ------------------------------------------------------------------------------state that they have 
acquired and possess extensive experience in the field of --------------------------------------------------
------------------------------------------------------- 
And Whereas in response to an Invitation to Tender No. ------------------------ issued by BHEL for 
execution of ---------------------------------------------------------- the contractor submitted their offer  
No.----------------------------------dated ----------------------------And whereas BHEL has accepted the 
offer of the Contractor on terms and conditions specified in the Letter of Intent No.-------------------
-----------dated ------------read with the references cited therein. 
 
THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties as 
follows: 
 
1.    That the contractor shall execute the work of -------------------------------------and more 

particularly described in Tender Specification No --------------------including Drawings and 
Specifications (hereinafter called the  said works) in accordance with and subject to terms 
and conditions contained in these  presents, instructions to Tenderers, General Conditions 
of Contract, Special Conditions, Annexures, Letter of Intent dated -------------and such other 
instructions, Drawings, Specifications given to him from time to time by BHEL. 

 
2.    The Contractor is required to furnish to BHEL Security deposit in the form of cash/ approved 

securities/ Bank  Guarantee valid upto ----------------- for a sum of Rs.------------------------- 
towards satisfactory performance and completion of the Contract. 

 
3.     The Contractor has furnished a Bank Guarantee bearing no.-----------------dated ---------------

--for a sum of Rs.------------------executed by -------------------------------------------------- in 
favour of BHEL towards Security Deposit valid upto --------- 

OR 
        The Contractor has furnished to  BHEL an initial Security Deposit of Rs.----------------in the 

form of cash / approved Securities/ B.G No.------------------ dated ------------ for Rs.------------
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executed by ----------------------------------- in favour of BHEL valid upto -------------- and has 
agreed for recovery of the balance security deposit by BHEL @ 10% of the value of work 
done from each running bill till the entire Security Deposit is recovered. 

OR 
The contractor has furnished to BHEL an initial Security Deposit of  Rs.-----(Rs.----------- 
vide Bank  draft No.----------------dated ---------------and by adjusting EMD of Rs.----------
submitted vide Bank draft No.------------------- dt.---------) and has agreed for recovery of 
balance Security  Deposit by          BHEL @ 10% of the value of work done from each 
running bill till the entire security deposit is recovered.  

  
4.  The Contractor hereby agrees to extend  the validity of the Bank Guarantee for such further 

period or periods as may be required by BHEL and if the Contractor fails to obtain such 
extension(s) from the Bank, the Contractor, shall pay forthwith or accept recovery of Rs.----
----- from the bills in one installment and the contractor further agrees that failure to extend 
the validity of the Bank Guarantee or failure to pay the aforesaid amount in the manner 
specified above shall constitute breach of contract. In addition to above, BHEL shall be 
entitled to take such action as deemed fit and proper for recovering the said sum of Rs.----- 

OR 
In case the contractor furnishes the bank guarantee at a later date the contractor hereby 
agrees to extend the validity of bank guarantee for such further period  or periods as may 
be required by BHEL and if the contractor fails to obtain such extension(s) from the bank, 
the contractor shall pay forthwith or accept recovery of the amount of bank guarantee 
given in lieu of security deposit from the bills in one installment and the  contractor further 
agrees that failure to extend the validity of bank guarantee or failure to pay the aforesaid 
amount in the manner specified above shall constitute breach of contract.  In addition to 
above, BHEL shall be entitled to take such action as deemed fit and proper for recovering 
the said sum. 
 

5.    That in consideration of the payments to be made to the Contractor by BHEL in accordance 
with this Agreement the Contractor hereby covenants and  undertakes with BHEL that they 
shall execute, construct, complete the works in conformity, in all respects, with the terms 
and conditions specified in this Agreement and the documents governing the same. 

 
6.  That the Contractor shall be deemed to have carefully examined this Agreement and the 

documents governing the same and also to have satisfied himself as to the nature and 
character of the Works to be executed by him. 

 
7.    That the Contractor shall carry out and complete the execution of the said works to the 

entire satisfaction of the Engineer or such other officer authorised by BHEL, within the 
agreed time schedule, the time of completion being the essence of the Contract. 

 
8.   That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to him 

during the progress of the said works such sum as determined by BHEL in accordance 
with this Agreement. 

 
9. That this Agreement shall be deemed to have come into force from ------- the date on 

which the letter of intent has been issued to the Contractor. 
 
10.   That whenever under this contract or otherwise, any sum of money shall be recoverable 

from or payable by the Contractor,  the same may be deducted in the manner as set  out in 
the General Conditions of Contract or other conditions governing this Agreement. 

11.  That all charges on account of Octroi, Terminal and other taxes including sales tax or other 
duties on material obtained for execution of the said works shall be borne and paid by the 
Contractor. 

 
12.  That BHEL shall be entitled to deduct from the Contractor's running bills or otherwise 

Income Tax under Section 194 (C) of the Income Tax Act, 1961. 
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13.  That BHEL  shall be further entitled to recover from the running bills of the Contractor or 
otherwise such sum as may be determined by BHEL from time to time in respect of 
consumables supplied by BHEL, hire charges for tools and plants issued (Where 
applicable) and any other dues owed by the Contractor. 

  
14. That it is hereby agreed by and between the parties that non- exercise, forbearance or 

omission of any of the powers conferred on BHEL  and /or any of its authorities will not in 
any manner constitute waiver of the conditions hereto contained in these presents and the 
liability of the Contractor with respect to compensation payable to BHEL or Contractor's 
obligations shall remain unaffected. 

 
 
15.  It is clearly understood by and between the parties that in the event of any conflict between 

the Letter of Intent and other documents governing this Agreement, the provisions in the 
Letter of Intent shall prevail.  

 
16.  The following documents 
 
1.  Invitation to Tender No---------------------------------------------------------------- 
     and the documents specified therein. 
2. Contractor's Offer No------------------------------------------------------------------  
     dated-----------------. 
3.  _________________________________________________________ 
 
4.  _________________________________________________________ 
 
5.  _________________________________________________________ 
 
6.  Letter of Intent No___________________________________ 
    dated____________. 
7.  _________________________________________________________ 
 
     shall also form part of and govern this Agreement. 
 
IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the presence 
of 
 
WITNESS       (CONTRACTOR) 

(to be signed by a person holding 
1.              a valid Power of Attorney) 
 
2. 
 
WITNESS      (For and on behalf of BHEL) 
 
1. 
 
2.  
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Annexure-G 

 
PROFORMA FOR SECURITY DEPOSIT BANK GUARANTEE  

This deed of Guarentee made this ............................day of ...................... two thousand and 
.............. by ...........................(Bank)  herein after called the " The Guarantor" ( which expression 
shall unless repugnant to the context or meaning thereof be deemed to include it's successors 
and assigns ) in favour of M/s Bharat Heavy Electricals Limited ( A Govt. of India Undertaking) a 
company incorporated under the Companies Act, 1956, having it's registered office at BHEL 
House , Siri Fort, Asiad, New Delhi- 110049 through it's unit at Jagdishpur, distt, Sultanpur ( UP) 
herein after called " The Company" ( which expression shall unless repugnant to the context or 
meaning thereof by deemed to include it's successors and assigns) 

 
 WHEREAS ................................................................(herein after referred to as the 
Contractor) have entered into contract arising out of Letter of Intent no. ........................ 
dt.....................( herein after referred to as "the contract")  for the construction of 
.............................. with the company. 
 
 AND WHEREAS the contract inter-alia provides that the contractor shall furnish to the 
company a sum of Rs.................................( Rupees ....................................................................) 
towards security deposit for due and faithful performance of the contract in the form and manner 
specified therein . 
 
 AND WHEREAS the contractor has approached the Guarantor and in consideration of 
the arrangement arrived at between the Contractor and the Guarantor, the Guarantor has 
agreed to give the Guarantee as hereinafter mentioned in favour of the company. 
 
 The Guarantor do hereby guarantee to the company the due and faithful performance, 
observance or discharge of the Contract by the contractor and further unconditionally and 
irrevocably undertake to pay to the Company without demur and merely on a demand, to the 
extent of Rs.....................( Rupees...........................................................................................) 
against any claim by the company on them for any loss , damage, costs, charges and expenses 
caused to or suffered by the company by reasons of the contractor making any default in the 
performance, observance or discharge of the terms, conditions, stipulations or undertakings or 
any of them as contained in the contract. 
 
 The decision of the company whether any default has occurred or has been committed 
by the contractor in the performance, observance or discharge of any of the terms, conditions, 
stipulations or undertakings or any one of them as contained in the contract and/ or as to the 
extent of loss, damage, costs, charges and expenses caused to or suffered by the company by 
reason of the contractor making any default in the performance, observance or discharge of any 
of the terms, conditions, stipulations or undertakings or any one of them shall be conclusive and 
binding on the Guarantor irrespective of the fact whether the contractor admits or denies the 
default or questions the correctness of any demand made by the company in any Court, 
Tribunal or Arbitration proceedings or before any other Authority. 
 
 The company shall have the fullest liberty without affecting in any way the liability of the 
Guarantor under this Guarantee, from time to time to vary any of the terms and conditions of the 
contract or extend time of performance by the contractor or to postpone for any time and from 
time to time any of the powers excercisable by it against the contractor and either enforce or 
forebear from enforcing any of the terms and conditions governing the contract or securities 
available to the company and the Guarantor shall not be released from it's liability under these 
presents by any exercise by the company of the liberty with reference to the matters aforesaid 
or by reasons of time being given to the contractor or any other forbearance act or commission 
on the part of the company or any indulgence by the company to the contractor or any other 
matter or thing whatsoever which under the law relating to surities would, but for this provision 
have the effect of so  releasing the Guarantor from it's liability under this guarantee. 
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 The Guarantor further agrees that the Guarentee herein contained shall remain in full 
force and effect during the period that would be taken for the performance of the contract and 
it's claim satisfied or discharged and till the company certifies that the terms and conditions of 
the contract have been fully and properly carried out by the contractor accordingly discharges 
this Guarantee, subject however, that the company shall have no claim under this Guarantee 
after....................  i.e, ( the present date of validity of Bank Guarantee unless the date of validity 
of this Bank Guarantee is further extended from time to time, as the case may be ) unless a 
notice of the claim under this Guarantee has been served on the Guarantor before the expiry of 
the said period in which case the same shall be enforceable against the Guarantor not 
withstanding the fact that the same is enforced after the expiry of the said period. 
 
 The Guarantor undertakes not to revoke this Guarantee during the period it is in force 
except with the previous consent of the Company in writing and agrees that any liquidation or 
winding up or insolvency or dissolution or any change in the constitution of the contractor or the 
Guarantor shall not discharge the Guarantor's liability hereunder. 
 
 It shall not be necessary for the company to proceed against the contractor before 
proceeding against the Guarantor and the Guarantee herein contained shall be enforceable 
against them not withstanding any security which the company may have obtained or obtain 
from the Contractor shall at the time when proceedings are taken against the Guarantor 
hereunder be outstanding or unrealized. 
 
 Notwithstanding anything contained herein before, our liability under the Guarantee is 
restricted to Rs ............................ ( 
Rupees.............................................................................................). Our guarantee shall remain 
in force un till..........................., i.e, ( the present date of validity of Bank Guarantee unless the 
date of validity of this Bank Guarantee is further extended from time to time ) unless a claim or 
demand under this guarantee is made against us on or before............................we shall be 
discharged from our liabilities under this Guarantee thereafter. 
 
 Any claim or dispute arising under the terms of this document shall only be enforced or 
settled in the courts having jurisdictions at Jagdishpur, Distt. Sultanpur (U.P.) only. 
 
 The Guarantor hereby declares that it has power to execute this guarantee and the 
executants have full powers to do so on behalf of the Guarantor. 
 
 IN WITNESS whereof the ..........................................................................(Bank) has 
hereunto set and subscribed it's hand the day, month and year first, above written, 
 
 
 
        Signed for and on behalf of the Bank 
 
        ( Signatory 
No,..................................) 
 
WITNESSES 
 
1. Name and Address 
 
2.  Name and Address 
 
Notes: 
1. The above BG shall be executed on the non-judicial stamp papers of adequate value 

procured in the name of the bank in the state where the bank is located. 
2. The above BG is required to be sent by the executing bank directly to BHEL at the address 

where tender is submitted/ accepted under seal cover. 
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         Annexure- H 
 
 

MONTHWISE MANPOWER DEPLOYMENT PLAN 
 

 
S.NO. Category     No. of persons                                       Months  
                               available on rolls      (indicate No. of persons to be deployed in each month) 
                               of the organization  ------------------------------------------------------------------- 
 
     Ist 2nd 3rd 4th 5th 6th   and so on 
 
 
1. 
 
2. 
 
3. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Total 
 
 
 
 
 
 
 
 

    
 (Signature of tenderer) 
                   With Stamp 
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  Annexure- I 

 
 
 
 

(A) STATUS OF TOOLS & PLANTS : 
 
 
S.No. Name of      Quantity Registration No    Documents          Present      Quantity to  
             Equipment    Owned wherever               enclosed for           Location    be deployed 

applicable            proof of                                    for this job 
                             ownership             

 
 
 
 
 
 
 
 
 
 
 
 
 
 

(B) MONTHWISE T&P DEPLOYMENT PLAN 
 
 

S.NO.  Description of                                           Months  
T & P                                    (indicate No. to be deployed in each  month)                                              
----------------------------------------------------------------------------------------------- 

 
     Ist 2nd 3rd 4th 5th 6th   and so on 
 
 
1. 
 
2. 
 
3. 
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ANNEXURE- “J” 

 

CERTIFICATE OF DECLARATION CONFIRMING THE KNOWLEDGE OF SITE 

CONDITIONS 

 

 

We…………………………………………………………………………………………………………

….. here by declare and confirm that we have visited the project site under the subject 

namely,……………………………………………………………………..and acquired full 

knowledge and information about the site conditions, wage structure, industrial climate and 

total work involved. We further confirm that the above information is true and correct and we 

will not raise any claim of any nature due to lack of knowledge of site condition. 

 

 

 

 

 

       Tenderers Name and Address 

 

 

 

 

Date: 

(Signature of Tenderer) 

                   With Stamp 
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         ANNEXURE- “K”  

Details of court cases pending against BHEL 

 

Certified that following court cases are pending against BHEL unit as per the details 

hereunder- 

 

S.No. Name of BHEL Unit Details of  Contract Period   Contract   Name of 

work  

undertaken From      To           No.          Court 

 

1. 

2. 

3.   

 

 

 

 

 

 

 

 

 

It is also certified that, in addition to above, M/s ……….. ………………have never been 

debared / prohibited for execution of any work with any office / unit of BHEL 

 

 

 

(Signature of tenderer) 

                With Stamp 
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        ANNEXURE- L 
 
 

LIST OF BANKS 
 
 

1. State Bank  of India. 
2. ABN AMRO BANK N.V. 
3. Bank of Baroda 
4. Canara Bank 
5. CITI Bank N.A. 
6. Deutsche Bank AG 
7. HDFC Bank Ltd 
8. ICICI Bank Ltd 
9. IDBI Ltd 
10. Punjab National Bank 
11. Standard Chartered Bank 
12. State Bank of Hyderabad 
13. State Bank of Travancore 
14. The Hongkong and Shanghai Banking Corporation Ltd. 
15. Corporation Bank 
16. Syndicate Bank 
17. Oriental bank of commerce 
18. Indian Bank 
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Tender for provision of sheds for additional car parking for multi-
storied Blocks and miscellaneous fabrication works in Township 

at Jagdishpur 
  
 
 

Tender Enquiry No: BHE/CSU/CVL/15-16/04 
 
 

  
 
 
 

SECTION III 
 
 

SPECIAL CONDITIONS OF CONTRACT  
 

        

 
 

BHARAT HEAVY ELECTRICALS LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 

CSU & FP 
Industrial Area  

Jagdishpur (UP) 227817 



    
  

SCC Page 2 of 9    TE No.BHE/CSU/CVL/15-16/04 

SECTION-III 
SPECIAL CONDITIONS OF CONTRACTS 

 
1. INTRODUCTION 

1.1. The terms and conditions mentioned in this section are in addition to Technical 
Specifications Part A, B & C. The Technical Specifications Part A, B & C are 
available in Civil Department of CSU & FP, BHEL Jagdishpur.   In case of any 
contradiction between the terms and conditions given in Section - II and those 
specified in this Section- III, the terms and conditions of this Section – III shall 
prevail.  

  
2. SITE LOCATION 

2.1. Bharat Heavy Electricals Ltd. has manufacturing plants (Centralized Stamping Unit 
– CSU & fabrication Plant – FP) at Jagdishpur; district Amethi, UP. The New 
facilities are located adjacent to the existing Insulator Plant (IP). The site area is 
about 36.6 Acre. The site location is about 80 KM south east of Lucknow on 
Lucknow Varanasi highway and approx 55 KM from Sultanpur and 210 Km from 
Varanasi. The nearest Airport is Amausi at Lucknow. 

 
3. SCOPE OF WORK  : 

3.1. The scope of work of contractor shall broadly cover following works: 
 

a) Provision of sheds, flooring & approach for additional car parking in multi-storied 
Blocks in Township as per BOQ defined in Section IV.  
Structural Steel for framed sections for these parking sheds shall be in 
provided by BHEL free of Cost.  
Contractor shall be required to take material from BHEL stores in 
Fabrication Plant and shift the material to CSU & FP Township at no extra 
cost to BHEL 
Provision of shed roof shall be of sheets in accordance with item no. 15 of 
BOQ. Details are mentioned as follows: 
 
Precoated galvanised iron profile sheets 
(size, shape and pitch of corrugation as 
approved by Engineer-in-charge) 0.50 mm 
(+ 0.05 %) total coated thickness with zinc 
coating 120 grams per sqm as per IS: 277, 
in 240 mpa steel grade, 5-7 microns epoxy 
primer on both side of the sheet and 
polyester top coat 15-18 microns. Sheet 
should have protective guard film of 25 
microns minimum to avoid scratches 
during transportation and should be 
supplied in single length of 5.5 metre 

  
Indicative image of roof sheet 
Brick Red Colour  

 
b) Coverings for vents in Electrical Rooms & Plumbing shaft entry gates with 

fabricated wire mesh & framed sections (Structural Steel frame sections & wire 
mesh for these coverings shall be in scope of Contractor). 
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c) Construction of approach path for A3 & A4 Blocks. 
d) Any other minor finishing works as per the requirement of BHEL within the 

premises of BHEL, Jagdishpur. 
 

3.2. The bidder’s scope shall broadly include construction of all the civil & finishing 
works related to superstructure and foundations which includes earth work, plain & 
reinforced cement concrete, reinforcement, scaffolding, formwork, masonry work, 
wall finishing, skirting, plastering, painting, MS embedment etc.; as well as supply of 
all materials, consumables, labour, tools and plants, transportation and storage, 
sample testing etc.; all complete as per BOQ, specifications and drawings.  

3.3. The specific technical requirements for work to be executed under this Contract 
shall be as per Section V. The applicability of specifications shall be limited to 
the scope of works only as specified in the BOQ. The Technical Specifications 
(Section V) are available in Civil Department of CSU & FP, BHEL Jagdishpur 

 
3.4. The scope of work will also include such other related works although they may not 

be specifically mentioned above and all such incidental items not specified but 
reasonably implied and necessary for completion of the job as a whole and as 
desired and as directed by the engineer. The detail scope of work covered above is 
not a comprehensive list of items of work involved. The detail scope of work may 
vary considerably depending on the actual construction requirements. 

 
3.5. Compliances to be observed by the contractor 

 

a) The contractor shall take necessary precautions for the safety of his workmen. 
b) The contractor shall take proper care to avoid any damage to BHEL property. If 

any damage does take place, the contractor will be fully responsible for the 
same .The decision of Engineer in charge is such case shall be final and 
binding on contractor. 

c) The contractor will follow all safety rules required in connection with execution   
of such type of works. 

d) The contractor will have to get his workman insured at his cost. 
e) The contractor shall make his own arrangement for his residing the supervisor 

near by the township for execution/interest of work. If available the BHEL can 
provide the accommodation at commercial rent (electric charger and water 
charge extra) as per rule. 

f) The Workman Compensation Act, its implications, licensing and liabilities of 
Minimum Wages Act and Minimum Wages as per BHEL rules will be entirely 
the responsibility of the contractor. 

g) The workers should be trained enough for the work and should be engaged on 
approval of the engineer -in charge. 

h) No minor worker will be allowed to work 
i) The contractor shall be wholly responsible for the behavior of his workmen   

with the office staff and with the residents of the township. 
j) Contractor will have to ensure that the work places are entirely cleaned 

         In case any time contractor fails to arrange the work BHEL will deduct the 
expenses to make alternate arrangement for the same. 
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3.6. Unless otherwise specified, the work to be provided by the contractor for the items 
mentioned in the “Bill of Quantities” shall include but not be limited to the following. 

 
a) Furnishing all labor, materials, supervision, construction plans, equipment, 

supplies, transport, to and from the site, fuel, electricity, compressed air, water, 
transit and storage insurance and all other incidental items and temporary works 
not shown or specified but reasonably implied or necessary for the proper 
completion, maintenance and handling over the works, except in accordance 
with the stipulations laid down in the contract documents and additional 
stipulations as may be provide by the engineer during the course of works. 

 
b) Furnishing samples of all materials required by the engineers for testing / 

inspection and approval for use in the works. The engineer for final 
incorporation in the works may retain the samples. 

 
c) Furnishing test reports for the products used or intended to be used, if called for 

the specifications or if so desired by the engineer. 
 

d) Giving all notices, paying all fees, taxes etc., in accordance with the general 
conditions of contract, that is required for all works including temporary works. 

 
e) The contractor shall provide BHEL such a assistance, instruments, machines, 

labour and materials as are normally required for examining, measuring and 
testing any work and the quality, weight or quantity of any material used. 

 
f) Make necessary storage arrangement / sheds of adequate capacity to store 

cement within his normal scope without any extra cost to BHEL. 
 

3.7. BHEL is ISO 9001-2000, ISO 14001-1996 and OHSAS 18001-1999 certified 
company. The contractor in all respects shall organize his work, systems, 
environment, process control documentation, tools, plant, inspection, measuring 
and testing equipments etc. as per instructions of Engineer. 

3.8. The contractor shall also comply with applicable legislation and regulations with 
regards to Health, safety and environmental aspects for minimizing risk arising from 
occupational health, safety hazards, controlling pollution and wastage. 

 
3.9. BHEL and their Consultant may depute their representative for checking and 

supervision of important stages of work. The contractor shall be required to provide 
all facilities for inspection of works at no extra cost to BHEL. Any defect in quality of 
work or deviations from drawings / specifications pointed out during such inspection 
shall be made good by the contractor in the same way as if pointed out by the 
BHEL Engineer, without any cost implication to BHEL. 
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4. TIME SCHEDULE 
 

4.1. The contractor is required to commence the work within 15 days from the date of 
issue of letter of intent unless BHEL decides to fix any other later date.  

 
4.2. Entire work as detailed in tender specification shall be completed within 3 months 

as per the programs / milestones decided by BHEL from time to time. The date of 
start of work shall be taken as given in Letter of Intent. 

  
4.3. Contractor has to mobilize adequate resources to meet his commitments to BHEL 

as indicated from time to time. In case due to reasons not attributable to the 
contractor, the work gets delayed and additional manpower / resources have 
to be mobilized so as to expedite the work to meet various milestones, same 
shall be done within the quoted rates as per Rate Schedule, at no extra cost 
to BHEL. In the event the contractor fails to respond to these requirements, BHEL 
shall take appropriate actions to meet it’s commitments in line with the provisions of 
General Conditions of Contract. 

 
4.4. In case due to reasons not attributable to the contractor, the work gets delayed and 

scheduled completion gets extended, time extension will be granted by BHEL but in 
no case over run compensation will be payable. 

 
4.5. The work under the scope of this contract is deemed to be completed in all 

respects, only when all the works are carried out as per satisfaction of BHEL. The 
decision of BHEL on completion date shall be final and binding on the contractor. 

 
5. TAKING OVER OF WORKS BY BHEL 
 

5.1. All works shall be taken over by BHEL in part or in full when it has been completed 
in all respects and /or can be put to use satisfactorily. The complete work under the 
contract shall be taken over only after completion of all punch points, pending work, 
rework wherever required, site clearing and reconciliation of materials. 

 
5.2. The guarantee period shall start only after the complete work under the contract 

has been taken over by BHEL. 
 
6. PRICE 
 

6.1. Price quoted shall be fixed and not subject to any escalation whatsoever during the 
period of execution of the Contract including the extended period, if any.  

6.2. The quoted price shall include all taxes and duties (except service tax). Service tax 
shall be quoted separately in the bill of quantities and price schedule under section-
IV. 

6.3. Price quoted shall be in INR (Indian national Rupee) only. 
6.4. No price variation /over run charges on account of any increase whatsoever, 

(irrespective of whether escalation is steep/ unanticipated) will be payable during 
the entire period of execution of Contract including extended period, if any.    
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7. SALES TAX   / WORKS CONTRACT TAX 
 

7.1. Sales tax on transfer of property in goods involved in works contract is applicable 
as per laws in force in U.P. state .The contractor shall register himself with the sales 
tax authorities of the state and submit proof of such registration to BHEL along with 
the first RA bill. Deduction of tax at source shall be made as per the provisions of 
law. The TDS as applicable shall be deducted from the bills of the contractor and 
deposited with the UP trade tax authorities. 

 
7.2. Contractor shall get his organization registered with concerned sales tax authorities 

within 30 days of award of this contract. The delay on this account and delay in 
bringing the material shall be to contractor's account and no extension of time shall 
be allowed on this account. The sales tax registration for this contract shall be 
forwarded to BHEL. In case the contractor is already registered for sales tax with 
Govt. Authorities he must quote his registration no., while submitting their tender.  

 
7.3. Contractor has to make his own arrangement at his cost for completing the 

formalities, if required, with Sales Tax Authorities, for bringing their materials, 
plants, and equipment at site for the execution of the work under this contract. 

 

8. SERVICE TAX 
 

8.1. Contractor's price/ rates shall be exclusive of service tax and cess on output 
services.  

 
8.2. Contractor shall deposit the service tax (as applicable) with the concerned tax 

authorities, such amount will be paid by BHEL. Contractor shall submit to BHEL 
documentary evidence of service tax registration and remittance records of such tax 
immediately after depositing the tax with the concerned authorities.  

 
8.3. Service tax payable on free issue of material by BHEL shall be reimbursed as per 

prevalent rule. However, prior consent of BHEL shall be required for calculating 
value of free material issued. 

 
9. INCOME TAX 
 

9.1. Income Tax at the prevailing rate on gross value of work done and applicable 
surcharge and education cess shall be deducted from the running bills as per 
relevant rules unless exempted by the Income Tax Authorities.  

 
10. NEW TAXES/ LEVIES 
 

10.1. In case the Government imposes any new tax/ levy on the output services/ goods / 
work after the award of work, the same shall be reimbursed by BHEL at actuals. All 
necessary documents as required by BHEL shall have to be provided by the 
contractor. However, in the event of delay in work execution solely attributable to 
the contractor the new taxes/ levies imposed during the delay period shall not be 
reimbursed to the contractor. 
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10.2. In case any tax/levy/duty etc becomes applicable after the date of bidder's offer, the 

bidder/ Contractor must convey it's impact on his price duly substantiated by 
documentary evidence in support of the same before opening of the Price Bid. 
Claim for any such impact after opening the price bid will not be considered by 
BHEL for reimbursement of tax or reassessment of offer. 

 
10.3. No reimbursement on account of increase/ decrease in the rate of taxes, levies, 

duties etc on input goods/ services/ work shall be made. Bidder has to make his 
own assessment of the impact of future variation if any, in rates/ duties/ levies etc in 
his price bid.  

 
11. MODALITIES OF TAX INCIDENCE ON BHEL  
 

11.1. Wherever the relevant tax laws permit more than one option or methodology for 
discharging the liability of tax/levy/duty, BHEL will have the right to adopt the 
appropriate one considering the amount of tax liability on BHEL as well as 
procedural simplicity with regard to assessment of the liability. The option chosen 
by BHEL shall be binding on the contractor for discharging the obligation of BHEL in 
respect of the tax liability to the contractor.  

     
11.2. The contractor shall pay all (save the specific exclusions as enumerated in this 

contract) taxes, fees, misc. charges, deposits, duties, tools, royalities, commissions 
or other charges which may be levied on the input goods and services delivered in 
course of his operations in executing the contract. In case BHEL is forced to pay 
any of such taxes, BHEL shall have the right to recover the same from his bills or 
otherwise as deemed fit. 

 
 
12. RATE SCHEDULE CUM BOQ 
 

12.1. Contractor shall fully understand description and scope of work before quoting. The 
scope of work and responsibility of the contractor as mentioned under this 
specification shall be covered within the quoted / finally accepted rates.  

12.2. The Tenderer shall quote the prices/rates for entire scope of work as per the rate 
schedule only, in part II - price bid. Conditional price bids or price bids with any 
deviation / clarification etc. are liable to be rejected.  No cutting / erasing / over 
writing shall be done.  

 
12.3. Quantities mentioned in the rate schedules are approximate only and liable for 

variation both on positive and negative sides. The tentative contract value (CV) for 
entire scope of work shall be calculated as per finally quoted / accepted item rates 
& the quantities indicated in Rate Schedule cum BOQ.  

 
12.4. In addition to the above, the Contractor shall also submit the rates as asked for in 

the Annexure: SCC-III. 
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13. EVALUATION OF THE OFFERS 
 

13.1. Comparison of the prices & determination of lowest bidder shall be as per Price 
Schedule for the complete scope.  

 
13.2. The grand total price of all the items in BOQ shall be the basis for deciding the 

lowest bidder. Refer section-IV  i.e Bill of Quantities and price schedule 

14. VARIATION IN SCOPE OF WORK / DEVIATION LIMIT 
 
14.1. BHEL reserves the right to add or delete items of scope of work depending upon 

the final requirement. For such addition or deletion the Contract value shall be 
adjusted based on the quoted unit price. Such variation is not expected to be more 
than +15% of the contract value.  However, the quantities in the BOQ are tentative 
which may vary or deviate upto any limit provided the contract value is limited to 
+15%. The price quoted by the Contractor shall be valid for such variation. Variation 
beyond the above limit shall be settled on mutually agreed rates. This clause to be 
read in conjunction with Cl 44 and 45 of section-II i.e GCC. 

 
15. EXTRA WORK 

15.1. The Contractor shall, when requested by BHEL, perform extra work at mutually 
agreed rates.  

16. TERMS OF PAYMENT 
16.1. 90% payment shall be made to the Contractor through monthly RA bill based on 

actually executed quantities during the month after verification of the Engineer-
incharge. 

16.2.  Balance 10% amount shall be released after completion of all works along with 
final Bill. 

16.3. From the amount payable, recovery such as advances, security deposit, taxes etc. 
would be made.  

16.4. Measurement of work completed shall be done by the Contractor and submitted to 
BHEL for checking and approval. For this purpose, Contractor shall submit hard 
copies as well as a soft copy in the CD containing abstract & detailed measurement 
sheets of the bill. The measurement sheets and the bill will be checked and 
approved by BHEL for further processing, or returned to the Contractor for 
correction and resubmission. The certificate of Engineer regarding such approval 
and passing of sums shall be final and conclusive against the Contractor.  

16.5. The abstract of the measurements and RA bill shall be entered in BHEL 
Measurement Book and signed and dated by both parties as per the provisions of 
the General Conditions of Contract.  

16.6. In case any amount is withheld by BHEL during course of execution of work on 
account of non-compliance of contract requirement, the same shall be recovered / 
released  from the contractors bills as deemed fit by the engineer-in-charge of 
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BHEL and the decision of engineer-in-charge shall be final in this regard and 
binding on the contractor.  

17. GUARANTEE  

17.1. The works constructed by the Contractor shall be guaranteed for a period of 12 
(twelve) months from taking over of all works by BHEL. During this period the 
Contractor shall attend to all the matters relating to the Contract work and rework as 
required by BHEL.  

 
18. PENALTY FOR DELAY  

18.1 If the Work is not completed within the specified period and any extension thereof, the 
Contractor shall be liable to pay penalty for delay in completion of work @ 0.5% of the 
contract value for every week of delay or part thereof, subjected to a maximum of 10 % 
of the contract value without BHEL being required to establish and prove the actual 
loss /damage suffered by BHEL on account of such delay. 

 
19. FACILITIES TO BE PROVIDED BY BHEL  

Any electric power required for contractors’ lighting / machinery for the purpose of 
civil work & light fabrication works shall be supplied FREE OF COST by the 
company at the written request of the contractor at one point near each block subject 
to the observance of rules and regulations of Electric board / company. 





BOQ & Price Schedule     TE No. BHE/CSU/CVL/15-16/04 
 

     
          ---------------------------------------------------------------------------                 

 
  

Tender for provision of sheds for additional car parking for multi-
storied Blocks and miscellaneous fabrication works in Township 

at Jagdishpur 
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SECTION IV 

 

 
BILL OF QUANTITIES AND PRICE SCHEDULE 
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(A GOVERNMENT OF INDIA UNDERTAKING) 

CSU & FP 
Industrial Area  
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