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NOTICE INVITING TENDER 

 
 

 
 

Tender for construction of earthen Volley Ball Ground and associated 
works in CSU & FP Township 

  

 
 
 

Tender Enquiry No: BHE/CSU/CVL/104 
 
 

  
 
 
This Tender Document consists of following sections:- 
 
 SECTION – I : Notice Inviting Tender (NIT) 
 SECTION – II : General Conditions of Contract (GCC) 
 SECTION – III : Special Conditions of Contract (SCC) 
 SECTION – IV : Bill of quantities & Price Schedule 

 
 

 
 

        
 

 

 
BHARAT HEAVY ELECTRICALS LIMITED 

(A GOVERNMENT OF INDIA UNDERTAKING) 
CSU & FP 

Industrial Area  
Jagdishpur (UP) 227817 
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NOTICE INVITING TENDER 
 

Sealed tenders are invited in two-bid system from experienced contractors for the following works: 

Scope of work Issue of 
Tender  

Last Date of Submission Tender opening 
date & time 

Tender for construction of 
earthen Volley Ball Ground and 
associated works in CSU & FP 
Township 
  

TE No: BHE/CSU/CVL/104 

From 
29-12-2014 to
19-01-2015 

Upto 14:00 hrs on  
19-01-2015 by hand or 
through post/courier in 
tender box at BHEL, 
CSU&FP  Jagdishpur  

Techno-
commercial  Bid 
on 19-01-2015 at 
15:00 hrs at 
BHEL, CSU & FP 
Jagdishpur 

 
EMD: Rs 10,000/- (Rupees Ten Thousand only)  
Cost of tender document: Rs 500/- (Non- refundable) 
 
NOTE :  

a) Tender can be downloaded from BHEL website www.bhel.com.  
b) All subsequent corrigendum/amendment shall be published only on website and not in 

press. Hence, bidders are advised to always be in touch with our said website until the 
tender is finally opened. 

 
1. Address for submission & opening of Tender 

a) Submission and opening of tender: 
Sh Vaibhav Jain, Sr. Engineer (Civil) 
Centralised Stamping Unit (CSU) & Fabrication Plant (FP) 
Bharat Heavy Electricals Limited 
Jagdishpur Industrial Area 
Jagdishpur 
Distt Sultanpur (UP)  227 817 

  Tel : 05361 224125, 224220 
Fax :  05361 224166 
Email: vjain@bhelcsufp.in 

OR 
b) By hand in the tender box located at FP Admin Bldg, BHEL, CSU & FP, 

Jagdishpur (U.P.) 
 

2. Bidders may download the tender documents from websites www.bhel.com at “Tender 
Notifications” and use the documents for submission of tender. In such cases, Cost of 
tender documents shall have to be paid either by Demand Draft or Electronic Fund 
Transfer at the time of submission of offer.  
 

3. BHEL takes no responsibility for any delay / loss of documents or correspondence sent by 
courier or post. 
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4. The Earnest Money Deposit shall be paid by a Demand Draft in favour of Bharat Heavy 
Electricals Limited, payable at Industrial Area Jagdishpur along with the bid in separate 
sealed envelope.   

 
5. The offer is to be submitted in a sealed envelope properly marked .The tender shall be 

submitted in two parts. The first part shall consist of the techno-commercial offer without 
price schedule and marked on top of the envelope as “Part I -Techno-commercial Bid” 
along with tender enquiry no. and due date. The second part shall be the price schedule 
and marked on top of the envelope as “Part II - Price Bid” along with tender enquiry no 
and due date. Each part shall be in a separate sealed envelope. Both the parts shall then 
be put in a bigger sealed envelope. The tender enquiry no. & due date of opening must 
be clearly mentioned on top of the envelope. 

 
6. Part I of the bid will be opened first and scrutinized (Refer Qualifying Requirements in 

Annexure NIT-I). Successful bidders in techno-commercial bid Part – I will only be 
considered for opening of Price Schedule i.e. Part – II. Date of opening of Price Bid will be 
intimated separately to the Tenderers who qualify in the Techno-Commercial bid. 

 
7. Offers should be strictly in accordance with the tender specifications & General 

Instructions to the Tenderer enclosed herewith.  
 

8. Only Tenderers who have previous experience in the work of the nature and description 
detailed in this tender specification are expected to quote for this work.  Offer from 
Tenderer who do not have proven and established experience in the field as per 
Annexure NIT – I will not be considered. 

 
9. Tenderers are advised to go through the project scope of work, site location etc and get 

themselves fully acquainted with the work place and prevailing working conditions before 
submitting the Offer. 

 
10. The Tenderer should accept all terms & conditions of the tender unconditionally. In case 

the Tenderer wants to deviate from the tender conditions, such deviations shall be clearly 
specified in the offer. If no deviations are given in the offer, it will be assumed that the 
Tenderer accepts all terms and conditions of the tender. 

 
11. Offers with deviations from terms and conditions of this tender are likely to be rejected. 

 
12. Clarifications, if any, of Technical / Commercial nature, can be obtained from the officer to 

whom the tender is to be submitted or from following office at the following address up to 
one week before the tender due date.  
Sh Vaibhav Jain, Sr. Engineer/ Civil-Projects 
CSU & FP, Bharat Heavy Electricals Limited 
Jagdishpur Industrial Area 
Distt Sultanpur (UP)  227 817 

  Tel : 05361 224125 
Fax :  05361 224166 
Email:  vjain@bhelcsufp.in, kdpandey@bhelcsufp.in  
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13. The tenderers are required to quote for the complete scope of work with rates for all the 

items & no column should be left blank. The amount will be calculated automatically in 
excel sheet uploaded (BOQ & Price Bid). Tenders for part of the work or incomplete in 
any respect are liable to be rejected. Tenders shall certify in the un-priced bid of Techno- 
commercial offer that rates for all the items have been quoted. 

 
14. Order will be placed on a single bidder for the complete scope of work. 

 
15. Penalty will be levied by BHEL as per relevant clauses of the Tender on account of delay, 

violation of contract conditions and non-performance of the Contractor. 
 

16. All documents submitted by the Tenderer in his offer shall be accompanied with a 
covering letter giving index interlinking all the documents. 

 
17. BHEL reserves the right to accept or reject any of the bid / all bids with or without 

deviation or cancel / withdraw the invitation for bid without assigning any reason 
whatsoever and in such case no bidder shall have any claim arising out of such action by 
BHEL. 

 
18. BHEL reserves the right to reject the tender from any bidder on the basis of unsatisfactory 

performance of the bidder in any ongoing job or any similar job of BHEL in last five years, 
or if the bidder has been kept under hold/ blacklisted by BHEL. 

 
19. BHEL reserves the right to go for Reverse Auction (on line bidding on Internet) instead of 

opening the submitted sealed paper price bid as per Cl 35 of part-B of GCC. Any bidders 
who do not accept the processing of price bids through Reverse Auction as per point-18 
of Annex-E (checklist) of GCC are liable for rejection. 

 
 

 
 
 

 
For & on behalf of BHEL 

                  Sr. Engineer (Civil-Projects) 
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Annexure NIT – I 
 

Tender for construction of earthen Volley Ball Ground and associated works 
in CSU & FP Township 

 
 A. QUALIFICATION REQUIREMENTS  
 

1. The Tenderer should have completed, in the last seven years ending on 30.11.14, works 
contract of civil construction or similar works in any reputed industry or other commercial 
establishments. Similar works shall include construction of earthen surfaces etc. 
 
Values of such work done should be as under: 

a) One job of value of Rs 2.2  Lakh or above, or 
b) Two jobs of value of Rs 1.4  Lakh or above each, or 
c) Three jobs of value of Rs 1.1 Lakh or above each 

 
And  

 
The Tenderer shall be financially sound and should have achieved an average annual 
financial turnover of minimum Rs 0.9 Lakh per year over three consecutive financial years 
ending on 31.03.2014. 

B. DOCUMENTS REQUIRED 
 

The Tenderer shall submit documents in respect of possessing Qualifying requirements 
as under duly certified and stamped by his authorized signatory: 

 
a) Bidders should furnish above details of work experience and value meeting the above 

conditions as per Annexure-1. 
b) Copies of work orders issued by customers. 
c) Copies of completion certificates issued by customers. 
d) Copies of audited profit and loss accounts accompanied by relevant schedules for 

turnover figures. 
e) Declaration not guilty a court of law as per affidavit 'A'(Attached in SCC) 
f) Certified self for not black listed as per affidavit 'B'(Attached in SCC) 

 
C. Checklist / Minimum qualification criteria 

 
1. Legal requirements   

a. Employee's PF & miscellaneous provision act, 1952 (Valid PF code required) 
b. ESI  Number & date (Valid ESI code required) 

2. Taxation requirements 
a. Income tax act (PAN No.) 
b. Trade Tax / VAT / TIN No. 
c. Service tax no. (PAN Base) 
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MANDATORY DOCUMENTS 

The following documents must be enclosed along with the Techno Commercial Bid, failing which 

the tender shall be summarily rejected. 

1. ESI registration certificate 

2. PAN no. and copy of PAN card 

3. Service Tax Registration Certificate. Service Tax no. should be PAN based 

4. Trade Tax registration (TIN no.) 

5. Details of ownership of firm (whether proprietary, partnership or Limited Company).In 

case of partnership firm and Limited Company, power of attorney authorizing the Partner / 

Director to submit tender in BHEL Jagdishpur must be enclosed 

6. Affidavit 'A' declaring the firm and its proprietor/partners/Directors has never been found 

guilty by a court for crimes of fraud, dishonesty or moral turpitude, 

7. Affidavit 'B' declaring the contractor has never been blacklisted by any BHEL Unit, Govt 

department or any PSU  

8. Self Certificate declaring that the contractor shall abide by all statutory and legal 

Requirements of appropriate government 
 

Note :- PF registration is mandatory for execution of contract agreement However if the 
contractor does not have PF registration at the time of submission of tender documents he must 
submit an undertaking to obtain PF registration within 15 days of issue of Letter of Intent. 
 
(III)LABOUR LICENSE REQUIREMENTS 

In case 20 or more labours are employed for the work, the contractor shall be required to 
submit valid Central Labour License within 15 days of issue of Letter of Intent by the 
Engineer -in-Charge, failing which the permission to work shall be suspended and the 
contractor shall be liable to pay Liquidated damages to BHEL in case of delay in 
completion of work. 

 

(IV) OTHER DOCUMENTS 
BHEL reserves the right to ask for any other document / certificate / clarification from the 
contractor relevant to above qualifying criteria and the same must be submitted within 7 
(seven) days of receipt of any such communication from BHEL, failing which the deemed 
fit action shall be taken by BHEL. 
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SECTION II 
 

GENERAL CONDITIONS OF CONTRACT 
 

  INDEX 

SL. 
NO. 

 CONTENTS  

1 Part A General Instructions to Tenderers  

2 Part B General terms & conditions  

3 Part C 
Terms and Conditions for Civil, Structural  and 
Architectural Works 

 

4 Annexure - A Proforma – Financial Viability  

5. Annexure- B Proforma – Non- Discloser agreement  

6 Annexure - C Proforma – Analysis of similar jobs executed  

7 Annexure - D Proforma – Declaration Sheet  

8 Annexure - E Check list & schedule of General Particulars  

9 Annexure - F Proforma – Contract Agreement  

10 Annexure- G Proforma- Security cum performance BG bond  

11 Annexure-H 
Proforma – Month wise manpower deployment 
plan 

 

12 Annexure-I Proforma- Status of T & Ps and deployment plan  

13. Annexure- J Proforma- Knowledge of site conditions  

14. Annexure- K 
Proforma- Details of court cases pending against 
BHEL 

 

15. Annexure- L List of Consortium Banks  
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SECTION- II 
 

PART – A 
GENERAL INSTRUCTIONS TO TENDERERS 

 
1 This tender specification as a whole, furnishing all the details and other documents as 

required in the following pages, shall be duly signed and sent in a sealed cover (IN 
DUPLICATE) super-scribing the name of work as given in the tender notice.  

 
2 The tender shall be addressed to the OFFICER INVITING TENDER AS   INDICATED 

IN THE TENDER NOTICE.   
 
3 Tenders submitted by post shall be sent as "REGISTERED POST 

ACKNOWLEDGEMENT DUE" and shall be posted with due allowance for any postal 
delay. The tenders received after the due date and time of opening are liable to be 
rejected. Telegraphic offers and offers received by telex may not be considered.  
BHEL takes no responsibility for any delay/loss of documents or correspondences sent 
by currier/ post. 

 
4 Tenders shall be opened at the time and date as specified in   the tender notice in the 

presence of such of those tenderers or their authorised representatives who may be 
present.  

 
5 The tenderers shall closely peruse all the clauses, specifications and drawings 

indicated in the Tender Documents   before quoting.  Should the tenderer have any 
doubt about the meaning of any portion of the Tender Specifications or find 
discrepancies / omission in the Drawings or the tender documents issued are 
incomplete or shall require clarification on any of the technical aspect, scope of work 
etc., he shall at once contact the authority inviting the tender for clarification before the 
submission of the tender.  

 
6 Before tendering, the tenderers are advised to inspect the site of work and the 

environments and be acquainted with the actual working and other prevalent 
conditions, facilities available, position of material and labour. No claim will be 
entertained later on grounds of lack of knowledge.  

 
7 Tenderer must fill up all the schedules and furnish all the required information as per 

the instructions given in various sections of the tender specification.  Each and every 
page of the Tender Specification must be SIGNED, STAMPED AND SUBMITTED 
ALONG WITH THE OFFER by the Tenderer in token of complete acceptance thereof. 
The information furnished shall be complete by itself.     

 
8 The Tenderer shall quote the rates in English Language and international numerals. 

These rates shall be entered in figures as well as in words. In case of difference in 
rates between words and figures THE LESSER OF THE TWO will be treated as valid 
rate. The “amount” column shall be the arithmetic multiplication of “quantity” and the 
“rate quoted” of each row. For the purpose of tender, the metric system of units shall 
be used.  Both the blank columns of bill of quantities(BOQ),  titled “Rates” and 
“Amount” as well as the total and grand total at the last page of the BOQ has to be 
filled by the Tenderer in legible and neat handwriting or typed. All totals shall be given 
both in words as well as in figures. In case of any discrepancy in the quoted “Grand 
Total” of the Price schedule and BOQ , the correct arithmetic total shall be considered. 

 
9 All entries in the tender shall either be typed or be written in ink. Erasure and over 

writings are not permitted and may render such tenders liable to summary rejection. All 
cancellations and insertions shall be duly attested by the tenderer.  
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10 QUALIFICATIONS OF TENDERERS: Only Tenderers who have previous experience 
in the work of this nature and description detailed in this  tender specification at section 
“Qualifying requirements” are expected to quote for this  work. Offers from tenderers 
who do not have proven and established experience in the field are not likely to be 
considered.    

 
11 DATA TO BE ENCLOSED: Full information shall be given by the tenderer in respect 

of the following. Non-submission of this information may lead to rejection of the offer.   
 
11.1 FINANCIAL STATUS:  Financial viability as per proforma enclosed at ANNEXURE-`A'                 
 
11.2 INCOME TAX CERTIFICATES: A Certificate of Income tax clearance from the 

appropriate authority in the forms prescribed there for duly indicating annual turnover. 
These certificates shall be valid for one year from the date of issue or for the period 
prescribed therein for all tenders submitted during the period. Copy of last assessment 
order duly certified as true copy by the chartered accountant shall also be submitted. 

 
11.3 PREVIOUS EXPERIENCE : A statement giving particulars (duly supported by 

documentary  evidence)  of  the  various  service rendered in progress for  each similar 
works by the tenderer indicating the particulars  and value of each work, the site 
location, the duration, date  of completion etc.,  strictly  as  per  proforma  enclosed  at  
ANNEXURE-C.   

 
11.4 An attested copy of the Power of Attorney, in case the tender is signed by an 

individual other than the sole Proprietor, shall also be attached. 
 
11.5  Information on type of holding details of the Tenderer’s organization shall be 

submitted as follows: 
IN CASE OF FIRMS WITH SOLE OWNERSHIP: Full name, experience and address 
of the proprietor and nature of business.  

 
IN CASE OF PARTNERSHIP FIRMS: The names of all the partners   with addresses 
and their experience.  A copy of the partnership deed/ instrument of Partnership duly 
certified by a Notary Public shall be enclosed.    

 
IN CASE OF COMPANIES:  Date and place of registration including date of 
commencement certificate in case of public companies and the nature of business 
carried or by the Company.  Certified copies of memorandum and Articles of 
Association are also to be furnished.  Also indicate names, addresses and experience 
of the Directors.  

 
11.6 Declaration sheet as per proforma enclosed at ANNEXURE-`D'. 
 
11.7 Checklist and schedule of general particulars duly filled in, signed and stamped as per 

ANNEXURE-`E'.  
 
11.8 Details of pending court cases, if any, between the Tenderer and any unit of BHEL as 

per Annexure ‘K’.  
 
11.9 In addition to the above, the particulars required elsewhere in tender documents 

including Annexure- ‘B’ ‘H’, ‘I’, ‘J’. 
 
11.10 Submission of documents pertaining to PAN no, Service tax and sales tax 

registration nos. , Tin No., ESI regn. Nos ,PF regn. No.,  contract labour license 
and electrical contractor license etc are mandatory, failing which the  tenders are 
liable for rejection. 
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NOTE :In terms of clauses 11.1 to 11.10 above, all the data required to be enclosed with the 

tender need to be  furnished  neatly  typed,  signed  and stamped in the given formats 
only (in the form of separate sheets) failing which the  tender may  be considered as 
incomplete and is liable for rejection. Documentary proofs wherever necessary also 
need to be enclosed.    

 
12       EARNEST MONEY DEPOSIT:  
 
12.1.1 Every tender must be accompanied by the prescribed amount of refundable, non-

interest bearing Earnest Money Deposit. The amount of EMD and the manner in which 
it is to be deposited shall be as per Notice Inviting Tender.    

 
12.2 Tenders received without Earnest Money in full in the manner prescribed above will not 

be considered.   
 
12.3 The Earnest Money Deposit of the successful Tenderer will be retained towards part of 

Security Deposit. 
 
12.4 In the case of unsuccessful tenderers, the Earnest Money will be refunded to them 

after acceptance of award of work by successful tenderer. 
 
12.5 BHEL reserves the right of forfeiture of Earnest Money deposit in case the 

successful tenderer,       
(a) After opening of tender, revokes/ withdraws his tender within the validity period or 
revises/ alters his earlier quoted rates/ conditions.    
(b) Fails to communicate unqualified acceptance of Letter of Intent within 15 days from 
the date of issue of Letter of Intent.   
(c) Fails to submit 50% of the total Security Deposit before start of work.  
(d) Fails to start the work as may be indicated in the Letter of Intent. 
 

12.6 EMD shall not carry any interest. 
 
13 AUTHORISATION AND ATTESTATION: Tenders shall be signed by persons duly 

authorised / empowered to do so.  Certified copies of such authority and relevant 
documents shall be submitted along with the tenders.                 

 
14 VALIDITY OF OFFER: The offer shall be kept open for acceptance for a minimum   

period of SIX MONTHS from the date of opening of tenders.  In case Bharat Heavy 
Electricals Limited calls for negotiations, such negotiations shall not amount to 
cancellation or withdrawal of the original offer which shall be binding on   the 
tenderers.    

 
15 EXECUTION OF CONTRACT: The successful Tenderer's responsibility under this 

Contract commences from the date of issue of the Letter of Intent by Bharat Heavy 
Electricals Limited. The successful tenderer shall be required to execute an agreement 
in the prescribed form as per ANNEXURE-`F' with the BHEL within a reasonable time 
after the acceptance of his tender and in any case before submitting the first bill for 
payment.  The expenses for completion and making required number of copies and 
compilation of Contract Documents duly bound / titled and stamping / registration of 
the agreement with prescribed authority, if necessary, shall be borne by the contractor.     

 
16 SECURITY DEPOSIT :  Upon  acceptance  of  tender,  the  successful  tenderer must 

deposit the required amount of security  deposit  within the time  specified  in  the  
Letter  of Intent for satisfactory  completion of work.    
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16.1 The total amount of Security Deposit shall be as follows:  
 

(a) In case of work costing up to Rs 10 Lakh : SD shall be  10% of the  contract   value. 
 
(b) In case of work costing Rs.10 Lakh and up to Rs.50 Lakh: SD shall be Rs 1 Lakh + 
7.5 % of the contract value exceeding Rs 10 Lakh. 
 
(c) In case of work costing more than Rs.50 Lakh: SD shall be  Rs 4 Lakh + 5 % of the 
contract value exceeding Rs 50 Lakh.   

 
16.2 The Security Deposit shall be deposited within 15 days from the date of issue of Letter 

of Intent but before start of work in any one of the following forms:                 
 

(a) The total Security Deposit as indicated in the Letter of Intent in cash (as 
permissible under income tax act) or demand draft in favour of BHEL payable at 
Lucknow or industrial area Jagdishpur. 
 
(b) Bank guarantee from named banks listed in Annexure-L of GCC. The Bank 
guarantee format should have the approval of BHEL. However, BHEL reserves the 
right to accept bank guarantee issued by any other scheduled banks. 
 
(c) 50% in cash (as permissible under income tax act) or demand draft in favour of 
BHEL payable at Lucknow or industrial area Jagdishpur, and the balance 50% in the 
form of Bank Guarantee in the prescribed proforma as per Annexure ‘G’. 
 
(d) 50% in Bank Guarantee in the prescribed proforma as per Annexure ‘G’. 
And the balance 50% shall be recovered by deductions from running bills @ 10% of 
the value of each running bill, till the full Security Deposit is made up.  
 
The validity of the Bank Guarantee furnished towards Security Deposit under (b) 
above shall be up to the period of completion of work as stipulated in the Letter of 
Intent + 2 (TWO) months and the same shall be kept valid by proper renewal till the 
satisfactory completion of the Guarantee Period.  The bank guarantee issued by any of 
the consortium banks of BHEL (list given in Annexure L) only will be accepted. 
 
EMD of the successful tenderer shall be converted and adjusted against the security 
deposit. 

 
16.3 If the value of the work done at any time exceeds the accepted agreement value, the 

Security Deposit shall be correspondingly enhanced and the extra Security Deposit 
shall be immediately deposited by the Contractor or recovered from payments due to 
him.     

 
16.4 Failure to deposit the Security Deposit within the stipulated time, may lead to forfeiture 

of Earnest Money Deposit and   Cancellation of the award of work.  
 
16.5 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims 

and penalties in the event of the contractor's failure to fulfill any of the contractual 
obligations or in the event of termination of contract as per terms and conditions of 
contract.  BHEL reserves the right to set off the Security Deposit, against any claims of 
any other   contracts with BHEL.  

 
16.6 RETURN OF SECURITY DEPOSIT :  If the contractor fully performs and completes  

the  work  in all  respects to the entire satisfaction of BHEL and presents an absolute 
"No Demand Certificate" in  the  prescribed  form  and  returns  properties belonging 
to BHEL taken, borrowed or  hired by him for carrying out the said works, half the 
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amount of Security Deposit will be released to the contractor  after deducting all costs, 
expenses and other amounts that are to  be paid to BHEL under this or other  
contracts  entered  into with the Contractor along with the final bill.   Balance half of the 
amount of Security Deposit will be released only after the Guarantee Period is over.   

 
17 No interest shall be payable by BHEL on Earnest Money Deposit, Security Deposit or 

on any moneys due to the contractor.   
 
18 EVALUATION AND REJECTION OF TENDER AND OTHER CONDITIONS:     
 
18.1 The acceptance of Tender will rest with BHEL which does not bind itself to accept the 

lowest tender or any tender and   reserves to itself full rights for the following without   
assigning any reasons whatsoever.  

 
(a) To reject any or all of the tenders.          
(b) To split up the work amongst two or more Tenderers.  
(c) To award the work in part. 
(d) In either of the contingencies stated in (b) and (c) above to modify the time for 
completion suitably.  

 
18.2 Conditional and un-witnessed tenders, tenders containing absurd or unworkable rates 

and amounts, tenders which are incomplete or otherwise considered defective and 
tenders not in accordance with the tender conditions, specifications  etc., are liable to 
be rejected.   

 
18.3 If a tenderer expires after the submission of his tender or after the acceptance of his 

tender, BHEL may at its discretion, cancel such tender.  If a partner of a firm expires 
after the submission of the tender or after the acceptance of the tender, BHEL may 
cancel such tender at its discretion unless the firm retains its character.  

 
18.4 BHEL will not be bound by any Power of Attorney granted by the tenderer or by 

changes in the composition of the firm made subsequent to the execution of the 
contract. BHEL may, however, recognise such Power of Attorney and changes after 
obtaining proper legal advice, the cost of which will be chargeable to the contractor 
concerned.  

 
18.5 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the 

right to reject such tender at any stage or to cancel the contract, if awarded and forfeit 
the Earnest Money/ Security Deposit/ any other moneys due.  

 
18.6 Canvassing in any form in connection with the tender is strictly prohibited and the 

tenders submitted by the contractor who resorts to canvassing are liable to be 
rejected.    

 
18.7 Should a tenderer or contractor or in the case of a firm or Company of contractors/ one 

or more of its Partners/ share holders / Directors have a relation or relations employed 
in BHEL, the authority inviting tender shall be informed to the fact along with the offer, 
failing this BHEL may, at its sole discretion reject the tender or cancel the contract and 
forfeit the Earnest Money/ Security Deposit      

 
18.8 The successful tender should not sub-contract the part or complete work detailed in 

the tender specification without written permission of BHEL. The tenderer is solely 
responsible to BHEL for the work awarded to him. 

 
19.0 BHEL reserves its right to give purchase preference to CPSUs as per Govt. Guidelines 

and as per rules in vogue. 
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18.9 NO DEVIATIONS to the tender conditions will normally be accepted.  However, if the 

tenderer insists for certain deviations to the conditions, financial implication thereof 
shall be loaded to the quoted price for evaluating the Tenderer's offer. 

 
 
 

x-x-x 
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SECTION - II 
 

PART – B 
GENERAL TERMS AND CONDITIONS 

 
19.0 DEFINITION OF TERMS 
 

Throughout the Tender Documents including the Enquiry Letter, the following words 
shall have the meanings assigned to them herein, unless the subject matter or the 
context requires otherwise. 

 
19.1 The ‘Purchaser’ or ‘BHEL’ shall mean Bharat Heavy Electricals Limited (A Govt. of 

India Undertaking) incorporated under the Companies Act 1956, with its Registered 
Office at BHEL House, Siri Fort, New Delhi-110 049, which expression shall include its 
successors and assigns; acting through its Fabrication Plant (FP), or its authorised 
officers or its Engineer or other employees authorised to deal with any matters with 
which these persons are concerned, on its behalf.   

 
19.2 The ‘Tenderer’ shall mean the Firm/Company/Organisation, which quotes against the 

Tender Enquiry issued by the Purchaser. It may also be referred as ‘Bidder’.  
 
19.3 The `Contractor' shall mean the individual, firm or company whose Offer is accepted 

by BHEL and enters into Contract with BHEL and shall include their executors, 
administrators, successors and permitted assigns.  

 
19.4 The `Contract' shall mean and include the agreement, the work order, the accepted 

appendices of rates, Schedules of Quantities, if any, General Conditions of Contract, 
Special Conditions of Contract, Instructions to Tenderers, the drawings, the technical 
specifications, the special specifications, if any, the tender documents and the Letter of 
Intent/ Acceptance letter issued by BHEL.  Any conditions or terms stipulated by the 
Tenderer in the tender documents or subsequent letters shall not form part of the 
Contract unless specifically accepted in writing by BHEL in the Letter of Intent and 
incorporated in the Agreement. It may also be referred as `Contract Document'.  

  
19.5 The ‘Sub-contractor’ shall mean the person/firm/company/organisation to whom any 

part of the work has been sub-contracted by the Supplier, with the written consent of 
the Purchaser and shall include his heirs, executors, administrators, representatives 
and assigns.   

 
19.6 The 'Engineer', for the purpose of this Contract shall mean an engineer, person or 

company duly appointed as such from time to time or such other officials as may be 
duly authorised and appointed and notified in writing by purchaser to act as engineer. 
In cases where no such Engineer has been so appointed, the word 'Engineer' shall 
mean the Purchaser or his duly authorised representative. It may also be referred to as 
Engineer –in –Charge. 

  
19.7 The `Inspector' shall mean the Purchaser for the time being or such other person as 

may be duly authorised and appointed in writing by Purchaser to act as Inspector for 
the purpose of Contract. 

 
19.8 The 'Equipment' shall mean and include plant and stores on which work is to be done 

by the Contractor under the Contract.  
 

19.9 The `Work' shall mean and include supply of all categories of labour, specified 
consumables, tools and tackles required for complete and satisfactory construction, 
site transportation, handling, stacking, storing, erecting, testing and commissioning of 
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the equipment; as defined in the Tender Documents, to the  satisfaction of BHEL.   It 
may also be referred as  `CONTRACT WORK'.           

 
19.10 The ‘Tender Document’ shall mean and include the instruction to Tenderers, general 

conditions, bidding conditions, specific conditions, specifications, schedules, drawings, 
form of tender, schedule of prices and quantities, contained in the Tender and any 
subsequent modifications thereof.. It may also be referred as ‘Tender Specification’ 

 
19.11 The ‘Offer’ shall mean and include the technical and commercial documents including 

specifications, schedule of prices and quantities, drawings etc submitted by the 
Tenderer in response to the tender enquiry and any subsequent clarifications thereof. 
It may also be referred as ‘Bid’. 

 
19.12 ‘Acceptance of offer’ shall mean issue of letter of intent/award or memorandum or 

detailed Order/Contract communicating the acceptance of offer, to the successful 
Tenderer.  

 
19.13 The `Letter Of Intent' shall mean the intimation by a letter / fax to the Tenderer that 

the tender has been accepted in accordance with provisions contained in the letter.  
The responsibility of the contractor commences from the date of issue of this letter and 
all the terms and conditions of contract are applicable from this date.          

 
19.14 The ‘Site’ shall mean the site of the proposed work at BHEL Plant at Jagdishpur. 
 
19.15 The `General Manager' shall mean the Officer in Administrative charge of the 

contracting Unit of BHEL. 
 
19.16 The `Completion Time' shall mean the period specified in the Letter of Intent or date 

mutually agreed upon for completing the work to the satisfaction of the Engineer, being 
of required standard and conforming to the specifications of the Contract.                  

 
19.17 The `Tests' shall mean and include such test or tests to be carried out by the 

Contractor as are prescribed in the Contract or considered necessary by BHEL in 
order to ascertain   the   quality, workmanship, performance and efficiency of the 
contracted work or part there of.  

 
19.18 The ‘Commissioning’  shall  mean  the  first  operation  of  the  equipment  after all 

initial adjustments,  trials,  cleaning  and  re-assembly  required  at  site,  if  any,  have   
been  completed and equipment is made ready for commercial use. 

 
19.19 The `Approved', `Directed' Or `Instructed' shall mean approved, directed or 

instructed by BHEL.  
 
19.20  ‘Contract Engineer’ shall mean the official who has signed the Order/Contract on 

behalf of the Purchaser. 
 
19.21 ‘Months’ shall mean calendar months. 
 
19.22 ‘Days’ shall mean calendar days. 
 
19.23 ‘Writing’ shall include any manuscript, typewritten or printed statement under or over 

signature, seal as the case may be. 
19.24 “Contract Value” shall mean the awarded/ executed value of work calculated on the 

basis of the awarded/ executed quantities of work and the approved /accepted rates by 
BHEL. 
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The words incorporating singular shall include plural and vice-versa, in the words 
importing masculine gender shall include feminine and vice-versa and the words 
importing persons shall include bodies corporate, limited liability companies, 
partnership and other legal entities.   

 
20.0 TWO PART BIDS:  
 
20.1 Bidders shall submit the offer in three inner envelops (covers) and one outer envelop 

(cover) as indicated below. 
 

Envelope I: This sealed envelope should contain all the copies of technical & 
commercial bid together with price formats (without prices). This envelope should be 
clearly marked “Part I - Technical and commercial bid”, indicating Tender No., Due 
Date and Address & Reference of the Bidder. 

 
Envelope II: This sealed envelope should contain only price formats with prices. 
This envelope should be clearly marked “Part II - Price bid”, indicating Tender No., 
Due Date and Address & Reference of the Bidder. 

 
Envelop III: This sealed envelop should contain Demand Draft for cost of Tender if not 
submitted earlier, and Demand Draft/ copy of Cash Deposit Receipt for EMD. 

 
All the envelopes shall be put in one envelop, duly sealed, super scribed as Part I and 
Part II of Enquiry No., due date of opening, name & address of the officer inviting 
Tender and the address and reference of the Bidder. 

 
20.2 Part I – Technical and Commercial Bid 
 

This part shall include / indicate the following: 
 

 Complete scope of services with all technical details and other technical and 
commercial terms and conditions. 

 
 Confirmation of the Technical and Commercial Specification. If there are any 

deviations, the same should be clearly specified in a separate sheet along with 
covering letter. Offers received without confirmation to our specification will be 
rejected. 

 
 List of customers to whom similar services have been supplied along with 

performance certificates. 
 

 A copy of “Un-Priced Part II” i.e., a copy of the Price Bid without the price details.  
 
20.3 Part II (PRICE- BID) 
 

This part should contain the schedule of price particulars co-related to the Bill of 
Quantities. 

 
21 OPENING & EVALUATION OF OFFERS AND AWARD OF WORK 
 
21.1 Authorised officer of BHEL at his office shall open tenders at the time and date as 

specified in the tender notice in the presence of such of those Tenderers or their 
authorised representative who may be present. 

 
21.2 The envelop III will be opened first. Tenders received without the demand draft for cost 

of Tender and EMD will be rejected and Part I of Bid will not be opened. 
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21.3 The Part I - Technical & commercial bid alone would be opened on the Tender 

opening date. 
 
21.4 The Part II - Price bid of only those Bidders who have been found to be techno-

commercially suitable would be opened at a later date. These Bidders would be 
informed about the tender opening date. 

 
21.5 Clarifications if any required by BHEL for technical and commercial evaluation may be 

sought from Bidders before opening of Part II - price bid. 
 
21.6 In case it becomes necessary for the Tenderer to make any changes in his original 

price bid (Part-II) on account of technical/commercial confirmations/clarifications, 
against the changes advised by BHEL to bring the offer in line with the requirement of 
the specifications, the impact of such changes on price shall be submitted in the form 
of a revised price bid, if asked for by BHEL.  

 
21.7 If a revised price bid has been submitted, normally only the final revised price bid shall 

be opened. However, BHEL reserves the right to open the earlier price bids, if 
required. 

 
21.8 Unsolicited price bids shall not be entertained. 
 
21.9 Any revision or changes in quoted prices and/or conditions of offer made after tender 

opening, which will give benefit to the Tenderer over others, may result in rejection of 
his tender. 

 
21.10 Evaluation of offers shall be on the basis of cost at Site i.e. total cost to BHEL, taking 

into consideration loadings, if any, and all available financial advantages. 
 

21.11 Deviations (Commercial as well as Technical) from the Tender Specifications are 
generally not acceptable. However, if any deviation is considered by the Purchaser, 
the same shall be loaded for comparison, while evaluating the offer. 

 
21.12 Loading/loading criteria in respect of the deviation(s) shall be communicated to the 

concerned Tenderer(s) before Price Bid opening. If a Tenderer unconditionally 
withdraws any deviation before Price Bid opening, the same shall not be loaded. 

 
21.13 BHEL reserves its right to allow to the Public Sector Enterprises ordering and price 

preference facilities as admissible under the existing policy of the Govt. of India. 
 
21.14 The Purchaser shall issue a Letter of Intent for award of work to the successful 

Tenderer as soon as his Bid has been accepted giving brief details of the equipment 
and other terms & conditions. 

 
21.15 The Letter of Intent/ Purchase Order shall be issued in the name of Bidder only. 
 
21.16 BHEL reserves its right to negotiate with the bidder and/ or go for reverse 

auction. 
 
22.0 PRICES AND TERMS OF PAYMENT 
 
22.1 Prices quoted by the bidder shall be fixed and not subject to any escalation 

whatsoever during the period of Bid validity and execution of the Contract. A Bid 
submitted with an adjustable price will be treated as non -responsive and rejected.  

 
22.2 Prices should be inclusive of all taxes and duties (except service tax). Service tax 

should be specifically stated in the offer as per section-IV i.e bill of quantities and price 
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schedule.  
 
22.3 Terms of payment shall be as given in Special Conditions of Contract. 
 
22.4 All payments will be released after deduction of taxes as per the rules in force and Tax 

Deduction at Source (TDS) certificate will be issued by BHEL as applicable.  
 
23.0 COMMENCEMENT AND COMPLETION OF WORK          
 
23.1 The contractor shall commence the work within the time   indicated in the Letter of 

Intent and shall proceed with the same with due expedition without delay. The 
responsibility of successful Tenderer under this Contract commences from the date of 
issue of the Letter of Intent.  

 
23.2 If the successful tenderer fails to commence the work within the stipulated time, BHEL, 

at its sole discretion, will have the right to cancel the contract.  His Earnest Money and/ 
or Security Deposit will stand forfeited without any further reference to him without 
prejudice to any and all of BHEL’s other rights and remedies in this regard.  

 
23.3 All the works shall be carried out under the direction and to the satisfaction of BHEL.  
 
23.4 The transported equipment, erected /constructed plant or work performed under the 

Contract, as the case may be, shall be taken over by BHEL in part or in full when it has 
been completed in all respects and/or satisfactorily put into operation at site. However, 
the work under the Contract shall be considered as completed only when the full scope 
of work is taken over by BHEL. 

 
24.0 MEASUREMENT OF WORK AND MODE OF PAYMENT         
 
24.1 All payments due to the contractor shall be made by `Account Payee’ Cheques.  
 
24.2 For   progress/ running bill payments, the contractor shall present detailed 

measurement sheets in triplicate duly indicating all relevant details based on technical 
documents and connected drawings for the work done during the month/ period under 
different categories in line with terms of payment as per Letter of Intent.  The basis of 
arriving at the quantities/ weights shall be the relevant documents and drawings 
released by BHEL.  These measurement sheets shall be prepared jointly with 
Engineer and signed by both the parties.  

 
24.3 These measurement sheets will be checked by the Engineer and quantities and 

percentages eligible for   payment   under different groups shall be decided by him. 
The abstract of quantities and percentages so arrived at based on the terms of 
payment shall be entered in the Measurement Book and signed by both the parties.  

 
24.4 Based on the above quantities, contractor shall prepare the bills in the prescribed 

proforma and work out the financial value.  These will be entered in the Measurement 
Book and signed by both the parties.  Payment shall be made by BHEL after affecting 
the recoveries due from the contractor.     

 
24.5 All recoveries due from the contractor for the month / period shall be effected in full 

from corresponding running bills unless specific approval from Competent authority is 
obtained   to the contrary.         

 
24.6 Measurement shall be restricted to that quantity for which it is required to ascertain the 

financial liability of BHEL under this contract. 
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24.7 Measurement shall be taken jointly by persons duly authorised by BHEL and the 
Contractor.  

 
24.8 The Contractor shall bear the expenditure involved, if any, in making the 

measurements and testing of materials to be used/ used in the work.  The Contractor 
shall, without extra cost   to BHEL, provide all the assistance with appliances and other 
things necessary for measurement.  

 
24.9 If, at any time due to any reason whatsoever, it becomes   necessary to re-measure 

the work done, in full or in part, the expenses towards such re-measurement shall be 
borne by the Contractor.   

 
24.10 Passing of bills covered by such measurements does not amount to acceptance by 

BHEL of the completion of the work measured. Any left out work has to be completed 
by the Contractor, as directed.  

 
24.11.1 Final measurement bill shall be prepared in the proforma prescribed for the 

purpose, based on the certificate issued by the Engineer that the entire work as 
stipulated in the tender specifications has been completed in all respects to the entire 
satisfaction of BHEL. The Contractor shall give unqualified `No Claim’ and `No 
Demand' certificates.  All the tools and tackles loaned to him should be returned in 
condition satisfactory to BHEL. The abstract of final quantities and financial values 
shall also be entered in the Measurement Book and signed by both the parties.  The 
final bill shall be paid within a reasonable time after completion of the work. After the 
payment of final bill, only the guarantee obligation percentage value shall remain 
unpaid which shall be released after completion of guarantee period. 

 
25.0 RIGHTS OF BHEL   
 

BHEL reserves to itself the following rights in respect of this contract without entitling 
the contractor to any compensation.   

 
25.1 To get the work done through another agency at the risk and cost of the contractor, in 

the event of poor progress or the contractor's inability to progress the work for 
completion as stipulated in the contract, poor quality of work, persistent disregard of 
instructions of BHEL, assignment, transfer, subletting of the contracted work without 
written permission of BHEL, non-fulfillment of any contractual obligations etc. and to 
claim / recover compensation for such losses from the contractor including BHEL's 
supervision charges and overheads  from Security Deposit/ other dues.  

 
25.2 To withdraw any portion of work and / or to restrict / alter quantum of work as indicated 

in the contract during the progress of work and get it done through another agency 
and/ or by the departmental labour to suit BHEL's commitments or in case BHEL 
decides to advance the completion due to other emergent reasons.  

 
25.3 To terminate the contract after due notice and forfeit the Security Deposit and recover 

the loss sustained in getting the balance work done through other agencies in addition 
to liquidated damages/ penalty in the event of:   

 
(a) Contractor's continued poor progress.    
(b) Withdrawal from or abandonment of the work before completion of the work.   
(c) Corrupt act of the contractor.   
(d) Insolvency of the contractor.  
(e) Persistent disregard of the instructions of BHEL.    
(f) Assignment, transfer, subletting of the contract work without BHEL’s written 
permission.  
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(g) Non-fulfillment of any contractual obligations.   
 

25.4 To recover any moneys due from the Contractor from out of any moneys due to the 
Contractor under this or any other Contract or from the Security Deposit.  

 
25.5 To claim compensation for losses sustained including BHEL's supervision charges and 

overheads in case of termination of contract and to levy penalty for delay in completion 
of work.  

 
25.6 To determine the Contract or to restrict the quantum of work   and pay for the portion 

of work done in case BHEL's contract with its customer is terminated for any reason.  
 
25.7 To effect recoveries from any amounts due to the contractor under this or any other 

contract or in any other form the moneys which BHEL is forced to pay to anybody due 
to contractor’s failure to fulfill any of his obligations.         

 
25.8 To restrict or increase the quantity and nature of work to suit site requirements, since 

the tender specification is based on preliminary documents and quantities furnished 
therein are indicative and approximate and the rates quoted shall not be subject to 
revision.         

 
25.9 To deploy BHEL's skilled and semiskilled workmen in case of emergency / poor 

progress/ deficiency in skill on the part of the employees of the contractor and   to 
recover the expenditure on account of the same from the moneys due to the 
contractor.  

 
25.10 While every endeavor will be made by BHEL to this end, BHEL cannot guarantee 

uninterrupted work due to conditions beyond its control.  The Contractor will not be 
entitled to any compensation/ extra payment on this account.  

 
25.11 In the event of any dispute of technical nature, the decision of BHEL shall be final and 

binding on the Contractor.  
 
26.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS, 

EMPLOYMENT OF WORKERS, ETC.  
 

The following are the responsibilities of the Contractor in respect of observance of 
local laws, employment of personnel, payment of taxes etc.:  

 
26.1 As far as possible, unskilled workers shall be engaged from the local areas in which 

the work is being executed.   
 
26.2 The contractor at all times during the continuance of this contract, shall in all his 

dealings with the local labour for the time being employed on or in connection with the 
work, has due regard to all local festivals, religious and other customs.  

 
26.3 The Contractor shall comply with all State and Central Laws, Statutory Rules, 

Regulations, etc., such as The payment of wages Act, The Minimum Wages Act, The 
workmen's Compensation Act, The   Employer's   Liability Act, The industrial Disputes 
Act, The Employees' Provident Fund Act, Employees' State Insurance Scheme, the 
Contract Labour (Regulations and Abolition Act, 1970) and other Acts, Rules and   
Regulations for labour as may be enacted by the Government during the tenure of the 
Contract and having force or jurisdiction at site. The contractor shall give to the local 
Governing Body, Police and other concerned Authorities all such notice as may be 
required under law. 

 



General Conditions of Contract     TE No. BHE/CSU/CVL/104 
 

GCC 
Page 16 of 58 

26.4 The Contractor, in the event of his engaging 20 or more workmen, will obtain 
independent license under the Contract Labour  (Regulations and Abolition Act, 1970) 
from the concerned authorities based on the certificate  (Form-V) issued by the 
principal employer.  

 
26.5 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalty, 

commissions or   other charges which may be leviable on account of any of his 
operations connected with this contract. In case BHEL is forced to make any such 
payment, BHEL shall recover the same from the contractor either from moneys due to 
him or otherwise as deemed fit.   

 
26.6 While BHEL will pay the inspection fees of the government statutory Inspectorate, all 

other arrangements for the periodical visits of such Inspectors to site, inspection 
certificates etc. will have to be made by the contractor at his cost. The contractor will 
also meet all expenses in connection with observed discrepancies by these govt. 
inspectors and performing any requisite qualification tests.         

 
26.7 The contractor shall be responsible for the provision of health and sanitary 

arrangements more particularly described in the Contract Labour (Regulations and 
Abolition Act, 1970) and safety precautions as may be required for safe and 
satisfactory execution of the contract.  

 
26.8 The contractor shall be responsible for proper accommodation including adequate 

medical facilities for the personnel employed by him.   
 
26.9 The contractor shall be responsible for the proper behavior and observance of all 

regulations by the staff employed by him.    
 
26.10 The contractor shall ensure that no damage is caused to any person / property of other 

parties working at site.  If any such damage is caused, it shall be the responsibility of 
the contractor to make good the losses and compensate them.  

 
26.11 All the properties/ equipment/ components of BHEL/ its customer loaned with or 

without deposit, to the contractor shall remain the properties of BHEL/ its customer.  
The contractor shall use such properties for the purpose of   execution of this contract.  
All such properties/ equipment/ components shall be taken to be in good condition 
unless notified to the contrary by the contractor within 48 hours.  The contractor shall 
return them in good condition as and when required by BHEL/ its customer.  In case of 
non-return, loss, damage, repairs etc., the cost thereof, as may be fixed   by the 
Engineer, will be recovered from the contractor.   

 
26.12 It shall not be obligatory on the part of BHEL to supply any tools and tackles or 

materials other than those specifically agreed to be given by BHEL. However, 
depending upon availability / possibility, BHEL/ its customer's equipment and other 
materials may be made available to the contractor on   payment of hire charges as 
fixed by them, subject to the conditions laid down by BHEL/ its customer from time to 
time.  Unless paid in advance, such hire and other charges shall be   recovered from 
out of dues to the contractor or security deposit in one installment.   

 
26.13 The contractor shall fully indemnify and keep indemnified BHEL against all claims of 

whatever nature arising during the course of execution of this contract.   
 
26.14 In case the contractor is required to undertake any work outside the scope of this 

contract, the amount payable shall be as may be mutually agreed upon.          
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26.15 Any delay in completion of works or non-achievement of periodical targets, due to 
reasons attributable to the contractor, will have to be compensated by the contractor 
either by increased manpower and resources or by working extra hours or more than 
one shift at no extra cost to BHEL.  

 
26.16 The contractor shall execute the work under the conditions usual to such plant 

construction and in conjunction with numerous other operations at site.  The contractor 
and his personnel shall cooperate and coordinate with other agencies at project site 
and proceed in a manner that shall help in the progress of work at site as a whole.   

 
26.17 The contractor will be directly responsible for payment of wages to his workmen.  A 

pay-roll sheet giving details of all payments made to the workmen duly signed by the 
contractor's representative should be furnished to BHEL, if called for.    

 
26.18 In case of any class of work for which there is no specification laid down in the 

contract, such work shall be carried out in accordance with the instructions   and 
requirements of the Engineer.    

 
26.19 No levy, payment or charges made or imposed shall be impeached by reason of any 

clerical error or by reason of any mistake in the amount levied, demanded or charged.    
 
26.20 No idle labour charges will be admissible in the event of any stoppage of work 

resulting in the contractor's workmen being   rendered idle due to any reason at any 
time.  

 
26.21 The contractor shall take all reasonable care to protect the materials and the work till 

such time the plant / equipment has been taken over by BHEL.  
 
26.22 Contractor shall not stop work or abandon the site for whatsoever reason or dispute, 

excepting for Force Majeure conditions.  All problems / disputes shall be separately 
discussed and settled without effecting the progress of work.  Stoppage or 
abandonment of work, other than under force Majeure conditions, shall be treated as 
breach of Contract and dealt with accordingly.  

 
26.23  The contractor shall keep the area of work clean and shall remove the debris etc while 

executing day-to-day work. Upon completion of work, the contractor shall remove from 
the vicinity of work, all scrap, packing materials, rubbish, unused and other materials 
and deposit them in places specified by the Engineer.  The contractor will also 
demolish all the hutments, sheds, offices, etc. constructed and used by him and shall 
clean the debris.  In the event of his failure to do so, the same will be arranged to be 
done by the Engineer and the expenses recovered from the contractor.  

 
26.24 The contractor shall execute the work in the most substantial and workman like 

manner in the stipulated time. Accuracy of work and timely execution shall be the 
essence of this contract. The contractor shall be responsible to ensure that the quality, 
assembly and workmanship conform to the dimensions and clearance given in the 
drawings and/ or as per the instructions of the Engineer.    

 
26.25 The contractor shall furnish fortnightly labour deployment report indicating the 

classification and number of workmen engaged, date wise and category wise.  
Besides, the contractor shall also furnish progress reports on work at regular intervals 
as required by the Engineer.  

 
26.26 No land belonging to BHEL shall be occupied by the Contractor without the written 

permission of BHEL. 
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27.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF MEN, 

EQUIPMENT, MATERIAL AND ENVIRONMENT.   
 
27.1 All safety rules and codes applied by BHEL and its customer at   site shall be observed 

by the contractor and his workmen without exception. The contractor shall be 
responsible for the safety of the equipment / material and work to be performed by him 
and shall maintain all lights, fencing guards, signs etc.  or other protections  necessary  
for  the purpose.    Contractor shall also take such additional precautions as may be 
indicated from time to time by the Engineer, with a view to prevent pilferage, accidents, 
fire hazards etc.  Suitable number of clerical staff, watch and ward, store keepers to 
take care of equipment, materials, construction tools and tackles shall be posted at site 
by the contractor till the completion of the work under this contract.   The contractor 
shall arrange for such safety devices as are necessary for this type of work and carry 
out the requisite site tests of handling equipment, lifting   tools, tackles etc.  as per 
usual standards and practices. 

 
27.2 The contractor shall provide to it's work force and ensure the use of the following 

personal protective equipment as found necessary and as directed by the authorised 
BHEL officials.  

 
(a) Safety Helmets conforming to IS-2925 
(b) Safety Belts conforming to IS-3521 
(c) Safety shoes conforming to IS-1989 
(d) Eye, Ear & Face Protection devices conforming to IS-8520 and IS-8940, 
      IS-5983 
(e)  Hand & body protection devices conforming to   IS-2573, IS-6994, IS-8807     & IS-

8519. 
(f)  Rubber gloves for electrical purposes confirming to IS-4770 
(g) Industrial safety gloves (leather & cotton gloves) confirming to IS-6994 
(h) Industrial and safety rubber knee boots confirming to IS- 5557 

 
27.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, 

safety   nets, ladders, equipment etc. used by the contractor shall be of safe design 
and construction. These shall be tested and certificate of fitness obtained before 
putting them to use and from time to time as instructed by authorised BHEL official 
who shall have the right to ban the use of any item.     

 
27.4 All electrical equipment, connections   and   wiring   for   construction power, its 

distribution and use shall conform to the requirements of Indian Electricity Act and 
Rules.  Only electricians licensed by the appropriate statutory authority shall be 
employed by the contractor to carry out all types of electrical works. All electrical 
appliances including portable electric tools used by contractor shall have safe plugging 
system to source of power and be appropriately earthed.  

 
27.5 The contractor shall not use any hand lamp energised by electric power with supply 

voltage of more than 24 volts. For work in confined spaces, lighting shall be arranged 
with power source of not more than 24 volts.    

 
27.6 Where it becomes necessary to provide and / or store petroleum products, explosives, 

chemicals and liquid or gaseous fuel or any other substance that may cause fire or 
explosion, the contractor shall be responsible for carrying out such provision and/or 
storage in accordance with the rules and regulations laid down in the relevant 
Government Acts, such as Petroleum Act, Explosives Act, petroleum and Carbides of 
Calcium Manual of the Chief Controller of Explosives, Government of India etc.  Prior 
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approval of the authorised BHEL official at the site shall also be taken by the 
contractor in all such matters.  

 
27.7 The contractor shall arrange at his cost (wherever not specified) appropriate 

illumination at all work spots for safe working, when natural daylight may not be 
adequate for clear visibility.  

 
27.8 In case of a fatal or disabling injury / accident to any person at construction sites due 

to lapses by the contractor, the victim and / or his / her dependents shall be 
compensated by the contractor as per statutory requirements.  However, if considered 
necessary, BHEL shall have the right to impose appropriate financial penalty on the 
contractor and recover the same from payments due to the contractor for suitably 
compensating the victim and / or his / her dependents. Before imposing any such 
penalty, appropriate enquiry shall be held by BHEL giving opportunity to the contractor 
to present his case.   

 
27.9 In case of any damage to property due to lapses by the contractor, BHEL shall have 

the right to recover the cost of such damages from the payments due to the contractor 
after holding an appropriate enquiry.  

 
27.10 In case of any delay in the completion of a job due to mishaps attributable to lapses by 

the contractor, BHEL shall have the right to recover cost of such delay from the 
payments due to the contractor, after notifying the contractor suitably and giving him 
opportunity to present his case.  

 
27.11 If the contractor fails to improve the standards of safety in its operation to the 

satisfaction of BHEL after being given reasonable opportunity to do so and / or if the 
contractor fails to take appropriate safety precautions or to provide necessary safety 
devices and equipment or to carry out instructions regarding safety issued by the 
authorised BHEL official, BHEL shall have the right to take the corrective steps at the 
risk and cost of the contractor after giving a notice of not less than seven days 
indicating the steps  that  would be taken by BHEL.   

 
27.12 The contractor shall submit report of all accidents, fires, property damage and 

dangerous occurrences to the authorised   BHEL official immediately after such 
occurrence, but in any case not later than 12 hours of the occurrence.  Such reports   
shall be furnished in the manner prescribed by BHEL. In addition, periodic reports on 
safety shall also be submitted by contractor to the authorised BHEL official from time 
to time as prescribed.  

 
27.13  During the course of construction, alteration or repairs scrap lumbers with protruding 

nails, sharp edges etc., and all other debris including combustible scrap shall be kept 
cleared from working areas, passageways and stairs in and   around site.   

 
27.14 Cylinders shall be moved by tilting and rolling them on their bottom edges.   They shall 

not be intentionally dropped, struck or permitted to strike each other violently.  When 
cylinders are transported by powered vehicles, they shall be secured in a vertical 
position.   

 
27.15 The contractor shall be responsible for the safe storage of his radioactive sources.   
 
27.16 All the contractor's supervisory personnel and sufficient number of workers shall be 

trained for fire fighting and shall be assigned specific fire protection duties.  Enough 
number of such trained personnel must be available during the tenure of the contract.   
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27.17 Contractor shall provide enough fire protecting equipment of the types and numbers at 
his office, stores, erection site, other temporary structures, labour colony area etc.  
Access to such fire protection equipment shall be easy and kept open at all times.  
Compliance of the above requirement under fire protection shall in no way relieve the 
contractor of any of   his responsibility and liabilities to fire accident occurring. In   the 
event fire safety measures are not to BHEL’s satisfaction, BHEL shall have option to 
provide the same and recover the cost plus incidentals from contractor's bills and / or 
impose penalty as deemed fit by the Engineer.  

 
27.18 Before commencing the work, the contractor shall appoint / nominate a responsible 

officer to supervise implementation of all safety measures and liaison with his 
counterpart of BHEL.  

 
27.19 If safety record of the contractor in execution of the awarded job is to the satisfaction of 

Safety Department of BHEL, issue of an appropriate certificate to recognise the safety 
performance of the contractor may be considered by BHEL after completion of the job.   

 
27.20 All prescribed forms of BHEL pertaining to HSE requirements shall be duly   filled and 

submitted by the contractor periodically or otherwise as per the requirement of the 
engineer-in-charge. 

 
27.21 Necessary precautions and arrangements including sprinkling of water during work as 

acceptable to BHEL for safety and reducing environmental pollution have to be made 
by the contractor. No claim on this account shall be entertained on this account and 
the contractor’s rates shall be deemed to have taken this into account. 

 
 
28.0 CONSEQUENCES OF CANCELLATION          
 
28.1  Whenever BHEL exercises its authority to terminate the contract / withdraw a portion 

of work under clause 25, the work may be got completed by any other means at the 
contractor's risk and cost provided that in the event of the   cost of completion (as 
certified by the Engineer which shall be final and binding on the contractor) being less 
than the contract value, the advantage shall accrue to BHEL.  If the cost of completion 
exceeds the moneys due to the contractor under the contract, the contractor shall 
either pay the   excess amount demanded by BHEL or the same shall be recovered 
from the contractor.  This will be in addition to the forfeiture of Security Deposit and 
recovery of liquidated damages as per relevant clauses.     

 
28.2 In case BHEL completes the work under the provisions of this clause, the cost of such 

completion to be taken into account for determining the excess cost to be charged to 
the contractor shall consist of cost of materials purchased and / or labour provided by 
BHEL with an addition of such percentage to cover supervision and establishment 
charges as may be decided by BHEL.   

 
 
29.0 INSURANCE   
 
29.1 BHEL shall arrange for insuring the materials / property of BHEL covering the risks 

during transit, storage, erection and commissioning. The Contractor has to arrange on 
his own insurance pertaining to their scope of work for all workers and to arrange for 
accident risk policy/ workmen compensation policy, materials like Cement, 
Reinforcement steel and other bought out items and other valuable building materials 
during it’s transport, storage, till it goes to the permanent work, their all T & Ps and, 
IMTEs and fixed assets which they may acquire and deploy at site. Proper insurance 
cover against any eventuality such as earthquakes, floods and other calamities has to  
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be taken by the contractor for constructed and completed structures at site till these 
are handed over to BHEL.  

 
29.2 It shall be the sole responsibility of the contractor to insure his workmen against risks 

of accidents and injury while at work as required by the relevant Rules and to pay 
compensation, if any, to them as per Workmen's Compensation Act.  The contractor 
shall also insure his staff against accidents. The work will be carried out in a protected 
area   and all the Rules and Regulations of BHEL in the   Project Area which are in 
force from time to time will be followed by the contractor.  

 
29.3 If due to negligence and/or non-observance of safety and other precautions, any 

accident / injury occurs to any other persons/ public, the   contractor   shall   pay 
necessary compensation and other expenses, if so decided by the appropriate 
authority.  

 
29.4 The contractor will take necessary precautions and due care to protect the     material, 

while in his custody from any damage/ loss till the same is taken over by BHEL.  For 
lodging / processing of insurance claim the contractor will   submit necessary 
documents.  BHEL will reserve the right to recover the loss from the contractor, in case 
the damage / loss is due to carelessness / negligence on the part of the contractor. In 
case of any theft of material under contractor's custody, matter shall be reported to 
police by the contractor immediately and copy of FIR and subsequently police 
investigation report shall be submitted to BHEL for taking up with insurance. 

 
29.5 If due to negligence/ carelessness on the part of the contractor, any material/ 

equipment owned by BHEL is damaged, the contractor shall submit necessary 
documents for lodging insurance claims as required by BHEL Engineer. BHEL shall 
however reserve the right to recover deductible franchise and also unsettled portion of 
insurance claim amount from the contractor. 

 
29.6 If due to negligence/ carelessness on the part of the contractor, any surrounding 

properties also get damaged, the contractor shall submit necessary documents for 
lodging insurance claims as required by BHEL Engineer. BHEL shall however reserves 
the right to recover deductible franchise and to unsettled portion of insurance claim 
amount from the contractor. 

 
29.7 The contractor may note that BHEL T&Ps / IMTEs are not insured. The Contractor will 

take necessary precautions and due care to protect the same while in his custody from 
any damage/ loss till the same is handed over back to BHEL. In case the damage / 
loss is due to carelessness/ negligence on the part of the contractor, the Contractor is 
liable to get them repair/ replaced immediately and in case of his failure to do so within 
a reasonable time, BHEL will reserve the right to recover the loss from the contractor.  

 
30.0 COMPLETION SCHEDULE AND PENALTY FOR DELAY  
 
30.1 The Contractor shall complete the work as per the time frame given in the Letter of 

Intent. 
 
30.2 Failure to complete the work in time as per the time frame specified will make the 

Contractor liable to an unconditional penalty as specified in Special Conditions of 
Contract. 

 
31.0 STRIKES AND LOCKOUTS 
 
31.1 The contractor will be solely responsible for all disputes and other issues connected 

with his workmen. In the event of contractor's workmen resorting to strike or the 
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contractor   resorting to lockout and if the strike or lockout so declared is not settled 
within a period of one month, BHEL shall have the right to get the erection work 
executed by employing its own men or through other agencies or both.  The cost 
incurred by BHEL in this regard shall be recovered from the contractor.   

 
31.2 For any purpose whatsoever, the employees of the contractor shall not be deemed to 

be in the employment of BHEL   
 
32.0 FORCE MAJEURE  
 
32.1 The following shall amount to Force Majeure conditions.  Acts of God, Act of any 

Government, War, Sabotage, Riots, Civil Commotion, Police Action, Revolution, Flood, 
Fire, Cyclone, Earthquake and Epidemic and other similar causes over which the 
contractor has no control.  

 
32.2 If the contractor suffers delay in the due execution of the contract, due to delays 

caused by force Majeure conditions, as defined above, the agreed time for completion 
of the work covered by this contract shall be extended by a period of time equal to the 
period of delay, provided that on the occurrence of any such contingency, the   
contractor immediately reports to BHEL in writing the causes for the delay but the 
Contractor shall not be eligible for any compensation on this account.  

 
33.0 GUARANTEE : Even though the work will be carried out   under   the     supervision   

of   the   Engineer, the contractor will be responsible for the quality of the  
workmanship  and  shall  guarantee  the  work  done for a period as specified in the 
Special Conditions of Contract and  shall rectify, free of cost to BHEL, all defects 
arising out of faulty erection/ construction during the guarantee  period. In the event of 
the contractor failing to repair the defective works within the time specified by the 
Engineer, BHEL may proceed to undertake the repairs of such defective works at the 
contractor’s risk and cost, without prejudice to any other rights and recover the same 
from out of any moneys payable to the contractor or by other legal means. 

 
34.0 CONTRACT LAW, NOTICE AND ARBITRATION: 
 
34.01 The Contract shall be governed by the Law for the time being in force in the Republic 

of India.  The Civil Court having ordinary civil jurisdiction over site shall alone have 
exclusive jurisdiction in regard to all claims in respect of the contract.   

 
34.02 The  Contractor  shall  furnish  to  the  Engineer, the name, designation and address of 

his authorised  agent  and  all complaints,  notices,  communications and references 
shall be  deemed  to  have  been  duly  given  to  the  Contractor,  if  delivered  to  the 
Contractor or his authorised agent or left   at or posted to the address either of the 
contractor  or  his  authorised agent and shall be deemed to have been so given in  the  
case  of  posting  on  the  day on which they would have  reached such address in the 
ordinary course  of  post  or  at  which they were so delivered or left.  
 

34.03 All disputes between the parties to the contract arising  out  of or in relation to the 
contract, other than those for which  the  decision of  the Engineer or any other person 
is by the  contract expressed to be final and  conclusive,  shall  after  written  notice  by 
either party to the contract to the other   party, be referred to sole arbitration of the 
General Manager or his nominee. The arbitration shall be conducted in accordance 
with the provisions of the Arbitration and Reconciliation Act, 1996. The parties to the 
contract understand and agree that it will be no objection that the General Manager or 
the person nominated as Arbitrator had earlier   in his official capacity to deal directly 
or indirectly with the matters to which the contract relates or that in the course of his 
official duties had expressed views on all or any of the matters in dispute or difference.  
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The award of the Arbitrator shall be final and binding on the parties to this contract.   In 
the event of the Arbitrator dying, neglecting or refusing    to act or resigning or being 
unable to act for any reason or his award being set aside by the Court for any reason, 
it shall be lawful for the General Manager or his successor, as the case may be, either 
to act himself as the Arbitrator or to appoint another Arbitrator in place of the outgoing 
Arbitrator in the manner aforesaid. The Arbitrator may, from time to time, with the 
consent of both the parties to the contract, enlarge the time for making   the award.  
Work under the contract shall be continued during the arbitration proceedings.  The 
venue of the arbitration shall be the place from which the contract is issued or such 
other place as the Arbitrator at his discretion may determine.  

 
35.0  REVERSE AUCTION (RA) 
 
35.01 BHEL may go for Reverse Auction (on line bidding on Internet) instead of opening the 

submitted sealed paper price bid. The decision to go for Reverse Auction will be taken 
after techno-commercial evaluation. Information and general terms and conditions 
governing RA are given below. 

 
35.02   For the proposed reverse auction, technically and commercially acceptable        

bidders only shall be eligible to participate. 
 
35.03    BHEL will engage the services of a Service Provider who will provide all necessary 

training and assistance/ demonstration before commencement of on line bidding on 
internet. 

 
35.04   BHEL will inform the Vendors in writing the details of Service Provider to enable them 

to contact for training/ demonstration. 
 
35.05   Business rules like event date, time, start price, bid decrement, extensions etc. also 

will be communicated through Service Provider for compliance. 
 
35.06   Vendors have to fax the Compliance form in the prescribed format (provided by 

Service provider) before start of Reverse Auction. Without this, the vendor will not be 
eligible to participate in the event. 

 
35.07    BHEL may provide the calculation sheet which will help the Vendors to enable them 

to fill-in the price and keep it ready for keying in during the Auction. 
 
35.08    Reverse auction will be conducted on a scheduled date & time. 
 
35.09    At the end of Reverse Auction event, the lowest bid value will be known on the 

network. 
 
35.10    The lowest bidder has to fax the duly signed filled-in prescribed format as provided to 

BHEL through Service Provider within 24 hours of Auction without fail. 
 
35.11  Any variation between the on-line bid value and the signed document will be 

considered as sabotaging the tender process and will invite disqualification of vendor 
to conduct business with BHEL as per prevailing procedure. 

 
35.12  In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, 

the paper Price bids already submitted and available with BHEL shall be opened as 
per BHEL's standard practice.      

 
 
 
 

--x--x-- 
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SECTION - II 

 
PART – C 

 
TERMS AND CONDITIONS FOR CIVIL, STRUCTURAL AND FINISHING  WORKS 

 
35.0   CONTRACTOR’S SITE OFFICE 
 
35.1  The Contractor shall establish an office at Site and keep posted an authorised, 

responsible officer with valid Power of Attorney for the purpose of the contract. Any 
order or instructions of the Engineer or his duly authorised representative, 
communicated to the contractor's representative at site office will be deemed to have 
been communicated to the contractor at his legal address.  

 
36.0  CONTRACTOR'S SUPERVISION 
 
36.1  The Contractor shall either himself supervise the execution of the Contract or shall 

appoint a competent Engineer / agent approved by the Engineer to act in his stead. 
 
36.2  The Contractor shall employ an Engineer/ Agent having atleast a `Degree of Bachelor 

in Civil Engineering' from a recognised university with six years as post qualification 
experience or having atleast a  `Diploma in Civil Engineering' from a recognised 
college with ten years of post qualification experience. 

 
36.3  The employment of an Engineer / Agent as aforesaid shall not be necessary if the 

Contractor himself is in possession of a recognised technical qualification and is in the 
opinion of the Engineer capable of receiving instructions of the Engineer and of 
executing the work to the satisfaction of the   Engineer. 

 
36.4  If the Contractor fails to appoint a suitable Engineer /Agent as aforesaid, the Engineer 

shall have full powers to suspend the execution of work and stop payment of any 
money that may have become due until such date as a suitable Engineer / Agent is 
appointed and the Contractor shall be held responsible for the delay caused to the 
work and no extension of time on this account shall be given to him. 

 
36.5  Orders given to the Contractor's Engineer / Agent shall be considered to have the 

same force as if they had been given to the Contractor himself. 
 
36.6  The Contractor or his Agent shall be in attendance at the site during all working hours 

and shall superintend the execution of work with such additional assistance in each 
grade as the Engineer may consider necessary. 

 
36.7  The Contractor or his accredited Agent shall attend, when required and without making 

any claim for doing so, either the office of the Engineer or the work site to receive 
instructions. 

 
36.8  The BHEL Engineer shall have full powers to instruct the Contractor to arrange for 

immediate termination of services, in connection with this contract, of any Agent, 
servant or employee whose continued employment is, in his opinion, undesirable, 
without assigning any reason. 

        



General Conditions of Contract     TE No. BHE/CSU/CVL/104 
 

GCC 
Page 26 of 58 

37.0  SUPERVISORY STAFF AND WORKMEN 
 
37.1 The contractor shall deploy all the experienced skilled, semiskilled and                   

unskilled workmen required for all the works under this specification. BHEL reserves 
the right to decide on the suitability of the workers and other personnel who will be 
deployed by the contractor. BHEL reserves the right to insist on removal of any 
employee of the contractor at any time, if they find him unsuitable and the contractor 
shall forth with removes him. 

 
37.2  The supervisory staff including qualified Engineers deployed by the contractor shall 

ensure proper out-turn of work and discipline on the part of the labour put on the job by 
the contractor and in general see that the works are carried out in a safe and proper 
manner and in coordination with other labour and staff deployed directly by BHEL or 
other contractors of BHEL / other agency. 

 
37.3  The work shall be executed under the usual conditions like rain, insufficient space, 

improper approach roads etc., and effecting major construction work and in 
conjunction with numerous other operations at site. The contractor and his personnel 
shall cooperate with other personnel / contractor, coordinating his work with others and 
proceed in a manner that shall not delay or hinder the progress of work as a whole. 

 
37.4  The contractor's supervisory staff shall execute the work in the most substantial and 

workman like manner in the stipulated time. Accuracy of work and aesthetic finish are 
essential part of this contract. The contractor shall be responsible to ensure that 
assembly and workmanship conform to the dimensions and tolerances given in the 
drawings /documents / instructions given by BHEL Engineer from time to time.  

 
37.5  It is the responsibility of the contractor to engage his workmen in shifts or on overtime 

basis for achieving the targets set by BHEL. The contractor's finally accepted rates 
shall include all these contingencies.  

 
37.6  During the course of construction, if the progress is found unsatisfactory, or in the 

opinion of BHEL, if it is found that the skilled workmen like welder, fitters, technicians 
etc. deployed are not sufficient, BHEL after giving reasonable opportunity to the 
contractor, will induct on the work the required workmen in addition to contractor's 
workmen to improve the progress and recover from the contractor's bills. 

 
37.7  If the contractor or his workmen or employees shall break, deface, injure or destroy 

any part of a building, road kerb, fence, enclosure, water pipes, cables, drains, electric 
or telephone posts or wire, trees or any other property or to any part of erected 
components etc., the contractor shall make the same good at his own expense or in 
default, BHEL may cause the same to be made good by other workmen or by other 
means and deduct the expenses (of which BHEL's decision will be final) from any 
money due to the contractor. 

 
37.8 The month wise manpower deployment plan to be submitted as per format (at 

Annexure-C – Part B) is only to assess the capability as well as understanding of the 
contractor to execute the work. It shall be the contractor's responsibility to deploy the 
required manpower, for timely and successful completion of the job, to any extent over 
and above those indicated in the above deployment plan (including those which are 
not covered in the plan submitted) without any compensation on this account. 

 
37.9 The Contractor shall ensure deposit of provident funds and get necessary ESI of their 

deployed workmen, employees at site and produce documents to BHEL in respect of 
these as desired by BHEL from time to time. 
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38.0  TOOLS AND PLANTS / IMTEs 
 
38.1  All T&Ps and IMTEs which are required for successful and timely execution of the work 

covered within the scope of this tender, shall be arranged and provided by the 
contractor at his own cost in working condition.  Indicative lists of   T&Ps and IMTEs to 
be arranged by the contractor are given as per Annexure in Special Conditions of 
Contract. In the event of the failure of contractor to bring necessary and sufficient 
T&Ps/ and IMTEs, BHEL will be at liberty to arrange the same at the risk and cost of 
contractor including transportation cost of same from any of BHEL site/place and hire 
charges as applicable shall be deducted from contractor's bill. Decision of BHEL in this 
regard shall be final and binding on contractor.  

 
38.2 All distribution boards, connecting cables / welding cables, wire ropes, hoses etc. 

including temporary air/water / electrical connections etc. shall have to be arranged by 
the contractor at his own cost.  

 
38.3  In case of non-availability of the T&Ps to be provided by BHEL due to breakdown, 

major overhauls, distribution pattern or any other reason, the contractor shall plan / 
amend / alter his activities to meet erection / commissioning targets in consultation 
with BHEL. 

 
38.4 The contractor shall arrange at his own cost operators, fuel, and other consumables 

etc. for the operation. All lubricants such as mobile oil, gear oil, break oil, hydraulic oil, 
torque converter oil & grease shall be provided by contractor free of cost.  

 
38.5 The contractor shall engage trained and experienced operators for the operation of 

T&Ps. BHEL Engineer will check their skill and performance before they are allowed to 
operate the same. However checking of skills by BHEL does not absolve the 
contractor of his responsibilities for proper & safe handling of equipment, consistent 
good performance of operators & regular performance evaluation of operators. 

 
38.7  The day to day and routine maintenance of T&Ps should be carried out by contractor 

as per manufacturer's schedule at his cost. These shall be maintained in good working 
condition during the entire period of use. T&Ps in defective / damaged condition shall 
be rectified promptly to the full satisfaction of BHEL engineer. Contractor shall maintain 
records for maintenance of major T&Ps which shall be made available for Inspection 
whenever required. In case of any lapses on the part of the contractor BHEL at its own 
discretion get the servicing / repair of equipment done at the risk and cost of the 
contractor with BHEL overheads.  

 
38.8 Increasing / shortening of the crane boom to suit work requirements shall have to be 

arranged by the indenting contractor at his cost. All necessary manpower, tools, 
support, consumables, illumination etc. will have to be arranged by contractor at his 
cost.  

 
38.9 Consolidation of ground and arrangement of sleepers / sand bag filling etc. for safe 

operation / movement of equipment including cranes / trailers etc. shall be the 
responsibility of the contractor at his cost.  

 
38.10 Contractor shall ensure deployment of serviced and healthy T&Ps including cranes, 

lifting tackles, wire ropes, Manila ropes, winches and slings etc. History card and 
maintenance records for major T&Ps will be maintained by the contractor and will be 
made available to BHEL Engineer for inspection as and when required. Identification 
for such T&Ps will be done as per BHEL Engineer's advice.  
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38.18 Contractor shall ensure deployment of reliable and calibrated IMTEs (Inspection 
measuring and Test equipment). The IMTEs shall have test/ calibration certificates 
from authorised / Govt. approved / accredited agencies traceable to National / 
International standards. Each IMTE shall have a label indicating calibration status i.e. 
date of calibration, calibration agency and due date for calibration. A list of such 
instruments deployed by contractor at site with its calibration status is to be submitted 
to BHEL Engineer for control.  

 
38.19 Retesting / re-calibration shall also be arranged at regular intervals during the period of 

use as advised by BHEL Engineer with in the contract price. The contractor will also 
have alternate arrangements for such IMTE so that work does not suffer when the 
particular instrument is sent for calibration. Also if any IMTEs not found fit for use, 
BHEL shall have the right to stop the use of such item and instruct the contractor to 
deploy proper item and recall i.e. repeat the readings taken by that instrument, failing 
which BHEL may deploy IMTEs and retake the readings at contractor's cost.  

 
38.20 BHEL shall have lien on all T&P, IMTEs & other equipment of the Contractor brought to 

the site for the purpose of erection, testing and commissioning. BHEL shall continue to 
hold the lien on all such items throughout the period of contract. The Contractor and/or 
his Sub-contractors shall remove no material brought to the Site from the Site without 
the prior written approval of the Engineer.  

 
38.21 The month wise T&P deployment plan to be submitted as per format (at Annexure-D to 

general conditions of contract) is only to assess the capability as well as understanding 
of the contractor to execute the work. It shall be the contractor's responsibility to 
deploy the required T&Ps, for timely and successful completion of the job, to any 
extent over and above those indicated in the above deployment plan (including those 
which are not covered in the plan submitted) without any compensation on this 
account. 

      
39.0  MATERIALS 
 
39.1  The contractor shall at his own expenses provide all materials e.g. cement, 

reinforcement steel, structural steel, all finishing material as per BOQ or otherwise 
including paints, welding electrodes and other consumables etc. required for the work. 
The following clauses shall be read in accordance with this Cl 39.1 for the 
specific material issued by BHEL as free issue. 

  
39.2  All materials to be provided by the Contractor shall be of the best kind in conformity 

with the specifications laid down in the contract or as per relevant Indian standard and 
the Contractor shall, if requested by the Engineer, furnish proof to the satisfaction of 
Engineer that the materials so comply.  

 
39.3  The Contractor shall, at his own expense and without delay, supply to the Engineer 

samples of materials proposed to be used in the works. The Engineer shall within 
seven days of supply of samples or within such further period as he may require will 
intimate to the Contractor in writing, whether samples are approved by him or not. If 
samples are not approved, the Contractor shall forthwith arrange to supply to the 
Engineer for his approval fresh samples complying with the specifications laid down in 
the Contract. Any delay in approval of samples (original or fresh ones) shall not make 
the contractor eligible for any compensation. 

 
39.4  The BHEL Engineer shall have full powers for removal of any or all of the materials 

brought to site by the Contractor which are not in accordance with the Contract 
specifications or do not conform in character or quality to samples approved by him.  In 
case of default on the part of the Contractor in   removing rejected materials, the 
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Engineer shall be at liberty to have them removed by other means.  The BHEL 
Engineer shall have full powers to procure other proper material to be substituted for 
rejected materials and in the event of the Contractor refusing to comply; he may cause 
the same to be supplied by other means. All costs, which may attend upon such 
removal and / or substitution, shall be borne by the Contractor.  

 
39.5  The Contractor shall indemnify BHEL, its representatives or employees against any 

action, claim or proceeding relating to infringement or use of any patent or design or 
any alleged patent or design rights and shall pay any royalties or other charges which 
may be payable in respect of any article or material or part thereof included in the 
Contract. In the event of any claim being made or action being brought against BHEL 
or any agent, servant or employee of BHEL in respect of any such matters as 
aforesaid, the Contractor shall immediately be notified thereof, provided that such 
indemnity shall not apply when such infringement has taken place in complying with 
the specific directions issued by BHEL but the Contractor shall pay any royalties or 
other charges payable in respect of any such use, the amount so paid being 
reimbursed to the Contractor only if the use was the result  of any drawings and / or 
specifications issued  after  submission of the tender.  

 
 39.6  The Engineer shall be entitled to have tests carried out as specified in the Contract for 

any materials supplied by the Contractor other than those for which, as stated above, 
satisfactory proof has already been furnished, at the cost of the Contractor and the 
Contractor shall provide at his expense all facilities which the Engineer may require for 
the purpose. If no tests are specified in the Contract, and the Engineer requires such 
tests, the Contractor shall provide all facilities required for the purpose and the charges 
for these tests shall be borne by the Contractor only. The cost of materials consumed 
in tests shall be borne by the Contractor in all cases except when otherwise provided. 

 
39.7  In addition the Contractor shall perform / submit at his own cost such tests / samples 

as may be required by the Engineer out of the materials used by the company except 
for the costs of materials used in such tests / samples.  

 
39.8  After acceptance of the Contract, if Contractor desires BHEL to supply any other 

materials, such material may be supplied by BHEL, if available, at rates to be fixed by 
the Engineer along with prevailing departmental charges (current rate of 30%). BHEL 
reserve the right not to issue any material. The non-issue of such material will not 
entitle the Contractor for any compensation whatsoever either in time or in cost. 

   
39.9  Material required for the works, whether brought by the Contractor or supplied by 

BHEL, shall be stored by the Contractor only at places approved by the Engineer. 
Storage, theft insurance and safe custody of material shall be the responsibility of the 
contractor for all materials whether supplied by BHEL or brought by contractor for 
works. 

 
39.10 BHEL's officials concerned with the Contract shall be entitled at any time to inspect and 

examine any materials intended to be used in or on the works, either on the Site or at 
factory or workshop or other place(s) where such materials are assembled, fabricated, 
manufactured or at any place (s) where these are lying or from which these are being 
obtained and the Contractor shall give such facilities as may be required for such 
inspection and examination. 

 
39.11 All materials brought to the Site shall become and remain the properties of BHEL and 

shall not be removed off the Site without the prior written approval of the Engineer. But 
whenever the Works are finally completed and advance, if any, in respect of any such 
material is fully recovered, the Contractor shall, at his own expense, forthwith remove 
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from the Site all surplus material originally supplied by him and upon such removal, the 
same shall re-vest in and become the property of the Contractor. 

 
39.12 It shall be the responsibility of the contractor to obtain prior approval of BHEL, regarding 

suppliers, type of electrodes etc. before procurement of welding electrodes / TIG wires. 
On receipt of electrodes at site these shall be subjected to inspection and approval by 
BHEL. The contractor shall inform BHEL details regarding type of electrodes, batch 
No., date of expiry etc. and produce test certificate for each lot / batch with correlation 
of batch / lot number with respective test certificate. Without valid test certificate, the 
use of welding electrodes is prohibited. 

 
39.13 All charges on account of Octroi, terminal or sales tax and other duties on 

materials obtained for the works from any source shall be borne by the 
contractor. 

 
40.0  HANDLING OF CEMENT, REINFORCEMENT AND STRUCTURAL STEEL 
  
40.1  Materials will be accounted only for permanent works and not for making 

templates, other temporary works, enabling works etc. and the same shall not be 
taken into account for purpose of material reconciliation for billable items. The 
coefficients for theoretical consumption of material shall be as per CPWD 
specifications. 

 
40.3 The contractor shall bear all other costs including the lifting, carting from issue points 

to works site/contractor’s stores, custody and handling etc. and return of surplus/ 
serviceable materials to Owner’s stores to be designated by the Engineer –in-charge 
and all expenditure will be made by the contractor. 

 
40.4 All steel shall be accounted in available lengths / shapes and no claims for extra 

payment on account of receipt of non-standard lengths/shapes will be entertained. For 
the purpose of billing and accounting only linear measurement will be taken and weight 
will be calculated as per the IS co-efficient. The difference in unit weight as per IS and 
actual as issued, if any shall be to the contractor’s account and contractor shall quote 
the rates for corresponding item to take care of such difference. 

 
40.5 The theoretical weight of each bag of cement will be considered as 50 kg per Bag. No 

claim whatsoever shall be entertained on this. The weight of each consignment at 
suitable capacity of weighbridge, nearest to the plant shall be ensured in the presence 
of BHEL representative, if required, and ascertained by BHEL. Empty cement bags 
shall be the property of Contractor  

 
40.6  The Contractor shall maintain good stores for storing the cement and reinforcement 

steel and other bought out items. The flooring of the storage house, the clearance of 
cement bags from the side walls, etc., shall be as per the instructions of the Engineer-
in-charge. 

 
40.7  The cement stores shall be open for supervision and verification by the Engineer-in-

charge or his authorised representative by any time when the Engineer-in-charge feels 
the need to do so. 

 
40.8  In the case of steel materials if weight of consignment is not available it will be 

considered as received based upon linear measurement basis and the corresponding 
weight in such cases will be calculated as per Indian Standard. For the purpose of 
billing & accounting, only linear measurement will be taken and any difference in 
weight based on linear measurement & actual weight shall be to contractor’s account. 
Quoted price shall be deemed to include the above & the permissible wastage 
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mentioned. No claim whatsoever shall be entertained on account of wastage & 
difference in weight as referred to above. 

   
40.9  Issue of stores material is subject to availability and the contractor shall not be entitled 

to any claim or compensation for non-supply or delay in supply under any 
circumstances. The material will be issued generally during the working hours.The 
Contractor shall bear all incidental costs including site lifting, carting from issue points 
to site / contractor's store, custody and handling etc no separate payment for such 
expenditure shall be made. 

 
40.10 The Contractor will have to submit their design mix duly certified by technical institutes 

like IIT etc.or equivalent accredited laboratory for different grades of Concrete keeping 
in view the requirements stipulated in IS: 456, specifically regarding slump and Water 
Cement ratio and Specific Gravity of Materials brought to site as analysed in the 
laboratories. The design shall be used upon absolute volume method and theoretical 
consumption of Cement shall be worked out on this basis. For other than above 
designated mix Concrete items, the coefficients for consumption of cement shall be 
adopted as per CPWD practice. The theoretical consumption of cement thus worked 
out shall be binding upon the Contractor for reconciliation of Cement issued by the 
Owner. For any excess /under consumption based on these coefficients, the 
Contractor shall be penalised as per contract provisions. Though, permissible wastage 
specified shall be considered, while effecting penal recovery, no other allowance 
whatsoever shall be taken for reconciliation purposes 

   
40.12 The theoretical consumption of cement, reinforcement steel and structural steel 

required for the work will be calculated on the basis of approved drawings / joint 
measurements. In the case of Cement, the theoretical consumption shall be decided 
by the Engineer as mentioned above and his decision in this regard shall be final and 
binding on the Contractor. Reinforcement and structural steel shall be measured by 
weight in tones. The weight will be arrived at by multiplying the used length by the 
sectional weight. The sectional weight will be same as were applied at the time of 
issue. Standard hooks, cranks, bends and authorised laps, chairs, separator pieces 
etc. specified in drawing or instructed by engineer as required shall be measured and 
paid for. No payment shall be made for binding wires, spacer block etc. required for 
keeping the steel in position unless otherwise specified in the contract. No extra 
payment will be made for modification of already embedded reinforcement, if required 
due to faulty fabrication or placement.  

 
40.13 The contractor shall submit proper account of material / material reconciliation 

statement for the material drawn by him from stores (if any) with each RA bill.  Failing 
compliance of this requirement further issue of steel to the contractor may be 
suspended and no claim of compensation for delay in execution on this account shall 
be entertained. 

 
40.16 All excavated material shall remain the property of the BHEL. In case the Contractor 

wishes to utilize the boulders excavated by him during the excavation work at the site, the 
same may be issued to him at prevailing rates on the cost recovery basis as decided 
BHEL. 

 
 
42.0   EXECUTION OF WORK 
 
42.1  The work shall be executed in a workman like manner and to the entire satisfaction of 

the Engineer and as per technical specification issued with tender, IS codes, CPWD 
specifications as applicable. In case of conflict, the decision of the Engineer shall be 
final & binding. 
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42.2  The Engineer will communicate or confirm his instructions to the Contractor in respect 

of the execution of the work in a "Work Site Order Book" maintained at his office and 
the Contractor shall visit this office daily and shall confirm receipt of such instructions 
by signing the relevant entries in this book. Such entries will rank as order or notices in 
writing within the intent and meaning of these conditions. 

        
42.3 Only BHEL approved make of electrodes will be used. All electrodes shall be heated 

and dried in the electric electrode drying oven to the required temperature for the 
period specified by the Engineer before these are used in erection work. All welders 
shall have electrodes drying portable oven at the work spot. The electrodes brought to 
site will have valid manufacturing test certificate.  The test certificate will have co-
relation with the lot no. / batch no. given on electrode packets. No electrodes will be 
allowed to be used in the absence of above requirement.  The thermostat and 
thermometer of electrode drying oven will be also calibrated and test certificate from 
Govt.  approved / accredited test house traceable to National / International standards) 
will be submitted to BHEL before putting the oven in use. Periodical calibration for the 
same shall also be arranged by the contractor within the finally accepted rates. 

 
42.4 Inspection and stage approval of all bought out items: Contractor at his own 

cost shall make necessary arrangements for the prior approval and stage 
inspections of the supplied bought out items as per requirement of FQP and as 
directed by the Engineer-in-charge of BHEL. These inspections can either be 
carried out at site or at the works as per decision of engineer-in-charge of BHEL 
without any extra claim from contractor towards such inspections. 

 
42.4  SETTING OUT 
 
42.4.1 All the works shall be set out to the true lines, grades and elevation indicated on the 

drawing. The contractor shall be responsible to locate and set out the works. Only one 
grid reference line and benchmark all be made available for setting out the works 
under the contract. This reference lines shall be used as datum for the works under the 
contract and the contractor has to establish for his work area at available points 
horizontal and vertical control points. The contractor shall inform BHEL well in advance 
of the times & places at which he wishes to do work in the area allotted to him so that 
suitable datum points established by him are checked by BHEL / Customer to enable 
the contractor to proceed with the works. Any work done without being properly 
located may be removed and / or dismantled by BHEL / Customer at Contractor’s 
expense. 

 
42.4.2 The Contractor shall at his own expense take all proper and responsible precautions to 

preserve and maintain these datum marks to its true position. In the event of these 
marks being disturbed or obliterated by accident or due to any other cause 
whatsoever, the same may be deemed necessary placed by BHEL / Customer at 
contractor's expenses.  

 
42.5   SITE DRAINAGE 
 
42.5.1 All water including sub-soil water which may accumulate on the Site during the 

progress of the works or in trenches and excavations, including monsoon period shall 
be removed by the contractor from the Site to the satisfaction of the Engineer. It will 
also be responsibility of the contractor to de-water all the foundation pits, trenches with 
suitable de-watering methods like, pumping out, well point system etc. considering the 
depth of water table at plant site. All such expenditure on de-watering shall be 
deemed to be included in quoted rates. 
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42.6   INSPECTION AND STAGE APPROVAL OF THE WORK 
 
42.6.1The owner or his duly authorised representative shall have at all reasonable times 

access to the contractor's premises or works and shall have the power to inspect 
drawings or any portion of the work, examine the materials and workmanship and shall 
have the authority to reject any work. This would be implemented through joint 
inspection by the representative of the owner and BHEL and in the form of joint 
protocols without any extra claims and loss of time and amount. 

 
42.6.2 All work embracing more than one process shall be subject to examination and 

approval at each stage thereof and the Contractor shall give due notice in writing to the 
Engineer when each stage is ready. In default of such notice being received, the 
Engineer shall be entitled to approve the quality and extent thereof at any time he may 
choose and in the event of any dispute; the decision of the Engineer thereon shall be 
final and conclusive. 

 
42.7   UNCOVERING AND MAKING GOOD 
 
42.7.1 The Contractor shall uncover any part of the Works and/or make openings in or 

through the same as the Engineer may from time to time direct for his verification and 
shall reinstate and make good such part to the satisfaction of the Engineer. If any such 
part has been covered up or put out of view after being approved by the Engineer and 
is subsequently found on uncovering to be executed in accordance with the Contract, 
the expenses of uncovering and / or making opening in or through, reinstating and 
making good the same shall be borne by BHEL. In any other case all such expenses 
shall be borne by the Contractor. 

 
42.8   DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 
42.8.1 The several documents forming the Contract are to be taken as mutually explanatory of 

one another, detailed drawings being followed in preference to small-scale drawings 
and figures dimensions in preference to scale and special conditions in preference to 
general conditions. 

 
42.8.2 Incase of discrepancies between schedules of quantities, the specification and / or the 

drawings, the following order of preference shall be observed. 
 

 (a) Description in schedule of quantities. 
 (b) Special conditions 
 (c) Drawings 
(d) Technical Specifications 
(e) General conditions of contract 

      
If there are varying or conflicting provisions made in any one document forming part of 
the contract, the Engineer shall be the deciding authority with regard to the document. 

 
42.8.3 Any error in description, quantity in schedule of quantities or any omission there from 

shall not vitiate the contract or release the contractor from the execution of the whole 
or any part of the works comprised therein according to the drawings and 
specifications or from any of his obligations under the contract. 

 
42.8.4 If on check there are found to be differences between the rates given by the contractor 

in words and figures or in the amount worked out by him in the schedule of quantities 
and general summary, the same shall be adjusted in accordance with the following 
rules: 
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 (a) In the event of discrepancies between description in words and figures quoted by a 

Tenderer, the lesser of the two will be treated as valid rate. 
 
     (b) In the event of an error occurring in the amount column of schedule of quantities as a 

result of wrong extension of the unit rate and quantity, the unit rate shall be regarded 
as firm and extension shall be amended on the basis of the rate. 

 
     (c) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 
 
     (d) The totals of various sections of bill of quantities amended shall be carried over to the 

general summary and the tendered sum amended accordingly. The tendered sum so 
altered shall, for the purpose of tender, be substituted for the sum originally tendered 
and considered for acceptance instead of the original sum quoted by the Tenderer. 
Any rounding of quantities or in sections of bill of quantities or in general summary, by 
the Tenderer, shall be ignored. 

 
 42.8.5 If neither drawing nor specification contain any mention of minor details of construction 

which in the opinion of the Engineer whose decision shall be final and conclusive, are 
reasonable and obviously and fairly intended for satisfactory completion of work, such 
details shall be provided by the contractor without any extra cost, as if they were 
specially mentioned and shall be deemed to be included in his scope. 

 
 42.9 SAFETY CODE  
 
 42.9.1 Besides provision with regard to safety under Clause 27, Contractor shall note that 

Explosives shall not be used on the work by contractor except with permission in 
writing of the Engineer and in manner and to the extent to which he has prescribed. 
Where explosives are used, the same shall be stored in a special magazine to be 
provided by and at the cost of the contractor who shall be liable for all damages, 
losses and injury to any person or property and shall be responsible for complying with 
all statutory obligations in this respect. Further, the contractor is required to provide 
proper Safety Net System wherever the hazard of fall from height is present as per 
instructions of BHEL Engineer at site. The safety net shall be duly tested and shall be 
of ISI mark and the nets shall be located as per site requirement to arrest or to reduce 
the consequences of a possible fall of persons working at different heights. 

 
42.9.2 The contractor will be responsible for Health, Safety & Environment management at 

site for the construction activities to be carried out by them in accordance with 
requirements of BHEL 

 
42.9.3 Contractor shall arrange for following provisions of HSE  
 

1. Contractor has to maintain contact with local hospital having scanning & other 
modern medical facilities required during emergency. 

 
2. Contractor has to ensure pre employment medical check for all staff & workers. 
 
3. Contractor has to ensure that adequate minimum First Aid facilities with trained 

nurse & ambulance are available at work site for emergency purpose.. This 
emergency set-up of contractor should include, but not limited to, following 

 Male nurse (in shifts) 
 Oxygen set up 
 Breathing apparatus 
 Eye wash facility 
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 Stretcher 
 Trauma blanket 
 Medicines 
 Ambulance with operator. 
 
However, emergency First Aid facilities as available at BHEL Hospital, Jagdishpur can 

be utilized in case of emergency on chargeable basis 
 

42.10  NUISANCE 
 
42.10.1 The Contractor shall not at any time do, cause or permit  any NUISANCE on Site or 

do anything which shall cause unnecessary disturbance or inconvenience to owners, 
tenants or occupiers of other properties near the Site and to the  public generally. 

 
42.11 MATERIAL OBTAINED FROM EXCAVATION  
 
42.11.1 Materials of any kind obtained from EXCAVATION on the Site shall remain the 

property of BHEL and shall be disposed of as the Engineer may direct, at no extra 
cost. 

 
42.12    TREASURE, TROVE, FOSSILS etc. 
 
42.12.1 All fossils, coins, articles of value or antiquity and  structures and other remains 

or things of geological or archaeological interest discovered on the site shall be the 
absolute property of BHEL and the Contractor shall take reasonable precautions to 
prevent his workmen or any other person from removing or damaging any such article 
or thing, shall immediately upon discovery thereof and before removal acquaint the 
Engineer with such discovery and carryout the Engineer's directions as to the disposal 
of the same. 

 
42.13     PROTECTION OF WORKS 
42.13.1 Trees designated by the Engineer shall be protected from damage during the course 

of the Works and earth level. Where necessary, such trees shall be protected 
properly. 

 
42.13.2 The contractor shall provide and maintain at his own expense all lights, guards, 

fencing and watching when and where necessary or required by the Engineer for the 
protection of the Works or for the safety and convenience of those employed on the 
Works or the public. 

         
42.13.3 The contractor shall have total responsibility for protecting his works till it is finally 

taken over by the Engineer. No claim will be entertained by the Engineer for any 
damage or loss to the contractor's works and the contractor shall be responsible for 
the complete restoration of the damaged works to its original condition to comply with 
the specifications and drawings. Should any such damage to the contractor's works 
occur because of other party not under his supervision or control, the contractor shall 
make his claim directly with the party concerned. The contractor shall not cause any 
delay in the repair of such damaged works because of any delay in the resolution of 
such disputes. The contractor shall proceed to repair the work immediately and no 
cause thereof will be assigned pending resolution of such disputes. 

 
42.13.4 Contractor shall be fully responsible for the security of his workmen/ employees/ 

associates/all kinds of materials deployed by the contractor / tools and plants. 
Contractor shall also be responsible for the security of all the executed works, under 
execution works and completed works till the period it is fully taken over by BHEL. 
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42.14  RECORD FOR MATERIALS CONSUMED 
 
42.14.1 The contractor shall maintain and furnish to the Engineer the RECORD OF 

MATERIALS consumed in the works for each activity. The statement showing the 
theoretical vis-à-vis actual consumption of specified materials, such as structural 
/reinforcement steel, cement, bitumen, lead, paint etc., shall be enclosed along with 
the Running Bills submitted by the contractor. Contractor has to also furnish the test 
results of the materials used in the work as per IS specifications. 

 
42.15  PROTECTION OF EMBEDMENTS, BOLTS ETC. 
 
42.15.1 The contractor shall ensure proper protection to the satisfaction of the Engineer, of all 

bolts, inserts, embedments etc.  from weather etc/ by greasing, rapping them with 
gunny bags or canvas or by any other means as directed by Engineer.  Cost of such 
protections shall be deemed to be included in the rates quoted for the item. 

 
 42.16 CLEARANCE OF SITE AND REPAIRS. 
 
42.16.1 Contractor has to clear the site / area where mechanical and electrical erection work 

is to be commenced / or in progress. The contractor shall remove construction 
materials and equipment lying in the vicinity and causing obstruction in the erection 
work within 24 hrs notice. In case, he fails to clear the site, this will be done at his risk 
& cost by BHEL. 

 
42.17  QUALITY ASSURANCE 
 
42.17.1The contractor has to establish / arrange at site the field testing facilities for testing of 

civil construction materials and concrete cubes for ensuring the proper quality, grade 
and strength of the materials used in the construction in line with approved field quality 
check list of BHEL. Contractor has to submit detailed report for testing of all material 
used etc. All testing shall be done as per IS code specifications/ BHEL's quality plan. If 
further test is required by the engineer to be carried from outside laboratory, the cost of 
the same shall be borne by the contractor. 

 
 42.18 COMPLETION OF WORK 
 
42.18.1 The works shall be completed to the entire satisfaction of the Engineer and in 

accordance with the completion schedule as specified in the Contract, and all unused 
stores and materials, tools, plant, equipment, temporary buildings, site office, labour 
hutments and other things shall be removed and the site and work cleared of rubbish 
and all waste materials and delivered up clean and tidy to the satisfaction of the 
Engineer at the Contractor's expenses. 

 
42.18.2 BHEL shall have power to take over from the Contractor from time to time such 

sections of the work as have been completed to the satisfaction of the Engineer. Such 
work however shall not be treated as have been completed until the extra works are 
executed to the satisfaction of Engineer. The Guarantee period shall commence only 
after handing over of the entire works. 

 
42.18.3 The Engineer shall certify to the contractor the date on which the work is completed 

and the date thereof. 
 
 42.19  RECORDS AND MEASUREMENTS 
 
42.19.1 All items having a financial value shall be entered in BHEL measurement Book so that 

a complete record is obtained of all works performed under the Contract. 
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42.19.2 Lump sum omissions will be entered for deduction. Measurement shall be restricted to 

that required to ascertain the financial liability of BHEL under the contract. 
 
42.19.3 Work, which fails to be measured in details, shall be measured physically without 

reference to any local custom that may obtain excepting where it may otherwise be 
directed in the tender documents. The measurements shall be taken jointly by any 
person duly authorised on the part of BHEL and by the Contractor. 

         
42.19.4 The Engineer shall give reasonable notice in writing to the Contractor of appointment 

for measurement. 
 
42.19.5 The Contractor shall, without extra charge, provide assistance with appliances and 

other things necessary for measurement and shall bear all the cost of measurement 
of his work. 

 
42.19.6 Measurement shall be entered in BHEL Measurement Book and signed and dated by 

both parties each day at the site on completion of measurement. If the Contractor 
objects to any of the measurements recorded on the behalf of BHEL, a note to that 
effect will be made in BHEL Measurement Book or against the item or items objected 
to and such note shall be signed and dated by both the parties engaged in taking the 
measurement. 

 
42.19.7 If, as a result of such objection, it becomes necessary to re-measure the work wholly 

or in part the expense of such re-measurement shall be borne by the contractor. 
 
42.19.8 If the Contractor's representative fails to attend when required, the Engineer shall 

have power to proceed by himself to take measurements and in that case these 
measurements shall be accepted by the Contractor as final. 

 
42.19.9 The Contractor shall, once in every month, submit to the Engineer details of his claims 

for the work done by him up to and including the previous month which are not 
covered by this Contract Agreement in any of the following respects: 

 
(a)Deviation from the items and Specifications provided in the Contract documents. 
 
 (b) Extra items/new items of work. 
 
 (c) Quantities in excess of those provided in the Contract Schedule. 
 
 (d) Items in respect of which rates have not been settled. 
 

 
43.0 METHOD OF MEASUREMENT 
 
43.1  Method of measurements shall be as per standard specifications included in the 

tender. For other items measurements shall be as per relevant IS Codes. 

        
44.0   DEVIATION 
 
44.1  The Contractor shall not make any alteration in, addition to or omission from the work 

as described in the tender documents except in pursuance of the written instructions of 
the Engineer. No such deviation from the work described in the tender documents 
shall be valid unless the same has been specifically confirmed and accepted by the 
Engineer in writing and incorporated in the Contract. 
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44.2  The Engineer may deviate, either by way of addition or deduction, from the work so 
described, provided that the Contract sum be not thereby varied on the whole by more 
than the percentage set out in the tender documents. The value of all additions and 
deductions shall be added to or deducted from the Contract sum.  (Whenever the 
Engineer intends to exercise such a right his intentions shall specify the deviations 
which are to be made, the lumpsum assessment or the proposed basis of payment, 
the extra time allowed, if any, and the date for completion of the entire contract). Any 
objection by the contractor to any matter concerning the order shall be notified by him 
in writing to the Engineer within seven days from the date of such order, but under no 
circumstances shall the work be stopped (unless so ordered by the Engineer) owing to 
differences or controversy that may arise from such an objection. In the absence of 
such a notification of objection by the Contractor, he will be deemed to have accepted 
the order and the conditions stated therein. 

        
45.0   VALUATION OF DEVIATIONS 
 
        Rates for deviated items or new items of work shall be as follows: 
 
45.1  If the rates for the additional, altered or substituted work are specified in the Contract 

for the work, the Contractor is bound to carry out the additional, altered or substituted 
work at the same rates as are specified in the Contract for the work.   

 
45.2  If the rates for the additional, altered or substituted work are not specifically provided in 

the Contract for the work, the rates will be derived from the rates for a similar class of 
work as are specified in the Contract for the work.  

 
45.3  If the rates for the altered, additional or substituted work cannot be determined in the 

manner specified in above clauses the rate for such part or parts will be determined by 
the Engineer on the basis of prevailing market rates when the work was done and the 
decision given in this behalf shall be final and binding on the Contractor. Rate analysis 
will be worked on CPWD manual of rate analysis as guidance.  

 
45.4   If the rates for the altered, additional or substituted work cannot be determined in the 

manner specified in above clauses, then the contractor shall within 7 days of the date 
of receipt of order to carry out the work inform the Engineer of the rate at which it is his 
intention or charge for such class of work, supported by analysis of the rate or rates 
claimed, and the Engineer shall determine the rate or rates on the basis of prevailing 
market rates and pay the Contractor accordingly. However, the Engineer, by notice in 
writing, will be at liberty to cancel his order to carryout such class of work and arrange 
to carry it out in such manner, as he may consider advisable. But under no 
circumstance the Contractor shall suspend the work on the plea of non-settlement of 
rates falling under the clause or claim any compensation on that account.  Elements of 
profit, overheads, supervision and establishment charges, depreciation and 
maintenance will be taken as 15% over direct cost. 

 
46.0   COMPLIANCE TO REGULATIONS AND BYELAWS 
 
46.1 The Contractor shall conform to the provisions of any statute relating to the work and 

regulations and bylaws of any local authority and of any water and lighting Companies 
or Undertaking with whose system the work is proposed to be connected. He shall, 
before making any variation from the drawings or the specifications that may be 
necessitated for such connections give the Engineer, notice specifying the variation 
proposed to be made and the reasons therefore and shall not carryout any such 
variation until he has received instructions from the Engineer in respect thereof. The 
Contractor shall be bound to give all notices required by statute, regulations or bye-
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laws as aforesaid and to pay all fees and taxes payable to any authority in respect 
thereof.  

 
47.0 FACILITIES TO BE PROVIDED BY BHEL / CONTRACTOR 
 
47.1     BHEL shall provide limited open space for office and store/ workshop at site free of 

rental charge as and where made available.  It is the responsibility of the contractor to 
develop the space for construction of office sheds, to provide all utilities like electricity, 
drinking water etc., as a part of his scope of work within the accepted rates. Contractor 
shall make water arrangement from the water pipe line of local network area. 
Contractor shall be responsible for providing all necessary facilities like residential 
accommodation, transport, electricity, water, medical facilities etc. as required under 
various labour laws and statutary rules and regulations framed there under to the 
personnel employed by him. 

 
 Contractor shall make his own arrangement of power through DG sets for 

construction purposes in the initial stages. 
Electric power for office and workshop depending upon availability will be 
provided on chargeable basis based upon prevailing rates at one point within the 
plant premises at a distance upto 500 meters and as decided by BHEL. Further 
distribution will have to be made by contractor. The Contractor at his own cost shall 
install the calibrated Energy meter with specified current transformers and TPN 
switches   for the electricity metering. 
 
All wiring must comply with local regulations and will be subject to Engineer’s 
inspection and approval before connecting supply. Required calibrated energy meter 
for measurement of power consumed has to be arranged / installed by Contractor at 
his cost. Non-availability of power supply from BHEL source shall not be an excuse for 
delay in completion of work. Sufficient DG sets have to be arranged by the 
contractor in case of non- availability/ interrupted power supply from BHEL. 
 
The Contractor shall not effect any change in the temporary installation unless 
permission is obtained from BHEL or their authorized representatives. 

Contractors are requested to take above into account while quoting. The Contractor 
confirms that unit rates quoted above take care of such variation during execution 
stage. 

 

47.2 The land along with facilities e.g water, sanitation and electricity etc  and lease rent for 
labour colony shall be arranged by the contractor himself near to the site.  

47.3 On completion / termination of the work, the Contractor shall remove all temporary 
structure built by him and restore the land in its original condition and the land shall be 
handed over to BHEL. The Contractor at his cost shall remove debris generated from 
demolition of temporary structure. If the contractor fails to give vacant possession of 
the land as aforesaid in the original condition BHEL reserves the right to withhold 
payment of Contractors bill till handing over of the vacant possession of the land and 
contractor shall be liable to pay compensation determined by BHEL for such 
unauthorised occupation of land. The compensation shall be recovered from the bills 
of contractor, without any notice.  

 
47.4  Provision of distribution lines of power from the central points to the required place with 

proper distribution boards observing the safety rules laid down by the authorities of the 
state shall be done by the contractor, supplying all the materials like cables, 
distribution board, switch boards, TPN, CBS, ELCBS/ MCCBS / Copper / Brass 
clamps, copper conductor, change over switches pipes etc. at his own cost. If any 
failure is caused in supply of the power and water, it is the responsibility of the 
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contractor to make alternate arrangements at his cost. The contractor shall adjust his 
working shift / hours accordingly and deploy additional manpower if necessary so as to 
achieve the targets.  

 
47.5  In case of power cuts / load shedding no compensation for idle labour or extension of 

time for completion of work will be given to contractor.  
 
47.6  Adequate lighting facilities such as flood lamps, hand lamps and area lighting shall be 

arranged by the contractor at the site of construction, contractor's material storage 
area etc. within finally accepted rates.   

 
47.7 No claim for damages will be entertained by BHEL on account of interruptions of water 

supply or limitation of quantity of water as aforesaid or on account of the water so 
taken being not fit for construction purposes or on any other account in connection with 
such water supply.    

 
47.8 Construction water on chargeable basis shall be supplied by BHEL at lump sum 

rent of Rs 2000/- per month at a single point within a distance of 500 meter from the 
battery limit. The construction water shall be ground water. The Contractor shall make 
his own arrangements to lay and maintain necessary distribution lines at his own cost.  
Alternatively, contractor can himself arrange for construction water by providing 
suitable bore well within the quoted rates at location approved by BHEL and in 
such case BHEL shall not arrange for construction water for the contractor. 

 
47.9 In the event of poor or interrupted water supply by BHEL at site, the contractor then 

has to make his own arrangement for uninterrupted construction water supply so that 
work doesn't get affected. This arrangement of water supply shall be without any extra 
cost to BHEL. 

 
47.9  The Contractor should make arrangements for storage of sufficient quantity of water to 

meet his requirement of two days in well-built water storage tanks with covered tops. 
The Contractor shall ensure that there is no wastage of water. The contractor shall 
obtain prior approval of BHEL of the distribution scheme before laying the pipelines.    

 
47.10  The Contractor shall during the progress of the work, provide, erect and maintain at his 

own expenses all necessary temporary workshops, stores, consumables, offices, etc. 
required for the proper and efficient execution of the work. The planning, setting and 
erection of these buildings shall have the approval of the Engineer and the Contractor 
shall at all times keep them tidy and in a clean and sanitary condition to the entire 
satisfaction of the Engineer.   

 
47.11 On completion of work or as and when required by BHEL, all the temporary buildings, 

structures, pipe lines, cables etc. shall be dismantled and leveled and debris shall be 
removed as per instruction of BHEL by the contractor at his cost.  In the event of his 
failure to do so, same will be got done by the Engineer and expanses incurred shall be 
recovered from the contractor along with prevailing overhead. The decision of BHEL 
Engineer in this regard shall be final.   

 
47.12 No residential facilities shall be provided by BHEL for contractor's employees/ 

workmen and associated agencies. 
 
47.12  Gate Passes:  

It is the responsibility of the contractor to arrange gate pass for all his employees,   T & 
Ps etc. Necessary coordination with security officials is the responsibility of the 
contractor. Contractor shall follow all the laid down procedures for obtaining these gate 
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passes. Contractor shall arrange to receive necessary permits for working beyond 
normal working hours, working on holidays and during night. 

 
48.0  PROGRESS REPORTING 
 
48.1  Contractor is required to draw mutually agreed monthly programme in consultation 

with BHEL well in advance. Contractor shall ensure achievement of agreed 
programme and shall also timely arrange additional resources considered necessary 
at no extra cost to BHEL. 

 
48.2  Weekly progress review meetings will be held at site during which actual progress 

during the week vis-a-vis scheduled programme shall be discussed for actions to be 
taken for achieving targets. Contractor for discussions shall also present the 
programme for subsequent week. The contractor shall constantly update / revise his 
work programme to meet the overall requirement. All quality problems shall be 
discussed during above review meetings. Necessary preventive and corrective action 
shall be discussed and decided upon in such review meetings and shall be 
implemented by the contractor in time bound manner so as to eliminate the cause of 
non-conformities.  

 
48.3  The contractor shall submit weekly and monthly progress reports, materials reports, 

consumables report and other reports as per proforma considered necessary by the 
Engineer.  

 
48.4  The progress report shall indicate the progress achieved against planned , with 

reasons indicating delays , if any, and shall give the remedial actions which the 
contractor intends to take to make good the slippage or lost time , so that further works 
again proceed as per the original programme and the slippages do not accumulate 
and effect  the overall programme.  

 
48.5 The daily manpower reports shall clearly indicate the manpower deployed, category-

wise specifying also the activities in which they are engaged.  
48.6 Contractor shall submit periodical reports in respect of the following aspects of 

operation: 
 Consumption of construction power. 
 Daily Manpower report 
 Progress report- daily, weekly and monthly 
 Field Quality checks carried out.-report 
 Field calibration reports 
 HSE reports 
 Accident/ unfortunate mishap report 
BHEL at site shall inform formats for these reports 

 
49.0   DRAWINGS AND DOCUMENTS 
 
49.1  The detailed drawings, specifications available with BHEL engineers will form part of 

this tender specification. These documents will be made available to the contractor 
during execution of work at site. The contractor will also ensure availability of all 
drawings / documents at work place.  

 
49.2  Necessary drawings / documents by BHEL to carry out the construction work will be 

furnished to the contractor by BHEL (except those proposed to be prepared by 
contractor, as mentioned in this contract, if any) on loan which shall be returned to 
BHEL Engineer at site after completion of work. Contractor shall ensure safe storage 
and quick retrieval of these documents.    
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49.3  The contractor shall maintain a record of all drawings and documents available with 
him in a register as per format given by BHEL Engineer. Contractor shall ensure use of 
pertinent drawings / data / documents and removal of obsolete ones from work place 
and return to BHEL.   

 
49.4  The data furnished in various annexure enclosed with this tender specification are only 

approximate and for guidance. However, the change in the design and in the quantity 
may occur as is usual in any such large scale of work.    

 
49.5  Should any error or ambiguity be discovered in the specification or information the 

contractor shall forthwith bring the same to the notice of BHEL before commencement 
of work.  BHEL's interpretation in such cases shall be final and binding on the 
contractor.  

 
49.6 Deviation from design dimensions should not exceed permissible limit. The contractor 

shall not correct or alter any dimension / details, without specific approval of BHEL. 
 
 
50.0    DELAY AND EXTENSION OF TIME    
 
50.1 The Contractor shall not be allowed any time extension of completion except in the 

following cases: 
 

(a) Force majeure conditions 
 
(b) Major changes or substantial addition to work ordered by the BHEL adversely affecting 

the completion time. 
 

(c) Any other circumstance of any kind whatsoever which may occur making the 
contractor entitled to an extension of time which, however, shall be in the absolute 
discretion of BHEL. By reason of any other cause, which in the absolute discretion of 
the Engineer is beyond the Contractor's control, then in any such case, the Engineer 
(or higher authority) may make fair and reasonable extension in the completion dates 
of the individual items of work or the Contract as a whole. Such extension, which will 
be communicated to the Contractor by the Engineer in writing, shall be final and 
binding on the Contractor.  No other claim in this respect for compensation or 
otherwise howsoever is admissible. Upon the happening of any such event causing 
delay, the Contractor shall immediately give notice thereof in writing to the Engineer 
but shall nevertheless use constantly his best endeavor to prevent or make good the 
delay and shall do all that may reasonably be required to the satisfaction of the 
Engineer to proceed with the work. 

 
The Contractor, upon happening of any such event shall immediately present the case. 
The request for extension of time shall be submitted by the Contractor in writing and 
based on the merit the case shall be considered. 
 
The contractor shall not be eligible for any time extension on account of delay in 
procurement of materials.   
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ANNEXURE-A 
 

FINANCIAL VIABILITY 
 
1.   Owner's capital in the business (incase of Partnership, 

please mention    percentage shares and amounts). 
 
2.  Quantum of business done during last three financial 

years.                   i) Rs. 
ii) Rs. 
iii) Rs. 

 
3.  Value of fixed Assets of the business in last three 

years.   i) Rs. 
ii) Rs. 
iii) Rs. 

4. Name, address and email ID of the Bank and Account 
No:  

 
5.  Guarantee limits (if any) enjoyed by the firm. 
 
6.  Over draft limits (if any) enjoyed by the firm. 
 
7.  Please enclose   audited profit and    loss account and 

balance sheet for last 3 years (indicate no of sheets). 
 
8.  Certificate from Scheduled Bank to prove Contractor's    

financial   capacity         to undertake the work duly 
indicating   the financial limits the tenderer enjoys. 

 
(Signature of tenderer) 
         With Stamp 

 
NOTE: 
 
All the above documents should be duly certified by auditors/ Chartered Accountant/ Bank as 
may be applicable. 
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ANNEXURE-B 
 
 

 
NON DISCLOSER AGREEMENT 

 
Memorandum of Understanding 

 
BHEL, CSU & FP is committed to information security management system as per 

information security policy. 
 
M/s .............................................., providing ................................................. 
................................................................................................service to BHEL, CSU & 

FP hereby undertake to comply with the following in line with information security policy of 
BHEL, CSU: 

 
 To maintain confidentiality of documents & information used during the execution of the 

contract. 
 The documents & information shall not be revealed to or shared with third party in a 

manner which is detrimental to the business interest of BHEL, CSU. 
 
 
 

(                                 )   (    )  
                                    
M/s BHEL, CSU & FP      M/s.............................  
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ANNEXURE – C 
 
 

ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS 
S. No. Agency by 

whom 
awarded 

Location 
of Project 

Particulars 
of work 

awarded 

Scope of 
work & 

tonnage 

Date of 
award 

Contract 
value 

1 2 3 4 5 6 7 
For BHEL 
For Others 

      

%age 
work 

completed 
and due 
date for 

completion 

Date of 
completion 

if job is 
already 

over 

No. of 
skilled / 

unskilled 
workers 

deployed 
at peak 

No. of 
Engrs. & 

supervisors 
deployed 
at peak 

Details of major T&P 
like cranes, Tractor 
Trailors, winches, 

welding M/cs  
excavators,dumpers 
batching plants etc 

supplied 

Consuma
bles by 
whom 

By 
contractor 

By other 
agency 

8 9 10 11 12 13 14 
 
 
 
 
 
 
 
 
 
 
 

      

 
(SIGNATURE OF TENDERER) 
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ANNEXURE - D 
 
 

DECLARATION SHEET 
 
 
I, __________________________________________ hereby certify that, all the information 

and data furnished by me with regard to this Tender Specification 

No._____________________________________ true and complete to the best of my 

knowledge.  I have gone through the specification, conditions and stipulations in detail and 

agree to comply with the requirements and intent of specification.  

 

I, further certify that I am the duly authorised representative of the under mentioned tenderer 

and a valid power of attorney to this effect is also enclosed. 

 
 
 
Tenderer's Name & Address 
 
 
 
 
 
Authorised representative's signature with name and address. 
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ANNEXURE - `E' 

 
 

CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 
 
 
NOTE: Tenderers are requested to fill in the following details and no column should be left 
blank 
 
 

1 Name and address of the tenderer  

2 Telegraphic/ telex address  

3 Phone No.  (Office) / Fax No.  

4 Name & designation of the official of the 
tenderer to whom all the references shall 
be made. 

 

5 Tenderer's proposal No.  & date  

6 Whether EMD submitted (By cash/ bank 
draft)     

by.......... 

7 Validity of offer/ rates quoted for six 
months from the date of opening of 
tender 

Yes/No 

8 Financial Status as per Clause 11.1 (in 
the format  as per Annexure-A) 

Yes/No 

9 Income tax Clearance certificate as per 
Clause 11.2, Details of PAN, VAT/ Sales 
tax registrations 

Yes/No 

10 Details of experience as per clause 11.3 
(in the format as per Annexure-C) 

Yes/No 

11 Attested copy of power of attorney as 
per clause 11.4 

Yes/No 
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12 Details about type of the firm as per  
clause 11.5 

Yes/No 

13 Declaration sheet as per clause 11.6 (in 
the format as per Annexure-D) 

Yes/No 

14 Details of PF no. (as per Cl 11.9) Yes/No 

15. Non-Disclouser agreement as per 
Annex-J 

Yes/No 

16. Monthwise manpower deployment plan 
as per Annex-H 

Yes/No 

17. Status of T & Ps  and monthwise T & P 
deployment plan as per Annex-I 

Yes/No 

18. BHEL may decide to process the price 
bids  through Reverse Auction(RA). 
Vendor to give their confirmation for 
participation. 

Yes/No 

19 Service tax have been quoted 
separately in the price bid at it’s relevant 
item  

Yes/No 

 
 
Date ___________ (SIGNATURE OF TENDERER) 
WITH STAMP 
 
WITNESS 
(SIGNATURES WITH FULL PARTICULARS) 
 
 
1. 
 
 
 
2. 
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     ANNEXURE - F 
 

CONTRACT AGREEMENT 
(To be issued on non- judicial stamp paper of appropriate value) 

 
Agreement No and Date   ____________________________________ 
Name of the Work    ____________________________________ 

____________________________________ 
Name of the Contractor with 
full address     ____________________________________ 

____________________________________ 
Value of work awarded   ____________________________________ 
 
Letter of Intent No and Date   ____________________________________ 
 
Scheduled Commencement Date  ____________________________________ 
Scheduled Completion Date   ____________________________________ 
 
THIS AGREEMENT MADE THIS _______DAY OF____________2000 between BHARAT 
HEAVY ELECTRICALS LIMITED (A Government of India 
Enterprise) a Company incorporated under the Companies Act, 1956, having its Registered 
Office at BHEL House, Siri Fort New Delhi- 110049 (herein after called BHEL) of the ONE 
PART.  

AND 
M/S _____________________________________________________________ 
__________________________________ (hereinafter called the `Contractor') of the 
SECOND PART. 
 
WHEREAS M/s ------------------------------------------------------------------------------state that they 
have acquired and possess extensive experience in the field of -----------------------------------------
---------------------------------------------------------------- 
And Whereas in response to an Invitation to Tender No. ------------------------ issued by BHEL 
for execution of ---------------------------------------------------------- the contractor submitted their 
offer  No.----------------------------------dated ----------------------------And whereas BHEL has 
accepted the offer of the Contractor on terms and conditions specified in the Letter of Intent 
No.------------------------------dated ------------read with the references cited therein. 
 
THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties as 
follows: 
 
1.    That the contractor shall execute the work of -------------------------------------and more 

particularly described in Tender Specification No --------------------including Drawings and 
Specifications (hereinafter called the  said works) in accordance with and subject to 
terms and conditions contained in these  presents, instructions to Tenderers, General 
Conditions of Contract, Special Conditions, Annexures, Letter of Intent dated -------------
and such other instructions, Drawings, Specifications given to him from time to time by 
BHEL. 

 
2.    The Contractor is required to furnish to BHEL Security deposit in the form of cash/ 

approved securities/ Bank  Guarantee valid upto ----------------- for a sum of Rs.-------------
------------ towards satisfactory performance and completion of the Contract. 

 
3.     The Contractor has furnished a Bank Guarantee bearing no.-----------------dated -------------

----for a sum of Rs.------------------executed by -------------------------------------------------- in 
favour of BHEL towards Security Deposit valid upto --------- 

OR 
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        The Contractor has furnished to  BHEL an initial Security Deposit of Rs.----------------in the 

form of cash / approved Securities/ B.G No.------------------ dated ------------ for Rs.-----------
-executed by ----------------------------------- in favour of BHEL valid upto -------------- and has 
agreed for recovery of the balance security deposit by BHEL @ 10% of the value of work 
done from each running bill till the entire Security Deposit is recovered. 

OR 
The contractor has furnished to BHEL an initial Security Deposit of  Rs.-----(Rs.----------- 
vide Bank  draft No.----------------dated ---------------and by adjusting EMD of Rs.----------
submitted vide Bank draft No.------------------- dt.---------) and has agreed for recovery of 
balance Security  Deposit by          BHEL @ 10% of the value of work done from each 
running bill till the entire security deposit is recovered.  

  
4.  The Contractor hereby agrees to extend  the validity of the Bank Guarantee for such 

further period or periods as may be required by BHEL and if the Contractor fails to obtain 
such extension(s) from the Bank, the Contractor, shall pay forthwith or accept recovery 
of Rs.--------- from the bills in one installment and the contractor further agrees that 
failure to extend the validity of the Bank Guarantee or failure to pay the aforesaid 
amount in the manner specified above shall constitute breach of contract. In addition to 
above, BHEL shall be entitled to take such action as deemed fit and proper for 
recovering the said sum of Rs.--------. 

OR 
In case the contractor furnishes the bank guarantee at a later date the contractor hereby 
agrees to extend the validity of bank guarantee for such further period  or periods as 
may be required by BHEL and if the contractor fails to obtain such extension(s) from the 
bank, the contractor shall pay forthwith or accept recovery of the amount of bank 
guarantee given in lieu of security deposit from the bills in one installment and the  
contractor further agrees that failure to extend the validity of bank guarantee or failure to 
pay the aforesaid amount in the manner specified above shall constitute breach of 
contract.  In addition to above, BHEL shall be entitled to take such action as deemed fit 
and proper for recovering the said sum. 
 

5.    That in consideration of the payments to be made to the Contractor by BHEL in 
accordance with this Agreement the Contractor hereby covenants and  undertakes with 
BHEL that they shall execute, construct, complete the works in conformity, in all 
respects, with the terms and conditions specified in this Agreement and the documents 
governing the same. 

 
6.  That the Contractor shall be deemed to have carefully examined this Agreement and the 

documents governing the same and also to have satisfied himself as to the nature and 
character of the Works to be executed by him. 

 
7.    That the Contractor shall carry out and complete the execution of the said works to the 

entire satisfaction of the Engineer or such other officer authorised by BHEL, within the 
agreed time schedule, the time of completion being the essence of the Contract. 

 
8.   That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to him 

during the progress of the said works such sum as determined by BHEL in accordance 
with this Agreement. 

 
9. That this Agreement shall be deemed to have come into force from ------- the date on 

which the letter of intent has been issued to the Contractor. 
 
10.   That whenever under this contract or otherwise, any sum of money shall be recoverable 

from or payable by the Contractor,  the same may be deducted in the manner as set  out 
in the General Conditions of Contract or other conditions governing this Agreement. 
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11.  That all charges on account of Octroi, Terminal and other taxes including sales tax or 
other duties on material obtained for execution of the said works shall be borne and paid 
by the Contractor. 

 
12.  That BHEL shall be entitled to deduct from the Contractor's running bills or otherwise 

Income Tax under Section 194 (C) of the Income Tax Act, 1961. 
 
13.  That BHEL  shall be further entitled to recover from the running bills of the Contractor or 

otherwise such sum as may be determined by BHEL from time to time in respect of 
consumables supplied by BHEL, hire charges for tools and plants issued (Where 
applicable) and any other dues owed by the Contractor. 

  
14. That it is hereby agreed by and between the parties that non- exercise, forbearance or 

omission of any of the powers conferred on BHEL  and /or any of its authorities will not in 
any manner constitute waiver of the conditions hereto contained in these presents and 
the liability of the Contractor with respect to compensation payable to BHEL or 
Contractor's obligations shall remain unaffected. 

 
 
15.  It is clearly understood by and between the parties that in the event of any conflict 

between the Letter of Intent and other documents governing this Agreement, the 
provisions in the Letter of Intent shall prevail.  

 
16.  The following documents 
 
1.  Invitation to Tender No---------------------------------------------------------------- 
     and the documents specified therein. 
2. Contractor's Offer No------------------------------------------------------------------  
     dated-----------------. 
3.  _________________________________________________________ 
 
4.  _________________________________________________________ 
 
5.  _________________________________________________________ 
 
6.  Letter of Intent No___________________________________ 
    dated____________. 
7.  _________________________________________________________ 
 
     shall also form part of and govern this Agreement. 
 
IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the 
presence of 
 
 
WITNESS        (CONTRACTOR) 

(to be signed by a person holding 
1.              a valid Power of Attorney) 
 
2. 
 
WITNESS      (For and on behalf of BHEL) 
1. 
 
2. 
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Annexure-G 
 

PROFORMA FOR SECURITY DEPOSIT BANK GUARANTEE  
 

This deed of Guarentee made this ............................day of ...................... two thousand and 
.............. by ...........................(Bank)  herein after called the " The Guarantor" ( which expression 
shall unless repugnant to the context or meaning thereof be deemed to include it's successors and 
assigns ) in favour of M/s Bharat Heavy Electricals Limited ( A Govt. of India Undertaking) a 
company incorporated under the Companies Act, 1956, having it's registered office at BHEL 
House , Siri Fort, Asiad, New Delhi- 110049 through it's unit at Jagdishpur, distt, Sultanpur ( UP) 
herein after called " The Company" ( which expression shall unless repugnant to the context or 
meaning thereof by deemed to include it's successors and assigns) 

 WHEREAS ................................................................(herein after referred to as the 
Contractor) have entered into contract arising out of Letter of Intent no. ........................ 
dt.....................( herein after referred to as "the contract")  for the construction of 
.............................. with the company. 
 
 AND WHEREAS the contract inter-alia provides that the contractor shall furnish to the 
company a sum of Rs.................................( Rupees ....................................................................) 
towards security deposit for due and faithful performance of the contract in the form and manner 
specified therein . 
 
 AND WHEREAS the contractor has approached the Guarantor and in consideration of the 
arrangement arrived at between the Contractor and the Guarantor, the Guarantor has agreed to 
give the Guarantee as hereinafter mentioned in favour of the company. 
 
 The Guarantor do hereby guarantee to the company the due and faithful performance, 
observance or discharge of the Contract by the contractor and further unconditionally and 
irrevocably undertake to pay to the Company without demur and merely on a demand, to the 
extent of Rs.....................( Rupees...........................................................................................) 
against any claim by the company on them for any loss , damage, costs, charges and expenses 
caused to or suffered by the company by reasons of the contractor making any default in the 
performance, observance or discharge of the terms, conditions, stipulations or undertakings or any 
of them as contained in the contract. 
 
 The decision of the company whether any default has occurred or has been committed by 
the contractor in the performance, observance or discharge of any of the terms, conditions, 
stipulations or undertakings or any one of them as contained in the contract and/ or as to the 
extent of loss, damage, costs, charges and expenses caused to or suffered by the company by 
reason of the contractor making any default in the performance, observance or discharge of any of 
the terms, conditions, stipulations or undertakings or any one of them shall be conclusive and 
binding on the Guarantor irrespective of the fact whether the contractor admits or denies the 
default or questions the correctness of any demand made by the company in any Court, Tribunal 
or Arbitration proceedings or before any other Authority. 
 
 The company shall have the fullest liberty without affecting in any way the liability of the 
Guarantor under this Guarantee, from time to time to vary any of the terms and conditions of the 
contract or extend time of performance by the contractor or to postpone for any time and from time 
to time any of the powers exercisable by it against the contractor and either enforce or forebear 
from enforcing any of the terms and conditions governing the contract or securities available to the 
company and the Guarantor shall not be released from it's liability under these presents by any 
exercise by the company of the liberty with reference to the matters aforesaid or by reasons of 
time being given to the contractor or any other forbearance act or commission on the part of the 
company or any indulgence by the company to the contractor or any other matter or thing 
whatsoever which under the law relating to surities would, but for this provision have the effect of 
so  releasing the Guarantor from it's liability under this guarantee. 
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 The Guarantor further agrees that the Guarantee herein contained shall remain in full force 
and effect during the period that would be taken for the performance of the contract and it's claim 
satisfied or discharged and till the company certifies that the terms and conditions of the contract 
have been fully and properly carried out by the contractor accordingly discharges this Guarantee, 
subject however, that the company shall have no claim under this Guarantee after....................  i.e, 
( the present date of validity of Bank Guarantee unless the date of validity of this Bank Guarantee 
is further extended from time to time, as the case may be ) unless a notice of the claim under this 
Guarantee has been served on the Guarantor before the expiry of the said period in which case 
the same shall be enforceable against the Guarantor not withstanding the fact that the same is 
enforced after the expiry of the said period. 
 
 The Guarantor undertakes not to revoke this Guarantee during the period it is in force 
except with the previous consent of the Company in writing and agrees that any liquidation or 
winding up or insolvency or dissolution or any change in the constitution of the contractor or the 
Guarantor shall not discharge the Guarantor's liability hereunder. 
 
 It shall not be necessary for the company to proceed against the contractor before 
proceeding against the Guarantor and the Guarantee herein contained shall be enforceable 
against them not withstanding any security which the company may have obtained or obtain from 
the Contractor shall at the time when proceedings are taken against the Guarantor hereunder be 
outstanding or unrealized. 
 
 Notwithstanding anything contained herein before, our liability under the Guarantee is 
restricted to Rs ............................ ( 
Rupees.............................................................................................). Our guarantee shall remain in 
force un till..........................., i.e, ( the present date of validity of Bank Guarantee unless the date of 
validity of this Bank Guarantee is further extended from time to time ) unless a claim or demand 
under this guarantee is made against us on or before............................we shall be discharged from 
our liabilities under this Guarantee thereafter. 
 
 Any claim or dispute arising under the terms of this document shall only be enforced or 
settled in the courts having jurisdictions at Jagdishpur, Distt. Sultanpur (U.P.) only. 
 
 The Guarantor hereby declares that it has power to execute this guarantee and the 
executants have full powers to do so on behalf of the Guarantor. 
 
 IN WITNESS whereof the ..........................................................................(Bank) has 
hereunto set and subscribed it's hand the day, month and year first, above written, 
 
 
Signed for and on behalf of the Bank 
 
( Signatory No,..................................) 
 
WITNESSES 
 
1. Name and Address 
 
2.  Name and Address 
 
Notes: 
1. The above BG shall be executed on the non-judicial stamp papers of adequate value procured 

in the name of the bank in the state where the bank is located. 
2. The above BG is required to be sent by the executing bank directly to BHEL at the address 

where tender is submitted/ accepted under seal cover. 
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         Annexure- H 
 
 

MONTHWISE MANPOWER DEPLOYMENT PLAN 
 

 
S.NO. Category     No. of persons                                       Months  
                               available on rolls      (indicate No. of persons to be deployed in each 
month) 
                               of the organization  ------------------------------------------------------------------- 
 
     Ist 2nd 3rd 4th 5th 6th   and so on 
 
 
1. 
 
2. 
 
3. 
 
 
 
 
 
 
 
 
 
 
 
Total 
 
 
 
 
 
 
 
 

    
 (Signature of tenderer) 
                   With Stamp 
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  Annexure- I 

 
 
 
 

(A) STATUS OF TOOLS & PLANTS : 
 
 
S.No. Name of      Quantity Registration No    Documents          Present      Quantity 
to  
             Equipment    Owned wherever               enclosed for           Location    be deployed 

applicable            proof of                                    for this job 
                             ownership             

 
 
 
 
 
 
 
 
 
 

(B) MONTHWISE T&P DEPLOYMENT PLAN 
 
 

S.NO.  Description of                                           Months  
T & P                                    (indicate No. to be deployed in each  month)                             
----------------------------------------------------------------------------------------------- 

 
     Ist 2nd 3rd 4th 5th 6th   and so on 
 
 
1. 
 
2. 
 
3. 
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ANNEXURE- “J” 
 

CERTIFICATE OF DECLARATION CONFIRMING THE KNOWLEDGE OF SITE 

CONDITIONS 

 

 

We………………………………………………………………………………………………………

…….. here by declare and confirm that we have visited the project site under the subject 

namely,……………………………………………………………………..and acquired full 

knowledge and information about the site conditions, wage structure, industrial climate and 

total work involved. We further confirm that the above information is true and correct and we 

will not raise any claim of any nature due to lack of knowledge of site condition. 

 

 

 

 

       Tenderers Name and Address 

 

 

 

 

Date: 

(Signature of Tenderer) 

                   With Stamp 
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ANNEXURE- “K”

  

Details of court cases pending against BHEL 

 

Certified that following court cases are pending against BHEL unit as per the details 

hereunder- 

 

S.No. Name of BHEL Unit Details of  Contract Period   Contract   Name of 

work  

undertaken From      To           No.          Court 

 

1. 

2. 

3.   

 

 

 

 

It is also certified that, in addition to above, M/s ……….. ………………have never been 

debared / prohibited for execution of any work with any office / unit of BHEL 

 

 

 

(Signature of tenderer) 

                With Stamp 
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         ANNEXURE- L 
 
 

LIST OF BANKS 
 
 

1. State Bank  of India. 
2. ABN AMRO BANK N.V. 
3. Bank of Baroda 
4. Canara Bank 
5. CITI Bank N.A. 
6. Deutsche Bank AG 
7. HDFC Bank Ltd 
8. ICICI Bank Ltd 
9. IDBI Ltd 
10. Punjab National Bank 
11. Standard Chartered Bank 
12. State Bank of Hyderabad 
13. State Bank of Travancore 
14. The Hongkong and Shanghai Banking Corporation Ltd. 
15. Corporation Bank 
16. Syndicate Bank 
17. Oriental bank of commerce 
18. Indian Bank 
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Tender for construction of earthen Volley Ball Ground and 
associated works in CSU & FP Township 

 

 
 
 

Tender Enquiry No: BHE/CSU/CVL/104 
 

 
  

 
 
 

SECTION III 
 
 

SPECIAL CONDITIONS OF CONTRACT  
 

        

 
 

BHARAT HEAVY ELECTRICALS LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 

CSU & FP 
Industrial Area  

Jagdishpur (UP) 227817 
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SECTION-III 
SPECIAL CONDITIONS OF CONTRACTS 

 
 

1. INTRODUCTION 
 

1.1. The terms and conditions mentioned in this section are in addition to what are 
stated in Section – II (General Conditions of Contract) of CSU & FP, BHEL. The 
General Conditions of Contract (Section – II) are available in Civil Department of 
CSU & FP, BHEL Jagdishpur.   In case of any contradiction between the terms 
and conditions given in Section - II and those specified in this Section- III, the 
terms and conditions of this Section–3 shall prevail.  

  
2. SITE LOCATION 

 
2.1. Bharat Heavy Electricals Ltd. has manufacturing plants (Centralized Stamping 

Unit – CSU & fabrication Plant – FP) at Jagdishpur; district Amethi, UP. The New 
facilities are located adjacent to the existing Insulator Plant (IP). The site area is 
about 36.6 Acre. The site location is about 80 KM south east of Lucknow on 
Lucknow Varanasi highway and approx 55 KM from Sultanpur and 210 Km from 
Varanasi. The nearest Airport is Amousi at Lucknow. 

 
3. SCOPE OF WORK  : 

3.1. The scope of work of contractor shall broadly cover construction / renovation & 
modification of the following works: 

 

a) Construction of earthen volley ball ground with specifications & grade as 
defined in BOQ (Section-IV) 

b) Construction of covered garbage bin in Township with specifications & grade 
as defined in BOQ (Section-IV) 

c) Associated external services e.g. cleaning, levelling and other external 
miscellaneous works as required in township. 

d) Any other minor infrastructural work and building within the premises of BHEL, 
Jagdishpur. 

 
3.2. The bidder’s scope shall broadly include construction of all the civil & finishing 

works which includes earth work, plain & reinforced cement concrete, 
reinforcement, formwork, masonry work, plastering, painting, MS embedment  
etc.; as well as supply of all materials, consumables, labour, tools and plants, 
transportation and storage, sample testing etc.; all complete as per BOQ, 
specifications and drawings.  

3.3. The specific technical requirements for work to be executed under this Contract 
shall be as per Section V. The applicability of specifications shall be limited 
to the scope of works only as specified in the BOQ. The Technical 
Specifications (Section V) are available in Civil Department of CSU & FP, BHEL 
Jagdishpur 

 
3.4. The scope of work will also include such other related works although they may 

not be specifically mentioned above and all such incidental items not specified 
but reasonably implied and necessary for completion of the job as a whole and as 
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desired and as directed by the engineer. The detail scope of work covered above 
is not a comprehensive list of items of work involved. The detail scope of work 
may vary considerably depending on the actual construction requirements. 

 
3.5. Compliances to be observed by the contractor 

 

a) The contractor shall take necessary precautions for the safety of his 
workmen. 

b) The contractor shall take proper care to avoid any damage to BHEL 
property. If any damage does take place, the contractor will be fully 
responsible for the same .The decision of Engineer in charge is such case 
shall be final and binding on contractor. 

c) The contractor will follow all safety rules required in connection with 
execution   of such type of works. 

d) The contractor will have to get his workman insured at his cost. 
e) The contractor shall make his own arrangement for his residing the 

supervisor near by the township for execution/interest of work. If available 
the BHEL can provide the accommodation at commercial rent (electric 
charger and water charge extra) as per rule. 

f) The Workman Compensation Act, its implications, licensing and liabilities 
of Minimum Wages Act and Minimum Wages as per BHEL rules will be 
entirely the responsibility of the contractor. 

g) The workers should be trained enough for the work and should be 
engaged on approval of the engineer -in charge. 

h) No minor worker will be allowed to work 
i) The contractor shall be wholly responsible for the behavior of his workmen   

with the office staff and with the residents of the township. 
j) Contractor will have to ensure that the work places are entirely cleaned 
k) In case any time contractor fails to arrange the work BHEL will deduct the 

expenses to make alternate arrangement for the same. 
 

3.6. Unless otherwise specified, the work to be provided by the contractor for the 
items mentioned in the “Bill of Quantities” shall include but not be limited to the 
following. 

 
a) Furnishing all labor, materials, supervision, construction plans, equipment, 

supplies, transport, to and from the site, fuel, electricity, compressed air, 
water, transit and storage insurance and all other incidental items and 
temporary works not shown or specified but reasonably implied or necessary 
for the proper completion, maintenance and handling over the works, except 
in accordance with the stipulations laid down in the contract documents and 
additional stipulations as may be provide by the engineer during the course of 
works. 

 
b) Furnishing samples of all materials required by the engineers for testing / 

inspection and approval for use in the works. The engineer for final 
incorporation in the works may retain the samples. 

 
c) Furnishing test reports for the products used or intended to be used, if called 

for the specifications or if so desired by the engineer. 
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d) The contractor shall provide BHEL such a assistance, instruments, machines, 
labour and materials as are normally required for examining, measuring and 
testing any work and the quality, weight or quantity of any material used. 

 
e) Make necessary storage arrangement / sheds of adequate capacity to store 

cement within his normal scope without any extra cost to BHEL. 
 

f) Arrange necessary T & P and IMTEs for carrying out the work. A list of such T 
& P and IMTEs required for such work as a minimum is given in Annexure 
SCC-I and SCC-II. 

 
3.7. BHEL is ISO 9001-2000, ISO 14001-1996 and OHSAS 18001-1999 certified 

company. The contractor in all respects shall organize his work, systems, 
environment, process control documentation, tools, plant, inspection, measuring 
and testing equipments etc. as per instructions of Engineer. 

3.8. The contractor shall also comply with applicable legislation and regulations with 
regards to Health, safety and environmental aspects for minimizing risk arising 
from occupational health, safety hazards, controlling pollution and wastage. 

 
4. TIME SCHEDULE 
 

4.1. The contractor is required to commence the work within 5 days from the date of 
issue of letter of intent unless BHEL decides to fix any other later date.  

 
4.2. Entire work as detailed in tender specification shall be completed within               

2 month as per the programs / milestones decided by BHEL from time to time. 
The date of start of work shall be taken as given in Letter of Intent. 

  
4.3. Contractor has to mobilise adequate resources to meet his commitments to 

BHEL as indicated from time to time. In case due to reasons not attributable to 
the contractor, the work gets delayed and additional manpower / resources 
have to be mobilized so as to expedite the work to meet various milestones, 
same shall be done within the quoted rates as per Rate Schedule, at no 
extra cost to BHEL. In the event the contractor fails to respond to these 
requirements, BHEL shall take appropriate actions to meet it’s commitments in 
line with the provisions of General Conditions of Contract. 

 
4.4. In case due to reasons not attributable to the contractor, the work gets delayed 

and scheduled completion gets extended, time extension will be granted by 
BHEL but in no case over run compensation will be payable. 

 
4.5. The work under the scope of this contract is deemed to be completed in all 

respects, only when all the works are carried out as per satisfaction of BHEL. The 
decision of BHEL on completion date shall be final and binding on the contractor. 

 
5. TAKING OVER OF WORKS BY BHEL 

5.1. All works shall be taken over by BHEL in part or in full when it has been 
completed in all respects and /or can be put to use satisfactorily. The complete 
work under the contract shall be taken over only after completion of all punch 
points, pending work, rework wherever required, site clearing and reconciliation 
of materials. 
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5.2. The guarantee period shall start only after the complete work under the contract 
has been taken over by BHEL. 

 
6. PRICE 

6.1. Price quoted shall be fixed and not subject to any escalation whatsoever during 
the period of execution of the Contract including the extended period, if any.  

 
6.2. The quoted price shall include all taxes and duties (except service tax). Service 

tax shall be quoted separately in the bill of quantities and price schedule under 
section-IV. 

 
6.3. Price quoted shall be in INR (Indian national Rupee) only. 

 
6.4. No price variation /over run charges on account of any increase whatsoever, 

(irrespective of whether escalation is steep/ unanticipated) will be payable during 
the entire period of execution of Contract including extended period, if any.    

 
7. SALES TAX   / WORKS CONTRACT TAX 
 

7.1. Sales tax on transfer of property in goods involved in works contract is applicable 
as per laws in force in U.P. state .The contractor shall register himself with the 
sales tax authorities of the state and submit proof of such registration to BHEL 
along with the first RA bill. Deduction of tax at source shall be made as per the 
provisions of law. The TDS as applicable shall be deducted from the bills of the 
contractor and deposited with the UP trade tax authorities. 

 
7.2. Contractor shall get his organization registered with concerned sales tax 

authorities within 30 days of award of this contract. The delay on this account and 
delay in bringing the material shall be to contractor's account and no extension of 
time shall be allowed on this account. The sales tax registration for this contract 
shall be forwarded to BHEL. In case the contractor is already registered for sales 
tax with Govt. Authorities he must quote his registration no., while submitting their 
tender.  

 
7.3. Contractor has to make his own arrangement at his cost for completing the 

formalities, if required, with Sales Tax Authorities, for bringing their materials, 
plants, and equipment at site for the execution of the work under this contract. 

 

8. SERVICE TAX 
 

8.1. Contractor's price/ rates shall be exclusive of service tax and cess on output 
services.  

 
8.2. Contractor shall deposit the service tax  with the concerned tax authorities, such 

amount will be paid by BHEL. Contractor shall submit to BHEL documentary 
evidence of service tax registration and remittance records of such tax 
immediately after depositing the tax with the concerned authorities.  

 
8.3. The prevailing rate of service tax is 12.36 % (Four point one two percent), 

inclusive of education cess and SAH education cess under works contract 
(composition scheme for payment of service tax) Rules, 2007 
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9. INCOME TAX 
 

9.1. Income Tax at the prevailing rate on gross value of work done and applicable 
surcharge and education cess shall be deducted from the running bills as per 
relevant rules unless exempted by the Income Tax Authorities.  

 
10. NEW TAXES/ LEVIES 

10.1. In case the Government imposes any new tax/ levy on the output services/ goods 
/ work after the award of work, the same shall be reimbursed by BHEL at actuals. 
All necessary documents as required by BHEL shall have to be provided by the 
contractor. However, in the event of delay in work execution solely attributable to 
the contractor the new taxes/ levies imposed during the delay period shall not be 
reimbursed to the contractor. 

 
10.2. In case any tax/levy/duty etc becomes applicable after the date of bidder's offer, 

the bidder/ Contractor must convey it's impact on his price duly substantiated by 
documentary evidence in support of the same before opening of the Price Bid. 
Claim for any such impact after opening the price bid will not be considered by 
BHEL for reimbursement of tax or reassessment of offer. 

 
10.3. No reimbursement on account of increase/ decrease in the rate of taxes, levies, 

duties etc on input goods/ services/ work shall be made. Bidder has to make his 
own assessment of the impact of future variation if any, in rates/ duties/ levies etc 
in his price bid.  

 
11. MODALITIES OF TAX INCIDENCE ON BHEL  
 

11.1. Wherever the relevant tax laws permit more than one option or methodology for 
discharging the liability of tax/levy/duty, BHEL will have the right to adopt the 
appropriate one considering the amount of tax liability on BHEL as well as 
procedural simplicity with regard to assessment of the liability. The option chosen 
by BHEL shall be binding on the contractor for discharging the obligation of BHEL 
in respect of the tax liability to the contractor.  

     
11.2. The contractor shall pay all (save the specific exclusions as enumerated in this 

contract) taxes, fees, misc. charges, deposits, duties, tools, royalities, 
commissions or other charges which may be levied on the input goods and 
services delivered in course of his operations in executing the contract. In case 
BHEL is forced to pay any of such taxes, BHEL shall have the right to recover the 
same from his bills or otherwise as deemed fit. 

 
 
12. RATE SCHEDULE CUM BOQ 
 

12.1. Contractor shall fully understand description and scope of work before quoting. 
The scope of work and responsibility of the contractor as mentioned under this 
specification shall be covered within the quoted / finally accepted rates.  

12.2. The Tenderer shall quote the prices/rates for entire scope of work as per the rate 
schedule only, in part II - price bid. Conditional price bids or price bids with any 
deviation / clarification etc. are liable to be rejected.  No cutting / erasing / over 
writing shall be done.  
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12.3. Quantities mentioned in the rate schedules are approximate only and liable for 

variation both on positive and negative sides. The tentative contract value (CV) 
for entire scope of work shall be calculated as per finally quoted / accepted item 
rates & the quantities indicated in Rate Schedule cum BOQ.  

 
 
13. EVALUATION OF THE OFFERS 
 

13.1. Comparison of the prices & determination of lowest bidder shall be as per Price 
Schedule for the complete scope.  

 
13.2. The grand total price of all the items in BOQ shall be the basis for deciding the 

lowest bidder. Refer section-IV  i.e Bill of Quantities and price schedule 
 

 

14. VARIATION IN SCOPE OF WORK / DEVIATION LIMIT 
 
14.1. BHEL reserves the right to add or delete items of scope of work depending upon 

the final requirement. For such addition or deletion the Contract value shall be 
adjusted based on the quoted unit price. Such variation is not expected to be 
more than +15% of the contract value.  However, the quantities in the BOQ are 
tentative which may vary or deviate upto any limit provided the contract value is 
limited to +15%.  The price quoted by the Contractor shall be valid for such 
variation. Variation beyond the above limit shall be settled on mutually agreed 
rates. This clause to be read in conjunction with Cl 44 and 45 of section-II i.e 
GCC. 

 
15. EXTRA WORK 
 

15.1. The Contractor shall, when requested by BHEL, perform extra work at mutually 
agreed rates.  

 
16. TERMS OF PAYMENT 
 

16.1. 90% payment shall be made to the Contractor through monthly RA bill based on 
actually executed quantities during the month after verification of the Engineer-in-
charge. 
 

16.2. Balance 10% amount shall be released after completion of all works along with 
the Final Bill.  

 
16.3. From the amount payable, recovery such as advances, security deposit, taxes 

etc. would be made.  
 

16.4. Measurement of work completed shall be done by the Contractor and submitted 
to BHEL for checking and approval. The measurement sheets and the bill will be 
checked and approved by BHEL for further processing, or returned to the 
Contractor for correction and resubmission. The certificate of Engineer regarding 
such approval and passing of sums shall be final and conclusive against the 
Contractor.  
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16.5. The abstract of the measurements and bill shall be entered in BHEL 

Measurement Book and signed and dated by both parties as per the provisions of 
the General Conditions of Contract.  

 
16.6. All running bill payments shall be regarded as advance payments against the 

final bill. Any certificate relating to the work done during monthly running bills may 
be modified by any subsequent interim certificates or by the final certificates and 
no certificate of the Engineer supporting an advance payment shall of itself be 
conclusive evidence that any work or materials to which it relates are in 
accordance with the contract. 

 
16.7. In case any amount is withheld by BHEL during course of execution of work on 

account of non-compliance of contract requirement, the same shall be recovered 
/ released  from the contractors bills as deemed fit by the engineer-in-charge of 
BHEL and the decision of engineer-in-charge shall be final in this regard and 
binding on the contractor.  

 
17. GUARANTEE  
 

17.1. The works constructed by the Contractor shall be guaranteed for a period of 12 
(twelve) months from taking over of all works by BHEL. During this period the 
Contractor shall attend to all the matters relating to the Contract work and rework 
as required by BHEL.  

 
18. PENALTY FOR DELAY  
 

18.1 If the Work is not completed within the specified period and any extension thereof, 
the Contractor shall be liable to pay penalty for delay in completion of work @ 0.5% 
of the value of work for every week of delay or part thereof, subjected to a maximum 
of 10 % of the contract value without BHEL being required to establish and prove the 
actual loss /damage suffered by BHEL on account of such delay. 

 
19. FACILITIES TO BE PROVIDED BY BHEL  

 
19.1. Water charges will be deducted @ Rs 2000/- (lumsum). Water will be 

supplied at one point. 
 

19.2. Any electric power required for contractors’ lighting/machinery for the purpose of 
civil work except fabrication work shall be supplied FREE OF COST by the 
company at the written request of the contractor at one point subject to the 
observance of rules and regulations of Electric board / company 

 
 

20. DRAWINGS AND SPECIFICATIONS 
 

20.1 The construction of the works shall be taken up on the basis of construction 
drawings which shall be issued by BHEL after award of the work. 

  



Special Conditions of Contract     TE No. BHE/CSU/CVL/104  

SCC Page 9 of 12 

Annexure SCC-I 

INDICATIVE    LIST    OF   TOOLS AND PLANTS ( T&Ps ) TO  BE  ARRANGED    
BY    THE CONTRACTOR AT HIS OWN COST 

SL NO T & P EQUIPMENT QUANTITY 

1. CONCRETE MIXTURE M/Cs  AS PER REQUIREMENT 

2 CONCRETE VIBRATORS AS PER REQUIREMENT 

3 
15/20 MT TRAILORS WITH PULLING UNIT 

TRACTOR -TRAILORS 
1 NO 

4 WATER TANKER WITH SPRINKLER AS PER REQUIREMENT 

5 DEWATERING PUMP 5/10/25 HP 1 NOS 

6 SLUDGE / SLURRY PUMP (DIESEL/ ELEC) AS PER REQUIREMENT 

7 SUBMERSIBLE PUMP (DIESEL/ ELEC)  AS PER REQUIREMENT 

8 AIR COMPRESSORS AS PER REQUIREMENT 

9 DG SETS OF 10 KVA CAPACITY AS PER REQUIREMENT 

10 
HYD EXCAVATORS/ POCLAINS / JCB AND 

DUMPERS 
AS PER REQUIREMENT 

11 PLATE COMPACTOR AS PER REQUIREMENT 

12 EARTH COMPACTOR AS PER REQUIREMENT 

13 MS SCAFFOLDINGS AS PER REQUIREMENT 

15 
PORTABLE LIGHTING MAST / LIGHTING 

SYSTEM 
AS PER REQUIREMENT 

16 
PLY SHUTTERING BOARD AND MS 

SHUTTERINGS 
AS PER REQUIREMENT 

17 
CEMENT STORAGE SHED OF SUFFICIENT 

CAPACITY 
1 NO. 

 
NOTEs 
1 The above list specifies only major T&Ps (may not be complete to be 

deployed by the contractor). All additional / other tools and plants including 
trucks & devices, tackles, machines, measuring instruments etc. in good and 
safe working conditions which are required for satisfactory & timely 
completion of work shall also be deployed by the contractor within finally 
accepted rate / price.  
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Annexure- SCC II 

INDICATIVE    LIST    OF    INSPECTION   MEASURING AND TESTING EQUIPMENTS 
(IMTEs )  TO  BE  ARRANGED    BY    THE CONTRACTOR AT HIS OWN COST 

 
SL NO IMTE EQUIPMENT QTY 

1 THEODOLITE ONE SECOND ACCURACY AS PER REQUIREMENT 

2 AUTO LEVEL AND STAFF 1 NO 

3 DUMPY LEVEL UPTO 350 MM 2 NO 

4 
AUTOMATIC COMPRESSION TESTING MACHINE 

(2000 KN) 
1 NO 

5 CONSTRUCTION MATERIAL TEST EQUIPMENT AS PER REQUIREMENT 

6 
CONCRETE CUBE MOULD 

(150 X 150 X 150 ) mm 
6 NOS 

7 CONCRETE slump cone WITH TAMPING ROD 1 SET 

8 COARSE AGGREGATE SIEVES & SAND SIEVER 1 SET 

9 MOISTURE CONTAINER (STEEL/ ALUMINIUM) 5 NO 

10 CORE CUTTER TEST APPARATUS 1 SETS 

11 RAPID MOISTURE METER 1 NOS 

12 CUBE MOULDS (70 MM SIZE) 6 NOS 

NOTEs: 
1. The above list specifies only major IMTEs (may not be complete to be 

deployed by the contractor). Contractor has to set up the field laboratory with 
facilities required for material & concrete testing. All additional / other IMTEs / 
measuring instruments etc. in good and safe working conditions which are 
required for satisfactory & timely completion of work shall also be deployed by 
the contractor within finally accepted rate / price. 

2. Other terms and conditions regarding above items please also refer clause 38 
T&P/IMTEs).  
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AFFIDAVIT ‘A’ 

I / We  M/s …………………………..……..proprietorship /pvt.ltd/ partnership firm 
represented by  
Shri……………………………………………………………….S/o 

……………………………………………..aged about 

……………………………………….resident 

of…………………………………………………do here by solemnly affirm and state as 

follows: 

 
1. That the deponent declares that no criminal trail/ prosecution for any offence 

involving fraud dishonesty and moral turpitude is pending against the deponent in 
any court of law. Further no penalty / guilty /conviction was awarded against the 
deponent by any court of law/statutory authority in India. 

 
2. That the deponent hereby declare that neither myself & my firm was declared as 

insolvent by any court of law nor any insolvency proceeding pending in any court of 
law. 

 
Deponent  

 
Verification 

 
The facts stated herein above are true and correct to the best of my knowledge and nothing 

has been concealed. Verification …………/…………./         at  Jagdishpur, Dist. Amethi,  

Uttar Pradesh -227817. 
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AFFIDAVIT ‘B’ 
 
I/We M/s.............................................................Proprietorship / Pvt. Ltd. / partnership firm 
Represented by Shri........................................s/o.................................................aged about 
............resident of..............................................................................do here by solemnly 
affirm 
And state that the deponent declares that the firm referred herein above never been 
Blacklisted/ banned/delisted on the date of tender by any establishment of PSU/Govt of 
india. 
 

                                                                                                                                Deponent 
 
 

Verification 
 
The facts stated herein above are true and correct to the best of my knowledge and nothing 
has been concealed. Verified on ........../......../          at Jagdishpur, Dist. Amethi, Uttar 
Pradesh- 227817 
 
 



TE No. BHE/CSU/CVL/104 Section - IV

In Figures In Words

1

Earth work in excavation by mechanical means (Hydraulic excavator) / manual means in all 
kinds of soil in foundation trenches or drains (not exceeding 1.5 m in width or 10 sqm on plan), 
including dressing of sides and ramming of bottoms, lift upto 1.5 m, including getting out the 
excavated soil and disposal of surplus excavated soil as directed, within a lead of 50 m.

Cum. 2.00

2
Reinforced cement concrete work in the ratio1:1½:3 (1 cement : 1½ coarse sand : 3 
graded stone aggregate 20 mm nominal size) in posts and struts etc., including cost of 
centering & shuttering excluding reinforcement complete.

Cum. 1.512

3
Half brick masonry with common burnt clay F.P.S. (non modular) bricks of class designation 
7.5 in foundations and plinth in cement mortar 1:4 (1 cement : 4 coarse sand)

sqm 10.80

4
Brick edging 7cm wide 11.4 cm deep to plinth protection with common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 including grouting with cement mortar 1:4 (1 cement : 
4 fine sand).

Meter 116

5 1
Providing and fixing ISI marked M.S. pressed butt hinges bright finished with necessary 

No 6 00
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No.

DESCRIPTION   OF ITEM OF WORK UNIT Quantity
Rates (in `)

Amount (in `)

5.1
g g p g g y

screws etc. complete : 125x65x2.12 mm
No. 6.00

5.2
Providing and fixing ISI marked M.S. sliding door bolts with nuts and screws etc. complete 
: 300x16 mm

No. 2.00

6
Fabrication & errection of Structural steel work riveted, bolted or welded in built up 
sections, trusses and framed work, including cutting, hoisting, fixing in position and applying a 
priming coat of approved steel primer all complete.

Kg. 463.44
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7
Brick on edge flooring with bricks of class designation 7.5 on a bed of 12 mm cement 
mortar, including filling the joints with same mortar, with common burnt clay non modular 
bricks: 1:4 (1 cement : 4 coarse sand)

sqm 39.0

8

Providing & fixing corrugated G.S. sheet (1.00 mm thick with zinc coating not less than 
275 gm/m²) roofing including vertical / curved surface fixed with polymer coated J or L hooks, 
bolts and nuts 8 mm diameter with bitumen and G.I. limpet washers or with G.I. limpet washers 
filled with white lead, including a coat of approved steel primer and two coats of 
approved paint on overlapping of sheets complete (up to any pitch in horizontal/ vertical or 
curved surfaces), excluding the cost of purlins, rafters and trusses and including cutting to size 
and shape wherever required.

sqm 22.20

9 12 mm cement plaster of mix : 1:6 (1 cement: 6 coarse sand) sqm 21.60

10
Supplying and stacking of good earth at site including royalty and carriage up to 1 km 
(earth measured in stacks will be reduced by 20% for payment).

Cum. 252.0

11 Fine dressing of the ground sqm 840.0

12
Providing and fixing G.I. chain link fabric fencing (dia 4 mm) in mesh size 50x50 mm  of 
required width including strengthening with 2 mm dia wire or nuts, bolts and washers as 
required complete as per the direction of Engineer-in-charge.

Sqm. 96

Total Amount (excluding Service tax ) =
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