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EXPRESSION OF INTEREST (EOI) FOR REGISTRATION OF CONTRACTORS FOR

VARIOUS CIVIL WORKS IN CSU & FP, JAGDISHPUR

Ref. No.: EOI/CVL/WC/01 Date: 14.09.2015

BHEL- Centralised Stamping Unit & Fabrication Plant, Jagdishpur invites applications from the
eligible contractors for registration for various Civil Works as following:

1.

2
3.
4

10.

11.

The beginning date for issue of application (for registration) : 16.09.2015

. The last date for issue of application (for registration): 31.10.2015

The last date for receiving of filled application in all respects: 31.10.2015

. Address for submission of application:

Office of AGM (Civil & Estate)

Centralised Stamping Unit & Fabrication Plant

Jagdishpur Industrial Area,

Distt. Amethi- 227817 (U.P.) INDIA

viain@bhelcsufp.in, opbairwa@bhelcsufp.in, lakraf@bhelcsufp.in

Applications should be sent in a sealed cover to the above address by courier / speed post/By
hand. The cover shall be super-scribed with EOl Reference number and the words
“Expression of Interest for registration of contractor for various Civil Works in CSU & FP,

Jagdishpur”.

Alternately, the same may be e-mailed to the e-mail ID given above, so as to reach BHEL on
or before the last date mentioned above. In case of submission of response through e-mail to
the email ID, hard copy of the same along with printout of e-mail shall be sent by courier /
speed post to the above person so as to reach BHEL within 15 days of E-mail date otherwise
application cannot be considered for registration.

Contractor to submit following documents for registration at CSU & FP, Jagdishpur for works
Contract:

I. Duly filled Contractor Registration Form (also available @ www.bhel.com) along with all
supporting documents asked as per section-I.

[I. Documents against general Qualifying requirements as per Section-II.
lll. Documents against work specific Eligibility requirements as per Section-Ill.
IV. Seal and signed copy of general terms & conditions as per section-1V

Only those contractors are considered for registration that shall fulfill the general qualifying
requirement as per section-l and work specific qualifying requirements as per Section-Il and
submit all the required documents as above.

Contractor has to submit all the documents once. BHEL may not ask for required documents
and take the decision based upon the available documents.

Contractors who has already either registered with BHEL-CSU & FP, Jagdishpur or submitted
their applications for registration are need not to apply again. However, they can submit the
documents for updating of their data, if required.

This registration process shall not the guarantee of award of work.
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Centralized Stamping Unit & Fabrication Plant, Jagdishpur Industrial Area, Distt. Amethi (UP) 227 817, INDIA
Tel.: + 91 5361 224125, 224128; FAX: 224166; web site: www.bhel.com
Registered & Corporate Office: ‘BHEL House’, Siri Fort, New Delhi 110 049
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CHECKLIST FOR SUBMISSON OF DOCUMENTS AGAINST THIS EOI

Sk DESCRIPTION OF DOCUMENT ENCLOSED OR
No. NOT

1. Duly filled Contractor Registration Form as per section-I Yes/No

2 Documents against general Qualifying requirements as per Section-Il | Yes/No

Documents against work specific Eligibility requirements as per

3. Section-lll Yes/No

4. ISVeaI and signed copy of General Terms & Conditions as per section- Yes/No

5 Balance sheet and profit & loss account for last three financial years Yes/No
along with IT return documents

6. Statutory documents like PF, ESI, Service Tax, PAN etc. Yes/No

7. Work order copies and their completion reports Yes/No

Note: Please attach this checklist along with application.
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Annexure VI

Annexure-VI Document No. | AA:MM:SR:01

Guidelines to Contractors Revision No. 01

filling up the Reqistration Form

Page No. Iof II

—

10.

11.

Registration Form may be obtained from BHEL website www.bhel.com.

Any clarification with respect to procedure for registration may be obtained from the
Supplier Development Cell of respective BHEL unit/ Power sector Region.

The Contractor Registration Form has three sections:

Section-I1: COMPANY PROFILE AND GENERAL INFORMATION
Section-11 : RESOURCES OWNED BY THE COMPANY
Section-111 : WORK EXPERIENCE
For each of the Work experience format filled up, the following needs to be attached:
1) Self attested Copy of Work Order/Award letter and allied documents containing
interalia (a) Brief Description of work, (b) Value of Contract (¢) Time schedule
i) Completion Certificates (Any one of the following):

a) Self attested copies of Work Completion Certificates issued by Owner or agency
who has awarded the contract. BHEL reserves the right to verify the autheticity
of the document from the originator. Hence kindly see that all contractual details
are available in the completion certificates to lend easy verification if required.

b) Self attested copies of Protocol signed by Client and Owner, indicating the
completion/achievement/execution of the Milestone achieved

c) Self attested copies of ‘Final Bill’ verified by Client/Customer which indicates
the Quantum of work not less than that specified in Basic QR

d) Documentary evidence issued by Owner/Client, indicating the progress of Work
achieved not less than that specified in the Basic QR even if the total contract is
not completed/closed

iii) Relevant documents for each “WORK EXPERIENCE’ format being filled up are to
be submitted.

All columns are to be filled up properly in the space provided for. Wherever it is not
applicable, please mention “Not Applicable”. The form is to be signed by the authorised
signatory.

A separate sheet may be attached if the space provided is insufficient or additional
information is to be given. Please put proper identification tag on the separately attached
sheet.

Any information / clarification required by BHEL during evaluation must be given
expeditiously.

Please ensure that all required enclosures are attached with the filled up Supplier Registration
Form and list of enclosures is given as required.

Incomplete forms will be rejected.

Please fill up the check- list given below and send along with the Supplier Registration
Forms to BHEL.

Please note that if you are registered and participate in Tender process and qualify to get order from
BHEL, your performance based on Quality of your product, delivery performance and service
rendered will be evaluated inline with Annexure VIII (page 4 of 4).

If you are attaching a document in a language other than English, a self attested English
translated document may please be also attached.




Annexure VI

Annexure-VI Document No. | AA:MM:SR:01
Check List for Revision No. 01
Contarctor Registration Form Page No. I of II
S1.No. Check-Point Yes/No
1. Information against all points under “Organizational
Information “ has been given.
2. All enclosures and supporting documents have been enclosed.
3. Technical requirements, specifications, drawings ,standards
have been received from BHEL before filling up Technical
Competence.
4. All the parts of the form & enclosures have been signed by

Authorised Signatory.

Date :

Signature & seal

(Authorised Signatory)

Note: This check list is to be attached with the filled up Contractor Registration Form.
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Annexure VI
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BHARAT HEAVY ELECTRICALS LIMITED
CONTRACTOR REGISTRATION FORM

SECTION-I: Company Profile & Organisational Information

GENERAL INFORMATION

SINo

Detail/Particulars

Remarks by BHEL, if any

111

Name of Company seeking Registration:-

11.1a

Work description/package for which registration is sought.

Package code to be
given by BHEL

Date of Incorporation/Establishment :-
(Please attach Certificate of Incorporation)

Registered Office Address:-

> TelNo

» FaxNo :
» Email ID:
> Web site :

Head Office Address:-

> TelNo :
» FaxNo :
» Email ID:
> Web site :

115

Mailing Address:-

> TelNo
» FaxNo :
» Email ID:
> Web site :

Officer to be contacted for clarification on CONTRACTOR

Empanelment:-
Name & Address

> TelNo :
> FaxNo :
> Email ID;




BHARAT HEAVY ELECTRICALS LIMITE

CONTRACTOR REGISTRATION FORM
SECTION-I: Company Profile & Organisational Information

Annexure VI
Page 2 of 10

D

Remarks by BHEL, if any

Branches:-
Address:-

> Contact Person:
» TelNo
» FaxNo
» Email ID

Address:-

» Contact Person:
> TelNo
> FaxNo
> Email ID

Address:-

» Contact Person:
> TelNo
> FaxNo
> Email ID

Sister Concerns if any:-
Address:-

» Contact Person:
> TelNo

» FaxNo

» Email ID

> Web site

Address:-

Contact Person:
Tel No

Fax No

Email ID

Web site

YVVVVYY




BHARAT HEAVY ELECTRICALS LIMITED
CONTRACTOR REGISTRATION FORM

SECTION-I: Company Profile & Organisational Information

1.2 OWNERSHIP INFORMATION

Annexure VI
Page 3 of 10 amdt.-04

1.2.1 | TYPE OF COMPANY Documents to be submitted Remarks by BHEL,
. . if
(please tick “” @any ONe applicable) rany
I | Govt of India Undertaking L]
i | State Govt Undertaking Ol
it | Public Limited Company 0 Memorandum and Articles of Association
iv Private Limited Company n Memorandum and Articles of Association
v Co-operative Society I Society Rules and Byelaws
vi Partnership Firm m Partnership deed
. . . Professional Tax Registration &
VIt | Proprietorship O Municipal Registration
viii | Any Other (specify) O Supporting docuemnts
122 | DIRECTOR/PARTNER/OWNER/PROPRIETOR | Position Held In Company Remarks by BHEL,
INFORMATION if any
i
i
ii
iv
1.2.3 DIRECTORS / PARTNERS, IF RELATED TO ANY BHEL EMPLOYEE.
NAME :
STAFE NO. :
DESIGNATION
Unit & DEPARTMENT
RELATIONSHIP
1.2.4 IF ANY EX-BHEL PERSONNEL IS EMPLOYED BY THE COMPANY, MENTION HIS /
HER DETAILS OF LAST POSTING.
NAME
STAFF NO.
DESIGNATION
UNIT & DEPARTMENT

DATE OF LEAVING SERVICE



BHARAT HEAVY ELECTRICALS LIMITED

CONTRACTOR REGISTRATION FORM
SECTION-I: Company Profile & Organisational Information

Annexure VI

Page 4 of 10

1.3 REGISTRATION PARTICULARS
Sl Description ( PLEASE INDICATE PARTICULARS Documentsto | Remarks by BHEL, if
No~ | IN THE SPACE PROVIDED FOR EACH) Required for | be submitted any
a INCOME TAX (PERMANENT AC NO):- All categories Copy of Certificate
b SERVICE TAX REGISTRATION All Categories Copy of Certificate
c Sales Tax VAT Registration Number and Date :
1 As applicable Copy of Certificate
2. As applicable Copy of Certificate
3. All categories Copy of Certificate
4. As applicable Copy of Certificate
5. As applicable Copy of Certificate
d PF Registration All categories | Copy of Certificate
e CPWD/Government Organisation As applicable Copy of Certificate
f Geological Survey Of India/Equivalent For Geo Tech | Copy of Certificate
Investigationsetc
g IBR For Boiler and Copy of Certificate
IBR Piping
n Contractorship License for Electrical Works (from | For Electrical Copy of Certificate
any State/Union Territory of India) Works
1.4 | MANPOWER Remarks by
BHEL, if any
A Organisation Strength ( In number):
(please submit Organisation Chart)
B List of Key Persons on rolls of the Company
No of Qualification | Total work Remarks by
Category persons in experience BHEL, if any
the Company
i Resident Managers/Resident Engineers
i Site Engineers (Erection &
Commissioning)
ii Site Engineers (Quality)
iv Site Safety Co-ordinators
v Site Supervisors
Vi Skilled Workmen
vii | Others




Annexure VI

Page S of 10
BHARAT HEAVY ELECTRICALS LIMITED
CONTRACTOR REGISTRATION FORM
SECTION-I: Company Profile & Organisational Information
1.5 OTHER PARTICULARS
A Registration with BHEL | Registration/ Registration/ Empanelment | Document to Remarks by
and Other Firms Empanelment valid upto be submitted BHEL, if any
Number
BHEL/Northern Region Documentary
evidence
ii BHEL/Eastern Region Documentary
evidence
iii BHEL Southern Region Documentary
evidence
iV BHEL Western Region Documentary
evidence
v Electricity Boards Documentary
evidence
Vi NTPClother Public Documentary
Sector/Private Sector evidence
vii PWD/Railways Documentary
evidence
B BANKING DETAILS OF COMPANY
Information of Bank Account of Company Document to be Remarks by
submitted BHEL, if any

©oNoTR w2

NOTE :

submit a copy of the same

The following information of Bank Account of the Company, duly
endorsed by the Bank (required for Electronic Fund Transfer —
EFT/RTGS) is to be submitted

Name of the Company

Name of Bank

Name of Bank Branch
City/Place

Account Number

Account type

IFSC code of the Bank Branch
MICR Code of the Bank Branch
Details of other Bankers (for reference purpose only)

CONTRACTORs who have already submitted the above information are requested to

Information of Bank
Account of the Company,
duly endorsed by the Bank




Annexure VI

Page 6 of 10
BHARAT HEAVY ELECTRICALS LIMITED
CONTRACTOR REGISTRATION FORM
SECTION-I: Company Profile & Organisational Information
1.6 | QUALITY SYSTEMS Certificate Number | Document to be submitted Remarks by
and Valid upto BHEL, if any

A Accreditation to 1ISO 9001 Copy of accreditation certificate OR Copy

of ‘Table of Contents’ of ‘Quality Manual’
B Accreditation to ISO 14000 Copy of accreditation certificate OR Copy

of ‘Table of Contents’ of ‘Quality Manual’
C Accreditation to OHSAS 18000 Copy of accreditation certificate OR Copy

of ‘Table of Contents’ of ‘Quality Manual’
D In House Quality Systems

Copy of quality mannual .

1.7 FINANCIAL INFORMATION FOR THE PREVIOUS THREE YEARS

Financial Value in Rupees in
Lakhs (Audited) i
SINo | Financial Information Remarksa?]y BHEL, if
Y Value in Rupees in y
ear
lakhs
1 NET WORTH (Latest)
Paid up Share Capital* + Reserves
i
SALES/TURN OVER
(Last three Financial Years)
Average
i1l
CASH PROFIT (PAT + Non Cash
Expediture viz Depreciation)
(Last three Financial Years)
iv | Whether CONTRACTOR has been referred to BIFR/NCLT/ any other similar
Govt. Agency (If ‘YES' enclose details) YESINO
v Whether CONTRACTOR is a potential sick Company
(If ‘YES’ enclose details) YESINO
vi | Copies of Audited Annual Accounts (Balance Sheet, P&L Account, Cash
flow statement) for the last three (3) years to be submitted.
vii Status of Tax assessments done under various laws (Income Tax,
VAT/Sales Tax, Excise & Service Tax, Custom) and details of disputes
pending, if any, with these authorities to be submitted.
Legend:

# : Share Capital OR Partnership Capital OR Proprietor Capital as the case may be




SECTION-II: Resources owned by the company

RESOURCES

A) TOOLS & PLANTS, MACHINERY OWNED BY COMPANY

BHARAT HEAVY ELECTRICALS LIMITED
CONTRACTOR REGISTRATION FORM

Annexure VI

Page 7 of 10

SLNO

Description of T&P, Machinery

Make

Capacity

Year

Quantity

Remarks

1. Please indicate all important T&Ps, Machinery owned by Company

2. Please use additional sheets if required




SECTION-II: Resources owned by the company

B) INSPECTION, MEASURING AND TESTING EQUIPMENTS OWNED BY COMPANY

BHARAT HEAVY ELECTRICALS LIMITED

CONTRACTOR REGISTRATION FORM

Annexure VI

Page 8 of 10

SLNO

Description of T&P, Machinery

Make

Capacity

Year of make

Quantity

Next Calibration due

Remarks

1. Please indicate all important Inspection, Measuring and Testing Equipments owned by Company
2. Please use additional sheets if required



Annexure VI
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BHARAT HEAVY ELECTRICALS LIMITED
CONTRACTOR REGISTRATION FORM

SECTION-II: Resources owned by the company

C)
COMPANY PROPOSES TO INDICATE

TIEUPS or RATE CONTRACTS ENTERED INTO BY THE COMPANY FOR PROVIDING VARIOUS SERVICES WHICH THE

SLNO | SERVICES FOR WHICH TIEUPS / RATE

CONTRACTS ENTERED FOR PROVIDING
SERVICES

PLEASE INDICATE WHETHER
SHORT TERM ( 1 YEAR) OR
LONG TERM (ABOVE 1 YEAR)

Remarks

1.
2. Please use additional sheets if required

Please indicate all important Tie Ups enterd by Company for providing various services



Annexure VI
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BHARAT HEAVY ELECTRICALS LIMITED
CONTRACTOR REGISTRATION FORM

SECTION - lll: Work Experience
(use separate sheet for each CATEGORY/CODE)

WORK EXPERIENCE (in the last 5 years period ending on the date of submission of Application)

(use additional sheets if required)

GROUP PACKAGE CATEGORY CODE
Sl | Full Postal Brief description of Work & | Work Order No | Value of Time Contractual | Actual Present | Documents
no | Address of Client | Quantities and date Contract in schedule | Date of date of Status attached in
and Officer in Rupees in (in Completion | completion | (of support of
Charge Lakhs months) ongoing | columns (i)
job) to viii)
(i) (ii) (iii) (iv) (V) (vi) (vii) (viii) (ix)
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Golden Jubilec

CSU & FP, JAGDISHPUR

BHARAT HEAVY ELECTRICALS LIMITED

Maharatna Company
50 Years ol
SECTION-II
GENERAL QUALIFYING REQUIREMENTS
Sl. Description of General Qualifying requirement Documentary
No. Proof
enclosed
1. Contractor should have PF number. Yes/No
2 Contractor should have independent ESI Code number. Yes/No
3. Contractor should have PAN / TAN number. Yes/No
4. Contractor should have Service Tax number (PAN based). Yes/No
5. Contractor should agree General terms and conditions as per section-IV of Yes/No
this EOI. Contractor to submit seal and signed copy of section-IV of EOI.
6. Contractor should have financially sound to do the work at BHEL. | Y&s/No
Assessment of financial soundness of contractors shall be done on their
financial turnover. It shall be based on submitted documents like Income tax
clearance certificates, Bank Solvency certificate, Balance sheets, P/L
account and other documentary evidences, as applicable.

Centralized Stamping Unit & Fabrication Plant, Jagdishpur Industrial Area, Distt. Amethi (UP) 227 817, INDIA

Tel.: +91 5361 224125, 224128; FAX: 224166; web site: www.bhel.com
Registered & Corporate Office: ‘BHEL House’, Siri Fort, New Delhi 110 049
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Maharatna Company
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BHARAT HEAVY ELECTRICALS LIMITED
CSU & FP, JAGDISHPUR

SECTION-III
Work Code Work Description Work Specific Qualifying requirement
The contractor should have, in last 07 (seven) years
Construction of ending on 31.08.2015 successfully completed works
CVLWC-01 buildings and other contract of buildings and other infrastructural civil
infrastructural civil works involving brick work, RCC work, Sheds and
works finishing works in any reputed industry OR other
commercial establishments.
The contractor should have, in last 07 (seven) years
: ending on 31.08.2015 successfully completed works
CVLWC-02 ggc::;léﬁgn of Roads, contract of Roads, Pavement works
' (Rigid/Flexible/Earthen) in any reputed industry OR
other commercial establishments.
The contractor should have, in last 07 (seven) years
: ending on 31.08.2015 successfully completed works
CVLWC-03 ConStrE[JCt'OT( of RCC contract of RCC precast works e.q. boundary wall,
precast works slabs & other precast works in any reputed industry
OR other commercial establishments.
Repair and The. contractor should have, in last 07 (seven) years
Maintenance of Civil ending on 31 .08._2015 succ_essfully completed works
CVLWC-04 - contract of Repair and Maintenance of Civil Works
Works pertaining to like alumini d ks etc. i ted
Door. Windows etc. like aluminium, wood works etc. in any repute
’ industry OR other commercial establishments.
The contractor should have, in last 07 (seven) years
ending on 31.08.2015 successfully completed works
Repair and contract of Repair and Maintenance of Civil Works
CVLWC-05 | Maintenance of General | like plastering, brickwork, concreting, painting,
Civil Works flooring, tiling, surface patching and other general
repair works in any reputed industry OR other
commercial establishments.
The contractor should have, in last 07 (seven) years
Repai ending on 31.08.2015 successfully completed Repair
epair and . .
CVLWC-06 | Maintenance Works of and Maln_tenance of works of Pumps: I|ke_
le, monoblocks, de-watering, fire pumps
Pumps :ubmer_sm - 4 - .
ire engines and other mechanical devices in any
reputed industry OR other commercial establishments.
Annual Maintenance The. contractor should have, in last 07 (seven) years
Works of Package Type ending on 31.08.2015 successfully completed Annual
CVLWC-07 Sewage Treatment Maintenance of Package Type Sewage Treatment
Plant Plant (Preferably 200KLD) in any reputed industry OR
other commercial establishments.
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BHARAT HEAVY ELECTRICALS LIMITED
CSU & FP, JAGDISHPUR

Maharatna Company
50 Years ol
Work Code Work Description Work Specific Qualifying requirement
Cleaning & The contractor should have, in last 07 (seven) years
CVLWC-08 | Housekeeping end;ng tonf3(1:l.08.2_015&3:|ccess|f(ully gomps)leteg wor_ks
Services. contract of Cleaning ousekeeping Services in any
reputed industry OR other commercial establishments.
The contractor should have, in last 07 (seven) years
Landscaping & ending on 31.08.2015 successfully completed works
CVLWC-09 | Horticulture contract of Landscaping & Horticulture Maintenance
Maintenance Works. Works in any reputed industry OR other commercial
establishments.
The contractor should have, in last 07 (seven) years
Jungle Cutting, Drain ending on 31.08.2015 successfully completed works
CVLWC-10 | cleaning, Septic tank contract of Jungle Cutting, Drain cleaning, Septic
cleaning works tank cleaning Works in any reputed industry OR other
commercial establishments.




General Conditions of Contract (GCC)

Fezre) BHARAT HEAVY ELECTRICALS LIMITED

Bﬂ” CENTRALISED STAMPING UNIT & FABRICATION PLANT
JAGDISHPUR
SECTION IV

GENERAL CONDITIONS OF CONTRACT

BHARAT HEAVY ELECTRICALS LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)
CSU & FP
Industrial Area
Jagdishpur (UP) 227817

Signature of Contractor Signature of BHEL

Page 1 of 60



General Conditions of Contract (GCC)

GENERAL TERMS & CONDITIONS

INDEX
SL.
NO. CONTENTS
1 Part A General Instructions to Tenderers
2 Part B General terms & conditions
Terms and Conditions for Civil, Structural and
3 Part C

Architectural Works

4 Annexure- A Proforma - Non- Discloser agreement
5 Annexure - B Check list & schedule of General Particulars
6 Annexure- C  Proforma - Contract Agreement

7 Annexure- D Proforma- Security cum performance BG bond

8 Annexure-E Proforma- Knowledge of site conditions
9 Annexure- F Proforma- Details of court cases pending against BHEL
10  Annexure-G List of Consortium Banks
Signature of Contractor Signature of BHEL

Page 2 of 60



General Conditions of Contract (GCC)

PART -A
GENERAL INSTRUCTIONS TO TENDERERS

1 This tender specification as a whole, furnishing all the details and other documents as
required in the following pages, shall be duly signed and sent in a sealed cover (IN
DUPLICATE) super-scribing the name of work as given in the tender notice.

2 The tender shall be addressed to the OFFICER INVITING TENDER AS INDICATED IN
THE TENDER NOTICE.

3 Tenders submitted by post shall be sent as "REGISTERED POST ACKNOWLEDGEMENT
DUE" and shall be posted with due allowance for any postal delay. The tenders
received after the due date and time of opening are liable to be rejected. Telegraphic
offers and offers received by telex may not be considered. BHEL takes no
responsibility for any delay/loss of documents or correspondences sent by currier/

post.

4 Tenders shall be opened at the time and date as specified in the tender notice in the
presence of such of those tenderers or their authorised representatives who may be
present.

5 The tenderers shall closely peruse all the clauses, specifications and drawings

indicated in the Tender Documents before quoting. Should the tenderer have any
doubt about the meaning of any portion of the Tender Specifications or find
discrepancies / omission in the Drawings or the tender documents issued are
incomplete or shall require clarification on any of the technical aspect, scope of work
etc., he shall at once contact the authority inviting the tender for clarification before the
submission of the tender.

6 Before tendering, the tenderers are advised to inspect the site of work and the
environments and be acquainted with the actual working and other prevalent
conditions, facilities available, position of material and labour. No claim will be
entertained later on grounds of lack of knowledge.

7 Tenderer must fill up all the schedules and furnish all the required information as per
the instructions given in various sections of the tender specification. Each and every
page of the Tender Specification must be SIGNED, STAMPED AND SUBMITTED ALONG
WITH THE OFFER by the Tenderer in token of complete acceptance thereof. The
information furnished shall be complete by itself.

8 The Tenderer shall quote the rates in English Language and international numerals.
These rates shall be entered in figures as well as in words. In case of difference in rates
between words and figures THE LESSER OF THE TWO will be treated as valid rate. The
“amount” column shall be the arithmetic multiplication of “quantity” and the “rate
quoted” of each row. For the purpose of tender, the metric system of units shall be
used. Both the blank columns of bill of quantities(BOQ), titled “Rates” and “Amount”
as well as the total and grand total at the last page of the BOQ has to be filled by the

Signature of Contractor Signature of BHEL
Page 3 of 60



General Conditions of Contract (GCC)

10

11

11.1

11.2

11.3

11.4

11.5

Tenderer in legible and neat handwriting or typed. All totals shall be given both in
words as well as in figures. In case of any discrepancy in the quoted “Grand Total” of
the Price schedule and BOQ, the correct arithmetic total shall be considered.

All entries in the tender shall either be typed or be written in ink. Erasure and over
writings are not permitted and may render such tenders liable to summary rejection.
All cancellations and insertions shall be duly attested by the tenderer.

QUALIFICATIONS OF TENDERERS: Only Tenderers who have previous experience in
the work of this nature and description detailed in this tender specification at section
“Qualifying requirements” are expected to quote for the work. Offers from tenderers
who do not have proven and established experience in the field are not likely to be
considered.

DATA TO BE ENCLOSED: Full information shall be given by the tenderer in respect of
the following. Non-submission of this information may lead to rejection of the offer.
FINANCIAL STATUS: Financial viability as per proforma enclosed.

INCOME TAX CERTIFICATES: A Certificate of Income tax clearance from the
appropriate authority in the forms prescribed there for duly indicating annual
turnover. These certificates shall be valid for one year from the date of issue or for the
period prescribed therein for all tenders submitted during the period. Copy of last
assessment order duly certified as true copy by the chartered accountant shall also be
submitted.

PREVIOUS EXPERIENCE : A statement giving particulars (duly supported by
documentary evidence) of the various service rendered in progress for each similar
works by the tenderer indicating the particulars and value of each work, the site
location, the duration, date of completion etc., strictly as per proforma enclosed.

An attested copy of the Power of Attorney, in case the tender is signed by an
individual other than the sole Proprietor, shall also be attached.

Information on type of holding details of the Tenderer’s organization shall be
submitted as follows:

IN CASE OF FIRMS WITH SOLE OWNERSHIP: Full name, experience and address of
the proprietor and nature of business.

IN CASE OF PARTNERSHIP FIRMS: The names of all the partners with addresses and
their experience. A copy of the partnership deed/ instrument of Partnership duly
certified by a Notary Public shall be enclosed.

IN CASE OF COMPANIES: Date and place of registration including date of
commencement certificate in case of public companies and the nature of business
carried or by the Company. Certified copies of memorandum and Articles of
Association are also to be furnished. Also indicate names, addresses and experience of
the Directors.

Signature of Contractor Signature of BHEL

Page 4 of 60



General Conditions of Contract (GCC)

11.6

11.7

11.8

11.9

NOTE

12

Declaration sheet as per proforma enclosed.

Checklist and schedule of general particulars duly filled in, signed and stamped as per
ANNEXURE-'B".

Details of pending court cases, if any, between the Tenderer and any unit of BHEL as
per Annexure ‘F’.

Submission of documents pertaining to PAN no, Service tax and sales tax
registration nos., Tin No., ESI Regn. Nos, PF Regn. No., contract labour license and
electrical contractor license etc are mandatory, failing which the tenders are liable
for rejection.

:In terms of clauses 11.1 to 11.10 above, all the data required to be enclosed with the
tender need to be furnished neatly typed, signed and stamped in the given formats
only (in the form of separate sheets) failing which the tender may be considered as
incomplete and is liable for rejection. Documentary proofs wherever necessary also
need to be enclosed.

EARNEST MONEY DEPOSIT:

12.1.1 Every tender must be accompanied by the prescribed amount of refundable, non-

interest bearing Earnest Money Deposit. The amount of EMD and the manner in which
itis to be deposited shall be as per Notice Inviting Tender.

12.2 Tenders received without Earnest Money in full in the manner prescribed above will
not be considered.

12.3 The Earnest Money Deposit of the successful Tenderer will be retained towards part of
Security Deposit.

12.4 In the case of unsuccessful tenderers, the Earnest Money will be refunded to them after
acceptance of award of work by successful tenderer.

12.5 BHEL reserves the right of forfeiture of Earnest Money deposit in case the successful
tenderer,

(a) After opening of tender, revokes/ withdraws his tender within the validity period
or revises/ alters his earlier quoted rates/ conditions.
(b) Fails to communicate unqualified acceptance of Letter of Intent within 15 days
from the date of issue of Letter of Intent.
(c) Fails to submit 50% of the total Security Deposit before start of work.
(d) Fails to start the work as may be indicated in the Letter of Intent.

12.6 EMD shall not carry any interest.

13 AUTHORISATION AND ATTESTATION: Tenders shall be signed by persons duly
authorised / empowered to do so. Certified copies of such authority and relevant
documents shall be submitted along with the tenders.

Signature of Contractor Signature of BHEL
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15

16

16.1

16.2

VALIDITY OF OFFER: The offer shall be kept open for acceptance for a minimum
period of SIX MONTHS from the date of opening of tenders. In case Bharat Heavy
Electricals Limited calls for negotiations, such negotiations shall not amount to
cancellation or withdrawal of the original offer which shall be binding on  the
tenderers.

EXECUTION OF CONTRACT: The successful Tenderer's responsibility under this
Contract commences from the date of issue of the Letter of Intent by Bharat Heavy
Electricals Limited. The successful tenderer shall be required to execute an agreement
in the prescribed form as per ANNEXURE-'C' with the BHEL within a reasonable time
after the acceptance of his tender and in any case before submitting the first bill for
payment. The expenses for completion and making required number of copies and
compilation of Contract Documents duly bound / titled and stamping / registration of
the agreement with prescribed authority, if necessary, shall be borne by the contractor.

SECURITY DEPOSIT : Upon acceptance of tender, the successful tenderer must
deposit the required amount of security deposit within the time specified in the
Letter of Intent for satisfactory completion of work.

The total amount of Security Deposit shall be as follows:

(a)In case of work costing up to Rs 10 Lakh : SD shall be 10% of the contract value.
(b) In case of work costing Rs.10 Lakh and up to Rs.50 Lakh: SD shall be Rs 1 Lakh + 7.5
% of the contract value exceeding Rs 10 Lakh.

(c)In case of work costing more than Rs.50 Lakh: SD shall be Rs 4 Lakh + 5 % of the
contract value exceeding Rs 50 Lakh.

The Security Deposit shall be deposited within 15 days from the date of issue of Letter
of Intent but before start of work in any one of the following forms:

(a) The total Security Deposit as indicated in the Letter of Intent in cash (as permissible
under income tax act) or demand draft in favour of BHEL payable at Lucknow or
industrial area Jagdishpur.

(b) Bank guarantee from named banks listed in Annexure-L of GCC. The Bank
guarantee format should have the approval of BHEL. However, BHEL reserves the right
to accept bank guarantee issued by any other scheduled banks.

(c) 50% in cash (as permissible under income tax act) or demand draft in favour of
BHEL payable at Lucknow or industrial area Jagdishpur, and the balance 50% in the
form of Bank Guarantee in the prescribed proforma as per Annexure ‘D’.

(d) 50% in Bank Guarantee in the prescribed proforma as per Annexure ‘D’.
And the balance 50% shall be recovered by deductions from running bills @ 10% of
the value of each running bill, till the full Security Deposit is made up.

The validity of the Bank Guarantee furnished towards Security Deposit under (b)
above shall be up to the period of completion of work as stipulated in the Letter of
Intent + 2 (TWO) months and the same shall be kept valid by proper renewal till the

Signature of Contractor Signature of BHEL
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16.3

16.4

16.5

16.6

17

18
18.1

18.2

satisfactory completion of the Guarantee Period. The bank guarantee issued by any of
the consortium banks of BHEL (list given in Annexure G) only will be accepted.

EMD of the successful tenderer shall be converted and adjusted against the security
deposit.

If the value of the work done at any time exceeds the accepted agreement value, the
Security Deposit shall be correspondingly enhanced and the extra Security Deposit
shall be immediately deposited by the Contractor or recovered from payments due to
him.

Failure to deposit the Security Deposit within the stipulated time, may lead to
forfeiture of Earnest Money Deposit and Cancellation of the award of work.

BHEL reserves the right of forfeiture of Security Deposit in addition to other claims
and penalties in the event of the contractor's failure to fulfill any of the contractual
obligations or in the event of termination of contract as per terms and conditions of
contract. BHEL reserves the right to set off the Security Deposit, against any claims of
any other contracts with BHEL.

RETURN OF SECURITY DEPOSIT : If the contractor fully performs and completes the
work in all respects to the entire satisfaction of BHEL and presents an absolute "No
Demand Certificate" in the prescribed form and returns properties belonging to
BHEL taken, borrowed or hired by him for carrying out the said works, half the
amount of Security Deposit will be released to the contractor after deducting all costs,
expenses and other amounts that are to be paid to BHEL under this or other contracts
entered into with the Contractor along with the final bill. Balance half of the amount
of Security Deposit will be released only after the Guarantee Period is over.

No interest shall be payable by BHEL on Earnest Money Deposit, Security Deposit or
on any moneys due to the contractor.

EVALUATION AND REJECTION OF TENDER AND OTHER CONDITIONS:

The acceptance of Tender will rest with BHEL which does not bind itself to accept the
lowest tender or any tender and reserves to itself full rights for the following without
assigning any reasons whatsoever.

(a) To reject any or all of the tenders.

(b) To split up the work amongst two or more Tenderers.

(c) To award the work in part.

(d) In either of the contingencies stated in (b) and (c) above to modify the time for
completion suitably.

Conditional and un-witnessed tenders, tenders containing absurd or unworkable rates
and amounts, tenders which are incomplete or otherwise considered defective and
tenders not in accordance with the tender conditions, specifications etc., are liable to
be rejected.

Signature of Contractor Signature of BHEL
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18.4

18.5

18.6

18.7

18.8

19.0

18.9

If a tenderer expires after the submission of his tender or after the acceptance of his
tender, BHEL may at its discretion, cancel such tender. If a partner of a firm expires
after the submission of the tender or after the acceptance of the tender, BHEL may
cancel such tender at its discretion unless the firm retains its character.

BHEL will not be bound by any Power of Attorney granted by the tenderer or by
changes in the composition of the firm made subsequent to the execution of the
contract. BHEL may, however, recognize such Power of Attorney and changes after
obtaining proper legal advice, the cost of which will be chargeable to the contractor
concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the
right to reject such tender at any stage or to cancel the contract, if awarded and forfeit
the Earnest Money/ Security Deposit/ any other moneys due.

Canvassing in any form in connection with the tender is strictly prohibited and the
tenders submitted by the contractor who resorts to canvassing are liable to be
rejected.

Should a tenderer or contractor or in the case of a firm or Company of contractors/ one
or more of its Partners/ share holders / Directors have a relation or relations
employed in BHEL, the authority inviting tender shall be informed to the fact along
with the offer, failing this BHEL may, at its sole discretion reject the tender or cancel
the contract and forfeit the Earnest Money/ Security Deposit

The successful tender should not sub-contract the part or complete work detailed in
the tender specification without written permission of BHEL. The tenderer is solely
responsible to BHEL for the work awarded to him.

BHEL reserves its right to give purchase preference to CPSUs as per Govt. Guidelines
and as per rules in vogue.

NO DEVIATIONS to the tender conditions will normally be accepted. However, if the
tenderer insists for certain deviations to the conditions, financial implication thereof

shall be loaded to the quoted price for evaluating the Tenderer's offer.

X-X-X
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19.4

19.5
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SECTION - 11

PART - B
GENERAL TERMS AND CONDITIONS

DEFINITION OF TERMS

Throughout the Tender Documents including the Enquiry Letter, the following words
shall have the meanings assigned to them herein, unless the subject matter or the
context requires otherwise.

The ‘Purchaser’ or ‘BHEL’ shall mean Bharat Heavy Electricals Limited (A Govt. of
India Undertaking) incorporated under the Companies Act 1956, with its Registered
Office at BHEL House, Siri Fort, New Delhi-110 049, which expression shall include its
successors and assigns; acting through its Fabrication Plant (FP), or its authorised
officers or its Engineer or other employees authorised to deal with any matters with
which these persons are concerned, on its behalf.

The ‘Tenderer’ shall mean the Firm/Company/Organisation, which quotes against the
Tender Enquiry issued by the Purchaser. It may also be referred as ‘Bidder’.

The "Contractor' shall mean the individual, firm or company whose Offer is accepted
by BHEL and enters into Contract with BHEL and shall include their executors,
administrators, successors and permitted assigns.

The “Contract' shall mean and include the agreement, the work order, the accepted
appendices of rates, Schedules of Quantities, if any, GENERAL TERMS & CONDITIONS,
Special Conditions of Contract, Instructions to Tenderers, the drawings, the technical
specifications, the special specifications, if any, the tender documents and the Letter of
Intent/ Acceptance letter issued by BHEL. Any conditions or terms stipulated by the
Tenderer in the tender documents or subsequent letters shall not form part of the
Contract unless specifically accepted in writing by BHEL in the Letter of Intent and
incorporated in the Agreement. It may also be referred as ‘Contract Document'.

The ‘Sub-contractor’ shall mean the person/firm/company/organisation to whom
any part of the work has been sub-contracted by the Supplier, with the written consent
of the Purchaser and shall include his heirs, executors, administrators, representatives
and assigns.

The 'Engineer’, for the purpose of this Contract shall mean an engineer, person or
company duly appointed as such from time to time or such other officials as may be
duly authorised and appointed and notified in writing by purchaser to act as engineer.
In cases where no such Engineer has been so appointed, the word 'Engineer’ shall
mean the Purchaser or his duly authorised representative. It may also be referred to as
Engineer -in -Charge.

Signature of Contractor Signature of BHEL
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19.9
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19.14

19.15

19.16

19.17

The ‘Inspector' shall mean the Purchaser for the time being or such other person as
may be duly authorised and appointed in writing by Purchaser to act as Inspector for
the purpose of Contract.

The 'Equipment’ shall mean and include plant and stores on which work is to be done
by the Contractor under the Contract.

The "Work' shall mean and include supply of all categories of labour, specified
consumables, tools and tackles required for complete and satisfactory construction,
site transportation, handling, stacking, storing, erecting, testing and commissioning of
the equipment; as defined in the Tender Documents, to the satisfaction of BHEL. It
may also be referred as ‘CONTRACT WORK'.

The ‘Tender Document’ shall mean and include the instruction to Tenderers, general
conditions, bidding conditions, specific conditions, specifications, schedules, drawings,
form of tender, schedule of prices and quantities, contained in the Tender and any
subsequent modifications thereof.. It may also be referred as ‘Tender Specification’

The ‘Offer’ shall mean and include the technical and commercial documents including
specifications, schedule of prices and quantities, drawings etc submitted by the
Tenderer in response to the tender enquiry and any subsequent clarifications thereof.
It may also be referred as ‘Bid’.

‘Acceptance of offer’ shall mean issue of letter of intent/award or memorandum or
detailed Order/Contract communicating the acceptance of offer, to the successful
Tenderer.

The “Letter Of Intent’ shall mean the intimation by a letter / fax to the Tenderer that
the tender has been accepted in accordance with provisions contained in the letter.
The responsibility of the contractor commences from the date of issue of this letter and
all the terms and conditions of contract are applicable from this date.

The ‘Site’ shall mean the site of the proposed work at BHEL Plant at Jagdishpur.

The ‘General Manager' shall mean the Officer in Administrative charge of the
contracting Unit of BHEL.

The "Completion Time' shall mean the period specified in the Letter of Intent or date
mutually agreed upon for completing the work to the satisfaction of the Engineer,
being of required standard and conforming to the specifications of the Contract.

The “Tests' shall mean and include such test or tests to be carried out by the
Contractor as are prescribed in the Contract or considered necessary by BHEL in order
to ascertain the quality, workmanship, performance and efficiency of the contracted
work or part there of.

Signature of Contractor Signature of BHEL
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19.19

19.20

19.21

19.22

19.23

19.24

20.0

20.1

The ‘Commissioning’ shall mean the first operation of the equipment after all
initial adjustments, trials, cleaning and re-assembly required at site, if any, have
been completed and equipment is made ready for commercial use.

The ‘Approved’, Directed’ Or ‘Instructed’ shall mean approved, directed or
instructed by BHEL.

‘Contract Engineer’ shall mean the official who has signed the Order/Contract on
behalf of the Purchaser.

‘Months’ shall mean calendar months.
‘Days’ shall mean calendar days.

‘Writing’ shall include any manuscript, typewritten or printed statement under or
over signature, seal as the case may be.

“Contract Value” shall mean the awarded/ executed value of work calculated on the
basis of the awarded/ executed quantities of work and the approved /accepted rates
by BHEL.

The words incorporating singular shall include plural and vice-versa, in the words
importing masculine gender shall include feminine and vice-versa and the words
importing persons shall include bodies corporate, limited liability companies,
partnership and other legal entities.

TWO PART BIDS:

Bidders shall submit the offer in three inner envelops (covers) and one outer envelop
(cover) as indicated below.

Envelope I: This sealed envelope should contain all the copies of technical &
commercial bid together with price formats (without prices). This envelope should be
clearly marked “Part I - Technical and commercial bid”, indicating Tender No., Due
Date and Address & Reference of the Bidder.

Envelope II: This sealed envelope should contain only price formats with prices. This
envelope should be clearly marked “Part II - Price bid”, indicating Tender No., Due
Date and Address & Reference of the Bidder.

Envelop III: This sealed envelop should contain Demand Draft for cost of Tender if not
submitted earlier, and Demand Draft/ copy of Cash Deposit Receipt for EMD.

All the envelopes shall be put in one envelop, duly sealed, super scribed as Part I and
Part II of Enquiry No., due date of opening, name & address of the officer inviting
Tender and the address and reference of the Bidder.

Signature of Contractor Signature of BHEL
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20.2

20.3

21

211

21.2

21.3

21.4

215

21.6

21.7

Part I - Technical and Commercial Bid

This part shall include / indicate the following:
o Complete scope of services with all technical details and other technical and
commercial terms and conditions.

e (Confirmation of the Technical and Commercial Specification. If there are any
deviations, the same should be clearly specified in a separate sheet along with
covering letter. Offers received without confirmation to our specification will be
rejected.

e List of customers to whom similar services have been supplied along with
performance certificates.

e A copy of “Un-Priced Part I1” i.e., a copy of the Price Bid without the price details.

PartII (PRICE- BID)
This part should contain the schedule of price particulars co-related to the Bill of
Quantities.

OPENING & EVALUATION OF OFFERS AND AWARD OF WORK

Authorised officer of BHEL at his office shall open tenders at the time and date as
specified in the tender notice in the presence of such of those Tenderers or their
authorised representative who may be present.

The envelop III will be opened first. Tenders received without the demand draft for
cost of Tender and EMD will be rejected and Part I of Bid will not be opened.

The Part I - Technical & commercial bid alone would be opened on the Tender opening
date.

The Part II - Price bid of only those Bidders who have been found to be techno-
commercially suitable would be opened at a later date. These Bidders would be
informed about the tender opening date.

Clarifications if any required by BHEL for technical and commercial evaluation may be
sought from Bidders before opening of Part II - price bid.

In case it becomes necessary for the Tenderer to make any changes in his original price
bid (Part-II) on account of technical/commercial confirmations/clarifications, against
the changes advised by BHEL to bring the offer in line with the requirement of the
specifications, the impact of such changes on price shall be submitted in the form of a
revised price bid, if asked for by BHEL.

If a revised price bid has been submitted, normally only the final revised price bid shall
be opened. However, BHEL reserves the right to open the earlier price bids, if required.
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21.9

21.10

21.11

21.12

21.13

21.14

21.15

Unsolicited price bids shall not be entertained.

Any revision or changes in quoted prices and/or conditions of offer made after tender
opening, which will give benefit to the Tenderer over others, may result in rejection of
his tender.

Evaluation of offers shall be on the basis of cost at Site i.e. total cost to BHEL, taking
into consideration loadings, if any, and all available financial advantages.

Deviations (Commercial as well as Technical) from the Tender S}E)ecifications are
generally not acceptable. However, if any deviation is considered by the Purchaser, the
same shall be loaded for comparison, while evaluating the offer.

Loading/loading criteria in respect of the deviation(s) shall be communicated to the
concerned Tenderer(s) before Price Bid openinﬁ. If a Tenderer unconditionally
withdraws any deviation before Price Bid opening, the same shall not be loaded.

BHEL reserves its right to allow to the Public Sector Enterprises ordering and price
preference facilities as admissible under the existing policy of the Govt. of India.

The Purchaser shall issue a Letter of Intent for award of work to the successful
Tenderer as soon as his Bid has been accepted giving brief details of the equipment and

other terms & conditions.

The Letter of Intent/ Purchase Order shall be issued in the name of Bidder only.

21.16 BHEL reserves its right to negotiate with the bidder and/ or go for reverse

22.0

22.1

22.2

22.3

22.4

23.0

23.1

auction.
PRICES AND TERMS OF PAYMENT

Prices quoted by the bidder shall be fixed and not subject to any escalation whatsoever
during the period of Bid validity and execution of the Contract. A Bid submitted with an
adjustable price will be treated as non -responsive and rejected.

Prices should be inclusive of all taxes and duties (except service tax). Service tax
should be specifically stated in the offer as per section-1V i.e bill of quantities and price
schedule.

Terms of payment shall be as given in Special Conditions of Contract.

All payments will be released after deduction of taxes as per the rules in force and Tax
Deduction at Source (TDS) certificate will be issued by BHEL as applicable.

COMMENCEMENT AND COMPLETION OF WORK

The contractor shall commence the work within the time indicated in the Letter of
Intent and shall proceed with the same with due expedition without delay. The
responsibility of successful Tenderer under this Contract commences from the date of
issue of the Letter of Intent.
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24.7
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If the successful tenderer fails to commence the work within the stipulated time, BHEL,
at its sole discretion, will have the right to cancel the contract. His Earnest Money and/
or Security Deposit will stand forfeited without any further reference to him without
prejudice to any and all of BHEL’s other rights and remedies in this regard.

All the works shall be carried out under the direction and to the satisfaction of BHEL.

The transported equipment, erected /constructed plant or work performed under the
Contract, as the case may be, shall be taken over by BHEL in part or in full when it has
been completed in all respects and/or satisfactorily put into operation at site.
However, the work under the Contract shall be considered as completed only when the
full scope of work is taken over by BHEL.

MEASUREMENT OF WORK AND MODE OF PAYMENT
All payments due to the contractor shall be made by “Account Payee’ Cheques.

For progress/ running bill payments, the contractor shall present detailed
measurement sheets in triplicate duly indicating all relevant details based on technical
documents and connected drawings for the work done during the month/ period
under different categories in line with terms of payment as per Letter of Intent. The
basis of arriving at the quantities/ weights shall be the relevant documents and
drawings released by BHEL. These measurement sheets shall be prepared jointly with
Engineer and signed by both the parties.

These measurement sheets will be checked by the Engineer and quantities and
percentages eligible for payment under different groups shall be decided by him. The
abstract of quantities and percentages so arrived at based on the terms of payment
shall be entered in the Measurement Book and signed by both the parties.

Based on the above quantities, contractor shall prepare the bills in the prescribed
proforma and work out the financial value. These will be entered in the Measurement
Book and signed by both the parties. Payment shall be made by BHEL after affecting
the recoveries due from the contractor.

All recoveries due from the contractor for the month / period shall be effected in full
from corresponding running bills unless specific approval from Competent authority is
obtained to the contrary.

Measurement shall be restricted to that quantity for which it is required to ascertain
the financial liability of BHEL under this contract.

Measurement shall be taken jointly by persons duly authorised by BHEL and the
Contractor.

The Contractor shall bear the expenditure involved, if any, in making the
measurements and testing of materials to be used/ used in the work. The Contractor
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249

shall, without extra cost to BHEL, provide all the assistance with appliances and other
things necessary for measurement.

If, at any time due to any reason whatsoever, it becomes necessary to re-measure the
work done, in full or in part, the expenses towards such re-measurement shall be
borne by the Contractor.

24.10 Passing of bills covered by such measurements does not amount to acceptance by

BHEL of the completion of the work measured. Any left out work has to be completed
by the Contractor, as directed.

24.11.1 Final measurement bill shall be prepared in the proforma prescribed for the purpose,

25.0

251

25.2

25.3

based on the certificate issued by the Engineer that the entire work as stipulated in
the tender specifications has been completed in all respects to the entire satisfaction
of BHEL. The Contractor shall give unqualified 'No Claim’ and ‘No Demand’
certificates. All the tools and tackles loaned to him should be returned in condition
satisfactory to BHEL. The abstract of final quantities and financial values shall also be
entered in the Measurement Book and signed by both the parties. The final bill shall
be paid within a reasonable time after completion of the work. After the payment of
final bill, only the guarantee obligation percentage value shall remain unpaid which
shall be released after completion of guarantee period.

RIGHTS OF BHEL
BHEL reserves to itself the following rights in respect of this contract without entitling
the contractor to any compensation.

To get the work done through another agency at the risk and cost of the contractor, in
the event of poor progress or the contractor's inability to progress the work for
completion as stipulated in the contract, poor quality of work, persistent disregard of
instructions of BHEL, assignment, transfer, subletting of the contracted work without
written permission of BHEL, non-fulfillment of any contractual obligations etc. and to
claim / recover compensation for such losses from the contractor including BHEL's
supervision charges and overheads from Security Deposit/ other dues.

To withdraw any portion of work and / or to restrict / alter quantum of work as
indicated in the contract during the progress of work and get it done through another
agency and/ or by the departmental labour to suit BHEL's commitments or in case
BHEL decides to advance the completion due to other emergent reasons.

To terminate the contract after due notice and forfeit the Security Deposit and recover
the loss sustained in getting the balance work done through other agencies in addition
to liquidated damages/ penalty in the event of:

(a) Contractor's continued poor progress.

(b) Withdrawal from or abandonment of the work before completion of the work.
(c) Corrupt act of the contractor.

(d) Insolvency of the contractor.
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Page 15 of 60



General Conditions of Contract (GCC)

25.4

25.5

25.6

25.7

25.8

25.9

25.10
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26.0

26.1

26.2

(e) Persistent disregard of the instructions of BHEL.

(f) Assignment, transfer, subletting of the contract work without BHEL’s written
permission.

(g) Non-fulfillment of any contractual obligations.

To recover any moneys due from the Contractor from out of any moneys due to the
Contractor under this or any other Contract or from the Security Deposit.

To claim compensation for losses sustained including BHEL's supervision charges and
overheads in case of termination of contract and to levy penalty for delay in
completion of work.

To determine the Contract or to restrict the quantum of work and pay for the portion
of work done in case BHEL's contract with its customer is terminated for any reason.

To effect recoveries from any amounts due to the contractor under this or any other
contract or in any other form the moneys which BHEL is forced to pay to anybody due
to contractor’s failure to fulfill any of his obligations.

To restrict or increase the quantity and nature of work to suit site requirements, since
the tender specification is based on preliminary documents and quantities furnished
therein are indicative and approximate and the rates quoted shall not be subject to
revision.

To deploy BHEL's skilled and semiskilled workmen in case of emergency / poor
progress/ deficiency in skill on the part of the employees of the contractor and to
recover the expenditure on account of the same from the moneys due to the contractor.

While every endeavor will be made by BHEL to this end, BHEL cannot guarantee
uninterrupted work due to conditions beyond its control. The Contractor will not be
entitled to any compensation/ extra payment on this account.

In the event of any dispute of technical nature, the decision of BHEL shall be final and
binding on the Contractor.

RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT
OF WORKERS, ETC.

The following are the responsibilities of the Contractor in respect of observance of
local laws, employment of personnel, payment of taxes etc.:

As far as possible, unskilled workers shall be engaged from the local areas in which the
work is being executed.

The contractor at all times during the continuance of this contract, shall in all his
dealings with the local labour for the time being employed on or in connection with the
work, has due regard to all local festivals, religious and other customs.
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The Contractor shall comply with all State and Central Laws, Statutory Rules,
Regulations, etc., such as The payment of wages Act, The Minimum Wages Act, The
workmen's Compensation Act, The Employer's Liability Act, The industrial Disputes
Act, The Employees' Provident Fund Act, Employees’ State Insurance Scheme, the
Contract Labour (Regulations and Abolition Act, 1970) and other Acts, Rules and
Regulations for labour as may be enacted by the Government during the tenure of the
Contract and having force or jurisdiction at site. The contractor shall give to the local
Governing Body, Police and other concerned Authorities all such notice as may be
required under law.

The Contractor, in the event of his engaging 20 or more workmen, will obtain
independent license under the Contract Labour (Regulations and Abolition Act, 1970)
from the concerned authorities based on the certificate (Form-V) issued by the
principal employer.

The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalty,
commissions or other charges which may be leviable on account of any of his
operations connected with this contract. In case BHEL is forced to make any such
payment, BHEL shall recover the same from the contractor either from moneys due to
him or otherwise as deemed fit.

While BHEL will pay the inspection fees of the government statutory Inspectorate, all
other arrangements for the periodical visits of such Inspectors to site, inspection
certificates etc. will have to be made by the contractor at his cost. The contractor will
also meet all expenses in connection with observed discrepancies by these govt.
inspectors and performing any requisite qualification tests.

The contractor shall be responsible for the provision of health and sanitary
arrangements more particularly described in the Contract Labour (Regulations and
Abolition Act, 1970) and safety precautions as may be required for safe and
satisfactory execution of the contract.

The contractor shall be responsible for proper accommodation including adequate
medical facilities for the personnel employed by him.

The contractor shall be responsible for the proper behavior and observance of all
regulations by the staff employed by him.

The contractor shall ensure that no damage is caused to any person / property of other
parties working at site. If any such damage is caused, it shall be the responsibility of
the contractor to make good the losses and compensate them.

All the properties/ equipment/ components of BHEL/ its customer loaned with or
without deposit, to the contractor shall remain the properties of BHEL/ its customer.
The contractor shall use such properties for the purpose of execution of this contract.
All such properties/ equipment/ components shall be taken to be in good condition
unless notified to the contrary by the contractor within 48 hours. The contractor shall

Signature of Contractor Signature of BHEL

Page 17 of 60



General Conditions of Contract (GCC)

26.12

26.13

26.14

26.15

26.16

26.17

26.18

26.19

26.20

26.21

26.22

return them in good condition as and when required by BHEL/ its customer. In case of
non-return, loss, damage, repairs etc., the cost thereof, as may be fixed by the
Engineer, will be recovered from the contractor.

It shall not be obligatory on the part of BHEL to supply any tools and tackles or
materials other than those specifically agreed to be given by BHEL. However,
depending upon availability / possibility, BHEL/ its customer's equipment and other
materials may be made available to the contractor on payment of hire charges as fixed
by them, subject to the conditions laid down by BHEL/ its customer from time to time.
Unless paid in advance, such hire and other charges shall be recovered from out of
dues to the contractor or security deposit in one installment.

The contractor shall fully indemnify and keep indemnified BHEL against all claims of
whatever nature arising during the course of execution of this contract.

In case the contractor is required to undertake any work outside the scope of this
contract, the amount payable shall be as may be mutually agreed upon.

Any delay in completion of works or non-achievement of periodical targets, due to
reasons attributable to the contractor, will have to be compensated by the contractor
either by increased manpower and resources or by working extra hours or more than
one shift at no extra cost to BHEL.

The contractor shall execute the work under the conditions usual to such plant
construction and in conjunction with numerous other operations at site. The
contractor and his personnel shall cooperate and coordinate with other agencies at
project site and proceed in a manner that shall help in the progress of work at site as a
whole.

The contractor will be directly responsible for payment of wages to his workmen. A
pay-roll sheet giving details of all payments made to the workmen duly signed by the
contractor's representative should be furnished to BHEL, if called for.

In case of any class of work for which there is no specification laid down in the
contract, such work shall be carried out in accordance with the instructions and
requirements of the Engineer.

No levy, payment or charges made or imposed shall be impeached by reason of any
clerical error or by reason of any mistake in the amount levied, demanded or charged.

No idle labour charges will be admissible in the event of any stoppage of work
resulting in the contractor's workmen being rendered idle due to any reason at any
time.

The contractor shall take all reasonable care to protect the materials and the work till
such time the plant / equipment has been taken over by BHEL.

Contractor shall not stop work or abandon the site for whatsoever reason or dispute,
excepting for Force Majeure conditions. All problems / disputes shall be separately
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26.23

26.24

26.25

26.26

27.0

27.1

27.2

discussed and settled without effecting the progress of work. Stoppage or
abandonment of work, other than under force Majeure conditions, shall be treated as
breach of Contract and dealt with accordingly.

The contractor shall keep the area of work clean and shall remove the debris etc while
executing day-to-day work. Upon completion of work, the contractor shall remove
from the vicinity of work, all scrap, packing materials, rubbish, unused and other
materials and deposit them in places specified by the Engineer. The contractor will
also demolish all the hutments, sheds, offices, etc. constructed and used by him and
shall clean the debris. In the event of his failure to do so, the same will be arranged to
be done by the Engineer and the expenses recovered from the contractor.

The contractor shall execute the work in the most substantial and workman like
manner in the stipulated time. Accuracy of work and timely execution shall be the
essence of this contract. The contractor shall be responsible to ensure that the quality,
assembly and workmanship conform to the dimensions and clearance given in the
drawings and/ or as per the instructions of the Engineer.

The contractor shall furnish fortnightly labour deployment report indicating the
classification and number of workmen engaged, date wise and category wise. Besides,
the contractor shall also furnish progress reports on work at regular intervals as
required by the Engineer.

No land belonging to BHEL shall be occupied by the Contractor without the written
permission of BHEL.

RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF MEN,
EQUIPMENT, MATERIAL AND ENVIRONMENT.

All safety rules and codes applied by BHEL and its customer at site shall be observed
by the contractor and his workmen without exception. The contractor shall be
responsible for the safety of the equipment / material and work to be performed by
him and shall maintain all lights, fencing guards, signs etc. or other protections
necessary for the purpose. Contractor shall also take such additional precautions as
may be indicated from time to time by the Engineer, with a view to prevent pilferage,
accidents, fire hazards etc. Suitable number of clerical staff, watch and ward, store
keepers to take care of equipment, materials, construction tools and tackles shall be
posted at site by the contractor till the completion of the work under this contract.
The contractor shall arrange for such safety devices as are necessary for this type of
work and carry out the requisite site tests of handling equipment, lifting tools, tackles
etc. as per usual standards and practices.

The contractor shall provide to it's work force and ensure the use of the following
personal protective equipment as found necessary and as directed by the authorised

BHEL officials.

(a) Safety Helmets conforming to 1S-2925
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27.3

27.4

27.5

27.6

27.7

27.8

(b) Safety Belts conforming to IS-3521
(c) Safety shoes conforming to IS-1989
(d) Eye, Ear & Face Protection devices conforming to [S-8520 and [S-8940,
IS-5983
(e) Hand & body protection devices conforming to 1S-2573, 1S-6994, 1S-8807 & IS-
8519.
(f) Rubber gloves for electrical purposes confirming to 1S-4770
(g) Industrial safety gloves (leather & cotton gloves) confirming to [S-6994
(h) Industrial and safety rubber knee boots confirming to IS- 5557

All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles,
safety nets, ladders, equipment etc. used by the contractor shall be of safe design and
construction. These shall be tested and certificate of fitness obtained before putting
them to use and from time to time as instructed by authorised BHEL official who shall
have the right to ban the use of any item.

All electrical equipment, connections and wiring for construction power, its
distribution and use shall conform to the requirements of Indian Electricity Act and
Rules. Only electricians licensed by the appropriate statutory authority shall be
employed by the contractor to carry out all types of electrical works. All electrical
appliances including portable electric tools used by contractor shall have safe plugging
system to source of power and be appropriately earthed.

The contractor shall not use any hand lamp energised by electric power with supply
voltage of more than 24 volts. For work in confined spaces, lighting shall be arranged
with power source of not more than 24 volts.

Where it becomes necessary to provide and / or store petroleum products, explosives,
chemicals and liquid or gaseous fuel or any other substance that may cause fire or
explosion, the contractor shall be responsible for carrying out such provision and/or
storage in accordance with the rules and regulations laid down in the relevant
Government Acts, such as Petroleum Act, Explosives Act, petroleum and Carbides of
Calcium Manual of the Chief Controller of Explosives, Government of India etc. Prior
approval of the authorised BHEL official at the site shall also be taken by the contractor
in all such matters.

The contractor shall arrange at his cost (wherever not specified) appropriate
illumination at all work spots for safe working, when natural daylight may not be
adequate for clear visibility.

In case of a fatal or disabling injury / accident to any person at construction sites due
to lapses by the contractor, the victim and / or his / her dependents shall be
compensated by the contractor as per statutory requirements. However, if considered
necessary, BHEL shall have the right to impose appropriate financial penalty on the
contractor and recover the same from payments due to the contractor for suitably
compensating the victim and / or his / her dependents. Before imposing any such
penalty, appropriate enquiry shall be held by BHEL giving opportunity to the
contractor to present his case.
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27.10

27.11

27.12

27.13

27.14

27.15

27.16

27.17

In case of any damage to property due to lapses by the contractor, BHEL shall have the
right to recover the cost of such damages from the payments due to the contractor
after holding an appropriate enquiry.

In case of any delay in the completion of a job due to mishaps attributable to lapses by
the contractor, BHEL shall have the right to recover cost of such delay from the
payments due to the contractor, after notifying the contractor suitably and giving him
opportunity to present his case.

If the contractor fails to improve the standards of safety in its operation to the
satisfaction of BHEL after being given reasonable opportunity to do so and / or if the
contractor fails to take appropriate safety precautions or to provide necessary safety
devices and equipment or to carry out instructions regarding safety issued by the
authorised BHEL official, BHEL shall have the right to take the corrective steps at the
risk and cost of the contractor after giving a notice of not less than seven days
indicating the steps that would be taken by BHEL.

The contractor shall submit report of all accidents, fires, property damage and
dangerous occurrences to the authorised  BHEL official immediately after such
occurrence, but in any case not later than 12 hours of the occurrence. Such reports
shall be furnished in the manner prescribed by BHEL. In addition, periodic reports on
safety shall also be submitted by contractor to the authorised BHEL official from time
to time as prescribed.

During the course of construction, alteration or repairs scrap lumbers with protruding
nails, sharp edges etc., and all other debris including combustible scrap shall be kept
cleared from working areas, passageways and stairs in and around site.

Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall
not be intentionally dropped, struck or permitted to strike each other violently. When
cylinders are transported by powered vehicles, they shall be secured in a vertical
position.

The contractor shall be responsible for the safe storage of his radioactive sources.

All the contractor's supervisory personnel and sufficient number of workers shall be
trained for fire fighting and shall be assigned specific fire protection duties. Enough
number of such trained personnel must be available during the tenure of the contract.

Contractor shall provide enough fire protecting equipment of the types and numbers at
his office, stores, erection site, other temporary structures, labour colony area etc.
Access to such fire protection equipment shall be easy and kept open at all times.
Compliance of the above requirement under fire protection shall in no way relieve the
contractor of any of his responsibility and liabilities to fire accident occurring. In the
event fire safety measures are not to BHEL’s satisfaction, BHEL shall have option to
provide the same and recover the cost plus incidentals from contractor's bills and / or
impose penalty as deemed fit by the Engineer.
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27.18

27.19

27.20

27.21

28.0
28.1

28.2

29.0
29.1

Before commencing the work, the contractor shall appoint / nominate a responsible
officer to supervise implementation of all safety measures and liaison with his
counterpart of BHEL.

If safety record of the contractor in execution of the awarded job is to the satisfaction
of Safety Department of BHEL, issue of an appropriate certificate to recognise the
safety performance of the contractor may be considered by BHEL after completion of
the job.

All prescribed forms of BHEL pertaining to HSE requirements shall be duly filled and
submitted by the contractor periodically or otherwise as per the requirement of the
engineer-in-charge.

Necessary precautions and arrangements including sprinkling of water during work as
acceptable to BHEL for safety and reducing environmental pollution have to be made
by the contractor. No claim on this account shall be entertained on this account and the
contractor’s rates shall be deemed to have taken this into account.

CONSEQUENCES OF CANCELLATION

Whenever BHEL exercises its authority to terminate the contract / withdraw a portion
of work under clause 25, the work may be got completed by any other means at the
contractor's risk and cost provided that in the event of the cost of completion (as
certified by the Engineer which shall be final and binding on the contractor) being less
than the contract value, the advantage shall accrue to BHEL. If the cost of completion
exceeds the moneys due to the contractor under the contract, the contractor shall
either pay the excess amountdemanded by BHEL or the same shall be recovered from
the contractor. This will be in addition to the forfeiture of Security Deposit and
recovery of liquidated damages as per relevant clauses.

In case BHEL completes the work under the provisions of this clause, the cost of such
completion to be taken into account for determining the excess cost to be charged to
the contractor shall consist of cost of materials purchased and / or labour provided by
BHEL with an addition of such percentage to cover supervision and establishment
charges as may be decided by BHEL.

INSURANCE

BHEL shall arrange for insuring the materials / property of BHEL covering the risks
during transit, storage, erection and commissioning. The Contractor has to arrange on
his own insurance pertaining to their scope of work for all workers and to arrange for
accident risk policy/ workmen compensation policy, materials like Cement,
Reinforcement steel and other bought out items and other valuable building materials
during it’s transport, storage, till it goes to the permanent work, their all T & Ps and,
IMTEs and fixed assets which they may acquire and deploy at site. Proper insurance
cover against any eventuality such as earthquakes, floods and other calamities has to
be taken by the contractor for constructed and completed structures at site till these
are handed over to BHEL.
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29.3

29.4

29.5

29.6

29.7

30.0
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30.2

It shall be the sole responsibility of the contractor to insure his workmen against risks
of accidents and injury while at work as required by the relevant Rules and to pay
compensation, if any, to them as per Workmen's Compensation Act. The contractor
shall also insure his staff against accidents. The work will be carried out in a protected
area and all the Rules and Regulations of BHEL in the Project Area which are in force
from time to time will be followed by the contractor.

If due to negligence and/or non-observance of safety and other precautions, any
accident / injury occurs to any other persons/ public, the contractor shall pay
necessary compensation and other expenses, if so decided by the appropriate
authority.

The contractor will take necessary precautions and due care to protect the material,
while in his custody from any damage/ loss till the same is taken over by BHEL. For
lodging / processing of insurance claim the contractor will  submit necessary
documents. BHEL will reserve the right to recover the loss from the contractor, in case
the damage / loss is due to carelessness / negligence on the part of the contractor. In
case of any theft of material under contractor's custody, matter shall be reported to
police by the contractor immediately and copy of FIR and subsequently police
investigation report shall be submitted to BHEL for taking up with insurance.

If due to negligence/ carelessness on the part of the contractor, any material/
equipment owned by BHEL is damaged, the contractor shall submit necessary
documents for lodging insurance claims as required by BHEL Engineer. BHEL shall
however reserve the right to recover deductible franchise and also unsettled portion of
insurance claim amount from the contractor.

If due to negligence/ carelessness on the part of the contractor, any surrounding
properties also get damaged, the contractor shall submit necessary documents for
lodging insurance claims as required by BHEL Engineer. BHEL shall however reserves
the right to recover deductible franchise and to unsettled portion of insurance claim
amount from the contractor.

The contractor may note that BHEL T&Ps / IMTEs are not insured. The Contractor will
take necessary precautions and due care to protect the same while in his custody from
any damage/ loss till the same is handed over back to BHEL. In case the damage / loss
is due to carelessness/ negligence on the part of the contractor, the Contractor is liable
to get them repair/ replaced immediately and in case of his failure to do so within a
reasonable time, BHEL will reserve the right to recover the loss from the contractor.

COMPLETION SCHEDULE AND PENALTY FOR DELAY
The Contractor shall complete the work as per the time frame given in the Letter of
Intent.

Failure to complete the work in time as per the time frame specified will make the
Contractor liable to an unconditional penalty as specified in Special Conditions of
Contract.
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31.2

32.0
32.1

32.2

33.0

34.0
34.01

34.02

STRIKES AND LOCKOUTS

The contractor will be solely responsible for all disputes and other issues connected
with his workmen. In the event of contractor's workmen resorting to strike or the
contractor resorting to lockout and if the strike or lockout so declared is not settled
within a period of one month, BHEL shall have the right to get the erection work
executed by employing its own men or through other agencies or both. The cost
incurred by BHEL in this regard shall be recovered from the contractor.

For any purpose whatsoever, the employees of the contractor shall not be deemed to
be in the employment of BHEL

FORCE MAJEURE

The following shall amount to Force Majeure conditions. Acts of God, Act of any
Government, War, Sabotage, Riots, Civil Commotion, Police Action, Revolution, Flood,
Fire, Cyclone, Earthquake and Epidemic and other similar causes over which the
contractor has no control.

If the contractor suffers delay in the due execution of the contract, due to delays caused
by force Majeure conditions, as defined above, the agreed time for completion of the
work covered by this contract shall be extended by a period of time equal to the period
of delay, provided that on the occurrence of any such contingency, the contractor
immediately reports to BHEL in writing the causes for the delay but the Contractor
shall not be eligible for any compensation on this account.

GUARANTEE : Even though the work will be carried out under the supervision of
the Engineer, the contractor will be responsible for the quality of the workmanship
and shall guarantee the work done for a period as specified in the Special Conditions
of Contract and shall rectify, free of cost to BHEL, all defects arising out of faulty
erection/ construction during the guarantee period. In the event of the contractor
failing to repair the defective works within the time specified by the Engineer, BHEL
may proceed to undertake the repairs of such defective works at the contractor’s risk
and cost, without prejudice to any other rights and recover the same from out of any
moneys payable to the contractor or by other legal means.

CONTRACT LAW, NOTICE AND ARBITRATION:

The Contract shall be governed by the Law for the time being in force in the Republic of
India. The Civil Court having ordinary civil jurisdiction over site shall alone have
exclusive jurisdiction in regard to all claims in respect of the contract.

The Contractor shall furnish to the Engineer, the name, designation and address of
his authorised agent and all complaints, notices, communications and references
shall be deemed to have been duly given to the Contractor, if delivered to the
Contractor or his authorised agent or left at or posted to the address either of the
contractor or his authorised agent and shall be deemed to have been so given in the
case of posting on the day on which they would have reached such address in the
ordinary course of post or at which they were so delivered or left.
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34.03

35.0

All disputes between the parties to the contract arising out of or in relation to the
contract, other than those for which the decision of the Engineer or any other person
is by the contract expressed to be final and conclusive, shall after written notice by
either party to the contract to the other party, be referred to sole arbitration of the
General Manager or his nominee. The arbitration shall be conducted in accordance
with the provisions of the Arbitration and Reconciliation Act, 1996. The parties to the
contract understand and agree that it will be no objection that the General Manager or
the person nominated as Arbitrator had earlier in his official capacity to deal directly
or indirectly with the matters to which the contract relates or that in the course of his
official duties had expressed views on all or any of the matters in dispute or difference.
The award of the Arbitrator shall be final and binding on the parties to this contract.
In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being
unable to act for any reason or his award being set aside by the Court for any reason, it
shall be lawful for the General Manager or his successor, as the case may be, either to
act himself as the Arbitrator or to appoint another Arbitrator in place of the outgoing
Arbitrator in the manner aforesaid. The Arbitrator may, from time to time, with the
consent of both the parties to the contract, enlarge the time for making the award.
Work under the contract shall be continued during the arbitration proceedings. The
venue of the arbitration shall be the place from which the contract is issued or such
other place as the Arbitrator at his discretion may determine.

REVERSE AUCTION (RA)

35.01 BHEL may go for Reverse Auction (on line bidding on Internet) instead of opening the

submitted sealed paper price bid. The decision to go for Reverse Auction will be taken
after techno-commercial evaluation. Information and general terms and conditions
governing RA are given below.

35.02 For the proposed reverse auction, technically and commercially acceptable bidders
only shall be eligible to participate.

35.03 BHEL will engage the services of a Service Provider who will provide all necessary
training and assistance/ demonstration before commencement of on line bidding on
internet.

35.04 BHEL will inform the Vendors in writing the details of Service Provider to enable them
to contact for training/ demonstration.

35.05 Business rules like event date, time, start price, bid decrement, extensions etc. also will
be communicated through Service Provider for compliance.

35.06 Vendors have to fax the Compliance form in the prescribed format (provided by
Service provider) before start of Reverse Auction. Without this, the vendor will not be
eligible to participate in the event.

35.07 BHEL may provide the calculation sheet which will help the Vendors to enable them to
fill-in the price and keep it ready for keying in during the Auction.

35.08 Reverse auction will be conducted on a scheduled date & time.

35.09 At the end of Reverse Auction event, the lowest bid value will be known on the
network.
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35.10 The lowest bidder has to fax the duly signed filled-in prescribed format as provided to
BHEL through Service Provider within 24 hours of Auction without fail.

35.11 Any variation between the on-line bid value and the signed document will be
considered as sabotaging the tender process and will invite disqualification of vendor
to conduct business with BHEL as per prevailing procedure.

35.12 In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry,

the paper Price bids already submitted and available with BHEL shall be opened as per
BHEL's standard practice.

__X__X__
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PART - C
TERMS AND CONDITIONS FOR CIVIL, STRUCTURAL AND FINISHING WORKS
35.0 CONTRACTOR'’S SITE OFFICE

35.1 The Contractor shall establish an office at Site and keep posted an authorised,
responsible officer with valid Power of Attorney for the purpose of the contract. Any
order or instructions of the Engineer or his duly authorised representative,
communicated to the contractor's representative at site office will be deemed to have
been communicated to the contractor at his legal address.

36.0 CONTRACTOR'S SUPERVISION

36.1 The Contractor shall either himself supervise the execution of the Contract or shall
appoint a competent Engineer / agent approved by the Engineer to act in his stead.

36.2 The Contractor shall employ an Engineer/ Agent having atleast a ‘Degree of Bachelor
in Civil Engineering' from a recognised university with six years as post qualification
experience or having atleast a "Diploma in Civil Engineering' from a recognised college
with ten years of post qualification experience.

36.3 The employment of an Engineer / Agent as aforesaid shall not be necessary if the
Contractor himself is in possession of a recognised technical qualification and is in the
opinion of the Engineer capable of receiving instructions of the Engineer and of
executing the work to the satisfaction of the Engineer.

36.4 If the Contractor fails to appoint a suitable Engineer /Agent as aforesaid, the Engineer
shall have full powers to suspend the execution of work and stop payment of any
money that may have become due until such date as a suitable Engineer / Agent is
appointed and the Contractor shall be held responsible for the delay caused to the
work and no extension of time on this account shall be given to him.

36.5 Orders given to the Contractor's Engineer / Agent shall be considered to have the same
force as if they had been given to the Contractor himself.

36.6 The Contractor or his Agent shall be in attendance at the site during all working hours
and shall superintend the execution of work with such additional assistance in each
grade as the Engineer may consider necessary.

36.7 The Contractor or his accredited Agent shall attend, when required and without
making any claim for doing so, either the office of the Engineer or the work site to
receive instructions.

36.8 The BHEL Engineer shall have full powers to instruct the Contractor to arrange for
immediate termination of services, in connection with this contract, of any Agent,
servant or employee whose continued employment is, in his opinion, undesirable,
without assigning any reason.
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37.4
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37.8

SUPERVISORY STAFF AND WORKMEN

The contractor shall deploy all the experienced skilled, semiskilled and
unskilled workmen required for all the works under this specification. BHEL reserves
the right to decide on the suitability of the workers and other personnel who will be
deployed by the contractor. BHEL reserves the right to insist on removal of any
employee of the contractor at any time, if they find him unsuitable and the contractor
shall forth with removes him.

The supervisory staff including qualified Engineers deployed by the contractor shall
ensure proper out-turn of work and discipline on the part of the labour put on the job
by the contractor and in general see that the works are carried out in a safe and proper
manner and in coordination with other labour and staff deployed directly by BHEL or
other contractors of BHEL / other agency.

The work shall be executed under the usual conditions like rain, insufficient space,
improper approach roads etc., and effecting major construction work and in
conjunction with numerous other operations at site. The contractor and his personnel
shall cooperate with other personnel / contractor, coordinating his work with others
and proceed in a manner that shall not delay or hinder the progress of work as a whole.

The contractor's supervisory staff shall execute the work in the most substantial and
workman like manner in the stipulated time. Accuracy of work and aesthetic finish are
essential part of this contract. The contractor shall be responsible to ensure that
assembly and workmanship conform to the dimensions and tolerances given in the
drawings /documents / instructions given by BHEL Engineer from time to time.

It is the responsibility of the contractor to engage his workmen in shifts or on overtime
basis for achieving the targets set by BHEL. The contractor's finally accepted rates shall
include all these contingencies.

During the course of construction, if the progress is found unsatisfactory, or in the
opinion of BHEL, if it is found that the skilled workmen like welder, fitters, technicians
etc. deployed are not sufficient, BHEL after giving reasonable opportunity to the
contractor, will induct on the work the required workmen in addition to contractor's
workmen to improve the progress and recover from the contractor's bills.

If the contractor or his workmen or employees shall break, deface, injure or destroy
any part of a building, road kerb, fence, enclosure, water pipes, cables, drains, electric
or telephone posts or wire, trees or any other property or to any part of erected
components etc., the contractor shall make the same good at his own expense or in
default, BHEL may cause the same to be made good by other workmen or by other
means and deduct the expenses (of which BHEL's decision will be final) from any
money due to the contractor.

The month wise manpower deployment plan to be submitted as per format (at
Annexure-C - Part B) is only to assess the capability as well as understanding of the

Signature of Contractor Signature of BHEL

Page 28 of 60



General Conditions of Contract (GCC)
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38.0

38.1

38.2
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contractor to execute the work. It shall be the contractor's responsibility to deploy the
required manpower, for timely and successful completion of the job, to any extent over
and above those indicated in the above deployment plan (including those which are
not covered in the plan submitted) without any compensation on this account.

The Contractor shall ensure deposit of provident funds and get necessary ESI of their
deployed workmen, employees at site and produce documents to BHEL in respect of
these as desired by BHEL from time to time.

TOOLS AND PLANTS / IMTEs

All T&Ps and IMTEs which are required for successful and timely execution of the work
covered within the scope of this tender, shall be arranged and provided by the
contractor at his own cost in working condition. Indicative lists of T&Ps and IMTEs to
be arranged by the contractor are given as per Annexure in Special Conditions of
Contract. In the event of the failure of contractor to bring necessary and sufficient
T&Ps/ and IMTEs, BHEL will be at liberty to arrange the same at the risk and cost of
contractor including transportation cost of same from any of BHEL site/place and hire
charges as applicable shall be deducted from contractor's bill. Decision of BHEL in this
regard shall be final and binding on contractor.

All distribution boards, connecting cables / welding cables, wire ropes, hoses etc.
including temporary air/water / electrical connections etc. shall have to be arranged
by the contractor at his own cost.

In case of non-availability of the T&Ps to be provided by BHEL due to breakdown,
major overhauls, distribution pattern or any other reason, the contractor shall plan /
amend / alter his activities to meet erection / commissioning targets in consultation
with BHEL.

The contractor shall arrange at his own cost operators, fuel, and other consumables
etc. for the operation. All lubricants such as mobile oil, gear oil, break oil, hydraulic oil,
torque converter oil & grease shall be provided by contractor free of cost.

The contractor shall engage trained and experienced operators for the operation of
T&Ps. BHEL Engineer will check their skill and performance before they are allowed to
operate the same. However checking of skills by BHEL does not absolve the contractor
of his responsibilities for proper & safe handling of equipment, consistent good
performance of operators & regular performance evaluation of operators.

The day to day and routine maintenance of T&Ps should be carried out by contractor
as per manufacturer's schedule at his cost. These shall be maintained in good working
condition during the entire period of use. T&Ps in defective / damaged condition shall
be rectified promptly to the full satisfaction of BHEL engineer. Contractor shall
maintain records for maintenance of major T&Ps which shall be made available for
Inspection whenever required. In case of any lapses on the part of the contractor BHEL
at its own discretion get the servicing / repair of equipment done at the risk and cost of
the contractor with BHEL overheads.
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38.8

38.9

Increasing / shortening of the crane boom to suit work requirements shall have to be
arranged by the indenting contractor at his cost. All necessary manpower, tools,
support, consumables, illumination etc. will have to be arranged by contractor at his
cost.

Consolidation of ground and arrangement of sleepers / sand bag filling etc. for safe
operation / movement of equipment including cranes / trailers etc. shall be the
responsibility of the contractor at his cost.

38.10 Contractor shall ensure deployment of serviced and healthy T&Ps including cranes,

38.18

lifting tackles, wire ropes, Manila ropes, winches and slings etc. History card and
maintenance records for major T&Ps will be maintained by the contractor and will be
made available to BHEL Engineer for inspection as and when required. Identification
for such T&Ps will be done as per BHEL Engineer's advice.

Contractor shall ensure deployment of reliable and calibrated IMTEs (Inspection
measuring and Test equipment). The IMTEs shall have test/ calibration certificates
from authorised / Govt. approved / accredited agencies traceable to National /
International standards. Each IMTE shall have a label indicating calibration status i.e.
date of calibration, calibration agency and due date for calibration. A list of such
instruments deployed by contractor at site with its calibration status is to be submitted
to BHEL Engineer for control.

38.19 Retesting / re-calibration shall also be arranged at regular intervals during the period of

use as advised by BHEL Engineer with in the contract price. The contractor will also
have alternate arrangements for such IMTE so that work does not suffer when the
particular instrument is sent for calibration. Also if any IMTEs not found fit for use,
BHEL shall have the right to stop the use of such item and instruct the contractor to
deploy proper item and recall i.e. repeat the readings taken by that instrument, failing
which BHEL may deploy IMTEs and retake the readings at contractor's cost.

38.20 BHEL shall have lien on all T&P, IMTEs & other equipment of the Contractor brought to

the site for the purpose of erection, testing and commissioning. BHEL shall continue to
hold the lien on all such items throughout the period of contract. The Contractor
and/or his Sub-contractors shall remove no material brought to the Site from the Site
without the prior written approval of the Engineer.

38.21 The month wise T&P deployment plan to be submitted as per format (at Annexure-D to

39.0

GENERAL TERMS & CONDITIONS) is only to assess the capability as well as
understanding of the contractor to execute the work. It shall be the contractor's
responsibility to deploy the required T&Ps, for timely and successful completion of the
job, to any extent over and above those indicated in the above deployment plan
(including those which are not covered in the plan submitted) without any
compensation on this account.

MATERIALS
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39.1

39.2

39.3

39.4

39.5

39.6

The contractor shall at his own expenses provide all materials e.g. cement,
reinforcement steel, structural steel, all finishing material as per BOQ or otherwise
including paints, welding electrodes and other consumables etc. required for the work.

All materials to be provided by the Contractor shall be of the best kind in conformity
with the specifications laid down in the contract or as per relevant Indian standard and
the Contractor shall, if requested by the Engineer, furnish proof to the satisfaction of
Engineer that the materials so comply.

The Contractor shall, at his own expense and without delay, supply to the Engineer
samples of materials proposed to be used in the works. The Engineer shall within
seven days of supply of samples or within such further period as he may require will
intimate to the Contractor in writing, whether samples are approved by him or not. If
samples are not approved, the Contractor shall forthwith arrange to supply to the
Engineer for his approval fresh samples complying with the specifications laid down in
the Contract. Any delay in approval of samples (original or fresh ones) shall not make
the contractor eligible for any compensation.

The BHEL Engineer shall have full powers for removal of any or all of the materials
brought to site by the Contractor which are not in accordance with the Contract
specifications or do not conform in character or quality to samples approved by him.
In case of default on the part of the Contractor in removing rejected materials, the
Engineer shall be at liberty to have them removed by other means. The BHEL Engineer
shall have full powers to procure other proper material to be substituted for rejected
materials and in the event of the Contractor refusing to comply; he may cause the same
to be supplied by other means. All costs, which may attend upon such removal and / or
substitution, shall be borne by the Contractor.

The Contractor shall indemnify BHEL, its representatives or employees against any
action, claim or proceeding relating to infringement or use of any patent or design or
any alleged patent or design rights and shall pay any royalties or other charges which
may be payable in respect of any article or material or part thereof included in the
Contract. In the event of any claim being made or action being brought against BHEL or
any agent, servant or employee of BHEL in respect of any such matters as aforesaid, the
Contractor shall immediately be notified thereof, provided that such indemnity shall
not apply when such infringement has taken place in complying with the specific
directions issued by BHEL but the Contractor shall pay any royalties or other charges
payable in respect of any such use, the amount so paid being reimbursed to the
Contractor only if the use was the result of any drawings and / or specifications issued
after submission of the tender.

The Engineer shall be entitled to have tests carried out as specified in the Contract for
any materials supplied by the Contractor other than those for which, as stated above,
satisfactory proof has already been furnished, at the cost of the Contractor and the
Contractor shall provide at his expense all facilities which the Engineer may require for
the purpose. If no tests are specified in the Contract, and the Engineer requires such
tests, the Contractor shall provide all facilities required for the purpose and the
charges for these tests shall be borne by the Contractor only. The cost of materials
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39.7

39.8

39.9

consumed in tests shall be borne by the Contractor in all cases except when otherwise
provided.

In addition the Contractor shall perform / submit at his own cost such tests / samples
as may be required by the Engineer out of the materials used by the company except
for the costs of materials used in such tests / samples.

After acceptance of the Contract, if Contractor desires BHEL to supply any other
materials, such material may be supplied by BHEL, if available, at rates to be fixed by
the Engineer along with prevailing departmental charges (current rate of 30%). BHEL
reserve the right not to issue any material. The non-issue of such material will not
entitle the Contractor for any compensation whatsoever either in time or in cost.

Material required for the works, whether brought by the Contractor or supplied by
BHEL, shall be stored by the Contractor only at places approved by the Engineer.
Storage, theft insurance and safe custody of material shall be the responsibility of the
contractor for all materials whether supplied by BHEL or brought by contractor for
works.

39.10 BHEL's officials concerned with the Contract shall be entitled at any time to inspect and

examine any materials intended to be used in or on the works, either on the Site or at
factory or workshop or other place(s) where such materials are assembled, fabricated,
manufactured or at any place (s) where these are lying or from which these are being
obtained and the Contractor shall give such facilities as may be required for such
inspection and examination.

39.11 All materials brought to the Site shall become and remain the properties of BHEL and

shall not be removed off the Site without the prior written approval of the Engineer.
But whenever the Works are finally completed and advance, if any, in respect of any
such material is fully recovered, the Contractor shall, at his own expense, forthwith
remove from the Site all surplus material originally supplied by him and upon such
removal, the same shall re-vest in and become the property of the Contractor.

39.12 It shall be the responsibility of the contractor to obtain prior approval of BHEL,

regarding suppliers, type of electrodes etc. before procurement of welding electrodes /
TIG wires. On receipt of electrodes at site these shall be subjected to inspection and
approval by BHEL. The contractor shall inform BHEL details regarding type of
electrodes, batch No., date of expiry etc. and produce test certificate for each lot / batch
with correlation of batch / lot number with respective test certificate. Without valid
test certificate, the use of welding electrodes is prohibited.

39.13 All charges on account of Octroi, terminal or sales tax and other duties on

materials obtained for the works from any source shall be borne by the
contractor.

Signature of Contractor Signature of BHEL
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40.0

40.1

40.3

40.4

40.5

40.6

40.7

40.8

40.9

HANDLING OF CEMENT, REINFORCEMENT AND STRUCTURAL STEEL

Materials will be accounted only for permanent works and not for making
templates, other temporary works, enabling works etc. and the same shall not be
taken into account for purpose of material reconciliation for billable items. The
coefficients for theoretical consumption of material shall be as per CPWD
specifications.

The contractor shall bear all other costs including the lifting, carting from issue points
to works site/contractor’s stores, custody and handling etc. and return of surplus/
serviceable materials to Owner’s stores to be designated by the Engineer -in-charge
and all expenditure will be made by the contractor.

All steel shall be accounted in available lengths / shapes and no claims for extra
payment on account of receipt of non-standard lengths/shapes will be entertained. For
the purpose of billing and accounting only linear measurement will be taken and
weight will be calculated as per the IS co-efficient. The difference in unit weight as per
IS and actual as issued, if any shall be to the contractor’s account and contractor shall
quote the rates for corresponding item to take care of such difference.

The theoretical weight of each bag of cement will be considered as 50 kg per Bag. No
claim whatsoever shall be entertained on this. The weight of each consignment at
suitable capacity of weighbridge, nearest to the plant shall be ensured in the presence
of BHEL representative, if required, and ascertained by BHEL. Empty cement bags shall
be the property of Contractor

The Contractor shall maintain good stores for storing the cement and reinforcement
steel and other bought out items. The flooring of the storage house, the clearance of
cement bags from the side walls, etc., shall be as per the instructions of the Engineer-
in-charge.

The cement stores shall be open for supervision and verification by the Engineer-in-
charge or his authorized representative by any time when the Engineer-in-charge feels
the need to do so.

In the case of steel materials if weight of consignment is not available it will be
considered as received based upon linear measurement basis and the corresponding
weight in such cases will be calculated as per Indian Standard. For the purpose of
billing & accounting, only linear measurement will be taken and any difference in
weight based on linear measurement & actual weight shall be to contractor’s account.
Quoted price shall be deemed to include the above & the permissible wastage
mentioned. No claim whatsoever shall be entertained on account of wastage &
difference in weight as referred to above.

Issue of stores material is subject to availability and the contractor shall not be entitled
to any claim or compensation for non-supply or delay in supply under any
circumstances. The material will be issued generally during the working hours. The
Contractor shall bear all incidental costs including site lifting, carting from issue points
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40.10

40.12

40.13

40.16

to site / contractor's store, custody and handling etc no separate payment for such
expenditure shall be made.

The Contractor will have to submit their design mix duly certified by technical
institutes like IIT etc. or equivalent accredited laboratory for different grades of
Concrete keeping in view the requirements stipulated in IS: 456, specifically regarding
slump and Water Cement ratio and Specific Gravity of Materials brought to site as
analysed in the laboratories. The design shall be used upon absolute volume method
and theoretical consumption of Cement shall be worked out on this basis. For other
than above designated mix Concrete items, the coefficients for consumption of cement
shall be adopted as per CPWD practice. The theoretical consumption of cement thus
worked out shall be binding upon the Contractor for reconciliation of Cement issued by
the Owner. For any excess /under consumption based on these coefficients, the
Contractor shall be penalised as per contract provisions. Though, permissible wastage
specified shall be considered, while effecting penal recovery, no other allowance
whatsoever shall be taken for reconciliation purposes

The theoretical consumption of cement, reinforcement steel and structural steel
required for the work will be calculated on the basis of approved drawings / joint
measurements. In the case of Cement, the theoretical consumption shall be decided by
the Engineer as mentioned above and his decision in this regard shall be final and
binding on the Contractor. Reinforcement and structural steel shall be measured by
weight in tones. The weight will be arrived at by multiplying the used length by the
sectional weight. The sectional weight will be same as were applied at the time of issue.
Standard hooks, cranks, bends and authorised laps, chairs, separator pieces etc.
specified in drawing or instructed by engineer as required shall be measured and paid
for. No payment shall be made for binding wires, spacer block etc. required for keeping
the steel in position unless otherwise specified in the contract. No extra payment will
be made for modification of already embedded reinforcement, if required due to faulty
fabrication or placement.

The contractor shall submit proper account of material / material reconciliation
statement for the material drawn by him from stores (if any) with each RA bill. Failing
compliance of this requirement further issue of steel to the contractor may be
suspended and no claim of compensation for delay in execution on this account shall
be entertained.

All excavated material shall remain the property of the BHEL. In case the Contractor

wishes to utilize the boulders excavated by him during the excavation work at the site, the
same may be issued to him at prevailing rates on the cost recovery basis as decided BHEL.

42.0 EXECUTION OF WORK

42.1

The work shall be executed in a workman like manner and to the entire satisfaction of
the Engineer and as per technical specification issued with tender, IS codes, CPWD
specifications as applicable. In case of conflict, the decision of the Engineer shall be
final & binding.
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42.2

42.3

42.4

42.4

The Engineer will communicate or confirm his instructions to the Contractor in respect
of the execution of the work in a "Work Site Order Book" maintained at his office and
the Contractor shall visit this office daily and shall confirm receipt of such instructions
by signing the relevant entries in this book. Such entries will rank as order or notices in
writing within the intent and meaning of these conditions.

Only BHEL approved make of electrodes will be used. All electrodes shall be heated
and dried in the electric electrode drying oven to the required temperature for the
period specified by the Engineer before these are used in erection work. All welders
shall have electrodes drying portable oven at the work spot. The electrodes brought to
site will have valid manufacturing test certificate. The test certificate will have co-
relation with the lot no. / batch no. given on electrode packets. No electrodes will be
allowed to be used in the absence of above requirement. The thermostat and
thermometer of electrode drying oven will be also calibrated and test certificate from
Govt. approved / accredited test house traceable to National / International
standards) will be submitted to BHEL before putting the oven in use. Periodical
calibration for the same shall also be arranged by the contractor within the finally
accepted rates.

Inspection and stage approval of all bought out items: Contractor at his own cost
shall make necessary arrangements for the prior approval and stage inspections
of the supplied bought out items as per requirement of FQP and as directed by
the Engineer-in-charge of BHEL. These inspections can either be carried out at
site or at the works as per decision of engineer-in-charge of BHEL without any
extra claim from contractor towards such inspections.

SETTING OUT

42.4.1 All the works shall be set out to the true lines, grades and elevation indicated on the

drawing. The contractor shall be responsible to locate and set out the works. Only one
grid reference line and benchmark all be made available for setting out the works
under the contract. This reference lines shall be used as datum for the works under the
contract and the contractor has to establish for his work area at available points
horizontal and vertical control points. The contractor shall inform BHEL well in
advance of the times & places at which he wishes to do work in the area allotted to him
so that suitable datum points established by him are checked by BHEL / Customer to
enable the contractor to proceed with the works. Any work done without being
properly located may be removed and / or dismantled by BHEL / Customer at
Contractor’s expense.

42.4.2 The Contractor shall at his own expense take all proper and responsible precautions to

preserve and maintain these datum marks to its true position. In the event of these
marks being disturbed or obliterated by accident or due to any other cause
whatsoever, the same may be deemed necessary placed by BHEL / Customer at
contractor's expenses.
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42.5 SITE DRAINAGE

42.5.1 All water including sub-soil water which may accumulate on the Site during the
progress of the works or in trenches and excavations, including monsoon period shall
be removed by the contractor from the Site to the satisfaction of the Engineer. It will
also be responsibility of the contractor to de-water all the foundation pits, trenches
with suitable de-watering methods like, pumping out, well point system etc.
considering the depth of water table at plant site. All such expenditure on de-watering
shall be deemed to be included in quoted rates.

42.6 INSPECTION AND STAGE APPROVAL OF THE WORK

42.6.1The owner or his duly authorised representative shall have at all reasonable times
access to the contractor's premises or works and shall have the power to inspect
drawings or any portion of the work, examine the materials and workmanship and
shall have the authority to reject any work. This would be implemented through joint
inspection by the representative of the owner and BHEL and in the form of joint
protocols without any extra claims and loss of time and amount.

42.6.2 All work embracing more than one process shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice in writing to the
Engineer when each stage is ready. In default of such notice being received, the
Engineer shall be entitled to approve the quality and extent thereof at any time he may
choose and in the event of any dispute; the decision of the Engineer thereon shall be
final and conclusive.

42.7 UNCOVERING AND MAKING GOOD

42.7.1 The Contractor shall uncover any part of the Works and/or make openings in or
through the same as the Engineer may from time to time direct for his verification and
shall reinstate and make good such part to the satisfaction of the Engineer. If any such
part has been covered up or put out of view after being approved by the Engineer and
is subsequently found on uncovering to be executed in accordance with the Contract,
the expenses of uncovering and / or making opening in or through, reinstating and
making good the same shall be borne by BHEL. In any other case all such expenses
shall be borne by the Contractor.

42.8 DISCREPANCIES AND ADJUSTMENT OF ERRORS

42.8.1 The several documents forming the Contract are to be taken as mutually explanatory of
one another, detailed drawings being followed in preference to small-scale drawings
and figures dimensions in preference to scale and special conditions in preference to
general conditions.

42.8.2 Incase of discrepancies between schedules of quantities, the specification and / or the
drawings, the following order of preference shall be observed.
(a) Description in schedule of quantities.
(b) Special conditions
(c) Drawings
(d) Technical Specifications
(e) GENERAL TERMS & CONDITIONS
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If there are varying or conflicting provisions made in any one document forming part
of the contract, the Engineer shall be the deciding authority with regard to the
document.

42.8.3 Any error in description, quantity in schedule of quantities or any omission there from
shall not vitiate the contract or release the contractor from the execution of the whole
or any part of the works comprised therein according to the drawings and
specifications or from any of his obligations under the contract.

42.8.4 If on check there are found to be differences between the rates given by the contractor
in words and figures or in the amount worked out by him in the schedule of quantities
and general summary, the same shall be adjusted in accordance with the following
rules:

(a) In the event of discrepancies between description in words and figures quoted by a
Tenderer, the lesser of the two will be treated as valid rate.

(b) In the event of an error occurring in the amount column of schedule of quantities as a
result of wrong extension of the unit rate and quantity, the unit rate shall be regarded
as firm and extension shall be amended on the basis of the rate.

(c) All errors in totaling in the amount column and in carrying forward totals shall be
corrected.

(d) The totals of various sections of bill of quantities amended shall be carried over to the
general summary and the tendered sum amended accordingly. The tendered sum so
altered shall, for the purpose of tender, be substituted for the sum originally tendered
and considered for acceptance instead of the original sum quoted by the Tenderer. Any
rounding of quantities or in sections of bill of quantities or in general summary, by the
Tenderer, shall be ignored.

42.8.5 If neither drawing nor specification contain any mention of minor details of
construction which in the opinion of the Engineer whose decision shall be final and
conclusive, are reasonable and obviously and fairly intended for satisfactory
completion of work, such details shall be provided by the contractor without any extra
cost, as if they were specially mentioned and shall be deemed to be included in his
scope.

42.9 SAFETY CODE

42.9.1 Besides provision with regard to safety under Clause 27, Contractor shall note that
Explosives shall not be used on the work by contractor except with permission in
writing of the Engineer and in manner and to the extent to which he has prescribed.
Where explosives are used, the same shall be stored in a special magazine to be
provided by and at the cost of the contractor who shall be liable for all damages, losses
and injury to any person or property and shall be responsible for complying with all
statutory obligations in this respect. Further, the contractor is required to provide
proper Safety Net System wherever the hazard of fall from height is present as per
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instructions of BHEL Engineer at site. The safety net shall be duly tested and shall be of
ISI mark and the nets shall be located as per site requirement to arrest or to reduce the
consequences of a possible fall of persons working at different heights.

42.9.2 The contractor will be responsible for Health, Safety & Environment management at
site for the construction activities to be carried out by them in accordance with
requirements of BHEL

42.9.3 Contractor shall arrange for following provisions of HSE

1.

w

YVVVYVYVYVYVYYVY

Contractor has to maintain contact with local hospital having scanning & other
modern medical facilities required during emergency.

Contractor has to ensure pre employment medical check for all staff & workers.
Contractor has to ensure that adequate minimum First Aid facilities with trained
nurse & ambulance are available at work site for emergency purpose.. This
emergency set-up of contractor should include, but not limited to, following

Male nurse (in shifts)

Oxygen set up

Breathing apparatus

Eye wash facility

Stretcher

Trauma blanket

Medicines

Ambulance with operator.

However, emergency First Aid facilities as available at BHEL Hospital, Jagdishpur can

be utilized in case of emergency on chargeable basis

42.10 NUISANCE

42.10.1The Contractor shall not at any time do, cause or permit any NUISANCE on Site or do
anything which shall cause unnecessary disturbance or inconvenience to owners,
tenants or occupiers of other properties near the Site and to the public generally.

42.11 MATERIAL OBTAINED FROM EXCAVATION

42.11.1 Materials of any kind obtained from EXCAVATION on the Site shall remain the
property of BHEL and shall be disposed of as the Engineer may direct, at no extra cost.
42.12 TREASURE, TROVE, FOSSILS etc.

42.12.1 All fossils, coins, articles of value or antiquity and structures and other remains or
things of geological or archaeological interest discovered on the site shall be the
absolute property of BHEL and the Contractor shall take reasonable precautions to
prevent his workmen or any other person from removing or damaging any such article
or thing, shall immediately upon discovery thereof and before removal acquaint the
Engineer with such discovery and carryout the Engineer's directions as to the disposal
of the same.

42.13 PROTECTION OF WORKS
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42.13.1 Trees designated by the Engineer shall be protected from damage during the course of
the Works and earth level. Where necessary, such trees shall be protected properly.

42.13.2 The contractor shall provide and maintain at his own expense all lights, guards,
fencing and watching when and where necessary or required by the Engineer for the
protection of the Works or for the safety and convenience of those employed on the
Works or the public.

42.13.3 The contractor shall have total responsibility for protecting his works till it is finally
taken over by the Engineer. No claim will be entertained by the Engineer for any
damage or loss to the contractor's works and the contractor shall be responsible for
the complete restoration of the damaged works to its original condition to comply
with the specifications and drawings. Should any such damage to the contractor's
works occur because of other party not under his supervision or control, the
contractor shall make his claim directly with the party concerned. The contractor shall
not cause any delay in the repair of such damaged works because of any delay in the
resolution of such disputes. The contractor shall proceed to repair the work
immediately and no cause thereof will be assigned pending resolution of such
disputes.

42.13.4 Contractor shall be fully responsible for the security of his workmen/ employees/
associates/all kinds of materials deployed by the contractor / tools and plants.
Contractor shall also be responsible for the security of all the executed works, under
execution works and completed works till the period it is fully taken over by BHEL.

42.14 RECORD FOR MATERIALS CONSUMED

42.14.1 The contractor shall maintain and furnish to the Engineer the RECORD OF
MATERIALS consumed in the works for each activity. The statement showing the
theoretical vis-a-vis actual consumption of specified materials, such as structural
/reinforcement steel, cement, bitumen, lead, paint etc., shall be enclosed along with
the Running Bills submitted by the contractor. Contractor has to also furnish the test
results of the materials used in the work as per IS specifications.

42.15 PROTECTION OF EMBEDMENTS BOLTS ETC.

42.15.1 The contractor shall ensure proper protection to the satisfaction of the Engineer, of all
bolts, inserts, embedments etc. from weather etc/ by greasing, rapping them with
gunny bags or canvas or by any other means as directed by Engineer. Cost of such
protections shall be deemed to be included in the rates quoted for the item.

42.16 CLEARANCE OF SITE AND REPAIRS.

42.16.1 Contractor has to clear the site / area where mechanical and electrical erection work
is to be commenced / or in progress. The contractor shall remove construction
materials and equipment lying in the vicinity and causing obstruction in the erection
work within 24 hrs notice. In case, he fails to clear the site, this will be done at his risk
& cost by BHEL.

42.17 QUALITY ASSURANCE
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42.17.1The contractor has to establish / arrange at site the field testing facilities for testing of
civil construction materials and concrete cubes for ensuring the proper quality, grade
and strength of the materials used in the construction in line with approved field
quality check list of BHEL. Contractor has to submit detailed report for testing of all
material used etc. All testing shall be done as per IS code specifications/ BHEL's quality
plan. If further test is required by the engineer to be carried from outside laboratory,
the cost of the same shall be borne by the contractor.

42.18 COMPLETION OF WORK

42.18.1 The works shall be completed to the entire satisfaction of the Engineer and in
accordance with the completion schedule as specified in the Contract, and all unused
stores and materials, tools, plant, equipment, temporary buildings, site office, labour
hutments and other things shall be removed and the site and work cleared of rubbish
and all waste materials and delivered up clean and tidy to the satisfaction of the
Engineer at the Contractor's expenses.

42.18.2 BHEL shall have power to take over from the Contractor from time to time such
sections of the work as have been completed to the satisfaction of the Engineer. Such
work however shall not be treated as have been completed until the extra works are
executed to the satisfaction of Engineer. The Guarantee period shall commence only
after handing over of the entire works.

42.18.3 The Engineer shall certify to the contractor the date on which the work is completed
and the date thereof.

42.19 RECORDS AND MEASUREMENTS

42.19.1 All items having a financial value shall be entered in BHEL measurement Book so that
a complete record is obtained of all works performed under the Contract.

42.19.2 Lump sum omissions will be entered for deduction. Measurement shall be restricted
to that required to ascertain the financial liability of BHEL under the contract.

42.19.3 Work, which fails to be measured in details, shall be measured physically without
reference to any local custom that may obtain excepting where it may otherwise be
directed in the tender documents. The measurements shall be taken jointly by any
person duly authorised on the part of BHEL and by the Contractor.

42.19.4 The Engineer shall give reasonable notice in writing to the Contractor of appointment
for measurement.

42.19.5 The Contractor shall, without extra charge, provide assistance with appliances and
other things necessary for measurement and shall bear all the cost of measurement of
his work.

42.19.6 Measurement shall be entered in BHEL Measurement Book and signed and dated by
both parties each day at the site on completion of measurement. If the Contractor

Signature of Contractor Signature of BHEL
Page 40 of 60



General Conditions of Contract (GCC)

objects to any of the measurements recorded on the behalf of BHEL, a note to that
effect will be made in BHEL Measurement Book or against the item or items objected
to and such note shall be signed and dated by both the parties engaged in taking the
measurement.

42.19.7 If, as a result of such objection, it becomes necessary to re-measure the work wholly
or in part the expense of such re-measurement shall be borne by the contractor.

42.19.8 If the Contractor's representative fails to attend when required, the Engineer shall
have power to proceed by himself to take measurements and in that case these
measurements shall be accepted by the Contractor as final.

42.19.9 The Contractor shall, once in every month, submit to the Engineer details of his claims
for the work done by him up to and including the previous month which are not
covered by this Contract Agreement in any of the following respects:

(a)Deviation from the items and Specifications provided in the Contract documents.
(b) Extra items/new items of work.

(c) Quantities in excess of those provided in the Contract Schedule.

(d) Items in respect of which rates have not been settled.

43.0 METHOD OF MEASUREMENT
43.1 Method of measurements shall be as per standard specifications included in the tender.
For other items measurements shall be as per relevant IS Codes.

44.0 DEVIATION

44.1 The Contractor shall not make any alteration in, addition to or omission from the work
as described in the tender documents except in pursuance of the written instructions
of the Engineer. No such deviation from the work described in the tender documents
shall be valid unless the same has been specifically confirmed and accepted by the
Engineer in writing and incorporated in the Contract.

44.2 The Engineer may deviate, either by way of addition or deduction, from the work so
described, provided that the Contract sum be not thereby varied on the whole by more
than the percentage set out in the tender documents. The value of all additions and
deductions shall be added to or deducted from the Contract sum. (Whenever the
Engineer intends to exercise such a right his intentions shall specify the deviations
which are to be made, the lumpsum assessment or the proposed basis of payment, the
extra time allowed, if any, and the date for completion of the entire contract). Any
objection by the contractor to any matter concerning the order shall be notified by him
in writing to the Engineer within seven days from the date of such order, but under no
circumstances shall the work be stopped (unless so ordered by the Engineer) owing to
differences or controversy that may arise from such an objection. In the absence of
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such a notification of objection by the Contractor, he will be deemed to have accepted
the order and the conditions stated therein.

VALUATION OF DEVIATIONS
Rates for deviated items or new items of work shall be as follows:

If the rates for the additional, altered or substituted work are specified in the Contract
for the work, the Contractor is bound to carry out the additional, altered or substituted
work at the same rates as are specified in the Contract for the work.

If the rates for the additional, altered or substituted work are not specifically provided
in the Contract for the work, the rates will be derived from the rates for a similar class
of work as are specified in the Contract for the work.

If the rates for the altered, additional or substituted work cannot be determined in the
manner specified in above clauses the rate for such part or parts will be determined by
the Engineer on the basis of prevailing market rates when the work was done and the
decision given in this behalf shall be final and binding on the Contractor. Rate analysis
will be worked on CPWD manual of rate analysis as guidance.

If the rates for the altered, additional or substituted work cannot be determined in the
manner specified in above clauses, then the contractor shall within 7 days of the date
of receipt of order to carry out the work inform the Engineer of the rate at which it is
his intention or charge for such class of work, supported by analysis of the rate or rates
claimed, and the Engineer shall determine the rate or rates on the basis of prevailing
market rates and pay the Contractor accordingly. However, the Engineer, by notice in
writing, will be at liberty to cancel his order to carryout such class of work and arrange
to carry it out in such manner, as he may consider advisable. But under no
circumstance the Contractor shall suspend the work on the plea of non-settlement of
rates falling under the clause or claim any compensation on that account. Elements of
profit, overheads, supervision and establishment charges, depreciation and
maintenance will be taken as 15% over direct cost.

COMPLIANCE TO REGULATIONS AND BYELAWS

The Contractor shall conform to the provisions of any statute relating to the work and
regulations and bylaws of any local authority and of any water and lighting Companies
or Undertaking with whose system the work is proposed to be connected. He shall,
before making any variation from the drawings or the specifications that may be
necessitated for such connections give the Engineer, notice specifying the variation
proposed to be made and the reasons therefore and shall not carryout any such
variation until he has received instructions from the Engineer in respect thereof. The
Contractor shall be bound to give all notices required by statute, regulations or bye-
laws as aforesaid and to pay all fees and taxes payable to any authority in respect
thereof.

FACILITIES TO BE PROVIDED BY BHEL / CONTRACTOR
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BHEL shall provide limited open space for office and store/ workshop at site free of
rental charge as and where made available. It is the responsibility of the contractor to
develop the space for construction of office sheds, to provide all utilities like electricity,
drinking water etc., as a part of his scope of work within the accepted rates. Contractor
shall make water arrangement from the water pipe line of local network area.
Contractor shall be responsible for providing all necessary facilities like residential
accommodation, transport, electricity, water, medical facilities etc. as required under
various labour laws and statutory rules and regulations framed there under to the
personnel employed by him.

Contractor shall make his own arrangement of power through DG sets for
construction purposes in the initial stages.

Electric power for office and workshop depending upon availability will be
provided on chargeable basis based upon prevailing rates at one point within the
Plant / Township premises at a distance upto 500 meters and as decided by BHEL.
Further distribution will have to be made by contractor. The Contractor at his own cost
shall install the calibrated Energy meter with specified current transformers and TPN
switches for the electricity metering.

All wiring must comply with local regulations and will be subject to Engineer’s
inspection and approval before connecting supply. Required calibrated energy meter
for measurement of power consumed has to be arranged / installed by Contractor at
his cost. Non-availability of power supply from BHEL source shall not be an excuse for
delay in completion of work. Sufficient DG sets have to be arranged by the
contractor in case of non- availability / interrupted power supply from BHEL.

The Contractor shall not effect any change in the temporary installation unless
permission is obtained from BHEL or their authorized representatives.

Contractors are requested to take above into account while quoting. The Contractor
confirms that unit rates quoted above take care of such variation during execution
stage.

The land along with facilities e.g water, sanitation and electricity etc and lease rent for
labour colony shall be arranged by the contractor himself near to the site.

On completion / termination of the work, the Contractor shall remove all temporary
structure built by him and restore the land in its original condition and the land shall
be handed over to BHEL. The Contractor at his cost shall remove debris generated
from demolition of temporary structure. If the contractor fails to give vacant
possession of the land as aforesaid in the original condition BHEL reserves the right to
withhold payment of Contractors bill till handing over of the vacant possession of the
land and contractor shall be liable to pay compensation determined by BHEL for such
unauthorised occupation of land. The compensation shall be recovered from the bills of
contractor, without any notice.

Provision of distribution lines of power from the central points to the required place
with proper distribution boards observing the safety rules laid down by the authorities
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of the state shall be done by the contractor, supplying all the materials like cables,
distribution board, switch boards, TPN, CBS, ELCBS/ MCCBS / Copper / Brass clamps,
copper conductor, change over switches pipes etc. at his own cost. If any failure is
caused in supply of the power and water, it is the responsibility of the contractor to
make alternate arrangements at his cost. The contractor shall adjust his working shift /
hours accordingly and deploy additional manpower if necessary so as to achieve the
targets.

In case of power cuts / load shedding no compensation for idle labour or extension of
time for completion of work will be given to contractor.

Adequate lighting facilities such as flood lamps, hand lamps and area lighting shall be
arranged by the contractor at the site of construction, contractor's material storage
area etc. within finally accepted rates.

No claim for damages will be entertained by BHEL on account of interruptions of water
supply or limitation of quantity of water as aforesaid or on account of the water so
taken being not fit for construction purposes or on any other account in connection
with such water supply.

Construction water on chargeable basis shall be supplied by BHEL at lump sum
rent of Rs 2000/- per month at a single point within a distance of 500 meter from the
battery limit. The construction water shall be ground water. The Contractor shall make
his own arrangements to lay and maintain necessary distribution lines at his own cost.
Alternatively, contractor can himself arrange for construction water by
providing suitable bore well within the quoted rates at location approved by BHEL
and in such case BHEL shall not arrange for construction water for the contractor.

In the event of poor or interrupted water supply by BHEL at site, the contractor then
has to make his own arrangement for uninterrupted construction water supply so that
work doesn't get affected. This arrangement of water supply shall be without any extra
cost to BHEL.

The Contractor should make arrangements for storage of sufficient quantity of water to
meet his requirement of two days in well-built water storage tanks with covered tops.
The Contractor shall ensure that there is no wastage of water. The contractor shall
obtain prior approval of BHEL of the distribution scheme before laying the pipelines.

47.10 The Contractor shall during the progress of the work, provide, erect and maintain at his

47.11

own expenses all necessary temporary workshops, stores, consumables, offices, etc.
required for the proper and efficient execution of the work. The planning, setting and
erection of these buildings shall have the approval of the Engineer and the Contractor
shall at all times keep them tidy and in a clean and sanitary condition to the entire
satisfaction of the Engineer.

On completion of work or as and when required by BHEL, all the temporary buildings,
structures, pipe lines, cables etc. shall be dismantled and leveled and debris shall be
removed as per instruction of BHEL by the contractor at his cost. In the event of his
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failure to do so, same will be got done by the Engineer and expanses incurred shall be
recovered from the contractor along with prevailing overhead. The decision of BHEL
Engineer in this regard shall be final.

No residential facilities shall be provided by BHEL for contractor's employees/
workmen and associated agencies.

Gate Passes:

It is the responsibility of the contractor to arrange gate pass for all his employees, T &
Ps etc. Necessary coordination with security officials is the responsibility of the
contractor. Contractor shall follow all the laid down procedures for obtaining these
gate passes. Contractor shall arrange to receive necessary permits for working beyond
normal working hours, working on holidays and during night.

PROGRESS REPORTING

Contractor is required to draw mutually agreed monthly programme in consultation
with BHEL well in advance. Contractor shall ensure achievement of agreed programme
and shall also timely arrange additional resources considered necessary at no extra
cost to BHEL.

Weekly progress review meetings will be held at site during which actual progress
during the week vis-a-vis scheduled programme shall be discussed for actions to be
taken for achieving targets. Contractor for discussions shall also present the
programme for subsequent week. The contractor shall constantly update / revise his
work programme to meet the overall requirement. All quality problems shall be
discussed during above review meetings. Necessary preventive and corrective action
shall be discussed and decided upon in such review meetings and shall be
implemented by the contractor in time bound manner so as to eliminate the cause of
non-conformities.

The contractor shall submit weekly and monthly progress reports, materials reports,
consumables report and other reports as per proforma considered necessary by the
Engineer.

The progress report shall indicate the progress achieved against planned , with reasons
indicating delays , if any, and shall give the remedial actions which the contractor
intends to take to make good the slippage or lost time , so that further works again
proceed as per the original programme and the slippages do not accumulate and effect
the overall programme.

The daily manpower reports shall clearly indicate the manpower deployed, category-
wise specifying also the activities in which they are engaged.

Contractor shall submit periodical reports in respect of the following aspects of
operation:

» Consumption of construction power.

» Daily Manpower report

» Progress report- daily, weekly and monthly
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» Field Quality checks carried out.-report

» Field calibration reports

» HSE reports

» Accident/ unfortunate mishap report

BHEL at site shall inform formats for these reports

DRAWINGS AND DOCUMENTS

The detailed drawings, specifications available with BHEL engineers will form part of
this tender specification. These documents will be made available to the contractor
during execution of work at site. The contractor will also ensure availability of all
drawings / documents at work place.

Necessary drawings / documents by BHEL to carry out the construction work will be
furnished to the contractor by BHEL (except those proposed to be prepared by
contractor, as mentioned in this contract, if any) on loan which shall be returned to
BHEL Engineer at site after completion of work. Contractor shall ensure safe storage
and quick retrieval of these documents.

The contractor shall maintain a record of all drawings and documents available with
him in a register as per format given by BHEL Engineer. Contractor shall ensure use of
pertinent drawings / data / documents and removal of obsolete ones from work place
and return to BHEL.

The data furnished in various annexure enclosed with this tender specification are only
approximate and for guidance. However, the change in the design and in the quantity
may occur as is usual in any such large scale of work.

Should any error or ambiguity be discovered in the specification or information the
contractor shall forthwith bring the same to the notice of BHEL before commencement
of work. BHEL's interpretation in such cases shall be final and binding on the
contractor.

Deviation from design dimensions should not exceed permissible limit. The contractor
shall not correct or alter any dimension / details, without specific approval of BHEL.

DELAY AND EXTENSION OF TIME
The Contractor shall not be allowed any time extension of completion except in the
following cases:

(a) Force majeure conditions
(b) Major changes or substantial addition to work ordered by the BHEL adversely affecting

the completion time.

(c) Any other circumstance of any kind whatsoever which may occur making the

contractor entitled to an extension of time which, however, shall be in the absolute
discretion of BHEL. By reason of any other cause, which in the absolute discretion of
the Engineer is beyond the Contractor's control, then in any such case, the Engineer (or
higher authority) may make fair and reasonable extension in the completion dates of
the individual items of work or the Contract as a whole. Such extension, which will be
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communicated to the Contractor by the Engineer in writing, shall be final and binding
on the Contractor. No other claim in this respect for compensation or otherwise
howsoever is admissible. Upon the happening of any such event causing delay, the
Contractor shall immediately give notice thereof in writing to the Engineer but shall
nevertheless use constantly his best endeavor to prevent or make good the delay and
shall do all that may reasonably be required to the satisfaction of the Engineer to
proceed with the work.

The Contractor, upon happening of any such event shall immediately present the case.
The request for extension of time shall be submitted by the Contractor in writing and
based on the merit the case shall be considered.

The contractor shall not be eligible for any time extension on account of delay in
procurement of materials.
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ANNEXURE-A
NON DISCLOSER AGREEMENT
Memorandum of Understanding

BHEL, CSU & FP is committed to information security management system as per information
security policy.

M/S ettt et s s st st e s , undertakes to comply with the following in
line with information security policy of BHEL, CSU&FP:

o To maintain confidentiality of documents & information used during the execution of the
contract.

o The documents & information shall not be revealed to or shared with third party in a
manner which is detrimental to the business interest of BHEL, CSU&FP.

( ) ( )
M/Sereeeseesssseeessse M/s BHEL, CSU & FP
Signature of Contractor Signature of BHEL
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ANNEXURE - 'B'

CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS

NOTE: Tenderers are requested to fill in the following details and no column should be left
blank

10

11

Name and address of the tenderer

Mobile Number & Email-ID

Phone No. (Office) / Fax No.

Name & designation of the official of
the tenderer to whom all the
references shall be made.

Tenderer's proposal No. & date

Whether EMD submitted (By cash/
bank draft)

Validity of offer/ rates quoted for six
months from the date of opening of
tender

Financial Status as per Clause 11.1 (in
the format as per Annexure-A)

Income tax Clearance certificate as per
Clause 11.2, Details of PAN, VAT/ Sales
tax registrations

Details of experience as per clause
11.3 (in the format as per Annexure-C)

Attested copy of power of attorney as
per clause 11.4

Signature of Contractor
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12 Details about type of the firm as per
clause 11.5

13 Declaration sheet as per clause 11.6
(in the format as per Annexure-D)

14  Details of PF no. (as per Cl 11.9)

15. Non-Disclouser agreement as per
Annex-]

16. Monthwise manpower deployment
plan as per Annex-H

17. Status of T & Ps and monthwise T & P
deployment plan as per Annex-I

18. BHEL may decide to process the price
bids through Reverse Auction(RA).
Vendor to give their confirmation for
participation.

19 Service tax have been quoted
separately in the price bid at it's
relevant item

20 E-payment format duly filled in along
with copy of PAN and cancelled
cheque

Date _(SIGNATURE OF TENDERER)
WITH STAMP
WITNESS

(SIGNATURES WITH FULL PARTICULARS)

Signature of Contractor
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ANNEXURE - C

CONTRACT AGREEMENT
(To be issued on non- judicial stamp paper of appropriate value)

Agreement No and Date
Name of the Work

Name of the Contractor with
full address

Value of work awarded

Letter of Intent No and Date

Scheduled Commencement Date
Scheduled Completion Date

THIS AGREEMENT MADE THIS ____ DAY OF 2000 between BHARAT HEAVY
ELECTRICALS LIMITED (A Government of India

Enterprise) a Company incorporated under the Companies Act, 1956, having its Registered
Office at BHEL House, Siri Fort New Delhi- 110049 (herein after called BHEL) of the ONE

PART.

AND

M/S

(hereinafter called the "Contractor') of the SECOND PART.
WHEREAS M /S = oo oo o o o e e e e e e e state that they
have acquired and possess extensive experience in the field of -------------=--=-scm e
And Whereas in response to an Invitation to Tender No. --------------=--=-o--—- issued by BHEL
for execution Of --------mmmmmmmm the contractor submitted their
offer  NO.---------mmmm e dated ----------m-mmmmm oo And whereas BHEL has
accepted the offer of the Contractor on terms and conditions specified in the Letter of Intent
NO.----—- oo dated ------------ read with the references cited therein.

THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties as
follows:

1. That the contractor shall execute the work of -------------mmmmmmmmmm o and more
particularly described in Tender Specification No -------------------- including Drawings and
Specifications (hereinafter called the said works) in accordance with and subject to
terms and conditions contained in these presents, instructions to Tenderers, GENERAL
TERMS & CONDITIONS, Special Conditions, Annexures, Letter of Intent dated -------------
and such other instructions, Drawings, Specifications given to him from time to time by
BHEL.

Signature of Contractor Signature of BHEL
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2. The Contractor is required to furnish to BHEL Security deposit in the form of cash/
approved securities/ Bank Guarantee valid upto ----------------- for a sum of Rs.-------------
------------ towards satisfactory performance and completion of the Contract.

3. The Contractor has furnished a Bank Guarantee bearing no.----------------- dated --------------
---for a sum of Rs.-----------mnnmo-- executed by --------m-mmmmm o in
favour of BHEL towards Security Deposit valid upto ---------

OR
The Contractor has furnished to BHEL an initial Security Deposit of Rs.---------------- in the
form of cash / approved Securities/ B.G No.------------------ dated ------------ for Rs.-----------
-executed by ------------mmmmme in favour of BHEL valid upto -------------- and has

agreed for recovery of the balance security deposit by BHEL @ 10% of the value of work
done from each running bill till the entire Security Deposit is recovered.

OR

vide Bank draft No.---------------- dated --------------- and by adjusting EMD of Rs.----------
submitted vide Bank draft No.------------------- dt.--------- ) and has agreed for recovery of
balance Security Deposit by BHEL @ 10% of the value of work done from each

running bill till the entire security deposit is recovered.

4. The Contractor hereby agrees to extend the validity of the Bank Guarantee for such further
period or periods as may be required by BHEL and if the Contractor fails to obtain such
extension(s) from the Bank, the Contractor, shall pay forthwith or accept recovery of Rs.-
-------- from the bills in one installment and the contractor further agrees that failure to
extend the validity of the Bank Guarantee or failure to pay the aforesaid amount in the
manner specified above shall constitute breach of contract. In addition to above, BHEL
shall be entitled to take such action as deemed fit and proper for recovering the said sum

OR

In case the contractor furnishes the bank guarantee at a later date the contractor hereby
agrees to extend the validity of bank guarantee for such further period or periods as
may be required by BHEL and if the contractor fails to obtain such extension(s) from the
bank, the contractor shall pay forthwith or accept recovery of the amount of bank
guarantee given in lieu of security deposit from the bills in one installment and the
contractor further agrees that failure to extend the validity of bank guarantee or failure
to pay the aforesaid amount in the manner specified above shall constitute breach of
contract. In addition to above, BHEL shall be entitled to take such action as deemed fit
and proper for recovering the said sum.

5. That in consideration of the payments to be made to the Contractor by BHEL in
accordance with this Agreement the Contractor hereby covenants and undertakes with
BHEL that they shall execute, construct, complete the works in conformity, in all
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o

10.

11.

12.

13.

14.

15.

respects, with the terms and conditions specified in this Agreement and the documents
governing the same.

That the Contractor shall be deemed to have carefully examined this Agreement and the
documents governing the same and also to have satisfied himself as to the nature and

character of the Works to be executed by him.

That the Contractor shall carry out and complete the execution of the said works to the
entire satisfaction of the Engineer or such other officer authorised by BHEL, within the
agreed time schedule, the time of completion being the essence of the Contract.

That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to him
during the progress of the said works such sum as determined by BHEL in accordance

with this Agreement.

That this Agreement shall be deemed to have come into force from ------- the date on
which the letter of intent has been issued to the Contractor.

That whenever under this contract or otherwise, any sum of money shall be recoverable
from or payable by the Contractor, the same may be deducted in the manner as set out
in the GENERAL TERMS & CONDITIONS or other conditions governing this Agreement.
That all charges on account of Octroi, Terminal and other taxes including sales tax or
other duties on material obtained for execution of the said works shall be borne and paid
by the Contractor.

That BHEL shall be entitled to deduct from the Contractor's running bills or otherwise
Income Tax under Section 194 (C) of the Income Tax Act, 1961.

That BHEL shall be further entitled to recover from the running bills of the Contractor or
otherwise such sum as may be determined by BHEL from time to time in respect of
consumables supplied by BHEL, hire charges for tools and plants issued (Where
applicable) and any other dues owed by the Contractor.

That it is hereby agreed by and between the parties that non- exercise, forbearance or
omission of any of the powers conferred on BHEL and /or any of its authorities will not
in any manner constitute waiver of the conditions hereto contained in these presents and
the liability of the Contractor with respect to compensation payable to BHEL or
Contractor's obligations shall remain unaffected.

It is clearly understood by and between the parties that in the event of any conflict
between the Letter of Intent and other documents governing this Agreement, the
provisions in the Letter of Intent shall prevail.

16. The following documents

1.

Invitation to Tender No-------------mmm oo e e
and the documents specified therein.

Signature of Contractor Signature of BHEL
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5.

6. Letter of Intent No

shall also form part of and govern this Agreement.

IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the presence
of

WITNESS (CONTRACTOR)
(to be signed by a person holding

1. a valid Power of Attorney)
2.
WITNESS (For and on behalf of BHEL)
1.
2.

Signature of Contractor Signature of BHEL
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Annexure-D

PROFORMA FOR SECURITY DEPOSIT BANK GUARANTEE

This deed of Guarentee made this ... day of . two thousand and .............. by
........................... (Bank) herein after called the " The Guarantor” ( which expression shall unless
repugnant to the context or meaning thereof be deemed to include it's successors and assigns
) in favour of M /s Bharat Heavy Electricals Limited ( A Govt. of India Undertaking) a company
incorporated under the Companies Act, 1956, having it's registered office at BHEL House, Siri
Fort, Asiad, New Delhi- 110049 through it's unit at Jagdishpur, distt, Sultanpur ( UP) herein
after called " The Company” ( which expression shall unless repugnant to the context or
meaning thereof by deemed to include it's successors and assigns)

WHEREAS .ottt sttt seeessenees (herein after referred to as the Contractor)
have entered into contract arising out of Letter of Intent no. .....cereennee s [ ( herein
after referred to as "the contract”) for the construction of ..., with the company.

AND WHEREAS the contract inter-alia provides that the contractor shall furnish to the
company a sum Of RS (| RUPEES et st s ss s ) towards
security deposit for due and faithful performance of the contract in the form and manner
specified therein .

AND WHEREAS the contractor has approached the Guarantor and in consideration of
the arrangement arrived at between the Contractor and the Guarantor, the Guarantor has
agreed to give the Guarantee as hereinafter mentioned in favour of the company.

The Guarantor do hereby guarantee to the company the due and faithful performance,
observance or discharge of the Contract by the contractor and further unconditionally and
irrevocably undertake to pay to the Company without demur and merely on a demand, to the
extent of RS...oeernene. ([ RUPEES..cotieceerret e st seess st sesssess srss s s st ) against any claim
by the company on them for any loss , damage, costs, charges and expenses caused to or
suffered by the company by reasons of the contractor making any default in the performance,
observance or discharge of the terms, conditions, stipulations or undertakings or any of them
as contained in the contract.

The decision of the company whether any default has occurred or has been committed
by the contractor in the performance, observance or discharge of any of the terms, conditions,
stipulations or undertakings or any one of them as contained in the contract and/ or as to the
extent of loss, damage, costs, charges and expenses caused to or suffered by the company by
reason of the contractor making any default in the performance, observance or discharge of
any of the terms, conditions, stipulations or undertakings or any one of them shall be
conclusive and binding on the Guarantor irrespective of the fact whether the contractor
admits or denies the default or questions the correctness of any demand made by the
company in any Court, Tribunal or Arbitration proceedings or before any other Authority.

The company shall have the fullest liberty without affecting in any way the liability of
the Guarantor under this Guarantee, from time to time to vary any of the terms and conditions
of the contract or extend time of performance by the contractor or to postpone for any time
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and from time to time any of the powers exercisable by it against the contractor and either
enforce or forebear from enforcing any of the terms and conditions governing the contract or
securities available to the company and the Guarantor shall not be released from it's liability
under these presents by any exercise by the company of the liberty with reference to the
matters aforesaid or by reasons of time being given to the contractor or any other forbearance
act or commission on the part of the company or any indulgence by the company to the
contractor or any other matter or thing whatsoever which under the law relating to surities
would, but for this provision have the effect of so releasing the Guarantor from it's liability
under this guarantee.

The Guarantor further agrees that the Guarantee herein contained shall remain in full
force and effect during the period that would be taken for the performance of the contract and
it's claim satisfied or discharged and till the company certifies that the terms and conditions of
the contract have been fully and properly carried out by the contractor accordingly discharges
this Guarantee, subject however, that the company shall have no claim under this Guarantee
after.. . i.e, ( the present date of validity of Bank Guarantee unless the date of validity
of this Bank Guarantee is further extended from time to time, as the case may be ) unless a
notice of the claim under this Guarantee has been served on the Guarantor before the expiry
of the said period in which case the same shall be enforceable against the Guarantor not
withstanding the fact that the same is enforced after the expiry of the said period.

The Guarantor undertakes not to revoke this Guarantee during the period it is in force
except with the previous consent of the Company in writing and agrees that any liquidation or
winding up or insolvency or dissolution or any change in the constitution of the contractor or
the Guarantor shall not discharge the Guarantor's liability hereunder.

It shall not be necessary for the company to proceed against the contractor before
proceeding against the Guarantor and the Guarantee herein contained shall be enforceable
against them not withstanding any security which the company may have obtained or obtain
from the Contractor shall at the time when proceedings are taken against the Guarantor
hereunder be outstanding or unrealized.

Notwithstanding anything contained herein before, our liability under the Guarantee is
restricted to RS .orcnenicnnnn. ([ RUPEES. oottt ees s eess st st st st ). Our
guarantee shall remain in force un till.....ccouerneuneecne. , i.e, ( the present date of validity of Bank
Guarantee unless the date of validity of this Bank Guarantee is further extended from time to
time ) unless a claim or demand under this guarantee is made against us on or
before....omeneeennes we shall be discharged from our liabilities under this Guarantee
thereafter.

Any claim or dispute arising under the terms of this document shall only be enforced
or settled in the courts having jurisdictions at Jagdishpur, Distt. Sultanpur (U.P.) only.

The Guarantor hereby declares that it has power to execute this guarantee and the
executants have full powers to do so on behalf of the Guarantor.

IN WITNESS Whereof the ... sessse s (Bank) has hereunto set
and subscribed it's hand the day, month and year first, above written,

Signature of Contractor Signature of BHEL
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Signed for and on behalf of the Bank

(Signatory NO, . eeereeeseereessiereenne )

WITNESSES

1. Name and Address

2. Name and Address

Notes:

1. The above BG shall be executed on the non-judicial stamp papers of adequate value
procured in the name of the bank in the state where the bank is located.

2. The above BG is required to be sent by the executing bank directly to BHEL at the address
where tender is submitted/ accepted under seal cover.
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ANNEXURE- “E”

CERTIFICATE OF DECLARATION CONFIRMING THE KNOWLEDGE OF SITE CONDITIONS

Bttt et et e e e Een she e eh et s e ehe et et e ehe s e ene e neaen here by declare
and confirm that we have visited the project site under the subject
NAMELY, 1evi ittt e e et e e e and acquired full knowledge and
information about the site conditions, wage structure, industrial climate and total work
involved. We further confirm that the above information is true and correct and we will not

raise any claim of any nature due to lack of knowledge of site condition.

Tenderers Name and Address

Date:
(Signature of Tenderer)

With Stamp
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General Conditions of Contract (GCC)

ANNEXURE- “F”
Details of court cases pending against BHEL

Certified that following court cases are pending against BHEL unit as per the details

hereunder-
S.No. Name of Details of Contract Period Contract Name of
BHEL Unit  workundertaken @ From To No. Court
1.
2.
3.
It is also certified that, in addition to above, M/s ....ccce wevvvreireenne. have never been debared /

prohibited for execution of any work with any office / unit of BHEL

(Signature of tenderer)

With Stamp
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General Conditions of Contract (GCC)

ANNEXURE- G

LIST OF BANKS

State Bank of India.

ABN AMRO BANK N.V.
Bank of Baroda

Canara Bank

CITI Bank N.A.

Deutsche Bank AG

HDFC Bank Ltd

ICICI Bank Ltd

9. IDBILtd

10. Punjab National Bank

11. Standard Chartered Bank
12. State Bank of Hyderabad
13. State Bank of Travancore
14. The Hongkong and Shanghai Banking Corporation Ltd.
15. Corporation Bank

16. Syndicate Bank

17. Oriental bank of commerce
18. Indian Bank
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