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NOTICE INVITING TENDER 
 
Sealed offers in two part bid system are invited from the contractors fulfilling pre-qualification requirements for undertaking the subject work by 
the undersigned on behalf of BHEL – Electronics Division as detailed in the tender documents. There will be NO sale of bid documents. Bidders 
shall download the bid document from websites indicated below, fill the same completely and submit the same as stipulated in the tender 
documents.  

   

TENDER NOTICE 
 

Tender Reference (NIT)  CE:ES:2014-15:21:NTPC_KORBA_R&M:KP date 05/12/2014 

NAME OF WORK  

Dismantling of Existing Control & Instrumentation equipment & shifting to 
designated location, Receipt of materials from BHEL Stores / Open yard, 
shifting to place of installation, Erection & Commissioning of supplied C&I 
equipment for Two units at NTPC Korba Stage 1. 

Place of Work Execution 
NTPC-KORBA, STAGE 1, 3 x 200MW, JAMNIPALLI, District-Korba, 
Chattisgarh-495450 

Tender Type OPEN TENDER (TWO PART BASIS) 

Earnest Money Deposit  Rs.2,00,000/-(RUPEES TWO LAKH ONLY) 

Estimated Value of the Work Rs.230 Lakhs 

Tender Fee Rs.2000/- (RUPEES TWO THOUSAND ONLY) 

Web Site for Tender Details  
www.bhel.com ,  www.bheledn.com 
www.tenders.gov.in 

Due Date & Time for Tender Submission 16.01.2015 before 1300 hours 

Date & Time of Techno-commercial BID 
Opening 

16.01.2015 at 1330 hours 

Address for Communication 

K.PARTHASARATHY 
DGM / External Services 
5th Floor, New Engineering Building 
BHEL – Electronics Division, 
Mysore Road, Bangalore 560 026 
Karnataka 

Contact details 

Phone :  FAX :  

+91 80 26989031 +91 80 26989222 +91 80 26989217 

Email : kparthasarathy@bheledn.co.in 

 

http://www.bhel.com/
http://www.bheledn.com/
mailto:kparthasarathy@bheledn.co.in
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Note:  
1. The offer shall be submitted as per the instructions of tender document and as detailed in the NIT. Bidders to note specifically that all 

pages of tender document, including these NIT pages of this particular tender together with subsequent correspondences, if any, shall 
be submitted by them duly signed & stamped on each page, as a part of the offer. Offer containing rates / Prices including discount / 
rebates, if any, mentioned anywhere / in any form in the techno- commercial offer other than the price bid shall not be entertained. 
 

2. Bidders intending to participate may download the tender document from the web site. Bidders shall remit Rs. 2000/- (Rupees Two 
thousand only) in the form of crossed demand draft (non - refundable), in favor of “BHEL” payable at Bangalore along with their offer.  

 
3. PROCEDURE FOR SUBMISSION OF TENDERS: 

 
The Bidders must submit their tenders as required in three parts in separate sealed covers prominently super scribed as  1.“Techno-
commercial bid” 2. “Price bid” & 3. “EMD” also indicating on each of the covers, the tender specification number, due date and time 
as mentioned in tender notice. 
 
TECHNO-COMMERCIAL BID (Cover 1) 
 
This should include the complete set of tender documents included in Part I of tender consisting of  

i.Tender Notice  
ii.General Conditions of contract,  
iii.General Terms & Conditions 
iv.Special  Conditions of Contract, Parts A & B 
v.Terms & Conditions of reverse Auction 

 
All schedules, data sheets and details called for in the specifications shall also be submitted along with the Techno-Commercial Bid. All 
details / Data / Schedules including offer letter duly signed, stamped and properly compiled are to be submitted in duplicate. 
 
PRICE BID (Cover 2) 
 
Bidders may please note that price bid is to be submitted only in original format of Tender i.e. Price bid - Part-II issued by BHEL. 
 
EARNEST MONEY DEPOSIT AND TENDER FEE (Cover 3) 
 
The EMD amount & Tender fee need to be submitted in this cover. 
 
MAIN COVER (Cover 4)  
 
These three separate covers i.e. cover 1, 2 & 3 shall together be enclosed in a fourth envelope (Cover-4) and this sealed cover shall be 
super scribed with Tender Reference Number, due date & Time and submitted to the Officer inviting tender as indicated in tender notice 
on or before due date. 
 

4. No Deviation with respect to the tender clauses and no additional clauses / suggestions / in techno-commercial bid / price bid shall 
normally be considered by BHEL. 
 

5. BHEL reserves the right to reject any Tender or all the tenders for reasons whatsoever beyond its control and decision of BHEL is final. 
No correspondence will be entertained in this regard (except for refund of EMD). 

 
6. Before submission of offers, the Bidders are advised to inspect the site of work and the environments and be acquainted with the actual 

working and other prevalent conditions, facilities available, position of material and labour. No claim will be entertained later on grounds 
of lack of knowledge. (Refer Annexure-4). 
 

7. The Bidders shall closely peruse all the clauses, specifications and drawings indicated in the Tender Documents before quoting. Should 
the Bidder have any doubt about the meaning of any portion of the Tender Specifications or find discrepancies / omission in the Drawings 
or the tender documents issued are incomplete or shall require clarification on any of the technical aspect, scope of work etc., including 
any typing error / missing pages / other clerical error,  Bidder may seek the same in writing (2 copies) together with soft version (through 
email), on or before 31/12/2014, from the authority inviting the tender for clarification. BHEL shall not be responsible for receipt of queries 
after 29/12/2014 & BHEL’s interpretation shall prevail. 
 

8. Only Bidders who have previous experience in the work of this nature and description detailed in this tender specification are expected 
to quote for this work. Offers from Bidders who do not have proven and established experience in the field are not likely to be considered. 
 

9. Validity of the offer shall be for Three months (90 days) from the date of opening of tender.  In case BHEL calls for negotiations, such 
negotiations shall not amount to cancellation or withdrawal of the original offer which shall be binding on the Bidders. 
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10. BHEL reserves the right to decide the successful bidder on the basis of reverse auction process. In such case all the qualified bidders 

will be intimated regarding the procedure / modality of the reverse auction prior to reverse auction and the Price will be decided as per 
the rules for reverse auction. However if Reverse auction process is unsuccessful, then the sealed price bid will be opened for deciding 
the successful bidder. BHEL’s decision in this regard will be final and binding on the bidder. 
 

11. BHEL takes no responsibility for any loss / delay of documents or correspondences sent by courier / post. 
 

12. The requests for Extension in due date will not be considered as the tender is likely to be finalized soon. 
 

 
 

 
 

DGM (External Services) 
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PRE-QUALIFICATION REQUIREMENT: 
 

Sl. No. REQUIREMENT 

1.  

Bidders participating must have carried out renovation & modernization of  controls & instrumentation work of  
a Thermal Power Plant of 110 MW or higher rating in the  last seven years ending 31/03/2014 
 
                                                                                    OR 
 Bidders participating must have carried out  controls & instrumentation work including cabling work  of  a 
Thermal Power Plant of 110 MW or higher rating in the  last seven years ending 31/03/2014 
 
 

2.  Average annual financial turn over during the last 3 years, ending 31st March of the previous financial year, 
should be Rs.69 Lakhs.  
 
Latest Bankers Certificate from Nationalized / Scheduled Bank issued not earlier than 12 months from the 
final date of Tender submission for value not less than Rs.23 Lakhs 

3.  Experience of having successfully completed works during last 7 years from the date of tender notice should 
be any one  of the following 

a. 
Three  works  each costing not less than an amount equal to Rs 92 lakhs  against each work. 

 OR 

b. 
Two works  each costing not less than an amount equal to Rs 115 lakhs  against each work. 

 OR 

c. 
One  work  of the value of Rs 184 lakhs  or more  

 
For this work, Bidder selection is subject to the review by BHEL’s Customer i.e M/s.NTPC, Korba STPP, Stage 1, Korba (CG). 
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CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 
    NOTE: Bidders are requested to fill in the following details and no column should be left blank  

1.  

Name and Address of the Bidder  
 
 
 

2.  
Name & designation of the officials of the 
Bidder to whom all the references shall be 
made  

 
 

3.  
Phone No. - Office   

 

4.  Fax No.  

5.  
Mobile no. :  

Email ID  

6.  
Bidder’s Proposal No. & date  

 

7.  
Whether EMD submitted (By cash / Pay order / 
Bank Draft) 

Yes / No 

8.  
Validity of offer / rates quoted for Three months 
(90 days) from the date of opening of Tender 

Yes / No 

9.  No Deviation certificate (as per annexure 3) Yes / No 

10.  
Declaration regarding Site conditions (as per 
annexure-4) 

Yes / No 

11.  Copy of PAN (income tax) card Yes / No 

12.  
Declarations for relation in BHEL (as per 
annexure-5) 

Yes / No 

13.  
Non-Disclosure Agreement – MOU (as per 
annexure-6)  

Yes / No 

14.  
Status of Tools & Plant and Deployment plan 
(as per annexure 10) 

Yes / No 

15.  Financial Viability (as per annexure 8) Yes / No 

16.  Details of Experience (as per annexure-9) Yes / No 

17.  
EFT / Pay link direct credit Form (as per 
annexure-18) 

Yes / No 

18.  
Status of Manpower & deployment plan (as per 
annexure 11) 

Yes / No 

19.  
Analysis of unit rate quoted (as per annexure-
12) 

Yes / No 

20.  Declaration sheet (as per Annexure-13) Yes / No 

21.  
Declaration by authorized signatory & Attested 
copy of power of attorney. (as per annexure-15) 

Yes / No 

 
 

(AUTHORISED SIGNATORY) 
(With Name, Designation & Company Seal) 

Date: 
Place: 
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PART - I 
 
 
 
 
 
 
 
 

TECHNO-COMMERCIAL BID 
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PROJECT SYNOPSIS 
 
Korba Super Thermal Power Project, a pit head coal based thermal power project, is located in Korba District of Chattisgarh state. 
 
BHEL has been awarded the work of supply, material receipt, storage preservation, erection, testing and commissioning of stage I (3 x 200MW) 
Unit-1,2 & 3 renovation and modernization of C & I system by NTPC. The site location, approach & map is reproduced below: 
 
The site is located on the western bank of river Hasdeo near Korba town in Korba district of Chhattisgarh state. The site is contiguous to the right 
bank irrigation canal originating from Hasdeo barrage. BALCO Aluminium plant and two power stations are already located on both the banks of 
Hasdeo river vicinity. Korba town is a broad gauge railhead 37 km away from Champa railway station on Kolkata – Nagpur main line of South-
Eastern Central railway and is approximately 510 km from Nagpur by rail. The site is very close to all weather road between Katghora & Korba 
and is approximately 110 km from Bilaspur and 10 Km from Korba Town. The nearest airport is Raipur located at a distance of approximately 
250km from the project site. 
 
 

 
 

 
Note: Bidders are advised to visit the project / site and collect adequate information regarding the local site conditions. 
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SECTION - I: GENERAL CONDITION OF THE CONTRACT (GCC) 
  

Clause 
No 

DESCRIPTION 

1.  Bidder must fill up all the schedules and furnish all the required information as per the instructions given in various sections of the 
tender specification. Each and every page of the Tender Specification must be SIGNED, STAMPED AND SUBMITTED ALONG 
WITH THE OFFER by the Bidder in token of complete acceptance thereof. Tenders shall be signed by persons duly authorized / 
empowered to do so. Certified copies of such authority and relevant documents shall be submitted along with the tenders. No 
page of the tender document shall be removed / altered and the whole set of tender documents as down loaded from the web 
sites must be submitted. 

2.  Tenders submitted by post shall be sent as "REGISTERED / SPEED / COURIER POST" and shall be posted with due allowance 
for any postal delay. The tender received after the due date and time of opening will be considered as LATE tender and shall not 
be considered under any circumstances. 

3.  This tender specification as a whole, furnishing all the details and other documents as required in the following pages, shall be 
duly signed and sent in a sealed cover (IN DUPLICATE) super-scribing the name of work, tender reference and due date as given 
in the tender notice and shall be addressed to OFFICER INVITING TENDER AS PER INSTRUCTIONS IN THE TENDER 
NOTICE. 

4.  The Tender is for Activities of R&M of Control and Instrumentation system as per Bill of Material indicated in Annexure 1. 
BIDDERS have to quote for all activities. The Total contract period is for duration of 15 Months for the activities specified in tender. 
The price quoted will be FIRM for the entire Contract period. BHEL reserves the Right to renew the contract Or terminate 
depending on the Progress of Work and performance of the Contractor during the contract period 

5.  All corrigenda, addenda, amendments and clarifications to this tender will be hosted in these web pages. Bidders shall keep 
themselves updated with all such amendments. 

6.  The Bidder shall quote the rates in English Language and international numerals. These rates shall be entered in figures as well 
as in words. In case of difference in rates between words and figures THE LESSER OF THE TWO will be treated as valid rate. 
For the purpose of tender, the metric system of units shall be used.  

7.  All entries in the tender shall either be typed or be written in ink. Erasure and over writings are not permitted and may render such 
tenders liable to summary rejection. All cancellations and insertions shall be duly attested by the Bidder. 

8.  Tenders shall be opened at the time and date as specified in the tender notice in the presence of such of those Bidders or their 
authorized representatives who may be present. 

9.  Offers from Bidders who do not have proven and established experience in the field shall not be considered. Offers from Bidders 
who are banned by any unit / region / division of BHEL shall not be considered. 

10.  DATA TO BE ENCLOSED: Full information shall be given by the Bidder in respect of the following. Non submission of these 
information may lead to rejection of the offer : 

10.1.  FINANCIAL STATUS: Financial viability as per proforma enclosed at ANNEXURE-`8'. (Copy of Audited Annual accounts for the 
preceding three assessment years or if not audited annual accounts for the preceding three financial years is to be enclosed.) 

10.2.  INCOME TAX PERMANENT ACCOUNT NUMBER: Certified copies of permanent account number as allotted by Income Tax 
Department for the company / Firm / Individual Partners etc shall be furnished along with the tender.  

10.3.  PREVIOUS EXPERIENCE: A certificate giving details / particulars (giving documentary evidence) of the various services rendered 
for each works by the Bidder indicating the particulars as per proforma enclosed at ANNEXURE-9. 

10.4.  ORGANISATION CHART: The organization pattern that are totally available with him and that will be employed by the Bidder for 
this work in the form of month wise and category wise deployment plan duly indicating the number of Engineers, Supervisors, 
skilled and unskilled workers etc., as per proforma enclosed at ANNEXURE-`11'. 

10.5.  In case of an Individual : His Full name experience ,address and nature of business  
 

OR 
 

IN CASE OF PARTNERSHIP FIRMS: The names of all the partners with addresses and their experience. A copy of the partnership 
deed/ instrument of Partnership duly certified by a Notary Public shall be enclosed. 
 

OR 
 
IN CASE OF COMPANIES: Date and place of registration including date of commencement certificate in case of public companies 
and the nature of business carried or by the Company. Certified copies of memorandum and Articles of Association are also to 
be furnished. Also indicate names, addresses and experience of the Directors. 

10.6.  A list of tools and tackles (including cranes, tractor-trailers, winches, Derricks, welding sets etc., wherever applicable) that the 
Bidder is having and those that will be deployed on this job as per proforma enclosed at ANNEXURE-`10'. 

10.7.  Analysis of Unit rate quoted as per proforma enclosed at ANNEXURE-`12'. 

10.8.  Declaration sheet regarding bid details and authorisation (including power of attorney) as per proforma enclosed at ANNEXURE-
`13 & 15'. 

11.  EARNEST MONEY DEPOSIT: Every tender must be accompanied by the prescribed amount of Earnest Money Deposit in any 
one of the following forms 
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11.1.  Cash (As permissible under Income Tax Act): The amount should be remitted by the party to the Cashier of Bharat Heavy 
Electricals Limited, EDN Bangalore and cash receipt issued by him shall be enclosed along with the tender. 

11.2.  Pay Order or Demand Draft in favour of Bharat Heavy Electricals Limited, Bangalore. 

 NOTE: Bank Guarantee, Cheque, Currency Notes, Money Orders or Postal Orders will not be accepted 

11.3.  Tenders received without Earnest Money in full in the manner prescribed above will not be considered. 

11.4.  The Earnest Money Deposit of the successful Bidder will be retained towards part of Security Deposit. 

11.5.  In the case of unsuccessful Bidders, the Earnest Money will be refunded normally within fifteen days of unconditional acceptance 
of award of work by the successful Bidder. 

11.6.  BHEL reserves the right of forfeiture of Earnest Money deposit in case the successful Bidder, 

11.6.1.  After opening of Tender, revokes his tender within the validity period or increases his earlier quoted rates. 

11.6.2.  Does not commence the work within the period as per LOI / Contract. In case the LOI / Contract is silent in this regard then within 
15 days after award of contract. 

11.7.  EMD shall not carry any interest. 

11.8.  Bidders, whomsoever desire, may deposit one time Earnest Money Deposit of Rs. 2,00,000/- in cash ( As permissible under 
Income Tax Act ) / DD / pay order only with the cashier of BHEL. Bidders, who furnish one time EMD as above, will not be required 
to furnish EMD time and again along with their tenders submitted to BHEL/ Bangalore. However they will be required to indicate 
the cash receipt No. and date of one time EMD in all their tenders. EMD provided against any other tender shall not be adjusted 
either partly or fully against this tender. 

12.  SECURITY DEPOSIT: Upon acceptance of tender, the successful Bidder must deposit the required amount of security deposit 
within the time specified in the Letter of Intent for satisfactory completion of work. 

12.1.  The total amount of Security Deposit shall be as follows : 

 Contract Value Security Deposit Amount 

12.1.1.  Up to INR 10 lakhs 10% of the contract value. 

12.1.2.  Above INR 10 lakhs and up to INR 50 lakhs INR 1 Lakh + 7.5 % of the amount exceeding INR 10 Lakhs 

12.1.3.  Above INR 50 lakhs INR 4 Lakhs + 5 % of the amount exceeding INR 50 Lakhs 

12.2.  The Security Deposit will be deposited within 15 days from the date of issue of Letter of Intent but before start of work in any one 
of the following forms :- 

12.2.1.  The total Security Deposit as indicated in the Letter of Intent in cash (As permissible under Income Tax Act). 

12.2.2.  Pay Order, Demand Draft in favour of BHEL. 

12.2.3.  Local cheques of scheduled banks, subject to realization. 

12.2.4.  Securities available from Post Offices such as National Savings Certificates, Kisan Vikas Patras etc. (Certificates should be held 
in the name of Contractor furnishing the security and duly pledged in favour of BHEL and discharged on the back). 

12.2.5.  Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the Companies Act subject to a maximum of 
50% of the total security deposit value. The Bank Guarantee format should be as per BHEL proforma (refer ANNEXURE-14). 

12.2.6.  Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in the Companies Act. The FDR should 
be in the name of the contractor, A/C BHEL, duly discharged on the back. 

12.2.7.  Security deposit can also be recovered at the rate of 10% from the running bills. However in such cases at least 50% of the 
Security Deposit should be Remitted before start of the work and the balance 50% may be recovered from the running bills. 

12.2.8.  EMD of the successful Bidder shall be converted and adjusted against the security deposit.  

 NOTE: Acceptance of Security Deposit against Sl. No. 12.2.4 and 12.2.6 above will be subject to hypothecation or endorsement 
on the documents in favor of BHEL. However, BHEL will not be liable or responsible in any manner for the collection of interest 
or renewal of the documents or in any other matter connected therewith. 

12.3.  The security deposit shall not carry any interest. 

12.4.  Security deposit shall not be refunded to the contractor except in accordance with the terms of the contract. 

12.5.  The validity of the Bank Guarantee furnished towards Security Deposit under 12.2.5 above shall be up to the period of completion 
of work as stipulated in the Letter of Intent + 6 month and the same will be kept valid by proper renewal till the satisfactory 
completion of the Guarantee Period. 

12.6.  If the value of the work done at any time exceeds the accepted agreement value, the Security Deposit shall be correspondingly 
enhanced and the extra Security Deposit shall be immediately deposited by the Contractor or recovered from payments due to 
him. 

12.7.  Failure to deposit the Security Deposit within the stipulated time, may lead to forfeiture of Earnest Money Deposit and Cancellation 
of the award of work. 

12.8.  If any part of Security Deposit of the Contractor is held in the form of approved securities, it shall be kept transferred in the name 
of Bharat Heavy Electricals Limited, in such a manner that the same can be realized fully without referring to the Contractor. BHEL 
shall not be responsible for any depreciation in the value of the Security while in BHEL's custody or for any loss of interest thereon. 

12.9.  BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and penalties in the event of the contractor's 
failure to fulfill any of the contractual obligations or in the event of termination of contract as per terms and conditions of contract. 
BHEL reserves the right to set off the Security Deposit, against any claims of any other contracts with BHEL. 

12.10.  RETURN OF SECURITY DEPOSIT : If the contractor fully performs and completes the work in all respects to the entire satisfaction 
of BHEL and presents an absolute "No Demand Certificate" in the prescribed form and returns properties belonging to BHEL 
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taken, borrowed or hired by him for carrying out the said works, half the amount of Security Deposit will be released to the 
contractor after deducting all costs, expenses and other amounts that are to be paid to BHEL under this or other contracts entered 
into with the Contractor. 

 It may be noted that in no case the Security Deposit shall be refunded / released prior to passing of final bill. Balance half of the 
amount of Security Deposit will be released only after the Guarantee Period is over. 

13.  The Bank guarantees are to be submitted as per BHEL formats. In case the bank guarantees are not extended before the expiry 
date, BHEL reserves the right to invoke the same, without any advance notice / communication to the concerned bidder. BHEL 
shall not be liable for issue of any reminders regarding the expiry of bank guarantee. 

14.  EXECUTION OF CONTRACT: The successful Bidders responsibility, under this contract, commences from the date of issue of 
the Letter of Intent by Bharat Heavy Electricals Limited. The Bidder shall submit an unqualified acceptance to the letter of intent / 
Award within the stipulated time. The successful Bidder shall be required to execute an agreement in the prescribed form with the 
BHEL within a reasonable time after the acceptance of his tender . 

15.  REJECTION OF TENDER AND OTHER CONDITIONS: 

15.1.  The acceptance of Tender will rest with BHEL which does not bind itself to accept the lowest tender or any tender and reserves 
to itself full rights for the following without assigning any reasons whatsoever. 

15.1.1.  To reject any or all of the tenders. 

15.1.2.  To split up the work amongst two or more Bidders. 

15.1.3.  To award the work in part. 

15.1.4.  In either of the contingencies stated in 15.1.2 and 15.1.3 above to modify the time for completion suitably. 

15.2.  Conditional and un-witnessed tenders, tenders containing absurd or unworkable rates and amounts, tenders which are incomplete 
or otherwise considered defective and tenders not in accordance with the tender conditions, specifications, etc., are liable to be 
rejected. 

15.3.  If a Bidder expires after the submission of his tender or after the acceptance of his tender, BHEL may at its discretion, cancel 
such tender. If a partner of a firm expires after the submission of the tender or after the acceptance of the tender, BHEL may 
cancel such tender at its discretion unless the firm retains its character. 

15.4.  BHEL will not be bound by any Power of Attorney granted by the Bidder or by changes in the composition of the firm made 
subsequent to the execution of the contract. BHEL may, however, recognize such Power of Attorney and changes after obtaining 
proper legal advice, the cost of which will be chargeable to the contractor concerned. 

15.5.  If the Bidder deliberately gives wrong information in his tender, BHEL reserves the right to reject such tender at any stage or to 
cancel the contract, if awarded and forfeit the Earnest Money/ Security Deposit/ any other moneys due. 

15.6.  Canvassing in any form in connection with the tender is strictly prohibited and the tenders submitted by the contractor who resorts 
to canvassing are liable to be rejected. 

15.7.  Should a Bidder or contractor or in the case of a firm or Company of contractors / one or more of its Partners / shareholders / 
Directors have a relation or relations employed in BHEL, the authority inviting tender shall be informed to the fact along with the 
offer (refer ANNEXURE – 5), failing this BHEL may, at its sole discretion reject the tender or cancel the contract and forfeit the 
Earnest Money / Security Deposit. 

15.8.  The successful tender should not sub-contract the part or complete work detailed in the tender specification without written 
permission of BHEL. The Bidder is solely responsible to BHEL for the work awarded to him. 

15.9.  Bids once submitted, shall not be returned. However unopened price bids and Late tenders shall be returned to the bidders. 

15.10.  Unsolicited rebate / discount shall NOT be accepted after bid opening. 

15.11.  NO DEVIATIONS to the tender conditions will normally be accepted (refer Annexure-3).  
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16.  DEFINITIONS: The following terms and expressions shall have the meaning hereby assigned to them except where the context 
otherwise requires. 

16.1.  BHEL (or B.H.E.Ltd.) shall mean Bharat Heavy Electricals Limited, a Company registered under the Indian Companies Act, 1956, 
with its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI-110049 or its authorized officers or its Engineer or other 
employees authorized to deal with any matters with which these persons are concerned, on its behalf. 

16.2.  ‘EXECUTIVE DIRECTOR’, ‘GENERAL MANAGER (GM)' shall mean the Officer in Administrative charge of the contracting Unit 
of BHEL. 

16.3.  ‘ENGINEER’ or ‘ENGINEER-IN-CHARGE’ shall mean Engineer deputed by BHEL. The terms include Deputy General Manager, 
Construction Manager, Resident Manager, Site Engineer, Resident Engineer and Assistant Site Engineer of BHEL at the site as 
well as the officers in charge at Head Office. 

16.4.  ‘SITE’ shall mean the place or places at which the plants/ equipment are to be erected and services are to be performed as per 
the specifications of this Tender. 

16.5.  ‘CLIENTS OF BHEL’ or ‘CUSTOMER’ shall mean the project authorities to whom BHEL is supplying the equipment. 

16.6.  ‘CONTRACTOR' shall mean the individual, firm or company who enters into contract with BHEL and shall include their executors, 
administrators, successors and permitted assigns. 

16.7.  ‘CONTRACT’ or ‘CONTRACT DOCUMENT’ shall mean and include the agreement, the work order, the accepted appendices of 
rates, Schedules of Quantities, if any, General Conditions of Contract, Special Conditions of Contract, Instructions to Bidders, the 
drawings, the technical specifications, the special specifications, if any, the tender documents and  the Letter of Intent / Acceptance 
letter issued by BHEL. Any conditions or terms stipulated by the Bidder in the tender documents or subsequent letters shall not 
form part of the Contract unless specifically accepted in writing by BHEL in the Letter of Intent and incorporated in the Agreement. 

16.8.  ‘GENERAL CONDITIONS OF CONTRACT’ shall mean the ‘Instructions to Bidders’ and ‘General Conditions of Contract’ pertaining 
to the work detailed. 

16.9.  ‘TENDER SPECIFICATIONS’ shall mean the Special Conditions, Technical Specifications, price BID / RATE SCHEDULE, 
appendices, Site information and drawings pertaining to the work for which the Bidder are required to submit their offer. Individual 
Specifications Number will be assigned to each tender specification. 

16.10.  ‘TENDER DOCUMENTS’ shall mean the General Conditions of Contract (16.8) and Tender Specifications (16.9). 

16.11.  ‘LETTER OF INTENT’ shall mean the intimation by a letter / telegram / telex / fax to the Bidder that the tender has been accepted 
in accordance with provisions contained in the letter. The responsibility of the contractor commences from the date of issue of this 
letter and all the terms and conditions of contract are applicable from this date. 

16.12.  ‘COMPLETION TIME’ shall mean the period by date specified in the Letter of Intent or date mutually agreed upon for handing 
over the erected equipment/ plant which are found acceptable by the Engineer being of required standard and conforming to the 
specifications of the Contract. 

16.13.  ‘PLANT’ shall mean and connote the entire assembly of the plant and equipment covered by the Contract. 

16.14.  ‘EQUIPMENT’ shall mean all equipment, machineries, and materials, structural, electrical and other components of the plant 
covered by the Contract. 

16.15.  ‘TESTS’ shall mean and include such test or tests to be carried out by the contractor as are prescribed in the Contract or considered 
necessary by BHEL in order to ascertain the quality, workmanship, performance and efficiency of the contracted work or part 
thereof. 

16.16.  ‘APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or instructed by BHEL. 

16.17.  ‘WORK’ or ‘CONTRACT WORK’ shall mean and include supply of all categories of labor, specified consumables, tools and tackles 
required for complete and satisfactory site transportation, handling, stacking, storing, erecting, testing and commissioning of the 
equipment to the entire satisfaction of BHEL. 

16.18.  ‘SINGULAR’ and ‘PLURAL’ etc. Words carrying singular number shall also include plural and vice versa where the context so 
requires. Words importing masculine gender shall be taken to include the feminine gender and words importing persons shall 
include any Company or association or Body of Individuals, whether incorporated or not. 

16.19.  ‘HEADINGS’ The headings in these General Conditions are solely for the purpose of facilitating reference and shall not be deemed 
to be part thereof or be taken into consideration in the interpretation or construction thereof or of the contract. 

16.20.  ‘MONTH’ shall mean calendar month unless otherwise specified in the tender. 

16.21.  ‘DAY’ or ‘DAYS’ unless herein otherwise expressly defined shall mean calendar day or days of twenty four (24) hours each. A 
week shall mean a continuous period of seven (7) days. 

16.22.  ‘COMMISSIONING’ shall mean the synchronization, testing and achieving functional operation of the equipment with the 
associated system after all initial adjustments, trials, cleaning, re-assembly required at site if any, have been completed and 
equipment with associated system is ready for taking into service. 

16.23.  ‘WRITING' shall include any manuscript, type written or printed statement under the signature or seal as the case may be. 

16.24.  ‘TEMPORARY WORK’ shall mean all temporary works for every kind required in or for the execution, occupation, completion 
maintenance of the work. 

16.25.  ‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum mentioned in the LOI / LOA / contract agreement subject to 
such additions thereto or deductions there from as may be made under provisions herein after contained. 
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16.26.  ‘COMMENCEMENT DATE’ or ‘START DATE’ shall mean the commencement / start of work at site as per terms defined in the 
tender. 

16.27.  ‘SHORT CLOSING’ or ‘FORE CLOSING’ of contract shall mean the premature closing of contract, for reasons not attributable to 
the contractor and mutually agreed between BHEL and the contractor. 

16.28.  ‘TERMINATION’ of contract shall mean the premature closing of the contract due to reasons as mentioned in the contract. 

16.29.  ‘DE-MOBILISATION’ shall mean the temporary winding up of site establishment by contractor leading to suspension of works 
temporarily for reasons not attributable to the contractor. 

16.30.  ‘RE-MOBILISATION’ shall mean the resumption of work with all resources required for the work after de-mobilization. 

17.  LAW GOVERNING THE CONTRACT AND COURT JURISDICTION 

 The Contract shall be governed by the Law for the time being in force in the Republic of India. The Civil Court at Bangalore, having 
ordinary Original Civil Jurisdiction shall alone have exclusive jurisdiction in regard to all claims in respect of this Contract 

18.  ISSUE OF NOTICE : The Contractor shall furnish to the Engineer, the name, designation and address of his authorized agent and 
all complaints, notices, communications and references shall be deemed to have been duly given to the Contractor, if delivered 
to the Contractor or his authorized agent or left at or posted to the address either of the contractor or his authorized agent and 
shall  be deemed to have been so given in the case of posting on the day on which they would have reached such address in the 
ordinary course of post or at which they were so delivered or left. 

19.  USE OF LAND: No land belonging to BHEL or BHEL’s customer under temporary possession of BHEL shall be occupied by the 
Contractor without the written permission of BHEL. 

20.  COMMENCEMENT AND COMPLETION OF WORK: 

20.1.  The indicated schedule of shut down for R&M of Control & Instrumentation activity commencement, as announced by BHEL’S 
CUSTOMER is TENTATIVE and the Schedule is likely to be advanced or postponed depending on requirements.  

20.2.  The contractor shall commence the work within the time indicated in the Letter of Intent and shall proceed with the same with due 
expedition without delay. 

20.3.  If the successful Bidder fails to commence the work within the stipulated time, BHEL, at its sole discretion, will have the right to 
cancel the contract. His Earnest Money and / or Security Deposit will stand forfeited without any further reference to him without 
prejudice to any and all of BHEL’s other rights and remedies in this regard. 

20.4.  All the works shall be carried out under the direction and to the satisfaction of BHEL. 

20.5.  The equipment erected / constructed plant or work performed under the Contract, as the case may be, shall be taken over when 
it has been completed in all respects and / or satisfactorily put into operation at site. 

21.  MEASUREMENT OF WORK AND MODE OF PAYMENT 

21.1.  All payments due to the contractor shall be made by EFT. (Refer Annexure-18 for details to be furnished) 

21.2.  For progress / running bill payments, the contractor shall present detailed measurement sheets in triplicate duly indicating all 
relevant details based on technical documents and connected drawings for the work done during the month/ period under different 
categories in line with terms of payment as per Letter of Intent. The basis of arriving at the quantities/ weights shall be the relevant 
documents and drawings released by BHEL. These measurement sheets shall be prepared jointly with Engineer and signed by 
both the parties. 

21.3.  These measurement sheets will be checked by the Engineer and quantities and percentages eligible for payment under different 
groups shall be decided by him. The abstract of quantities and percentages so arrived at based on the terms of payment shall be 
entered in the Measurement Book and signed by both the parties. 

21.4.  Based on the above quantities, contractor shall prepare the bills in the prescribed proforma and work out the financial value. These 
will be entered in the Measurement Book and signed by both the parties. Payment shall be made by BHEL after effecting the 
recoveries due from the contractor. 

21.5.  All recoveries due from the contractor for the month / period shall be affected in full from corresponding running bills unless specific 
approval from competent authority is obtained to the contrary. 

21.6.  Measurement shall be restricted to that quantity for which it is required to ascertain the financial liability of BHEL under this contract. 

21.7.  Measurement shall be taken jointly by persons duly authorized by BHEL and the Contractor. 

21.8.  The Contractor shall bear the expenditure involved, if any, in making the measurements and testing of materials to be used/ used 
in the work. The Contractor shall, without extra cost to BHEL, provide all the assistance with appliances and other things necessary 
for measurement. 

21.9.  If, at any time due to any reason whatsoever, it becomes necessary to re measure the work done, in full or in part, the expenses 
towards such re measurement shall be borne by the Contractor. 

21.10.  Passing of bills covered by such measurements does not amount to acceptance by BHEL of the completion of the work measured. 
Any left out work has to be completed by the Contractor, as directed. 

21.11.  Final measurement bill shall be prepared in the proforma prescribed for the purpose, based on the certificate issued by the 
Engineer that the entire work as stipulated in the tender specifications has been completed in all respects to the entire satisfaction 
of BHEL. The Contractor shall give unqualified `No Claim' and `No Demand' certificates. All the tools and tackles loaned to him 
should be returned in condition satisfactory to BHEL. The abstract of final quantities and financial values shall also be entered in 
the Measurement Book and signed by both the parties. The final bill shall be paid within a reasonable time after completion of the 
work. 
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22.  RIGHTS OF BHEL: BHEL reserves to itself the following rights in respect of this contract without entitling the Contractor to any 
compensation. 

22.1.  To get the work done through another agency at the risk and cost of the contractor, in the event of poor progress or the contractor's 
inability to progress the work for completion as stipulated in the contract, poor quality of work, persistent disregard of instructions 
of BHEL, assignment, transfer, subletting of the contracted work without written permission of BHEL, non-fulfillment of any 
contractual obligations etc. and to claim / recover  compensation for such losses from the contractor including BHEL's  supervision 
charges and overheads from Security Deposit/ other dues. 

22.2.  To withdraw any portion of work and / or to restrict / alter quantum of work as indicated in the contract during the progress of work 
and get it done through another agency and/ or by the departmental labor to suit BHEL's commitments to its customer or in case 
BHEL decides to advance the completion due to other emergent reasons / BHEL’s obligation to its customer. 

22.3.  To terminate the contract after due notice and forfeit the Security Deposit and recover the loss sustained in getting the balance 
work done through other agencies in addition to liquidated damages in the event of: 

22.3.1.  Contractor's continued poor progress. 

22.3.2.  Withdrawal from or abandonment of the work before completion of the work. 

22.3.3.  Corrupt act of the contractor. 

22.3.4.  Insolvency of the contractor. 

22.3.5.  Persistent disregard of the instructions of BHEL. 

22.3.6.  Assignment, transfer, subletting of the contract work without BHEL's written permission. 

22.3.7.  Non-fulfillment of any contractual obligations. 

22.4.  To recover any moneys due from the Contractor from out of any moneys due to the Contractor under this or any other Contract or 
from the Security Deposit. 

22.5.  To claim compensation for losses sustained including BHEL's supervision charges and overheads in case of termination of 
contract and to levy liquidated damages, for delay in completion of work, at the rate of 0.5% of the contract value per week of 
delay or part thereof subject to a ceiling of 5 % of the contract value. 

22.6.  To determine the Contract or to restrict the quantum of work and pay for the portion of work done in case BHEL's contract with its 
customer is terminated for any reason. 

22.7.  To affect recoveries from any amounts due to the contractor under this or any other contract or in any other form the moneys 
which BHEL is forced to pay to anybody due to contractor's failure to fulfill any of his obligations. 

22.8.  To restrict or increase the quantity and nature of work to suit site requirements, since the tender specification is based on 
preliminary documents and quantities furnished therein are indicative and approximate and the rates quoted shall not be subject 
to revision. 

22.9.  To deploy BHEL's skilled and semiskilled workmen in case of emergency / poor progress/ deficiency in skill on the part of the 
employees of the contractor and to recover the expenditure on account of the same from the moneys due to the contractor. 

22.10.  While every endeavor will be made by BHEL to this end, BHEL cannot guarantee uninterrupted work due to conditions beyond its 
control. The Contractor will not be entitled to any compensation/ extra payment on this account. 

22.11.  In the event of any dispute of technical nature, the decision of BHEL shall be final and binding on the Contractor. 

23.  RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT OF WORKERS, ETC. 
The following are the responsibilities of the Contractor in respect of observance of local laws, employment of personnel, payment 
of taxes etc. The contractor shall fully indemnify BHEL / BHEL’s customer against all claims of whatever nature arising due to the 
failure of contractor in discharging any of his responsibilities hereunder:  

23.1.  As far as possible, unskilled / skilled workers shall be engaged from the local areas in which the work is being executed. The 
labour / workers employed towards work execution for this contract shall be subject to police verification (local). In addition to the 
other formalities for issuing entry permit into the plant, form 5 (inter-state migrant labour act) and Form 6 (local migrant labour) 
also needs to be provided.    

23.2.  The contractors at all times during the continuance of this contract, shall in all his dealings with the local labour for the time being 
employed on or in connection with the work, have due regard to all local festivals, religious and other customs. The minimum 
wages, Bonus payment, Leave payment as per local procedures to be adopted strictly by the bidder. It is preferred that 
all Payments to Labour / workers / contractor’s employee should be through Bank / Electronic clearing system / 
Electronic Fund transfer. The P.F even for temporary labour to be paid strictly and documentary proof like payment 
voucher to be produced every month. 

23.3.  The Contractor shall comply with all State and Central Laws, Statutory Rules, Regulations, etc., such as The payment of wages 
Act, The Minimum Wages Act, The workmen's Compensation Act, The Employer's Liability Act, The industrial Disputes Act, The 
Employees' Provident Fund Act, Employees' State Insurance Scheme, the Contract Labour (Regulations and Abolition Act, 1970) 
and other Acts, Rules and Regulations for labour as may be enacted by the Government during the tenure of the Contract and 
having force or jurisdiction at site. The contractor shall give to the local Governing Body, Police and other concerned Authorities 
all such notice as may be required under law. 

23.4.  The Contractor, in the event of his engaging adequate workmen which attracts labour license clause, will obtain independent 
license under the Contract Labour (Regulations and Abolition Act, 1970) from the concerned authorities based on the certificate 
(Form-V) issued by the principal employer / customer. The Labour license is to be obtained from appropriate Labour 
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Commissioner’s Office as per prevailing rules. The Labour office at Bilaspur (CG state) may be approached for further 
details. 

23.5.  The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalty, commissions or other charges which may 
be leviable on account of any of his operations connected with this contract. In case BHEL is forced to make any such payment, 
BHEL shall recover the same from the contractor either from moneys due to him or otherwise as deemed fit. 

23.6.  While BHEL / BHEL’s Customer will pay the inspection fees of the Boiler / Electrical Inspectorate, all other arrangements for the 
periodical visits of Boiler / Electrical Inspector to site, inspection certificates etc. will have to be made by the contractor at his cost. 
The contractor will also meet all expenses in connection with his welder's qualification / re-qualification tests etc. 

23.7.  The contractor shall be responsible for the provision of health and sanitary arrangements more particularly described in the 
Contract Labour (Regulations and Abolition Act, 1970) and safety precautions as may be required for safe and satisfactory 
execution of the contract. 

23.8.  The contractor shall be responsible for proper accommodation including adequate medical facilities for the personnel employed 
by him. 

23.9.  The contractor shall be responsible for the proper behavior and observance of all regulations by the staff employed by him. 

23.10.  The contractor shall ensure that no damage is caused to any person / property of other parties working at site. If any such damage 
is caused, it shall be the responsibility of the contractor to make good the losses and compensate them. 

23.11.  All the properties/ equipment/ components of BHEL/ BHEL’s customer loaned with or without deposit, to the contractor shall remain 
the properties of BHEL/ BHEL’s customer. The contractor shall use such properties for the purpose of execution of this contract. 
All such properties / equipment / components shall be taken to be in good condition unless notified to the contrary by the contractor 
within 48 hours. The contractor shall return them in good condition as and when required by BHEL/ BHEL’s customer. In case of 
non-return, loss, damage, repairs etc., the cost thereof, as may be fixed by the Engineer, will be recovered from the contractor. 

23.12.  It shall not be obligatory on the part of BHEL to supply any tools and tackles or materials other than those specifically agreed to 
be given by BHEL. However, depending upon availability / possibility, BHEL/ its customer's equipment and other materials may 
be made available to the contractor on payment of hire charges as fixed by them, subject to the conditions laid down by BHEL/ 
BHEL’s customer from time to time. Unless paid in advance, such hire and other charges shall be recovered from out of dues to 
the contractor or security deposit in one installment. 

23.13.  In case the contractor is required to undertake any work outside the scope of this contract, the amount payable shall be as may 
be mutually agreed upon. 

23.14.  Any delay in completion of works or non-achievement of periodical targets, due to reasons attributable to the contractor, will have 
to be compensated by the contractor either by increased manpower and resources or by working extra hours or more than one 
shift at no extra cost to BHEL. 

23.15.  The contractor shall execute the work under the conditions usual to such power plant construction and in conjunction with 
numerous other operations at site. The contractor and his personnel shall cooperate and coordinate with other agencies at project 
site and proceed in a manner that shall help in the progress of work at site as a whole. 

23.16.  The contractor will be directly responsible for payment of wages to his workmen. A pay-roll sheet giving details of all payments 
made to the workmen duly signed by the contractor's representative should be furnished to BHEL, if called for. Work delay on 
account of wages not paid by the contractor will not be entertained. 

23.17.  In case of any class of work for which there is no specification laid down in the contract, such work shall be carried out in 
accordance with the instructions and requirements of the Engineer.  

23.18.  No levy, payment or charges made or imposed shall be impeached by reason of any clerical error or by reason of any mistake in 
the amount levied, demanded or charged. 

23.19.  No idle labour charges will be admissible in the event of any stoppage of work resulting in the contractor's workmen being rendered 
idle due to any reason at any time. 

23.20.  The contractor shall take all reasonable care to protect the materials and the work till such time the plant / equipment has been 
taken over by BHEL / BHEL’s customer. 

23.21.  Contractor shall not stop work or abandon the site for whatsoever reason or dispute, excepting for force majeure conditions. All 
problems / disputes shall be separately discussed and settled without affecting the progress of work. Stoppage or abandonment 
of work, other than under force majeure conditions, shall be treated as breach of contract work and dealt with accordingly. 

23.22.  The contractor shall keep the area of work clean and shall remove the debris etc. while executing day-to-day work. Upon 
completion of work, the contractor shall remove from the vicinity of work, all scrap, packing materials, rubbish, unused and other 
materials and deposit them in places specified by the Engineer. The contractor will also demolish all the hutments, sheds, offices, 
etc. constructed and used by him and shall clean the debris. In the event of his failure to do so, the same will be arranged to be 
done by the Engineer and the expenses recovered from the contractor. 

23.23.  The contractor shall execute the work in the most substantial and workman like manner in the stipulated time. Accuracy of work 
and timely execution shall be the essence of this contract. The contractor shall be responsible to ensure that the quality, assembly 
and workmanship conform to the dimensions and clearance given in the drawings and/ or as per the instructions of the Engineer. 

23.24.  The contractor shall furnish fortnightly labour deployment report indicating the classification and number of workmen engaged, 
date wise and category wise. Besides, the contractor shall also furnish progress reports on work at regular intervals as required 
by the Engineer. 
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24.  RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT, MATERIAL AND 
ENVIRONMENT.  

24.1.  All safety rules and codes applied by BHEL and BHEL’s customer at site shall be observed by the contractor and his workmen 
without exception. The contractor shall be responsible for the safety of the equipment / material and work to be performed by him 
and shall maintain all lights, fencing guards, signs etc. or other protections necessary for the purpose. Contractor shall also take 
such additional precautions as may be indicated from time to time by the Engineer, with a view to prevent pilferage, accidents, fire 
hazards etc. Suitable number of clerical staff, watch and ward, store keepers to take care of equipment, materials, construction 
tools and tackles shall be posted at site by the contractor till the completion of the work under this contract. 

 The contractor shall arrange for such safety devices as are necessary for this type of work and carry out the requisite site tests of 
handling equipment, lifting tools, tackles etc. as per usual standards and practices. 

24.2.  The contractor shall provide to his work force and ensure the use of the following personal protective equipment as found 
necessary and as directed by the authorized BHEL officials. 

24.2.1.  Safety Helmets conforming to IS-2925 

24.2.2.  Safety Belts conforming to IS-3521 

24.2.3.  Safety shoes conforming to IS-1989 

24.2.4.  Eye & Face Protection devices conforming to IS-8520 and IS-8940 

24.2.5.  Hand & body protection devices conforming to IS-2573, IS-6994, IS-8807 & IS-8519. 

24.3.  All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets, ladders, equipment etc. used by 
the contractor shall be of safe design and construction. These shall be tested and certificate of fitness is obtained before putting 
them to use and from time to time as instructed by authorized BHEL official who shall have the right to ban the use of any item 

24.4.  All electrical equipment, connections and wiring for construction power, it's distribution and use shall conform to the requirements 
of Indian Electricity Act and Rules. Only electricians licensed by the appropriate statutory authority shall be employed by the 
contractor to carry out all types of electrical works. All electrical appliances including portable electric tools used by contractor 
shall have safe plugging system to source of power and be appropriately earthed. 

24.5.  The contractor shall not use any hand lamp energized by electric power with supply voltage of more than 24 volts. For work in 
confined spaces, lighting shall be arranged with power source of not more than 24 volts. 

24.6.  Where it becomes necessary to provide and / or store petroleum products, explosives, chemicals and liquid or gaseous fuel or 
any other substance that may cause fire or explosion, the contractor shall be responsible for carrying out such provision and/or 
storage in accordance with the rules and regulations laid down in the relevant Government Acts, such as Petroleum Act, Explosives 
Act, petroleum and Carbides of Calcium Manual of the Chief Controller of Explosives, Government of India etc. The contractor in 
all such matters shall also take prior approval of the authorized BHEL official at the site. 

24.7.  The contractor shall arrange at his cost (wherever not specified) appropriate illumination at all work spots for safe working, when 
natural daylight may not be adequate for clear visibility. 

24.8.  In case of a fatal or disabling injury / accident to any person at construction sites due to lapses by the contractor, the victim and / 
or his / her dependents shall be compensated by the contractor as per statutory requirements. However, if considered necessary, 
BHEL shall have the right to impose appropriate financial penalty on the contractor and recover the same from payments due to 
the contractor for suitably compensating the victim and / or his / her dependents. Before imposing any such penalty, appropriate 
enquiry shall be held by BHEL giving opportunity to the contractor to present his case. 

24.9.  In case of any damage to property due to lapses by the contractor, BHEL shall have the right to recover the cost of such damages 
from the payments due to the contractor after holding an appropriate enquiry. 

24.10.  In case of any delay in the completion of a job due to mishaps attributable to lapses by the contractor, BHEL shall have the right 
to recover cost of such delay from the payments due to the contractor, after notifying the contractor suitably and giving him 
opportunity to present his case. 

24.11.  If the contractor fails to improve the standards of safety in its operation to the satisfaction of  BHEL after being given reasonable 
opportunity to do so and / or if the contractor fails to take appropriate safety precautions or to provide necessary safety devices 
and equipment or to carry out instructions regarding safety issued by the authorized BHEL official, BHEL shall have the right to 
take the corrective steps at the risk and cost of the contractor after giving a notice of not less than seven days indicating the steps 
that would be taken by BHEL. 

24.12.  The contractor shall submit report of all accidents, fires, property damage and dangerous occurrences to the authorized BHEL 
official immediately after such occurrence, but in any case not later than 12 hours of the occurrence. Such reports shall be furnished 
in the manner prescribed by BHEL. In addition, periodic reports on safety shall also be submitted by contractor to the authorized 
BHEL official from time to time as prescribed. 

24.13.  During the course of construction, alteration or repairs, scrap lumbers with protruding nails, sharp edges etc., and all other debris 
including combustible scrap shall be kept cleared from working areas, passage ways and stairs in and around site. 

24.14.  Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be intentionally dropped, struck or 
permitted to strike each other violently. When cylinders are transported by powered vehicles, they shall be secured in a vertical 
position. 

24.15.  The contractor shall be responsible for the safe storage of his radioactive sources. 
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24.16.  The entire contractor's supervisory personnel and sufficient number of workers shall be trained for firefighting and shall be 
assigned specific fire protection duties. Enough number of such trained personnel must be available during the tenure of the 
contract. 

24.17.  Contractor shall provide enough fire protecting equipment of the types and numbers at his office, stores, erection site, other 
temporary structures, labor colony area etc. Access to such fire protection equipment shall be easy and kept open at all times. 
Compliance of the above requirement under fire protection shall in no way relieve the contractor of any of his responsibility and 
liabilities to fire accident occurring. In the event fire safety measures are not to BHEL's satisfaction, BHEL shall have option to 
provide the same and recover the cost plus incidentals from contractor's bills and / or impose penalty as deemed fit by the 
Engineer. 

24.18.  Before commencing the work, the contractor shall appoint /nominate a responsible officer to supervise implementation of all safety 
measures and liaison with his counterpart of BHEL. 

24.19.  If safety record of the contractor in execution of the awarded job is to the satisfaction of Safety Department of BHEL, issue of an 
appropriate certificate to recognize the safety performance of the contractor may be considered by BHEL after completion of the 
job. 

25.  HEALTH, SAFETY AND ENVIRONMENT (HSE) 

25.1.  This specification establishes the Health, Safety and Environment (HSE) management requirement to be complied with by the 
Contractors during construction. Requirements stipulated in this specification shall supplement the requirements of HSE 
Management given in relevant Act (s) / legislations, General Condition Contract (GCC). Special Conditions of Contract (SCC) and 
job specification where different documents stipulates different requirements, the most stringent be adopted 

25.2.  REQUIREMENTS OF HEALTH, SAFETY & ENVIRONMENT (HSE) MANAGEMENT SYSTEM TO BE COMPLIED BY 
CONTRACTORS. 

25.2.1.  The Contractor has to comply with HSE requirement at sites to cover commitment of their organization to ensure health, safety 
and environment aspects in their line of operations. Contractor shall be fully responsible for planning and implementing HSE 
requirements. Contractor has to deploy one safety supervisor. Contractor shall indemnify & hold BHEL / BHEL’s customer & their 
representatives free from any and all liabilities arising out of non-fulfillment of HSE requirement. 

25.2.2.  The Contractor shall ensure that the Health, Safety and Environment (HSE) requirements are clearly understood & faithfully 
implemented at all levels at site. 

25.2.3.  Non-Conformance on HSE by Contractor as brought out during review / audit by BHEL / BHEL’s customer representative shall be 
resolved forthwith by Contractor. Compliance report shall be provided. 

25.2.4.  The Contractor shall adhere consistently to all provisions of HSE requirements. In case of non-compliance or continuous failure 
in implementation of any of HSE provisions, BHEL / BHEL’s customer may impose stoppage of work without any Cost & Time 
implication to BHEL and / or impose a suitable penalty for noncompliance with a notice of suitable period. The decision of imposing 
penalty shall rest with BHEL & binding on the Contractor. 

25.2.5.  Contractor shall ensure that a high degree of housekeeping is maintained. 

25.2.6.  Besides provision with regard to SAFETY under Clause 9 of GCC, the contractor will be responsible for Health, Safety & 
Environment management at site for the activities to be carried out by them in accordance with requirements of this Contract and 
regulations applicable at site. The contractor shall continuously take special care to ensure the safety and prevention of human 
and equipment accidents and maintain good sanitary conditions in and around the site. All the work and plant operation must be 
carried out in the safest possible manner. The Engineer reserves the right to stop any process which, in the Engineer’s opinion, 
is being performed dangerously. In this case the contractor must immediately adhere to the requisite safety precautions and any 
delays attributed to the work stoppage on this account shall not affect the agreed contractual finishing dates. Some of the common 
safety rules to be followed during working are as follows: - 

25.2.6.1.  No outsider is allowed to enter construction area without permission. 

25.2.6.2.  Site Safety training to be imparted to all workers & plan to be made to cover each and every worker for this training. 

25.2.6.3.  Nobody is allowed to enter site without Safety Shoe. 

25.2.6.4.  Never enter work area without Safety helmet & chin strap in place. 

25.2.6.5.  No climbing/working allowed without proper safety belt above 2m height. 

25.2.6.6.  Do not exceed the speed limit of 20 KMPH for vehicles within premises. 

25.2.6.7.  No debris obstacles to be allowed to be dumped on the roads & passages. Maintain record of all accidents / incidents. All 
accidents/incidents need to be reported to site In-charge & also need to be investigated (formats & procedure should be finalized). 

25.2.6.8.  Do not walk on pipelines or false ceiling. No photography / Videography shall be allowed without permission. 

25.2.6.9.  All safety equipment must be of International standards & checked by safety supervisor / officer before use. 

25.2.6.10.  Separate waste bins to be used for flammable & non-flammable material. 

25.2.6.11.  Testing certificates for lifting tools & tackle and inspection at regular intervals, besides thorough inspection prior using the same. 

25.2.6.12.  Checking of tags of equipment like grinding machine, welding machine, gas cutting set etc., by supervisors before use. 

 The records, reports and monitoring format for the observance of Health, Safety & Environment (HSE) rules & regulation shall be 
provided by BHEL engineer during the execution of work at site. Contractor has to submit the same as and when demanded by 
BHEL Engineer. 

26.  The Contractor shall comply with the following towards Social Accountability 
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26.1.  The contractor shall not employ any person less than 15 years of age in pursuant to ILO convention. If any child labour were found 
to have been engaged, the contractor shall be levied with expenses of bearing his education expenditure which will include stipend 
to substantiate appropriate education or employ any other member of family enabling to bear the child education expenditure. 

26.2.  The contractor shall not engage Forced/Bonded Labour and shall abide by abolition of Bonded Labour System (Abolition) Act, 
1976. 

26.3.  The contractor shall maintain Health & Safety requirement as stipulated in the contract and contract Labour (Regulation & 
Abolition) Act, 1970. 

26.4.  The contractor shall abide by UN convention with respect to Human Rights and shall be liable for Decimation / Corporal punishment 
for failure in meeting with relevant requirements. 

26.5.  The Contractor shall abide the requirement of contract Labour (Regulation & Abolition) Act, 1970 for working hours. 

26.6.  The Contractor shall abide by the statutory requirement of Minimum Wages Act 1948, payment of Wages Act 1936. 

26.7.  The Contractor shall arrange potable drinking water to its employees &workers. 

27.  CONSEQUENCES OF CANCELLATION 

27.1.  Whenever BHEL exercises its authority to terminate the contract / withdraw a portion of work under clause 25, the work may be 
got completed by any other means at the contractor's risk and cost provided that in the event of the cost of completion (as certified 
by the Engineer which shall be final and binding on the contractor) being less than the contract value, the advantage shall accrue 
to BHEL. If the cost of completion exceeds the moneys due to the contractor under the contract, the contractor shall either pay 
the excess amount demanded by BHEL or the same shall be recovered from the contractor. This will be in addition to the forfeiture 
of Security Deposit and recovery of liquidated damages as per relevant clauses. 

27.2.  In case BHEL completes the work under the provisions of this clause, the cost of such completion to be taken into account for 
determining the excess cost to be charged to the contractor shall consist of cost of materials purchased and / or labour provided 
by BHEL with an addition of such percentage to cover supervision and establishment charges as may be decided by BHEL. 

28.  INSURANCE 

28.1.  BHEL / BHEL’s customer shall arrange for insuring the materials / property of BHEL / BHEL’s customer covering the risks during 
transit, storage, erection and commissioning. 

28.2.  It shall be the sole responsibility of the contractor to insure his workmen against risks of accidents and injury while at work as 
required by the relevant Rules and to pay compensation, if any, to them as per Workmen's Compensation Act. The contractor 
shall also insure his staff against accidents. The work will be carried out in a protected area and all the Rules and Regulations of 
BHEL / BHEL’s customer in the Project Area which are in force from time to time will be followed by the contractor. 

28.3.  If due to negligence and / or non-observance of safety and other precautions by the contractor, any accident / injury occur to any 
other persons / public, the contractor shall pay necessary compensation and other expenses, if so decided by the appropriate 
authority. 

28.4.  The contractor will take necessary precautions and due care to protect the material, while in his custody from any damage / loss 
till the same is taken over by BHEL or customer. For lodging / processing of insurance claim the contractor will submit necessary 
documents. BHEL will reserve the right to recover the loss from the contractor, in case the damage / loss is due to carelessness / 
negligence on the part of the contractor. In case of any theft of material under contractor's custody, matter shall be reported to 
Project Security / police by the contractor immediately and copy of FIR and subsequently the investigation report shall be submitted 
to BHEL for taking up with insurance. 

28.5.  If due to negligence / carelessness on the part of the contractor, any material / equipment get’s damaged, the contractor shall 
submit necessary documents for lodging insurance claims as required by BHEL Engineer. BHEL shall however reserve the right 
to recover deductible franchise and also unsettled portion of insurance claim amount from the contractor. 

28.6.  If due to negligence / carelessness on the part of the contractor, any surrounding properties also get damaged, the contractor 
shall submit necessary documents for lodging insurance claims as required by BHEL Engineer. BHEL shall however reserve the 
right to recover deductible franchise and also unsettled portion of insurance claim amount from the contractor. 

28.7.  The contractor may note that BHEL T&P / IMTE are not insured. The Contractor will take necessary precautions and due care to 
protect the same while in his custody from any damage/ loss till the same is handed over back to BHEL. 

 In case the damage / loss is due to carelessness/ negligence on the part of the contractor, the Contractor is liable to get them 
repair/ replaced immediately and in case of his failure to do so within a reasonable time , BHEL will reserve the right to recover 
the loss from the contractor. 

29.  STRIKES AND LOCKOUTS 

29.1.  The contractor will be solely responsible for all disputes and other issues connected with his workmen. In the event of contractors 
workmen resorting to strike or the contractor resorting to lockout and if the strike or lockout so declared is not settled within a 
period of one week, BHEL shall have the right to get the erection work executed by employing its own men or through other 
agencies or both. The cost incurred by BHEL in this regard shall be recovered from the contractor. 

29.2.  For any purpose whatsoever, the employees of the contractor shall not be deemed to be in the employment of BHEL. 

30.  FORCE MAJEURE 

30.1.  The following shall amount to FORCE MAJEURE conditions. Acts of God, Act of any Government, War, Sabotage, Riots, Civil 
Commotion, Police Action, Revolution, Flood, Fire, Cyclone, Earthquake and Epidemic and other similar causes over which the 
contractor has no control. 
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30.2.  If the contractor suffers delay in the due execution of the contract, due to delays caused by conditions, FORCE MAJEURE as 
defined above, the agreed time for completion of the work covered by this contract shall be extended by a period of time equal to 
the period of delay, provided that on the occurrence of any such contingency, the contractor immediately reports to BHEL in writing 
the causes for the delay but the Contractor shall not be eligible for any compensation on this account. 

31.  GUARANTEE 

 Even though the work will be carried out under the supervision of the Engineer, the contractor will be responsible for the quality of 
the workmanship and shall guarantee the work done for a period of SIX  months from the date of completion of work as certified 
by the Engineer, and shall rectify, free of cost to BHEL, all defects arising out of faulty erection during the guarantee period starting 
from the date of completion of rectification. In the event of the contractor failing to repair the defective works within the time 
specified by the Engineer, BHEL may proceed to undertake the repairs of such defective works at the contractor's risk and cost, 
without prejudice to any other rights and recover the same from out of any moneys payable to the contractor or by other legal 
means.  

32.  ARBITRATION: 

32.1.  Except where otherwise provided for in this contract, all questions and disputes relating to the meaning of the terms and conditions 
and instructions herein before mentioned and as to the completion of work/services, has been other questions, claim, right, matter 
of things whatsoever in any way arising out of or relating to the contract, instructions, orders or these conditions or otherwise 
concerning the works or the execution or failure to execute the same, whether arising during the schedule of work or after the 
completion or abandonment thereof, shall be referred to the sole arbitration of the Additional General Manager of External Services 
Department of BHEL, Electronics Division(AGM/ES) and if the Additional General Manager is unable or unwilling to Act, to the 
sole arbitration of some other person appointed by the Executive Director, BHEL-Electronics Division, willing to Act as such 
arbitrator. 

32.2.  There will be no objection for the Purchaser if the arbitrator so appointed is an employee of BHEL and that he had to deal with the 
matters to which the contract relates and that in the course of his duties as such he had expressed views on all or any of the 
matters in dispute or difference.  The arbitrator to whom the matter is originally referred being transferred by vacating his office or 
being unable to act for any reason, such Additional General Manager as aforesaid at the time of such transfer, vacation of office 
or inability to act, shall appoint another person to act as arbitrator in accordance with terms of the contract, such person shall be 
entitled to proceed with the reference from the state at which it was left by his predecessor. 

32.3.  Subject as aforesaid the provisions of the Arbitration and Conciliation Act, 1996 of India or any statutory modification or re-
enactment thereof and the rules made there under and for the time being in force shall apply to the arbitration proceedings under 
this clause.  It is a term of contract that the party initiating arbitration shall specify the dispute or disputes to be referred to arbitration 
under this clause together with the amount or amounts claimed in respect of each such dispute.  The venue for the arbitration 
shall be Bangalore, India.  The award of the arbitrator shall be final, conclusive and binding on all parties to this contract. 

33.  The gist of R&M activities are listed below. Details of activities are specified in the SCC. 

33.1.  Existing Panels (as per Annexure-1a) removal along with all components and shifting to location identified by BHEL’s Customer 
after cleaning the said location. 

33.2.  Receipt, Loading, Transportation from the stores where these items are stored to the erection site, Unloading at place of 
Installation, including all labor and consumable, supervising etc 

33.3.  New Panels Supplied by BHEL to be erected as per Line up which includes DDC panels, Relay Panels, Marshaling Panels, 
Transducer Panels etc., 

33.4.  Chargers and Battery System Erection including cabling, Battery Charging – Discharging activities as a part of commissioning 
activity under supervision of BHEL / BHEL Vendor. 

33.5.  Slave Clock Installation in various parts of Plant including commissioning support under supervision by BHEL / BHEL Vendor 

33.6.  Power supply Cabling from DCDB / ACDB to various Control panels, Earth cabling up to Earth riser / Pit from DCS panels, HMI 
System related power cabling, Laying and Termination, Bunching, tagging, Dressing etc 

33.7.  Installation & commissioning of HMI PC’s, Ethernet switches, printers, data logger and 67 inches large video screen (LVS). 

33.8.  Dismantling of Existing Cables (All Types) from the Panels that are being removed under sl. No. 33.1 and hand over to BHEL’S 
CUSTOMER after quantification. This includes identification of cables as some of the cables are to be re used. 

33.9.  All New JB, TTJB, erection activities including some of the Old JB’s dismantling. Reconditioning of Existing cable Trays as 
applicable 

33.10.  Laying & termination of control & instrumentation cables as per site requirements. Cables required to be laid from Local Instrument 
to JB’s in field, from JB’s to DCS cabinets; DCS to Alarm facia, DCS to Console Items mounted in newly supplied Consoles. 
Cables need to be laid for drives to MCC from DCS and for some drives the cabling is from DCS to the field equipment. 
Replacement of cable trays as per schedule and inspect / cleaning of existing tray / trenches is also part of bidder scope. 

33.11.  Main cable tray, branch cable tray, conduits etc. to be laid upon removal of the existing structure if required, as per the instruction 
of BHEL Engineer 

33.12.  Laying & Termination of Power cable, for distribution of power, from UPS system / DC power supply system to the related 
equipments / AC / DC loads. All power / control cables of various types indicated in rate schedule are considered here. 

33.13.  Earth cable to be laid from each panel to the identified earth pit 
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33.14.  Connection / welding of impulse piping along with required hardware to match the existing(employer’s) root valve (for steam and 
water applications) and to tapping point stub (for air and flue gas applications) for the primary instruments and installation of air 
supply piping to newly supplied LIE’s. 

33.15.  Dismantling of old field equipment in Boiler / turbine area and erection of the new equipment as per manufacturer’s drawing / 
BHEL instructions. 

33.16.  Fabrication of CUTOUTS, Drilling of Various sizes of holes in Gland Plates for Cable Entry in Control Room Panels and elsewhere 
as applicable 

33.17.  Cable Laying of Network Cable including Crimping and Termination as a part of HMI related work covering DCS side also. 

33.18.  Removal of existing mounting plate at MCC of HT / LT switchgear and installation of new relays (2 nos.) with required hardware 
and wiring the same as per drawing provided by BHEL / NTPC engineers. All works like drilling hole, tapping, fixing of DIN rail / 
C Channel etc. All required tools like electricians tool kit, drilling machine, consumables like ferrules, cable ties, sleeve etc to be 
arranged by bidder. 

33.19.  Stores Management activities including watch and ward, handing over of mandatory spares / loose items to BHEL’S CUSTOMER, 
at various points of Time, Material verification, Issue, Reconciliation etc. The records have to maintained, which will be verified, 
audited from time to time by BHEL. Computerized administration of these activities will be called for and the bidder will arrange 
for all these requirements in the overall quote. 

 The above mentioned activities are to be carried out in the time frame specified against each unit. The bidder to ensure availability 
of sufficient manpower in the form of Engineers, Supervisors, Electricians, Technicians (fitters & welders), unskilled labor etc. for 
smooth execution of project during Erection, Testing, Commissioning and up to Trial run completion of each of the unit. At any 
point of time during the total contract period, excluding shutdown, there should be a minimum manpower of One Engineer, Two 
electricians / Technicians with adequate number of Helpers. The quoted price as per rate schedule is deemed to have included 
this requirement under the scheduled activities. 

 Bidders to arrange for all T&P and IMTE required carrying out the various erection activities and Transportation requirements. 
BHEL will not be providing any T&P or IMTE. BHEL can however request for utilizing BHEL’S CUSTOMER facilities at KORBA 
power house and contractor to avail the facilities on the terms and conditions laid out by BHEL’S CUSTOMER. Non availability of 
any T&P and IMTE cannot be allowed for Slow or NIL progress of work. Being a shutdown related job, BHEL can always get the 
works done by any agency or by any means the said work and recover from the contractor all the expenditure including Overheads 
related to such works. 
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34.  GENERAL 

34.1.  The intent of this specification is to provide services for execution of project according to most modern and proven 
techniques and codes. The omission of specific reference to any method, equipment or material necessary for the proper 
and efficient services towards installation of the plant shall not relieve the contractor of the responsibility of providing such 
services / facilities to complete the work or portion of work awarded to him. The quoted / accepted rates / price shall deem 
to be inclusive of all such contingencies. 

34.2.  It is not the intent to completely specify herein every details of dismantling, erection, testing and commissioning work 
required to be carried out by the Contractor. Nevertheless, the work shall include all items as necessary for complete 
dismantling, erection, testing and commissioning for the services stipulated in the specification and systems/items within 
the scope of this supply, within the quoted rates, even though not specifically mentioned herein. 

34.3.  Bidder shall strictly observe subsequent provisions in this specification and also general terms and conditions of contract 
and shall be deemed to have understood and agreed to all the provisions in them, without objections unless otherwise 
mentioned in the deviation list. 

34.4.  The contractor shall carry out the work in accordance with standard practices / codes /instructions /drawings/ documents 
/ specification supplied by BHEL from time to time. 

34.5.  The work shall conform to dimensions and tolerances given in various drawings and documents that will be provided 
during erection. If any portion of work is found to be defective in workmanship, not conforming to drawings or other 
stipulations, the contractor shall dismantle and redo the work duly replacing the defective materials at his cost failing 
which the job will be carried out by BHEL by engaging other agencies / departmentally and recoveries will be effected 
from contractor's bills towards expenditure incurred including BHEL's usual overhead charges. 

34.6.  Following shall be the responsibility of contractor and have to be provided within finally accepted rates / prices:  

34.6.1.  Provision of all types of labor, supervisors, Engineers, watch and ward as required, tools & tackles, calibrated - inspection, 
measuring and test equipment as specified and otherwise required for the work and consumable for erection, testing and 
commissioning including material handling. The master instruments used for the purpose of calibration should be 
supported with a valid certificate. 

34.6.2.  Proper out-turn as per BHEL plan and commitment. 

34.6.3.  Completion of work as per BHEL Schedule. 

34.6.4.  Good quality and accurate workmanship for proper performances of equipment. 

34.6.5.  Repair, rectification and modification in electrical circuits/wiring involving removal of connections & redoing as per 
modification. 

34.6.6.  Preservation / Re-conservation of all components during storage / erection till   handing over. 

34.6.7.  Housekeeping: The contractor is supposed to carry out housekeeping of work area on regular basis to keep the work 
place neat and tidy. The scrap generated during execution activities is to be dumped at designated area as decided by 
BHEL / BHEL’s customer. Compliance report on above shall be submitted by the contractor to BHEL. In case contractor 
fails to do so, BHEL shall get the same done at the risk and cost of the contractor. 

34.7.  BHEL- is ISO 9001-2000, ISO 14001-1996, OHSAS 18001-1999 certified company. Quality of work to customer’s 
satisfaction and system requirements is the essence of these certifications. The contractor in all respects will organize 
his work, systems, environment, process control documentation, tools, plant, inspection, measuring and testing 
equipment etc. as per instructions of BHEL engineer. 

34.8.  The contractor shall strictly adhere to the fraud prevention policy of NTPC displayed on its tender website 
www.ntpctender.com 

34.9.  Contractor shall ensure availability of the following 

34.9.1.  Medicines for normal ailments 

34.9.2.  First Aid Kit 

34.10.  Spare 

35.  CIVIL WORKS, FOUNDATIONS AND GROUTING. 

35.1.  Foundation for all equipment shall be provided by client of BHEL. 

 Minor Civil works like chipping, grouting etc. wherever required is to be carried out by the contractor within the quoted 
price. 

36.  CONSUMABLES 

36.1.  The contractor shall provide within finally accepted rates, all consumables like: 

36.1.1.  Welding electrodes (including alloy steel , stainless steel), filler wires , TIG wires , all inert / welding gases, soldering 
material, dye penetrants, other erection consumables such as tapes, jointing compound, grease, mobile oil, M-seal, 
Araldite , Permali wood, petrol , CTC / other cleaning agents, petroleum jelly, insulation tape, PVC sealing compound, 
sleeves, Clamps, cable ties, gaskets, cable lugs (refer cable types indicated in BOQ (Annexure-1) for sizes), Cable tags, 
Hard wares, Paints and painting related consumables etc 

36.1.2.  Ferrules, lugs, self-locking nylon cable ties, cable tags and markers, nuts & bolts etc. as required. 

36.1.3.  Fire proof sealing’s in cable entry and fire retardant cable coating in areas exposed.  
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36.2.  It shall be the responsibility of the contractor to plan the activities and store sufficient quantity of consumables. Non 
availability of any consumable materials or equivalent suggested by BHEL cannot be considered as reason for not 
attaining the required progress or for additional claim. 

36.3.  The contractor shall engage certified welder as approved by BHEL / BHEL’S CUSTOMER and should use welding 
electrodes approved by BHEL/BHEL’S CUSTOMER. 

36.4.  BHEL reserves the right to reject the use of any consumable including electrodes, gases, lubricants, Paints / special 
consumables if it is not found to be of the required standard / make / purity or when shelf life has expired. Contractor shall 
ensure display of shelf life on consumable wherever required & records maintained. 

36.5.  Storage of all consumables including welding electrodes shall be done as per requirement / instruction of the Engineer 
by the contractor at his cost. 

36.6.  In case of improper arrangement for procurement of any consumable, BHEL reserves the right to procure the same from 
any source and recover the cost from the Contractor's first subsequent bill at market value plus the departmental charges 
of BHEL from time to time (30% at present). Postponement of such recovery is normally not permitted. The decision of 
Engineer in this regard shall be final and binding on the contractor. All charges on account of Octroi, terminal or sales tax 
and other duties on materials obtained for the works from any source shall be borne by the contractor. 

36.7.  All services including labor and T&P will be provided by the contractor for handling, filling, emptying, refilling etc. The 
consumption of lubricants / chemicals shall be properly accounted for. Surplus material if any shall be properly stacked 
and returned to stores. 

37.  TOOLS AND PLANTS / IMTE 

37.1.  T&P & IMTE is to be arranged by the contractor and the rates quoted are deemed to be inclusive of these charges. List 
of such T&P and IMTE is indicated separately. 

37.2.  All other T&P and IMTE which are required for successful and timely execution of the work covered within the scope of 
this tender, shall be arranged and provided by the contractor at his own cost in working condition (As per ANNEXURE-
7a, 7b, & 10). In the event of the failure of contractor to bring necessary and sufficient T&P and IMTE, BHEL will be at 
liberty to arrange the same at the risk and cost of contractor and hire charges as applicable shall be deducted from 
contractor's bill. Decision of BHEL in this regard shall be final and binding on contractor. 

37.3.  All distribution boards, connecting cables / welding cables, wire ropes, hoses etc. including temporary air/water / electrical 
connections etc. shall have to be arranged by the contractor at his own cost. Power cable including the main in comer 
cable (from substation to contractors point) of sufficient capacity shall be arranged by the contractor for the construction 
power requirement. 

37.4.  In case of non-availability of the T&P to be provided by BHEL due to breakdown, major overhauls, distribution pattern or 
any other reason, the contractor shall plan / amend / alter his activities to meet erection / commissioning targets in 
consultation with BHEL. 

37.5.  Contractor shall ensure deployment of reliable and calibrated IMTE (Inspection measuring and Test equipment). The 
IMTE shall have test / calibration certificates from authorized / Govt. approved / accredited agencies traceable to National 
/ International standards. Each IMTE shall have a label indicating calibration status i.e. date of calibration, calibration 
agency and due date for calibration. A list of such instruments deployed by contractor at site with its calibration status is 
to be submitted to BHEL Engineer for control. 

37.6.  Retesting / re-calibration shall also be arranged at regular intervals during the period of use as advised by BHEL Engineer 
within the contract price. 

 The contractor will also have alternate arrangements for such IMTE so that work does not suffer when the particular 
instrument is sent for calibration. Also if any IMTE  not found fit for use, BHEL shall have the right to stop the use of such 
item and instruct the contractor to deploy proper item and recall i.e. repeat the readings taken by that instrument, failing 
which BHEL may deploy IMTE and retake the readings at contractor's cost. 

37.7.  BHEL shall have lien on all T&P, IMTE & other equipment of the Contractor brought to the site for the purpose of erection, 
testing and commissioning. BHEL shall continue to hold the lien on all such items throughout the period of Contract. No 
material brought to the site shall be removed from the site by the Contractor and /or his Sub-contractors without the prior 
written approval of the BHEL Engineer. 

37.8.  It shall be the contractor's responsibility to deploy the required T&P, for timely and successful completion of the job. 

38.  SUPERVISORY STAFF AND WORKMEN 

38.1.  The contractor shall deploy all the skilled workmen like  fitters, welders, gas cutter, riggers,  electricians, instrument 
technicians, etc., in addition to other skilled, and unskilled workmen required for all the works of Unloading, handling and 
transporting from site storage to erection site, erection, testing and commissioning as contemplated under these 
specification. 

 Only fully trained and competent men with previous experience on the job shall be employed. They shall hold valid 
certificates wherever necessary. BHEL reserves the right to decide on the suitability of the workers and other personnel 
who will be deployed by the contractor. BHEL reserves the right to ask for removal of any employee workman of the 
contractor at any time, if they find him unsuitable and the contractor shall forthwith remove him. 

38.2.  The adequate supervisory staff, including qualified Engineers, shall be deployed by the contractor to ensure proper turn 
out of work and discipline on the part of the labor put on the job by the contractor and in general see that the works are 
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carried out in a safe and proper manner and in coordination with other labor and staff deployed directly by BHEL or other 
contractors of BHEL or BHEL's client / other agency. 

38.3.  The work shall be executed under the usual conditions affecting major power plant construction and in conjunction with 
numerous other operations at site. The contractor and his personnel shall cooperate with other personnel / contractor 
coordinating his work with others and proceed in a manner that shall not delay or hinder the progress of work as a whole. 

38.4.  The contractor's supervisory staff shall execute the work in the most substantial and workman like manner in the stipulated 
time. Accuracy of work and aesthetic finish are essential part of this contract. The contractor shall be responsible to 
ensure that assembly and workmanship conform to the dimensions and tolerances given in the drawings /documents/ 
instructions given by BHEL Engineer from time to time. 

38.5.  The contractor shall deploy the necessary number of qualified and approved full time electricians at his cost to maintain 
his temporary electrical installation till the completion of work. 

38.6.  During the course of erection, if the progress is found unsatisfactory, or if the target dates fixed from time to time for every 
mile stones are to be advanced or in the opinion of BHEL, if it is found that the skilled workmen like fitters, Electricians , 
technicians etc. deployed are not sufficient, BHEL after giving reasonable opportunity to the contractor, will induct on the 
work the required workmen in addition to contractor’s workmen to improve the progress and recover from the contractor’s 
bills any charges incurred for engaging the additional workmen with overheads. Decision of BHEL engineer will be final 
and binding on the contractor. 

38.7.  It is the responsibility of the contractor to engage his workmen in shifts or on overtime basis for achieving the targets set 
by BHEL and also during the period of commissioning and testing of unit. The contractor's finally accepted rates / prices 
shall include all these contingencies. 

38.8.  If the  contractor or his workmen or employees shall break, deface, injure or destroy, any part of a building, road kerb, 
fence, enclosure, water pipes, cables, drains, electric or telephone posts or wire, trees or any other property or to any 
part of erected components etc., the contractor shall make the same good at his own expense  or in default, BHEL may 
cause the same to be made good by other workmen or by other means and deduct the expenses (of which BHEL decision 
is final) from any money due to the contractor. 

38.9.  The manpower deployment plan to be submitted as per format (Refer ANNECURE-11) is only to assess the capability 
as well as understanding of the contractor to execute the work. It shall be the contractor's responsibility to deploy the 
required man power, for timely and successful completion of the job, to any extent over and above those indicated in the 
above deployment plan (including those which are not covered in the plan submitted) without any compensation on this 
account. Separate persons shall be identified at site for quality control and safety by the contractor as far as possible. 

39.  MATERIAL HANDLING AND STORAGE 

39.1.  All the equipment and material furnished under this contract are unloaded already at stores. These are to be received 
from the project stores,  sheds / storage yards  ( any place within site) and transported to erection site and stored in the 
storage spaces in a manner so that they are easily retrievable till they are erected by the contractor. While drawing / lifting 
material from BHEL / Customer stores, contractor shall ensure that the balance / other materials are stacked back 
immediately. Please refer to scope of stores work indicated. 

39.2.  While BHEL will endeavor to store / stack / identify materials properly in their open / close / semi closed / tarpaulins 
covered storage yard / shed, it shall be contractors responsibility to assist BHEL in identifying materials well in time for 
erection, taking delivery of the same, following the procedure indicated by BHEL and transport the material safely to pre-
assembly yard/ erection site in time, according to program. 

39.3.  The contractor shall take delivery of components, equipment / consumables from storage area after getting the approval 
of BHEL Engineer on standard indent forms. 

39.4.  The contractor shall identify and deploy necessary Engineers/ supervisors / workmen for the above work in sufficient 
number as may be needed. 

39.5.  All the equipment shall be handled very carefully to prevent any damage or loss. No untested wire ropes/ slings etc. shall 
be used for unloading / handling. The equipment shall be properly protected to prevent damage either to the equipment 
or to the floor where they are stored. The equipment from the stores shall be moved to the actual location at the 
appropriate time so as to avoid damage of such equipment at site. Test certificates for lifting tackles shall be produced 
by the contractor before use. 

39.6.  Contractor shall ensure that while lifting slings shall be put over the points indicated on the equipment or as indicated in 
the manufacturer's drawings. Slings/ shackles of proper size shall be used for all lifting and rigging purposes. 

 All care shall be taken to safe guard the equipment against any damage. In any case no item should be dragged. In case 
of any damage the cost shall be recovered from the contractor. 

39.7.  Approach road conditions from the stores / yards to the erection site may not be equipped and ideal for smooth 
transportation of the equipment. Contractor may have to be adequately prepared to transport the materials under the 
above circumstances without any extra cost to BHEL. 

39.8.  Contractor shall be responsible for examining all the plant and material issued to him and notify the Engineer immediately 
of any damage, shortage, discrepancy etc. before they are moved out of the stores / storage area. The contractor shall 
submit to the Engineer every week, a report detailing all the receipts during the week.  However, the contractor shall be 
solely responsible for any shortages or damages in transit, handling, storage and erection of the equipment once received 
by him. As the erection work will be spread in different areas / locations of the project, contractor has to arrange sufficient 
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no. of watch/ward personal to avoid any pilferage of material. In case any equipment / material is lost / damaged while in 
the custody of the contractor, the cost of repair / replacement if any to bring back the equipment in original order shall be 
to contractor’s account and will be deducted from the contractor’s bill. 
 
BHEL’s decision in this regard shall be final and binding on the contractor. 

39.9.  The contractor shall maintain an accurate and exhaustive record detailing out the list of all equipment received by him for 
the purpose of erection and keep such record open for the inspection of the engineer at any time. Contractors may also 
deploy computers for such activities at their own cost. 

39.10.  All the material in the custody of contractor and stored in the open or dusty locations must be covered with suitable 
weather proof / fire retardant covering material wherever applicable and shall be blocked up on raised level above ground. 
All covering materials including blocks and sleeper shall be arranged by the contractor at his cost. 

39.11.  All electrical panels, control gear, motors and such other devices shall be properly dried by heating before they are 
installed and energized. 

39.12.  If the material belonging to the contractor are stored in area other than those earmarked for his operation the engineer 
will have the right to get it moved to the area earmarked for the contractor at the contractors risk and cost. 

39.13.  The contractor shall ensure that all the packing materials and protective devices used for various equipment during transit 
and storage are removed before the equipment is installed. 

39.14.  The contractor shall be responsible for making suitable indoor storage facilities to store all equipment (drawn by the 
contractor from BHEL / customer stores) which require indoor storage till the time of their installation. The Engineer will 
direct the contractor in this regard, which item in his opinion will require indoor storage and the contractor shall comply 
with Engineer's decision 

39.15.  The contractor shall ensure that all surplus / damaged / scrap / unused material, packing wood / containers/ special 
transporting frames etc. are returned to BHEL at a place in project area identified by the Engineer. An account will be 
maintained by the contractor for all such items received and returned to BHEL and duly reconciled before closing of the 
contract. 

39.16.  The contractor shall hand over all parts / materials remaining extra over the normal requirement with proper identification 
tags to the concerned BHEL / Customer Engineer or at a place in project area as directed by BHEL Engineer. 

40.  PRESERVATION OF COMPONENTS 

40.1.  After taking delivery from BHEL / customer's stores, plant materials storage shall be subjected to the following protection 
besides other provisions indicated in these specifications elsewhere. 

40.1.1.  Items stored outdoors shall be stored in such a way that item is at least six inches above the Ground. 

40.1.2.  Watch and ward of stores and storage yard round the clock including at site where temporarily erection items are 
positioned. 

40.2.  Any failure on the part of contractor to carry out works according to above clauses will entail BHEL to carry out the job 
from any other party and recover the cost from contractor. 

41.  WELDING 

41.1.  The method of manual welding (ARC welding) to be carried out shall be indicated in the detailed drawings / 
schedules/BHEL Engineers instruction. BHEL Engineer will have the option of changing the method of welding as per 
site requirements. 

41.2.  All welders including tack welder, structural and pipe welder shall be tested and approved by BHEL/BHEL’S CUSTOMER 
NTPC before they are actually engaged on work. BHEL reserves the right to reject any welder if the welder's performance 
is not found to be satisfactory. All charges for testing of contractor's welders including destructive and non-destructive 
tests conducted by BHEL’S CUSTOMER at site or at laboratory shall have to be borne by the contractor only. However 
the requirements are to be exercised on the basis of work to be carried out and as applicable. 

41.3.  Engineer may stop any welder from the work if his performance is unsatisfactory for any technical reason or if there is a 
high percentage of rejection of joints welded by a particular welder which, in the opinion of the Engineer will adversely 
affect the quality of the welding though the welder has earlier passed the tests prescribed by Engineer. The welder's 
having passed qualification tests does not absolve the contractor of contractual obligation to continuously check the 
welder's performance. 

41.4.  Faulty welds shall be cut and re-welded at the contractor’s  expenses. The procedure for the repair of defective welds 
shall be approved by the Engineer prior to any repair being made. Records of such repairs and defects shall be maintained 
by the contractor as per BHEL Engineer’s advice 

41.5.  All charges for testing of contractor's welders including destructive and non-destructive tests if conducted by BHEL at site 
or at laboratory shall have to be borne by the contractor only. 

41.6.  Only BHEL approved make electrodes will be used. All electrodes shall be baked and dried in the electric electrode 
baking oven to the required temperature for the period specified by the Engineer before these are used in erection work. 
All welders shall have electrodes drying portable oven at the work spot. Electrodes from holding oven shall be transferred 
to portable ovens. The electrodes brought to the site will have valid manufacturing test certificate. 

41.7.  All welds shall be painted with anticorrosive red oxide paint. Necessary consumables and scaffolding etc. including paints 
shall be provided by contractor at his own cost and deemed to have been included in the rates quoted in the rate schedule. 
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42.  PROGRESS REPORTING 

42.1.  Contractor is required to draw mutually agreed erection program in consultation with BHEL well in advance. Contractor 
shall ensure achievement of agreed program and shall also timely arrange additional resources considered necessary at 
no extra cost to BHEL 

42.2.  Weekly progress review meetings will be held at site during which actual progress during the week vis-a-vis scheduled 
program shall be discussed for actions to be taken for achieving targets. The program for subsequent week shall also be 
presented by contractor for discussions. The contractor shall constantly update/revise his work program to meet the 
overall requirement. All quality problems shall also be discussed during above review meetings. Necessary preventive 
and corrective action shall be discussed and decided upon in such review meetings and shall be implemented by the 
contractor in time bound manner so as to eliminate the cause of non-conformities. 

42.3.  The contractor shall submit daily, weekly and monthly progress reports, manpower reports, materials reports, 
consumables (gases / electrodes etc) report and other reports as per Performa considered necessary by the Engineer. 

42.4.  The progress report shall indicate the progress achieved against planned, with reasons indicating delays, if any, and shall 
give the remedial actions which the contractor intends to take to make good the slippage or lost time, so that further works 
again proceed as per the original program and the slippages do not accumulate and effect the overall program. 

42.5.  The daily manpower reports shall clearly indicate the manpower deployed, category wise specifying also the activities in 
which they are engaged. BHEL will review such reports and advice the contractor on his activities. 

43.  DRAWING AND DOCUMENTS 

43.1.  The detailed drawings, specifications available with BHEL engineers will form part of this tender specification. The 
relevant documents will be made available to the contractor during execution of work at site. The contractor will also 
ensure availability of all drawings / documents at work place. 

43.2.  The contractor shall maintain a record of all drawings and documents available with him in a register as per format given 
by BHEL Engineer. Contractor shall ensure use of pertinent drawings / data / documents and removal of obsolete ones 
from work place and returning to BHEL. 

43.3.  The data furnished in various Annexure enclosed with this tender specification  are only approximate and for guidance. 
However, the change in the design and in the quantity may occur as is usual in any such large scale of work. 

43.4.  Should any error or ambiguity be discovered in the specification or information the contractor shall forthwith bring the 
same to the notice of BHEL before commencement of work. BHEL  interpretation in such cases shall be final and binding 
on the contractor. 

43.5.  Deviation from design dimensions should not exceed permissible limit. The contractor shall not correct or alter any 
dimension / details, without specific approval of BHEL. 

44.  INCOME TAX, SERVICE TAX AND SALES TAX ETC 

44.1.  Income tax & surcharge, if any at prevailing rates shall be deducted on gross invoice value from the running bills unless 
Exemption Certificate from appropriate Income Tax Authority is furnished. 

44.2.  Price quoted shall be exclusive of service tax and CESS on service tax. The service tax, as legally leviable & payable by 
the contractor under the provisions of applicable law/act, shall be paid by BHEL as per contractor’s bill. However, 
contractor shall have to submit proof of service tax deposited by them immediately after the deposit but not later than the 
next bill submitted after the due date of deposit. The contractor shall furnish proof of Service Tax registration with Central 
Excise Division covering the services covered under this contract. Registration should also bear endorsement for the 
premises from where the billing shall be done by contractor on BHEL for this project. The contractor shall obtain prior 
approval of BHEL before billing the service tax amount. With introduction of CENVAT credit rules 2004 which came into 
force w.e.f.10.09.2004, excise duty paid on input goods including capital goods used for providing the output service and 
service tax paid on input service can be taken credit of against the service tax payable on output service. As such, while 
offering the rates, the contractors may take into account the benefit of above provisions as the cost of input to contractors 
will be the cost net of excise duty and service tax and adjust their offer price accordingly to make it more competitive. 

44.3.  Contractor shall get his organization registered with concerned Sales Tax / VAT authorities within 15 days of award of 
this contract. The delay on this account and delay in bringing the material shall be to contractor’s account and no 
extension of time shall be allowed on this account. The Sales Tax/VAT registration for this contractor shall be forwarded 
to BHEL within 30 days from the date of LOI. In case the contractor is already registered for Sales Tax/VAT with Govt. 
Authorities he must quote his registration no, while submitting their tender. 

44.4.  Contractor has to make his own arrangement at his cost for completing the formalities, if required, with Sales Tax/VAT 
Authorities, for bringing their materials, plants, and equipment at site for the execution of the work under this contract as 
applicable. 

44.5.  In case the Government imposes any new levy/tax after submission of offer by the contractor but before price bid opening, 
the contractor shall immediately bring the same to BHEL notice. Impact of such taxes/levies will then be considered by 
BHEL for loading on the quoted price for Tender evaluation and ordering purpose. New taxes/levies coming into force 
after price bid opening will be payable by BHEL at Actual. No additional payment/recovery on account of 
increase/decrease in the rates of existing taxes, levies etc shall be made. 

44.6.  Works Contract Tax (WCT): If any WCT is applicable same shall be included in the quoted price. WCT may be recovered 
by BHEL while processing payment to the successful bidder 
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45.  EXTRA WORK: 

45.1.  BHEL may consider for payment of extra works on man hour basis at Rs. 40/-(Rupees Forty  Only) only for such of those 
works which: 

45.1.1.  Require major revamping or rework and which are totally unusual to normal erection work. 

45.1.2.  Require rectification / modification for improvement in the design during commissioning, 

45.1.3.  Requiring fresh fabrication of components in place of rejected / replaced components. 

45.2.  The rates indicated for above type of works, shall include over time, if any, consumables, supervision, use of tools and 
tackles and other site expenses and incidentals. 

45.3.  The extra works, if any, shall be carried out by a separate gang or beyond working hours which can be identified for 
certification of man hours. Log book/Records should be maintained and should be signed jointly by the contractor's 
representative and the BHEL Engineer on day to day basis. However, signing of the log book/records does not necessarily 
mean acceptance of the extra works which would be identified by BHEL Engineer whether work is covered in one of the 
above categories. Only those works and man-hours which are certified by the BHEL Engineer-in-charge, will be 
considered for payment. The decision of BHEL in this regard shall be final and binding on the contractor. 

45.4.  Extra works arising out of contractors fault will be carried out by the contractor free of cost. Material and consumable will 
be arranged by the contractor for such instances. This is applicable even during Warranty period also. 

45.5.  Erection work (like sheet metal cutouts for housing consoles, Monitors, Alarm facia, TB modifications in LIRs, small 
structural works, Mosaic items like Meters, facia fixing etc) if not covered in the rate schedule specifically but essential 
for completion of work will be considered for payment on man hour basis which will be at the discretion of BHEL. Activity 
which takes less than 40 man hours does not qualify for payment. Single average man day rate of 8 hours including 
overtime if any and other site expenses and incidentals, including  tools and tackles and supervision required but 
excluding consumables will be Rs 200/-( Rupees Two Hundred  Only) & the rate with consumable will be Rs 320/-(rupees 
Three hundred and twenty only). BHEL Engineers estimation on the man hours required for carrying out such jobs is final 
and Binding. The work will be supervised by contractor’s supervisor / Engineer for whom this rate is not applicable / 
Payable. 

46.  PRICE VARIATION / QUANTITY VARIATION 

46.1.  The finally accepted rates for scope of work as defined in this tender shall be FIRM for the entire contract period. No price 
variation on accepted unit rates is allowed. Contractor may consider these factors for a competitive quote. 

46.2.  The quantity in the rate schedule for Panels, cables, JB’s, Cable Tray etc are subject to variation being a R&M project. 
The contractors may consider these aspects while quoting. Quantity variation may be in either direction. Revision in rates 
due to any quantity variation is not admissible. 

47.  RATE SCHEDULE 

47.1.  Contractor shall fully understand equipment description and scope of work before quoting. The scope of work and 
responsibility of the contractor as mentioned under these specifications shall be covered within the quoted rates / price. 

47.2.  The Bidder shall quote the rates / Price as per the rate schedule only, in part II price bid (Original). Conditional price bids 
or price bids with any deviation / clarification etc. are liable to be rejected. No cutting / erasing / over writing shall be done. 

47.3.  Contractor’s total quoted price as per rate schedule will be taken as tentative only. The quantities indicated against certain 
items may vary to any extent which is usual in R&M Projects and no compensation will be payable in variation of individual 
quantity. The contractor undertakes to erect / commission actual quantities as per advice of BHEL Engineer and 
accordingly the final contract price shall be worked out on the basis of quantities actually erected at site and payments 
will also be regulated for the same. 

 Contractors shall take above into account while quoting the unit rates quoted as per Rate Schedule so as to take care of 
such variation during execution stage 

48.  INSTRUCTIONS TO BIDDER 

48.1.  Offers received should be complete with data / information required to be submitted in all aspects. All these data / 
information should be duly supported by documentary evidences  

48.2.  No deviations to the tender conditions will normally be accepted 

48.3.  The Bidders are advised to actually visit the site and fully acquaint themselves with site conditions, location of stores, 
transportation routes, quantum of work etc. before quoting their rates for this work. BHEL shall not be responsible in any 
way for non-familiarization of site conditions. Once the Bidder has quoted for the work, it is implied that he has ascertained 
various site condition and NO CLAIM whatsoever will be entertained by BHEL on any such account (refer Annexure-4). 

48.4.  The contractor in the event of this work awarded to him, shall establish a site office at site and keep posted an authorized 
responsible officer who should hold a valid power of attorney for the purpose of the contract. Any order or instruction of 
the BHEL Engineer or his duly authorized representative shall be communicated to the contractor’s representative at site 
office and the same will be deemed to have been communicated to the contractor at his legal address.   

49.  LIQUIDATED DAMAGES (LD) 

49.1.  For delay in completion of work attributable to the contractor, the LD shall be applicable at the rate of 0.5% of the contract 
value per week of delay or part thereof limited to a ceiling of  5 % of the contract value. 

50.  SECURITY DEPOSIT 
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50.1.  The contractor shall submit Security Deposit within 15 days from the date of issue of LOI as per the General Conditions 
of Contract (GCC) and as indicated in the LOI. In case the contractor opts to furnish Bank Guarantee as a part of Security 
Deposit, the BG shall be issued as per the Performa enclosed as per Annexure-14 of the GCC and also that the BG 
should be issued preferably through any of the Member Banks listed along with the proforma (in the annexure). 

 Security Deposit refund will be applicable after Guarantee period completion. 

 The security deposit BG value will be calculated based on the contract value including the taxes like service tax, WCT 
etc. 

 For BG issued through any other Nationalized Bank (Not covered in the list of Member Banks of GCC), the discretion of 
its acceptance shall lie solely with BHEL. 

51.  Pre-Shutdown activities and Deployment of Man-Power 

51.1.  It may be noted that the proposed R&M activities are to be executed in a project under operation, wherein the period of 
shutdown is to be kept minimum. The entire commissioning activities will have to be completed in minimum possible shut-
down period. The contractor with sufficient man-power should be available at the site for carrying out the following 
activities as and when required by BHEL 

51.1.1.  Erection of new cable trays / sub-trays and cable laying. 

51.1.2.  The panels which are not in use at present (as identified by BHEL / BHEL’S CUSTOMER) shall be dismantled and new 
DCS panels to be erected in their places. 

51.1.3.  New DCS panel erection at the identified location where shutdown is not required. 

51.1.4.  Mounting of LIEs / LIRs, Junction Boxes, Local relay boxes where ever feasible. 

51.1.5.  Laying of all cables off-line and termination at new cabinets end, new JBs end, and inter-cabinet wiring of new DCS 
system (cabinet which are erected in available spaces as above). Wherever spare contacts are available in process 
switches / feedback limit switches etc., the same shall be connected to the system. 

51.1.6.  The erected DCS system cabinets shall be powered on and tested. 

52.  OTHERS 

52.1.  In case of any contradiction between General Conditions of Contract (GCC) and Special Conditions of Contract (SCC), 
on any clause the latter shall prevail. 

52.2.  The Bidder shall specifically confirm that he has inspected the site of work and is fully conversant with the prevailing 
conditions under which work is to be executed and will not raise claim of any nature due to lack of knowledge of site 
condition(Refer ANNEXURE-4). He will also confirm that local taxation laws at the site have been clearly understood by 
him. The contractor shall also conform to the safety regulations applicable at the plant and other statutory stipulations 
enforced. The contractor has to comprehensively insure all his personnel (Temporary and Permanent) against accident, 
Loss of life etc. including third party liability. In case the contractor uses a vehicle inside the plant / BHEL’S CUSTOMER 
premises, all the necessary documentation like Valid Vehicle RC (book / card), Insurance and Tax paid receipt / challan 
shall be available in the vehicle.  

 Contractors to conform compliance to Employees PF and miscellaneous provisions act, 1952. Registration with PF 
authorities and furnishing of code Number is a must. In case of any exemption an attested copy of authority for such 
exemption is to be furnished. In the event of failure to comply with the provisions of the said act and recoveries if affected 
from BHEL by the customer or the authorities will result in recoveries from contractor’s Payments. 

 The final bill amount could be released only on production of clearance certificate from PF / ESI and labor authorities as 
applicable. Final bills for payment submitted by contractor will be accompanied by the following. 

52.2.1.  Copies of wage paid to workmen as per contract labour rules. 

52.2.2.  Copies of monthly return of PF Contribution with remittance challans as per EPF Act 1952. 

52.2.3.  Copy of valid WC insurance policy or copies of monthly return of ESI contribution with challans under ESI act 1948(If 
applicable). 

52.2.4.  In case of any dispute pending before the appropriate Authority under any of the act involving labor/workmen BHEL 
reserves the right to hold such amounts from the final Bills which will be released on submission of proof of settlement of 
issues from the appropriate authorities under the various acts. In cases where the dispute is prolonged / pending before 
various authorities for any reasons the Contractor has to submit an INDEMNITY BOND indemnifying BHEL against any 
claims without prejudice to the rights of BHEL for final bill payment. 
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53.  SCOPE OF WORK 

53.1.  Scope of these specifications cover complete work of issuing, transportation of materials from Project storage yard 
/ stores to erection site / place of erection , storage at erection site, preservation, watch and ward, dressing, chipping 
and  leveling of foundations, cleaning , dismantling of old field equipment/ Panels, checking, testing, pre-assembly, 
erection, calibration, alignment, grouting, welding, preservative / touch-up painting including supply of paints etc., 
earthing of equipment, including other activities required for erection, testing, commissioning, trial operations, 
Warranty maintenance & assist BHEL in handing over of all C&I equipment and items indicated in the rate schedule  
for 2X200MW units at NTPC KORBA. 

53.1.1.  The scope of work will also include providing services of qualified and experienced Diploma / degree electrical 
/ Instrumentation Engineer for the commissioning activities of the system / plant as suggested by BHEL. The 
qualification & experience of the Engineer shall be subject to acceptance of the BHEL Engineer in charge. These 
personnel shall be provided exclusively for assistance to BHEL. These Engineers shall be reporting directly to 
the BHEL Engineer In charge for the main work. No separate payment shall be made for providing the services as 
per this clause. 

53.1.2.  The contractor under this contract shall also provide services of Technicians exclusively for use by BHEL. 
No separate payment shall be made for providing the services as per this clause. 

53.1.3.  The contractor under this contract shall also provide services of Semi-skilled/ Unskilled manpower 
exclusively for use by BHEL where ever necessary. No separate payment shall be made for providing the 
services as per this clause. 

53.1.4.  This Manpower requirement may vary depending on the activities at site. The   purpose of this manpower is for 
meeting the pre-commissioning, commissioning, post commissioning and trial operation activities as required by 
BHEL i.e. up to the 15th day  from date of  achievement of full load of Unit. 

 In case contractor fails to provide above mentioned manpower, BHEL shall have the right to hire such 
services from other agencies at the risk and cost of the contractor.  

 In case the manpower is needed by BHEL beyond the contractual schedule, contractor shall provide the 
same and the rates will be mutually decided for the respective category. Payment will be made by BHEL only 
for the extended period. Decision of BHEL in this regard is final & binding on the Contractor. It is preferred 
that the contractor maintains the same set of manpower as long as the requirement is needed by BHEL. 

 Persons so deployed under SCC 53.1.1, 53.1.2 to 53.1.3 shall have to work in extended hours, Sundays & Holidays 
whenever required. Workman provided as per the above provisions shall be fully trained and experienced in the 
nature of work for which they are deployed 

 Format for   monitoring of attendance & record keeping methodology for manpower supply shall be discussed with 
& approved by Site in charge of BHEL.  

53.2.  The scope of work shall also include the following within the quoted item rates: 

53.2.1.  Re-rolling of cables on drums as required by site engineer. 

53.2.2.  Providing missing hardware / substitute hardware’s and clamps. 

53.2.3.  Grouting by port land cement including material and arrangement is to be made by the contractor. 

53.2.4.  Providing supports for impulse lines, instruments, air lines, cable trays wherever required by fabricating at site. 
Required material for these will be provided by BHEL & all consumables including gas, welding electrodes etc. to be 
arranged by the contractor. 

53.2.5.  Obtaining provisional and final approvals from Electricity Authorities & Obtaining all clearances and permits from 
statutory authorities for the installation. 

53.2.6.  Pre-commissioning check up to ensure correctness of erection. 

53.2.7.  Testing and Commissioning including preparation of test reports. 

53.2.8.  Rectifying defects, if any, and making adjustments as necessary. 

53.2.9.  Obtaining Engineer's approval and BHEL’s written acceptance of satisfactory performance and operation. 

53.2.10.  All the field items/ devices, panels, Junction Boxes that are supplied by BHEL are to be installed and commissioned 
as per attached bill of materials. Providing manpower assistance along with testing instruments to BHEL 
commissioning Engineers for Testing & Commissioning activities also forms part of work scope. 

53.2.11.  Printed pipe ferruling to be done at all termination endings. The wire ends to be lugged with suitable sized lugs as 
per terminal strip. The terminal strips are indicating type and fused. 

53.2.12.  Spare cables to be ferruled and dressed at both ends. 

53.2.13.  Any mechanical modification needed to install and commission any field instrument / devices shall have to be carried 
out by the bidder. 

53.2.14.  Any specific work, which is not mentioned in the scope of work but, required to be carried out for completion of subject 
work is in the bidder’s scope. 

53.3.  The scope of work also covers all performance tests related to pre commissioning and commissioning of the system 
by BHEL necessary to ensure that workmanship confirms to relevant standards and that such tests are adequate to 
demonstrate that the installations complies with the requirements of the customer specification. The contractor will 
assist BHEL in this. 
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 All arrangement for conducting these tests are to be made by contractor within their quoted rates and tests may have 
to be repeated to satisfy BHEL / BHEL’s customer. 

53.4.  Contractor to ensure services of qualified and experienced Degree / Diploma Electronics / Instrumentation Engineer 
having experience in respective field, entirely for Erection and commissioning activities from the First day of 
mobilization till contract completion of a UNIT and so on. This shall be indicated separately in man power deployment 
plan to be submitted by contractor. These Engineers shall be reporting directly for Technical matters to the BHEL 
Engineer and will carry out works in areas as per the work schedule. Engineers shall be supported by other workmen 
like Electrician, Technicians, helpers etc. Sufficient manpower along with supervisory staff for carrying out work will 
be ensured at all costs. Contractor to ensure minimum qualified man power availability during the entire contract 
period as deemed fit by BHEL after demobilizing the majority manpower after Trial run of a UNIT for warranty and 
AMC periods as defined in the contract between BHEL and BHEL customer. 

 BIDDER will also have to deploy suitable Skilled / unskilled manpower for Exclusive use of BHEL for commissioning 
assistance of DCS and HMI during the contract period. This Manpower will be deployed at BHEL discretion to work 
in any of the 3 Units at NTPC-KORBA stage 1 during the R&M activities. Knowledge in field troubleshooting in a DCS 
environment will be desirable. There will be a requirement to work in shifts also. The rates quoted in the Rate schedule 
applies to this requirement. No major Programming or software modification expertise is envisaged. However 
knowledge and skill in identifying field problems and equipment problems from CRT is a must. BHEL will however 
decide the Time frame and requirement of this manpower and the period for which the deployment will be effected. 

53.5.  The brief description of major equipment/ items to be erected, tested and commissioning under the scope of subject 
work are described in BOQ (annexure 1). However change in design / specification may occur as is usual in any such 
large work for which no compensation will be payable. Contractor shall complete the entire work as detailed in tender 
specification within the contractual rates. In case during testing, commissioning, post commissioning, trial operation, 
warranty period if the IR values of electrical equipment is found low, the contractor shall make arrangements and dry 
out the equipment within the quoted rates. Removing & reconnection of equipment will be the part of scope at no 
extra cost to BHEL. 

53.6.  Contractor shall dismantle, erect, test, commission all the field equipment, cabinets, panels, instruments etc. as per 
sequence prescribed by BHEL Engineer at site. The sequence of dismantling / erection / commissioning   
methodology will be decided by the BHEL Engineer depending upon the availability of materials / work fronts etc. No 
claim for extra payment from the contractor will be entertained on the grounds of deviation from the methods 
of erection / commissioning adopted in Dismantling / erection / commissioning of jobs elsewhere or for any 
reasons whatsoever. For some of the equipment, Erection supervision or Commissioning expertise will be arranged 
by BHEL. The details against such item are indicated in the BOQ (Annexure-1). However all   assistance with sufficient 
manpower, required tools and facilities (like temporary power supply, Lighting, Scaffolding etc) required shall be 
provided by the contractor. 

53.7.  BHEL customer may depute their representative for checking and supervision of important stages of work. The 
contractor shall be required to provide all facilities for inspection of works, without any cost implications to BHEL. Any 
defect in quality of work or deviations from drawings / specifications pointed out during such inspection shall be made 
good by the contractor in the same way as pointed out by BHEL Engineer, without any cost implication to BHEL. 

53.8.  Contractor shall plan and transport equipment / components from storage yard sheds to erection site and erect them 
in such a manner and in a sequence that material accumulation at site should not lead to congestion. Contractor shall 
plan activities considering plying of his vehicles on road also. Materials shall be stacked neatly, preserved and stored 
in the contractor’s shed and work areas in an orderly manner. If required, the contractor shall arrange shifting of 
surplus material expeditiously failing which the same will be arranged by BHEL at contractor’s risk and cost. 

53.9.  The Contractor shall arrange for transportation and handling field mounted instruments from stores to the place of 
installation or his stores. When handling field mounted instruments, care should be taken to avoid damage to the 
instruments. These instruments referred are scope of this specification only. 

53.10.  Before erection, all instruments shall be subjected to calibration and other functional checks as per manufacturer's 
standard at Contractor's site laboratory in presence of BHEL’s authorized representative. BHEL and Contractor shall 
jointly decide the details and modalities of such checks and calibration. 

53.11.  Contractor shall perform minor repairs, adjustments of the instruments under the supervision of the BHEL's authorized 
representative. Once the defective instrument has been successfully repaired it shall be subjected to calibration and 
functional checks, as indicated above. 

53.12.  Cable installation work shall mean erection of branch/main cable trays/racks, supports, hangers, junction boxes, 
conduits, laying of cables on branch / main trays or inside trenches tunnels/overhead trays, etc. dressing and 
clamping, jointing and termination inclusive of supply of necessary jointing/termination kits, lugs, glands, ferrules, 
tapes etc. and other accessories, grounding of cable armor. 

53.13.  Any internal wiring of the equipment which has been left incomplete because of shipping split or which requires minor 
modifications shall be carried out by the Contractor at no extra cost to BHEL. 

53.14.  All erection work shall be carried out in strict compliance with manufacturer's instructions and shall include all 
necessary adjustments, checks and measurements. 

54.  ERECTION 
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54.1.  All works such as cleaning, checking, leveling, aligning, assembling, temporary  erection for alignment, dismantling 
of certain equipment for checking, cleaning,  surface preparation, fabrication at site, cutting, grinding, straightening, 
blue matching, chamfering, filing, chipping, drilling, machining, surface grinding, shaping, fitting up etc. as may be 
applicable in such erection works are to be treated as incidental to erection and necessary to complete the work 
satisfactorily and shall be carried out by the contractor as part of the work. 

54.2.  Any fixtures, scaffolding materials, concrete block supports, steel structures required for temporary supporting, for 
pre-assembly or checking, welding, lifting and handling during pre-assembly and erection shall be arranged by 
contractor at his cost. 

54.3.  The following provisions cover the technical requirements for some of equipment installation. The brief idea about 
the work involved is indicated below  & the work is to be carried out in accordance with the recommendations of the 
equipment manufacturer drawings, documents furnished to the contractor by BHEL or as directed by BHEL Engineer. 
The BOQ (annexure-1) with details of supply of Equipment are to be referred. 

54.3.1.  CONTROL PANELS (MAX CONTROL PANEL, UCP, ECP, Relay panel, Transducer panel, UPS, ACDB, DCDB, 
HART panel, slave clocks, Network panel etc.) 

Erection at site / control room including chipping of floor, fabrication and fixing of base channel frame if required , 
leveling & alignment with spirit level, welding the base channel to the embedded plates / channels, grouting , fixing 
of anti-vibration pads, termination of inter panel connections, mounting / connections of loose instruments, inter panel 
bus bar connections, commissioning upto Power supply integrity. Power supply connections from DCDB/ACDB to 
Control panels, Erection and commissioning of slave clocks including cabling involved for inter connection to master 
clock. 
 Terminations of Instrumentation cables will be screw less in DCS panels and in JB’s however in case of relay 
cabinets, control desk items, at sensor end etc it will be by conventional screw connections, wire wrapping and  
crimping connections as the case may be. Checking of internal wiring, rectification, testing and calibration of 
equipment mounted inside is in the scope of contractor. The contractor may have to change / replace items found 
defective with a new item without any extra cost, however materials for this shall be provided by BHEL. All lugs, 
fasteners, tools and consumables required shall be arranged by Contractor.  
 
Mostly panels will be delivered fully wired. However wherever required termination of loose wires, bus wires is to be 
done. Canopy for panels will be supplied loose & shall be installed by the contractor after erection of panels. The 
cleaning of panels has to be done with electrical vacuum cleaner, besides conventional cleaning with brush etc.  
 
The drilling of holes in the gland plates for cable entry shall be part of cable erection. All blank holes / gaps in the 
gland plates / boxes etc. shall be properly sealed. The base frames shall be painted suitably. The contractor shall 
carry out the plugging and sealing of left out holes in the gland plates and other openings at the bottom of panels at 
his own cost by using good quality sealing material as advised by BHEL. Any minor alterations required in the bus 
bar arrangement, wiring in the panels / cubicles shall also form part of the work.  
 
During testing, commissioning, some equipment / modules may need replacement / repairs. All such replacements / 
repairs and assistance during commissioning and running of the unit till handing over to the Customer are part of the 
scope as some of the test / commissioning will have to be done after the machine is run on various loads. 

54.3.2.  UPS / 24V DC BATTERY CHARGERS 

Erection of Panels after foundations  checking / fabrication of base frames or stools (wherever applicable) and 
carrying out minor modification wherever required; Joining of panels, inter-panel cabling, Glanding, bus bar & earth 
bar connections, mounting of loose supplied items, commissioning assistance for Testing of complete board  / 
calibration of all instruments and schemes; Dummy load test of Chargers including arranging of dummy load and 
temporary power supply etc. 630 Sqmm cables are to used in several runs for  interconnection of battery with Charger 
system. All glands and Lugs for power cabling will be part of BHEL supply. Drilling of Holes for glands is in contractor 
scope. Contractor will arrange for necessary tools and implements accordingly. 

54.3.3.  DC BATTERY 

Erection of battery after assembly of battery stands, inter-connection of batteries and first charging; Capacity testing 
using dummy load and subsequent recharging (in case of failure of capacity test, the charging Discharging cycle is 
to be repeated). Erection of Battery Isolator Boxes and interconnection is included in Battery erection. Replacement 
activity of defective cells during warranty  is also in contractors scope and price indicated is deemed to be inclusive 
of this work. Arrangement of all consumables for the above tests, filling of electrolyte is in contractor’s scope. Batteries 
are to be erected on Teak wood stand which is a part of BHEL Supply 

54.3.4.  CABLE RACK AND TRAY 

Cable trays shall be supplied either ladder, prefabricated, slotted or duct type. Cost of cable tray erection as per BOQ 
Cum Rate Schedule shall include fabrication of supports to suit site requirement, fixing of support in position by 
welding / bolting as per Engineers instruction, erection and fixing of cable trays and racks by welding or by bolts and 
nuts. Jointing of trays can be carried out by bolting / welding as per direction of Engineer. Contractor shall carryout 
cutting of tray only by Hacksaw for obtaining proper routing from standard lengths supplied. Materials for support 
fabrication like flats, channels, angles etc. shall be supplied by BHEL free of cost. The cutting & welding joints on 
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trays will be painted by primer & Aluminum paint by the contractor including supply of paint within the erection price 
and no extra cost to BHEL. These cable trays may also be required for laying copper tubing, PLICKA type / GI flexible 
conduits, local cabling and metal temperature thermocouples. 
 
Beside above, angles / channels of various sizes may have to be fabricated / erected, for use on cable trays, from 
structural steel to be supplied by BHEL free of cost. Payment for fabrication / erection of these type trays shall be 
released as per applicable rates for structural fabrication. 
 
In many cases, trays are supplied with tray covers and fasteners. These covers have to be erected after completion 
of bottom cable tray and laying of cables ,tubes etc. The covers are to be properly secured on the bottom trays and 
no separate payment will be made for putting these covers. If required, GI / Al strip clamps to be used. All 
consumables excepting Structural Steel have to be arranged by Contractor. 
 
Cable tray numbering and marking to be provided every 10 mtr. And at each end of cable way and branch connection. 

54.3.5.  CABLE LAYING 

Laying, dressing & clamping (by Nylon / PVC ties or Aluminum strips or any other method specified by BHEL 
Engineer) of the cables in the cable trays / angles. The final dressing of all cables laid by the contractor and in all 
cable trays erected by the contractor shall also be done with Nylon Cord / Aluminum strip. Cost of cable laying as per 
BOQ shall include the cost of Nylon / PVC ties & Aluminum strip required for dressing / clamping. 
 
The cables shall be laid in the cable trays and the route as given in the cable schedule. The contractor shall intimate 
the engineer in charge whenever the cable tray is filled. Extra cables if laid by the contractor due to mistake, the same 
shall be removed at no extra cost to BHEL. 
 
The cable run number shall be provided by punching Aluminum Tag plates and tying suitably with nylon ties (at both 
ends and at regular intervals of 5 meters as advised by BHEL Engineer) which shall be arranged by contractor at his 
cost. Indelible tags to be provided at all terminations, on both sides of wall or floor crossing, on each conduit / Duct / 
Pipe entry /exit and at every 20 mtr. In cable tray/ trench. 
 
While laying cables, existing cable tray covers and false flooring may require be removing and re-fixing. The same 
has to be done at no extra cost to BHEL. 
 
Cable clamping: All cables laid on trays shall be neatly dressed up & suitably clamped/ tied to the tray. For cables in 
trefoil formation, trefoil clamps shall be provided by the contractor at his cost. 
 
Road crossing: Cables to pass through buried high density PE pipes encased in PCC. At least 300 mm clearance 
shall be provided between 

 HT power & LT power cable 

 LT power & LT control cable 

 LT control & Instrumentation cables. 
 
UTP cables are to be laid and terminated between various panels. The cables will be cut as per requirement and 
RJ45 type jacks will be crimped at both ends for termination. These cables will be separately laid on a cable tray. All 
tools required will be arranged by the contractor. 
 
The screen of signal cables shall be run in insulated sleeve (of approved quality to be provided by the Contractor) 
and shall be terminated as per the instruction of the BHEL Engineer. All special tools and tackles like cable drum 
jack, roller etc are to be arranged by the contractor. Power cables and instrumentation cables are to be segregated 
and laid separately. 
 
In vertically stacked cable trays, the higher voltage cable shall be in higher position and instrumentation cable shall 
be in bottom tier of the tray stack. The distance between instrumentation cables and those of the other system shall 
be as follows: 

 
From 11KV / 6.6KV 3.3 KV tray system   : 914 mm 
From 415V tray system                          : 610 mm 
From control cable tray system               : 305 mm 
 
Laying of Optical Fibre Cables:   Laying and dressing of OFC for interconnection of various systems within the power 
plant area shall be the scope of the contractor. Cable termination will be carried out by other agencies / cable supplier. 
However man power assistance  for termination, Fiber testing and cable jointing   shall  be provided by the contractor  
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The cables shall  be laid though cable trays, flexible  / rigid conduits or directly buried in trenches as required by the 
locations / Site conditions.  
 
The civil works including excavation, covering with bricks, road cutting etc. shall be carried out by the contractor.   
After cable laying the excavated area / roads shall be refilled and restored by the contractor.   Supply of all materials 
for civil works like bricks, sand, cable route markers, preparation of pits etc shall be carried out by the contractor   
including within the quoted rate. 
 
The approval of customer’s field quality department /engineer may be required. The same shall be carried out by the 
contractor at no extra cost to BHEL. 

54.3.6.  MEASUREMENT OF INSTRUMENTATION CABLES 

The methodology for measurement of instrumentation cables laid by the contractor shall be as under. 

 The lengths shall be measured from terminal to terminal plus height plus depth of the panels. Only one left over 
cut length of cable from each cable drum shall be acceptable. 

 The contractor shall hand over cut length of cable from each cable drum and cut pieces / scraps to the employers 
stores or any place identified by the employer. 

 The bidder shall keep a proper record drum wise and submit to engineer in charge periodically the details of 
cables laid. Separate records shall be kept for BHEL’S CUSTOMER supplied cables and BHEL supplied cables. 

The scope of work shall also include the following within the quoted item rates 

 Re-rolling of cables on drums as instructed by site engineer.  

 Return of cut pieces & scrap cables to the scrap yard  / BHEL’S CUSTOMER stores as directed by engineer in 
charge 

54.3.7.  CABLE TERMINATION 

a) For Cables, the Cost of Cable Laying as per BOQ Cum Rate Schedule shall also include the cost of Termination 
with Suitable Crimping Type Lugs and Ferrules. Only Cable Glands Shall Be Issued By BHEL as Free Issue 
Item. Drilling of holes in gland plates of DCS panels, Marshaling Panels, relay panels and various panels in 
Control room, HT / LT switch gear, etc. as per requirement shall also be part of cabling at no extra cost to BHEL. 
The ferrules will of sleeve type and contractor will arrange for printing machine for printing of tags. 

b) The contractor shall carryout insulation testing, simulation testing etc. as per the instructions of Engineer at site. 
c) Screen of signal cables shall run in insulated sleeve (to be arranged by contractor at no extra cost) and shall be 

terminated as per the instructions of the BHEL Engineer. 

54.3.8.  JUNCTION BOX /CJCB 

Includes assembly / fabrication, welding of semi-prefabricated limbs of the racks / cable ducts / other related 
supporting structural parts, chipping of floor and grouting etc. drilling of bottom gland plates for cable entry and 
earthing with earth pads. For fabrication of steel items Hacksaw cutting or shearing by machine only is permitted. 
Bidder may note that fabrication / fixing /  painting of structure including paint  and other consumables   will be included 
in structural steel  fabrication work  as per item rate for structure work. 

54.3.9.  IMPULSE LINE(AS / CS / SS) 

The impulse line work comprises of Identifying the proper type (refer specification) of Impulse pipe, cleaning with wire 
brush and compressed air, edge preparation, cold bending, laying to the required slopes, clamping, installation of 
isolation / drain valves, condensate pots and other fittings by socket welding, connecting with the process end and to 
the instruments, carrying out NDT, Hydraulic testing the impulse lines, and painting the lines as per requirement of 
BHEL engineer. Proper tagging of valves and impulse lines on both ends shall be done for proper identification. 
Painting of impulse lines with primer and with final paint of color as per BHEL’S CUSTOMER standards including 
supply of paint is in contractor’s scope. Flow elements are provided with SS root valves. Welding of these SS root 
valves with AS /CS impulse pipes is to be carried out within the quoted rates for Impulse pipes. The rate quoted per 
meter shall include all the above work. 
 
For steam and liquid measurement, the impulse pipe should be preferably slope downward from source connection 
to instrument and instrument shall be installed below the source point. 
And for impulse piping for air and flue gas shall slope upwards and instrument shall be installed above source point. 
All impulse piping for shall be installed to permit free movement due to thermal expansion, whenever wherever 
required expansion loops should be provided 
 
Pre heating, Post weld Heat Treatment and Non Destructive Tests are to be carried out for welding of impulse 
pipe with specification ASTM A 335 P91 SCH XXS.. 

54.3.10.  INSTRUMENTS (TRANSMITTERS / GAUGES / SWITCHES /TEMPERATURE SENSING ELEMENTS LIKE RTDs 
& THERMOCOUPLES) 

For instruments supplied loose, the scope includes  calibration, erection (including fabrication and fixing of frames / 
stands by welding to steel structure or by chipping & grouting with RCC columns / floor  or by using anchor bolts of 
proper size including supply of anchor bolts upto M12  ) and charging / loop checking. The work includes installation 
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of housing connecting manifold / valve on supports / racks to be suitably fabricated for the instruments being supplied 
loose. 
 
For instruments supplied duly mounted on skids/racks, the scope includes dismantling from skids / racks, 
reinstallation after testing / calibration, restoring electrical connections, if any, pressure testing of connected piping 
and charging / loop checking. Servicing of manifolds PG valves shall also form part of erection job within the quoted 
prices. 
 
Some instruments may need repeated calibration / replacement. The same will be carried out by the contractor at no 
extra cost to BHEL including calibration of instruments needed for replacement, which will be supplied by BHEL. 
Erection of thermo elements like RTDs & Thermocouples includes erection of thermo wells, wherever required, at no 
extra cost to BHEL. Tags on all the instruments will be provided by the contractor as directed by BHEL Engineer at 
no extra cost to BHEL.  
 
Seal welding of thermo wells is deemed to be included in the installation of Themowell. Contractor shall arrange to 
weld the thermo wells by following procedures as per BHEL’s Customer / BHEL requirement. Further any cleaning / 
re-threading required for fixing thermo wells is also part of contractors work. 

54.3.11.  DETECTORS / VIBRATION , SPEED & OTHER TURBOVISORY PICKUPS: 

Blue matching with the assembly fixtures / main equipment surface, trial fixing, fixing by drilling / tapping, final 
doweling. Moreover some detectors may have piggy-backs signal detectors mounted on them as such these forms 
part of detectors assembly. The integral cables of the above shall be routed & dressed properly up to their JB / 
Proximeter. Erection of proximeter’s, proximeter housings / JB required for respective pick up and calibration / 
commissioning of pick-ups will be included in quoted / accepted item rate of respective pickup. 

54.3.12.  PNEUMATIC TUBES (COPPER / SS TUBING) : 

Fabrication and erection of single angle supports / tray supports for single / multi run tube. Laying tubes in the angles 
/ trays from the panel to the equipment, instrument to instrument, air supply line to drive / instrument, air line 
connections, clamping properly as per standard ferruling and termination at both ends. This includes all fittings and 
needle valves, stop valves etc. also. Proper tagging of valves and pneumatic tubes on both ends shall be done for 
proper identification.             
 
No extra charges will be claimed by contractor for any modification carried out after laying of pneumatic tubes / draft 
pipe lines due to site requirement in general. 

54.3.13.  RIGID PIPE/CONDUITS/ Air-line pipe : 

Cutting / threading of standard lengths of conduits, laying on fabricated supports or on floor, using screwed fittings, 
clamping, sealing of open ends. Approved Good quality sealant shall be supplied by the Contractor to make the joint 
water proof. 

54.3.14.  PLICA FLEXIBLE CONDUIT 

Laying of conduits in cable trays, end connection with instrument / J.B. / panel, using suitable connectors / unions 
etc. (which shall be supplied by BHEL). 
 
Suitable thread / PLICA sealant shall be used to make the conduit system water proof. Aluminum painting, clamping 
and tagging in tray / angle forms part of erection job. 

54.3.15.  COMPUTER  BASED EQUIPMENTS 

All computer related items / equipment like Operator work station, Engineering station ,LVS controller, HART, etc 
comprising  of CPU, CRT monitors, printers, key boards, pre-fabricated connecting leads ,Mouse ,Key board, UPS 
etc shall be installed in control room on CRT desk as per direction of BHEL Engineer. The cost of installing a PC set  
including printer, monitor, UPS, interconnecting leads etc installation as per BOQ Cum Rate Schedule shall also 
include the cost of installation / placement of furniture ( to be issued by BHEL as free issue item) as per requirement 
/ instruction of BHEL Engineer. The Software installation and commissioning is not included in the scope of this 
contract. However, any assistance required for testing / commissioning have to be provided by the contractor within 
the quoted price. Hardware found defective (during testing / commissioning and till handing over to Customer), have 
to be removed for repair / replacement and reinstalled etc will be covered within the quoted rates. 

54.3.16.  Removal of Existing Panels : 

Some of the existing panels are to be removed from each of the units. The panels may be single suit or any other 
combination. The numbers may vary. For all practical purposes the contractor to quote the rates based on 
Length/width irrespective of height and depth and also weight. The panels removed are to be handed over to BHEL’S 
CUSTOMER including items mounted on the door, Inside etc to the place indicated by them. Care to be taken during 
transportation to avoid any damage. 

54.3.17.  Removal of Existing cables and JB : 
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Cables and JB for removal have to be identified, Tagged for removal/re use and removed from both ends of terminal 
points by the contractor. Cables of assorted sizes are involved. Cables could be armored or Un-armored. Damaging 
of cable to be avoided as far as possible. Only cables identified for removal will be removed. The removed cables will 
be measured, segregated, identified and finally handed over to BHEL’S CUSTOMER to the place indicated by them. 
Some of the removed cables will be re used. Some of the cables will be re routed. Contractors to take note of the 
above 

54.3.18.  LIEs / LIRs Erection 

LIEs in Boiler area to be erected at various elevations as per drawing or as per instruction of BHEL engineer. Erection 
involves leveling & alignment with spirit level, welding the base to the boiler floor. Care should be taken that erection 
do not disturb the existing mechanical structures. 
 
For air and flue gas services the concerned LIE must be erected above the tapping point and for water and steam 
services the concerned LIE should be below the tapping point. 

54.3.19.  Special instruments-  
 
Following equipment to be erected at boiler as per drawing and instructions provided by BHEL. 
  
a. Fireball Flame scanners: . 
b. Discriminating flame scanners 
c. Flow element for HFO flow measurement. 
d. Adjustable flow switch 
e. SADC pneumatic actuators with POSITNERS & POSITION Transmitter 
f. E/P converters for SADC actuators. 
g. Replacement/ Up gradation of Aux PRDS AV-5 hardware to make suitable for interface with DCS. 
h. Boiler tube leakage system sensors. 
i. Electronic Water level indicators. 
j. Coal Bunker level measurement system. 
k. Flame camera system. 
l. Pneumatic corner valve in lieu of hydra-motor valves. 
m. Oil gun advance/ retract solenoid valves. 
n. Seal air fan discharge dampers and emergency suction damper solenoids. 
o. HOTV/HORV dual coil solenoid. 
p. Speed pick up Probe & toothed wheel mounting. 

54.3.20.  Fiber optic cable works : 

These cables are to be laid (refer 54.3.5 cable laying) which includes laying and Termination. Commissioning 
assistance has to be extended by the contractor under instructions from BHEL. 

 Activity under 54.3.19 & 54.3.20 have to be done in shortest possible time, hence adequate manpower mobilization 
will be required. 

54.3.21.  CRT desk and Computer Tables: 

These are Modular Furniture type which will be assembled by the Vendor of this furniture. Contractor scopes involves 
transportation of material in this package, from place of Storage To Erection location in Control room in packed 
condition, and provide man-power assistance for erection to the BHEL vendor. The same applies to LVS rack and 
LVS displays. Commissioning assistance to be provided during commissioning. 

54.4.  Any minor cutting/chipping of masonry work, which is necessary shall be done by the contractor at his own cost and 
shall be made good to match the original work. The Contractor shall obtain prior approval before cutting any masonry 
/ concrete work. 

54.5.  Conduits shall be thoroughly cleaned before pulling in the cable. 

54.6.  Contractor shall fabricate and erect stands / supports for Junction boxes, push button stations, including fixing of 
push button, plugging of holes in Junction boxes etc. 

54.7.  Calibration log-sheets / history cards of all the instruments, panels, drives, relay testing etc. under the scope shall be 
recorded and submitted on BHEL approved formats. Proper logging will form a part of calibration / erection activity 
for the purpose of monthly running bills payments. This record keeping and attestation by BHEL engineers is part of 
the contractors work. 

54.8.  DRIP SHIELDS shall be fabricated for all field mounted panels / instruments / instrument racks / JB Racks / control 
cabinets etc. The hardware / material shall be supplied by BHEL.  

54.9.  The contractor shall use only SHEARING machine or HACKSAW for cutting angles, flats, channels and trays. No gas 
cutting is permitted. Drill machine shall be used for drilling holes. 

54.10.  The contractor should note that after execution of work they will hand over marked up drawings "as erected" drawings 
to BHEL Engineer at site for preparation of firm "as built" drawings. "As erected" drawings will bear the signature of 
BHEL Engineer and contractor. 
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54.11.  The contractor shall paint the name / put tag numbers on all the equipment / instruments / cables etc. erected by him. 
Materials for tagging shall be supplied by contractor at his cost. The adhesive etc. shall be arranged by contractor at 
his cost. 

55.  TESTING, PRE-COMMISSIONING, COMMISSIONING AND 
POST-COMMISSIONING. 

55.1.  Site testing shall be required for all equipment installed by the contractor to ensure proper installation, setting, 
connection and functioning in accordance with drawings, specifications and manufacturer's recommendations. 

55.2.  Commissioning protocols are to be prepared as advised by BHEL Engineer for getting approved by customer. 

55.3.  Testing, and pre-commissioning checks shall be as per relevant codes / practices and BHEL drawings / specifications/ 
approved commissioning Protocols and same shall include, but not be limited to the following: 

55.3.1.  BATTERY AND BATTERY CHARGER 
 
a. Checking of battery charger panel. 
b. Calibration of all indicating and measuring instruments. 
c. Dummy load test of battery charger. 
d. Charging of battery and recharging after carrying out battery discharge test/ capability test of battery using 

dummy load. 
e. In the absence of regular power supply to battery chargers, arrangements are to be made for battery charging 

from temporary construction power supply points. 

55.3.2.  CONTROL PANELS 
 
a. Checking of complete wiring and insulation resistance. 
b. IR test and loop checking of all field wiring in the panel. 
c. Checking of all protection, metering and indicating schemes. 
d. Calibration of all indicating and measuring instruments, relays, timers. 
e. Checking of all auxiliary schemes e.g. space heating, illumination. 
f. Checking of operation of all relays, switches and other indicators. 
g. Commissioning of total scheme including relevant internal equipment. 
h. Carrying out suitable modifications as per system requirement. 

55.3.3.  DRIVES AND CONTROLLERS 
 
a. All drives such as power cylinders, pneumatic/motorized valves/dampers etc. and controllers shall be checked 

for proper installation supports before commissioning 
b. All transmitters shall be calibrated. 
c. All pneumatic and impulse lines shall be cleaned as per instructions of BHEL Engineer. 
d. All drives shall be operated by simulating various conditions to ensure healthiness of components of the system. 
e. Re-calibration/rectification wherever required shall be carried out by the contractor within quoted rates. 
f. Remote operation of all drives , valves, dampers, transducers, solenoids shall be checked from control room as 

per instruction  of  BHEL engineer. 

55.3.4.  INSTRUMENTATION 
 
a. All existing instruments/field cables and associated copper tubes need to be removed 
b. All instruments shall be checked for proper installation, supports, impulse lines, cabling etc and corrected 

wherever required. 
c. All instruments shall be calibrated before installation and proper calibration record shall be maintained to the 

satisfaction of BHEL Engineer. Instruments received in assembled condition in panels etc. shall be dismantled, 
calibrated and re-assembled as per advice of BHEL Engineer. 

d. All impulse and pneumatic lines shall be properly cleaned(oil flushed/chemical cleaned/air blown/steam 
blown/Hydraulic tested etc) before being charged. 

e. Some of the instruments may require re-calibration during  
Commissioning. The contractor shall remove such instruments, re-calibrate and install within the quoted rates. 

55.4.  During erection, prior to commissioning and after commissioning of the equipments, protocols have to be made with 
BHEL’s customer. The Proforma and formats as approved have to be printed by the contractor in adequate numbers. 
 
The pre-commissioning activities will start with various trials, commissioning operations shall continue till units are 
handed over to customer. Simultaneous commissioning activities will be in progress in various areas, checking of 
equipment erected, making ready for trial runs. All the works covered under this specification need specialized gangs 
including electricians / instrument technicians in each area to render assistance to BHEL commissioning staff. 
Contractor shall earmark separate manpower for various commissioning activities. The manpower shall not be 
disturbed or diverted. 

55.5.  It shall be the responsibility of the contractor to provide workmen of various categories in sufficient numbers along 
with Engineers/ Supervisors including necessary consumables, T&P etc. during pre-commissioning, commissioning 
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of equipment and attending any problem in equipment erected by the contractor till handing over. The rates quoted 
shall include all these contingencies also. 

55.6.  It shall be specifically noted that the above employees of the contractor may have to work round the clock along with 
BHEL commissioning Engineer and hence overtime payment by the contractor to his employees may be involved. 
The contractor's accepted rates shall be inclusive of all these factors also. 

55.7.  In case, any rework is required because of contractor's faulty erection which is noticed during commissioning, the 
same has to be rectified by the contractor at his cost. If any equipment / part is required to be inspected during 
commissioning, the contractor will dismantle / open up the equipment / part and reassemble/redo the work without 
any extra claim. 

56.  FINISH PAINTING 

56.1.  All surfaces are to be thoroughly cleaned and applied with   paint with suitable approved primer / finish paint matching 
with shop paint / approved final color. Besides above two coats of approved primer paint and at least two coats of 
approved finish paint to get the desired dry film thickness, is to be applied on various loose equipment, and structures 
fabricated and erected at site. All paints, tools and other consumables including scaffolding materials required for 
painting shall be arranged and provided by contractor within the quoted rates. Paint and other materials so purchased 
shall be ISI marked and painting should be as per colour scheme and quality approved / specified by BHEL. The 
contractor shall provide legend on equipment in size specified by BHEL Engineer. Letter writing shall be done in Hindi 
/ English or in both languages.  
All structural fabrication work are to be painted.  

57.  FACILITIES PROVIDED BY BHEL to CONTRACTOR 

57.1.  BHEL shall provide limited open space for office at site free of charge subject to BHEL’S CUSTOMER Concurrence. 
It is the responsibility of the contractor to construct sheds, provide all utilities like electricity, drinking water etc. He is 
to dismantle and clear the site after completion of work or as and when required within the accepted rates. The 
contractor to furnish his requirements on appointment. 

57.2.  The Contractor shall be responsible for providing all necessary facilities like residential accommodation, transport, 
electricity, water, medical facilities etc. at his own cost as required under various labor laws and statutory rules and 
regulations framed there for the personnel employed by him. 

57.3.  The contractor shall submit to the Engineer his electrical power requirements. Construction power shall be provided 
free of charge at one point near erection site as required and to be decided by Engineer. Contractor at his cost shall 
do further distribution. All wiring must comply with local regulations and will be subject to Engineer's inspection and 
approval before connecting supply. 

57.4.  Water for construction purposes shall be provided free of charge at a one point. Contractor shall arrange further 
distribution of water for construction purposes. 

 NOTE: 
 
THOUGH BHEL IS GETTING THE CONSTRUCTION POWER AND WATER ON FREE OF CHARGE BASIS FROM 
THE CUSTOMER THE CONTRACTOR SHALL ENSURE THAT THERE IS NO WASTAGE. THE CONTRACTOR 
MAY HAVE TO INSTAL A METER FOR THIS PURPOSE. PERIODICAL AUDITS WILL BE HELD TO ENSURE 
THAT THESE RESOURCES ARE BEING OPTIMALLY USED. 
IN CASE ANY WASTAGE IS OBSERVED BHEL RESERVES THE RIGHT TO RECOVER ANY CHARGES / 
PENALTY AS DEEMED FIT TO BE DECIDED BY BHEL ENGINEER. In case of penalty levied on BHEL for the 
above, the same shall be deducted from contractor’s payment. 
 
Contractor will have to provide insulated cables for power distribution and jointing ( if any ) will have to be done with 
proper jointing kits . 

57.5.  Provision of distribution lines of both electrical power and water from the central points to the required place, with 
proper distribution boards observing the safety rules laid down by the electrical authorities of the state shall be done 
by the contractor. Supplying all the materials like cables, distribution board, switch boards, TPN, CBS, ELCBS/ 
MCCBS / Copper / Brass clamps, copper conductor, change over switches pipes etc. are to be arranged by contractor 
at his own cost. If any failure is caused in supply of the power and water, it is the responsibility of the contractor to 
make alternate arrangements at his cost. The contractor shall adjust his working shifts / hours accordingly and deploy 
additional manpower if necessary so as to achieve the targets. 

57.6.  Following points should be adhered to by the contractor while drawing construction power supply from Distribution 
Board. 

57.6.1.  All electrical installations should be as per Indian Electricity rules. 

57.6.2.  All distribution Boards installed by the contractor should be constructed with fire proof materials viz. steel frames, 
Bakelite sheets etc. 

57.6.3.  Connection for single phase should be taken from phase and neutral. Nowhere the connection should be taken with 
earth as neutral. 

57.6.4.  All electrical connections should be made through connectors, nuts and bolts, switches, plug and sockets. Loose 
connections or hooking up of wires shall not be permitted. 
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57.6.5.  Contractor has to make their own earthing arrangement for their equipment / DB earthing. Earth connections have to 
be done with copper conductor and copper / brass clamps with BHEL’s prior permission. 
All electrical equipment / tools and plants should be properly earthed. DBs to be earthed diagonally opposite at two 
points. 

57.6.6.  Contractor should use “MCCB” and “ELCB” either on incoming or outgoing connections to the DBs. 

57.6.7.  Contractor should ensure that all the CBs / TPNs / Fuses / MCCB / ELCB cables etc. should be of adequate rating/ 
capacity. 

57.6.8.  For permission of supply connections contractor has to submit a test report of their installations with a single line 
diagram of connected / proposed loads. 

57.6.9.  ELCB will be tested once in a week or as deemed fit by BHEL Engineer by actually simulating the earth leakage for 
all installations and the same shall be recorded by BHEL Engineer in the log book to be maintained by the contractor. 

57.6.10.  In case of power cuts / load shedding no compensation for idle labour or extension of time for completion of work will 
not be given to contractor. 

57.6.11.  Adequate lighting facilities such as flood lights, hand lamps and area lighting shall be arranged by the contractor at 
the site of construction, contractor’s material storage area etc. within finally accepted rates. 

57.6.12.  On completion of work or as and when required by BHEL, all the temporary buildings, structures, pipe lines, cables 
etc. shall be dismantled and levelled and debris shall be removed as per instruction of BHEL by the contractor at his 
cost. 

57.7.  In the event of his failure to do so, same will be got done by the Engineer and expenses incurred shall be recovered 
from the contractor along with prevailing overhead. The decision of BHEL Engineer in this regard shall be final. 

58.  TIME SCHEDULE 

58.1.  The contractor is required to commence the work within 10 days from the date of issue of letter of intent unless BHEL 
decides to fix any other later date. However, the actual date of start of work will be certified by BHEL Engineer after 
adequate mobilization of manpower and T&P by the contractor. 

58.2.  UNIT-2 is scheduled for Shutdown in April 2015 and Unit-1 in October 2015. The total Erection and commissioning 
activities are to be completed within 45 Days from Start of shut down. The warranty period for the Unit will be SIX 
months  after Trial run completion of 14 days.  

58.3.  MILESTONE EVENTS 

 Activities Completion date 

58.3.1.  Date of Issue of LOI  

58.3.2.  Site Mobilisation (for Unit 2) Within 15 days from date of intimation to mobilise site.  

58.3.3.  Intimation of Shutdown Date  

58.3.3.1.  Completion of Pre-Shut down activities All precommissioining work to be completed   one week 
prior to shut down date. 

58.3.3.2.  Start of Shut down Will be intimated  

58.3.3.3.  Removal of Existing Panels ALL WORKS TO BE COMPLETED IN 40 DAYS SHUT 
TIME  58.3.3.4.  Removal of Existing Cables 

58.3.3.5.  Erection of DCS ,HMI ,LVS, charger etc 

58.3.3.6.  Field erection and Cabling 

58.3.3.7.  Commissioning of DCS, HMI, Chargers etc 

58.3.3.8.  Attending to post-commissioning works  

58.3.3.9.  Handing over of Dismantled items, system stabilisation, 
rework etc if any 

 

58.3.4.  Intimation of Shutdown Date for Unit 1  

58.3.4.1.  Site Mobilisation (for Unit 1) Within 15 days from date of intimation to mobilise. 

58.3.4.2.  Completion of Pre-Shut down activities All precommissioining work to be completed   one week 
prior to shut down date. 

58.3.4.3.  Start of Shut down Will be intimated  

58.3.4.4.  Removal of Existing Panels ALL WORKS TO BE COMPLETED IN 40 DAYS SHUT 
DOWN TIME 58.3.4.5.  Removal of Existing Cables 

58.3.4.6.  Erection of DCS ,HMI ,LVS, charger etc 

58.3.4.7.  Field erection and Cabling 

58.3.4.8.  Commissioning of DCS, HMI, Chargers etc 

58.3.4.9.  Attending to post-commissioning works  

58.3.4.10.  Handing over of Dismantled items, system stabilisation, 
rework etc if any 

 

 For all contractual purposes, the completion time considered is 15 months from site mobilization. Considering the 
time gap  of 6 months  between  two units work. 

58.4.  Contractor is required to mobilize enough resources required to meet above Schedule within their quoted price. The 
Schedule is likely to get compressed depending on requirements due to power situation prevailing in the state. The 
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contractor to take a note of this. No Compensation will be applicable if the schedule is compressed to reasonable 
limits which is deemed fit by BHEL.The demobilization can be done in between two units work . 

58.5.  The work under the scope of this contract is deemed to be completed in all respects, only when the contractor has 
discharged all the responsibilities laid down in the contract. The decision of BHEL on completion date shall be final 
and binding on the contractor. 

59.  Overrun 

 In case due to reasons not attributable to the contractor, the work gets delayed and scheduled completion gets 
extended, the contractor shall not be entitled for any overrun compensation for a period of first 60 days after the 
contractual completion date. In case the scheduled completion time gets extended beyond 60 days as stated above, 
the contractor shall be considered for payment of fixed Over Run Charges from 17th month onwards  onwards @ 
Rs. 40,000/- ( Rupees forty thousand only ) per month on receipt of advance notice intending to claim over run & 
on fulfillment of following conditions:- 
 

(a) The reasons for delay in completion of work are not attributable to contractor but however subject to the 
provisions of relevant clauses of General Terms and Conditions. 

(b) The targets fixed during the overrun period are achieved by contractor. 
 
Once the claim of Overrun charges is admitted no other compensation whatsoever will be entertained like delays in 
receipts of materials, availability of fronts etc. 
 

 The contractor shall maintain sufficient workforce and other resources required for completion of the job 
expeditiously for the entire contractual period including total extended period. 

 BHEL at its discretion may continue the contract or pre close the contract irrespective of the fact 
that the entire work is completed or not. The decision of BHEL is final & binding on the contractor. 

60.  TERMS OF PAYMENT 

60.1.  The ‘Engineer’ will certify regarding the actual work executed in the measurement books and bills which shall be 
accepted by the Contractor in Measurement Book. 

60.2.  Contractor shall submit bills for the work completed under the specification, once in a month detailing work done 
during the month. The format for billing shall be approved by BHEL before raising invoices.  16th of previous calendar 
month to 15th of current calendar month will be considered as a Month. 

60.3.  All payments shall be released from BHEL Bangalore. The process of certification at site and forwarding the bill to 
Bangalore and dispatch of payment to contractor is expected to take 30 to 35 Days. BHEL will however put efforts in 
minimizing this delay.  Contractor is advised to take note of this and ensure labor payments in time every month. Non 
receipt of payment /delay in payment from BHEL cannot be reason for contractor to delay in payment of wages to 
workers. 

60.4.  Subject to any deduction which BHEL may be authorized to make under the contract, the contractor on the certificate 
of the Engineer at site is entitled for payment as explained hereunder: 

60.4.1.  Dismantling: 

60.4.1.1.  For equipment dismantling: 50% of item rate shall be payable on pro rata basis as certified by Engineer in Charge. 

60.4.1.2.  40 % of the item rate value shall be payable on pro rata basis on handing over the dismantled items at designated 
place of BHEL’s Customer. 

60.4.1.3.  Last 10% of the item rate value of work on completion of all pending works, reworks, material reconciliation, area 
cleaning and  fulfillment of contractual  obligations and on submission and passing of Final bill certified by  Engineer 
in charge 

60.4.2.  Cable removal : 

60.4.2.1.  50% of item rate shall be payable on pro rata basis as certified by Engineer in Charge. 

60.4.2.2.  40% of item rate shall be payable on pro rata basis as certified by Engineer in Charge after identification, tagging and 
handing over at designated place of BHEL’s Customer. 

60.4.2.3.  Last 10% of the item rate value of work on completion of all pending works, reworks, material reconciliation, area 
cleaning and  fulfillment of contractual  obligations and on submission and passing of Final bill certified by  Engineer 
in charge 

60.4.3.  Installation, Commissioning of new equipment 

60.4.3.1.  70 % of item rate shall be payable on pro rata basis on erection of  equipment as certified by Engineer in charge. 
The Protocols for erection completion and calibration records duly signed by BHEL Engineer are to be furnished 
along with the monthly Bill.  

60.4.3.2.  20 % of the item rate value shall be payable on pro rata basis on completion of pre commissioning checks of   
equipment as certified by Engineer in charge. 

60.4.3.3.  Last 10% of the item rate value of work on completion of all pending works, reworks, material reconciliation, area 
cleaning and  fulfillment of contractual  obligations and on submission and passing of Final bill certified by  Engineer 
in charge 
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 The bills with all enclosures shall be submitted along with the checklist as per Annexure-20 including Attendance 
certification by BHEL Site in charge. 

 The    copies of following  shall be furnished immediately as and wwhen available  

 PF Registration / membership certificate 

 Labour License (Form V till license is obtained)  as applicable  

 Workmen compensation Insurance policy valid for the entire contract period 

 ESI Registration certificate valid in the state of Chattisgarh 
The payment will be made only through EFT. The details are to be furnished as per the format ANNEXURE-18 

 In case any upward Variation in quantity occurs, the payment for the difference in quantity will be processed after the 
completion of the scheduled mile stone activities ( refer clause 58.3) 

61.  SCOPE OF WORK FOR STORES MANAGEMENT, COMMISSIOINING ASSISTANCE 

 The manpower assistance required for stores maintenance. A regular  clerk cum storekeeper  is to be provided by 
the contractor for maintaining  stores  records like day book, stock register, verification, identification, stacking for 
easy retrieval, keeping records of issue of material and forecasting requirement of  erection hardware, submission of 
weekly stock reports, weekly Material receipt details, material reconciliation with BHEL’s customer, assistance in 
Handing over mandatory spares  to BHEL’s customer and assisting BHEL Engineers for insurance claims and for 
clerical work at BHEL site office.  The person should have proper qualification to work as store keeper and possess 
knowledge of data entry in computer. The person provided by contractor should be available for the entire period till 
closing of site stores / final reconciliation. Contractor to ensure that the person assigned for this work is available 
continuously at site.   
 
The manpower support assigned for commissioning work shall continue and should be made available with tools and 
IMTE for Maintenance work during warranty period.  
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62.  BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING (THROUGH A SERVICE 
PROVIDER). The philosophy followed for reverse auction shall be English Reverse (No ties). 

62.1.  For the proposed reverse auction, technically and commercially acceptable bidders only shall be eligible to 
participate. 

62.2.  Those bidders who have given their acceptance for Reverse Auction (quoted against this tender enquiry) will have to 
necessarily submit “online sealed bid” in the Reverse Auction. Non-submission of “online sealed bid” by the bidder 
for any of the eligible items for which techno-commercially qualified will be considered as tampering of the tender 
process and will invite action by BHEL as per extant guidelines in vogue. 

62.3.  BHEL will engage the services of a service provider who will provide all necessary training and assistance before 
commencement of on line bidding on internet. 

62.4.  In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable them to contact & 
get trained for participation in the Reverse Auction. 

62.5.  Business rules like event date, time, bid decrement, extension etc. also will be communicated through service provider 
for compliance. 

62.6.  Bidders have to fax the Compliance form (That shall be furnished later) before start of Reverse auction. Without this, 
the bidder will not be eligible to participate in the event. 

62.7.  In line with the NIT terms, BHEL will provide the calculation sheet indicating the rate weightages of each item with 
respect to total cost (in MS EXCEL format) which will help to arrive at “Total Cost to BHEL” which is inclusive of all 
cost elements in line with terms & conditions of the tender for each of the bidder to enable them to fill-in the price and 
keep it ready for keying in during the Auction. 

62.8.  Reverse auction will be conducted on scheduled date & time. 

62.9.  At the end of Reverse Auction event, the lowest bidder value will be known on auction portal. 

62.10.  The lowest bidder has to fax / e-mail the duly signed and filled-in prescribed format for price breakup including that 
of line items, if required, as provided on case-to-case basis to Service provider within two working days of Auction 
without fail. 

62.11.  In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price bids and price 
impacts, if any, already submitted and available with BHEL shall be opened as per BHEL‟s standard practice without 
seeking anymore price Impacts on account of BHEL not going for Reverse Auction. Hence please quote your best 
lowest price in first instant itself. 

62.12.  Bidders shall be required to read the “Terms and Conditions” section of the auctions site of Service provider, using 
the Login IDs and passwords given to them by the service provider before reverse auction event. Bidders should 
acquaint themselves of the “Business Rules of Reverse Auction”, which will be communicated before the Reverse 
Auction. 

62.13.  If the Bidder or any of his representatives are found to be involved in Price manipulation / cartel formation of any kind, 
directly or indirectly by communicating with other bidders, action as per extant BHEL guidelines, shall be initiated by 
BHEL and the results of the RA scrapped/ aborted. 

62.14.  The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other party. 

62.15.  In case BHEL decides to go for reverse auction, the H1 bidder(s) (whose quote is highest in online sealed bid) may 
not be allowed to participate in further RA process. 
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1 A  
DDCMIS PANELS Panels are in single / two / three or five panels 
per suite formation. Work includes fixing canopy. Panel 
installation is at CER in Main plant, Remote I/O locations etc. 

    

2 A 1.1 
Cubicle (Dimensions - L X B X H: 750X800X2415 mm) - Approximate 
weight = 400 Kg.  

Nos. 28 

3 A 1.2 
Cubicle (Dimensions - L X B X H: 1500X800X2415 mm) Approximate 
weight = 800 Kgs.  

Nos. 24 

4 A 1.3 
Cubicle (Dimensions - L X B X H: 2250X800X2415 mm) Approximate 
weight = 1200 Kgs.  

Nos. 18 

5 A 1.4 
Cubicle (Dimensions - L X B X H: 3750X800X2415 mm) Approximate 
weight = 2000 Kgs.  

Nos. 2 

6   
Electrical Control panel housing synchronizing hardware 
(Shifting of panels from stores, Erection of panel) 

    

7  A 2.1 
CBW01 (Dimensions - L X B X H: 750X800X2415 mm) - Approximate 
weight= 400 Kg. - Metering panel 

Nos. 2 

8 A 2.2 
CWB02 (Dimensions - L X B X H: 750X800X2415 mm) - Approximate 
weight= 400 Kg. - Synchronising hardware panel 

Nos. 2 

9 B 
HMI ITEMS - Shifting of materials from stores to place to 
Erection and providing assitance for commissioning. 

    

10 B 1.1  Work Stations PC's with accessories keyboard and mouse etc. Nos. 38 

11 B 1.2  A3/A4 Color Laser printer Nos. 8 

12 B 1.3 Mini UPS for PC's at Main Plant Nos. 12 

13   
Large Video Screens (LVS)- Man power assistance for shifting of 
materials from stores to place of Erection & also during 
commissioning. 

    

14  B 2.1 Large Video Screens(LVS)  with other related accessories  Nos. 10 

15   
UNIT CONTROL DESK & RACKS - Shifting of material from 
stores and providing assistance to BHEL's Vendor. 

    

16 B 4.1 
Arc shaped Unit Control Desk (7 X 1.2 sq.m area) at Main Control 
Room 

Nos. 2 

17 B 4.2 
Arc shaped Unit Control Desk (4 X 1.2 sq.m area) for Unit In-charge 
in Main control room 

Nos. 2 

18 B 4.3 LVS PC rack - Dimension: L X BX H : (2600 X 750 X 1600 )mm Nos. 2 

19 B 4.4 Computer Table for Work Station (2100 X 928 mm) at Main Plant Nos. 6 

20 B 4.5 Printer Table (850 X 750 mm) at Main Plant Nos. 2 

21 B 4.6 Operator Chairs Nos. 26 

22 C 

SLAVE CLOCK SYSTEM : Scope includes installation of JBs and 
Display Units.  (Associated Cabling covered under Clause R of 
Price schedule) and providing man power assistance during 
commissioning is in Contractor's scope (Commissioning in 
vendor scope) 

    

23 C 1.1 
Slave Clock display Units (Location: Control Room, Control 
Equipment room, HT Switchgear, TG 0 mtr, Other Locations) -  

Nos. 6 

24 D 

FLAME SCANNERS: Mounting of scanners at Windbox / Burner, 
racks provided as loose items and Laying of Cable from Scanner 
to Scanner Racks mounted at Control room- supervision & 
commissioining by BHEL 
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25 D 1.1 
Fireball Flame Scanner with Head Assembly, Dimension - Length 78" 
with Approximate Weight 6 Kgs 

Nos. 40 

26 D 1.2 
Flame scanner Amplifier Chassis - 19" Rack Assembly (Approximate 
Wt. 9 Kgs) 

Nos. 10 

27 D 1.3 Tripple Shielded Cable - Size 1.3 Sq.mm Mtr 12000 

28 D 1.4 6 Way FRP Miniature JBs Nos. 40 

29 E 
SADC system : Erection of power cylinders and SS/Cu tubing 
wherever necessary. Cu /SS tubes and necessary accessories 
like Nipples, Valves,Hose, Tee etc. will be supplied by BHEL  

    

30 E 1.1  SADC Pneumatic Power cylinder / actuator (3" X 5") with Positioners  Nos. 104 

31 E 1.2 Air Filter Regulators Nos. 26 

32 E 1.3 Pressure Switches Nos. 26 

33 E 1.4 E/P converters  Nos. 26 

34 E 1.5 Solenoid Valves Nos. 32 

35 F 

Acoustic Steam Leak Detection system (ASLD): Mounting of 
panel at main plant Control room and Sensors at various 
locations in boiler as per design with associated JBs erection 
(Associated Cabling covered under Clause R of Price schedule). 
- Supervision and Commissioning of system by BHEL  

    

36 F 1.1  Single Cubicle  Nos. 2 

37 F 1.2 Sensor assembly - Approximate Wt. 22 Kg  Nos. 40 

38 F 1.3 48 Way FRP JBs Nos. 16 

39 F 1.4 Field Amplifier Box - A special Type of  16 Way JB  Nos. 40 

40 F 1.5 Solenoid Valves for Auto Purging Nos. 40 

41 G 

Electronic Water Level Indicator (12 port): Mounting of Pressure 
vessels, Ascertor Cabinet with Display Units. Laying of special 
type of  Cable (PTFE) from Vessels to Ascertor Unit and 
Associated Power and Instrumentation Cable laying is covered 
under Clause R of Price Schedule. Assistance to M/s NTPC for 
Tapping from drum to Vessels and associated piping with 
Isolation valves. Isolation valves, Gaskets and Glands, Pipes etc. 
will be supplied by BHEL. Supervision and Commissioning by 
BHEL. 

Lumpsum 2 

42 G 2.1 Pressure Vessel with Electrodes (12 Port) - Wt.125 Kgs Nos. 4 

43 G 2.2 Pressure Vessel with Electrodes (8 Port) - Wt.145 Kgs Nos. 4 

44 G 2.3 
Ascertor Cabinet of Dimension: 600(H)X600(L)X350(W) mm and 
Approximate Wt.140 Kgs. 

Nos. 8 

45 G 2.4 10 Pair X 0.6 Sq.mm PTFE Probe Cable Mtr. 180 

46 G 2.5 
Display Unit (12 PORT) of Dimension 194(H)X99(L)X81(W) mm and 
Wt. 2 Kg (Approx.) at Operating Floor and UCR 

Nos. 8 
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47 H 

 COAL BUNKER LEVEL MONITORING SYSTEM : Mounting of 
sensor with mounting pads, alignment device and JB. Laying of 
cables between sensor, JB and panel. Associated cable laying is 
covered under Clause R of Price Schedule.Tagging to be 
provided  as per BHEL/NTPC  specifications. Bunker level 
monitoring panel - A single cubicle having dimensions  1000 mm 
X 400 mm X 1400 mm ( W X D X H) with an Approx. Wt 500 Kg., 
Ultrasonic types Level sensor with counter mounting pads 6 
Nos., Junction Boxes made from thermoplast material of Size LX 
B X D: 119 x 139 X 70 mm Qty. 6 Nos. 

Lumpsum 2 

48 I 

FURNACE FLAME CAMERA SYSTEM: Erection of panel, 
assistance for camera installation with proper welding, piping 
works for air cooler system and during commissioning. All the 
Associated cable Laying (Power and Signal) and Commissioning 
of the System in Vendor Scope. 

  2 

49 I 1.1  
Flame Camera system Panel to be erected at CER / CCR  Plus a 
WALL MOUNT Dimension: (WXDXH) 800 x 800 x 2415 mm 
Approximate Wt. 400 Kg 

Nos. 2 

50 I 1.2 Cameras with JB's  Nos. 8 

51 J FIELD INSTRUMENTS     

52 J 1.1  
Positive Displacement Meter for HFO flow measurements in main line 
and return line with Associated Strainer, Matting Flanges, Pulse 
Amplifier for F to I Converter with Flame Proof Housing. 

Set 4 

53 J 1.2 Pneumatic corner valves  Nos. 72 

54 J 1.3 Double coil solenoid valves (24 VDC) for Oil Gun Advance / Retract  Nos. 24 

55 J 1.4 Double coil solenoids (24 VDC) for  Seal air fan discharge dampers  Nos. 4 

56 J 1.5 Single coil solenoid valve (24 VDC) for Emergency suction damper  Nos. 2 

57 J 1.6 
Double Coil solenoid valve (24 VDC) for Scanner air fan discharge 
dampers 

Nos. 4 

58 J 1.7 
Double Coil Solenoid valve  (24 VDC) for Ignitor Air Fan Discharge 
damper 

Nos. 4 

59 J 1.8 Double Coil Solenoid valve (24 VDC)  for Hot Air gate Nos. 12 

60 J 1.9 Single coil solenoid Valve (24 VDC) for LOTV Nos. 2 

61 J 1.10 Dual coil  solenoid Valve (24 VDC)  for Pulvrizer discharge damper Nos. 12 

62 J 1.11 
HOTV  Single coil solenoid Valve (24 VDC) & HORV  dual coil 
solenoid Valve (24 VDC)  

Nos. 4 

63 J 1.12 
Impact head type flow element for Cooling Water Flow Measurement 
:- Scope includes complete installation of the unit with accessories. 

Nos. 4 

64 J 1.13 

Low Temperature Oxygen Analyser: Mounting of Sensor/Probe with 
SS tubing between sensor and calibration unit, accessories and 
mounting of analyser and laying of cable between probe, analyser 
and calibration unit.  

Nos. 4 

65 J 1.14 

Electro Pnuematic Smart Positioners / position feedback transmitters 
:  Manpower assistance to be provided for Complete mounting and 
during commissioning to BHEL Vendor. Associated Copper Tubing is 
covered under Clause Q of Price schedule and cabling is covered 
under Clause R of Price Schedule 

Nos. 56 
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66 K 

Stator Water Conductivity Analyser : Mounting of Assembled 
unit on 2"/3" NB pipe with Sensor. Pipe, U-Clamps, Washers, 
nuts etc. will be supplied by BHEL. Associated Cabling is 
covered under Clause R of Price Schedule. Commissioning of 
System by BHEL / Vendor. 

    

67 K 1.1 Conductivity Analyser Unit Nos. 4 

68 L 

TURBO SUPERVISORY SYSTEM : Erection of panel and 
mounting of sensors at TG as per erection guidelines & Quality 
plan of VENDOR and cables laying through conduits, JB 
mounting and laying of sginal cables to control room  

    

69 L 1.1 
Turbo Supervisory System with Marshalling panel 
 - A suite of two panels ( Dim 1600 mm X 800 mm X 2415 mm) 
Approx. Wt - 600 Kg 

Nos. 2 

70 L 1.2 

Sensor with counter mounting pads for Differential expansion 
(HPT,IPT & LPT), Overall expansion (HP& IP Casing), Phase Mark, 
Axial Shift, relative vibration, absolute bearing vibration and speed for 
Main turbine and MDBFP SENSOR MOUNTING UNDER 
SUPERVISION OF VENDOR ENGINEER. 

Nos. 76 

71 L 1.3 
Junction Boxes - FRP Body 5 Way, Dimension:139(L) X 119(H) X 
70(D) mm 

Nos. 8 

72 L 1.4 
Junction Boxes - FRP Body 8 way, Dimension: 210(L) X 310(H) X 
116(D) mm 

Nos. 12 

73 L 1.5 Junction Boxes - FRP Body, Dimension: 160(L) X 200(H) X 98(D) mm Nos. 6 

74 L 1.6 Erection of Toothed Wheel for Speed sensing Nos. 2 

75 M 
VIBRATION MONITORING SYSTEM: Providing assitance in 
Mounting of sensors and cable laying through SS conduit and 
assistance to vendor during commissioning 

    

76 M 1.1 
Vibration Monitoring System - For IDs,FDs,PAs,BFPs,CEPs: Two 
panels to be Erected at CER (Dim 800mm W x 800mm D x 2415mm 
H) Approx. wt = 300 Kg  

Nos. 4 

77 M 1.2 Sensor mounting pad ( Dimension: 40 x 40 x 40 mm) for each pickup Nos. 68 

78 M 1.3 Key phasor mounting bracket Nos. 22 

79 M 1.4 8 WAY FRP Body JB Dimension : L X B X H -139 X 119 X 70 mm Nos. 90 

80 M 2.1 Vibration Monitoring System -For Cooling Tower (CT) Fans . Nos.   

81 M 2.2 Sensor mounting pad ( 40 x 40 x 40 mm) for each pickup Nos. 32 

82 M 2.3 6 WAY FRP Body JB Dimension : L X B X H -139 X 119 X 70 mm Nos. 32 

83 M 2.4 
Temperature Elements (TE) - The work involves mounting of 
RTDs in cooling tower fans  

    

84 M 2.5 RTD for Gear Box temperature monitoring system for CT fans  Nos. 32 

85   ELECTRICAL POWER SUPPLY SYSTEM     

86 N 

24V DC Power system along with DCDB for offsite and Remote 
I/O system with Batteries : All interconnections, arranging load 
testing, Commissioining assistance to vendor for battery 
charging/discharging  and load testing. 

    

87 N 1.1 
24 V DC 500 AMPS CHARGER FOR SG/TG PACKAGE 
COMPRISING CHARGER & DCDB PANEL - 2 PANELS APPROX 
800 KGS AND DIMENSION 2000(H) X 1600 (W) X 800 (D) mm 

Set 4 
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88 N 1.2 

BATTERY FOR 24 V DC SG/TG CHARGER COMPRISING  
2 X 19 CELLS (KPH 520 P) OF 520 AH  APPROXIMATE WEIGHT 
OF EACH CELL 44.8 KG & DIMENSION OF EACH CELL 345(L) X 
195(W) X 405(H) mm.  

Set 4 

89 N 2.1 

24 V DC 250 AMPS CHARGER FOR BOP PACKAGE COMPRISING 
CHARGER & DCDB PANEL - 2 PANELS APPROX 600 KGS AND 
DIMENSION 2000(H) X 1600 (W) X 800 (D) mm AND COMMON 
DCDB PANEL - 1 PANEL APPROX WT. 400KG AND DIMENSION 
1500(H) X 800 (W) X 800 (D) mm. 

Set 4 

90 N 2.2 

 BATTERY FOR 24 V DC BOP CHARGER COMPRISING 1 X 19 
CELLS (KPH 520 P) OF 520 AH  APPROXIMATE WEIGHT OF 
EACH CELL 44.8 KG & DIMENSION OF EACH CELL 345(L) X 
195(W) X 405(H) mm.  

Set 4 

91 O 
UPS:Panel Erection, all interconnections within UPS panels, 
ACDB, Battery, etc. Acid/alkali filling for batteries.  Providing 
Commissioining assistance to vendor. 

    

92 O 1.1  

UN INTERRUPTED POWER SUPPLY SYSTEM RATING 70 KVA 
(UPS) COMPRISING 07 PANELS. 
a) UPS 1 & 2 (WT.OF EACH PANEL 1200KG) in a Suite of two, 
Approximate Dimensions 2800(W) X 900(D) X 2235(H) mm + 
b) SCVS (WT.OF PANEL 800 KG) Approximate Dimension  900(W)X 
900(D) X 2235 (H) mm +  
c) ACDB 1 & 2 (WT.OF EACH PANEL 800 KG)  Approximate 
Dimension 1200(W) X 800(D) X 2235(H) mm. 
d) STATIC SWITCH PANEL (WT.OF PANEL 250 KG)  Approximate 
Dimension 700(W) X 800(D) X 2235(H) mm. 
e) BHMS-Battery Health Monitoring System (WT. OF PANEL 200 
KG) Approximate Dimension 800(W) X 300(D) X 1500(H) mm 
f) MAINTENANCE BY PASS PANEL ( WT. OF PANEL 250 KG) 
Approximate Dimension 440(W) X 800(D) X 2235(H) mm. 
WITH ALL INTER CONNECTION BETWEEN BATTERY, UPS & 
BETWEEN UPS PANELS.  

Set 2 

93 O 1.2 

BATTERY BANK SYSTEM FOR ABOVE UPS COMPRISING 
APPROXIMATE 291 CELLS OF 330AH (KBH330P) WITH MS 
STAND. EACH CELL CELL DIMENSION APPROX 268 MM (L)X 195 
MM (W)X 349  MM (H) APPROX WT. PER CELL 27 KG 

Set 2 

94   PROCESS CONNECTION AND PIPING     

95 P 
Local Instrument Enclosure / Racks (LIE/LIR): Installation at 
various locations /elevations in Boiler/TG as per drawing / 
instructions of BHEL Engineer. DIMENSIONS  WXDXH  

    

96 P 1.1 
Local Instrument Enclosure -TYPE A -1250mm X 800mm X 2200mm 
WEIGHT 670 Kgs 

Nos. 10 

97 P 1.2 
Local Instrument Enclosure -TYPE B - 930mm X 800mm X 2200mm 
WEIGHT 550 Kgs 

Nos. 32 

98 P 1.3 
Local Instrument Rack -TYPE A -1650mm X 800mm X 2200mm  
WEIGHT 650 Kgs 

Nos. 2 

99 P 1.4 
Local Instrument Rack -TYPE B -1650mm X 800mm X 2200mm 
WEIGHT 520 Kgs 

Nos. 48 
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100 Q 

IMPULSE PIPES:  Identification, marking, stacking, cleaning, 
shifting to erection location, Erection, socket welding, Hydraulic 
testing, leak checking, etc primer & final painting (including 
supply of paints as per colour code of customer). All 
consumables like welding electrodes, testing materials, tags etc 
needed for the work to be supplied by vendor within the quoted 
price.  Installation of all impulse line fittings including 
CONDENSATE POTS are considered as part of impulse line 
work. Welding allowed only by qualified welders accepted by 
BHEL/Customer and strictly as per approved welding procedure 
of BHEL/Customer. Only BHEL / NTPC approved welding 
electrodes to be used. 

    

101 Q 1.1 A106 Gr C 1/2" NB SCH 80 Mtr 5231 

102 Q 1.2 A106 Gr C 1/2" NB SCH 160 Mtr 675 

103 Q 1.3 A106 Gr C 3/4" NB SCH 80 Mtr 1856 

104 Q 1.4 ASTM A106 Gr C 1" NB SCH 80 Mtr 84 

105 Q 1.5 A335 P22 1/2" NB XXS Mtr 692 

106 Q 1.6 A335 P22 3/4" NB 80 SCH Mtr 692 

107 Q 2.1 
COPPER TUBING, SIZE:  1 / 4 " DIA.- Related brass fitting will be 
supplied by BHEL 

Mtr 2025 

108 Q 2.2 GI Pipe 1 /2 " Mtr 6750 

109 R 

CABLES:  Meggering, laying of cables on cable trays, through 
Conduits,Flexibles, dressing, tagging, gland plate drilling, 
glanding, termination etc. All consumables  like lugs, cable tags, 
Nylon ties, sleeves (SLEEVES OF REQUIRED COLOR & SIZE), 
Ferruling (with ferrule printing m/c) etc. to be provided by 
Vendor within the rates quoted. ONLY CABLE GLANDS will be 
provided by BHEL as free isssue. Shield wire to be sleeved and 
terminated at panel end.Tagging to be provided  as per 
BHEL/NTPC  specifications. Preparation of Protocols for every 
RA Bill and reconciliation of cables to be made by the 
Contractor.cables are unarmoured type 

    

110   INSTRUMENTATION CABLES     

111 R 1.1 F TYPE 2 PAIR 0.5 Sq.mm cable Mtr 4000 

112 R 1.2 F TYPE 4 PAIR 0.5 Sq.mm cable Mtr 78000 

113 R 1.3 F TYPE 8 PAIR 0.5 Sq.mm cable Mtr 28000 

114 R 1.4 F TYPE 12 PAIR 0.5 Sq.mm cable Mtr 8000 

115 R 1.5 F TYPE 24 PAIR 0.5 Sq.mm cable Mtr 4000 

116 R 1.6 G TYPE 2 PAIR 0.5 Sq.mm cable Mtr 24000 

117 R 1.7 G TYPE 4 PAIR 0.5 Sq.mm cable Mtr 98000 

118 R 1.8 G TYPE 8 PAIR 0.5 Sq.mm cable Mtr 12000 

119 R 1.9 G TYPE 12 PAIR 0.5 Sq.mm cable Mtr 8000 

120 R 1.10 G TYPE 24 PAIR 0.5 Sq.mm cable Mtr 4000 

121   POWER / CONTROL CABLES    

122 R 2.1 1C X 630 sq.mm Aluminium, XLPE Mtr 1600 

123 R 2.2 1C X 35 sq.mm, Aluminium, PVC Mtr 4000 

124 R 2.3 1C X 120 sq.mm, Aluminium, PVC Mtr 24000 
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125 R 2.4 2C X 6 sq.mm, Copper, PVC Mtr 4000 

126 R 2.5 2C X 2.5 sq.mm, Copper, PVC Mtr 6000 

127 R 2.6 2C X 70 sq.mm, Copper, PVC Mtr 100 

128 R 2.7 5C X 1.5 sq.mm Mtr 8000 

129 R 2.8 3C X 1.5 sq.mm Mtr 12000 

130 R 2.9 2C X 1.5 sq.mm Mtr 4000 

131 R 2.10 2C X 2.5 sq.mm  Mtr 6000 

132 R 2.11 3C X 2.5 sq.mm  Mtr 4000 

133 R 2.12 5C X 2.5 sq.mm  Mtr 6000 

134   
OPTICAL FIBER CABLE - Optic fiber cables have to be laid on 
Cable trays, Conduits.  

    

135 R 3.1 OFC CABLE 4 CORE ARMOURED Mtr 4200 

136 R 3.2 OFC CABLE 8 CORE ARMOURED Mtr 12600 

137 R 3.3 OFC CABLE 12 CORE ARMOURED Mtr 2100 

138   
NETWORK CABLE: Laying, dressing using ties and crimping on 
both ends 

    

139 R 4.1 UTP CAT 5e CABLE (EACH BUNDLE OF 305 MTR.) Mtr 14732 

140 S G.I. PERFORATED  CABLE TRAYS     

141 S 1.1 CABLE TRAY OF Size: W X H X T -  600 X 100 X 2 mm Mtr 2683 

142 S 1.2 CABLE TRAY OF Size: W X H X T -  300 X 50 X 2 mm Mtr 4830 

143 S 1.3 CABLE TRAY OF Size: W X H X T -  150 X 50 X 2 mm Mtr 3220 

144 S 1.4 CABLE TRAY OF Size: W X H X T -  100 X 50 X 2 mm Mtr 1812 

145 S 1.5 CABLE TRAY OF Size: W X H X T -  50 X 25 X 2 mm Mtr 5635 

146 T 

CONDUITS: Installation in trenches,cable trays,along the walls 
,dressing using saddles,Ties,tag plates etc .Fittings like 
bends,inspection bends etc will be supplied by BHEL. All 
consumables like  saddles, mounting hardware, jumpers etc. for 
conduiting / flexibles to be arranged by contractor within the  
quoted rates.  

    

147 T 1.1 Rigid Conduit 50mm dia. (2") Mtr 1400 

148 T 1.2 Flexible Conduit  25 mm dia. (1") Mtr 1400 

149 T 1.3 HDPE conduit 50mm dia. (2") Mtr 4667 

150 U ERECTION OF JUNCTION BOXES  (FRP Body)     

151 U 1.1 12 WAYS Nos. 92 

152 U 1.2 24 WAYS Nos. 262 

153 U 1.3 36 WAYS Nos. 11 

154 U 1.4 48 WAYS Nos. 93 

155 U 1.5 72 WAYS Nos. 126 

156   TT JUNCTION BOXES for TemperatureTransmitters     

157 U 2.1 6 WAYS RTD TT Nos. 218 

158 U 2.2 12 WAYS RTD TT Nos. 102 

159 V TRANSMITTERS:     

160 V 1.1 Electronic Pressure Transmitters Nos. 270 
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161 V 1.2 Differential Pressure Transmitters Nos. 126 

162 V 1.3 Guided Wave Radar type transmitters Nos. 36 

163 V 1.4 Single Input DIN rail mounted Temperature Transmitters Nos. 1176 

164 V 1.5 Dual Input temperature transmitters with indicators Nos. 100 

165 V 
TRANSDUCERS : Mounting of loose Transducers (DIN rail / base 
plate) inside panels at main plant / remote I/O's 

    

166 V 2.1 Current Transducers Nos. 242 

167 V 2.2 Voltage Transducers Nos. 76 

168 V 2.3 PF Transducers Nos. 2 

169 V 2.4 Frequency Transducers Nos. 6 

170 V 2.5 Power Transducers Nos. 14 

171 V 2.6 Temperature tranducers Nos. 16 

172 V 2.7 Tap position Transducers Nos. 4 

173 W 
HART MANAGEMENT SYSTEM: Job involved Panel erection  and 
assistance to Vendor during Commissioning. Associated cabling 
is covered under Clause R of Price schedule. 

    

174 W 1.1 
SYSTEM COMPRISING OF HART MANAGEMENT PANEL - ONE 
NUMBER, APPROX WT. 300 KG AND DIMENSIONS 2415(H) X 
800(W) X 800(D) mm. 

Nos. 2 

175 X 

Commissioning of existing 45 KVA UPS shifted from one of the unit to 
the DM Plant Control Room including Erection of panel at DM Plant 
Control Room. Associated Power and Control cabling is covered 
under Clause R of Price schedule. 

Nos. 1 

176 X 1.1 
Mounting of interposing relays in HT / LT MCC, Switchgear & 
associated wiring 

Nos. 800 

177 Y 

DISMANTLING WORK:Sub-contractor to hand over the below 
dismantled equipment to  NTPC in " as it is" condition after 
cleaning at the location identified by BHEL/NTPC, within the 
plant premises. 

    

178 Y 1.1 Existing / Old Panels Nos. 154 

179 Y 1.2 Existing / Old cables, seggregating and shifting Mtr 140000 

180 Y 1.3 
Existing / Old field instruments, Junction Boxes as identified by 
BHEL/Customer. 

Nos. 800 

181 Y 1.4 Existing / Old Cable Trays as identified by BHEL/Customer. Mtr 10000 
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NT 

Qty /Unit Common Qty 

1.00 Dismantling of panels as per tender    

1.01 Hydra STEP nos. 01  

1.02 SADC nos. 02  

1.03 FSSS nos. 14  

1.04 ARP nos. 06  

1.05 ACS H&B nos. 08  

1.06 CJJ nos. 09  

1.07 CCA nos. 05  

1.08 ACS-BTC nos. 02  

1.09 HPBP / Aux. PRS nos. 02  

1.10 110VAC nos. 02  

1.11 Mill Panel (Elect) nos. 01  

1.12 220VDC nos. 01  

1.13 HIREL Charger nos. 01  

1.14 DCDB nos. 01  

1.15 DAS nos. 09  

1.16 DAS-ANN nos. 01  

1.17 Control Desk nos. 03  

1.18 Chabbi Charger (0.0 mtr) nos. 02  

1.19 UPS Panels  nos. 07  

 
 

 
 

 
 The dimensions and weights indicated are approximate and may vary.The C&I vendors are 
expected to be aware of the system dimensions. They may ascertain the details by visiting the site . 
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ANNEXURE-2 
OFFER FORWARDING LETTER / TENDER SUBMISSION LETTER 

 
(To be typed and submitted on the Letter Head of the Company/Firm of Bidder) 

 
 

 
Offer Reference No.: ………………….       Date: …………….. 
 
To, 
(Write Name & Address of Officer of BHEL inviting the Tender) 
 
 
Dear Sir, 
 
Sub: Submission of Offer against Tender Reference No.: …………………………Dated …………… 
 
 
I/We hereby offer to carry out the work detailed in the Tender Specification issued by Bharat Heavy Electricals Limited – Electronics Division, 
Bangalore, in accordance with the terms and conditions thereof. 
 
I/We have carefully perused the following listed documents connected with the above work and agree to abide by the same. 

 
1. Any Amendments/Clarifications/Corrigenda/Errata/etc. issued in respect of the Tender documents by BHEL 
2. Notice Inviting Tender (NIT) 
3. Techno-Commercial Bid 
4. Price Bid 

 
Should our Offer be accepted by BHEL for Award, I/we further agree to furnish ‘Security Deposit’ for the work as provided for  in the Tender 
Conditions within the stipulated time as may be indicated by BHEL. 
 
I/We further agree to execute all the works referred to in the said Tender documents upon the terms and conditions contained or referred to therein 
and as detailed in the appendices annexed thereto. 
 
I/We have deposited/depositing herewith the requisite Earnest Money Deposit (EMD) as per details furnished in the Check List. 

 
 
Authorised Representative of Bidder 
Signature: 
Name: 
Address: 

Place: 
Date: 
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ANNEXURE-3  
NO DEVIATION CERTIFICATE 

 
 

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder) 
To, 
 
(Write Name & Address of Officer of BHEL inviting the Tender) 
 
Dear Sir, 
 
Sub: No Deviation Certificate 
 
Ref:  1) NIT/Tender Reference No.: ………………………… Dated …………………… 

2) All other pertinent issues till date. 
 
We hereby confirm that we have not changed / modified / materially altered any of the tender documents as downloaded from the website and in 
case of such observance at any stage, it shall be treated as null and void. 
 
We also hereby confirm that we have neither set any Terms and Conditions and nor have we taken any deviation from the Tender conditions 
together with other references applicable for the above referred NIT/Tender Specification. 
 
We further confirm our unqualified acceptance to all Terms and Conditions, unqualified compliance to Tender Conditions and acceptance to 
Reverse Auctioning process. 
 
We confirm to have submitted offer in accordance with tender instructions and as per aforesaid references. 
 
 
Thanking you, 

                                                                                                                           Yours faithfully, 
 

        
                                                                                        

             (Signature, Date & Seal of  
Authorized Representative of the Bidder) 

Place : 
Date : 
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ANNEXURE-4 
DECLARATION CONFIRMING KNOWLEDGE ABOUT SITE CONDITIONS 

 
 
 

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder) 
 
To, 
(Write Name & Address of Officer of BHEL inviting the Tender) 
 
 
Dear Sir, 

 
Sub: Declaration confirming knowledge about Site conditions 

 
Ref: 1) NIT/Tender Reference No: …………………………, 

2) Any other related issues till date if any 
 

I/We, ______________________________________                                            hereby declare and confirm that we have visited the Project Site 
as referred in BHEL Tender Specifications and acquired full knowledge and information about the Site conditions including Wage structure, 
Industrial Climate, the Law & Order and other conditions prevalent at and around the Site. We further confirm that the above information is true 
and correct and we shall not raise any claim of any nature due to lack of knowledge of Site conditions. 
 
I/We, hereby offer to carry out work as detailed in above mentioned Tender Specification, in accordance with Terms & Conditions thereof. 
 
 
Yours faithfully, 

 
          (Signature, Date & Seal of  

Authorized Representative of the Bidder) 
Date: 
Place: 
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ANNEXURE-5 
DECLARATION FOR RELATION IN BHEL 

 
 

(To be typed and submitted in the Letter Head of the Company / Firm of Bidder) 
 
To, 
(Write Name & Address of Officer of BHEL inviting the Tender) 
 
 
Dear Sir, 
 

Sub: Declaration for relation in BHEL 
Ref: a) NIT/Tender Reference No.: ………………………… Dated ……………….. 

 
I / We hereby submit the following information pertaining to relation / relatives of Proprieter / Partner(s) / Director(s) employed in BHEL 
 
Tick (√) any one as applicable: 
 
1. The Proprietor, Partner(s), Director(s) of our Company / Firm DO NOT have any relation or relatives employed in BHEL 

 
OR 

 
2. The Proprietor, Partner(s), or Director(s) of our Company / Firm HAVE relation/relatives employed in BHEL and their particulars are as below: 
(i) 
(ii) 

 
          (Signature, Date & Seal of  

Authorized Representative of the Bidder) 
 

 
Note: 

1. Attach separate sheet, if necessary. 
2. In case of choice 1 and If BHEL Management comes to know at a later date that the information furnished by the Bidder is false, BHEL 

reserves the right to take suitable against the Bidder / Contractor. 
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ANNEXURE-6 
NON – DISCLOSURE AGREEMENT MEMORANDUM OF UNDERSTANDING 

 
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

 
NIT/Tender Reference No.: ………………………… Dated ……………….. 
 
BHEL EDN is committed to Information Security Management System as per Information Security Policy. 
 
M/s …………………………………………….providing…………………………………service to BHEL EDN Bangalore hereby undertake to comply 
with the following in line with Information Security Policy of BHEL EDN: 
 
- Maintain Confidentiality of Documents & Information which shall be used during the execution of the contract. 
 
- The Documents & Information shall not be revealed to or shared with third party who shall not be in the business interest of BHEL EDN. 
 
Bidder’s Name and Address 
 
 

(Signature, Date & Seal of  
Authorized Representative of the Bidder) 

Place: 
Date: 
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ANNEXURE-7a  
INDICATIVE LIST OF T & P TO BE ARRANGED BY THE CONTRACTOR 

 

SL No. EQUIPMENT - T & Ps QTY 

1)  Pull Lifts & Ratchet hoist                                                          Adequate nos. 

2)  5 / 10 T Chain Pulley blocks     2 nos  each 

3)  Welding Transformers                                    2 nos. 

4)  Welding generators                                         2 Nos. 

5)  Gas cutting set   Adequate nos. 

6)  Grinders Adequate nos. 

7)  Hydraulic Pipe Bending machine  &  Tube bending unit   3 No.s each  

8)  Pedestal mounted Drill Machine ( up to 36 mm) 2 nos. 

9)  Hammer / Pistol Drill Machine   Adequate nos. 

10)  Portable Compressor.  1 No 

11)  Hydraulic Test  Pump ( 1 no. up to 600kg/cm2)      2 No. 

12)  Blower   1 No 

13)  Vacuum Cleaner  1 No 

14)  Electrician’s standard  tool kit    01 sets  

15)  Fitter’s standard  tool kit   5 sets  

16)  Hand pulling trailer       1 no. 

17)  Torches  5  nos. 

18)  Hot air blowers    1 no. 

19)  Tap set including M 33  1 set   

20)  Personal Computer with Printer  1 set  

21)  Fire extinguishers  4 nos. 

22)  Power hack saw / Angle cutting machine  1 no. 

23)  Hand driven Trolley  1 no 

24)  500V/1000V Megger 1 no. 

25)  3 ½ Digits Digital Multi-meter 5 no. 

26)  4 ½ Digits Digital Multi-meter 2 no. 

27)  Decade resistance Box 1 no. 

28)  Continuity tester 
 

2 no. 

29)  Ferrule Printing Machine  1 no. 

30)  Cable detector 2 no. 

31)  Crane- 15 / 18 T As required for work completion 

32)  Fork Lift / Trolleys As required for work completion. 
Mechanised preferred. 

33)  Electrode Oven ( if needed ) Adequate nos. 

NOTE: 
1. The above list specifies only major T&Ps (may not be the complete to be deployed by the contractor). All additional / other tools and plants 

in good and safe working conditions which are required for satisfactory & timely completion of work shall also be deployed by the contractor 
within finally accepted rates. 

2. In addition to above any winch / special crane is to be arranged by the contractor for erection work (For eg. Shifting of LIE / LIR in various 
elevations in Boiler area). 

3. EOT crane (125 MT) in TG Hall belongs to NTPC and will be issued on chargeable basis. Contractor has to make arrangement of this 
equipment usage at his own cost. BHEL EDN will assist contractor in obtaining above equipment at site for C&I construction purpose from 
NTPC on their terms and condition.  

4. Adequate facility for shifting / movement of panels from the place of storage to place of Installation is to be arranged by contractor at his own 
cost. 

5. Other terms and conditions regarding above items please refer clause 4 T&Ps / IMTEs clause in GCC. 
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ANNEXURE-7b 
Indicative list of IMTE to be arranged by the CONTRACTOR for C&I Calibration Laboratory to be set up by contractor at site 

 

S.NO       DESCRIPTION                RANGE                ACCURACY            QTY 

1. 0 
 

 Dead Weight Tester 600Kg/cm2                                          LC-   0.5Kg/cm2            1 Set 

2.0 Comparator test set with sub standard 
pressure gauges  

0-1 kg/cm2 
0-4 kg/cm2 
0-6 kg/cm2 
0 –10 kg/cm2  
0-25 kg/cm2   
0 –60 kg/cm2  
0-250 kg/cm2   
0-400 kg/cm2  

+/- 0.25%LC –0.2 kg/cm2 
-----------------do------------ 
-----------------do------------ 
-----------------do------------ 
+/- 0.25% LC –0.2 kg/cm2  
+/- 0.25% LC –0.2 kg/cm2 
+/- 0.25% LC –0.2 kg/cm2 
 +/- 0.25% LC –0.2 kg/cm2 

1 Set  

3.0 Variable DC regulated supply  0 – 30 V DC  +/- 0.2%  1 No. 

4.0 Oil bath with thermostat ,stirrer and 
substandard glass Thermometers in 
multiple ranges  

0- 600 deg C  1 Set 

5.0 Glass U tube mercury manometer with 
standard steel scale having leveling 
arrangement  

0-760 mm   1 no. 

6.0  
 
 
 

Glass U tube mercury manometer with 
standard steel scale having leveling 
arrangement 

 
0-1000mm  

 
 

 
1 no. 

7.0  
 
 

 Inclined tube manometer  0-1000 mm  1 no. 

8.0 mA /mV Source  0-200mA 
/ 0-200mV  

 2 nos 

9.0  Rheostat 100 ohm ,10A   1 no 

10.0  Precision Digital multi-meter 4 1/2 Digits  0.2 %  accuracy  
 

2 nos 

11.0 Precision Digital multi-meter 3 1/2 Digits  1.0 % accuracy  2 nos 

Notes: 
1. The above list of testing instruments/equipment required for testing / commissioning is only for guidance to contractor and not complete. 

Any other / additional testing instruments / equipment required for timely and satisfactory completion of job will also be arranged by 
contractor at his own cost. 
 

2. Contractor must re-ascertain / recheck range and accuracy of each IMTE from BHEL Engineer well in advance before arranging 
calibration / deployment of IMTE’s. 

 
3. Other terms and conditions regarding above items shall be as per SCC clause - tools & plants / IMTE’s. 
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ANNEXURE-8 
FINANCIAL VIABILITY 

 

Sl.No. Description Details / Comments  

1. Owner’s Capital in the business (in case of partnership, 
please mention percentage shares and amounts.) 

 

2. 1. Financial Turnover (Quantum of business done) during 
last three financial years 

 

 INR :  

 INR :  

 INR :  

3. 2. Value of fixed Assets of the business in the last three 
financial years.  

 

 INR :  

 INR :  

 INR :  

4. Guarantee Limits (If any) enjoyed by the firm   

5. Over draft limits (if any) enjoyed by the firm  

6. 1. Please enclose audited profit and loss account and 
balance sheet for last 3 years (indicated no. of sheets). 

 

7. Certificate from Scheduled indicating the financial limits 
the Bidder enjoys 

 

 
 
Bidders Name and Address 

 
 

  
(Signature, Date & Seal of  

Authorized Representative of the Bidder) 
Place: 
Date: 
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ANNEXURE–9 
ANALYSIS OF JOBS EXECUTED / IN PROGRESS 

 

S.No Agency by whom 
awarded 

Location of 
project 

Capacity & Unit 
nos. 

Scope of work Date of 
award 

Contract Value 

1 2 3 4 5 6 7 

       

 
 

%age of work 
completed 
and due date 
for 
completion 

Date of 
completion if job 
is already over 

No of Skilled / 
Unskilled workers 
deployed at peak 

No. of 
Engineers & 
Supervisors 
deployed at 
peak 

Details of major T&P like 
Hydra, Hydraulic Jack 
and Hand Trolley supplied 

Consumables supplied  

By 
Contractor 

By other 
Agency 

By 
contractor 

By other 
Agency 

8 9 10 11 12 13 14 15 

        

 
Bidders Name and Address 
 

 
 
 
 

 (Signature, Date & Seal of  
Authorized Representative of the Bidder) 

Place: 
Date: 
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ANNEXURE-10 
Tools & Plant - Deployment Plan 

 
 

STATUS OF TOOLS & PLANTS 
 

Sl. No Name of 
Equipment 

Quantity owned Registration No. 
wherever 
applicable 

Documents 
enclosed for proof 
of ownership 

Present 
location 

Quantity proposed 
to be deployed for 
this job 

1 2 3 4 5 6 7 

       

 
MONTHWISE T&P DEPLOYMENT PLAN 

 

S.No Description of T&P Month 
(Indicative list to be deployed in each month) 

1st 2nd 3rd 4th and so on 

1. 
2. 
3. 

      

Total 

 
Bidder shall fill the above table as per the work schedule indicated in this tender elsewhere. However execution of work shall be carried out 
as per the actual shutdown plan of BHEL’s Customer. Bidder shall not be eligible for any compensation on the grounds of advancement or 
deferment of shutdown schedule..  

 
 
Bidders Name and Address 
 
 
 
 
 

(Signature, Date & Seal of  
Authorized Representative of the Bidder) 

Place: 
Date: 
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ANNEXURE–11  
 

MONTH WISE MANPOWER DEPLOYMENT PLAN 
 

S.No Category 
No. of Person Available 

on Roll  of the 
Organisation 

Month 
(Indicative No. of Persons to be deployed in each 

month) 

1st 2nd 3rd 4th and so 
on 

1. 
2. 
3. 

       

Total 

 
 
Bidders Name and Address 
 

 
 
 
 

 (Signature, Date & Seal of  
Authorized Representative of the Bidder) 

 
Place: 
Date: 
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ANNEXURE-12 
 

ANALYSIS UNIT OF RATE QUOTED 
 
 

S.NO DESCRIPTION 
 

PERCENTAGE OF THE UNIT 
RATE QUOTED 

REMARKS 

1. Salary/Wages For Staff & Workers   

2. Consumables   

a.  Gas   

b.  Welding Electrode   

c.  P.O.L   

d.  Others   

3. Depreciation & Maintenance for T&P   

4. Depreciation & Maintenance for other equipments    

5. Establishment & Administration Expenses of site   

6. Over Heads   

7. Profit   

 
Bidders Name and Address 
 

 
 
 
 

 (Signature, Date & Seal of  
Authorized Representative of the Bidder) 

Place: 
Date: 
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ANNEXURE-13 
 
 

 
DECLARATION by BIDDER 

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder) 
 
 
 
 
I, ________________________________________hereby certify that, all the information and data furnished by me with regard to this Tender 
Specification No. Ref.: CE:ES:2014-15:21 :NTPC _KORBA-R&M:KP  DATED 05.12.2014  are true and complete to the best of my knowledge. 
I have gone through the specification, conditions and stipulations in detail and agree to comply with the requirements and intent of specification.  
 
I, further certify that I am the duly authorized representative of the above mentioned company and a valid power of attorney to this effect is also 
enclosed.  
 
 
 
Bidder's Name & Address  
 
 
 

(Signature, Date & Seal of  
Authorized Representative of the Bidder) 

Place: 
Date: 
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ANNEXURE-14  
BANK GUARANTEE FOR SECURITY DEPOSIT 

 
B.G.NO.         Date: 
 
THIS DEED OF GUARANTEE made and executed on the --------------------------day -----------------of --------------(Month)----------------------(Year), by 
the ------------------(Bank Name, Address) registered under the Company’s Act 1956 / Nationalised Bank constituted under the banking companies 
(acquisition and transfer of undertakings) Act constituted under the State Bank of India Act / subsidiary Banks Act, having it Registered / Head 
Office at ---------------------------, represented herein by its branch Manager / Authorised representative  Sri.--------------------- and Sri. -------------------
------- (hereinafter called the “Guarantor” which term shall mean and include its successors and assigns): 
 

IN FAVOUR OF 
 
BHARAT HEAVY ELECTRICALS LIMITED  (Buyer’s Name), a Company registered under the Company’s Act 1956, having its registered office 
at BHEL House, Siri Fort, New Delhi-110 049 and its Electronics Division at Mysore Road, Bangalore-560 026 (hereinafter referred to as the 
“Company” which term shall include its successors and assigns): 
 
WHEREAS the Company has placed an order on --------------------------------------------- (state the Name of the Company / Firm and its address) 
(hereinafter referred to as “Contractor” which term shall mean and include its liquidators, successors and assigns) for the supply of service under 
order / contract to be issued by the Company. 
 
AND WHEREAS the Contractor has agreed to carry out the works as detailed and in accordance with the terms set out in the said order / contract. 
 
AND WHEREAS the Contract interalia provides that the Contractor shall furnish a Bank Guarantee in favour of the Company by a reputed Bank 
for a sum of Rs.-----------------(Rupees --------------------------) towards Security Deposit for service rendered by him and for due and faithful 
performance of the contract in the manner and form specified therein. 
 
AND WHEREAS the Contractor, M/s.--------------------------------- is a customer of the ‘Guarantor’ and has approached the ‘Guarantor’ to furnish on 
their behalf an irrevocable guarantee for a sum of Rs. ---------------------(Rupees ------------------------) in favour of the Company for a period of -------
----------- year commencing from ---------------- to ----------------- as Security for the services to be issued by the company to the Contractor during 
the currency of this guarantee. 
 
AND WHEREAS the Guarantor has agreed to furnish a guarantee for the said sum of Rs.---------------(Rupees --------------------) for a period --------
------ year commencing from -------------- to -------------- in favour of the Company subject to the terms and conditions stated below: 
 
NOW THIS DEED WITNESSES THAT IN pursuance of the above said agreement, the Guarantor hereby agrees and covenants with Company is 
as follows: 
 
1. That during the period this contract of guarantee remains effectual, the guarantor shall be liable in respect of the amount due and owing 

to the Company in respect of the payments to the extent of Rs.-------------- (Rupees --------------------) against any loss or damage caused 
to or suffered by the Company by reasons of any breach of the terms of the said order / contract / agreement by the Contractor. 
 

2. The Guarantor hereby undertakes to pay the amounts due and payable under this guarantee without any demur, merely on demand 
from the Company intimating that the amount claimed is due by way of loss or damage caused to or suffered or would be caused or 
suffered by the contractor of any terms contained in the said order / contract.  Any such demand made on the Guarantor shall be 
conclusive as regards the amount due and payable by the Guarantor irrespective of the fact whether the Contractor admits or denies. 
 
 

3. The Guarantor further agrees that the agreement herein contained shall remain in force and effect till all the supplies to be made / works 
to be performed / services to be rendered under the said order  / contract / agreement are completed to the entire satisfaction of the 
company or till the company certified that the terms and conditions of the said order / Contract  / agreement have been fully and properly 
carried out by the said contractor and accordingly discharges the guarantee.  Unless a demand or claim under this guarantee is made 
on the guarantor in writing on or before  ----------------(date), the guarantor shall be discharged from all liability under this Guarantee 
thereafter. 
 

4. The Guarantor further agrees with the company that the Company shall have the fullest liberty without the consent of the Guarantor and 
without effecting in any manner the obligations of the guarantor hereunder to vary  any of the terms of the said order / contract / 
agreement or extend the time of performance by the said Contractor from time to time or refrain from exercising the power exercisable 
by the Company against the said Contractor or to forbear or omit to enforce any of the terms and conditions relating to the said order / 
contract / agreement, and the Guarantor not be relieved of its liability in whole or in part, by reason of any act, omission or forbearance 
on the part of the Company or by reasons of any such variation or extension being granted to the said Contractor or by reason of any 
such matter or thing whatsoever which under the law relating to Sureties would but for this provision have effect of so relieving the 
Guarantor. 
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5. The Guarantor undertakes not to revoke this Guarantee during its currency except with the previous consent of the company in writing.  

 
6. Notwithstanding anything herein above contained, the liability of the guarantor under this presence is restricted to Rs.--------------- 

(Rupees --------------------) the guarantee shall be in force till its expiry on ---------------- unless a demand is made on the Guarantor within 
SIX months from the date of expiry i.e., on ---------------(date), all the liability of the Guarantor under this guarantee shall stand fully 
discharged.  The decision of claimant in regard to breach of contract is final and binding on the Bank. 

 
IN WITNESS whereof, the Guarantor, acting through its authorised representative has executed this deed of guarantee on the day, month and 
year first above written. 
 
 

Signature of authorised Bank Official  
With Seal of the Bank  

WITNESS: 
 
1) 
 
 
2) 
 
Note:  These instructions are for executing the bank guarantee. 
1. BG / Any amendment to BG should be executed on Rs.100/- stamp paper or shall be executed on the non-judicial stamp papers of 

adequate value procured in the name of the bank in the state where the issuing bank is located meeting the criterion of the stamp act. 
2. 6 (SIX) months claim period from the Date of validity should be given. 
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List of Member Banks (for issuance of BG) 

List of Consortium Bank 

 Nationalised Bank  Nationalised Bank 

1 Allahabad bank 19 Vijaya Bank 

2 Andhra bank  Public Sector  Banks 

3 Bank of Baroda 20 IDBI 

4 Canara Bank  Foreign bank 

5 Corporation bank 21 CITI Bank N.A 

6 Central bank 22 Deutsche Bank AG 

7 Indian Bank 23 The Hongkong and Shanghai Banking Corporation Limited 

8 Indian Oversea Bank 24 Standard Chartered Bank 

9 Oriental bank of Commerce 25 The Royal Bank of Scotland N.V. 

10 Punjab National Bank 26 J P Morgan 

11 Punjab & Sindh Bank  Private bank 

12 State Bank of India 27 Axis Bank 

13 State Bank of Hyderabad 28 The Federal Bank Limited 

14 Syndicate Bank 29 HDFC 

15 State Bank of Travancore 30 Kotak Mahindra Bank 

16 UCO Bank 31 ICICI 

17 Union Bank of India 32 Indusind Bank 

18 United Bank of India 33 Yes Bank 

BGs From any other branches of above mentioned banks are acceptable 

 
 



  

Tender Enquiry Ref.: CE:ES:2014-15:21:NTPC_KORBA_R&M:KP dt.05/12/2014 

 
Page 69 of 92 

External Services 

Electronics Division 

ANNEXURE-15 
 

POWER OF ATTORNEY for SUBMISSION OF TENDER / SIGNING CONTRACT 
AGREEMENT 

(To be typed on non-judicial Stamp Papers of appropriate value as applicable and Notarised) 
 

KNOW ALL MEN BY THESE PRESENTS, that I/We do hereby make, nominate, constitute and appoint Mr. ……………………………….. , whose 
signature given below herewith to be true and lawful Attorney of M/s……………………………………………… hereinafter called ‘Company’, for 
submitting Tender/entering into Contract and inter alia, sign, execute all papers and to do necessary lawful acts on behalf of Company with M/s 
Bharat Heavy Electricals Ltd., Electronics Division, Mysore Road, Bangalore - 560026, in connection with…(works indicated in the tender 
document should also be mentioned)__________ __________ __________ __________ __________ __________ __________ __________ 
__________ vide Tender Reference No. : __________ __________, dated __________. 
 
And the Company do hereby agree to ratify and confirm all acts, deeds, things or proceedings as may be lawfully done by the said attorney and 
by or on behalf of the company and in the name of the company, by virtue of the powers conferred herein and the same shall be binding on the 
company and shall have full force and effect. 
 
IN WITNESS WHEREOF the common seal of the company has been hereunto affixed in the manner hereinafter appearing on the document. 
 
Dated at ________________, this _______ day of _____________ 
 
Director/CMD/Partner/Proprietor 
 
                                                                                                Signature of Mr. ………… (Attorney) 
 
 
 

                                                                                    Attested by: Director/CMD/Partner/Proprietor 
Witness 

1.   
2.  

Notary Public 
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ANNEXURE-16 
 

FORMAT FOR CLAIM FOR REFUND OF SECURITY DEPOSIT 
Ref:          Date: 

1 Name of Contract  
 

2 W.O. No & Date  

3 Contract Agreement & Date  

4 Name of the work undertaken  

5 Date of Commencement of Work  

6 Date of Completion of work  

7 Period of maintenance  

8 Date of which Final bill was paid  

9 
Last date of making good the defect during 
maintenance period 

 

10 
Expenditure incurred by BHEL during the  
maintenance period, if any recoverable 

 

11 
Date on which security Deposit falls due as per 
contract 

 

12 Amount deposited or recovered  

13. Less Amount recoverable (with details)  

13.10 Amount Spent by BHEL on  

13.11 Payment made on behalf of contractor  

13.12 Court dues / penalties / compensation  

13.13 Other recoveries for services  

13.14 Security Deposit released with final bills  

14 Net Amount recommended for release (12-13)  

 
CERTIFICATE TO BE FURNISHED BY CONTRACTOR 

 
I / We have no claim of demand outstanding against BHEL, Bangalore 560026 for the work done or materials supplied or on any account arising 
out or connected with the work order mentioned above and the payment of this bill shall in full & final settlement of all my/our claims and demands 
including the deposits in respect of the contract agreement referred to 
Date:         
 

Signature of Contractor 
 

CERTIFICATE TO BE FURNISHED BY ENGINEER 
Certified that  
 

- The payment recommended for release is in order and that there are no demands other than those included in the claim outstanding 
from the contract. 
 

- The maintenance period as per the contract agreement is over and the contractor has carried out the works required to be carried out 
by him during the period of maintenance to our satisfaction and all expenses incurred by the company on carrying out such works have 
been included for adjustment. 

 

- All other objections raised so far have been settled. 
 

- A note of refund of security deposit has been made in the measurement book and contract agreement / work order. 
 
 

Date:            Signature of Engineer 
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FOR USE OF ACCOUNTS DEPARTMENT 

 
Passed for Rs…………/ (Rupees__________________________________________only) 
 
 
Accountant        Accounts officer 
 

 
ACKNOWLEDGEMENT BY THE CONTRACTOR 

 
Received Rs…………/- (Rupees__________________________________________only) in full and final settlement of my / our claim. 
 
Date:        Signature of Contractor 
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ANNEXURE-17 
 

FORMAT OF DECLARATION (ON BIDDER’S LETTER HEAD) TO BE GIVEN WITH FINAL BILL 
(To be typed and submitted on the Letter Head of the Company/Firm of Bidder) 

 
Ref:          Date: 
 
To: 
 
BHEL - Electronics Division,  
PB.No.2606, Mysore Road  
Bangalore – 560026 
 
Dear Sir / Madam 
 

Ref: Your W.O NO………………………………………….. Date: …………. 
 

This is to certify that  
 

1. We have made full & final payment (Retrenchment Compensation, One month notice / notice pay in lieu thereof, payment for un availed 
portion of EL etc. as applicable) to all our workers and as on today nothing is pending / payable to any worker on account of wage & 
other benefits. 
 

2. We have complied with relevant provisions of employees provident fund and misc. provisions Act 1952 and rules made there under and 
we have deposited up to date PF contribution under PF code No:………………………………………….. 
 

3. No one was injured / died due to accident during the period of contract in the execution of the work and hence no compensation payment 
is applicable. 
 

4. No labour payment is pending with us. 
 

5. We hereby certify that the work was completed in accordance with terms and conditions of the said work order / award letter and all the 
particulars as declared above are true to the best of my knowledge & belief. 

 
6. That in case principal employer ……………………………….. is held responsible / liable to pay any amount/penalty charge by an order 

of the court, arbitrator or authority due to acts or omissions of the contractor M/s …………………………………….hereby undertakes to 
indemnify the principal employer and to deduct that amount from our bills payable by you in any other contract. 
 

7. No other claims against this contract / work order will be made by us M/s.……………………………… on BHEL Bangalore. 
 

Thanking You,       
Yours Sincerely 

 
 

 (Signature, Date & Seal of  
Authorized Representative of the Bidder) 
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ANNEXURE-18 

EFT Details 

Electronic Funds Transfer (EFT) Or Pay link Direct Credit Form 

 

Please Fill up the form in CAPITAL LETTERS only. 

TYPE OF REQUEST(Tick one):  ________ CREATE   ________ CHANGE 

BHEL Vendor / Supplier Particulars 

BHEL Vendor / Supplier Code:    

Company Name :   

Permanent Account Number (PAN):  

Address   

   

CITY     

STATE  

PINCODE   

Contact Person(s)  

Contact Person(s)   

Telephone No:   

Fax No:   

e-mail id:   

Vendor / Supplier BANK Particulars 

1 Bank Name  

2 Bank Address 

 

3 Bank Telephone No.  

4 Bank Account no.  

5 Account type  (Savings / Credit)  

6 Bank MICR code (as in cheque)  

7 Bank Swift Code (For EFT only)  

8 Bank IFSC code (For RTGS / NEFT)  

A 
I hereby certify that the particulars given above are true, correct and complete and that I, as a representative for the above 
named Company, hereby authorise BHEL, EDN, Bangalore to electronically deposit payments to the designated bank 
account. 

B 
If the transaction is delayed or not effected at all for reasons of incomplete or incorrect information, I would not hold BHEL / 
transferring Bank responsible. 

C 
This authority remains in full force until BHEL, EDN,Bangalore receives written notification requesting a change or 
cancellation. 

D 
I have read the contents of the covering letter and agree to discharge the responsibility expected of me as a participant under 
ECS / EFT 

Date: 

Authorised Signatory: 
Company Seal 

Designation: 

Telephone NO. with STD Code 

BANK CERTIFICATE 

We certify that____________________has an Account No_____________________ with us and 

we confirm that the bank details given above are correct as per our records. 

Date: 

Authorised Signatory: 
Place 

Bank Seal 
Designation: 

Telephone NO. with STD Code 

Please return completed form along with a blank cancelled cheque or photocopy thereof  to BHEL-EDN 
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ANNEXURE-19 

 
CONTRACT AGREEMENT 

Agreement No. and Date  

Name of the Work  

Name of the Contractor with full address  

Value of work awarded  

Letter of Intent No. and Date  

Scheduled Commencement Date  

Scheduled Completion Date  

  
 
THIS AGREEMENT MADE THIS _______DAY OF____________2007 between BHARAT HEAVY ELECTRICALS LIMITED (A Government of 
India Enterprise) a Company incorporated under the Companies Act, 1956, having its Registered Office at BHEL House, Siri Fort New Delhi- 
110049 (herein after called BHEL) of the ONE PART.  
 

AND 
 
M/s._______________________________________________________________________ ______ (hereinafter called the `Contractor') of the 
SECOND PART.  
 
WHEREAS    M/s ____________ ____________ ____________ ____________ ____________state that they have acquired and possess 
extensive experience in the field of ________________________ ________________________ ________________________ 
________________________  
 
And  Whereas in response to an Invitation to Tender No. ________________________ issued by BHEL for execution of 
________________________ ________________________ the contractor submitted their offer No. ____________ ____________ dated 
____________ 
 
And whereas BHEL has accepted the offer of the Contractor on terms and conditions specified in the Letter of Intent No. 
________________________ dated ____________ read with the references cited therein.  
 
THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties as follows:  
 
1. That the contractor shall execute the work of ____________ ____________and  more particularly described in Tender Specification 

No____________ ____________ including Drawings and Specifications (hereinafter called the said works) in accordance with and subject 
to terms and conditions contained in these presents, instructions to Bidders, General Conditions of Contract, Special Conditions, Annexures, 
Letter of Intent dated ____________ and such other instructions, Drawings, Specifications given to him from time to time by BHEL.  

 
2. The Contractor is required to furnish to BHEL Security deposit in the form of cash/ approved securities/ Bank Guarantee valid upto 

____________ for a sum of Rs. ____________ towards satisfactory performance and completion of the Contract.  
 
3. The Contractor has furnished a Bank Guarantee bearing no. ____________ dated ____________ for a sum of Rs. ____________ 

____________ executed by ____________ ____________ ____________in favour of BHEL towards Security Deposit valid up to 
____________  

 
OR 

 
The Contractor has furnished to BHEL an initial Security Deposit of Rs. ____________ in the form of cash / approved Securities / B.G No. 
____________ dated ____________ for Rs. ____________ executed by ____________ ____________ In favour of BHEL valid up to 
________ and has agreed for recovery of the balance security deposit by BHEL @ 10% of the value of work done from each running bill till 
the entire Security Deposit is recovered.  

 
OR 

 
The contractor has furnished to BHEL an initial Security Deposit of Rs. ________ vide Bank draft No. ________ dated ________ and by 
adjusting EMD of Rs. ________ submitted vide Bank draft No. ________ dt. ________) and has agreed for recovery of balance Security 
Deposit by BHEL @ 10% of the value of work done from each running bill till the entire security deposit is recovered.  

 
4. The Contractor hereby  agrees to extend the validity of the Bank Guarantee for such further period or periods as may be required by BHEL 

and if the Contractor fails to obtain such extension(s) from the Bank, the Contractor, shall pay forthwith or accept recovery of Rs.------------ 
from the bills in one installment and the contractor further agrees  that failure to extend the validity of the Bank Guarantee or failure to pay 
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the aforesaid amount in the manner specified above shall constitute breach of contract. In addition to above, BHEL shall be entitled to take 
such action as deemed fit and proper for recovering the said sum of Rs. ------------. 

 
OR 

 
In case  the contractor furnishes the bank guarantee at a later date the contractor hereby agrees to extend the validity of bank guarantee for 
such further period or periods as may be required by BHEL and if the contractor fails to obtain such extension(s) from the bank, the contractor 
shall pay forthwith or accept recovery of the amount of bank guarantee given in lieu of security deposit from the bills in one installment and 
the contractor further agrees that failure to extend the validity of bank guarantee or failure to pay the aforesaid amount in the manner specified 
above shall constitute breach of contract. In addition to above, BHEL shall be entitled to take such action as deemed fit and proper for 
recovering the said sum.  

 
5. That in consideration of the payments to be made to the Contractor by BHEL in accordance with this Agreement the Contractor hereby 

covenants and undertakes with BHEL that they shall execute, construct, complete the works in conformity, in all respects, with the terms and 
conditions specified in this Agreement and the documents governing the same.  

 
6. That the Contractor shall be deemed to have carefully examined this Agreement and the documents governing the same and also to have 

satisfied himself as to the nature and character of the Works to be executed by him. 
 

7. That the Contractor shall carry out and complete the execution of the said works to the entire satisfaction of the Engineer or such other officer 
authorized by BHEL, within the agreed time schedule, the time of completion being the essence of the Contract.  

 
8. That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to him during the progress of the said works such sum as 

determined by BHEL in accordance with this Agreement.  
 

9. That this Agreement shall be deemed to have come into force from ________ the date on which the letter of intent has been issued to the 
Contractor.  

 
10. That whenever under this contract or otherwise, any sum of money shall be recoverable from or payable by the Contractor, the same may 

be deducted in the manner as set out in the General Conditions of Contract or other conditions governing this Agreement.  
 

11. That all charges on account of Octroi, Terminal and other taxes including sales tax or other duties on material obtained for execution of the 
said works shall be borne and paid by the Contractor.  

 
12. That BHEL shall be entitled to deduct from the Contractor's running bills or otherwise Income Tax under Section 194 (C) of the Income Tax 

Act, 1961.  
 

13. That BHEL shall be further entitled to recover from the running bills of the Contractor or otherwise such sum as may be determined by BHEL 
from time to time in respect of consumables supplied by BHEL, hire charges for tools   and plants issued (Where applicable) and any other 
dues owed by the Contractor.  

 
14. That it is hereby agreed by and between the parties that non- exercise, forbearance or omission of any of the powers conferred on BHEL 

and /or any of its authorities will not in any manner constitute waiver of the conditions hereto contained in these presents and the liability of 
the Contractor with respect to compensation payable to BHEL or Contractor's obligations shall remain unaffected.  

 
15.  It is clearly understood by and between the parties that in the event of any conflict between the Letter of Intent and other documents governing 

this Agreement, the provisions in the Letter of Intent shall prevail.  
 
16. The following documents  
 
1. Invitation to Tender No_____________________________ and the documents specified therein.  
 
2. Contractor's Offer No_______________________ dated____________ 
 
3. _________________________________________________________  
 
4._________________________________________________________ 
 
5. _________________________________________________________  
 
6. Letter of Intent No________________________    dated__________.  
 
7. _________________________________________________________  



  

Tender Enquiry Ref.: CE:ES:2014-15:21:NTPC_KORBA_R&M:KP dt.05/12/2014 

 
Page 76 of 92 

External Services 

Electronics Division 

 
 Shall also form part of and govern this Agreement 
 
IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the presence of  
 
WITNESS        

(to be signed by a person holding a valid Power of Attorney)  
        (CONTRACTOR)  

1.  
 
2.  
 
WITNESS                                                 (For and on behalf of BHEL) 
1.  
 
2.   
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ANNEXURE-20 
 

CHECK LIST TO BE SUBMITTED ALONG WITH EVERY RA BILL 
     
NAME OF THE CONTRACTOR                                                                           RAB NO: 
         RAB DATE: 
LOI NO & DATE 
 
DESCRIPTION OF WORK  

SL.NO  PARTICULARS YES NO REMARKS 

1 
ALL T&P’s AND OTHER INSTRUMENTS REQUIRED AS PER CONTRACT HAVE 
BEEN DEPLOYED AT SITE AND ARE AVAILABLE IN GOOD WORKING 
CONDITION & UTILISATION REPORT HAS BEEN SUBMITTED. 

   

2 
LABOUR LICENSE FOR THE WORKMEN ENGAGED AND IS VALID UPTO 
  

   

3 WC  POLICY FOR THE WORKMEN ENGAGED ARE AVAILABLE & VALID UPTO 

   

4 COPIES OF THE ABOVE HAVE BEEN SUBMITTED TO BHEL    

5 
WORKERS WAGES FOR THE PREVIOUS MONTH HAVE BEEN DISBURSED 
AND PAID ACQUITTANCE ROLL SUBMITTED TO BHEL  

   

6 
PF HAS BEEN DEDUCTED AS PER RULES AND PAID  CHALLAN SUBMITTED 
TO BHEL 

   

7 PLEASE QUOTE YOUR PAN NO.    

8 PLEASE QUOTE YOUR SERVICE TAX REGN. NO. 
   

9 
SERVICE  TAX FOR THE PREVIOUS MONTH HAS BEEN REMITTED AND 
PROOF OF PAYMENT HAS BEEN ATTACHED WITH THE CURRENT BILL  

   

10 
BANK GUARANTEE FOR SECURITY DEPOSIT/ADVANCE PAID ARE VALID 
UPTO 

   

11 
PROOF OF SALES TAX REGISTRATION AND EXEMPTION ,IF ANY ,FOR NON 
DEDUCTION / SHORT DEDUCTION OF WCT HAS BEEN SUBMITTED TO BHEL 

   

12 PERIODICAL REPORTS AS PER CONTRACT HAS BEEN SUBMITTED 
   

13 
"QUALITY ASSURANCE LOG SHEETS, PROTOCOLS & OTHER DOCUMENTS 
AS REQUIRED UNDER SECTION 8 OF THE CONTRACT HAS BEEN 
SUBMITTTED AND NECESSARY APPROVAL OBTAINED. 

   

14 
 LOG SHEETS FOR EXTRA / ADDITIONAL WORK CARRIED OUT AS PER 
CONTRACT HAS BEEN SUBMITTED TO BHEL 

   

         
CONTRACTOR         BHEL    DATE:  
   
PLACE: 
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ANNEXURE-21 

 
RELEVENT IS – CODES FOR PERSONAL PROTECTION 

 

Standard Description 

IS: 2925-1984 Industrial Safety Helmets 

IS: 4770-1968 Rubber gloves for electrical purposes 

IS: 6994, 1973 (Part-I) Industrial Safety Gloves (Leather & Cotton Gloves 

IS: 1989-1986 (Part I & III) Leather safety boots and shoes 

IS: 3738-1975 Rubber knee boots 

IS: 5557-1969 Industrial and Safety rubber knee boots 

IS: 6519-1971 Code of practice for selections, care and repair of Safety footwear 

IS: 11226-1985 Leather Safety footwear having direct moulding  sole 

IS: 5983-1978 Eye protectors 

IS: 9167-1979 Ear protectors 

IS: 3521-1983 Industrial Safety belts and harness 
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PART - II 
 
 
 

PRICE BID 
 

1. Rate to be quoted in Rupees. Price to be FIRM throughout the contract execution period.These Rates shall be entered in figures as well as in words. In case of difference in rates between words and 
figures THE LESSER OF THE TWO will be treated as valid rate. 
 

2. Bidders should quote for all the items in Rate Schedule and the total amount will be evaluated. 
 

3. The bidder should affix his signature in all the sheets of Rate Schedule. 
 

4. The scope comprises of shifting of materials from BHEL stores to place of installation, installation & commissioning.  
 

5. For some of the items  like TSI /VMS ,Desk etc equipment have to be shifted and manpower assistance to be provided to equipment vendor. 
 

 
 

SIGNATURE & SEAL OF BIDDER 
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RATE SCHEDULE 

SL.NO 
CONTRACT 

CLAUSE 
REF. 

ITEM DESCRIPTION 
UNIT OF 

MEASURE
MENT 

Qty for 
NIT 

  

Unit Rate  Amount  

Figures 
in Rs. 

Words 
Figures 
in Rs. 

Words 

1 A 

DDCMIS Panels are in single / two / three or five 
panels per suite formation. Work includes fixing 
canopy. Panel installation is at CER in Main plant, 
Remote I/O locations etc. 

      

2 A 1.1 
Cubicle (Dimensions - L X B X H: 750X800X2415 mm) - 
Approximate weight = 400 Kgs.  

Nos. 28         

3 A 1.2 
Cubicle (Dimensions - L X B X H: 1500X800X2415 mm) 
Approximate weight = 800 Kgs.  

Nos. 24         

4 A 1.3 
Cubicle (Dimensions - L X B X H: 2250X800X2415 mm) 
Approximate weight = 1200 Kgs.  

Nos. 18         

5 A 1.4 
Cubicle (Dimensions - L X B X H: 3750X800X2415 mm) 
Approximate weight = 2000 Kgs.  

Nos. 2         

6   
Electrical Control panel housing synchronizing 
hardware (Shifting of panels from stores, Erection of 
panel) 

            

7  A 2.1 
CBW01 (Dimensions - L X B X H: 750X800X2415 mm) - 
Approximate weight= 400 Kg. - Metering panel 

Nos. 2         

8 A 2.2 
CWB02 (Dimensions - L X B X H: 750X800X2415 mm) - 
Approximate weight= 400 Kg. - Synchronising hardware 
panel 

Nos. 2         

9 B 
HMI ITEMS - Shifting of materials from stores to place 
to Erection and providing assistance for 
commissioning. 

            

10 B 1.1  
Work Stations PC's with accessories keyboard and mouse 
etc. 

Nos. 38         

11 B 1.2  A3/A4 Color Laser printer Nos. 8         

12 B 1.3 Mini UPS for PC's at Main Plant Nos. 12         

13   
Large Video Screens (LVS)- Man power assistance for 
shifting of materials from stores to place of Erection & 
also during commissioning. 

            

14  B 2.1 Large Video Screens(LVS)  with other related accessories  Nos. 10         

15   
UNIT CONTROL DESK & RACKS - Shifting of material 
from stores and providing assistance to BHEL's 
Vendor. 
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RATE SCHEDULE 

SL.NO 
CONTRACT 

CLAUSE 
REF. 

ITEM DESCRIPTION 
UNIT OF 

MEASURE
MENT 

Qty for 
NIT 

  

Unit Rate  Amount  

Figures 
in Rs. 

Words 
Figures 
in Rs. 

Words 

16 B 4.1 
Arc shaped Unit Control Desk (7 X 1.2 sq.m area) at Main 
Control Room 

Nos. 2         

17 B 4.2 
Arc shaped Unit Control Desk (4 X 1.2 sq.m area) for Unit 
In-charge in Main control room 

Nos. 2         

18 B 4.3 
LVS PC rack - Dimension: L X BX H : (2600 X 750 X 1600 
)mm 

Nos. 2         

19 B 4.4 
Computer Table for Work Station (2100 X 928 mm) at 
Main Plant 

Nos. 6         

20 B 4.5 Printer Table (850 X 750 mm) at Main Plant Nos. 2         

21 B 4.6 Operator Chairs Nos. 26         

22 C 

SLAVE CLOCK SYSTEM : Scope includes installation 
of JBs and Display Units.  (Associated Cabling 
covered under Clause R of Price schedule) and 
providing man power assistance during 
commissioning is in Contractor's scope 
(Commissioning in vendor scope) 

            

23 C 1.1 
Slave Clock display Units (Location: Control Room, 
Control Equipment room, HT Switchgear, TG 0 mtr, Other 
Locations) -  

Nos. 6         

24 D 

FLAME SCANNERS: Mounting of scanners at Windbox 
/ Burner, racks provided as loose items and Laying of 
Cable from Scanner to Scanner Racks mounted at 
Control room- supervision & commissioining by BHEL 

            

25 D 1.1 
Fireball Flame Scanner with Head Assembly, Dimension - 
Length 78" with Approximate Weight 6 Kgs 

Nos. 40         

26 D 1.2 
Flame scanner Amplifier Chassis - 19" Rack Assembly 
(Approximate Wt. 9 Kgs) 

Nos. 10         

27 D 1.3 Tripple Shielded Cable - Size 1.3 Sq.mm Mtr 12000         

28 D 1.4 6 Way FRP Miniature JBs Nos. 40         

29 E 

SADC system : Erection of power cylinders and SS/Cu 
tubing wherever necessary. Cu /SS tubes and 
necessary accessories like Nipples, Valves,Hose, Tee 
etc. will be supplied by BHEL  
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RATE SCHEDULE 

SL.NO 
CONTRACT 

CLAUSE 
REF. 

ITEM DESCRIPTION 
UNIT OF 

MEASURE
MENT 

Qty for 
NIT 

  

Unit Rate  Amount  

Figures 
in Rs. 

Words 
Figures 
in Rs. 

Words 

30 E 1.1  
SADC Pneumatic Power cylinder / actuator (3" X 5") with 
Positioners  

Nos. 104         

31 E 1.2 Air Filter Regulators Nos. 26         

32 E 1.3 Pressure Switches Nos. 26         

33 E 1.4 E/P converters  Nos. 26         

34 E 1.5 Solenoid Valves Nos. 32         

35 F 

Acoustic Steam Leak Detection system (ASLD) : 
Mounting of panel at main plant Control room and 
Sensors at various locations in boiler as per design 
with associated JBs erection (Associated Cabling 
covered under Clause R of Price schedule). - 
Supervision and Commissioning of system by BHEL  

            

36 F 1.1  Single Cubicle  Nos. 2         

37 F 1.2 Sensor assembly - Approximate Wt. 22 Kg  Nos. 40         

38 F 1.3 48 Way FRP JBs Nos. 16         

39 F 1.4 Field Amplifier Box - A special Type of  16 Way JB  Nos. 40         

40 F 1.5 Solenoid Valves for Auto Purging Nos. 40         

41 G 

Electronic Water Level Indicator (12 port): Mounting of 
Pressure vessels, Ascertor Cabinet with Display Units. 
Laying of special type of  Cable (PTFE) from Vessels 
to Ascertor Unit and Associated Power and 
Instrumentatin Cable laying is covered under Clause R 
of Price Schedule. Assistance to M/s NTPC for 
Tapping from drum to Vessels and associated piping 
with Isolation valves. Isolation valves, Gaskets and 
Glands, Pipes etc. will be supplied by BHEL. 
Supervision and Commissioning by BHEL. 

Lumpsum 2         

42 G 2.1 Pressure Vessel with Electrodes (12 Port) - Wt.125 Kgs Nos. 4         

43 G 2.2 Pressure Vessel with Electrodes (8 Port) - Wt.145 Kgs Nos. 4         

44 G 2.3 
Ascertor Cabinet of Dimension: 600(H)X600(L)X350(W) 
mm and Approximate Wt.140 Kgs. 

Nos. 8         

45 G 2.4 10 Pair X 0.6 Sq.mm PTFE Probe Cable Mtr. 180         



  

Tender Enquiry Ref.: CE:ES:2014-15:21:NTPC_KORBA_R&M:KP dt.05/12/2014 

 

Page 83of 92 

External Services 

Electronics Division 

RATE SCHEDULE 

SL.NO 
CONTRACT 

CLAUSE 
REF. 

ITEM DESCRIPTION 
UNIT OF 

MEASURE
MENT 

Qty for 
NIT 

  

Unit Rate  Amount  

Figures 
in Rs. 

Words 
Figures 
in Rs. 

Words 

46 G 2.5 
Display Unit (12 PORT) of Dimension 
194(H)X99(L)X81(W) mm and Wt. 2 Kg (Approx.) at 
Operating Floor and UCR 

Nos. 8         

47 H 

 COAL BUNKER LEVEL MONITORING SYSTEM : 
Mounting of sensor with mounting pads, alignment 
device and JB. Laying of cables between sensor, JB 
and panel.  Associated cable laying is covered under 
Clause R of Price Schedule. Tagging to be provided  
as per BHEL/NTPC  specifications. Bunker level 
monitoring panel - A single cubicle having dimensions  
1000 mm X 400 mm X 1400 mm ( W X D X H) with an 
Approx. Wt 500 Kg., Ultrasonic types Level sensor 
with counter mounting pads 6 Nos., Junction Boxes 
made from thermoplast material of Size LX B X D: 119 
x 139 X 70 mm Qty. 6 Nos. 

Lumpsum 2         

48 I 

FURNACE FLAME CAMERA SYSTEM: Erection of 
panel, assistance for camera installation with proper 
welding,  piping works for air cooler system and 
during commissioning. All the Associated cable 
Laying (Power and Signal) and Commissioning of the 
System in Vendor Scope. 

  2         

49 I 1.1  
Flame Camera system Panel to be erected at CER / CCR  
Plus a WALL MOUNT Dimension: (WXDXH) 800 x 800 x 
2415 mm Approximate Wt. 400 Kg 

Nos. 2         

50 I 1.2 Cameras with JB's  Nos. 8         

51 J FIELD INSTRUMENTS             

52 J 1.1  

Positive Displacement Meter for HFO flow measurements 
in main line and return line with Associated Strainer, 
Matting Flanges, Pulse Amplifier for F to I Converter with 
Flame Proof Housing. 

Set 4         

53 J 1.2 Pneumatic corner valves  Nos. 72         

54 J 1.3 
Double coil solenoid valves (24 VDC) for Oil Gun Advance 
/ Retract  

Nos. 24         

55 J 1.4 
Double coil solenoids (24 VDC) for  Seal air fan discharge 
dampers  

Nos. 4         
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56 J 1.5 
Single coil solenoid valve (24 VDC) for Emergency suction 
damper  

Nos. 2         

57 J 1.6 
Double Coil solenoid valve (24 VDC) for Scanner air fan 
discharge dampers 

Nos. 4         

58 J 1.7 
Double Coil Solenoid valve  (24 VDC) for Igniter Air Fan 
Discharge damper 

Nos. 4         

59 J 1.8 Double Coil Solenoid valve (24 VDC)  for Hot Air gate Nos. 12         

60 J 1.9 Single coil solenoid Valve (24 VDC) for LOTV Nos. 2         

61 J 1.10 
Dual coil  solenoid Valve (24 VDC)  for Pulverizer 
discharge damper 

Nos. 12         

62 J 1.11 
HOTV  Single coil solenoid Valve (24 VDC) & HORV  dual 
coil solenoid Valve (24 VDC)  

Nos. 4         

63 J 1.12 
Impact head type flow element for Cooling Water Flow 
Measurement -  : Scope includes complete installation of 
the unit with accessories. 

Nos. 4         

64 J 1.13 

Low Temperature Oxygen Analyser: Mounting of 
Sensor/Probe with SS tubing between sensor and 
calibration unit, accessories and mounting of analyser and 
laying of cable between probe, analyser and calibration 
unit.  

Nos. 4         

65 J 1.14 

Electro Pneumatic Smart Positioners / position feedback 
transmitters : Manpower assistance to be provided for 
Complete mounting and during commissioning to BHEL 
Vendor. Associated Copper Tubing is covered under 
Clause Q of Price schedule and cabling is covered under 
Clause R of Price Schedule 

Nos. 56         

66 K 

Stator Water Conductivity Analyser : Mounting of 
Assembled unit on 2"/3" NB pipe with Sensor. Pipe, U-
Clamps, Washers, nuts etc. will be supplied by BHEL. 
Associated Cabling is covered under Clause R of Price 
Schedule. Commissioning of System by BHEL / 
Vendor. 

            

67 K 1.1 Conductivity Analyser Unit Nos. 4         
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68 L 

TURBO SUPERVISORY SYSTEM : Erection of panel 
and mounting of sensors at TG as per erection 
guidelines & Quality plan of VENDOR and cables 
laying through conduits, JB mounting and laying of 
signal cables to control room  

            

69 L 1.1 
Turbo Supervisory System with Marshalling panel 
 - A suite of two panels ( Dim 1600 mm X 800 mm X 2415 
mm) Approx. Wt - 600 Kg 

Nos. 2         

70 L 1.2 

Sensor with counter mounting pads for Differential 
expansion (HPT,IPT & LPT), Overall expansion (HP& IP 
Casing), Phase Mark, Axial Shift, relative vibration, 
absolute bearing vibration and speed for Main turbine and 
MDBFP. SENSOR MOUNTING UNDER SUPERVISION 
OF VENDOR ENGINEER 

Nos. 76         

71 L 1.3 
Junction Boxes - FRP Body 5 Way, Dimension:139(L) X 
119(H) X 70(D) mm 

Nos. 8         

72 L 1.4 
Junction Boxes - FRP Body 8 way, Dimension: 210(L) X 
310(H) X 116(D) mm 

Nos. 12         

73 L 1.5 
Junction Boxes - FRP Body, Dimension: 160(L) X 200(H) 
X 98(D) mm 

Nos. 6         

74 L 1.6 Erection of Toothed Wheel for Speed sensing Nos. 2         

75 M 

VIBRATION MONITORING SYSTEM: Providing 
assistance in Mounting of sensors and cable laying 
through SS conduit and assistance to vendor during 
commissioning 

            

76 M 1.1 

Vibration Monitoring System - For 
IDs,FDs,PAs,BFPs,CEPs: Two panels to be Erected at 
CER (Dim 800mm W x 800mm D x 2415mm H) Approx. wt 
= 300 Kg  

Nos. 4         

77 M 1.2 
Sensor mounting pad ( Dimension: 40 x 40 x 40 mm) for 
each pickup   

Nos. 68         

78 M 1.3 Key phasor mounting bracket Nos. 22         

79 M 1.4 
8 WAY FRP Body JB Dimension : L X B X H -139 X 119 X 
70 mm 

Nos. 90         
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80 M 2.1 
Vibration Monitoring System -For Cooling Tower (CT) 
Fans . 

Nos.           

81 M 2.2 Sensor mounting pad ( 40 x 40 x 40 mm) for each pickup Nos. 32         

82 M 2.3 
6 WAY FRP Body JB Dimension : L X B X H -139 X 119 X 
70 mm 

Nos. 32         

83 M 2.4 
Temperature Elements (TE) - The work involves 
mounting of RTDs in cooling tower fans  

            

84 M 2.5 
RTD for Gear Box temperature monitoring system for CT 
fans  

Nos. 32         

85   ELECTRICAL POWER SUPPLY SYSTEM             

86 N 

24V DC Power system along with DCDB for offsite and 
Remote I/O system with Batteries : All 
interconnections, arranging load testing, 
Commissioning assistance to vendor for battery 
charging/discharging  and load testing. 

            

87 N 1.1 

24 V DC 500 AMPS CHARGER FOR SG/TG PACKAGE 
COMPRISING CHARGER & DCDB PANEL - 2 PANELS 
APPROX 800 KGS AND DIMENSION 2000(H) X 1600 (W) 
X 800 (D) mm 

Set 4         

88 N 1.2 

BATTERY FOR 24 V DC SG/TG CHARGER 
COMPRISING  
2 X 19 CELLS (KPH 520 P) OF 520 AH  APPROXIMATE 
WEIGHT OF EACH CELL 44.8 KG & DIMENSION OF 
EACH CELL 345(L) X 195(W) X 405(H) mm.  

Set 4         

89 N 2.1 

24 V DC 250 AMPS CHARGER FOR BOP PACKAGE 
COMPRISING CHARGER & DCDB PANEL - 2 PANELS 
APPROX 600 KGS AND DIMENSION 2000(H) X 1600 (W) 
X 800 (D) mm AND COMMON DCDB PANEL - 1 PANEL 
APPROX WT. 400KG AND DIMENSION 1500(H) X 800 
(W) X 800 (D) mm. 

Set 4         

90 N 2.2 

 BATTERY FOR 24 V DC BOP CHARGER COMPRISING 
1 X 19 CELLS (KPH 520 P) OF 520 AH  APPROXIMATE 
WEIGHT OF EACH CELL 44.8 KG & DIMENSION OF 
EACH CELL 345(L) X 195(W) X 405(H) mm.  

Set 4         
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91 O 

UPS:Panel Erection, all interconnections within UPS 
panels, ACDB, Battery, etc. Acid/alkali filling for 
batteries.  Providing Commissioning assistance to 
vendor. 

            

92 O 1.1  

UN INTERRUPTED POWER SUPPLY SYSTEM RATING 
70 KVA (UPS) COMPRISING 07 PANELS. 
a) UPS 1 & 2 (WT.OF EACH PANEL 1200KG) in a Suite 
of two, Approximate Dimensions 2800(W) X 900(D) X 
2235(H) mm + 
b) SCVS (WT.OF PANEL 800 KG) Approximate 
Dimension  900(W)X 900(D) X 2235 (H) mm +  
c) ACDB 1 & 2 (WT.OF EACH PANEL 800 KG)  
Approximate Dimension 1200(W) X 800(D) X 2235(H) mm. 
d) STATIC SWITCH PANEL (WT.OF PANEL 250 KG)  
Approximate Dimension 700(W) X 800(D) X 2235(H) mm. 
e) BHMS-Battery Health Monitoring System (WT. OF 
PANEL 200 KG) Approximate Dimension 800(W) X 300(D) 
X 1500(H) mm 
f) MAINTENANCE BY PASS PANEL ( WT. OF PANEL 
250 KG) Approximate Dimension 440(W) X 800(D) X 
2235(H) mm. 
WITH ALL INTER CONNECTION BETWEEN BATTERY, 
UPS & BETWEEN UPS PANELS.  

Set 2         

93 O 1.2 

BATTERY BANK SYSTEM FOR ABOVE UPS 
COMPRISING APPROXIMATE 291 CELLS OF 330AH 
(KBH330P) WITH MS STAND. EACH CELL CELL 
DIMENSION APPROX 268 MM (L)X 195 MM (W)X 349  
MM (H) APPROX WT. PER CELL 27 KG 

Set 2         

94   PROCESS CONNECTION AND PIPING             

95 P 

Local Instrument Enclosure / Racks (LIE/LIR): 
Installation at various locations /elevations in 
Boiler/TG as per drawing / instructions of BHEL 
Engineer. DIMENSIONS  WXDXH  

            

96 P 1.1 
Local Instrument Enclosure -TYPE A -1250mm X 800mm 
X 2200mm WEIGHT 670 Kgs 

Nos. 10         
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97 P 1.2 
Local Instrument Enclosure -TYPE B - 930mm X 800mm X 
2200mm WEIGHT 550 Kgs 

Nos. 32         

98 P 1.3 
Local Instrument Rack -TYPE A -1650mm X 800mm X 
2200mm  WEIGHT 650 Kgs 

Nos. 2         

99 P 1.4 
Local Instrument Rack -TYPE B -1650mm X 800mm X 
2200mm WEIGHT 520 Kgs 

Nos. 48         

100 Q 

IMPULSE PIPES:  Identification, marking, stacking, 
cleaning, shifting to erection location, Erection, socket 
welding, Hydraulic testing, leak checking, etc primer & 
final painting (including supply of paints as per colour 
code of customer). All consumables like welding 
electrodes, testing materials, tags etc needed for the 
work to be supplied by vendor within the quoted price.  
Installation of all impulse line fittings including 
CONDENSATE POTS are considered as part of 
impulse line work. Welding allowed only by qualified 
welders accepted by BHEL/Customer and strictly as 
per approved welding procedure of BHEL/Customer. 
Only BHEL / NTPC approved welding electrodes to be 
used. 

            

101 Q 1.1 A106 Gr C 1/2" NB SCH 80 Mtr 5231         

102 Q 1.2 A106 Gr C 1/2" NB SCH 160 Mtr 675         

103 Q 1.3 A106 Gr C 3/4" NB SCH 80 Mtr 1856         

104 Q 1.4 ASTM A106 Gr C 1" NB SCH 80 Mtr 84         

105 Q 1.5 A335 P22 1/2" NB XXS Mtr 692         

106 Q 1.6 A335 P22 3/4" NB 80 SCH Mtr 692         

107 Q 2.1 
COPPER TUBING, SIZE:  1 / 4 " DIA.- Related brass 
fitting will be supplied by BHEL 

Mtr 2025         

108 Q 2.2 GI Pipe 1 /2 " Mtr 6750         
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109 R 

CABLES:  Meggering, laying of cables on cable trays, 
through Conduits, Flexibles, dressing, tagging, gland 
plate drilling, glanding, termination etc. All 
consumables like lugs, cable tags, Nylon ties, sleeves 
(SLEEVES OF REQUIRED COLOR & SIZE), Ferruling 
(with ferrule printing m/c) etc. to be provided by 
Vendor within the rates quoted. ONLY CABLE 
GLANDS will be provided by BHEL as free issue. 
Shield wire to be sleeved and terminated at panel end. 
Tagging to be provided as per BHEL / NTPC 
specifications. Preparation of Protocols for every RA 
Bill and reconciliation of cables to be made by the 
Contractor.Unarmoured cables 

            

110   INSTRUMENTATION CABLES             

111 R 1.1 F TYPE 2 PAIR 0.5 Sq.mm cable Mtr 4000         

112 R 1.2 F TYPE 4 PAIR 0.5 Sq.mm cable Mtr 78000         

113 R 1.3 F TYPE 8 PAIR 0.5 Sq.mm cable Mtr 28000         

114 R 1.4 F TYPE 12 PAIR 0.5 Sq.mm cable Mtr 8000         

115 R 1.5 F TYPE 24 PAIR 0.5 Sq.mm cable Mtr 4000         

116 R 1.6 G TYPE 2 PAIR 0.5 Sq.mm cable Mtr 24000         

117 R 1.7 G TYPE 4 PAIR 0.5 Sq.mm cable Mtr 98000         

118 R 1.8 G TYPE 8 PAIR 0.5 Sq.mm cable Mtr 12000         

119 R 1.9 G TYPE 12 PAIR 0.5 Sq.mm cable Mtr 8000         

120 R 1.10 G TYPE 24 PAIR 0.5 Sq.mm cable Mtr 4000         

121   POWER / CONTROL CABLES            

122 R 2.1 1C X 630 sq.mm Aluminium, XLPE Mtr 1600         

123 R 2.2 1C X 35 sq.mm, Aluminium, PVC Mtr 4000         

124 R 2.3 1C X 120 sq.mm, Aluminium, PVC Mtr 24000         

125 R 2.4 2C X 6 sq.mm, Copper, PVC Mtr 4000         

126 R 2.5 2C X 2.5 sq.mm, Copper, PVC Mtr 6000         

127 R 2.6 2C X 70 sq.mm, Copper, PVC Mtr 100         
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128 R 2.7 5C X 1.5 sq.mm Mtr 8000         

129 R 2.8 3C X 1.5 sq.mm Mtr 12000         

130 R 2.9 2C X 1.5 sq.mm Mtr 4000         

131 R 2.10 2C X 2.5 sq.mm  Mtr 6000         

132 R 2.11 3C X 2.5 sq.mm  Mtr 4000         

133 R 2.12 5C X 2.5 sq.mm  Mtr 6000         

134   
OPTICAL FIBER CABLE - Optic fiber cables have to be 
laid on Cable trays, Conduits.  

            

135 R 3.1 OFC CABLE 4 CORE ARMOURED Mtr 4200         

136 R 3.2 OFC CABLE 8 CORE ARMOURED Mtr 12600         

137 R 3.3 OFC CABLE 12 CORE ARMOURED Mtr 2100         

138   
NETWORK CABLE: Laying, dressing using ties and 
crimping on both ends 

            

139 R 4.1 UTP CAT 5e CABLE (EACH BUNDLE OF 305 MTR.) Mtr 14732         

140 S G.I. PERFORATED  CABLE TRAYS             

141 S 1.1 CABLE TRAY OF Size: W X H X T -  600 X 100 X 2 mm Mtr 2683         

142 S 1.2 CABLE TRAY OF Size: W X H X T -  300 X 50 X 2 mm Mtr 4830         

143 S 1.3 CABLE TRAY OF Size: W X H X T -  150 X 50 X 2 mm Mtr 3220         

144 S 1.4 CABLE TRAY OF Size: W X H X T -  100 X 50 X 2 mm Mtr 1812         

145 S 1.5 CABLE TRAY OF Size: W X H X T -  50 X 25 X 2 mm Mtr 5635         

146 T 

CONDUITS: Installation in trenches, cable trays, along 
the walls, dressing using saddles, Ties, tag plates etc 
.Fittings like bends, inspection bends etc will be 
supplied by BHEL. All consumables like saddles, 
mounting hardware, jumpers etc. for fixing conduits / 
flexible to be arranged by contractor within the  
quoted rates.  

            

147 T 1.1 Rigid Conduit 50mm dia. (2") Mtr 1400         
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148 T 1.2 Flexible Conduit  25 mm dia. (1") Mtr 1400         

149 T 1.3 HDPE conduit 50mm dia. (2") Mtr 4667         

150 U ERECTION OF JUNCTION BOXES  (FRP Body)             

151 U 1.1 12 WAYS Nos. 92         

152 U 1.2 24 WAYS Nos. 262         

153 U 1.3 36 WAYS Nos. 11         

154 U 1.4 48 WAYS Nos. 93         

155 U 1.5 72 WAYS Nos. 126         

156   TT JUNCTION BOXES for Temperature Transmitters             

157 U 2.1 6 WAYS RTD TT Nos. 218         

158 U 2.2 12 WAYS RTD TT Nos. 102         

159 V TRANSMITTERS:             

160 V 1.1 Electronic Pressure Transmitters Nos. 270         

161 V 1.2 Differential Pressure Transmitters Nos. 126         

162 V 1.3 Guided Wave Radar type transmitters Nos. 36         

163 V 1.4 Single Input DIN rail mounted Temperature Transmitters Nos. 1176         

164 V 1.5 Dual Input temperature transmitters with indicators Nos. 100         

165 V 
TRANSDUCERS : Mounting of loose Transducers (DIN 
rail / base plate) inside panels at main plant / remote 
I/O's 

            

166 V 2.1 Current Transducers Nos. 242         

167 V 2.2 Voltage Transducers Nos. 76         

168 V 2.3 PF Transducers Nos. 2         

169 V 2.4 Frequency Transducers Nos. 6         

170 V 2.5 Power Transducers Nos. 14         

171 V 2.6 Temperature tranducers Nos. 16         

172 V 2.7 Tap position Transducers Nos. 4         
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173 W 

HART MANAGEMENT SYSTEM: Job involved Panel 
erection  and assistance to Vendor during 
Commissioning. Associated cabling is covered under 
Clause R of Price schedule. 

            

174 W 1.1 
SYSTEM COMPRISING OF HART MANAGEMENT 
PANEL - ONE NUMBER, APPROX WT. 300 KG AND 
DIMENSIONS 2415(H) X 800(W) X 800(D) mm. 

Nos. 2         

175 X 

Commissioning of existing 45 KVA UPS shifted from one 
of the unit to the DM Plant Control Room including 
Erection of panel at DM Plant Control Room. Associated 
Power and Control cabling is covered under Clause R of 
Price schedule. 

Nos. 1         

176 X 1.1 
Mounting of interposing relays in HT / LT MCC, Switchgear 
& associated wiring 

Nos. 800         

177 Y 

DISMANTLING WORK:Sub-contractor to hand over the 
below dismantled equipment to  NTPC in " as it is" 
condition after cleaning at the location identified by 
BHEL/NTPC, within the plant premises. 

            

178 Y 1.1 Existing / Old Panels Nos. 154         

179 Y 1.2 Existing / Old cables, seggregating and shifting Mtr 140000         

180 Y 1.3 
Existing / Old field instruments, Junction Boxes as 
identified by BHEL/Customer. 

Nos. 800         

181 Y 1.4 
Existing / Old Cable Trays as identified by 
BHEL/Customer. 

Mtr 10000         

Total Amount  in Rs.   

Service Tax @ 12.36% (present rate) on total amount  in Rs.   

Total Price including Service Tax is Rs   

 


