
Corrigendum to the Tender “Electrical works for Augmentation of Power 

System in BHEL EDN” - Tender Ref: ET: - 417 

Part-I 

 

Page 1 of 23 of Notice Inviting Tenders: 

 
1. Sl no 6 :- Last Date & Time for the             :   Before 01.00 PM on 22.05.2015 

Receipt of Completed Tender. 

2. Sl no.7:- Date & Time for Tender Opening            :   At 01.30 PM on 22.05.2015 

3. Sl. No 9.0 - Part - I (70 Pages) & Part- II (5 Pages) has been mentioned. 

4. Sl. No.10.0:- Clause no 6 has been introduced as: - Clause 38 of BHEL GCC has been 

removed from the scope of tenderer, it has been covered under the scope of BHEL. 

 

Page 2 of TECHNICAL-CUM-COMMERCIAL BID (Essential Criteria for 

Techno-Commercial acceptance of BID) 

 
1. Sl No.1: Similar work means Electrical works for Light & Power distribution in 

Industrial /Commercial Buildings.  

2. Sl No. 2. Average Turn Over of the last three years shall be not less than 30% of the 

estimated cost of this NIT  

3. Solvency shall be not less than 25% of the estimated cost of this NIT.  

(Latest Certificate from the Bank shall be produced not older than one (1) year from 

the date of opening of tender.) 

 

Page 3 of TECHNICAL-CUM-COMMERCIAL BID (Other Conditions) 

 
1. Sl No.1 Clause for tender fee has been removed. 

2. Sl No.2 Form of EMD, cash option has been removed. 

 

Part- II 

Price BID 

 
1. Page 5 of 5:- Total, Grand Total & Amount in Rupees have been added at the 

bottom of page. 

 
 

 

 

Signature of Tenderer                                                                  Signature of Issuing Officer    
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Phone: 26998424 / 26989192  

                           NOTICE INVITING TENDERS 

 

01. Tender Number :    ET/417   
     

02. Name of work                                 : “Electrical work for Augmentation of   

                                                                           Substation at BHEL EDN”.  
  

03. Completion Time :    12 Months 
 

04. Estimated Cost                                      :    Rs. 40 Lakh (Rupees Forty Lakh only) 

 

05.        Earnest Money Deposit : Rs. 1,00,000/- (Rupees one Lakh only) 

 

06.       Last Date & Time for the : Before 01.00 PM on 22.05.2015 

Receipt of Completed Tender. 

07. Date & Time for Tender Opening : At 01.30 PM on 22.05.2015  

  

08. Place of submission of Tender : Tender Box marked as “Factory Services” and 

located at Reception Area of Electronics Division, 

BHEL Mysore Road, Bangalore-26. 
  

09. Tender Contents: This tender document contains 75 Pages including the following: 

  Part:-I (70 Pages) 

1. NIT, Instructions to Tenderers (23 Pages)  

2. General Condition of Contract (GCC) (2+37 Pages) 

3. Techno-commercial Acceptance of Bid (Information & Essential criteria ) (3 Pages) 

4. Technical Cum Commercial bid-Part I (5 Pages) 

  Part:-II (5 Pages) 

5. Price Bid (5 Pages)  

    10. Note: 
  

1. The tenderer shall read the tender documents carefully and fill all the columns neatly.       

Incomplete tenders may be rejected.  

2. The tenderer shall return the duly filled in tender document after affixing signature on all 

pages.  

3. The Tenderers shall ensure and put “Technical-cum-Commercial bid (Part-I)” “NIT, 

Instructions to Tenderers”& GCC together in one cover and “Schedule of Work / Price 

bid (Part-II)” in a separate cover. Both these covers shall be separately sealed and then 

put together in a single cover and sealed. Name of work and due date for opening shall be 

super scribed on the envelopes and all the sealed covers shall be properly identified with 

necessary information such as Tender reference, type of document put inside, date of tender 

opening to enable to open the correct document cover only. 

4. The tenderer shall submit EMD of Rs.1,00,000/-(Rupees One Lakh) in favour of 

BHEL/EDN. Pay order/cash (As permissible under Income Tax Act).EMD shall be attached 

along with technical cum commercial bid(Part-I) of the offer. Tenders not complying 

with the requirement will not be considered. 

5. BHEL reserves the right for the reverse auction. 

6. Clause 38 of BHEL GCC has been removed from the scope of tenderer, it has been 

covered under the scope of BHEL. 
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INSTRUCTIONS  TO  TENDERERS 
 

Tender Ref: 417 

 

1. Sealed Tenders for the above noted work are hereby invited from Contractors experienced in 

works of similar kind and magnitude. 

 

2. Tenders should be addressed to the Issuing Officer, Electronics Division, Bharat Heavy 

Electricals Limited, Mysore Road, Bangalore – 560 026. The full name and address of the 

tenderer, name of the work and the date of opening should be indicated on the cover. 

 

2.1 The local address of the Contractor, the name of the person to whom all the correspondence are to 

be addressed should be indicated with telephone number ( both office and residence ), FAX/ 

email  address, Mobile phone No. etc.. 

 

3. All entries in the tender documents should be in the same ink. Erasures and over writing are not 

permitted. The tenderer concerned with proper indication of the name, designation and address of 

the person signing should duly sign all cancellations and insertions. 

 

4. Tenderers shall fill in all the required particulars in the blank spaces provided for this purpose in 

the tender documents and also sign each and every page of the tender document including the 

drawings (wherever applicable) attached there to before submitting tender. 

 

5. Unit rates should be quoted in figures as well as in words in Indian Currency only i.e. Rupees and 

Paise with reference to each item and for all the items shown in the attached schedule.  The rates 

shall include all taxes and duties payable on account of Service Tax, Sales Tax, etc., and also 

expenses towards PF and ESI contributions (see clauses 8, 39 and Annexure-C). Amount of each 

item and the total on each sheet as also the grand total amount of the whole contract shall be filled 

by the tenderers. 

 

6. In case the rate quoted in figures differ from those quoted in words, the lower of the rates will be 

taken as the tendered rate and shall be binding on the tenderers. In case of arithmetical errors 

between Rate and Amount or any summation error, Rate (which will also be written in words) 

will be considered as the basis for computing the Total Offered Value. 

 

7. In quoting their rates, the tenderers are advised to take into account all factors including any 

fluctuations in market rates. No claim for enhanced rates will be entertained on this account after 

acceptance of the tender or during the currency of the contract. 

 

8. The rates to be quoted by the tenderer shall be firm and shall cover and include all statutory levies 

arising from Acts, passed by Parliament or by State legislature and rules framed there under. The 

rates shall further be deemed to include statutory levies arising from such Acts, Central or State, 

which may come into force, subsequent to submission of tenders. The tenderer shall note that no 

claim for enhancement of rates, on the ground that existing statutory levies have been increased, 

or that new statutory levies have come into effect after tender, or on any other ground, will be 

entertained on any account. 
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9. (a) The rates quoted in the tender shall remain valid for a period of ‘THREE MONTHS’ from the 

date of opening of tender. 

 

(b) Tenderer shall not increase their quoted rates, once the tenderer has submitted his quotation 

and during execution of the contract in case his tender is accepted. 

 

10. Quantities shown in the attached schedule are only approximate and are liable to variation 

without entitling the Contractor to any compensation, provided the total value of the contract does 

not vary by more than 20 % (twenty percent). 

 

11. Before tendering, the tenderers are advised to inspect the site of work and its environments and be 

well acquainted with the actual working and other prevailing conditions, position of materials and 

labour.  They should be well versed with BHEL General Conditions of Contract, Instructions to 

tenderers, drawing wherever applicable and specifications and all other documents which form 

part of the agreement to be entered into subsequent to award of work.  The tenderers shall 

specially note that it is the tenderer’s responsibility to provide any item which is not specially 

mentioned in the specification or drawing, but which is necessary to complete the work. 

 

12. Details and quantities of each item of work shown in the “Bill of Quantities” attached here to are 

only approximate. They are given as a guide for the purpose of tendering only and are liable to 

variation and alteration at the discretion of the competent authority. The work under each item as 

executed shall be measured and priced at the corresponding rates to be quoted by the contractor in 

the Bill of Quantities attached here to.  

 

13. Should a tenderer find discrepancies or omissions in the drawings wherever applicable / 

Specifications / Scope of work / Terms & Conditions attached to the tender documents or should 

be in doubt as to their meaning, he should at once address to the authority inviting the tender for 

clarifications. 

 

Every endeavor is made to avoid any error which can materially affect the basis of the tender but 

the successful tenderer shall take upon himself to provide for the risk of any error which may be 

subsequently discovered and shall make no subsequent claim on account thereof. 

 

14. In the event of tender being submitted by a firm, the tender must be signed separately and legibly 

by each partner or member of the firm or in their absence, by the person holding the power of 

Attorney on behalf of the firm concerned. In the latter case, a copy of the power of attorney duly 

attested by a Gazetted officer must accompany the tender. 

 

15. In case, the date of tender opening falls on Holiday, the tender will be opened on the next 

working day.  

 

16. Every tender must be accompanied by deposit receipt for the amount mentioned as Earnest 

Money Deposit. This earnest money will be refunded to the unsuccessful tenderers after 

finalization of the award of work. In the case of successful tenderer, the earnest money will be 

retained as part of the Security Deposit for satisfactory completion of the work in accordance 

with Clause – 16 of the BHEL General Conditions of the Contract. Tenders without Earnest 
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Money Deposit receipts are liable to be rejected. No interest will be paid on the earnest money 

deposits. 

 

17. The Earnest Money Deposit shall be submitted along with Technical bid and  may be furnished in 

any of the following forms : 

(a) Cash                    

(b) Pay Order / Demand Draft 

 

18. Unless the Contractor whose tender is accepted signs the contract agreement within fifteen days 

(15 days) of the date of the order directing him to do so, the amount of Earnest Money already 

deposited by him may be forfeited and acceptance of his tender withdrawn. 

 

19. If, after opening of tenders, a tenderer revokes his tender or increases his earlier quoted rates or 

after acceptance of his tender does not commence the work in accordance with the instructions of 

Engineer-in-charge, the Earnest Money Deposited by him will be forfeited and acceptance of his 

tender withdrawn. If only a part of the work included in the tender had been awarded to the 

tenderer, the amount of Earnest Money to be forfeited will be based on the value of the contract 

so awarded. 

 

20. BHARAT HEAVY ELECTRICALS LIMITED reserves the right to reject any or all the tenders 

received or accept any tender or part thereof without assigning any reason thereof. In the case of 

acceptance of a part of tender, the time for completion may also be reduced to the extent 

considered appropriate by the accepting authority. 

 

21. Conditional and unsigned tenders, tenders containing absurd rates and amounts, tenders which are 

incomplete or otherwise considered defective, tenders which are not in accordance with the tender 

conditions laid down by the Accepting Officer and tenders not submitted in the prescribed forms 

are liable to be rejected. 

 

22. The contractors who are not on the approved list of contractors of this Organisation must submit 

the following testimonials simultaneously with their tenders. These testimonials shall be signed 

by the person(s) issuing the same indicating their name, designation and full address. 

 

i) A certificate to establish that the tenderer is an independent contractor working on his own. 

 

ii) At least 2 certificates from responsible officers of Government or firms of repute, regarding the 

tenderer’s capacity to undertake and carryout the work tendered  for  / similar work satisfactorily. 

 

iii) A certificate from a Bank of standing or magistrate regarding the tenderer’s financial position. 

 

Note: (a)  Copies of testimonials unless attested by a Gazetted Officer will not be accepted. 

 

(b) Non – submission of the above testimonials simultaneously with the tenders may 

result in the tenders being rejected. 
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23. The tenders should be accompanied by a list of contracts already held by the Contractor at the 

time of submitting the tender and giving the following particulars: 

 

(a) Name of work, value and address. 

(b) The balance work remaining to be done on the same. 

 

24. Tenders submitted by post should be sent by “Registered Post with Acknowledgement due”. 

These should be posted with due consideration for any delay in postal delivery. 

 Tenders received after the due date of opening of tenders are liable to be rejected. 

 

25. The Contractor’s responsibility under this contract shall commence from the date of receipt of the 

order or acceptance of his tender. 

 

26. If a tenderer expires after the submission of his tender or after the acceptance of his tender, BHEL 

may, at their discretion, cancel such tender. 

 

If a partner of the firm expires after the submission of the Tender, after the acceptance of the 

Tender, BHEL may cancel such Tender at the discretion unless the firm retains its character(s). 

 

27 BHARAT HEAVY ELECTRICALS LIMITED  will not be bound by any power of Attorney 

granted by the tenderer or by changes in the composition of the firm made subsequent to the 

execution of the contract. They may however, recognise such power of Attorney and changes 

after obtaining proper legal advice, the cost of which will be chargeable to the contractor 

concerned. 

 

28. If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to 

reject such tender at any stage. Further the tenderer will be liable for any damage caused. 

 

29 Words imparting the singular number shall be deemed to include the plural number and vice-

versa where the context so requires. 

 

30 The General and Special Conditions of Contract are complementary to each other and where they 

are in conflict, the special condition shall prevail. 

 

31 The expenses for completing the stamping the agreement shall be paid by the contractor. 

 

32 Unless and otherwise stated all tendered work includes supply, erection, testing and 

commissioning  of equipment as agreed to in the contract. 

 

33 After completion of the job, the contractor has to furnish actual drawings of work done in 

consultation with Engineer-in-charge. 
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34        Any covering letter and comments of the Contractor should be submitted in duplicate along with       

 the offer. 

 

35   The Contractor shall provide all the materials needed for trial run, testing including chemicals,  

consumables etc. In quoting their rates, the Contractors are advised to take into account the cost  

Of the above materials. 

 

36 Should a tenderer or a contractor on the list of approved contractors have a relative or in the case 

of firm or Company of Contractors any of its share holder’s relative is employed in a Executive 

Capacity in the Electronics Division of Bharat Heavy Electricals Limited, Bangalore – 26, the 

authority inviting tenders shall be informed of this fact at the time of submission of the tender, 

failing which tender may be disqualified or if such a fact subsequently come to light, the relevant 

provisions of the General Conditions of Contract will apply.  

 

37 These ‘INSTRUCTIONS TO TENDERERS’ & ‘GENERAL CONDITIONS OF CONTRACT             

OF BHEL’ shall be deemed to form an integral part of the contract agreement for the work to be 

entered into. In cases of variation between the two in any matter, the conditions in the ‘THE 

INSTRUCTIONS TO TENDERERS’ shall prevail. Extracts of some of the important clauses of 

BHEL G.C.C are enclosed (Annexure containing extracts of clauses 20, 38 and 58 of BHEL 

GCC).  The contractor has to obtain, at his cost, a copy of the BHEL GCC, scrutinise the same, 

and when submitting his tender, indicate his acceptance of BHEL GCC in the proforma enclosed 

at Annexure-A. 

 

38 All operations to be carried out by the Contractor during the execution of the contract such as 

drilling, welding etc., shall be done with proper equipment brought by the tenderer. Any 

portable equipment brought in by the contractor shall have proper cables with earthing 

where required. Proper extension points shall be used with earthing. Suitable power point 

will be provided and tapping from the power point to equipment shall be done using proper size 

of cable, equipment and after getting approval of connections from our Engineer-in-charge.  

 

39  The Contractor shall comply with the provision of Employees Provident Fund and Miscellaneous   

Provisions Act 1952 and rules, regulations and other orders issued thereunder. He, as an 

employer, shall be liable to pay employer’s contribution/deductions towards PF under the PF Act 

in respect of all labour employed by him, for the execution of the contract in accordance with the 

provisions of the Employees Provident Funds and Miscellaneous Provisions Act, 1952 as 

amended from time to time. For this purpose he shall indicate the code number obtained from the 

Regional Provident Fund Commissioner or he should obtain a code number if he has not and 

produce the Photostat copy of the challan / receipt of monthly remittance of the contribution 

made by him to the PF Commissioner. Final payments due to him will be released only on 

production of a “No due certificate” from the Regional Provident Fund Commissioner wherever 

applicable. He shall also furnish such returns as are due, under the Act, to be sent to the 

appropriate authorities through the Principal Employer”.  
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40 The Contractor should get himself registered with the E.S.I. Authorities as an independent 

Employer, obtain a separate code number and remit the dues in respect of the labour employed by 

him for the work and produce the Challans / Receipts of remittance of the ESI contributions due  

under the E.S.I. Act to the Company authorities. He shall also furnish such returns, as are due, 

under the Act, to be sent to the appropriate authorities through the Principal Employer. 

 

40.1 If any action is brought in by P.F. Commissioner/ ESI authorities on BHEL for the work done by 

the Contractor for his labourers regarding PF/ESI amount due, short remittances, non remittances 

etc., the Contractor shall defend the case on behalf of BHEL and/or reimburse BHEL the 

expenses so incurred. 

 

40.2 If applicable, the Contractor shall apply and obtain license under Contract labour ( R&A ) Act          

1970 and comply with the relevant provisions of this Act in respect of the labour employed by 

him for executing this contract. The Contractor shall furnish necessary returns to the authority 

through the Principal Employer. 

 

41 If applicable, the Contractor shall insure all his labourers and materials. Any claim by his 

employees for the damages shall be settled by the contractor even action is against BHEL or  to 

reimburse the legal expenses incurred by BHEL 

 

42 Any action brought in by anybody on BHEL regarding patent, right etc., used by contractor in 

execution of work shall be defended by the contractor and / or reimburse to BHEL the cost of the 

same. 

 

43 Contractor shall produce necessary records, documents, explanation whenever he is called upon 

to do, by any Government. Agencies like ESI, PF, VIGILANCE etc., 

 

44  TERMS OF PAYMENT: 
 

a) 56.25% of total contract value will be paid against the supply of materials at site and 

acceptance on prorata basis. 
 

b) 33.75 % of the contract value will be paid on completion of erection on prorata basis. 
 

c) Balance 10 % of the contract value will be paid after ; 
 

i) satisfactory commissioning and handing over the entire system and  
 

ii) On your submitting a Bank Guarantee for a value of 50 % of the Security 

Deposit towards performance guarantee to the extent required to cover the 

warrantee period. 

 

iii) For the works which do not involve supply of materials, erection and 

commissioning, the terms of payment will be as per discretion of Executive  

in charge of BHEL. 
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45 SECURITY DEPOSIT 

 

45.1 The successful tenderer shall deposit the Security deposit before start of the work. The rate of 

Security deposit will be as below. 

 

Upto Rs. 10 Lakhs 10 % 

Above Rs. 10 Lakhs upto Rs. 50 

Lakhs 

Rs. 1 Lakh + 7.5% of the amount exceeding Rs. 10 

Lakhs 

Above Rs. 50 Lakhs Rs. 4 Lakhs + 5 % of the amount exceeding Rs. 50 

Lakhs 

 

45.2 Security deposit may be furnished in any one of the following forms 

 

i) Cash (as permissible under the Income Tax Act) 

 

ii) Pay Order, Demand Draft in favour of BHEL 

 

iii) Local Cheques of scheduled banks, subject to realization. 

 

iv) Securities available from Post Offices such as National Savings Certificates,   Kisan Vikas Patras etc. 

(Certificates should be held in the name of Contractor furnishing the security and duly pledged in 

favour of BHEL and discharged on the back) 

 

v) Bank Guarantee from scheduled Banks / Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL. 

 

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in the 

Companies Act. The FDR should be in the name of the contractor, A/C. BHEL, duly discharged 

on the back. 

 

vii) Security Deposit can also be recovered at the rate of 10% from the running bills. However in such 

cases at least 50% of Security Deposit shall be deposited before start of the work and the balance 

50% may be recovered from the running bills. 

 

viii) EMD of the successful tenderer shall be converted and adjusted against the security deposit. 

 

ix) The Security deposit shall not carry any interest. 

 

NOTE: Acceptance of Security Deposit against Sl. No.  (iv) and (vi) above will subject to 

hypothecation or endorsement on the document in favour of BHEL. However, BHEL will not be 

liable or responsible in any matter for the collection of interest or renewal of the documents or in 

any other matter connected therewith. 
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46      RUNNING ACCOUNT PAYMENTS: 

 

During execution of work, payments of all works in place will be made on the basis of 

measurements recorded in measurement sheet / book in respect of items executed but no claim on 

the account will be entertained, if for any reason payments are not so made. 

 

47 The work shall be carried  out as  per detailed  specifications enclosed with the tender. The items 

for which there is no mention in the drawings, detailed specifications to relevant IS specifications 

(latest edition) shall be followed. 

 

48       CLEANING OF SITE: 

 

After completion of the work, the contractor shall remove all debris, take away left over 

construction materials, machine, equipment, temporary offices, stores, work shop etc. and make 

the area neat and clean. The cost of this work shall be included in the quoted rate. 

 

49   COMPLETION OF WORK AND MEASUREMENT: 

 

a) On completion of the work, the contractor must submit to the Engineer the following 

documents for passing of works. 

 

b) A copy of the working drawing showing thereon all addition and alterations in the process of 

execution and. 

 

c) The authorised Contractor’s representative and a representative of the Employer shall jointly 

sign a certificate of handing over of any completed work and the date of signature of that 

certificate will be that the date from which the maintenance period of that unit will be 

reckoned. 

 

50       MAINTENANCE OF WORKS: 

 

The contractor will be responsible for the maintenance of works during the period of execution 

until the various items are taken over, and for a further period of Six months, from the date of 

taking over. 

 

51       EXTRA  ITEMS: 

 

No extra items of work shall be carried out by the contractor other than those authorised to do so 

in writing by the Engineer.  For any such items of work executed as per instructions of Engineer, 

The rates will be fixed on the basis indicated under clause 50 of BHEL GCC. 
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52       SUPPLY OF MATERIALS BY CONTRACTOR: 

 

i) The work is for a completed job including labour and supply of all except those otherwise 

specified in the bid document. 

 

ii) All materials supplied by the contractor according to the contract conditions shall be 

subject to inspection and passing by the Engineer or his representatives from time to 

time, the contractor shall provide all facilities for such inspection free cost.  BHEL 

officers connected with the contract shall have the power at any time to inspect and 

examine any stores or materials intended to be used in or on the work, whether on the site 

or at any factory or workshop or other place the same are laying and the contractor shall 

give necessary facilities for such inspection and examination. 

 

iii) The contractor shall submit necessary Test Certificate / Calibration certificate for the 

critical items wherever necessary. 

 

53       INTERRUPTION TO WORKS: 

 

i) In quoting the rates / prices the contractor should take in to account the fact that due to 

the design or other stipulations at site, or the necessity to follow a particular sequence of 

overall construction operation, or non – supply of particular drawings, or the connected 

work or other reasons, interruptions are likely to be encountered in a work of this nature 

and magnitude.  No claims for such interruption will be entertained on any account. 

 

ii) Extension of time or penalty / liquidated damages as the case may be will be determined 

as stipulated in clause 7, 9 and 41 of BHEL General Conditions of Contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 



Bharat Heavy Electricals Limited 

  Electronics Division  

Mysore Road, Bangalore  – 560 026.   

11 of 23 

_________________                                                                                                         _______________________ 

Signature of Tenderer                                                                                                          Signature of Issuing Officer                                     

 

 

 

ANNEXURE-A 

    

 
 

 

GENERAL  CONDITIONS   0F   CONTRACT 

 

It is hereby agreed by me/us that the BHEL General Conditions of Contract including subsequent 

amendments/ additions/ deletions to clauses if any, and conditions pertaining to the settlement of disputes 

by Arbitration form  an integral  part  of the tender documents and  that the tender submitted by me / us is 

subject  to the aforesaid BHEL General Conditions  of  Contract  which  has been  read  and  accepted by 

me/us. 
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ANNEXURE-B 

 

ACCEPTABLE  MAKES  OF  MATERIALS 

 

S.N. Material Acceptable Makes 

1 H.T. VCB BHEL/ Crompton/ Siemens/ ABB/ GE 

2 L.T. ACB Siemens / L&T /E.E. / GE / C & S/ ABB 

3 L.T. SDU / FSU / SFU Siemens/ L&T/ E.E./ GE/ C&S/ Havells 

4 Change over switches C&S / HPL/ Indo Asian/ Havells / L&T 

5 Fuse & Fuse Distribution 

Boards 

GE/ Siemens/ L & T./ Standard / Indo Asian / Havells/ C&S 

6 Air break Contactors Siemens/ L&T/ BCH / Telemechanique/ C&S/ Schneider 

7 Overload relays Siemens / L & T/  BCH/ C&S/ Schneider 

8 Time delay relay Siemens/ BCH/ L&T/ EE/ C&S/ Schneider 

9 Single phase Preventer Siemens/ L & T/ BCH/ C&S/ Schneider 

10 Rotary/Selector switches Siemens/ L & T/ Kaycee/ Thaker/ Reco /Switchtron/ Salzer 

11 Limit switches Siemens/ BCH/Essen 

12 Toggle switches Reco/ Kaycee 

13 Push button & Indication Lamps Siemens/ L & T/ Vaishno/ Technic 

14 MCCB/ELCB/RCCB Siemens/ L& T/ GE/ MDS / Legrand 

15 MCBs & MCB Boards Siemens/ GE/ MDS / Legrand / Indo Asian/ BCH/ C&S 

16 Industrial Plug & sockets Crompton/ BCH/ Legrand 

17 Measuring Instruments AE/ MECO/ IMP/ Conserve/ Alacrity/ Elmeasure 

18 Energy Meters BHEL/Conserve/ Alacrity/ MECO/ Elmeasure 

19 Protective Relays  AREVA/ Easun Rerole/ EMCO/ ProkDvs 

20 Motors BHEL/ Siemens/ ABB/ Crompton/ Kirloskar/ AEI/ BEACON 

21 Motor Starters Siemens/ L&T/ BCH 

22 Power/ Distribution 

Transformers  

BHEL/ Kirloskar/ ABB 

23 CTs  &  PTs TELK/ Kappa/ Siemens/ Indcoil/AEL/ Kalpa 

24 Control Transformers Indcoil/ Emco/ Kappa/ Kalpa/AEL 

25 Cable tray MEK/ Indiana 

26 Cables CCI/ Universal/ Fort Gloster/ Asian/ Nicco/ Premier/ Polycab/ 

Havells 

27 PVC insulated copper wires Finolex/ Wincap/ Polycab/ Anchor 

28 Telephone cables Delton/ Finolex 

29 Light fittings Philips/ GEC/ Crompton/ Bajaj/ Wipro 

30 Ceiling/ Pedestal/ Wall fans 

(Light duty) 

GEC/ Cromtpon/ Orient/ Usha/ Bajaj/ Khaitan 

31 Pedestal/ Wall fans (Heavy 

duty) 

Almonard/ Crompton/ GE 

32 Cable Glands Dowels / Lotus/ Braco / Comet / Jainson 

33 Copper Lugs Dowell / Comet / Uma  
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S.N. Material Acceptable Makes 

34 Piano type switches, sockets, 

plugs, Ceiling Rose 

Anchor/ Record/ Lisha./ MK/ LK/ Havells/ Legrand 

35 Conduit pipes & accessories GB / BHARAT 

36 PVC Conduit pipes & 

accessories 

Universal/ Uniplast/ VIP/ AVON Plast 

37 PVC Casing & Capping MODI / MKI 

38 Power Capacitors (HT/LT) BHEL/Khatau Junker/GEC/ Asian/ Unistar/ MEHER/ EPCOS 

39 Fancy light fittings & other 

items 

As required & approved by BHEL-EDN 

 

Note : 1) Contractors shall use only Standard / ISI marked items after approval of Engineer-in-charge of 

BHEL, for items not listed above. 

 

2) Contractors intending to supply of materials other than those makes as listed above shall 

indicate the MAKES considered in their offers with the catalogues. The right of accepting 

such alternate makes rests with the BHEL. 
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ANNEXURE-C 

 

 

CLAUSE  20  OF  GENERAL  CONDITIONS  OF  CONTRACT 

 

LABOUR 

 

The Contractor shall employ labour in sufficient numbers either directly or through sub-contractors to 

maintain the required date of progress and of quality to ensure workmanship to the degree specified in the 

contract and to the satisfaction of the Engineer-in-charge. The contractor shall not employ, in connection 

with the works, any person who has not completed  eighteen years of age. 

 

The Contractor shall furnish to the Engineer-in-charge, at the intervals specified by him, a distribution 

return of the number and description by trades of the work people employed on the works. The Contractor 

shall also submit on the 4th and 19th of every month to the Engineer-in-charge a true statement showing in 

respect of the second half of the preceding month and the first half of the current month ( i ) the accidents 

that occurred during the said fortnight showing the circumstances under which they happened and the 

extent of damage and injury caused by them and ( ii ) the number of female workers who have been 

allowed maternity benefits as provided in the Maternity Benefit Act, 1961 or Rules made there under and 

the amount paid to them. 

 

The Contractor shall pay to labour employed by him, either directly or through sub-contractors, wages not 

less than fair wages, as defined in the Contractor’s Labour Regulations. 

 

The Contractor shall in respect of labour employed by him, either directly or through sub-contractors, 

comply with or cause to be complied with contractor’s labour Regulations in regard to all matters 

provided therein.  

 

The Contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum Wages 

Act, 1948, Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947, Maternity Benefit Act 

1961, or any modifications thereof or any other law relating there to and rules made thereunder from time 

to time. 

 

The Contractor shall be liable to pay his contribution and the employees’ contribution of the State 

Insurance Scheme in respect of all labour employed by him for the execution of the contract, in 

accordance with the provision of “The Employees’ State Insurance Act, 1948,” as amended from time to 

time. The Contractor shall apply to the ESI Authorities, get himself registered with them and obtain a 

code Number. He shall pay the remittances under his Code Number only. 

 

 

The Contractor shall be liable to his contribution and the employee’s contribution towards PF as per 

Provident Fund Rules and Regulations, in respect of all labour employed by him for the execution of the 

contract. The Contractor shall apply to the PF Authorities, get himself registered and obtain a code 

number from them. He shall pay the remittances towards PF under his code number only.   
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The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as defined in the 

Contractor’s Labour Regulations, have the power to deduct from the moneys due to the contractor any 

sum required or estimated to be required, for making good the loss suffered by a worker or workers by 

reason of non fulfillment of the conditions of the contract for the benefit of workers, non-payment of 

wages or of deductions made from his or their wages which are not justified by the terms of the Contract 

of non observance of the said Contractor’s Labour Regulations. 

 

The Contractor shall indemnify BHEL against any payment to be made under and for observance of the 

Regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractors. 

 

In the event of the Contractor committing a default or breach of any of the provisions of the aforesaid 

contractor’s Labour Regulations, as amended from time to time or furnishing any information or 

submitting or filling any form  / Register / Slip under the provisions of these Regulations which is 

materially incorrect, then, on the report of the Inspecting Officers as defined in the Contractors Labour 

Regulations, the Contractor shall without prejudice to any other liability pay to  BHEL a sum not 

exceeding Rs. 50/- as liquidated damages for every default, breach, or furnishing, making, submitting, 

filling materially incorrect statements as may be fixed by the Engineer – In – Charge and in the event of 

the contractor’s default continuing in this respect, the liquidated damages may be enhanced to Rs. 50/- per 

day for each day of default subject to a maximum percent of the estimated cost of works put to tender. 

The Contractor shall defend the case by himself any action brought in by such Government Agencies for 

non-compliance of any Labour Regulations and / or reimburse the expenses incurred by BHEL in this 

regard. 

 

The Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor and 

credit the same to the welfare fund constituted under Regulations. The decisions of the Engineer-in-

charge in this respect shall be final and binding. 

 

 

MODEL RULES FOR LABOUR WELFARE 

 

The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules for 

Labour Welfare as appended to these conditions or rules framed by Government from time to time, for the 

protection of health and for making sanitary arrangements for workers employed directly or indirectly on 

the works. In case the Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be 

entitled to do so and recover the cost thereof from the contractor. 
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SAFETY CODE 
 

RESPOSIBILITIES OF THE CONTRACTOR IN RESPECT OF 

SAFETY OF MEN, EQUIPMENT, MATERIAL AND ENVIRONMENT 

 

1. Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to the 

authorised BHEL Official. The ‘Safety Plan’ shall indicate, in detail, the measure that would be taken 

by the contractor to ensure safety of men, equipment, material and environment during execution of 

the work. The plan shall take care to satisfy all requirements specified hereunder. The contractor shall 

submit safety plan along with his offer. During negotiations before placing of work order and during 

execution of the contract, BHEL shall have right to review and suggest modification in the Safety 

Plan. The contractor shall abide by BHEL’s decision in this respect. 

 

2. The contractor shall take all necessary safety precautions and arrange for appropriate appliances as 

per direction of BHEL, or its authorised officials, to prevent loss of human lives, injuries to personnel 

engaged, and damage to property and environment. 

 

3. The contractor shall provide to its work force and ensure the use of the following personal protective 

equipment as found necessary and as directed by the authorised BHEL officials:- 

( i ) Safety Helmets conforming to IS – 2925: 1984. 

( ii ) Safety Belts conforming to IS – 3521: 1983. 

( iii ) Safety Shoes conforming to IS – 1989: 1978. 

( iv ) Eye and Face Protection devices conforming to IS – 8520: 1977 and IS – 8940: 1978. 

( v ) Hand and body protection devices conforming to:  

IS – 2573: 1975 

  IS – 6994: 1973 

  IS – 8807: 1978 

  IS – 8519: 1977 

All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets, 

ladders, equipment etc. used by the contractor shall be of safe design and construction. These shall be 

tested and certificate of fitness obtained, before putting them to use and from time to time as 

instructed by authorised BHEL official who shall have the right to ban the use of any item. 

 

All electrical equipment, connections and wiring for constructions, power, its Distribution and use 

shall conform to the requirement of Indian Electricity Act and Rules. Only electricians licensed by the 

appropriate statutory authority shall be employed by the contractor to carry out all types of electrical 

works. All electrical appliances including portable electric tools used by the contractor shall have safe 

plugging system to source of power and be appropriately earthed. 

 

The Contractor shall not use any hand lamp energised by electric power with supply voltage of more 

than 24 Volts. For work in confined spaces, lighting shall be arranged with power source of not more 

than 24 Volts. 

 

The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety at 

Construction sites” issued by the Safety Department of the Construction management (HQ) of BHEL 

and as per the directions of the authorised BHEL official. A copy of the above referred “Code of Fire 

Safety at Construction Sites” shall be made available by BHEL to the contractor for reference, on 

demand by the contractor, during tendering stage itself. 
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Where it becomes necessary to provide and/or store Petroleum Products, explosives, chemicals and liquid 

or gaseous fuel or any other substance that may cause fire or explosion, the contractor shall be responsible 

for carrying out such provisions and/or storage in accordance with the rules and regulations laid down in 

the relevant government acts, such as Petroleum Act, Petroleum and Carbides of Calcium Manual of the 

Chief Controller of Explosives, Govt. of India etc., Prior approval of the authorised BHEL official at the 

site shall also be taken by the contractor in all such matters. 

 

The contractor shall arrange at his cost (wherever not specified), appropriate illumination at all work spots 

for safe working when natural daylight may not be adequate for clear visibility. 

 

The contractor shall be held responsible for any violation of statutory regulations local, state or central 

and BHEL instructions, that may endanger safety of men, equipment, material and environment in his 

scope of work or another contractor’s or agency’s.  Cost of damages if any, to life and property arising 

out of such violation of statutory regulations and BHEL instructions, shall be borne by the contractor. 

 

In case of a fatal or disabling injury / accident to any person at construction sites due to lapses by the 

contractor, the victim and/or his/her dependents shall be compensated by the contractor as per statutory 

requirements. However, if considered necessary, BHEL have the right to impose appropriate financial 

penalty on the contractor and recover the same from payments due to the contractor for suitably 

compensating the victim and/or his/her dependents. Before imposing any such penalty, appropriate 

enquiry shall be held by BHEL giving opportunity to the contractor to present his case. 

 

In case of any damage to property due to lapses by the contractor, BHEL shall have the right to recover 

cost of such damages from payments due to the contractor after holding an appropriate enquiry. 

 

In case of any delay in the completion of a job due to mishaps attributable to lapses by the contractor, 

BHEL shall have right to recover cost of such delay from payments due to the contractor, after notifying 

the contractor suitably and giving him opportunity to present his case. 

 

If the contractor fails to improve the standards of safety in its operation, to the satisfaction of BHEL, after 

being given a reasonable opportunity to do so and / or / if the contractor fails to take appropriate safety 

precautions or to provide necessary safety devices and equipment or to carry out instructions regarding 

safety issued by the authorised BHEL official, BHEL shall have the right to take corrective steps at the 

risk and cost of the contractor, after giving a notice of not less than seven days, indicating the steps that 

would be taken by BHEL. 

 

The contractor shall submit report of all accidents, fires and property damage, dangerous occurrence to 

the authorised BHEL official immediately after such occurrence, but in any case not later than twelve 

hours of the occurrence. Such reports shall be furnished in the manner prescribed by the contractor to the 

authorised BHEL official from time to time as prescribed. 

 

Before commencing the work, the contractor shall appoint/nominate a responsible officer to supervise 

implementation of all safety measures and liaison with his counterpart of BHEL. 

 

If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL, issue of an 

appropriate certificate to recognise the safety performance of the contractor may be considered by BHEL 

after completion of the job. 
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ANNEXURE-D 

 

CLAUSE 38 OF BHEL GENERAL CONDITIONS OF CONTRACT 
 

INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, STRIKE, 

TEMPEST, FLOODS, EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIRCRAFT 
 

The contractor shall, within one month after the date of acceptance of the contract, insure the work 

against loss and damage by fire, tempest, floods, earthquake, riots, strike and against damage by aircraft 

with an insurance office approved by the accepting officer, from the date of acceptance of work or actual 

commencement of work whichever is earlier. Such insurance shall be effected in the name of BHEL and 

shall be for the full value of the contract sum. The contractor shall lodge with BHEL the policies and 

receipts of the premiums for such insurance and shall maintain such policies in force until the entire 

completion of the work as certified by the Engineer – In - Charge.  

 

If the contractor fails to comply with the terms of this condition, the accepting officer may insure the 

work and may deduct the amount of premiums from any money that may become payable to the 

contractor or may at his discretion refuse payment of any advance/payment to the contractor until the 

contractor shall have complied with the terms of this condition. 

 

Such insurance whether effected by the Accepting officer or the Contractor shall not be a limit or bar to 

the liability and obligation of the contractor to complete the entire work in all respects as certified by the 

Engineer – In – Charge. 

 

In case of such a loss or damage as aforesaid, the money payable under any such insurance shall be 

received and may be retained by BHEL until the work is finally completed and shall then be credited to 

the contractor in the final statement of accounts in the event of the contract not having been previously 

cancelled under these conditions, after taking into account the delay in completion, settlement to his 

workers for damages, damage to BHEL’s Property etc. 
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ANNEXURE-E 

 

CLAUSE 58 OF GENERAL CONDITIONS OF CONTRACT 

ARBITRATION: 

 

Except where otherwise provided for in the contract, all questions and disputes relating to the meaning of 

the specifications, designs, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatever in any way arising out of or relating to the contract, designs, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the works, or the execution or failure to 

execute the same whether arising during the progress of the work or after the completion or abandonment 

thereof shall be referred to the sole arbitration of the Executive Director/General Manager of BHEL and if 

the Executive Director/General Manager is unable or unwilling to act to the sole arbitration, some other 

person appointed by the Executive Director/General Manager, willing to act as such Arbitrator. There will 

be no objection if the arbitrator so appointed is an employee of BHEL-EDN or an employee of any other 

unit of BHEL and that he had to deal with the matters to which the contract relates and that in the course 

of his duties as such he had expressed views on all or any of the matters in dispute or difference. The 

Arbitration to whom the matter is originally referred being transferred or vacating his office or being 

unable to act for any reason, such Executive Director/General Manager as aforesaid at the time of such 

transfer, vacation of office or inability to act, shall appoint another person to act as Arbitrator in 

accordance with the terms of the contract. Such person shall be entitled to proceed with the reference 

from the stage at which it was left by his predecessor. It is also a term of this contract that no person other 

than a person appointed by such Executive Director/General Manager or an employee appointed as 

Arbitrator as aforesaid should act as Arbitrator and the Arbitrator shall give reasons for the award. 

 

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-

enactment thereof and the rules made thereunder and for the time being in force shall apply to the 

arbitration proceeding under this clause. 

 

It is a term of the contract that the party invoking arbitration shall specify the dispute or disputes to be 

referred to arbitration under this clause, together with the amount or amounts claimed in respect of each 

such dispute. 

 

The arbitrator ( s ) may from time to time with consent of the parties extend the time, for making and 

publishing the award. 

 

The work under the contract shall, if reasonably possible, continue during the arbitration proceedings and 

no payment due or payable to the contractor shall be withheld on account of such proceedings. 

 

The arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the 

parties fixing the date of the first hearing. The arbitrator shall give a separate speaking award in respect of 

each dispute or difference referred to him.  

 

The venue of arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The 

award of the arbitrator shall be final, conclusive and binding on all parties to this contract. 
         



Bharat Heavy Electricals Limited 

  Electronics Division  

Mysore Road, Bangalore  – 560 026.   

20 of 23 

_________________                                                                                                         _______________________ 

Signature of Tenderer                                                                                                          Signature of Issuing Officer                                     

 

    

ANNEXURE-F 
 

  

BHARAT HEAVY ELECTRICALS LIMITED 

EELLEECCTTRROONNIICCSS  DDIIVVIISSIIOONN  

&&  

EELLEECCTTRROONNIICCSS  SSYYSSTTEEMMSS  DDIIVVIISSIIOONN  

BBAANNGGAALLOORREE 
 

  

HHEEAALLTTHH,,    SSAAFFEETTYY    &&    EENNVVIIRROONNMMEENNTTAALL    PPOOLLIICCYY  
 

TThe Management is committed to be an environmentally sound company in its activities, 

products, services and to provide safe and healthy working environment covering its employees, 

products & services as an integral part of business performance through : 

  

  CCompliance with applicable Legislation and Regulations  

  SSetting objectives and targets to eliminate / control / minimise environmental pollution, 

risks due to Occupational Health and Safety  Hazards  

  PPromotion of activities for conservation of resources by environmental management with 

focus on oil, electrical energy and chemicals 

  EEnhancement of Environmental, Safety and Occupational Health  awareness amongst 

employees, customers, suppliers, contractors by pro-active communication 

  RRegular evaluation and pro-active measures for prevention & control of environmental 

pollution/accidents / occupational diseases 

  AAppropriate training of employees and interested parties on Health, Safety & 

Environmental ( HSE ) aspects  

  FFormulation and maintenance of HSE Management Programs for continual improvement 

  PPeriodic review & audit of HSE Management System to ensure its  continuing 

suitability,  adequacy and effectiveness 

  CCommunication of HSE Policy to all employees and interested parties  

  CCo-operation with concerned agencies / regulatory bodies engaged  in HSE 

 activities. 
 

 

Sd/- 

        EXECUTIVE  DIRECTOR 

                                 BHEL ( EDN )   

                              BANGALORE 
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ANNEXURE –II 

 

GUIDELINES FOR REVERSE AUCTION PROCEDURE 

 

Against this enquiry for the subject items/system with detailed scope of supply as per enquiry 

specifications, BHEL-EDN proposes to resort to “REVERSE AUCTION PROCEDURE” i.e., 

ONLINE BIDDING ON NETWORK, before finalizing the purchase order on technically 

competent bidders as per the guidelines given below: 

 

1.   Reverse auction procedure shall be applicable for 2 part bid tenders only. 

 

2.   For the proposed reverse auction, technically and commercially acceptable bidders only shall be 

eligible to participate, BHEL will engage the services of a service provider, having network all 

over the world. The online bidding can be done from the vendor’s respective offices on their 

computers with internet facility or at any of the cyber café, for which services provider’s 

representative will provide all necessary training and assistance before commencement of on 

line bidding. Training is free of cost. 

 

3.  Vendors have to fax the compliance from in the prescribed format (provided by Service 

provider) before start of reverse auction. Without this, Reverse Auction will not be started. 

Delay in fixing the above will lead to disqualification 

 

4.   BHEL will send the Auto formulated EXCEL sheet which will help to arrive at “Total Cost to 

BHEL” like Basic Materials Cost, Packing & forwarding charges, Excise duty, Sales tax/VAT, 

Freight charges, Insurance (by BHEL), Service Tax for Service,(-) ED disclaimer if any, 

loading factors (for non- compliance to BHEL standard Commercial terms & conditions) for 

each of the vendor to enable them to fill-in the price and keep it ready for keying in during the 

auction. 

 

5.   Reverse Auction will be conducted on mutually agreed schedule and time. 

 

6. After Reveres Auction is conducted, successful bidder has to FAX the filled- in Excel sheet 

showing the final value accepted in Reveres Auction with breakup of each element as indicated 

in Sl No.4 above to the service provider within 48 hours of auction without fail. 

 

 

Note: No Charges are allowed in rate of excise Duty, Sales Tax, Freight, Insurance, Service Tax 

and Loading factors after auction is completed. 
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7. After the reveres auction is conducted, the bidder whose price is lowest (total cost to BHEL, 

after considering all factors as per enquiry including loading factors for deviations to BHEL 

standard Commercial Terms & conditions), BHEL will process the tender as per BHEL 

purchase norms. Purchase order will be issued without loading factors for deviations. 

 

Note: BHEL will also reserve the right to open the sealed price offer submitted by the vendors 

for comparison purpose, if deemed necessary, without any intimation to the technically and 

commercially accepted bidders. 

 

8. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the 

Price Bids and Price impacts (if any) already. Submitted and available with BHEL shall only be 

opened as per BHEL’s standard practice without seeking anymore price impacts on account of 

BHEL not going for Reverse Auction. Hence please quote your best lowest price in first instant 

itself. 

 

9. Training by service provider will be given only for the subsequent reverse auction. Training will  

not be given for a company which has already taken training for the FIRST REVERSE 

AUCTION conducted by BHEL-EDN, Bangalore. 

 

10. Activities involved in Reverse Auction: 

 

a) After Reveres Auction is conducted, successful bidder has to FAX the filled- in Excel 

sheet showing the final value accepted in Reveres Auction with breakup of each element 

as indicated in Sl No.4 above to the service provider within 48 hours of auction without 

fail. 

 

b) BHEL will inform the vendor in writing, the Service provider’s information to enable 

them to contact & get trained. Along with above information Business rules/policy also 

will be sent. 

 

c) Vendors have to contact Service provider and send Compliance from for having  

understood Reverse Auction procedure and ready for auction. 

 

d) BHEL will sent the Auto formulated Excel sheet (blank format without prices) as 

mentioned in SI No.4 above to the respective vendors. 

 

e) Vendors have to fill-in the Excel sheet (provided by BHEL) including loading factors and 

get ready for reverse auction. 

 

f) Date & Time of reverse Auction and Website address will be intimated by Service 

provider. 

g) Bid decrement will be indicated in the website after the Sealed bid is over and before start 

of Reverse auction. 
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h) Vendors will be have to key-in the “Total cost to BHEL” (as worked out in the Excel 

sheet mentioned in Sl No.4 above) in the “Sealed Bid” of the Reverse Auction within 

specified time duration of 20 to 30 minutes. After “Sealed Bid” auction, the lowest 

bidders value or BHEL’s start bid price will be the starting bid value for the 

commencement of Reverse auction(English Reverse). 

 

i) At the end of Reverse auction time (English Reverse), the lowest bidder will be known on 

the network. 

 

j) Successful bidder has to fax filled-in EXCEL sheet showing the final value accepted in 

the Reverse auction with breakup of each component within 48 hours of completion of 

the Reverse Auction without altering any of the terms to the service provider. Any 

alterations will be taken as sabotaging the tender process and will invite disqualification 

of vendor to conduct business with BHEL for the period of 2 Years. 

 

k) The loading factors for non-conformance to BHEL standard commercial terms are only 

for arriving at lowest bidder. In the event of purchase order, same will be issued without 

loading factor values indicated in EXCEL sheet. We repeat PO, will be issued for scope 

of Supply + Packing & Forwarding charges if any, Excise duty, Sales tax, Service tax for 

service and Freight Insurance. Insurance will be to BHEL account. 

 

11. This tender BHEL-EDN Proposes to resort to (Reverse Auction Procedure) that is online    

bidding on network to finalize the tender on technically and commercially Competent Vendor. 
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42. Laws governing the content. 

43. Cancellation of contract for corrupt act. 

44. Cancellation of contract for insolvency, 

assignment or sub-letting of contract 

45. Cancellation of contract for  default. 

46. Termination of contract for death. 

47. Special powers or determination. 

48. Fair wage. 

 

CHAPTER-IV 
 

49. Records and measurements. 

50. Valuation of deviations. 

51. Reimbursement / refund on variation in price. 

52. Advances on account. 

53. Final bill. 

54. Payment of bills. 

55. Recovery from contractor. 

56. Post-technical audit of work and bills. 

57. Refund of security deposit. 

 

Annexure-‘A’ 
 

BHEL contractor‟s Labour Regulation and 

BHEL safety code ( See Condition 20) 

  

 



 

1 | P a g e  

 

DEFINITIONS 
  

 In these general conditions of contract, the following terms shall have the meaning hereby  assigned to them 

except where the context otherwise requires: 

 

a) The “CONTRACT” means the documents forming the tender and acceptance thereof , together with all the 

document referred therein including general and Special Conditions of Contract, Schedules „A‟, „B‟, „C‟, „D‟, 

„E‟ and/or General Summary attached to the form of tender, the Karnataka P.W.D. Schedule of Rates as 

amended up to 1979-80 the specifications and the Drawings. All these documents as applicable taken together 

shall be deemed to form one contract and shall be complementary to one another. 

 

b) The „„TENDER  DOCUMENTS‟‟ means the form of tender, the applicable schedules „A‟, „B‟,‟C‟, „D‟, „E‟ 

and/or General and Special conditions of  contract and the specifications  and / or drawings as given to 

contractors on payment for the purpose of preparing their tenders 

 

c) The „WORK‟ means the work described in the tender documents, in individual work orders and/or 

accompanying drawings and specifications as may be issued from time to the Contractor by the Senior Engineer 

(Civil) deputy manager (projects) or the Engineer- in- charge within the powers conferred upon them, including 

all modified or additional works and obligations to be carried out either at the site or at any Factory workshop or 

other place as required for the performance of the contract. 

 

d) The „„SITE‟‟  means the land and /or other places on, in, into or through which the work is to be executed   

under the contract or any adjacent land , path or street which may be allotted to or used for  the purpose of 

carrying out the  contract. 

 

e) The „„CONTRACTOR‟‟ means the individual, firm or company, whether incorporated or not, undertaking the 

work and shall include the legal personal representatives of such individuals or the persons composing the firm 

or company, or the successors of the firm or Company and the permitted assigns of such individual or the firm 

or company. 

 

f) The abbreviations DGM/P, Sr. M/P, S.E/C means Dy. General Manager /Projects, Senior Manager / Projects, 

and Senior Engineer / Civil respectively, who direct the contact and the letters E/C means Engineer / Civil in-

charge of the particular work pertaining to the contract. 

 

g) The “Engineer – in – charge” means the Engineer / Civil deputed by Senior / Civil to supervise the work, or part 

of the work. 

 

h) “APPROVED” and “DIRECTED” means the approval or direction of the DGM/P. Sr. M/P, or S.E/C. or person 

deputed by them for the particular purpose. 

 

i) “BHARAT HEAVY ELECTRICALS LIMITED” hereinafter referred to as BHEL SHALL mean the board of 

directors, Resident Director, General Manager/ Project Administrator or other Administrative Officers, of the 

said company including the project officer, Sr, Manager / Projects, or Senior Engineer / Civil, Engineer/ Civil 

authorised to invite tenders and enter into the contracts for works on behalf of “Bharat Heavy Electrical 

Limited”, unit : Electronics Division, Mysore Road, Bangalore – 26. 

 

j) In the case of lump sum contracts, CONTRACTOR‟S PERCENTAGE” means the percentage offered by the 

contractor as addition to or deduction from the cost of buildings, or other works listed in schedule, „A‟ to 

provide a lump sum quotation for performance of the contract inclusive of all extra costs, profit, establishment 

charges, carriage, insurance etc., complete. 

 

In the case of percentage rate contracts, “ Contractor‟s percentage” shall, if the context so permits, mean the 

uniform percentage tendered by the contractor and accepted by the Accepting Officer, and the expression “ 

CONTRACT RATE” shall like wise mean the rates in the K.P.W.D. schedule of rate as amended up to  1979-

80 as adjusted by the said Contractor‟s percentage, if any. 
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k) The “CONTRACT SUM” means the sum accepted, or the sum calculated in accordance with the prices 

accepted in the tender and / or the contract rates as payable to the Contractor for the entire execution and full 

completion of the work. 

l) The “FINAL SUM” means the actual amount payable under the contract by BHEL, to the Contractor for the 

entire execution and full completion of the work.  

m) The “DATE OF COMPLETION” is the date or dates for completion of the whole or any part of the work as set 

out in or ascertained in accordance with the individual work orders or the tender documents, or any subsequent 

agreed amendment thereto. 

n) A “WEEK” means seven days without regard to the number of hours worked or not worked in any day in that 

week. 

o) A”DAY” means a day of 24 (Twenty four) hours irrespective of number of hours worked or not in that day 

p)  A “WORKING DAY” means any day other than that prescribed by the Negotiable instruments ACT as being a 

holiday, consists of the number of hours of labour as commonly recognised by good employers in the trade in 

the District where the work is carried out or as laid down in the BHEL Regulation. 

q) “DEVIATION ORDER” means any an order given by the Senior Engineer/Civil or Engineer-in-charge to effect 

an alteration, addition or deduction, which dose not radically affect the scope of nature of the contract. 

r) “EMERGNCY WORK” means any urgent measures which, in the opinion of the Engineer-in-charge , become 

necessary during the progress of the work to obviate any risk of accident or failure or which become necessary 

for security. 

s) “PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump-sum include by the BHEL in the 

tender documents and represent the estimated value of work for which details are not available at the time of 

inviting the tender. 

t) “PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender 

documents. 

u) “DAY WORK” means on item of work requiring the employment of labour with or without materials as the 

case may be, which, in the opinion of the Senior Engineer /Civil-in-charge, is not capable of being evaluated by 

the accepted methods of measurement or assessment and is paid for on the basis of the actual labour and 

materials utilised on the particular item of work referred to.            
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CHAPTER-II 
 

SCOPE OF CONTRACT 

 

1. HEADING TO THE CONTRACT: 

 

The heading to these conditions shall not affect the interpretation thereof 

 

2. CONTRACT DOCUMENTS: 

 

The accepting officers shall furnish to the Contractor on demand “FREE OF COST” three copies of signed 

Drawing and one copy of the signed agreement comprising of preamble to Agreement, General and Special 

Specifications, Schedules „A‟  „B‟  „C‟  „D‟ and „D‟ etc., (but excluding General Conditions of Contract and 

Drawing) and three copies of all further drawings issued during the progress of work. 

 

However, for any additional copies of the agreement or drawings required by the Contractor, the same will be 

supplied on payment the Specified Cost. 

 

The contractor shall keep one copy of all the drawings and of the specifications on the site and the Engineer-in-

charge or his representative shall at all reasonable times have access to them. 

 

3. WORK TO BE CAREED OUT:   

 

The Contract shall, expect as provide under Schedules „B‟ and „C‟ include all labour , materials, tools, plant , 

equipment and transport which may be required in preparation for , and in the execution and full completion of 

the work. Schedule „A‟ shall be deemed to have been prepared in accordance with good practice and recognised 

principles and unless otherwise stated , the descriptions given therein shall be held to include waste on 

materials, carriage and cartage, lead ,return of empties , hosting, setting, fitting  in position and all other labour 

necessary in and for the entire execution and full completion aforesaid. Any error in description or quantity in 

Schedule „A‟ or any omission therefrom shall not vitiate the Contract or release the Contractor from the 

execution of the whole or any part of the work comprised therein according to the drawings and specifications, 

or from any of his obligations under the contract. The insertion of the name of any firm of suppliers in the 

Tender Document is for the purpose of obtaining a particular class or quantity of materials or workmanship but 

the articles or materials specified may be obtained from any other firm subject to the prior written approval of 

the Senior Engineer / Civil / Engineer/Civil. 

 

 

In the case of a discrepancy between Schedule „A‟ the Specifications and/or the drawings, the accepting officer 

shall be the sole deciding authority as to which shall prevail and his decision shall be final and conclusive. If 

neither drawings nor specifications contain any mention of minor details of construction, which in the opinion 

of the Accepting Officer whose decision shall be final and conclusive, are responsible and obvious and fairly 

intended for the satisfactory completion of the work, such details shall be provide by the Contractor without any 

extra cost as if they were specially mentioned and shall be deemed to be included in the contract. 

 

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of access and 

all matters affecting the execution and completion of the work. No extra charges consequent on any mis-under-

standing in this respect or otherwise will be allowed. 

 

4. PROVISIONAL ITEMS: 

 

The full amount of provisional lump-sum and the value annexed to each provisional item inserted in the Tender 

documents shall be deducted from the contract sum and the value of work ordered and executed thereunder 

shall be ascertained by measurement or valuation as for deviations. 
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No work under these items is to be begun without instructions in writing from the Engineer- in –charge. 

   

  The extent of quantities or items described  as “ provisional “ shall not be held to guarantee or limit the amount 

and description of the work to be executed by the Contractor either respect of the item concerned or the work as 

a whole.  

 

  No addition or deduction shall made by the Contractor the amount of the provisional lump-sums as included in 

the tender documents. 

 

5. DEVIATIONS: 

 

The contractor shall not make any alteration to or omission from the work as described in the tender documents 

except in pursuance of the written instruction of the Engineer–in-charge. No such deviation from the work 

described in the tender documents shall be valid unless the same has been specifically confirmed and accepted 

by the Accepting Officer in writing and incorporated in the contract. 

 

The accepting Officer may deviate, either by way of addition or deduction, from the work so described, 

provided that the contractor sum be not thereby varied on the whole by more than the percentage set out in the 

tender documents. The value of all additions and deductions will be added to, or deducted from the contract 

sum. Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the deviation 

which are to be made, the lump-sum assessment or the proposed basis of payment, the extra time allowed, if, 

any and the date for completion of the entire contract. 

 

Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to the 

Senior Engineer (Civil) / Engineer-in-charge within SEVEN DAYS from the date of such order, but under no 

circumstances shall the work be stopped (unless so order by the Senior Engineer/Civil /E/C owing to differences 

or controversy that may arise from such an objection. In the absence of such a notification of objection, by the 

contractor , he will be deemed to have accepted the ordered and the conditions stated therein. In the event of the 

contractor, failing to agree with the Senior Engineer/ Civil /E/C regarding the terms of the proposed deviation, 

the objection shall be referred to the DGM/P/Sr.M/P, whose decision shall be final, conclusive and binding on 

the Contractor. 

 

6. TIME: 

 

Time is the essence of the contract and is specified in the tender document or in each individual work order. 

 

As soon as possible after the contract is let or any substantial work order is placed and before work under it is 

begun, the Senior Engineer/Civil or Engineer-in-charge and the contractor shall (if so required by the Sr. E/C) 

agree to a time and Progress chart. The chart shall be prepared direct relation to the time stated in the tender 

documents or the Work Order for the completion of the individual items thereof, and/or the contract or Orders a 

whole. It shall indicate the forecast of the dates for the commencement and completion of the various trade 

processes or sequences of the work, and shall be amended as may be required by agreement between the Sr. E/C 

or Engineer-in-charge, and the contractor within the limitation of the time imposed in the tender documents or 

ORDER. 

 

In the absence of any specific Time and Progress Chart to be agreed to between the Contractor and the Sr. E/C. 

or Engineer–in-charge, the contractor shall ensure and maintain uninterrupted progress of the work such that the 

entire work shall be completed within the time imposed in the tender document or order and that the proportion 

of work completed up to any time in relation to the entire work to be done under the Contract or Order shall not 

be less than the proportion that the time elapsed bears to total time of completion provided in the tender 

Document or Order. 

 

The Contractor shall suspend the execution of the work, or any part or parts there of whenever called upon in 

writing by the Engineer–in–charge to be so, and shall not resume work there on unit so directed in writing by 

the Engineer–in–charge. The Contractor will be allowed an allowed an extension of time for completion not less 
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than the period of suspension but no other claim in this respect for completion or otherwise how so ever will be 

admitted. This may also be extended to allow for alteration of work made by the deviation order.  

  

7. STORES AND MATERIALS: 

 

The contractor shall, at his won expense , supply all stores and materials required for the contract, other than 

those listed in Schedule „B‟ which may be provided by Bharath Heavy Electricals Limited at the rates detailed 

therein subject to their availability at the place of issue indicated therein. All stores and materials to be supplied 

by the Contractor shall be of the best kind  as described in the Specifications and the Contractor shall, if 

required by the Engineer –in- charge furnish him with proof to his satisfaction that the store and materials so 

comply with the specifications. 

 

The contractor shall, at his own expanse and without delay, supply samples of stores and materials proposed to 

be used in the execution of the work for the approval of the Engineer-in charge, who may reject all stores and 

materials not corresponding either in quality or character to the approved samples. 

 

In the case of stores provided under Schedule „B‟ the Contractor shall bear the cost of loading, transporting to 

site , unloading, storing under cover as required, assembling & jointing the several parts together as necessary 

and incorporating & fixing these stores & materials in the work, including all preparatory work of whatever 

description that may be required, and closing, preparing, loading and returning empty cases or containers to the 

place of issue without any extra charges.  

 

8. DELAY AND EXTENSION OF TIME: 

 

If, in the opinion of senior Engineer/Civil/engineer/Civil the work is delayed : 

 

i) by reason of abnormally bad weather, or  

 

ii) by reason of serious loss or damage by fire, or 

 

iii) by reason of civil commotion, local combination of workmen, strike or lockout, affecting any of the 

trades employed on the work, or 

 

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing work not  forming part 

of this contract, or 

 

v) by reason of any other cause which in the absolute discretion of the Sr. M/P. Sr. E/C. or E/C is (when 

he is the Accepting Officer of the Contract) beyond the contractors control, then in any such case, the 

Accepting Officer, on the recommendation of the Sr. E/C., E/C (or higher authority) may make fair and 

reasonable extension in the completion dates of the individual items of work or the contract as a whole. 

Such extension which will be communicated to the contractor by the Sr. E/C./E/C. in writing shall be 

final and binding on the contractor. No other claim in this respect for compensation or other wise 

howsoever is admissible. Upon the happening of any such event causing delay, the contractor shall 

immediately give notice thereof in writing to the Sr. E/C/E/C but shall do all that may reasonably be 

required to the satisfaction of the Sr. E/C/E/C to proceed with the work. 

 

9. PATENT RIGHTS: 

 

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL, against any action, 

claim or proceeding relating to infringement or the use of any patent or design or any alleged patent or design 

rights, and shall pay any royalties which may be payable in respect of any article/ or part thereof included in the 

contract. 

 

In the event of any claims being made or action brought against BHEL, or any agent, or servant or employee of 

BHEL., in respect of any of the matters aforesaid, the contractor shall not apply when such increment has taken 
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place in complying with the specific directions issued by the BHEL but the contractor shall pay any royalties 

payable in respect of any such use. 

 

10. OCTROI AND OTHER DUTIES: 

 

All charges on account of octroi, Terminal or Sales Tax and / or other duties on materials obtained for the work 

(excluding materials provided by BHEL, on payment) shall be borne by the contractor. 

 

11. ROYALTIES: 

 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials , which the 

contractor may be allowed to remove from quarries situated on land which is in charge of the BHEL, 

authorities. 

 

12. PLANT AND EQUIPMENT: 

 

  The contractor, shall at his own expanses, supply all tools, plant and equipment (herein-after referred to as T & 

P) required for the execution of the contract, as specified in the tender documents. 

 

13. ASSIGNMENT OR TRANSFER OF CONTRACT: 

 

The contract shall not, without the prior written approval of the Accepting Officer, assign or transfer the 

contract or any part thereof, or any share, or interest therein to any other person. No sum of money which may 

become payable under the contract shall be payable to any person other then the contractor unless the prior 

written approval of the Accepting Officer to the assignment or transfer of such money 

is given  

 

a) SUB-CONTRACT: 

 

The contractor shall not sub-let any portion of the contract without the prior written approval of the Accepting 

Officer  

 

14. COMPLIANCE TO REGULATION AND BYE-LAWS : 

 

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-law of 

any local authority and water and of any water and lighting Companies or Under takings with those system the 

works is proposed to be connected. He shall before making any variation from the drawings or the specification 

that may be necessitated for such connection give the Senior Engineer /civil /E/C notice, specifying the 

variation proposed to be made and the reason therefore and shall not vary out any such variation until he has 

received instructions from the Senior Engineer/ Civil /E/C in respect thereof. The contractor shall be bound to 

give all notices required by statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable to 

any authority in respect thereof. 
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CHAPTER-III 
 

PERFORMANCE OF THE CONTRACT 

 

16. SECURITY DEPOSIT: 

 

i) The amount of security money to be deposited for proper fulfillment of the contract will be a follows: 

 

a) For contract valued upto 

Rs. 1.00 lakh.   …….  10% of the contract value. 

 

b) For contract valued above  ……..  10% on the 1st Rs. 1.00 lakh 

         Rs. 1.00 lakh but not     plus 7 ½% on the balance of  

exceeding Rs. 2.00 lakhs.  …….   the contract Value. 

 

c) For contracts valued    ……. 10% on the 1st Rs. 1.00 lakh 

         above Rs. 2.00 lakhs.     Plus 7 ½ on the next Rs.1.00 

 Lakh Plus 5% on the balance 

        of the contract value. 

 

ii) The contractor whose tender may be accepted shall within seven days of receipt by him of the    

notification of acceptance of his tender, deposit with the BHEL, Unit: Bangalore the prescribed sum as 

per Clause 16 (i) above towards deposit. 

 

The Earnest Money Deposited at the time of tender will be treated as part of the Security Deposit and 

the balance amount to make up the full Security Deposit as refereed to in Clause 16(i) above may be 

furnished in Cash or in any of the following duly pledged to the BHEL Limited. 

 

a) Call Deposit Receipt, Pay Order or Demand Draft. 

b) Post Office cash certificates, 12 year National Savings Certificates, Treasury Saving Deposit Certificates, 

National Plan Saving Certificates, National Defence Certificates and 10 year Deposit Certificates. 

c) Fixed Deposit Receipt issued by State Bank of India/ Nationalised Bank/ Scheduled Bank. 

d) Bank Guarantee from Nationalised /Bank valid for a period inclusive of the maintenance period also after 

the date of completion of the work, wherever warranted. 

e)  Insurance Guarantee issued by L.I.C. or any of the four General Insurance Corporation valid for a period 

inclusive of the maintenance period also after the date of completion of work, where warranted. 

 

Alternatively the requisite amount to make up the full Security Deposit may also be deducted, from each 

Running bill in respect of the particular contract concerned at 10% (ten percent) of the value of the work 

done by the Contractor as billed till such deductions along with the Earnest money already deposited by 

him shall make up the full Security Deposit as per para 16 (i) above. 

No interest shall be allowed on Security Deposits. 

 

BHEL shall not be responsible for any loss of Securities due to liquidation or any other reason whatsoever 

or any depreciation in the value of the Securities while in their charge or for any loss of interest thereon. 

 

iii) All compensation or other sums of money payable by the Contractor to BHEL under the terms of  this 

contract or under any other contract with BHEL, may be deducted from the Security Deposit or released by 

the Sale of Securities or from the Interest arising there-from or from any sums which may be due or may 

become due to the Contractor payable by BHEL, on any account whatsoever against this contract or any  

other contract with BHEL, and in the event of his Security Deposit being reduced by reason of such 

deduction or sale as aforesaid, the contractor shall, within seven days thereafter, make good in cash or in 

securities endorsed as aforesaid , any sums by which the Security Deposit has been so reduced. 
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iv) 50% of the Security Deposit may be refunded on completion of the work after payment of the final bin and 

the balance 50% of the Security Deposit is refunded only after the expiry of the maintenance period of six 

(6) months from date of completion of work as stipulated in the contract concerned. 

 

17. ORDERS UNDER THE CONTRACT: 

 

All orders, notices etc. to be given under the contract shall be in writing, type script of printed and if sent by 

registered post to the address given in the tender of the contractor , shall be deemed to have been served on the 

date when in the ordinary course they would have been delivered to him. 

 

The contractor shall carry out without delay all orders given to him. 

 

18. ADMISSION TO SITE: 

 

The contractor shall not enter on ( other than inspection purposes) or take possession of the site unless 

permitted to do so by the Senior Engineer/Civil/E/C. The portion of the site to be occupied by the Contractor 

will be clearly defined and marked on the site plan, and the contractor will on no account be allowed to extend 

his operations beyond these areas. 

 

The Contractor shall provide, if necessary, or required at the site, temporary access thereto and shall alter, 

modify and maintain the same as required from time to time. He shall take out and clear away the access route 

when no longer required restoring the area to its original conditions. 

 

The Senior Engineer/Civil/E/C shall have power to execute other works (whether or not connected with the 

work in the contract agreement) in the site contemporaneously with the execution of the original work and 

contractor shall give reasonable facilities for this purpose. 

 

BHEL, reserves the right of taking over, at any time, and portion of the site which they may require and the 

contractor shall at his own expense clear such portion forthwith. No photographs of the site or of the work or 

any part thereof shall be taken, published or otherwise circulated, without the prior approval of the Senior 

Engineer/Civil/E/C. 

 

No such approval shall however exempt the contractor from complying with any statutory provisions in regard 

to the taking and publication of such photographs. 

 

BHEL officials connected with the contract shall have the right of entry to the site at all times. 

 

Senior Engineer/Civil/E/C shall have the power to exclude from the site any person whose admission thereto 

may, in his opinion, be undesirable for any reason whatsoever. 

 

19. CONTRACTORS SUPERVISION: 

     

The Contractor shall either himself supervise the execution of the Contract or shall appoint a competent Agent 

approved by the senior Engineer/Civil/E/C to act in his stead. 

 

The contractor shall employ on Engineer/Agent having at least a „Degree of Bachelor of Civil Engineering‟ 

from a recognised University/on any work with a Contract value exceeding rupees two lakhs and having at 

least a „Diploma in Civil Engineering‟ from a recognised college on work with a contract value exceeding Rs. 

50,000/- but not exceeding rupees two lakhs. 

 

The employment of an Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C capable possession of a 

recognised technical qualification and is in opinion of the Senior Engineer/Civil/E/C capable of receiving 

instructions of the Engineer-in-charge and of executing the work to the satisfaction of the Engineer-in-charge. 

 

If the contractor fails to appoint a suitable Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C shall 

have full powers to suspend the execution of work and stop payment of any advances that may have become 



 

9 | P a g e  

 

due until such date as a suitable Engineer/Agent is appointed and the contractor shall be held responsible for 

the delay caused to the work and no extension of time on this account shall be given to him as stipulated in 

condition (9) above. 

 

Orders given to the contractors Agent/Engineer shall be considered to have the same force as if they had been 

given to the contractor himself. 

 

The contractor or his agent shall be in attendance at the site during all working hours and shall superintended 

the execution of work with such additional assistance in each trade as the Senior Engineer/Civil/E/C may 

consider necessary. 

 

The contractor or his accredited agent shall attend, when required and without making any claim for doing so, 

either the Office of the Engineer-in-charge or the work-site to receive instructions. 

 

The Senior Engineer/Civil/E/C shall have full powers, and without assigning any reason, to require the 

contractor immediately to cease to employ in connection with this contract any agent, servant or employee 

whose continued employment is, in his opinion, undesirable. 

 

The contractor shall not be allowed any compensation on this account. 

 

20. LABOUR: 

 

The contractor shall employ labour in sufficient numbers either directly or through sub-contractors to maintain 

the required date of progress and of quality to ensure workmanship of the degree specified in the contract and 

to the satisfaction of the Engineer-in-charge. The contractor shall not employ in connection with the works any 

person who has not completed his fifteen years of age. 

 

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution return of 

the number and description by trades of the work people employed on the works. The contractor shall also 

submit on the 4th and 19th of every month to the Engineer-in charge a true statement showing in respect of the 

second half of the preceding month and the first half of the current month (i) the accident that occurred during 

the said fortnight showing the circumstances under which they happened and the extent of damage and injury 

caused by them and (ii) the number of female workers who have been allowed maternity benefit as provided in 

the maternity benefit Act, 1961 or Rules made thereunder and the amount paid to them. 

 

The contractor shall pay to labour employed by him either directly or through sub-contractors wages not less 

than fair wages as defined in the contractors labour regulations. 

 

The contractor shall in respect of labour employed by him either directly or through sub-contractors comply 

with or cause to be complied with contractors Labour Regulations in regard to all matters provided therein. 

 

The contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum Wages Act, 

1948, Employers Liability Act 1938. Workman‟s Compensation Act, 1923, industrial Disputes Act, 1947, 

Maternity Benefit Act, 1961 and Mines Act 1952 or any other law relating there to and rules and there under 

from time to time. 

 

The contractor shall be liable to pay his contribution and the employees contribution to the State Insurance  

Scheme in respect of  all labour employed by him for the execution of the contract, in accordance with the 

provision “The Employees” State Insurance Act,1948” as amended from time to time. In case the contractor 

fails to submit full details of his account of labour employed and the contribution payable, the Engineer-in-

charge shall recover from the running bills of contractor an account of contribution as assessed by him. The 

amount so recovered shall be adjusted against the actual contribution payable for employees‟ State Insurance. 

 

The Engineer-in-charge shall on a report having been made by an inspecting Officer as defined in the 

contractors labour regulations have the power to deduct from the moneys due to the Contractor any sum 

required or estimated to be required for making good the loss suffered by a workers by reason of non-
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fulfillment of the conditions of the contract for the benefit of workers, non-payment of wages or of deductions 

made from his or their wages which are not justified by the terms of the contract or non-observance of the 

contractors labour Regulations. 

 

The contractor shall indemnify the BHEL against any payments to be made under for observances of the 

Regulations aforesaid without prejudice to his right to claim indemnify from this sub-contractors. 

 

In the event o the Contractor committing a default or breach of any of the provisions of the aforesaid 

Contractors Labour Regulations, as amended from time to time or furnishing any information or submitting or 

filling any form/Resister/Slip under the provisions of these regulations which is materially incorrect then on 

the report of the Inspecting Officers as defined in the Contractors Labour Regulation, the contractor shall 

without prejudice to any other liability pay to the BHEL a sum not exceeding to Rs.50/- as liquidated  damages 

for every default breach or furnishing, making, submitting, filling materially incorrect statement as may be 

fixed by the Engineer-in-charge and in the event of the contractors default continuing in this respect, the 

liquidated damages  may be enhanced to Rs. 50/- per day for each day of default subject to a maximum percent 

of the estimated cost of woks put to tender. 

 

The Engineer-in-charge, shall deduct such amount from bills or security deposit of the contractors and credit 

the same to the Welfare fund constituted under Regulations. The decision of the Engineer-in-charge in this 

respect shall be final and binding. 

 

MODEL RULES FOR LABOUR WELFARE: 

 

The contractor shall at his own expense comply with or cause to be complied with model Rules for Labour 

Welfare as appended to these conditions as rules framed by Government from time to time for the protection of 

health and for making sanitary arrangements for workers employed directly or indirectly or the works. In case 

the contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and 

recover the cost thereof  form the Contractor. 

 

SAFETY CODE : 

 

The contractor shall at his own expense arrange for the safety provisions as appended to these conditions or as 

required by the Engineer-in-charge, in respect of all labour directly or indirectly employed for performance of 

the works and shall provide all facilities in connection therewith. In case the contractor fails to make 

arrangements and provide necessary facilities as aforesaid, the Engineer-in-charge shall be entitled to do so 

and recover the cost thereof from the contractor. 

 

Failure to comply with model Rules for Labour Welfare, Safety Code, or of the provisions relating to report on 

accidents and to grand of maternity benefits to female workers shall make the Contractor liable to pay to the 

BHEL as liquidated damages an amount not exceeding Rs 50/- for each default or materially incorrect 

statement. The decision of the Engineer-in-charge in such matters based on reports from the Inspecting 

Officers as defined in the contractors Labour Regulation as appended to these conditions shall be final and 

binding and deductions for recovery of such liquidated damages may be made from any amount payable to the 

Contractor. 

 

21. WATER : 

 

The contractor shall allow in his tender and provide at his cost all water required for the work or his employees 

on the work, together with all pipes and fittings or other means that may be necessary or required to ensure a 

proper and ample supply of water for all purpose connected with the work. 

 

In the event of a provision existing in the Tender documents for supply of water on payment by Bharat Heavy 

Electricals Limited, water will be supplied from the BHEL supply System, or other sources at any points fixed 

by the Senior Engineer/Civil on the site of work. The contractor shall make necessary arrangement for lifting, 

pumping, carrying or conveying the water as required at his own cost. The levy of water charges to be borne 

by the Contractor in such case shall be specifically mentioned in the Tender documents. 
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22. TEMPORARY WORKSHOPS, STORES ETC : 

The Contractor shall, during the progress of the work provide, erect and maintain at his own expanses all 

necessary temporary workshops, store, offices etc., required for the proper and efficient execution of the work. 

The planning, sitting and erection of these bldgs. shall have the approval of the Engineer-in-charge and the 

Contractor shall at all times them tidy and in a clean and sanitary condition to the entire satisfaction of the 

Engineer-in-charge. 

 

On compilation of the work all such temporary buildings shall be cleared away and the site restored and left in 

a clean and tidy condition to the entire satisfaction of the Engineer-in-charge. 

 

23. STORES AND MATERIALS ON SITE : 

All stores and materials required for the work are to be deposited by the Contractor only in places to be 

indicated by the Engineer-in-charge. 

 

Where in accordance with the contract stipulations certain Stores and Materials 9for incorporation in the work) 

are to be issued to the Contractor by the BHEL as detailed under Schedule „E‟ such times ill be so issued only 

to the extent required for the actual completion of the work as stipulated in the Contract. The decision of the 

Senior Engineer/Civil/E/C regarding the quantities to be issued as above shall be final and binding on the 

Contractor. For any excess quantities consumed on the work their cost will be recovered from the Contractor at 

punitive rates which will be 100% (hundred percent) more than the issue rates of the BHEL. 

 

In regard to the materials and stores which may be issued to the contractor by BHEL the Contractor shall give 

the Engineer-in-charge reasonable notice in writing of his requirements of such stores and materials and on the 

approval of his demand being notified to him, he shall make immediate arrangements for drawing the same. 

Such stores and materials shall be transported by Contractor at his own expanses direct from the place of issue 

to the site of the work, unless prior written approval is obtained from the Engineer-in-charge to take them to a 

store or workshop elsewhere. 

 

The Contractor shall have to build a weather-proof shed for the storage of cement required for 15 days 

consumption of the work. 

 

BHEL officers connected with the Contract shall have the power at any time to inspect and examine any stores 

or materials indented to be used in or on the work, whether on the site or at any place where the same are lying 

and the contractor shall give necessary facilities for such inspection and examination. 

 

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the 

Contractor who shall provide at his own expanse all facilities which the Engineer-in-charge may require for 

this purpose. If at the discretion of the Engineer-in-charge an independent expert is employed to make any 

such tests his charges shall be borne by the contractor only if the test discloses that the said stores or materials 

are not in accordance with the provisions of the contract. 

 

Should the Senior Engineer/Civil/E/C consider at any time during the construction or re-construction, on prior 

to the expiry of the „MAINTENANCE PERIOD‟, that the stores or materials provided by the Contractor are 

unsound or of a quality inferior to that contract for, or otherwise not in-accordance with the Contract, (in 

respect whereof the decision of the Senior Engineer/Civil/E/C shall be final and conclusive) the contractor 

shall on demand, in writing from the Sr. E/C. E/C specifying the stores or materials complained of, not 

withstanding that the same may have been inadvertently passed, certified and paid for, forthwith remove the 

stores or materials so specified and provide other proper and suitable store or materials at his own expanse; to 

the entire satisfaction of the Sr. E/C. E/C and in the event of his failing to do so within a period to be specified 

by the Sr. E/C. E/C in his demand aforesaid, the Sr. E/C.E/C may replace within others the stores or materials 

complained of at the risk and expanse in all respects of the Contractor. The liability of the contractor under this 

condition shall not extend beyond the maintenance period aforesaid except as regards stores or materials, 

which the Sr. E/C.E/C shall have previously given notice of to the contractor to replace. (Maintenance period 

for any work under this organisation will be six months from the date of actual completion of the particular 

work and handing over to BHEL). 
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All stores and materials brought to the site shall become and remain the property of BHEL and shall not be 

removed from the site without the prior written approval if the Senior Engineer/Civil/E/C. However, when the 

work is finally completed the Contractor shall at his own expanse forthwith remove from the site all surplus 

stores and materials originally supplied by him and upon such removal, the same shall revest in and become 

the property of contractor. All BHEL stores and materials issued to Contractor for incorporation or fixing in 

the work and which, making due allowance for reasonable wear and tear/or waste, have not on completion of 

the work been so incorporated of fixed, shall be returned by the Contractor at his own expanse to the place of 

issue. 

 

Credit for surplus and/or materials returned by the contractor to BHEL will be given to him at a price based on 

the prevailing market rate but not exceeding that at which the said stores and materials were originally issued 

to him but due consideration shall be given to the allowance claimed by BHEL in respect of any depreciation 

or damages suffered by the stores and/or materials whilst in the custody of the contractor regarding which the 

decision of Sr. E/C/E/C shall be final and conclusive. 

 

If , in the opinion of the Sr. E/C/E/C (which shall be final and conclusive) any stores supplied by BHEL have 

either during currency of the work or after completion of the work whilst under the custody of the contractor, 

become damaged to such an extent that they cannot be usefully utilized, either in the same work or in other 

works, the Sr. E/C.E/C shall not accept the stores and in the extent of his rejecting , the Contractor shall be 

charged for the said stores at a rate fixed by the Accepting Officer. The Contractor shall not be entitled to any 

claim what-so-ever on this account. 

 

23 (a). DEFECTS LIABILYTY PERIOD : 

 the contractor shall be responsible to make good and remedy at his own expenses within such period as may be 

stipulated by the Engineer-in-charge, any defect which may develop or may be noticed before the expiry of the 

maintenance period of  six months hereto from the certified  date of completion and intimation f which has 

been sent to the contractor within seven days of the expiry of the said period by a letter sent by hand delivery 

or by registered post.  

 

24. TOOLS AND PLANT ON SITE : 

All tools, plant and equipment brought to the site shall become the property of BHEL and shall not be removed 

from the site without the prior written approval of the Senior Engineer/Civil/E/C. When the work is finally 

completed or the Contractor is determined for reasons other than the defaults of the contract, he shall forthwith 

remove from the site all tools, plants, equipment etc., (other than those as may have been provided by BHEL) 

and upon such removal, the same shall revert in, and become the property of the contractor.  

 

25. STATEMENT OF HIRE CHARGES : 

Monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc., shall 

be given to the contractor by the Engineer-in-charge. 

 

26. PRECAUTIONS AGAINST RISK : 

The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss  or 

damage from any and all risks and to minimize the amount of any such loss or damage and for the necessary 

steps to be taken for the said purpose untill the works have been handed over complete in all respect to the 

Engineer-in-charge. 

 

The contractor shall provide all watchmen necessary, for the protection of the site, the work, the materials, the 

tools , plant, equipment and anything else lying on the site during the progress of the work. He shall solely be 

responsible for and shall take all reasonable and proper steps for protecting, securing , lighting and watching 

all places on or about the work and the site which may be dangerous to any person whom so ever. 

 

27. NOTICES AND FEES : 

The contractor shall give all notices required by any statutory provision or by the regulations and/ or bye-laws 

of any local authority and / or of any Public Service, Company or Authority affected by the work or with 

whose system the same are or will be connected. The contractor shall pay and indemnify BHEL against any 
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fees and charges, demandable by law under such Acts, Regulations and/ or bye-laws in respect of the work and 

shall make and supply all drawings and plans required in connection with any such notice.  

 

28. SETTING OUT OF THE WORKS AND PROTECTIVE AND MAINTAINING SIGNALS AND 

WORKS : 

The engineer-in-charge shall supply dimensioned drawing, levels and other information necessary to enable 

the contractor to set out the work. The contractor shall at his own expense set out accurately according to the 

drawing and figured dimension thereon, all the work comprised in the contract and any extras or additions 

thereto and shall be solely responsible for their being so set out the executed. 

 

All bench marks, pegs, signals, on the surface, alignment stones, milestones and all similar marks weather put 

in by BHEL Authority for the purpose of checking the contractors work or in the nature of permanent survey 

marks will during the tender of the contract, be under the care of the contractor who shall , at his own expense , 

take all proper and reasonable precautions and care to preserve and maintain them in their true position. In 

event of these marks being disturbed or obliterated by accident or due to any other cause whatsoever, the same 

may, if deemed necessary to replaced by the Sr.E/C/. E/C at contractors expense and the cost thereof deducted 

from any money than or thereafter becoming due to the contractor. 

 

Where requested by the contractor, the level marks center line and chainage pegs corresponding to those 

shown on the drawing will be pointed out to the contractor on the ground but all bench marks or chainage pegs 

additional to those shown on the drawing will be set out by BHEL authorities. 

 

29. SITE DRAINAGE : 

 

All water that may accumulate on the site during the process of the work, or in trenches and excavations shall 

be removed to the entire satisfaction of the Engineer-in-charge and at Contractors expense. 

 

30. EXCAVATIONS, RELICS  ETC : 

 

Material of any kind obtained from excavation on the site shall remain the property of BHEL and shall be 

disposed off as the Engineer-in-charge directs. 

 

All gold, silver, oil and other materials of any description and all precious stones, coins, treasured, relics, 

antiquities and other similar items which may be found in or upon the site shall be the property of Bharat 

Heavy Electricals Limited and Contractor shall duly preserve the same to the satisfaction of the BHEL and 

shall from time to time deliver the same to such person or person as the Bharat Heavy Electricals Limited, may 

appoint to receive the same. 

 

31. FOUNDATIONS : 

 

The contractor shall not lay any foundations until the excavations for the same have been examined and 

approved in writing by the Engineer-in-charge. 

 

32. COVERING-IN WORK : 

 

The contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work is to be 

permanently covered up or concealed, whether by earth or other means so that it can finally be inspected or 

measured, if necessary. In default of so doing, the contractor shall, if required by the Engineer-in-charge 

uncover such work at his own expense. 

 

33. APPROVAL OF WORKS BY STAGES : 

 

All work embracing more than one process shall be subject to examination and approval at each stage thereof 

and the contractor shall give due notice in writing to the Engineer-in-charge when each stage is ready. In 

default of such notice being received, the Engineer-in-charge shall be entitled to approve the quality and extent 
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thereof at any time he may choose and in the event of any dispute, the decision of the Senior Engineer/Civil 

thereon shall be final and conclusive. 

 

34. EXECUTION OF THE WORK : 

 

The work shall be execute in a workman-like manner and to the satisfaction in all respects of the Engineer-in-

charge. 

 

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect to the 

execution of the work in a “work Site Order Book” maintained at his office and contractor shall visit this office 

daily and shall confirm receipt of such instructions by signing the relevant entries in this book. Such entries 

will rank as order or notices in writing within the intent and meaning of these conditions. 

 

35. DAY WORK : 

 

No day-work shall be performed without the prior written instructions of the Accepting Officer. 

 

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered to be 

executed by day-work and shall deliver to the Senior Engineer/Civil-in-charge/E/C within two days of end of 

each pay-week return in duplicate giving full detailed accounts of lobour and materials for that pay week. One 

copy of each of these returns, if found correct, will be certified by the Engineer-in-charge and returned to the 

contractor and must be produced at the time of adjustment of accounts. 

 

An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of materials for 

day-work and the contractor will be furnished with a receipt signed by the Engineer-in-charge specifying the 

description, quantities weight or measurement (as the case may be) of the articles approved, reference will be 

made in this receipt in the return aforesaid and the receipt itself is to be produced in support of the Contractors 

bill. 

 

In the case of  Lump-sum contracts, the rates to be changed and the percentage addition for profit and 

establishment charges, etc, will be agreed upon between the Accepting Officer and the Contractor prior to the 

execution of the work. 

 

36. INSPECTION OF THE WORK : 

 

BHEL Offers concerned with the Contractor shall have power at any time to inspect and examine any part of 

the work and the contractor shall give such facilities as may be required to given for such inspection and 

examination. 

   

Should E/C/E/C consider at any time during the expiry of maintenance period, that any work has been 

executed with unsound, imperfect or unskilled workmanship or of quality inferior to that contracted for or not 

otherwise in accordance with contract [in respect whereof the decision of the sir. E/C. shall be final and 

conclusive] the contractor shall, on demand in writing from the Sr. E/C.E/C specifying the fault 

notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith rectify or 

remove and reconstruct the work of specified, in whole or in part as the case may be require at his own 

expense to the entire satisfaction of the Sr. E/C. E/C in his demand aforesaid, the Sr. E/C. may carry out the 

work by other means at the risk and expense in all respect of the contractor. However, the liability of the 

contractor under this condition shall not extend beyond the maintenance period except as regard workmanship 

which the Sr. E/C .E/C shall have previously given notice of to contractor to rectify. 

 

37. RESPONSIBILITY FOR BUILDING : 

 

In the event  of any building ,or part of any building being handed over to the Contractor for the execution of 

work thereto under the provisions of the Contract, he shall give a written receipt for all fixtures, glass etc., and 

he shall be required make good at his own expense all damages resulting any cause whatsoever while in his 
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charge and on completion of the work to deliver up the said building or part thereof a clean state complete in 

every particular to the entire satisfaction of the Engineer-in-charge. 

 

38. INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, TEMPEST, FLOODS, 

EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIR-CRAFT. 

 

The contractor shall, within one month after the date of acceptance of the contract, insure the work against loss 

and damage by fire, tempest, floods, earthquake, riots and against damage by air-craft with an insurance office 

approved by the Accepting Officer. Such insurance shall affected in the name of BHEL and shall be for the full 

value of the contract sum. The Contractor shall lodge with the BHEL policies and receipt of the premiums for 

such insurance and shall maintain such policies in force until the entire completion of the work as certified by 

the Senior Engineer/Civil/E/C. 

 

If the contractor fails to comply with the terms of this condition that the Accepting Officer may insure the 

work and may deduct the amount of premiums from any money become payable to the contractor or may at his 

discretion refuse payment of any advances to the Contractor until the contractor shall complied with the terms 

of the condition. 

 

Such insurance whether effected by the Accepting Officer or the Contractor shall not be a limit or bar to the 

liability and obligation of the contractor to complete the entire work in all respects as certified by the Senior 

Engineer/Civil/E/C. 

 

In case of such a loss or damage as aforesaid, the money payable under any such insurance shall be received 

and may be retained by the BHEL until the work is finally completed and shall then be credited to the 

contractor in the final statement of accounts in the event of his contract not having been previously cancelled 

under these conditions. 

 

39. DAMAGE AND LOSS TO PRIVATE PROPERTY & INJURY TO WORKMAN : 

 

The contractor shall at his own expense reinstate and make good to the satisfaction of the Sr. E/C/E/C and pay 

compensation for any injury, loss or damage occasioned to any property or rights whatever including property 

and rights of BHEL, (or Agents, servants or employees of BHEL) the injury loss or damage arising out of or in 

any way in-connection with the execution of purported execution of the contract and further the contractor 

shall indemnify BHEL against all claims enforceable against BHEL (or any agent, servant or employee of 

BHEL or which would b so enforceable against BHEL) where a private person , in respect of any such injury 

(including injury resulting in death loss or damage to any person) whosoever or property, including all claims 

which may arise under the workman‟s Compensation Act or otherwise. 

 

40. COMPLETION: 

 

The works shall be competed to the entire satisfaction of the Engineer-in-charge and in accordance with the 

Contractors forecast of Time and Progress where operative, and all unused stores and materials, tools plant, 

equipment, temporary buildings, and things shall be removed and the site and cleared of rubbish and all waste 

materials and delivered up clean and tidy to the satisfaction of the Engineer-in-charge at the Contractors 

expense on/or before the Scheduled date of completion. 

 

The BHEL shall have power to take over from the Contractor from time to time such sections of the work as 

have been competed to the satisfaction of the Engineer-in-charge. 

 

The Senior Engineer /Civil/E/C shall certify to the Contractor the date on which the work is competed and the 

state thereof. 

 

The Senior Engineer/Civil/E/C shall also certify, to the Contractor the state of the work at the end of the 

maintenance period, where applicable. 
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41. COMPENSATION FOR DELAY:  

 

If the contractor fails to maintain the required progress in terms of condition 7 or to complete the work and 

clear the site on or before the contracted or extended the period of completion, he shall, without prejudice to 

any other right or remedy of the BHEL on account of such breach, pay as agreed compensation an amount 

calculated as stipulated below or such smaller amount as may be fixed by the BHEL on the contract value of 

the work for every week that the progress remains below that specified in condition 7 or that the work remains 

incomplete. 

 

This will also apply to items or a group of items for which separate period of completion has been specified. 

 

For this purpose the term „contract value‟ shall be the value at contract rates of the work as ordered. 

 

a) completion period (as originally stipulated) 

not exceeding 6 months.   ………… @ 1 percent per week  

   

b) Completion period (as originally stipulated) 

   Exceeding 6 months and not exceeding 2 years……… @ 1 / 2 percent per week 

 

c) Completion period (as originally stipulated) 

   exceeding 2 years    …..……  @ 1 / 4 percent per week 

 

Provided always that the total amount of compensation for delay to be paid under condition shall not exceed the 

under noted percentage of the contract value or of the contract value of the item or group of items of work for 

which a separate period of completion is given : 

   

a) completion period (as originally stipulated) 

not exceeding 6 months.   ………… @ 10 percent   

   

b) Completion period (as originally stipulated) 

   Exceeding 6 months and not exceeding 2 years……… @ 71/2   percent  

 

c) Completion period (as originally stipulated) 

   Exceeding 2 years   …..…..  @ 5 percent  

 

The amount of compensation may be adjusted or set off against any sum payable to the Contractor under this or 

any other contract with the BHEL. 

 

42. LAWS GOVERNING THE CONTRACT : 

 

This contract shall be governed by the Indian Laws for the time being in force. 

 

43. CANCELLATION OF CONTRACT FOR CORRUPT ACTS : 

 

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any other right 

or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals Limited, cancel the 

contract in any of the following cases and the contractor shall be liable to make payment to BHEL for any loss 

or damage resulting from any such cancellation to the same extent as provided in the case of cancellation for 

default. 

 

If the contract shall : 

 

a) Offer or give or agree to give to any person in BHEL, service any gift or consideration of any kind 

as an inducement or reward for doing or forbearing to do or for having done or forborne to do any 

act in relation to the obtaining or execution of this or any other contract for BHEL service, 

OR 
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b) Enter into a contract with BHEL in connection with which commission has been paid or agreed to 

be paid by him or with his knowledge, unless the particulars of any such commission and the 

terms of payment thereof have previously been disclosed in writing to the Accepting Officer, 

OR 

c) Obtain a contract with BHEL as a result of RING tendering or by non-bonafide methods of 

competitive tendering without first disclosing the fact in writing to the Accepting Officer. 

 

44. CANCELLATION OF CONTRACT FOR INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUB 

LETTING OF CONTRACT :  

 

The Accepting Officer, without prejudice to any other right or remedy which shall have accrued or shall accrue 

thereafter to BHEL shall cancel the contract in any of the following cases:- 

 

If the contractor: 

 

a) Being an individual, or if a firm any partner thereof, shall at any time be adjusted bankrupt or have a 

receiving order or orders for administration of his Estate made against him of shall take any proceeding, 

for liquidation or composition under Bankruptcy Act for the time being in force or make any conveyance 

or assignment of his effects of composition or arrangements for the benefit of his creditor or purport to do 

so, or if any application the made under any Bankruptcy Act for the time being in force for the 

sequestration of his estate or if a trust deed be granted by him on behalf of his creditor; 

OR 

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs, 

or a Receiver or a Manager or behalf of the departures holders shall be appointed or circumstances shall 

arise which entitle the court or debenture holders to appoint a Receiver or Manager; 

OR 

c) Assigns, transfers, sub-let or attempt to assign transfer or sub-let any portion of the work without the prior 

return approval of the Accepting Officer. 

 

Whenever the Accepting Officer exercise his authority to cancel the contract under this condition he may 

complete the work by any means at the contractor risk and expense provided always that in the event of the cost 

of completion (as certified by Sr. E/C/E/C which is the final and conclusive ) being less than the contract cost, 

the advantage shall accrue to the BHEL and that if the cost of completion exceeds the moneys due to the 

contractor under the contract, the contractor shall either pay the excess amount ordered by Sr. E/C/E/C or the 

same shall be recovered from the contractor by other means. 

 

In case of BHEL completes the work under the provisions of this condition of cost of such completion to be 

taken into account in determining the excess cost to be charged to the contractor under this condition shall 

consist of this cost of material purchased and /or labour provided by the BHEL with an addition of such 

percentage to cover superintendence and establishment charges as may be decided by the Sr. Manager (P) Sr. 

E/C/E/C whose decision shall be final and conclusive. 

 

45. CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTORS DEFAULT :  

 

 If the contractor; 

  

a) Makes default in commencing the work within reasonable time form date of handing over of the site and 

continuous in that  state after a reasonable notice  from senior/Engineer /Civil E/C; 

OR 

b) In the opinion of the Sr. E/C/E/C at any time, whether before or after the date or extended date for 

completion, make default in proceeding with the work, with due diligence and continues in that state after 

a reasonable notice from Sr.E/C/E/C. 

OR 

c) Fails of comply with any of terms and conditions of the contract or after reasonable notice in writing with 

orders properly issued thereunder : 

OR 
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d) Fails to complete the work, work order and items of work with individual dates for completion and clear 

the site on or before the date of completion, or fails to achieve the progress as set out under clause 7 of 

these General Conditions of Contract. 

 

The Accepting Officer may, without prejudice to any other rights or remedies which shall have accrued or shall 

accrue thereafter to BHEL cancel the contract as a whole or in part thereof or only such work order or items of 

work in default from the contract. Whenever the Accepting Officer exercises his authority to cancel the contract 

as a whole or in part under this condition he may complete the work at the contractor risk and cost, provided 

always that in the events of the cost of completion (has certified by Sr. E/C/E/C which is final and conclusive ) 

being less than the contract cost, the advantage  shall accrue to the BHEL if the cost of the excess amount 

ordered by Sr. M.P./Sr. E/C/E/C or the same shall be received from the contractor by other means.  

 

In case of BHEL completes the work or any part thereof under the provisions of this condition the cost of such 

completion to be taken into account in determining the excess cost to be charged to the contractor under this 

condition shall consist of the cost of the material purchased and /or labour provided by the BHEL with an 

addition of such percentage to cover superintendence and establishment charges as may be decided by the Sr. 

M.P./Sr. E/C/E/C. whose decision shall be final and conclusive. 

 

46. TERMINATION OF CONTRACT OF DEATH :  

 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, Accepting Officer 

shall have the opinion of terminating  the contract without compensation to the contractor. 

 

47. SPECIAL POWER OF DETERMINATION:                                

 

If at any time after the Acceptance of the tender, BHEL shall for any reason whatsoever not required the whole 

or any part of the work, to be carried out, the Sr. M.P./Sr. E/C/E/C shall give notice in writing of the fact to the 

contractor who shall have no claim to any payment of compensation or otherwise howsoever on account of any 

profit or advantage which he might have derived from the execution of the work in full but which he did not 

derive in consequence of the force closing of the work. 

 

He shall be paid at Contact rate, for the full amount of the work executed including such additional works, e.g. 

clearing of site, etc., as may be rendered necessary by the said fore-closing. He shall also be allowed 

reasonable payment (as decided by the Accepting Officer) for any expenses sustained on account of labour and 

materials collected but which could not be utilised on the work, as verified the Sr. E/C Neither shall the 

contractor has any claim for compensation on account of any alterations having been made in the original 

specifications drawings, designs and instructions, involving any curtailment of the work as originally 

contemplated. 

 

48. FAIR WAGE : 

 

a) The Contractor shall pay not less than the „Fair Wage‟ to labourers engaged by him on the work. 

 „Fair Wage‟ means wage whether for time or piece work notified at the time of inviting tenders for the 

work and where such wages have not been notified, the wages prescribed by the Sr. 

Manager/Projects/Sr.E/C/E/C for the stations at which the work is done. 

 

b) The contractor shall, not withstanding the provision of any contract to the contrary, cause to be paid a 

„Fair Wage‟ to labourers indirectly engaged on the work, including any labour engaged by his sub-

contractors in connection with the said wok, as if the labourers had been directly employed by him. 

 

c) In respect of all labours directly or indirectly employed on the work for the performance of the contractors 

part of this Agreement, the contractor shall comply with or cause to be complied with the BHEL 

contractor‟s labour Regulations (appended hereto as Annexure „A‟ to these conditions) in regard to 

payment of wages, wage period, deductions from wages, recovery of wages, not paid and deductions, 

unauthorisedly made, maintenance of wage book, wage slips, publication of scale of wages and other 
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terms of employment, inspection and submission of periodical returns and all other matters of a like 

nature. 

 

d) The Senior Engineer /Civil/E/C concerned shall have the right to deduct from the moneys due to the 

Contractor any sum required or estimated to be required for making good the loss suffered by a worker or 

workers by reason of non-fulfillment of the condition of the contract for the benefit of the workers, non-

payment of wags or of deductions made from this or their wages which are not justified by the terms of 

the contract or non-observance of the regulations. 

 

e) Vis-à-vis BHEL the Contractor shall be liable primarily for all payments to be made under the contract 

and for the observances of the Regulations aforesaid without prejudice to his right to claim indemnity 

from his sub-contractor‟s. 

 

f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 

deemed to be a breach of this contract. 
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CHAPTER-IV 
 

VALUATION AND PAYMENT 

 

49. RECORDS AND MEASUREMENTS : 

 

All items having a financial value shall be entered in the HBEL Measurement Book so that a complete record 

is obtained of all works performed under the contract. 

 

Building etc. priced in schedule „A‟ as a unit lump-sum will be entered by number at the unit lump-sum. 

 

Work carried out for agreed lump-sums will be described and similarly recorded. 

 

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to 

ascertain the financial liability of BHEL under the contract. 

 

Work which fails to be measured in detail shall be measured physically, without reference to any local custom 

that may obtain excepting where it may otherwise be directed I the tender documents. The measurements shall 

be taken jointly by any person duly authorised on the part of the BHEL and by the contractor. The Engineer-in-

charge shall give reasonable notice in writing to the Contractor of appointment for measurement. 

 

The contractor shall, without extra charge, provide assistance with appliances and other things necessary for 

measurement. 

 

The Contractor shall bear all the cost of measurement of his work. 

 

Measurement shall be entered in the BHEL Measurement book and signed and dated by both parties each day 

at the site on completion of measurement. If the contractor objects to any of the measurement recorded on 

behalf of the BHEL a note that effect will be made in the BHEL measurement book or against the item or 

items objected to; and such note shall be signed and dated by both the parties engaged in taking the 

measurement. 

 

If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, the expense of 

such re-measurement shall be borne by the party requiring the ,measurement to be re-taken provided that a net 

error is found by this re-measurement to amount to less than 5% (five percent) of the value as recorded by the 

first measurement. But, where the net errors amount to 5% and ever of the said value, then the cost is to be 

borne by the other party. If any case, of the net value of errors found exceeds Rs. 500/- the expense of re-

measurement is to be borne by the other party. 

If the Contractors representative fails to attend when required, the Engineer-in-charge shall have power to 

proceed by himself to take measurements and in that case these measurements shall be accepted by the 

Contractor as final. 

 

The contractor shall, once every month submit to the Senior Engineer/Civil/E/C with a copy to the Sr. 

M/P/details of his claims for the work done by him up to and including the previous months which are not 

covered by his contract Agreement in any of the following respects. 

 

a) Deviation from the items and Specifications provided in the contract documents. 

 

b) Extra items/New items of work. 

 

c) Quantities in excess of those provided in the contract schedule. 

 

d) Items in respect of which rates have not been settled. He should, in addition, furnish a clear 

certificate to the effect that the claims submitted by him as aforesaid cover all his claims and that 
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no further claims shall be raised by him in respect of the work done upto and including the period 

under report. 

 

50. VALUATION OF DEVIATIONS : 

 

Rate for deviated items of work will be fixed as follows: 

 

I. For any item of wok required to be carried out after the contract has been awarded and which is not covered 

by Contractors Schedule but is covered by K.P.W.D. schedule of rates the rate payable for such a fresh item 

will be derived from K.P.W.D. Schedule by the method of proportion as follows: 

 

a) IN the same proportion to the rate in K.P.W.D. Schedule of Rates as the tendered rate for the nearest 

analogous items of work in Contractors Schedule bears to the rate for the particular analogous item or wok 

in K.P.W.D. schedule of Rates. 

 

b) If a single appropriate analogous item of work is not available in both Schedule Contractor‟s and K.P.W.D. 

Schedule then the method of proportion will be applied to the nearest analogous group of items available in 

both the Schedules referred i.e. in the same proportion as the total tendered cost of that particular group of 

items (the sum of the products of the tendered rates and the quantities for which orders are placed) bears to 

the total cost of the same items and quantities at the K.P.W.D.Schedule of Rates. 

 

 

c) If even an appropriate analogous group of items is not available in Contractor‟s Schedule and K.P.W.D. 

Schedule, then the methods of proportion will be applied to all those items of the whole work, which are 

available in both the Schedules and for which orders have been placed on the Contractor, i.e., In the same 

proportion as the total cost of all these items of work (the sum of the products of the tendered rates and the 

quantities for which orders are placed) bears to the total cost of the same items and quantities at the 

K.P.W.D. Schedule of Rates. 

 

II. If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment shall be 

decided by the Accepting Officer whose decision shall be final and conclusive and binding on the parties. 

   

  The selection of analogous item or analogue group of items referred to above shall be done by the Sr. 

E/C./E/C. Where the rates for deviated items or new items of work can be derived by the selection of 

different analogous items or analogous group of items, the lowest of all such derived rates shall be taken as 

the correct rate. 

  In the case of the contracts for which the Sr. E/C.,E/C is the Accepting Officer, all disputes regarding  the 

settlement of rates of deviated or new items of work shall to the Sr. M/P. whose decision shall be final and 

conclusive. 

 

51. REIMBURSEMENT/REFUND ON VARIATION IN PRICE, MATERIALS : 

 

In after submission of the tender and/or during the progress of the works, the price of any materials (not being a 

material supplied from the BHEL, stores in accordance with the Conditions of the Contract) is increased or 

decreased by an Act of Legislature (Central or state) and /or any notification thereunder or on account of new 

duties or levies such as octroi or on account of increase or decrease in such duties affecting the price of 

materials required for incorporation in the works or the price of any item to be incorporated in the works and 

made from materials of which the price has increased or decreased as aforesaid and the Contractor has 

thereupon to pay in respect of such material or item a price which is higher or lower than the price of that 

material or item as prevailing immediately before the passing of such Act or levying, increasing/decreasing of 

such duty, the BHEL., shall in case of increase in price or the duty reimburse the Contractor the increase in 

price or additional increased duty paid by the Contractor and in case of decrease I price, the BHEL shall be 

entitled to a refund of the reduction in duty. Provide however no reimbursement or refund shall be made if the 

increase /decrease is not more than plus 10% of the said price, the reimbursement or refund shall be made only 

on the excess over 10% provided always that any such increase shall not payable if, in the opinion of the Sr. 

M/P whose decision shall be final and conclusive the increase is attributable to the delay in the execution of the 
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contract within the control of the Contract, or that any such increase has become operative after the 

contracted/or extended date completion of the work or items of work in question. 

The Contractor shall , for the propose of this condition, keep such books of account and other document as are 

necessary to show the account of any increase claimed or any reduction available and shall allow inspection of 

the same by any duly authorised representative of the BHEL and further shall at the request of the Sr, E/C/E/C. 

furnish for verification such other information of the Sr. E/C/E/C may require. 

 

The contractor shall within a reasonable time of his becoming aware of any alteration in the prices of any such 

materials, give notice thereof in writing to the Sr. E/C.E/C stating that the rate is submitted in pursuance to this 

condition together with all information relating there to which be may be in a position to supply. 

 

52. ADVANCES ON ACCOUNT : 

 

No payment shall be made for work estimated to cost less than Rupees One Thousand till after the whole of the 

work shall have been completed and a certificate of completion given by the Competent authority.  

 

In the case of work estimated to cot more than Rupees One Thousand the contractor may at intervals of not less 

than one month or as otherwise provided for in the Contract documents, counting from the date on which order 

to the commence work given by Sr. E/C.E/C submit claims on BHEL forms for payment of advance on account 

of work done and of materials delivered in connection with the Contract. 

 

The Contractor shall be paid in respect of such claims to the extent approved and passed by the Sr. E/C.E/C 

subject a maximum of 90% o the value of the work actually executed in site provided the work has been 

executed to the satisfaction of the Engineer-in-charge. The certificate of the Sr. E/C. E/C regarding such 

approval and passing of the sums so payable shall be final and conclusive against the Contractor. 

 

 “After the full amount of Security Deposit is made up through the 10% deductions from „On Account‟ 

bills, 100% of all subsequent bills may be made to the Contractor”. 

 

The Contractor may also be paid during the progress of the work 75% of the value of any materials which are in 

the opinion of the Engineer-in-charge in accordance with contract, and are actually required for incorporation in 

the work and which have reasonably been brought to the site in-connection therewith and are adequate stored 

an/or protected against damage by weather or other causes, but which have not at the time o payment of the 

advance been incorporated in the work. Payment of such advances however shall be purely at the discretion of 

the Sr. M/P/Sr.E/C.,/E/C provided always that payments shall not be made under these periodical certificates in 

respect of  perishable materials like lime, cement, timber,sand kankar etc. 

 

Any sums/due from the Contractor on account of tools and plant, stores or any other items provided by BHEL 

shall be deducted from the respective advances. 

 

The Senior Engineer/Civil/E/C shall from time to time certify the sums payable to the Contractor after retaining 

the reserves. 

 

Any certificate relating to work done or materials delivered may be modified or corrected by any subsequent 

interim certificate or by the final certificate and no certificate of the Sr. E/C/E/C supporting an advance payment 

shall itself be conclusive evidence that any work or materials to which it relates are in accordance with the 

contract. All such intermediate payments shall be regarded as advances against the final payment only and shall 

not be considered as an admission of the due performance of the contract or any part thereof  in respect or the 

accruing of any claim whatsoever. Such intermediate payments shall not conclude, determine or effect in any 

way the powers of the Sr. E/C/E/C as to the final settlement and adjustment of the account or otherwise, or in 

any way vary or affect the Contract. 

 

53. FINAL BILL : 

 

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the contractor 

shall forward a certified final account on BHEL forms, in duplicate. It shall be accompanied by all abstracts, 
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vouchers etc., in support thereof and shall be prepared in the manner prescribed by the Senior Engineer 

/Civil/E/C. No claim will be entertained after the receipt of the final bill. 

 

The contractor shall be entitled to be paid the final sum less the value of payments already made on account, 

subject to certification of the final bill by the Sr. E/C/E/C any sums due from the contractor on account Tools 

and plant, Stores or any other items provided by BHEL not yet recovered from the contractor shall be deducted 

from the final sum aforesaid. 

 

No charge shall be allowed to the contractor on account of the preparation of the final bill. 

 

54. PAY MENT OF BILLS : 

 

All payments to be made to the Contractor under this contract shall be by “Crossed Cheque” marked  

“A/C payee only” (within a reasonable time after the certification by the Sr. E/C/E/C at 

the…………………………………………………………………………………………………………………

…………………..located in the station where either the work is executed or service rendered or at their branch 

nearest to the station where the Office of the Senior Engineer/Civil/E/C is located.) 

 

55. RECOVERY FROM CONTRACTOR : 

 

Whenever under the contract any sum of money shall be recoverable from or payable by the contractor the same 

may be deducted from any sum then due or which at any time thereafter may become due to the contractor 

under the contract or under any other contract with BHEL of from his Security Deposit or he shall pay the claim 

on demand. 

 

56. POST TECHNICAL AUDIT OF WORK AND BILLS : 

 

BHEL reserve the right to carry out a post-payment audit and technical examination of the work and final bill 

including all supporting vouchers, abstract etc., and to enforce recovery of any sums becoming due as a result 

thereof in the manner provided in the proceeding sub-paragraph‟s provided however that no such recovery shall 

be enforced after three years of passing the final bill. 

 

57. REFUND OF SECURITY DEPOSIT : 

 

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in respect all 

contract on completion of work and after payment of final bill and the balance 50% on expiry of the 

maintenance period, (Described under clause 23) provided the contractor shall have rendered a “ No Demand 

Certificate.” In case of works where maintenance period is not involved 100% of the security deposit may be 

refunded after payment of final bill provided that the contractor shall have rendered a “No Demand Certificate.”  

 

58. ARBITRATION : 

 

Except where otherwise provided for in the contract all question and disputes relating to the meaning of the 

specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship 

or materials used on the work or has been other questions, claim, right, matter or thing whatsoever in any way 

arising out of or relating to the contract, design, drawing, specification, estimate, instruction, orders or these 

conditions or otherwise concerning the works of the execution of failure to execute the same whether arising 

during the program of the work or after the completion or abandonment thereof shall be refereed to the sole 

arbitration of the Managing Director/Chief Engineer of BHEL and if the Managing Director/Chief Engineer is 

enable or unwilling to Act, to a sole arbitration of some other person appointed by the Managing 

Director/General Manager/Chief Engineer, willing to Act s such arbitrator. The cases referred to arbitration 

shall be other than those for which the decision of the Sr. M/P./D.C.E/Sr.E/C. is expressed in the contract to be 

final and conclusive. There will be no objection if the arbitrator so appointed is an employee of BHEL and that 

he had deal with the matters to which the contracts relates and that in the course of his duties such he had 

expressed views of on all or any of the matters in dispute or difference. The arbitrator to whom to matter is 

originally referred being transferred by vacating his office or being enable to act for any reason, such Managing 
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Director/ General Manager/Chief Engineer as aforesaid at the time of such transfer, vacation of office or 

inability to act, shall account another person to act as arbitrator in accordance with the terms of the contract, 

such person shall be entitled to proceed with the reference from the state at which it was left by his predecessor. 

 

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-enactment 

thereof and the rules made thereunder and for the time being in force shall apply to the arbitration proceeding 

under this clause. 

 

It is  a term of contract that the party involving arbitration shall specify the dispute or disputes to be referred to 

arbitration under this clause together with the amount or amounts claimed in respect of each such dispute. 

 

The arbitrator (s) may from time to time with consent of the parties enlarge the time, for making and publishing 

the awards. 

 

The work under the contract shall, if reasonable possible, continue during the arbitration proceedings and no 

payment due to payable to the contractor shall be withheld on account of such proceedings.  

 

The Arbitrator shall be deemed to have entered on the reference on the date he issue notice to both the parties 

fixing the date of the first hearing. 

 

The Arbitrator shall give a separate award in respect of each dispute or difference refereed to him. 

 

The venue of arbitration shall be such place as may be fixed by the arbitration in his sole discretion. 

 

The award of the arbitrator shall be final, conclusive and binding all parties to this contract. 
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ANNEXURE- ‘A’ 
 

BHEL CONTRACTOR’S LABOUR REGULATIONS. 

(See condition 20) 

 

1. DEFINITION: 

In these regulations, unless otherwise expressed or indicated, the following words and expressions shall have 

the meaning hereby assigned to them. 

a) “Labour” means workers employed by a contractor directly or indirectly through a sub-contractor, or by an 

agent on his behalf on a payment not exceeding Rs. 500/- per month. 

b)  “ Fair Wage” means wages, which shall include wages for weekly day of rest and other allowances, 

whether for time or piece work, after taking in to consideration prevailing market rates for similar 

employment in the neighborhood but shall not be less than the minimum rates of wages fixed under the 

Minimum wages Act. 

c)  “Contractor” for the purpose of these Regulations shall include on agent or sub-contractor employing 

labour on the wok taken on contractor. 

d)  “Inspecting Officer” means any Labour Enforcement Officer or Assistant Labour Commissioner of the 

Chief Labour Commissioner‟s organisation. 

e) “Form” means a form appended to these Regulations. 

 

2.   NOTICE OF COMMENCEMENT : 

The contractor shall, with in seven days of commencement of the work, furnish in writing to the Inspecting 

Officer of the area concerned the following information, with copy to the Engineer- incharge. 

a) Name and situation of the work. 

b) Contractor‟s name and address. 

c) Particulars of the Department for which the work is undertaken. 

d) Name and address of the sub-contractors as and when they are pointed. 

e) Commencement and probable duration of the work. 

f) Number of workers employed and likely to be employed. 

g) „Fair Wages‟ for different categories of workers. 

 

3. I)  Number of hours which shall constitute a normal working day. The number of hours which shall constitute 

a normal working day for an adult shall be NINE hours. The working day of an adult worker shall be so 

arranged that of intervals, if any for rest it shall not spread over more than 12 hours on any day, when an adult 

worker is made to work for more than NINE hours on any day or for more than 48 hours in any week he shall in 

respect of over time work, be paid wages at double the ordinary rate of wages. 

 

II) Weekly day of rest: Every worker shall be given a weekly day of rest, which shall   

be fixed and notified at least 10 days in advance. A worker shall not be required or allowed to work on the 

weekly rest day unless he has or will have a substitution rest day, on one of the five days immediately before or 

after the rest day, provided that no substitution shall be made which will result in the worker working for more 

than 10 days consecutively without a rest day for a whole day. 

 

Where in accordance with the foregoing provisions a worker works on the rest day and has been given a 

substituted rest day he shall be paid wages for the work done on t he weekly rest day at the overtime rate of 

wages. 

NOTE: The expression „Ordinary rate of wages‟ means the fair wage the worker is entitled to. 

 

4.    DISPLAY OF NOTICE REGARDING WAGES, WEEKLY DAY OF REST ETC. 

The Contractor shall before he commences his work on contract display and correctly maintain and continue to 

display and correctly maintain in a clean legible condition in conspicuous places on the works, notice in English 

and in the local Indian languages, spoken by majority of workers, giving the rate of fair wages, the hours of 

work for which such wages are payable, the weekly rest days workers are entitled to and name and address of 

the Inspecting Officer. The Contractor shall send a copy of each of such notice to the Inspecting Officers and 

the Engineer‟s in charge. 
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5.     FIXATION OF WAGE PEIODS: 

 

The contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall 

normally exceed one work. 

 

6.    PAYMENT OF WAGES: 

 

i) Wages due to every worker shall be paid to him direct. All wages shall be paid in current coins or currency 

or in both. 

ii) Wages of every worker employed on the contractor shall be paid where the wages period is one week 

,within three days from the end of the wage period, and in any other case before the expiry of the 7th day or 

10th day from the end of the wage period according as the number of workers does not exceed 1,000 in 

exceeds 1000. 

iii)    When employment of any worker is terminated by or on behalf of the contractor, the wages earned by him 

shall be paid before expiry of the day succeeding the one on which his employment is terminated. 

iv)  Payment of wages shall be made at the work site on a working day except when the work is completed 

before expiry of the wage period, in which case final payment shall be made at the work site with in 48 

hours of the wage period, in which case final payment shall be made at the work site with in 48 hours of the 

last working day and during normal working time.  

   Note:  

The term “working day” means a day on which the work, on which labour is employed, is in progress. 

 

7. REGISTER OF WORKMEN: 

 

A register of workmen shall be maintained in the form appended to these regulations and kept at the work site 

or as near to it as possible, and the relevant particulars of every work men shall be entered therein within 3 days 

of his employment. 

 

8. EMPLOYMENT CARD: 

 

The contractor shall issue an employment card in the form appended to these regulations to each worker on the 

day of work or entry into his employment. If a worker has already any such card with him issued by the 

previous employer the contractor shall merely endorse that employment card with relevant entries. On 

termination of employment the employment card shall again be endorsed by the contractor and returned to the 

worker. 

 

9. REGISTER OF WAGES ETC : 

 

i)  A register of wages- cum-muster roll in the form appended to these regulations shall be maintained and 

kept at the work site or as near to it as possible. 

 

ii)  A wage slip in the form appended to these regulations shall be issued to every worker employed by the 

contractor at least a day prior to disbursement of wages. 

 

10. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES: 

 

i) Wages of worker shall be paid to him without any deductions of any kind except the following: 

a) Fines. 

b) Deductions for absence from duty, i.e. from the place or the places where by the terms office employment 

is required to work. The amount of deduction shall be in proportion to the period for which he was absent. 

c) Deduction for damage to or  loss of goods expressly entrusted to the employed person for custody, or for 

less of money which he is required to account for, where such damage or loss is directly attributable to his 

neglect or default ; 

d) Deduction for recovery of advances or for adjustment of over payment of wages. Advances granted shall be 

entered in a register ; and 

e) Any other deduction which the BHEL may from time to time allow. 
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ii)   No fines shall be imposed on a worker save in respect of such acts and omissions on his part as have been 

approved by the chief Labour Commissioner. 

 

iii)  No fines shall be imposed on a worker and no deductions for damage for loss shall be made from his wages 

until the worker has been given an opportunity of showing – cause against such fines or deductions. 

 

iv)  The total amount of fines which may be imposed in any one wage period on a worker shall not exceed an  

amount equal to three paise in rupee of the wages payable to him in respect of that wage period. 

 

v)  No fine imposed on a worker shall be recovered from him in installments, or after expiry of sixty days from 

the date on which it was imposed. Every fine shall be deemed to have been imposed on the day of the act or 

omission in respect which it was imposed. 

 

vi) The contractor shall maintain both in English and the local Indian language a list, approved by the Chief 

labour Commissioner, clearly stating the acts and omissions for which penalty or fine may be imposed on a 

workman and display it in good condition a conspicuous place on the work site. 

 

vii) The contractor shall maintain a register of deductions for damage or loss in the forms appended to these 

regulations which should be kept at the place of work. 

 

a)  Full particulars of the labourers who met with the accident. 

b)  Sex. 

c)  Age. 

d)  Rates of wages. 

e)  Nature of accident and cause of accident. 

f)  Time and date of accident. 

g)  Date and time when admitted in hospital. 

h)  Date of discharge from the hospital. 

i)  Period of treatment and result of treatment. 

j)  Percentage of loss of earning capacity and disability as assessed by Medical officer. 

k)  Claim required to be paid under workmen‟s composition Act. 

l)  Date of payment of compensation. 

m)  Amount paid with details of the person to whom the same was paid. 

n)  Authority by whom the compensation was assessed. 

o)  Remarks. 

 

1. REGISTER OF ACCIDENTS:  

 

The contractor shall maintain a register of accidents in such form as may be convenient at the work place but 

the same shall include the following particulars :- 

 

2. PRESERVATION OF REGISTERS: 

 

The register of workmen and the Register of wages-Cum-Muster Roll required to be maintained under these 

Regulations shall be preserved for 3 years after the date on which the last entry is made therein. 

 

3. ENFORCEMENT: 

 

The Inspecting Officer shall either on his own motion or on a complaint received by him carry out 

investigations and send a report to the Engineer-in-charge specifying the amount representing / workers dues 

and amount of penalty to be imposed on the contractor for breath of these regulations, that have to be recovered 

from the contractor, indicating full details of the recoveries proposed and the reasons, therefor. It shall be 

obligatory of the part of the Engineer-in-charge on receipt of such a report to deduct such amounts from 

payments due to the contractor.  
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4. DISPOSAL OF AMOUNTS RECOVERED FROM THE CONTRACTORS: 

 

The engineer in charge shall arrange payment to workers concerned within 45 days from receipt of a report 

from the Inspecting Officer except in cases where the contractor had made an appeal under regulation, 16 of 

these regulations. In cases where there is an appeal, payment of worker dues would be arranged by the Engineer 

in charge, wherever such payments arise, with in 30 days from the date of receipt of the decision of the 

Regional Labour Commissioner (RLC). 

 

5. WELFARE FUND : 

 

All moneys that are recovered by the Engineer-in-charge by way of workers due which could not be disbursed 

to workers with in the time-limit prescribed above, due to reasons such as where about or workers not being 

known, death of a worker, etc., and also amounts recovered as penalty, shall be credited a fund to be kept under 

the custody or BHEL for such benefits and welfare of work man employed by the contractors. 

 

6. APPEAL AGAINST DECISION OF INSPECTING OFFICER: 

 

Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to the Regional 

Labour Commissioner concerned with in 30 days from the date of decision, forwarding simultaneously a copy 

of his appeal to the Engineer-in-charge. The decision of the Regional Labour Commissioner Shall be final and 

binding upon the contractor and the work men. 

 

7. REPRESNTATION OF PARTIES : 

 

i)  A workmen shall be entitled to be represented in any investigation or enquiry under these Regulations by 

an officer of a registered trade union of which the said trade union is affiliated or where the work man is 

not a member of any registered trade union, by an officer of a registered trade union, connected with, or 

any other workmen employed in, the industry in which the worker is employed.  

 

ii)  A contractor shall be entitled to be represented in any investigation of enquiry under these Regulation by an 

officer of an association of contractors of which he is member or by an officer of a Federation of 

associations of contractors to which the said association is affiliated or where the contractor is not a 

member of any association of employers, connected with, or by any other employer engaged in the industry 

in which the contractor is engaged. 

 

iii)  No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under 

these Regulations.  

 

8. INSPECTION OF BOOKS AND OTHER DOCUMENTS: 

 

The contractor shall allow Inspection of the registers and other documents prescribed under these regulations by 

inspecting officers an the Engineer-in-charge or his authorized representative at any time and by the worker or 

his agent on receipt of due notice at convenient time. 

 

9. INTERPRETATION ETC. :  

 

On any question as to the application, interpretation or effect of these Regulations, the decision of the Chief 

Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and binding.  

 

10. AMENDMENTS : 

 

Central Government may, some time to time, add to or amend the Contractors Labour Regulations and issue 

such directions as it may consider necessary foe the proper implementation of the Contractors Labour 

Regulations for the purpose of removing any difficulty which may arise in the administration thereof, based on 

which the BHEL Contractors Labour Regulation here in contained shall be subject to revision. 
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BHEL SAFETY CODE  

(See condition 20) 

1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the ground, 

or from solid construction except such short period work as can be done safely from ladders. When a ladder 

is used one extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying 

materials as well, suitable footholds and handholds shall be provided on the ladder and the ladder shall be 

given an inclination not steeper than ¼ to 1 (1/4 horizontal and 1 vertical). 

2. Scaffolding or staging more than 3.25 meters above the ground or floor, swing or suspended from an  

overhead support or erected with stationery support, shall have a guard rail properly attached, bolted, 

braced and otherwise secured at least 1 meter high above the floor or platform of such scaffolding or 

staging and extending along with the entire length of the outside and ends thereof with only such openings 

as may be necessary for the delivery or materials, such scaffolding or staging shall be so fastened as to 

prevent it from swaying from the building or structure. 

3. Working platform, gangways and stairways shall be so constructed that they do not sag unduly or 

unequally, and if height of a platform or gangway or stairway is more than 3.25 meters above ground level 

it shall be closely boarded, have adequate width and be suitably fenced, as described in 2 above. 

4. Every opening in floor of a building or in a working platform shall be provided with suitable means to 

prevent fall of persons or materials by providing suitable fencing or failing with a minimum height of 1 

meter. 

5. Safe means of access shall be provided to all working platform and other working places, every ladder shall 

be securely fixed. No portable single ladder shall be over 9 meters in length. Width between side rails in a 

rung ladder shall in no case be less than 30cm. For ladders upto and including 3 meters in length. Uniform 

step spacing shall not exceed 30 cm. 

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of 

the sites shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The 

contractor shall provide all necessary fencing and lights to protect public from accidents and shall be bound 

to bear expenses of defence of every suit action or other proceedings at law that may be brought by any 

person for injury sustaining owing to every suit action or other proceedings  at law that may be brought by 

any person for injury sustaining owing to neglect of the above precautions, and pay any damages and costs 

which may be awarded in any such suit, action or proceedings to any such person or which may with the 

consent of the contractor be paid to compromise any claim by any such person.   

6. EXCAVATION AND TRENCHING : 

All trenches, 1.5 meters or more in depth, shall at all times be supplied with at least one ladder for each 30 m 

length or fraction thereof. Ladder shall to be extended from bottom of trench to at least, 1 meter above surface 

of the ground. Sides of a trench 1.5 meters or more in depth shall be stepped back to give suitable slope, or 

securely held by timber bracing, so as to avoid the danger of sides collapsing. Excavated materials shall not be 

placed within 1.5 meters of the edge of trench or half the depth of trench, whichever is more. Cutting shall be 

done from top to bottom. Under no circumstances shall undermining or undercutting be done. 

 

7. DEMOLITION : 

Before any demolition work is commenced and also during the process of the work. 

a) All roads and open areas adjacent to the work site shall either be enclosed or suitably protected; 

b) No electric cable or apparatus which is liable to be source of danger over a cable or apparatus used by 

operator shall remain electrically charged. 

c) All present steps shall be taken to prevent danger to persons employed, from risk or fire or explosion or No 

floor, roof or other part of a building shall be so overloaded with debris or materials as to render it unsafe. 
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8. All necessary personal safety equipment as considered adequate by the Engineer-in-charge shall be available for 

use of persons employed on the site and maintained in a condition suitable for immediate use and the contractor 

shall take adequate steps to ensure proper use of equipment by those concerned. 

a) Workers employed on mixing asphaltic materials cement and lime mortars/concrete shall be provided with 

protective footwear and protective goggles. 

b) Those engaged in handling any materials which is injurious to the eye shall be provided with protective 

goggles. 

c) Those engaged in welding works shall be provided with welder‟s protective eye shields. 

d) Store breaker shall be provided with protective goggles and protective clothing and seated at sufficiently 

safe intervals. 

e) When workers are employed in sewer and manholes which are in use, the contractor shall ensure that 

manholes covers are opened and manholes are ventilated at least for an hour before workers are allowed to 

get in to them. Manholes so opened shall be cordoned off with suitable railing and provided with warning 

signals or boards to prevent accident to public. 

f) The contractor shall not employ men below the age of 18 and women on the work of painting with products 

containing lead in any form. Wherever men above the age of 18 or employed on the work of lead painting 

the following precautions shall be taken. 

i)  No paint containing lead or lead products shall be used except in the form of paste or readymade paint. 

ii)  Suitable face masks shall be supplied by the contractor for use by workers when paint is applied in the form 

of spray or a surface having lead paint is dry rubbed and scrapped. 

iii)  Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided to enable 

working painters to wash during and cessation of work. 

9. When work is done near any where there is risk of drowning, all necessary equipment shall be provided and 

kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate 

provision made for prompt first aid treatment of all injuries likely to be sustained during the course of the work. 

 

10.  Use of hoisting machine and tackles including their attachments, encourage and supports shall conform to the 

following: 

a) i) These shall be of good mechanical construction, sound material an adequate strength and    free from 

defects and adequate strength, and free from defects. 

ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be durable quality and 

adequate strength, and free from defects. 

b)  Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age 

of 21 years shall be in-charge of any hoisting machine including any scaffolding winch or give signals to 

operator. 

c) In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block used in 

hoisting, or lowering or as means of suspension safe working load shall be ascertained by adequate means. 

Every hoisting machine and all gear referred to above shall have the safe working load plainly marked 

thereon. In case of a hoisting machine having a variable safe working load, each safe working load, and the 

conditions under which it is applicable shall be clearly indicated. No part of any machine or any gear 

referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose of 

testing. 

d) In case of departmental machine, safe working load shall be notified by the Engineer-in-charge. As regards 

contractors machines the contractor shall notify safe working load of each machine to the Engineer-in-

charge wherever he brings it to site of work and get it verified by the Engineer-in-charge. 
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11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances shall be 

provided with efficient safeguards, hoisting appliances shall be provided with such means as will reduce to 

the minimum risk of accidental descent of load. Adequate precautions shall be taken to reduce to the 

minimum risk of any part of a suspended load becoming accidentally displaced. When workers are 

employed on electrical installations which are already energised, insulating mats, working apparel such as 

gloves, sleeves, and boots, as may be necessary shall be provided. Workers shall not wear any rings, 

watches carry keys or other materials which are good conductors of electrically. 

12. All scaffolding, ladders and other safety devices mentioned or described herein shall be maintained in a 

safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 

washing facilities shall be provided at or near the places of work. 

13. These safety provisions shall be brought to the notice of all concerned by display on a notice board at a 

prominent place at the workspot. Persons responsible for ensuring compliance with the safety code shall be 

named there on by the contractor. 

14. To ensure effective enforcement of the rules and regulations relating to safety precautions, arrangements 

made by the contractor shall be open to inspection by the Engineer-in-charge or his representative and the 

inspection officers as defined in the contractor‟s Labour Regulations. 

15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the operation of any 

other Act or Rule in force.          
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FROM OF REGISTER OF WORKMEN 
(Regulation 7) 

 

(i) Name and address of the contractor :……………………………………………………………………. 

(ii) Number and date of the contract agreement/work order :………………………………………………. 

(iii) Name and address of the department awarding the contract:…………………………………………… 

(iv) Nature of the contract and location of the work:………………………………………………………… 

(v) Duration of the contract :……………………………………………………………………………….. 

 

Sl. 

No. 

Name and Surname 

of the workers 

Age 

& 

Sex 

Father‟s 

Husband‟s 

Name. 

Nature of 

employ-  

ment 

desig- 

nation. 

Permanent/       

home add- 

 ress of 

employee 

(village) 

Dist. Tana)  

Present 

address. 

Date 

of 

comme

nceme

nt of 

emplo

yment 

Date of 

ter- 

minatio

n or 

leaving 

of emp 

loyment  

Signature 

or thumb 

impressio

n of the 

employee 

Remarks. 

 

1 2 3 4 5 6 7 8 9 10 11 
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FORM OF EMPLOYMENT CARD 
(Regulation 8) 

 

 

 

(i) Name and sex of the worker :…………………………………………………………………………… 

(ii) Father‟s/Husband‟s Name :……………………………………………………………………………… 

(iii) Address :………………………………………………………………………………………………… 

(iv) Age or date of birth :……………………………………………………………………………………. 

(v) Identification marks :…………………………………………………………………………………… 

 

 Particulars of next of kin (wife/husband and children, if any, or/dependent next of kin in case of the worker has 

no wife/husband or child) : 

 

 Name :…………………………………………………………………………………………………. 

 Full address of dependents :…………………………………………………………………………… 

( Specify village, Dist., and State) :………………………………………………………………………… 

 

 

Sl 

No. 

Name and 

address of 

Employer 

(specify whether 

a contractor or a 

sub- contractor. 

Particulars of 

location of 

work site and 

description of 

work done. 

Total period 

for which the 

worker is 

employed 

(from to) 

Actual 

Number 

of days 

worked 

Leave 

taken (No. 

of days 

should be 

specified) 

Nature of 

work done 

by the 

worker 

Wage rate 

with 

particulars 

office of 

unit in case 

piece 

Total 

wages 

earned by 

the worker 

during the 

period 

shown 

under 

clo.5. 

Rem

-arks 

Signa-

ture of 

the 

emplo-

year. 

1 

2 3 4 5 6 7 8 9 10 11 

           

      

N.B. for the worker employed at one time one piece-work basis and at another on daily wages, relevant entries in 

respect of each type of employment should be made separately.                           

      

  

 



 

34 | P a g e  

 

   

 

   

                    

FORM OF WAGE SLIP 
(REGULATION 9) 

 

 

(i) Name of the contractor…………………………………………………………………………………. 

 

(ii) Place……………………………………………………………………………………………………. 

 

 

 

 

1. Name of the workers with  

father‟s/husband‟s Name  : 

 

2. Nature of employment  : 

 

3. Wage period   : 

 

4. Rate of wages payable  : 

 

5. Total attendance/unit of  

  work done    : 

 

6. Dates on which overtime  

Worked.    : 

 

7. Overtime wages.   : 

 

8. Gross Wages, payable  : 

 

9. Total deductions (indicating  

  nature of deduction). 

 

10. Net Wages Payable   : 

 

 

 

 

 

 

                

 

 

 

CONTRACTOR‟S SIGNATURE/      EMPLOYEES SIGNATURE/ 

THUMB IMPRESSION.      THUMB IMPRESSION. 
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FROM OF RESISTER OF WAGES-CUM-MUSTER ROLL 
(Regulation 9) 

 

(i) Name and address of the contractor:………………………………………………………………. 

(ii) No. & Date of the contract agreement/work order :……………………………………………….. 

(iii) Name and address of the dept. awarding the contract :……………………………………………. 

(iv) Nature of the contract and location of the work :……………………………………………………. 

(v) Duration of the contract :……………………………………………………………………………. 

(vi) Wage period :………………………………………………………………………………………. 

 

 Fair 

wages 

payable. 

Wages 

paid . 

Overtime         

worked. 

Deduction from           

wages. 

 

S
er

ia
l 

N
u

m
b

er
 

N
o

. 
an

d
 

S
u

rn
am

e 
o

f 

th
e 

w
o
rk

er
. 

F
at

h
er

‟s
/h

u
sb

an
d

‟s
 

N
am

e 

S
ex

 

D
es

ig
n

at
io

n
 

n
at

u
re

 
o

f 

w
o

rk
. 

D
ai

ly
 
at

te
n

d
an

ce
 
(N

o
. 

o
f 

u
n

it
s 

 w
o
rk

ed
).

 

T
o

ta
l 

at
te

n
d

an
ce

 u
n

it
s.

 

B
as

ic
 

D
.A

.a
n

d
 

o
th

er
 

al
lo

w
an

ce
s 

B
as

ic
 

D
.A

.a
n

d
 

o
th

er
 

al
lo

w
an

ce
s 

D
at

e 

N
o

. 
o

f 
h

o
u

rs
. 

O
v

er
 

ti
m

e 
w

ag
es

 

ea
rn

ed
 .
 

T
o

ta
l 

w
ag

es
 p

ai
d

 

F
in

e 

D
ed

u
ct

io
n

 f
o

r 
d

am
ag

e 

o
r 

lo
ss

 

H
o

u
se

 r
en

t.
 

R
ev

en
u

e 
o

f 
ad

v
an

ce
s.

 

O
th

er
 d

ed
u

ct
io

n
s 

N
et

 w
ag

es
 p

ay
ab

le
. 

D
at

e 
o
f 

p
ay

m
en

t 

S
ig

n
at

u
re

 
o

r 
th

u
m

b
 

im
p

re
ss

io
n

 
o

f 
th

e 

w
o

rk
er

. 

R
em

ar
k

s.
 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 
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FORM OF REGISTER OF 

DEDUCTIONS FOR DAMAGE OR LOSS CAUSED TO THE BHEL BY  

THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS. 
(Regulation No. 10 (vii). 

 

 

Sl.

No. 
Name 

Father‟s/  

Husband‟s 

Name. 

Sex. Dept. 

Damage or 

loss caused 

with date. 

Whether worker 

showed cause 

against deduction 

if so, enter date. 

Date and 

amount of 

deduction 

imposed. 

Number 

of in 

statement 

if any. 

Date on 

which 

total 

amount 

realised 

Remarks. 

1 2 3 4 5 6 7 8 9 10 11 
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FROM OF REGISTER OF FINES 
(REGULATIONS No. 10 (VII) 

 

S
l.

N
o

. 

N
am

e 

F
at

h
er

‟s
/ 

 

H
u

sb
an

d
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 N
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S
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at
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D
at
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 .

 

D
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o
u

n
t 

o
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n

e 
im

p
o

se
d

. 

D
at

e 
o

n
 

w
h

ic
h

 

fi
n

e 
re
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ed
. 

R
em

ar
k

s.
 

1 2 3 4 5 6 7 8 9 10 11 

           

 



Tender ref. ET/417 

____________________         ______________ 

Signature of the Tenderer     [1]     Issuing Officer 

 

 

PART-1 
 

TECHNICAL-CUM-COMMERCIAL BID 

(To be furnished by the Bidder) 

 

Name of work:  “Electrical works for Augmentation of Power System in 

BHEL EDN” 

 

Information Part: 
 

S.N. Particulars To be filled by Bidder 

1 Name of the Contractor     

2 Address (Office)  

   

   

   

3 Address (Residence)  

   

   
   

4 Telephone   

4.1 Office  

   

4.2 Residence  

   

4.3 Mobile No.  

   

5 Email id.  

   

6 Technical Staff Details 

(Use separate sheet if reqd.) 

Furnished/ Not Furnished 

7 Working Staff Details 

(Use separate sheet if reqd.) 

Furnished/ Not Furnished 

8 Details of Plant & Equipment  

(Use separate sheet if reqd.) 

Furnished/ Not Furnished 

 



Tender ref. ET/417 

____________________         ______________ 

Signature of the Tenderer     [2]     Issuing Officer 

 

 

Essential Criteria for Techno-Commercial Acceptance of Bid 
 

S.N. Particulars To be filled by Bidder 

1 Experience Certificate for successfully 

completed similar works during 

immediate last 7 years as mentioned 

below: 

(Similar work means Electrical Work for 

Lighting & Power distribution In 

Industrial/Commercial Buildings) 

 

One work not less than 80% of the 

estimated cost of this NIT 

or 

Two works of not less than 50 % of the 

estimated cost of this NIT 

or 

Three works of not less than 40 % of the 

estimated cost of this NIT 

(Copy of performance report from the 

organization where the work is executed is 

to be enclosed. Submission of Work Order 

copy is not adequate) 

 

2 Average Turn Over of the last three years 

shall be not less than 30% of the estimated 

cost of this NIT  

Yes/ No 

2.1 Turn over - Previous year Rs. 

2.2 Turn over - 1 year before previous year Rs. 

2.3 Turn over- 2 years before previous year Rs. 

3 Solvency shall be not less than 25% of the 

estimated cost of this NIT.  

(Latest Certificate from the Bank shall be 

produced not older than one (1) year from 

the date of opening of tender.) 

Furnished/ Not Furnished 

4 Whether Registered with ESI / PF 

Authority 

Yes/ No 

4.1 If Yes, indicate PF Registration No. 

(Copy of latest contribution paid receipt to 

be enclosed) 

 

4.2 If yes, indicate ESI Registration No. 

(Copy of latest contribution paid receipt to 

be enclosed)  

 

 

Note : If any of the above mentioned criteria is not met the bid will be rejected 



Tender ref. ET/417 

____________________         ______________ 

Signature of the Tenderer     [3]     Issuing Officer 

 

 

Other Conditions: 
 

1 Form of EMD furnished 

(Cheque is not acceptable) 

DD/ Pay Order 

1.1 DD Particulars  

2 Execution of the work as per Specification 

& all items of work in NIT 

Acceptable/ Not Acceptable 

3 Makes of Materials in NIT Acceptable/ Not Acceptable 

4 General Conditions of Contract & NIT Acceptable/ Not Acceptable 

5 Completion period mentioned in NIT Acceptable/ Not Acceptable 

6 Payment Terms defined in NIT Acceptable/ Not Acceptable 

7 Security Deposit Clause as per NIT Acceptable/ Not Acceptable 

8 Whether Class –1 License from Electrical 

Inspectorate, Karnataka is obtained 

Yes/ No 

8.1 Validity of License  

(Copy to be enclosed) 

 

 



S.N. Description Unit Qty Accepted/Not Accepted

1.0

Supply, fixing, testing and commissioning of 4000A TP 415 V, EDO ACB with microprocessor based

O/L and S/C protection, shunt trip coil. Scope of work includes, removing of existing 2000 A ACB from the

existing panel after disconnection and placing the new 4000A ACB in its place after suitable modifications

to the panel and busbar arrangement. supply and of 3Nos. of dual core CTs 4000/5Amps rating, 4000 A

rated Al. Bus Bars shall be supplied and connected from the 4000A ACB to the Panel Header Bus Bars. A

new front door of 14G MS sheet steel, duly powder coated of shade matching to the existing panel shall be

provided to the ACB compartment. The door shall house Illuminated "ON/OFF" push button controls.

No 1

2.0

Supply, laying testing and commissioning of 4000A, 415V, TPN, Al. conductor, Sandwich Bus Bar. The

Bus Bar shall run from 2500 kVA Transformer located in the outdoor transformer yard to 4000A ACB

located indoor in the old DG room as below Scope of work shall include all necessary accessories like

bends, couplers, Termination units, etc.(Make: L&T, C&S , Schneider or any approved make). Test

certificate of the same from any reputed National/International test laboratory has to be submitted at the time

of supply of the material.

2.1

Outdoor type IP67 rated Bus Bar mounted at 3 mtr. height mounted on suitable MS pillar support structure

from the ground level including all necessary civil works for erecting the pillars. Mtr 12

2.2
Indoor type IP 55 rated Bus Bar fixed to wall using suitable MS clamps.

Mtr 25

3.0

Shifting, erection, testing and commissioning of 2500 kVA, 11kV/ 415V, ONAN Transformer. Scope of work

includes, unpacking, shifting the transformer from its present location to the Transformer bed located about

200 mtr away, positioning, assembly of its all accessories, fixing, topping up of oil, conducting all pre

commissioning tests, commissioning, etc.
No 1

4.0

Dismantling, removing, shifting, erection, testing and commissioning of 1250 kVA, 11kV/ 415V, ONAN

Transformer. Scope of work includes, disconnection of the existing transformer, dismantling, removing,

shifting the transformer from its present location at S/S-2 to the Transformer bed at S/S-1 located about 300

mtr away, positioning, assembly of its all accessories, fixing, topping up of oil, conducting all pre

commissioning tests, commissioning, etc.

No 1

4.1

Dismantling, removing, shifting, erection, testing and commissioning of 1250 kVA, 11kV/ 415V, ONAN

Transformer. Scope of work includes, disconnection of the existing transformer, dismantling, removing,

shifting the transformer from its present location at S/S-2 to the Transformer bed nearby located about 15 mtr

away, positioning, assembly of its all accessories, fixing, topping up of oil, conducting all pre commissioning

tests, commissioning, etc.

No 1

4.2

Dismantling, removing, shifting, erection, testing and commissioning of 5000 kVA, 11kV/11KV, OLTC

Transformer along with its Bypass Panel located adjascent to the Transformer. Scope of work includes,

disconnection of the existing transformer and Bypass Panel, dismantling, removing, shifting from its present

location at S/S-2 to the Transformer bed located about 15 mtr away, positioning, assembly of its all

accessories, fixing, topping up of oil, conducting all pre commissioning tests, commissioning, etc.
No 1

5.0

Shifting, erection of 400A, 11kV VCBs. Scope of work includes, Unpacking, shifting the VCB from its present

location to the Sub Station located about 200 mtr away, positioning the VCBs on the trench using suitable MS

"C" Channels, mechanical assembly and electrical assembly of the VCBs, conducting all pre commissioning

tests, commissioning, etc.
No 11

6.0

Shifting, erection, testing and commissioning of 11kV Grounding transformer. Scope of work includes

Unpacking, shifting of the GT from its present location to the Sub Station located about 200 mtr away,

positioning of the GT on the trench using suitable MS "C" Channels, assembly etc. No 1

Tender Ref:- ET/417          Part-I Technical Cum Commercial Bid

Sub: Electrical Works for Augmentation of Power Supply System in BHEL EDN

____________________

Signature of Contractor 1 of 5
_______________________

Signature of Issuing officer



S.N. Description Unit Qty Accepted/Not Accepted

Tender Ref:- ET/417          Part-I Technical Cum Commercial Bid

Sub: Electrical Works for Augmentation of Power Supply System in BHEL EDN

7.0

LT Panels:

Supply, erection, testing and commissioning of following 415V LT Panels fabricated out of 14G sheet steel for

frame work and front doors and 16G for all others. The panel shall be compartmentalised, provided with anti

rust treatment, powder coated, complete with SMC/DMC insulators, internal wiring as required. Suitably sized

aluminium Bus bar links with coloured sleeves, Bus bar/ Terminal connectors from switch gear to cable alley

and earth bus through out the length of the panel, etc. The Panel shall be mounted on floor using necessary

MS "C" channels. (The drawing shall be got approved By BHEL before start of fabrication). The panels shall be

provided with the following: Scope shall include removal of old panel.

Bus Bar Section:

TPN Aluminium bus bar suitable for 250A continuous current rating for Main header bus and suitably rated

bus for distribution and connecting links.

Metering Compartment:

1 No. flush type Digital Multifunction Meter to read Current, Voltage, Frequency, Power Factor, Power and

Energy.

1 No. flush type Digital Earth leakage relay with variable setting range from 30- 3000 ma, suitable for 230V,

having 1C/O contact, and suitable CBCT. 3 Nos 250/5 Amp, Class -1 CTs.R,Y,B LED indicating lamps.Incoming

Feeder: 1 No of 250 A TP MCCB having 180-200A thermal release, operated by a rotary handle and with shunt

trip coil.

Outgoing Feeders: 

a) 6 compartments each with 100A TP MCCB having 40A/60A thermal release, operated by a rotary handle.

 b) 2 compartments with 100A TP MCCB having 100A thermal release.

No 1

8.0

Laying of 11kV 3C Aluminium Armoured XLPE cable as mentioned below (Cable will be supplied by BHEL free

of cost) The cable shall be uncoiled from the drums and laid as per the manufacturers recommendations :

8.1

3 C, 95 Sq. mm. cable laid underground at 1 mtr. depth, protected by brick and sand cushioning. Soil shall

be consolidated to the existing ground level and any excess soil shall be removed out of the Factory

premises.
Mtr 500

8.2
3 C, 95 Sq. mm. cable laid in existing trench/ clamped on wall as the case may be.

Mtr 380

8.3

3 C, 300 Sq. mm. cable laid underground at 1 mtr. depth, protected by brick and sand cushioning. Soil shall

be consolidated to the existing ground level and any excess soil shall be removed out of the Factory

premises.
Mtr 140

9.0

HT Cable:

Supply, laying, testing and commissioning of 3 Core, 95 sq. mm., Al. conductor, 11kV XLPE insulated,

armoured, PVC Sheathed cable as below:

9.1

1 run of cable laid underground at 1000mm depth, protected by brick and sand cushioning. Soil shall be

consolidated to the existing ground level and any excess soil shall be removed out of the Factory premises. Mtr 5

9.2
1 run of cable, clamped on wall/ laid in indoor trench.

Mtr 5

10.0

Supply, laying, testing and commissioning of the following sizes of 1100V grade, XLPE insulated,

armoured, PVC sheated aluminium conductor cable. 

10.1

6 runs of 3-1/2 core, 400 sq. mm. Aluminum conductor cable laid underground at 750mm depth, protected

by brick and sand cushioning. (Rate per mtr shall be for 6 runs of cable). Soil shall be consolidated to the

existing ground level and any excess soil shall be removed out of the Factory premises.
Mtr 15

10.2
6 runs of 3-1/2 core, 400 sq. mm. Aluminum conductor cable laid in existing indoor trench.

Mtr 10

10.3

1 run of 3-1/2 core 25 sq. mm. Aluminum conductor cable clamped on wall/ laid in indoor trench.

Mtr 300

10.4
1 run of 4 core 10 sq. mm. Aluminum conductor cable clamped on wall/ laid in indoor trench.

Mtr 300

11.0
Supply, laying, testing and commissioning of the following sizes of 1100V grade, XLPE insulated,

armoured, PVC sheated copper conductor cable. 

11.1
1 run of 4 core 2.5 sq. mm. Copper conductor cable clamped on wall/ laid in indoor trench.

Mtr 500

11.2
12 core 2.5sqmm Copper conductor control cable clamped on wall/ laid in indoor trench.

Mtr. 300
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12.0

Releasing of existing 3C 95 sq. mm. 11000V armoured cable from under ground and rerouting. Scope of

work includes new bricks and sand, consolidating the soil to the existing ground level and also to remove

any excess soil out of the factory premises.
Mtr 100

13.0

Releasing of existing 6 runs of 3-1/2C 400 sq. mm. 1100V armoured cable from under ground and

rerouting. Scope of work includes new bricks and sand, consolidating the soil to the existing ground level

and also to remove any excess soil out of the factory premises. Mtr 25

14.0

HT Cable Joints/ Termination:

Supply, making, testing and commissioning of the following 11 kV Cable termination/ Cable Joints using

Heat shrink kits, cable lugs, etc.

14.1
Straight Through jointing for 3x95 sq. mm. Al. conductor, 11 kV XLPE insulated, armoured cable.

No 4

14.2

Straight Through jointing between 3x95 sq. mm. Al. conductor, 11 kV XLPE insulated and PILCA

insulated, armoured cable. No 2

14.3
Outdoor end termination for 3x95 sq. mm. Al. conductor, 11 kV XLPE insulated, armoured cable.

No 1

14.4

Indoor end termination for 3x95 sq. mm. Al. conductor, 11 kV XLPE insulated, armoured cable.

No 22

14.5

Indoor end termination for 3x300 sq. mm. Al. conductor, 11 kV XLPE insulated, armoured cable.

No 8

15.0

LT Cable end Termination with Aluminium lugs:

Supply, making, testing and commissioning of cable end termination using Brass cable gland, aluminium

crimping type cable lugs, copper gland earthing, cable identification tags, etc. for the below sizes of LT

armoured cables: 

15.1 3-1/2 core 400 sq. mm. cable No 18

15.2 3-1/2 core 25 sq. mm. cable No 6

15.3 4 core 10 sq. mm. cable No 6

16.0

LT Cable end Termination with Copper lugs:

Supply, making, testing and commissioning of cable end termination using Brass cable gland, Copper

crimping type cable lugs, copper gland earthing, cable identification tags, etc. for the below sizes of LT

armoured cables: 

16.1 4 core 2.5 sq. mm. cable No 20

16.2 12 core 2.5 sq. mm. cable No 12

17.0

Light Fittings:

Supply, fixing, testing & commissioning of the following types of light fittings complete with electronic

ballast and lamps. The fittings should be fixed using suitable fixing arrangement & connected using 3 core

flexible cable, etc.

17.1

Induction type light fitting of 200W with Electronic control gear and lamp. The fitting shall operate

between 120-260V, 50 Hz,ac, pf>0.96 supply at not more than 250 kHz. The lamp should have the colour

rendering index of more than 80 and having about 60,000 burning hours, with more than 80 lumens/watt.

The fixture shall be supported by a test certificate from a reputed lab such as CPRI/ CE/UL/ ULC/ FCC etc.

The fixture shall have mounting arrangement and should be mounted at 7m height using suitable clamping

arrangement. Light fittings to be approved by BHEL engineer incharge before supply. Sample picture is

given below.

No 6
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17.2

20/22 Watt, 1200mm LED Tube light fitting with all required control gear. The fixture shall be supported

by a test certificate from a reputed lab such as CPRI/ CE/UL/ ULC/ FCC etc. Light fittings to be approved

by BHEL engineer incharge before supply.
No 50

18.0

Ceiling Fans: 

Supply, fixing, testing & commissioning of 5 Star rated Energy efficient Ceiling fans of 3 blade, 1200 mm

sweep without fan regulator. The rate  shall include connecting cable. No. 10

19.0 Exhaust Fans: 

19.1

Supply, fixing, testing & commissioning of 300 mm sweep, 1400 rpm, heavy duty exhaust fan with all

necessary accessories. The scope shall include fixing of Exhaust fan using necessary hardwares.The rate

shall include connecting cable. No. 3

19.2

Supply, fixing, testing & commissioning of 380 mm sweep, 1400 rpm, heavy duty exhaust fan with all

necessary accessories. The scope shall include fixing of Exhaust fan using necessary hardwares.The rate

shall include connecting cable. No. 3

20.0

MCB DBs : 

Supply, instalation, testing & commissioning of following sizes of 415V, VTPN MCB DBs. The DBs shall

be mounted on the wall and shall include necessary mounting hardware, etc. 

20.1

8 way DB with 1 no 63A Four pole 100/300mA sensitivity RCBO as incomer and 6 nos 6A/16A SP MCBs,

1 Nos. of 6A TP MCBs and 5 nos of 16A TP MCBs as outgoing.
No 3

20.2

4 way DB with 1 no 32A four pole  RCBO as incomer and 12 nos 6A/16A SP MCBs as outgoing.

No 2

21.0

Circuit wiring:

Supply, wiring, testing & commissioning of 650/1100V, FRLS PVC insulated, flexible copper wires for

phase, nuetral & earth, drawn in PVC pipe/ Casing-N-Caping. Standard wiring colour code to be used. (wire

and pipe/ casing-N-capping are seperately itemised and quantified).

21.1 1 inch pipe concealed Mtr. 250

21.2 3/4 inch pipe concealed Mtr. 750

21.3 1 inch pvc casing-caping Mtr. 100

21.4 2.5 sqmm wire Mtr. 2800

21.5 1.5 sqmm wire Mtr. 1000

21.6 5 pair Telephone cable Mtr. 300

21.7
Ethernet UTP CAT-6 cable (Make: AMP, Crone, D-link, Avaya)

Mtr. 300

21.8 3C 1.5sqmm PVC insulated copper cable Mtr. 50

22.0

Point Wiring:

Supply, wiring, testing & commissioning of point wiring using 650/1100V, FRLS PVC insulated, 1.0 sq.

mm flexible copper wires for phase, neutral and earth with its accessories like junction boxes, bends, fan

hook boxes, etc. to be drawn through concealed conduit system. The scope shall also include 6A modular

switch, modular double switch plate with box, etc. Standard wiring colour code to be used. Point wirng shall

be using one control switch for one light. Every switch box shall have one 6A socket controlled by a switch. 

22.1 One light /exhaust fan controlled by one switch Nos. 50

22.2

One fan controlled by one switch and 2 modular electronic regulator for speed control. Rate shall include

fan hook box also. Nos. 10

23.0

Socket outlets:

Supply, fixing, testing & commisioning of following modular type switch, socket fixed to modular box as

mentioned below, with all necessary accessries like modular switch plate etc.

23.1 16A switch controlling a 16A universal shuttered socket. Nos. 10
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23.2 6A switch controlling a 6A socket. Nos. 20

23.3 RJ-45 socket (suitable for CAT-6) Nos. 5

23.4 RJ-11 socket Nos. 5

24.0

Industrial Plug Sockets:

Supply, installation, testing and commissioning of following ratings of Industrial plug and socket controlled

by MCB, housed in manufacturers sheet metal enclosure.

24.1
32A TPNE socket with 16/20/30A TP MCB as required at site.

No 6

24.2
20A SPN socket with 6/10/16A SP MCB as required at site.

No 10

25.0 Earthing:

25.1

Supply, making, testing and commissioning of earthpit using Pipe in Pipe technology. It shall consist of 2.0

mtr long hot dip galvanized 76 mm dia pipe, Back fill compound and also shall include earth excavation,

providing 450x450 mm Brick masonary chamber, painted GI hinged chequered cover plate, etc.
No. 4

25.2

Supply, making, testing and commissioning of earthpit using 600 x 600 x 3 mm copper plate electrode. It

shall consist of GI watering pipe, Bridge plate, GI watering funnel, salt, charcoal, 450 x 450 mm Brick

masonary chamber, painted GI hinged chequered cover plate, etc. No. 4

25.3

Supply and fixing of 50 x 6 mm GI earth flat on wall/ embeded in concrete floor/ laid under ground as per

site requirement. Mtr. 100

25.4

Supply and fixing of 25 x 6 mm GI earth flat on wall/ embeded in concrete floor/ laid under ground as per

site requirement. Mtr. 100

25.5

Supply and fixing of 8 SWG GI earth wire on wall/ embeded in concrete floor/ laid under ground as per site

requirement. Mtr. 200

26.0

Microprocessor based fire alarm panel:   

Supply, installation, testing & commisioning of 8 Zone, Fire control panel in sheet steel enclosure, Input -

230V A/C and Output - 24V DC, with all necessary indications like Main, System ON, Standby, Low

Battery and individual fire and fault with audio - visual indication, test and isolation facility, consisting of

power supply module with built in charger without battery, relay output, fully assembled and wired.

suitable quantity of Lead acid sealed maintenance free battery 12v, 7Ah including connecting leads and

battery charger shall be included in the package.

(Make: Cherytech / Alert / Globe/ Kafex/ Minimax.)

No. 1

26.1

Photoelectric smoke cum heat detectors: 

Supply, installation, testing & commisioning of addresable Photo electric smoke cum Heat detector (multi

sensor) detectors with base.
Nos. 25

26.2

Manual call points : 

Supply, installation, testing & commisioning of manual call point break glass unit including hammer and

chain.
No. 4

26.3

Electronic hooter with strobe: 

Supply, installation testing & commissioning of dual tone electronic hooter with strobe. No 2

27.0

Cabling for fire alarm: 

Supply, laying, testing & commissioning of following XLPE insulated, Copper conductor, armoured

cables. The cable shall be laid underground at 750 mm depth, covered by brick and sand cushioning/ in GI

pipe/ clamped on wall using clamps as per site condition. All excess soil shall be removed out of the factory.

Necessary cable route markers shall be provided.The cost of G.I pipe is covered seperately.

27.1 4C 2.5sqmm cable laid underground Mtr. 350

27.2 150mm dia GI pipe to be laid at 750 mm depth Mtr. 18
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1.0

Supply, fixing, testing and commissioning of 4000A TP 415 V, EDO ACB with microprocessor based

O/L and S/C protection, shunt trip coil. Scope of work includes, removing of existing 2000 A ACB from

the existing panel after disconnection and placing the new 4000A ACB in its place after suitable

modifications to the panel and busbar arrangement. supply and of 3Nos. of dual core CTs 4000/5Amps

rating, 4000 A rated Al. Bus Bars shall be supplied and connected from the 4000A ACB to the Panel

Header Bus Bars. A new front door of 14G MS sheet steel, duly powder coated of shade matching to the

existing panel shall be provided to the ACB compartment. The door shall house Illuminated "ON/OFF"

push button controls.

No 1

2.0

Supply, laying testing and commissioning of 4000A, 415V, TPN, Al. conductor, Sandwich Bus Bar. The

Bus Bar shall run from 2500 kVA Transformer located in the outdoor transformer yard to 4000A ACB

located indoor in the old DG room as below Scope of work shall include all necessary accessories like

bends, couplers, Termination units, etc.(Make: L&T, C&S , Schneider or any approved make). Test

certificate of the same from any reputed National/International test laboratory has to be submitted at the

time of supply of the material.

2.1

Outdoor type IP67 rated Bus Bar mounted at 3 mtr. height mounted on suitable MS pillar support

structure from the ground level including all necessary civil works for erecting the pillars. Mtr 12

2.2
Indoor type IP 55 rated Bus Bar fixed to wall using suitable MS clamps.

Mtr 25

3.0

Shifting, erection, testing and commissioning of 2500 kVA, 11kV/ 415V, ONAN Transformer. Scope of work

includes, unpacking, shifting the transformer from its present location to the Transformer bed located about

200 mtr away, positioning, assembly of its all accessories, fixing, topping up of oil, conducting all pre

commissioning tests, commissioning, etc.
No 1

4.0

Dismantling, removing, shifting, erection, testing and commissioning of 1250 kVA, 11kV/ 415V, ONAN

Transformer. Scope of work includes, disconnection of the existing transformer, dismantling, removing,

shifting the transformer from its present location at S/S-2 to the Transformer bed at S/S-1 located about 300

mtr away, positioning, assembly of its all accessories, fixing, topping up of oil, conducting all pre

commissioning tests, commissioning, etc.

No 1

4.1

Dismantling, removing, shifting, erection, testing and commissioning of 1250 kVA, 11kV/ 415V, ONAN

Transformer. Scope of work includes, disconnection of the existing transformer, dismantling, removing,

shifting the transformer from its present location at S/S-2 to the Transformer bed nearby located about 15

mtr away, positioning, assembly of its all accessories, fixing, topping up of oil, conducting all pre

commissioning tests, commissioning, etc.

No 1

4.2

Dismantling, removing, shifting, erection, testing and commissioning of 5000 kVA, 11kV/11KV, OLTC

Transformer along with its Bypass Panel located adjascent to the Transformer. Scope of work includes,

disconnection of the existing transformer and Bypass Panel, dismantling, removing, shifting from its present

location at S/S-2 to the Transformer bed located about 15 mtr away, positioning, assembly of its all

accessories, fixing, topping up of oil, conducting all pre commissioning tests, commissioning, etc.
No 1

5.0

Shifting, erection of 400A, 11kV VCBs. Scope of work includes, Unpacking, shifting the VCB from its present

location to the Sub Station located about 200 mtr away, positioning the VCBs on the trench using suitable MS

"C" Channels, mechanical assembly and electrical assembly of the VCBs, conducting all pre commissioning

tests, commissioning, etc.
No 11

6.0

Shifting, erection, testing and commissioning of 11kV Grounding transformer. Scope of work includes

Unpacking, shifting of the GT from its present location to the Sub Station located about 200 mtr away,

positioning of the GT on the trench using suitable MS "C" Channels, assembly etc. No 1

Tender Ref:- ET/417          Part-II Price Bid
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7.0

LT Panels:

Supply, erection, testing and commissioning of following 415V LT Panels fabricated out of 14G sheet steel for

frame work and front doors and 16G for all others. The panel shall be compartmentalised, provided with anti

rust treatment, powder coated, complete with SMC/DMC insulators, internal wiring as required. Suitably

sized aluminium Bus bar links with coloured sleeves, Bus bar/ Terminal connectors from switch gear to cable

alley and earth bus through out the length of the panel, etc. The Panel shall be mounted on floor using

necessary MS "C" channels. (The drawing shall be got approved By BHEL before start of fabrication). The

panels shall be provided with the following: Scope shall include removal of old panel.

Bus Bar Section:

TPN Aluminium bus bar suitable for 250A continuous current rating for Main header bus and suitably rated

bus for distribution and connecting links.

Metering Compartment:

1 No. flush type Digital Multifunction Meter to read Current, Voltage, Frequency, Power Factor, Power and

Energy.

1 No. flush type Digital Earth leakage relay with variable setting range from 30- 3000 ma, suitable for 230V,

having 1C/O contact, and suitable CBCT. 3 Nos 250/5 Amp, Class -1 CTs.R,Y,B LED indicating lamps.Incoming

Feeder: 1 No of 250 A TP MCCB having 180-200A thermal release, operated by a rotary handle and with shunt

trip coil.

Outgoing Feeders: 

a) 6 compartments each with 100A TP MCCB having 40A/60A thermal release, operated by a rotary handle.

 b) 2 compartments with 100A TP MCCB having 100A thermal release.

No 1

8.0

Laying of 11kV 3C Aluminium Armoured XLPE cable as mentioned below (Cable will be supplied by BHEL free

of cost) The cable shall be uncoiled from the drums and laid as per the manufacturers recommendations :

8.1

3 C, 95 Sq. mm. cable laid underground at 1 mtr. depth, protected by brick and sand cushioning. Soil shall 

be consolidated to the existing ground level and any excess soil shall be removed out of the Factory

premises.
Mtr 500

8.2
3 C, 95 Sq. mm. cable laid in existing trench/ clamped on wall as the case may be.

Mtr 380

8.3

3 C, 300 Sq. mm. cable laid underground at 1 mtr. depth, protected by brick and sand cushioning. Soil

shall be consolidated to the existing ground level and any excess soil shall be removed out of the Factory

premises.
Mtr 140

9.0

HT Cable:

Supply, laying, testing and commissioning of 3 Core, 95 sq. mm., Al. conductor, 11kV XLPE insulated,

armoured, PVC Sheathed cable as below:

9.1

1 run of cable laid underground at 1000mm depth, protected by brick and sand cushioning. Soil shall be

consolidated to the existing ground level and any excess soil shall be removed out of the Factory

premises.
Mtr 5

9.2
1 run of cable, clamped on wall/ laid in indoor trench.

Mtr 5

10.0

Supply, laying, testing and commissioning of the following sizes of 1100V grade, XLPE insulated,

armoured, PVC sheated aluminium conductor cable. 

10.1

6 runs of 3-1/2 core, 400 sq. mm. Aluminum conductor cable laid underground at 750mm depth, protected 

by brick and sand cushioning. (Rate per mtr shall be for 6 runs of cable). Soil shall be consolidated to the

existing ground level and any excess soil shall be removed out of the Factory premises.
Mtr 15

10.2
6 runs of 3-1/2 core, 400 sq. mm. Aluminum conductor cable laid in existing indoor trench.

Mtr 10

10.3
1 run of 3-1/2 core 25 sq. mm. Aluminum conductor cable clamped on wall/ laid in indoor trench.

Mtr 300

10.4
1 run of 4 core 10 sq. mm. Aluminum conductor cable clamped on wall/ laid in indoor trench.

Mtr 300

11.0
Supply, laying, testing and commissioning of the following sizes of 1100V grade, XLPE insulated,

armoured, PVC sheated copper conductor cable. 

11.1
1 run of 4 core 2.5 sq. mm. Copper conductor cable clamped on wall/ laid in indoor trench.

Mtr 500

11.2 12 core 2.5sqmm Copper conductor control cable clamped on wall/ laid in indoor trench. Mtr. 300

12.0

Releasing of existing 3C 95 sq. mm. 11000V armoured cable from under ground and rerouting. Scope of

work includes new bricks and sand, consolidating the soil to the existing ground level and also to remove

any excess soil out of the factory premises.
Mtr 100
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13.0

Releasing of existing 6 runs of 3-1/2C 400 sq. mm. 1100V armoured cable from under ground and

rerouting. Scope of work includes new bricks and sand, consolidating the soil to the existing ground level

and also to remove any excess soil out of the factory premises. Mtr 25

14.0

HT Cable Joints/ Termination:

Supply, making, testing and commissioning of the following 11 kV Cable termination/ Cable Joints using

Heat shrink kits, cable lugs, etc.

14.1
Straight Through jointing for 3x95 sq. mm. Al. conductor, 11 kV XLPE insulated, armoured cable.

No 4

14.2

Straight Through jointing between 3x95 sq. mm. Al. conductor, 11 kV XLPE insulated and PILCA

insulated, armoured cable. No 2

14.3
Outdoor end termination for 3x95 sq. mm. Al. conductor, 11 kV XLPE insulated, armoured cable.

No 1

14.4
Indoor end termination for 3x95 sq. mm. Al. conductor, 11 kV XLPE insulated, armoured cable.

No 22

14.5
Indoor end termination for 3x300 sq. mm. Al. conductor, 11 kV XLPE insulated, armoured cable.

No 8

15.0

LT Cable end Termination with Aluminium lugs:

Supply, making, testing and commissioning of cable end termination using Brass cable gland, aluminium

crimping type cable lugs, copper gland earthing, cable identification tags, etc. for the below sizes of LT

armoured cables: 

15.1 3-1/2 core 400 sq. mm. cable No 18

15.2 3-1/2 core 25 sq. mm. cable No 6

15.3 4 core 10 sq. mm. cable No 6

16.0

LT Cable end Termination with Copper lugs:

Supply, making, testing and commissioning of cable end termination using Brass cable gland, Copper

crimping type cable lugs, copper gland earthing, cable identification tags, etc. for the below sizes of LT

armoured cables: 

16.1 4 core 2.5 sq. mm. cable No 20

16.2 12 core 2.5 sq. mm. cable No 12

17.0

Light Fittings:

Supply, fixing, testing & commissioning of the following types of light fittings complete with electronic

ballast and lamps. The fittings should be fixed using suitable fixing arrangement & connected using 3 core

flexible cable, etc.

17.1

Induction type light fitting of 200W with Electronic control gear and lamp. The fitting shall operate

between 120-260V, 50 Hz,ac, pf>0.96 supply at not more than 250 kHz. The lamp should have the colour

rendering index of more than 80 and having about 60,000 burning hours, with more than 80 lumens/watt.

The fixture shall be supported by a test certificate from a reputed lab such as CPRI/ CE/UL/ ULC/ FCC

etc. The fixture shall have mounting arrangement and should be mounted at 7m height using suitable

clamping arrangement. Light fittings to be approved by BHEL engineer incharge before supply. Sample

picture is given below.

No 6

17.2

20/22 Watt, 1200mm LED Tube light fitting with all required control gear. The fixture shall be supported

by a test certificate from a reputed lab such as CPRI/ CE/UL/ ULC/ FCC etc. Light fittings to be

approved by BHEL engineer incharge before supply.
No 50
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18.0

Ceiling Fans: 

Supply, fixing, testing & commissioning of 5 Star rated Energy efficient Ceiling fans of 3 blade, 1200 mm

sweep without fan regulator. The rate  shall include connecting cable. No. 10

19.0 Exhaust Fans: 

19.1

Supply, fixing, testing & commissioning of 300 mm sweep, 1400 rpm, heavy duty exhaust fan with all

necessary accessories. The scope shall include fixing of Exhaust fan using necessary hardwares.The rate

shall include connecting cable. No. 3

19.2

Supply, fixing, testing & commissioning of 380 mm sweep, 1400 rpm, heavy duty exhaust fan with all

necessary accessories. The scope shall include fixing of Exhaust fan using necessary hardwares.The rate

shall include connecting cable. No. 3

20.0

MCB DBs : 

Supply, instalation, testing & commissioning of following sizes of 415V, VTPN MCB DBs. The DBs

shall be mounted on the wall and shall include necessary mounting hardware, etc. 

20.1

8 way DB with 1 no 63A Four pole 100/300mA sensitivity RCBO as incomer and 6 nos 6A/16A SP

MCBs, 1 Nos. of 6A TP MCBs and 5 nos of 16A TP MCBs as outgoing.
No 3

20.2

4 way DB with 1 no 32A four pole  RCBO as incomer and 12 nos 6A/16A SP MCBs as outgoing.

No 2

21.0

Circuit wiring:

Supply, wiring, testing & commissioning of 650/1100V, FRLS PVC insulated, flexible copper wires for

phase, nuetral & earth, drawn in PVC pipe/ Casing-N-Caping. Standard wiring colour code to be used.

(wire and pipe/ casing-N-capping are seperately itemised and quantified).

21.1 1 inch pipe concealed Mtr. 250

21.2 3/4 inch pipe concealed Mtr. 750

21.3 1 inch pvc casing-caping Mtr. 100

21.4 2.5 sqmm wire Mtr. 2800

21.5 1.5 sqmm wire Mtr. 1000

21.6 5 pair Telephone cable Mtr. 300

21.7
Ethernet UTP CAT-6 cable (Make: AMP, Crone, D-link, Avaya)

Mtr. 300

21.8 3C 1.5sqmm PVC insulated copper cable Mtr. 50

22.0

Point Wiring:

Supply, wiring, testing & commissioning of point wiring using 650/1100V, FRLS PVC insulated, 1.0 sq.

mm flexible copper wires for phase, neutral and earth with its accessories like junction boxes, bends, fan

hook boxes, etc. to be drawn through concealed conduit system. The scope shall also include 6A modular

switch, modular double switch plate with box, etc. Standard wiring colour code to be used. Point wirng

shall be using one control switch for one light. Every switch box shall have one 6A socket controlled by a

switch. 

22.1 One light /exhaust fan controlled by one switch Nos. 50

22.2
One fan controlled by one switch and 2 modular electronic regulator for speed control. Rate shall include

fan hook box also. Nos. 10

23.0

Socket outlets:

Supply, fixing, testing & commisioning of following modular type switch, socket fixed to modular box as

mentioned below, with all necessary accessries like modular switch plate etc.

23.1 16A switch controlling a 16A universal shuttered socket. Nos. 10

23.2 6A switch controlling a 6A socket. Nos. 20

23.3 RJ-45 socket (suitable for CAT-6) Nos. 5

23.4 RJ-11 socket Nos. 5

24.0

Industrial Plug Sockets:

Supply, installation, testing and commissioning of following ratings of Industrial plug and socket

controlled by MCB, housed in manufacturers sheet metal enclosure.

24.1
32A TPNE socket with 16/20/30A TP MCB as required at site.

No 6

24.2
20A SPN socket with 6/10/16A SP MCB as required at site.

No 10
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25.0 Earthing:

25.1

Supply, making, testing and commissioning of earthpit using Pipe in Pipe technology. It shall consist of

2.0 mtr long hot dip galvanized 76 mm dia pipe, Back fill compound and also shall include earth

excavation, providing 450x450 mm Brick masonary chamber, painted GI hinged chequered cover plate,

etc.
No. 4

25.2

Supply, making, testing and commissioning of earthpit using 600 x 600 x 3 mm copper plate electrode. It

shall consist of GI watering pipe, Bridge plate, GI watering funnel, salt, charcoal, 450 x 450 mm Brick

masonary chamber, painted GI hinged chequered cover plate, etc. No. 4

25.3
Supply and fixing of 50 x 6 mm GI earth flat on wall/ embeded in concrete floor/ laid under ground as per

site requirement. Mtr. 100

25.4
Supply and fixing of 25 x 6 mm GI earth flat on wall/ embeded in concrete floor/ laid under ground as per

site requirement. Mtr. 100

25.5
Supply and fixing of 8 SWG GI earth wire on wall/ embeded in concrete floor/ laid under ground as per

site requirement. Mtr. 200

26.0

Microprocessor based fire alarm panel:   

Supply, installation, testing & commisioning of 8 Zone, Fire control panel in sheet steel enclosure, Input -

230V A/C and Output - 24V DC, with all necessary indications like Main, System ON, Standby, Low

Battery and individual fire and fault with audio - visual indication, test and isolation facility, consisting of

power supply module with built in charger without battery, relay output, fully assembled and wired.

suitable quantity of Lead acid sealed maintenance free battery 12v, 7Ah including connecting leads and

battery charger shall be included in the package.

(Make: Cherytech / Alert / Globe/ Kafex/ Minimax.)

No. 1

26.1

Photoelectric smoke cum heat detectors: 

Supply, installation, testing & commisioning of addresable Photo electric smoke cum Heat detector (multi

sensor) detectors with base.
Nos. 25

26.2

Manual call points : 

Supply, installation, testing & commisioning of manual call point break glass unit including hammer and

chain.
No. 4

26.3
Electronic hooter with strobe: 

Supply, installation testing & commissioning of dual tone electronic hooter with strobe. No 2

27.0

Cabling for fire alarm: 

Supply, laying, testing & commissioning of following XLPE insulated, Copper conductor, armoured

cables. The cable shall be laid underground at 750 mm depth, covered by brick and sand cushioning/ in

GI pipe/ clamped on wall using clamps as per site condition. All excess soil shall be removed out of the

factory. Necessary cable route markers shall be provided.The cost of G.I pipe is covered seperately.

27.1 4C 2.5sqmm cable laid underground Mtr. 350

27.2 150mm dia GI pipe to be laid at 750 mm depth Mtr. 18

TOTAL

GRAND TOTAL 

Amount in Rupees……………………………………………………………………………………………………………………………………………………………………………………………………………………………………………….only

_____________________

Signature of Contractor 5 of 5
________________________

Signature of Issuing Officer
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