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Bharat Heavy Electricals Ltd 

Electronics Division  
Mysore Road, Bangalore – 560026 

 
TENDER DOCUMENT 

Construction of Boundary Wall with Pre Cast Concrete Slabs and 
Main Gates for M/s GEDCOL’s 20MW Solar power plant at the place 
Manamunda, Guhipita Village, Boudh District, Odisha. 

 

                                    DATE OF PUBLISHING: 27-12-2014 
     Part-I of this tender document contains:  

1.  Notice Inviting Tender. 
2.  Technical-cum-commercial bid (to be filled-up by tenderer).  
3.  Instructions to Tenderer. 
4.  Special conditions of contract.  
5. List of Indian standards. 
6. General conditions of contract. 
7.  Boundary wall drawing. 

       

       Part – II   Price Bid:    

     1.  Bill of quantities (BOQ) for total scope of work (to be filled up by tenderer).                                              

     Note:  
1. Part I:  To be submitted in a separate sealed cover.  
2. Part II: To be submitted in a separate sealed cover.  
3. Earnest Money Deposit of Rs. 2.00 Lakhs in the form of DD in favour of 

BHEL-EDN, should be submitted in a separate sealed cover.  
4. Tenders will be liable for rejection if the above DD is not submitted. 
5. Part-I, Part-II, Tender EMD sealed covers should be put in outer envelope and 

super scribing the Name of work, RFQ number and Name  &  Address of  the 
Tenderer. 
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Bharat Heavy Electricals Ltd 
Electronics Division 

Mysore Road, Bangalore – 560026 
                                                                                                    Phone No. 080-26998481, 26989249 

                                                                                                  CE-ENGG-SPG DEPT. 
 

NOTICE INVITING TENDER 
 
 

1.        TENDER NUMBER/RFQ NUMBER:    NRK60001              Date: 27-12-2014 

2.        NAME OF WORK                           : CONSTRUCTION OF BOUNDARY WALL WITH PRE 
CAST CONCRETE SLABS AND MAIN GATES FOR 
M/s GEDCOL’s 20MWp SOLAR POWER PLANT AT 
THE PLACE MANAMUNDA, GUHIPITA VILLAGE, 
BOUDH DISTRICT,ODISHA. 

 
3. ESTIMATED COST           :  Rs.238.84Lakhs (APPROX.)   

4. EARNEST MONEY DEPOSIT       :  Rs.2.00 Lakhs 

            5.        SECURITY DEPOSIT                     :  50% of SD shall be submitted before start of 
                                                                                  Work; Balance will be recovered from running 
                                                                                  Bills at a rate of 10%. (SD= 4 Lakhs +5% of    the 

amount exceeding Rs. 50 Lakhs); 50% of SD will be 
released after completion of all the works and 
remaining 50% after 6 months from the date of 
completion of all the works. 

 
6.        COMPLETION TIME                      :   3 MONTHS FROM THE DATE OF ISSUE OF LOA/ 

WORK ORDER FOR ALL ACTIVITIES PUT 
TOGETHER. 

 
7.        LAST DATE AND TIME FOR          :   ON 17-01-2015 BEFORE 01:00 P.M. 
           THE SUBMISSION OF DULY               

FILLED IN TENDER DOCUMENT     

8.        PLACE OF SUBMISSION              :   AT THE RECEPTION TENDER BOX MARKED AS 
“CE, SC&PV, DEFENCE-MONDAY”  

                                                           BHEL - ELECTRONICS DIVISION, 
MYSORE ROAD, BANGALORE -560 026. 
 

           9.       ADDRESS TO BE                            :  SDGM /CE-ENGG-SPG 
                     SUPERSCRIBED ON                         6TH FLOOR, N.E.B. BUILDING, 
                     TENDER ENVELOPE                         BHEL-ELECTRONICS DIVISION, 
                                                                                 MYSORE ROAD, BANGALORE-560026 

                                            Ph No: 080-26998481, 26989249 
 
          10.       DATE AND TIME OF                      :  ON 17-01-2015 AT 01:30 P.M. 

          TECHNICAL BID OPENING                                
                                                                                 
           NOTE:  The Tenderer shall return the duly filled in Tender document after affixing 

            Signatures on all pages and submit. 
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                                             TECHNICAL-CUM-COMMERCIAL BID 
(To be furnished by the Bidders) 

 
 

01.    NAME OF THE WORK                        : CONSTRUCTION OF BOUNDARY WALL WITH PRE CAST CONCRETE 
SLABS AND MAIN GATES FOR M/s GEDCOL’s 20MWp SOLAR POWER 
PLANT AT THE PLACE MANAMUNDA, GUHIPITA VILLAGE, BOUDH 
DISTRICT, ODISHA. 

                                                                                                    

02.    APPROXIMATE ESTT.COST RS.        :   Rs 238.84Lakhs (APPROX.)   
 
03.  COMPLETION PERIOD                        :     03 Months (FROM DATE OF LOA/ W.O ISSUED) 

 
04.    NAME OF THE CONTRACTOR             :    ……………………………………………………………..……… 

    
05.    ADDRESS 

 
       (A) OFFICE                      :        ………………………………………………………………….   
       

                                                                                       ………………………………………………………………..... 
 E-mail       

                                                                                       …………………………………………………………………. 
             TEL. PH. NO.        :        …………………………………………………………………. 
 
       (B) RESIDENCE                     :        …………………………………………………………………..   

                                                                  
                                                                       ………………………………………………………………….. 
 
             TEL.PH NO         :        …………………………………………………………………. 

  
 06.       QUALIFICATION        :        ………………………………………………………………….. 
   
 07.       STAFF STRENGTH        :        …………………………………………………………………. 
 
                   (A) TECHNICAL        :        …………………………………………………………………. 
               
                     (B) GENERAL        :        …………………………………………………………………. 
   
 08.      PLANT/EQUIPMENTS                                             :   List enclosed/not enclosed 
 
09.   a)  SCOPE OF WORK                                                          :  UNDERSTOOD/ NOT UNDERSTOOD 

     (As per schedule of items) 
 b)  ACCEPT TO EXECUTE IN TOTAL                                         :  YES/ NO 
 c)  BAR CHART TO BE SUBMITTED                                           :  YES/ NO 

        d)  ACCEPT TO EXECUTE ALL CONSTRUCTION                     :  YES/ NO 
      ACTIVITIES MENTIONED ABOVE SIMULTANEOUSLY 
 e)  IN ORDER TO COMPLETE THE PROJECT IN                        :  YES/ NO 
      03 MONTHS SCHEDULE, VENDOR TO DEPLOY  
      SEPARATE TEAMS FOR INDIVIDUAL ACTIVITIES  
      ALONG WITH TOOLS AND MACHINERIES.A CLEAR TIME 
      SCHEDULE SHOULD BE SUBMITTED FOR  
      EACH ACTIVITY ALONG WITH OFFER. 

10.     EMD PARTICULARS (DEMAND DRAFT DETAILS)             : 
 
11.     ACCEPTANCE 
                     (A)  DRAWING(S)                                       :  Acceptable/ Not acceptable 
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         (B)  QUALITY CONTROL (Cl no.38 of Instructions to tenderer)                      :  Acceptable/ Not acceptable 
               (C)  REVERSE AUCTION COMPLIANCE (As indicated in ANNEXURE-2)   :  Acceptable/ Not acceptable 
 
 
 
   12.    BHEL’S PAYMENT TERMS (Cl no.21 of Special Conditions of Contract)       :  ACCEPTABLE / NOT ACCEPTABLE 
 
 
  13.    Whether agreeable to make necessary                        :  YES/NO 
           Statutory payments as per BHEL EDN terms 
 

  14.  Constitution of Firm                                                   :  Individual / Sole Proprietorship Concern /  
                                                                                          
                                                                                   Partnership Firm / Public Ltd. Company/ 
 
                                                                                   Private Ltd. Company  

  15.   Electronic Funds Transfer (EFT) form enclosed                 :  Please fill up the form in ANNEXURE-III 
                                                                                             

 
ESSENTIAL CRITERIAS: 

 
1. Experience of having successfully completed similar works during last 7 years from 
the date of tender notice should be either of the following: 
Note: Similar works means bidder’s should have executed civil works such as 
Compound wall (brick or concrete) or RCC retaining wall or other infrastructural 
works which includes pre cast concrete works. 
 
a) Three similar completed works each costing not less than an amount equal to 40% 
of estimated value mentioned against each work in the tender notice. 

                                                             OR 
b) Two similar completed works each costing not less than an amount equal to 50% 
estimated value mentioned against each work in the tender notice. 

                                                             OR 
c) One similar completed work each costing not less than an amount equal to 80% 
estimated value mentioned against each work in the tender notice. 

 
2. Latest Bankers Solvency Certificate from Nationalized/ Scheduled Bank issued not   
earlier than 12 months from the final date of Tender submission for value not less than 
30% of the estimated cost mentioned in the notice. 

 
3. Average annual financial turn over during the last 3 years, ending 31st March of the 
previous financial year, should be 30% of the estimated cost. 
 
Note: Offers of the Tenderers not meeting the above requirements are liable to be 
rejected.   
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           Documents required to be submitted 

1) Copy of PAN/GIR No. Registration Certificate issued by Income Tax 
       Authority 
2)  Certificate of TIN Number 
3)  Service Tax Registration Certificate 
4)  Registration Certificate with ESI/PF Authority  
5)  Income Tax Returns for last Three years 

           6)  Bank Statement for last Six months 
           7)  Overdraft facilities available with the agencies 
           8)  Balance Sheet and Profit & Loss Account for the last Five years. 
           9)  Annual Turnover for the last THREE years duly certified by auditor.    
         10)  Details of works carried out during the last 7 years in any Government/ 

      Public Sector Unit/Large Private Organizations with completion Certificate 
         11)  Work on hand (Required for bid capacity also) 
         12)  Availability of Technical personnel. 
           13)  Registration with BHEL/GEDCOL/CPWD/other Govt./PSU organization if any 
 
 

       In addition to the above mentioned criteria’s, the vendor has to comply with the 
conditions mentioned below: 
 

 
(i) The bidders should furnish “Site Inspection Certificate” in Annexure-IV 

enclosed herewith.  
 

(ii) Bidders are required to study the prevailing Market trend of Construction 
materials/labourers/other relevant requirement before quote and submit the 
competitive price. 

 
(iii) The bidders should carry out preliminary survey at proposed construction site 

before submission of offer to ensure that the rate quoted for the relevant schedule 
of items are correct.  
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  Bharat Heavy Electricals Limited 

ELECTRONICS DIVISION 
MYSORE ROAD- BANGALORE-26 

 
INSTRUCTIONS TO TENDERER 

 
1. Sealed Tender for the above noted work is hereby invited from Contractors experienced in works of 

similar kind and magnitude. 

2. Tenders should be addressed to the SDGM /CE-ENGG-SPG, NEB 6th Floor, Electronics Division, 

Bharat Heavy Electricals Limited, Mysore road, Bangalore – 560 026.  In three separate sealed cover 

for “Technical cum Commercial Bid”, Price Bid and EMD duly super scribed and put in an outer 

envelope, super scribing the Name of work, RFQ number and Name and address of the Tenderer. 

3.  The local address of the Contractors, the name of the person to whom all the Correspondence are to 

be addressed should be indicated, with telephone number (both office and residence). 

4. All entries in tender documents should be in one ink (preferably blue ink). Erasing and overwriting is 

not permitted. All corrections should be duly signed by tenderer concerned.   

5. Tenderers shall fill in all the required particulars in the blank space provided for this purpose in the 

tender documents and also sign in each and every page of the tender document including the 

drawings attached before submitting tender. 

6. Unit rate should be quoted in figures as well as in words in Indian Currency only i.e. Rupees and 

Paisa with reference to each item and for the items shown in the attached schedule. These rates shall 

be for the finished work at site. The rate shall include all taxes and duties payable on account of 

Octroi, Sales Tax, tax on work contract etc., and also expenses towards PF and ESI contributions. 

(Amount of each item and total on each sheet as also the grand total amount of the whole contract 

shall be filled by the tenderers). 

7. In case the rate quoted in figures differs from those quoted in words, the lower of the rates quoted 

will be taken as the tendered rate and shall be binding on the tenderer. 
8. The rate to be quoted by the tenderer shall be firm and shall cover and include all statutory levies such as 

“Octroi, sales tax, excise duty etc., arising from Act passed by Parliament or State Legislature and rules 

framed   there under. The rates shall further be deemed to include statutory levies arising from such Acts, 

Central or State, which may come into force, subsequent to submission of tenders. The tenderer shall note that  

NO Claim for variation of rates, on the ground that existing statutory levies have been increased / decreased or 

those new statutory levies have come into effect after tender, or on any other ground, will be entertained as 

applicable. 
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9. (a) The rate quoted in the tender shall remain valid for a period of ‘THREE MONTHS’ from the date of 

opening tender. 

(b) Tenderer shall not increase quoted rates, once the tenderer has submitted offers/quotation/price and during 

execution of contract in case tender is accepted. 

(c) Successful bidder should execute the work strictly in accordance with Tender schedule quoted rates as 

accepted by BHEL. 

(d) The rates quoted should be inclusive of all taxes arising on the   transaction. If BHEL is required to 

discharge the liability of  any  taxes on the transaction like TDS(IT), TDS(WCT), service tax under 

Reverse charge mechanism or any other similar taxes, which is or becomes payable by BHEL, the same 

shall be deducted from the bills of the contractor. 

10. Before tendering, the tenderer are advised to inspect the site of work and its environments and be well 

acquainted with the actual working and other prevailing conditions, position of material and labour. They 

should be well versed with BHEL General Conditions of Contract instruction to the tenderers, drawing and 

specification and all other documents which form part of the agreement to be entered into subsequent to award 

of work. The tenderer should be specially note that it is tenderers responsibility to provide any items which is 

not specifically mentioned in the specifications and drawing, but which is necessary to complete the work. 

11. Details and quantities of each item of work shown in the bill of quantities attached here to only approximate. 

They are given as a guide for the purpose of tendering only and are liable for variation and alteration at the 

discretion of the competent authority. The work under each item as executed shall be measured and price at 

the corresponding rates to be quoted by the Contractor in the bill of quantities attached hereto. 

12. Should a tenderer find discrepancies or omission in the drawing attached to the tender documents or 

should be in doubt as to their meaning he should at once address to the authority inviting the tender 

for clarifications. Every endeavor is made to avoid any error which can materially affect the basis of 

the tender but successful tenderer shall take upon himself to provide for the risk of any error which 

may be subsequently discovered and shall make no subsequent claim on account thereof. 

13. In the event of the tender being submitted by a firm the tender must be signed separately and legibly 

by each partner or member of the firm or in their absence, by the person holding the power of 

Attorney on behalf of firm concerned. In the later case, a copy of the power of Attorney duly attested 

by the Gazetted Officer must accompany the tender. 

14. If in any case, the date of Tender Opening falls on holiday, the Tender will be opened on the next 

working day. 

15. A. Every tender must be accompanied by Earnest Money Deposit. This earnest money will be 

refunded to the unsuccessful tenderer after finalization of the award of work. In the case of 
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successful tenderer, the earnest money will be retained as a part of Security Deposit for satisfactory 

completion of the work in accordance with Clause-16 of BHEL General Conditions of the Contract. 

Tenders without Earnest Money Deposit receipt are liable to be rejected. No interest will be paid on 

the earnest money deposit. 

B. MSE suppliers can avail the intended benefits only if they submit along with the offer, attested    

copies of either EM II certificate having deemed validity (Five years from the date of issue of 

acknowledgement in EM II) or valid NSIC certificate or EM II certificate along with attested copy of 

a CA certificate (Format enclosed at Annexure -1 where deemed validity of EM II certificate of five 

years has expired) applicable for the relevant financial year (latest audited). Date to be reckoned for 

determining the deemed validity will be the date of bid opening (Part 1 in case of two part bid). Non 

submission of such documents will lead to consideration of their bid at par with other bidders. No 

benefits shall be applicable for this enquiry if any deficiency in the above required documents is not 

submitted before price bid opening. If the tender is to be submitted through e-procurement portal, 

then the above required documents are to be uploaded on the portal. Documents should be notarized 

or attested by a Gazetted officer. 

16. The Earnest money deposit may be furnished in any of the following forms: 

a) Demand Draft in favour of BHEL EDN, Bangalore – 560026. 
 

17. For reimbursement of Earnest Money Deposit, the tenderer should fill the enclosed EFT form, obtain 

the Banker’s signature and also enclose a photocopy of cancelled cheque leaf. 
 

18. Unless the bidder whose tender is accepted signs contract agreement within fifteen days (15 days) of   

the date of the order directing to do so, the amount of Earnest Money already deposited by bidder 

will be forfeited and acceptance of the tender withdrawn.  

19.  If after opening of tenders a tenderer revokes the tender or increase of earlier quoted rates or after 

acceptance of his tender does not commence the work in accordance with the instruction of 

Engineer-in-charge, the Earnest Money Deposited by bidder will be forfeited and acceptance of 

bidder’s tender withdrawn. If only a part of work included in the tender had been awarded to the 

tenderer, the amount of Earnest Money to be retained will be based on value of the contract so 

awarded. 
  

20. The BHARAT HEAVY ELECTRICALS LIMITED reserve the right to reject any or all the tenders 

received or accept any tender or part thereof without assigning reason thereof. In the case of 

acceptance of a part of tender, the time for completion may also be reduced to the extent considered 

necessary by the accepting authority. 
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21. Conditional and Unsigned tenders, tenders which are incomplete or otherwise considered defective, 

tenders which are not in accordance with the tender conditions laid down by the accepting officer 

and tenders not submitted in the prescribed forms are liable to be rejected. 

22. Tenderer shall submit Solvency Certificate for the value specified from a Bank of standing regarding 

the tenderer’s financial position. 
 

23. The tenderers should enclose relevant documents regarding constitution of firm i.e. Individual / Sole 

Proprietorship Concern / Partnership Firm / Public Limited Company / Private Limited Company to 

satisfy clause14, Technical cum commercial bid form of NIT.  
 

24. The tenders should be enclosed with  a list of contracts already held by the tenderer at the time of 

submitting the tender and giving the following particulars: 

a) Name of the work, value and address. 

b) The balance work remaining to be done on the same. 

25. a) The filled in tender sealed cover should be dropped in the Tender box kept in the reception of 

BHEL-EDN, in case the sealed tender document is large and not possible to drop the same in the 

Tender box, it should be handed over to SDGM /CE-ENGG-SPG, NEB 6th FLOOR before the time 

fixed for submission of tender.  

b) Tenders received after the due date & time of opening of tenders will be rejected.                 

26. The Contractors responsibility under this contract shall commence from date of receipt of the order 

or acceptance of tender. 

27. Tenders submitted by speed post or courier service shall be posted with due consideration of any 

delay in postal delivery. Tenders received after the due date of opening tenders are liable to be 

rejected. 

28. If proprietor or partner of a firm expires after the submission of tender or after the acceptance of 

tender, BHEL reserves the right to cancel the contract if the character of the firm undergoes a 

substantial change. 

29. THE BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of Attorney 

granted by the tenderer or changes in the composition of firm made subsequent to signing of the 

contract. They may however recognize such power of Attorney and changes after obtaining proper 

legal advice. 
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30. If the tenderer deliberately gives wrong information on tender regarding past unsatisfactory 

performance with BHEL sister units, BHEL reserves the right to reject such tender at any stage 

including contract execution period. 

31. Words imparting the singular number shall also be deemed to include the plural number and vice-

versa where the context so require. 

32. The General and Special Conditions are complementary to each other and where they are in conflict, 

the special condition shall prevail. 

33. The expenses for completing the stamping agreement shall be paid by the contractor. 

34. Unless or otherwise stated above tendered work includes supply, erection, testing and commissioning 

of equipments as agreed to in the contract. 

35. After completing of the job, the contractor has to furnish actual drawings of work done in 

consultation with Engineer-in-charge. 

36. Any covering letter and comments of the tenderer should be submitted along with the offer. 

37. Cement and steel for carrying out Civil Works will have to be procured by the Contractor. Materials 

shall be accompanied with Test certificates and connected dispatch documents for proof of source 

from approved manufacturer’s works or stockyard. The Contractor shall provide all the materials 

needed for trial run, testing including chemicals, consumables etc. In quoting their rates, the 

Contractors are advised to take into account the cost of the above materials. 

38. Contractor is required to carry out the tests as per IS standards & as per instruction of Engineer-in-

charge, test reports has to be duly approved/witnessed by BHEL/GEDCOL for Civil construction 

activities.  

39. Should a tenderer or a contractor has a relative or in the case of firm or company, any of its share 

holders relative is employed in Bharat Heavy Electricals Limited, the authority inviting tenders shall 

be informed of this fact at the time of submission of the tender, failing which tender may be 

disqualified or if such fact subsequently comes to light. 

40. These ‘INSTRUCTIONS TO TENDERER’ & GENERAL CONDITIONS OF CONTRACT OF BHEL’ 

shall be deemed to form an integral part of the Contract agreement for the work to be entered into. 

The Contractor has to scrutinize the same, and when submitting his tender, indicate his acceptance of 

both. In cases of variation between the two in any matter, the conditions in the ‘THE INSTRUCTIONS 

TO TENDERER’ shall prevail. (BHEL GCC is enclosed). 

41. All operations to be carried out by the Contractor during the execution of the contract such as 

drilling, welding etc., shall be done with proper equipments to be brought by the tenderer.  
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42. The Contractor shall comply with the provision of Employees Provident Fund’s and miscellaneous 

Provisions Act 1952 and rules, regulations and other orders issued there under. He as an employer 

shall be liable to pay employer’s contribution/deductions towards PF under the PF Act in respect of 

all labour employed by him for the execution of the contract in accordance with the provisions of the 

Employees’ Provident Funds and Miscellaneous Provisions Act, 1952 as amended from time to time. 

For this purpose he shall indicate the code number obtained from the Regional Provident Fund 

Commissioner or he should obtain a code number if he has not and produce the Photostat copy of the 

challan receipt of monthly remittance of the contribution made by him to the Commissioner. He shall 

also furnish such returns such returns as are due, under the Act, to be sent to the appropriate 

authorities through the Principal Employer”. 

43. The Contractor should get himself registered with the E.S.I Authorities as an independent Employer, 

obtain a separate code number and remit the dues in respect of the Labour employed by him for the 

work and produce the challans/Receipts of remittance of the ESI contributions due under the E.S.I 

Act to the Company authorities. He shall also furnish such returns, as are due, under the Act, to be 

sent to the appropriate authorities’ through the Principal Employer. The contractor can remit their 

ESI & PF through a sub-agent who processes the ESI & PF code and agrees to enter an MOU with 

the contractor.  
 

44. If any action is brought in by P.F. Commissioner/ESI authorities on BHEL for the work done by the 

Contractor for his labourers regarding PF/ESI amount due, short remittances, non remittances etc., 

the Contractor shall defend the case on behalf of BHEL and / or reimburse BHEL the expenses so 

incurred.  

45.       The Contractor shall apply and obtain license under Contract labour(R&A) Act 1970 and comply the 

relevant provisions of this Act in respect of the labour employed by him for executing this contract. 

The contractor shall furnish necessary returns to the authority through the Principal Employer. 

46.       Contractor shall insure all his labourers and material. Any claim by his Employees for damages shall 

be settled by the Contractor even if action is against BHEL or to reimburse the legal expenses 

incurred by BHEL. 

47.    Any action brought in by anybody on BHEL regarding patent, right etc., used by Contractor in 

execution of work shall be defended by the Contractor and / or reimburse BHEL the cost of the 

same. 

48.      Contractor shall produce necessary records, documents; explanation whenever he is called upon to do  

by any Government Agencies.  
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49.      Contractor should obtain “Workmen Compensation Policy” for their Employees. 
 
 

50.      LEAD, LIFT, DEWATERING ETC., 
a) Unless otherwise specified in the tender schedule, the rates for all items will be deemed to 

include all leads, lifts and descents involved in the work. 

b) No separate payment will be made for dewatering (including seepage, surface drainage and 

monsoon water) desludging and allied operations at any stage of the work, and the cost of such 

operations will be deemed to be included in the contract rates. 

c) No separate payment will be made for curing including pumping of curing water where ever 

necessary. 

 
51.     EXTRA ITEMS 

No extra items of work shall be carried out by the contractor other than those authorized to do so in 

writing by the Engineer-in-charge. For any such items of work executed as per instructions of 

Engineer-in-charge, the rates will be fixed on the basis indicated under clause 50 of BHEL GCC. The 

schedule of rates to be followed in this case will be CPWD schedule of rates. 

 
52.    REVERSE AUCTION 

• BHEL reserves the right to go for reverse auction at any point of time before opening  of Price 

Bid 

•    Bids with non-acceptance of reverse auction will be liable for rejection. 

• Opening of Price Bid at discretion of BHEL. 

• BHEL shall be at liberty to cancel the tender at any time, before ordering, without assigning any 

reason. 
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BHARAT HEAVY ELECTICALS LIMITED 

(ELECTRONICS DIVISION) 

MYSORE ROAD- BANGALORE-26 
 

GENERAL CONDITIONS OF CONTRACT/TECHNICAL SPECIFIC ATION 
 
 
 

It is hereby agreed by me/us that the BHEL General Conditions of Contract 

including subsequent amendments/ additions/deletions to clauses if any, and 

conditions pertaining the settlement of disputes by Arbitration form an integral part of 

the tender documents and that the tender submitted by me/ us is subject to the 

aforesaid BHEL General Conditions of Contract/ Technical Specification for Civil 

works which has been read and accepted by me/us. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

---14--- 
 
 

 
 

 
                                                                                                                          
CONTRACTOR                                                                                                                                     
  EMPLOYER 

                                    
                                           ENCLOSURE: A  

 
          CLAUSE 20 OF GENERAL CONDITIONS OF CONTRACT LABOUR 
 

The Contractor shall employ labour in sufficient numbers either directly or through sub-contractors to 

maintain the required date of progress and of quality to ensure workmanship of the degree specified in 

the contract and to the satisfaction of the Engineer-in-charge. The contractor shall not employ in 

connection with the works any person who has not completed his eighteen years of age. 
 

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him. A distribution 

return of the number and description by trades of the work people employed on the works. The 

Contractor shall also submit on the 4th and 19th or every month to the Engineer-in-charge a true 

statement showing in respect of the second half of the preceding month and the first half of the current 

month (i) the accidents that occurred during the said fortnight showing the circumstances under which 

they happened and the extent of damage and injury caused by them and (ii) the number of female 

workers who have been allowed maternity benefits as provided in the maternity benefit Act, 1961 or 

Rules made there under and the amount paid to them. 

The contractor shall pay to labour employed by him either directly or through sub-contractors wages 

not less than fair wages as defined in the contractors Labour Regulations. 
 
The Contractor shall in respect of labour employed by him either directly or through sub- contractors 

complies with or causes to be complied with contractors labour Regulations in regard to all matters 

provided therein. 
 

The Contractors shall comply with the provisions of the payment of wages Act, 1936,Minimu Wages 

Act, 1948, Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947, Maternity Benefit Act 

1961 or any modifications there of or any other law relating thereto and rules made there under from 

time to time. 
 
The Contractors shall be liable to pay his contribution and the employees’ contribution of the State 

Insurance Scheme in respect of all labour employed by him for the execution of the contract, in 

accordance with the provision of “The Employees’, State Insurance Act, 1948”, as amended from time 

to time. The Contractors shall apply to the ESI Authorities, get himself registered with them and obtain 

a code Number. He shall pay the remittances under his code Number only. 

 
The Contractor shall be liable to pay his contribution and the Employees’ contribution towards PF as 

per Provident Fund Rules and Regulations in respect of all labour employed by him for the execution 
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of the contract. The contractor shall apply to the PF Authorities, get himself registered and obtain a 

code number from them. He shall pay the remittances towards PF under his code Number only. 

The Engineer-in-charge shall on a report having been made by an Inspecting Officer as  defined in the 

Contractors Labour Regulations have the power to deduct from the moneys due to the Contractor any 

sum required or estimated to be required for making good the loss suffered by a worker or workers by 

reason of non fulfillment of the conditions of the contract for the benefit of workers, non - payment of 

wages or of deductions made from him or their wages which are not justified by the terms of the 

contract of non observance of the said contractor’s Labour Regulations. 
          

The Contractors shall indemnify the BHEL against any payment to be made under and for observance 

of the regulation aforesaid without prejudice to his right to claim indemnity from these sub-

contractors. 

 

         MODEL RULES FOR LABOUR WELFARE 
 

The Contractor shall at his own expense comply with or cause to be complied with model Rules for 

Labour Welfare as appended to these conditions or rules framed by Government from time to time for 

the protection of health and for making sanitary arrangements for workers employed directly or 

indirectly on the works, In case the Contractors fails to make arrangements as aforesaid the Engineer-

in-charge shall be entitled do so and recover the cost thereof from the contractor. 
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ENCLOSURE: B 
 

         CLAUSE 38 OF BHEL GENERAL CONDITIONS OF CONTRACT   

          INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, STRIKE, 

           TEMPEST, FLOODS, EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIRCRAFT 

The Contractor shall, within one month after the date of acceptance of the contract, insure the work 

against loss and damage by fire, tempest, floods, earthquake, riots, strike & against damage by air-

craft with an insurance office approved by the Accepting officer from the date of acceptance of work 

or actual commencement of work whichever is earlier.  Such insurance shall be effected in the name 

of BHEL and shall be for the full value of the contract sum.  The contractor shall lodge with the 

BHEL the policies and receipts of the premiums for such insurance and shall maintain such policies 

in force until the entire completion of the work as certified by the Engineer-in-charge.  

 

If the contractor fails to comply with the terms of this condition the Accepting Officer may insure the 

work and may deduct.  The amount of premium from any money that may become payable to the 

contractor or may at his discretion refuse payment of any advance to the contractor until the 

contractor shall have complied with the terms of this condition. 

 

Such insurance whether effected by the Accepting Officer or the Contractor shall not be a limit or 

bar to the liability and obligation of the contractor to complete the entire work in all respects as 

certified by the Senior Engineer. 

 

In case of such a loss or damage as aforesaid, the money payable under any such insurance shall be 

received and may be retained by the BHEL until the work is finally completed and shall then be 

credited to the contractor in the final statement of accounts in the event of the contract not having 

been previously cancelled under these conditions after taking into account the delay in completion, 

settlement to his workers for damages, damage to BHEL property etc. 
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SAFETY CODE 
                                  RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF 

SAFETY OF MEN, EQUIPMENT, MATERIAL AND ENVIRONMENT 
 

1. Before commencing the work, contractor submits a “SAFETY PLAN” to the authorized BHEL 

Official.  The ‘SAFETY PLAN’ shall indicate in detail the measure that would be taken by the 

contractor to ensure safety of men, equipment, material and environment during execution of the 

work.  The plan shall take care to satisfy all requirements specified hereunder.  The contractor 

shall submit Safety Plan along with his offer.  During negotiations before placing of work order 

and during execution of the contract BHEL shall have right to review and suggest modification in 

the Safety Plan.  Contractor shall abide by BHEL decision in this respect. 

2. The contractor shall take all necessary safety precautions and arrange for appropriate appliances 

as per direction of BHEL or its authorized officials to prevent loss of human lives, injuries to 

personnel engaged, and damage to property and environment. 

3. The contractor shall provide to its work force and ensure the use of the following personal 

protective equipment as found necessary and as directed by the authorized BHEL Officer:-Safety 

Helmets conforming to IS-2925: 1984. 

(i) Safety Belts conforming to IS-3521: 1983. 

(ii) Safety Shoes conforming to IS-1989: 1978. 

(iii) Eye and Face protection devices conforming to IS-8520: 1977 and IS-8940: 1978. 

(iv) Hand and body protection devices conforming to: 

IS-2573:  1975 

IS-6994:  1973 

IS-8807:  1978 

IS-8519:  1977 

 

         All tools, tackles, lifting appliances, material handling equipment scaffolds, cradles, safety nets,      

ladders, equipment’s etc. used by the contractor shall be of safe design and construction.  These                 

shall be tested and certificate of fitness obtained before putting them to use and from time to  time 

as instructed by authorized BHEL Official who shall have the right to ban the use of any item.   

         

         All electrical equipment’s, connections and wiring for constructions power, its distribution and 

use shall conform to the requirement of the Indian Electricity Act and Rules. Only electricians 

licensed by the appropriate statutory authority shall be employed by the contractor to carry out all 
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types of electrical works.  All electrical appliances including portable electric tools used by the 

contractor shall have safe plugging system to source of power and be appropriately earthed.  The 

contractor shall not use any hand lamp energized by electric power with supply voltage of more 

than 24 volts. For work in confined space lighting shall be arranged with power sources of not 

more than 24 volts. 
 

         The Contractor shall adopt all fire safety measures as laid down in the “Code for fire Safety at 

Construction Sites” issued by the Safety Department of the Construction Management  (HQ) of 

BHEL and as per directions of the authorized BHEL Official.  A copy of the above referred “Code 

of Fire Safety at the Construction Sites” shall be made available by BHEL to the contractor for 

reference, on demand by the contractor, during tendering stage itself. 
 

         Where it becomes necessary to provide and/or store petroleum products, explosives, chemicals 

and liquid or gaseous fuel or any other substance that may cause fire or explosion, the contractor 

shall be responsible for carrying out such provisions and/or storage in accordance with the rules 

and regulations laid down in the relevant government acts, such as Petroleum Act, Explosives Act, 

Petroleum and Carbides of Calcium Manual of the Chief Controller of Explosives, Govt. of India. 

etc., prior approval to the authorized BHEL Official at the site shall also be taken by the 

contractor in all such matters. 

 
        The contractor shall arrange at his cost (wherever not specified) appropriate illumination at all 

work spots for safe working when natural daylight may not be adequate for clear visibility. 

 

        The contractor shall be held responsible for any violation of statutory regulations local, state or 

central and BHEL instructions that may endanger safety of men, equipment, material and 

environment in his scope of work or another contractor or agencies.  Cost of damages if any, to 

life and property arising out of such violation of statutory regulations and BHEL instructions shall 

be borne by the contractor.       

   

In case of a fatal or disabling injury accident to any person at construction sites due to the lapses 

by the contractor, the victim and/or his/her dependents shall be compensated by the contractor as 

per statutory requirements.  However, if considered necessary, BHEL shall have the right to 

impose appropriate financial penalty on the contractor and recover the same from payments due to 

the contractor for suitably compensating the victim and/or his/her dependents.  Before imposing 
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any such penalty, appropriate enquiry shall be held by BHEL giving opportunity to the contractor 

to present his case. 

 

In case of any damage to property by the contractor, BHEL shall have the right to recover cost of 

such damages from payments from payments due to the contractor after holding an appropriate 

enquiry. 

In case of any delay in the completion of a job due to mishaps attributable to lapses buy the 

contractor; BHEL shall have to recover cost of such delay from payments due to the contractor, 

after notifying suitably and giving him opportunity to present his case. 

 

If the contractor fails to improve the standards of safety in its operation to the satisfaction of 

BHEL after being given a reasonable opportunity to do so; and/or if the contractor fails to take 

appropriate safety precautions or to provide necessary safety devices and equipment or to carry 

out instructions regarding safety issued by the authorized BHEL Official, BHEL shall have the 

right to take corrective steps at the risk and cost of the contractor after giving a notice of not less 

than seven days indicating the steps that would be taken by BHEL.  

 

The contractor shall submit report of all accidents, fires and property damage, dangerous 

occurrence to the authorized BHEL Official immediately after such occurrence, but in any case 

not later than twelve hours of the occurrence.  Such reports shall be furnished in the manner 

prescribed by BHEL.  In addition, the contractor to the authorized BHEL Official shall also 

submit periodic reports on safety from time to time as prescribed. 

 

Before commencing the work, the contractor shall appoint/nominate a responsible officer to 

supervise implementation of all safety measures and liaison with his counterpart of BHEL. 

 
If safety record of the contractor in execution of the awarded job is to the satisfaction of Safety 

Department of BHEL, issue of an appropriate certificate to recognize the safety performance of the 

contractor may be considered by BHEL after completion the job. 
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SPECIAL CONDITONS OF CONTRACT 

 

1. GENERAL 

The special conditions of contract and other contract documents are complimentary to each other and 

shall be read in conjunction with each other.  In case of any conflict of meanings between the special 

conditions of contract and the BHEL General Conditions of Contract the provisions of the special 

conditions of contract shall override the corresponding provisions of the BHEL General Conditions 

of Contract. 

2. SCOPE OF WORK 

The scope of work includes for the full, final and entire completion of all Civil Engineering works as 

detailed in specifications and drawings, which forms part of this Contract.  The scope of work also 

includes cleaning/removing all debris beyond 200 mtrs or as stipulated in the item schedule from 

building location and leveling the areas as per direction of the Engineer-in-charge. 

The scope of work under this contract shall cover supply of all materials, labour, tools, and plants 

etc., unless otherwise specified in the specifications, descriptions of items or in foregoing clauses. 

3. SITE CONDITIONS 

a)  Before tendering the Contractor shall get themselves acquainted with site conditions such as the 

nature of soil likely to be encountered during the course of the work etc,. The rates quoted by the 

contractor shall be deemed to have been quoted after getting acquainted with the prevailing site 

conditions.  Initial jungle clearance, stripping of top soil etc., shall also be included in the quoted 

rates.  No claims on the pretext of ignorance of site conditions shall be entertained. 

b)  The site of work is as mentioned in the Tender document. 

4. SITE FACILITES 

A.  LAND 

 The contractor must maintain the areas allotted to him in a neat and clean conditions as required by 

the Employer.  The contractor shall provide adequate storage and office facilities with approval from 

the Engineer.  The rate quoted by the contractor shall be deemed to include for these and no separate 

payment will be made towards these. 

             On completion of work, the site shall be cleaned by the contractor of all materials, temporary debris, 

rubbish plants and equipment’s, belonging to the contractor at no extra cost.  The site and 

surroundings shall be handed over in a neat and clean condition.  In case of any failure by the 

contractor, the employer will get inside cleared at risk and cost of the Contractor. 
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B. POWER AND WATER SUPPLY 

Facilities for drawing Power and water required at site for execution of the works shall be arranged 

by the contractor at his risk and expense . Necessary distribution box, extension board points duly 

earthed, and with armored safe power cables to be laid across the field which  shall be in the scope of 

the tenderer. Further, laying of water intake and distribution pipes across the Site to various points of 

work  shall be in the scope of the tenderer. The tenderer shall make provision for temporary storage 

of water at suitable locations with pump if required to reach the water supply to work areas. The 

contractor will have to make his own arrangements for the same, without claiming any extra charge 

for the power and water drawal and distribution equipment. 

 

 5. MACHINERY 

The Contractor shall at his own expense, supply all tools, plant and equipment (hereinafter referred 

to as T & P) required for execution of contract, as specified in the tender documents. No. P.O.L. can 

be supplied by the Employer. 

a) The whole of the works shall be executed in perfect conformity with the specifications and 

drawings. If contractor perform any works in a manner contrary to the specifications and drawings 

and without reference to the Engineer-in-charge, he shall bear all the costs arising or ensuring 

there from. 

b) All technical documents regarding the construction of works are given in the metric system and 

work should be carried out according to metric system. 

c) The work shall be carried out as per detailed drawings supplied by the employer.  Only two copies 

of the working drawings shall be supplied progressively to the contractor free of cost.  The 

contractor shall keep one set of drawings (duly protected from dust and wear and tear) at his own 

expenses always available at site for reference of Engineer-in-charge and other representatives. In 

case the contractor desires to obtain additional copies of drawings, the same shall be supplied by 

the Employer on payment of charges as fixed by the Engineer-in-charge. 

b) The works shall be carried out as per detailed specifications enclosed with the tender.  For items 

for which there is no mention in the drawings, detailed specification relevant IS/CPWD 

specification (latest edition) shall be followed. 

c) The contractor shall submit to the Employer for their approval complete drawings, of all 

temporary works and staging which he may require for carrying out the works shown in the 

drawings.  He shall at the same time if so required by the Employer submit his calculations 

relating to strength and anticipated deflection in respect of any aforesaid temporary works.  He 
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shall also submit for the approval of Employer drawings showing the methods he proposes to 

adopt for the erection of the various parts of the temporary works.  Any modification to the 

drawings that may be required by the Employer shall be made by the contractor at his own cost.  

However, notwithstanding the approval of modification required for temporary works, the 

contractor shall be fully responsible for their efficiency, security and maintenance and for all 

obligations and risks in regard to such works, specified or implied in this contract and be shall 

reinstate the same at his own cost, should any mishap or accident occur causing damage or injury 

there from, subject however, to such clauses of the General conditions as may be applicable in 

such cases.                                

6. BENCH MARKS AND REFERENCE POINTS  

The contractor shall construct and maintain proper benchmarks and reference points of the inter 

section of all main walls, no separate payment shall be made for this and rates quoted deemed to 

include this cost. 

7. SAFETY PRECAUTIONS 

The contractor shall at times observe the safety code and make necessary action as required in the 

tender.  In default thereof, the employer may get this done departmentally or through other agencies 

and recover the cost from the contractor. 

The Contractors shall also abide by all the security regulations promulgated from time to time by 

employer. 

8. RATES  

The rates to be quoted are intended to provide for works duly and properly completed in accordance 

with the general and special conditions of contract and specifications and drawings together with 

such alteration and/or conditions as may be required / ordered  without prejudice to the generality 

thereof shall include for detail of construction which are obviously and fairly intended and which 

may not have been specifically referred in these documents and working drawings and but are 

essential for execution and satisfactory completion of work including those of minor nature and shall 

be deemed to include and cover internal the followings. 

a) Arrangements for obtaining the clearance wherever required from statutory bodies, regarding 

license for construction, permanent electricity, water supply, and sanitary connections 

including payment of necessary fees, inspection charges and obtaining financial certificates for 

using these services. The various items rates quoted in the schedule as applicable shall be 

deemed to include the above services and no separate payments shall be made towards these. 
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b) The cost of all superintendence and labour materials, tools, plants, equipment’s, mobilizing and 

demobilizing equipment fuel lubricants, fixture, transport charges, temporary and permanent 

works and quarrying charges, testing, screening, washing, handling of materials, stacking and 

removal charges, of any rejected materials and water and power arrangements and satisfactory 

maintenance of the same till completion of the work is intended. 

c) All fees, duties, royalties, rent and compensation to owner for surface damage or taxes and 

impositions payable to local authorities, in respect of land an structure, for all materials 

supplied for the work or any other duties/expenses for which the contractor may become liable 

or may be put to under any provision of the law for the purpose of in connection with the 

execution of the contract including revise payable on the transactions. Watching and lighting 

arrangements as required for satisfactory performances. 

d) Settings out of works profiles etc., and of construction repair and up-keep of all centre lines, 

bench marks and levels and page there of including provisions of masonry/concrete pillars 

showing the centre line of structure/gridlines and levels and maintenance and protection of the 

some including providing fencing etc., throughout the period of contract. 

e) Breaking, maintenance and removal of temporary works and buildings. 
 

f) Supply of complete, Moulds, cost of testing of materials etc. 
 

g) Working in all conditions including in/under water liquid,  conditions etc., and   shall  also 

include bailing or pumping out water from the foundations, basements or any other sources of 

whatsoever desludging and allied operation at any stage of work including all suspension 

period and delays whatsoever.  Cost of curing including pumping and cost of water whatever 

necessary. 

h) In the interest of completion of work within the stipulated time, certain works are to be carried 

out during the monsoon period also.  No separate payment will be made to the contractor for 

such works and it will be deemed to be included in the contract rates. 

i) Diversion and draining works, protection works, temporary facilities, bridges, gangway. 

j) Work at all depth in foundation below the ground level and in superstructure up to all   height 

above ground level including all lifts and distances involved at any other place of  work and 

disposed/barrow areas. 

k) Unless otherwise specified in the specification schedule cost of all leads/lifts etc. 

l) Provision of centering, scaffolding, strutting props etc., 
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m) All materials and labour required for fencing in a protection against risk of accidents and for 

providing necessary/planking strutting with hand rails, gumboots, helmets, safety belts etc., 

during the progress of work. 

n) Prevention on trespassing by providing barrier arrangements for the safety of the public or 

employees during the provision of works. 

o) Works in all shapes include and curved all sizes as shown are as required. 

p) Cleaning the site after the completion of work all debris, left out construction materials 

machine equipment’s, temporary offices, stores, works shop etc., including dressing the area 

neat and clean shape. 

q) Such other incidental charges or contingencies as may have been provided for in the 

specifications. 

9.  LABOUR COLONIES 
            No labour camp will under any circumstance be permitted within the site premises. 

 
10. ESCALATION 

The rates to be quoted by the tenderer shall be firm and shall cover and include all statutory 
levies, arising from, acts passed by parliament or by state legislature, the rates shall further be 
deemed to include statutory levies arising from such Acts, Central or State, which may come in 
to force subsequent to submission of tenders.  The tenderer shall note that NO claim for 
enhancement of rates, on the ground that existing statutory levies have been increased, or that 
new statutory levy have come in to effect after tender, or on any other ground, will be 
entertained on any account. Price variation clause (PVC) is NOT applicable. 
  

11. QUANTITY 
 

The probable quantities of the several items of work are furnished in the schedule of quantities.  
It must be clearly understood that neither the probable quantities nor the value of individual 
items nor the aggregate value of the entire work shall be binding on the Employer/Engineer does 
not in any way assure the contractor or Guarantee that the said probable quantities are correct or 
that the work will correspond to these.  The Employer/Engineer reserve the right to omit, vary or 
add to the item/work described in the schedule, of quantities and no claim for compensation will 
be entertaining on this account. 
 

12. VARIATION/DEVIATION IN QUANTITIES 
 

The contractor shall not make any alteration in addition to or omission from the work as 
described in the tender document except in pursuance of the written instructions of the 
Engineer-in-charge.  No such deviation from the work described in the tender documents shall 
be valid unless the same has been specifically confirmed and accepted by the accepting officer 
in writing and incorporated in the contract. 
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The rates quoted are firm for deviation subject to minimum of (-) 20% and maximum (+) 20% 
of the total value of work awarded.  Deviation beyond the above limits is subject to the standard 
terms and conditions of BHEL. 

 
13. MATERIALS 

BHEL will not supply any materials unless otherwise specified in the contract. BHEL reserve right 
To issue part of the material for which labour charge will be reimbursed in line with tender terms. 
 

 
14. SUPPLY OF MATERIALS IS TO BE MADE BY CONTRACTOR  

 
Makes of supply of cement, steel, painting and other construction materials etc shall be as 
approved by BHEL/GEDCOL. 

 
15. SUPPLY BY CONTRACTOR 

       
  The work is for a completed job including labour and supply of all materials except those   

otherwise specified in the bid document. 
The material and works shall be subject to inspection and test as per field quality plan duly 
approved by BHEL/GEDCOL. 

 
All materials supplied by the contractor according to the contract conditions shall be subject to 
inspection and passing by the Engineer-in-charge or his representatives from time to time, the 
contractor providing all facilities for such instruction free of cost.  BHEL officers connected 
with the contract shall have the power at any time to inspect and examine any stores or 
materials intended to be used in or on the work, whether on the site or at any factory or 
workshop or other place where such stores or materials are being fabricated or manufactured 
or at any place the same are lying and the contractor shall give necessary facilities for such 
inspection and examination. 
 
The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied 
by the contractor shall provide at his own expense all facilities which the Engineer-in-charge 
may require for this purpose.  If at the discretion of the Engineer-in-charge an independent 
expert is employed to make any such tests his charges shall be borne by the contractor only if 
the tests disclosed that the said stores or materials are not in accordance with the provision of 
the contract. 
 
Should the Engineer-in-charge/Civil Engineer consider at any time during the construction or 
reconstruction on prior to the expiry of the Maintenance Period that the stores or materials 
provided by the contractor are unsound or of quality inferior to that contracted for, or 
otherwise not in accordance with the contract (in respect where the decision of the Engineer-
in-charge/Civil Engineer shall be final and conclusive) the contractor shall on demand, in 
writing from the Engineer-in-charge specifying the stores or materials complained of, not 
with-standing  that the same may have been inadvertently passed, certified that and paid forth 
with remove the stores or materials so specified and provide other and suitable stores or 
materials at his own expense, to the entire satisfaction of the Engineer-in-charge/Civil 
Engineer and in the event of his failing to do so within a period to be specified by the 
Engineer-in-charge/Civil Engineer, in his demand aforesaid, the Engineer-in-charge/Civil 
Engineer may replace within the other stores or materials complained of at the risk and 
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expense in all respect of the contractor.  The liability of the contractor under this conditions, 
shall not extend beyond the maintenance period aforesaid except as regards stores or materials 
which the Engineer-in-charge/Civil Engineer shall have previously given notice to the 
contractor to replace (Maintenance period for any work under this organization will be six 
months from the date of actual completion of the particular work and handing over to BHEL). 

 
 

16. INTERRUPTION TO THE WORKS 
    

While quoting the rates/prices the Contractor should take in to account the fact that due to 
the design or other stipulations at site, or the necessity to follow a particular sequence of 
overall construction operation, or non-supply of particular drawings, or the connected work 
or other reasons, interruptions are likely to be encountered in a work of this nature and 
magnitude.  No claims for such interruptions will be entertained on any account.  

 
17. EXTENSION OF TIME OR PENALTY/LIQUIDATED DAMAGES 

 
Extension of time or penalty/liquidated damages as the case may be will be determined as stipulated       
in clause 7, 9 and 41 of BHEL General Conditions of Contract.  Penalty of 1% per week of delay on 
the value of work order subject to ceiling of 10% of value of work order as GCC Clause No.41. 

 
 

 
18. COMPLETION OF WORK AND MEASUREMENT 

 
a) All work shall be carried out according to authorized dimensions and measurement will 

be restricted to those authorized dimension even though the Contractor may for 
convenience of this work exceed the authorized dimensions. 

b) All work shall be measured in accordance with the applicable standard method of 
measurements prescribed by the Indian Standard Institution (1200 latest edition)/CPWD 
unless otherwise specified. 

c) The Contractor shall admit for technical inspection, works which are likely to be 
embedded or covered by other works and have the necessary measurement books and 
certificates to this effect duly signed by the Engineer before the works are covered. 

d) On completion of the work, the Contractor must submit to the Engineer the following 
documents for passing of works. 
i) A copy of the working drawing showing thereon all addition and alterations in the 
process of execution. 

ii) A certificate for embedded and covered up works as in sub-para (C) above 
e) The authorized Contractors representative and a representative of the Employer shall 

jointly sign a certificate of handing over any completed work and date of signature of that 
certificate will be that the date from which the maintenance period of that unit will 
reckoned. 

f) Notwithstanding the above insurance cover has to be taken by the contractor for the full 
value of work as also for the duration of the contract period. 50% of the Security Deposit 
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shall be released only on the total completion of the awarded work/building /and handed 
over to BHEL/GEDCOL to their satisfaction.  Remaining 50% of Security Deposit shall 
be released subject to the stipulation in BHEL’s GCC after 6 months from the date of 
completion of the awarded work/building. 

 
19. MAINTENANCE OF WORK 

 
The contractor will be responsible for the maintenance of works during the period of 
construction until the various items are taken over, and for a further period of six months, 
from the date of taking over. 
        If the contractor fails to maintain the building satisfactorily, it will be got done by 
other agency and cost towards such maintenance together with departmental charges will be 
recovered from his bills/dues. 

 
20. SECURITY DEPOSIT 

 
Upon acceptance of the tender, the successful tenderer shall remit the security deposit with 
Bharat Heavy Electricals Ltd within the time as specified in the Letter of Intent.  
The rate of Security Deposit will be as below: 

 
                   Up to Rs.10 Lakhs          -       10% 

       Above Rs.10 Lakhs up to Rs.50 Lakhs         -       Rs. 1 Lakhs + 7.5% of the amount    
                                                                                      exceeding Rs. 10 Lakhs 

         Above Rs.50 Lakhs                                   -    Rs. 4 Lakhs + 5% of the amount      
                                                                                    exceeding Rs. 50 Lakhs 

 
 

The contractor should submit the Security Deposit before the start of the work by 
 
i) Cash (as permissible under the income Tax Act). 

 
ii) Pay order, demand draft in favour of BHEL EDN, BANGALORE-.560026. 

 
iii) Local cheques of scheduled banks, subject to realization. 

 
iv) Securities available from Post Offices such as National Saving Certificates, Kisan Vikas 

Patras etc.,(Certificate should be held in the name of contractor furnishing the security and 
duly pledged in favour of BHEL and discharged on the back). 

 
v) Bank Guarantee from scheduled Banks/Public financial Institutions as defined in the 

companies Act subject to a maximum of 50% of the total security deposit value. The balance 
50% has to be remitted either by cash or in the other form of security. The Bank Guarantee 
format should have the approval of BHEL. 

 
vi) Fixed Deposit Receipt issued by scheduled Banks/Public Financial Institutions as defined in 

the Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly 
discharged on the back. 
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vii) Security Deposit can also be recovered at the rate of 10% from the running bills. However in 

such cases at least 50% of the Security Deposit should be collected before start of the work 
and balance 50% may be recovered from the running bills. 

 
viii) EMD of the successful tenderer shall be converted and adjusted against the Security Deposit. 

The Security Deposit shall not carry any interest. 
 

NOTE: Accepting of Security Deposit against Sl. No. (iv) and (vi) above will be subject to 
hypothecation or endorsement on the documents in favour on BHEL. However, BHEL will 
not be liable or responsible in any manner for the collection of interest or renewal of the 
documents or in any other matter connected therewith. 

 
For extra items of work and deviated quantities, security deposit will be recovered at 10% of 
the value of deviated amount.  The security deposit will be released as stipulated under clause 
16(IV) of GCC. 

 
21. RUNNING ACCOUNT PAYMENTS 

    
During execution of work, monthly payments of all works in place will be made on the basis of 
measurements recorded in measurement sheet/book and certification/approval of works by BHEL 
site in-charge in a phased manner.                                         
 
22.1 MOBILIZATION ADVANCE                                                          

 
Mobilization advance not exceeding 5% of work order value excluding taxes & duties or 5% of the 
estimated cost put to tender whichever is less will be given, if requested by the contractor in writing 
within one month of the order to commence the work. The advance will be released against 
executing a bank Guarantee Bond by the contractor from a Scheduled Nationalized Bank as specified 
by the Engineer-in-charge for the full amount of such advance is released. The contractor has to 
furnish a proof of the satisfactory utilization of the advance released by the company. 
 
22.2 INTEREST & RECOVERY  
 
The mobilization advance above bear simple interest at the prime lending rate of SBI plus 2% per 
annum and shall be calculated from the date of payment to the date of recovery, both days inclusive, 
on the outstanding amount of advance. Recovery of such sums advanced will be recovered by 
installments through deduction from the contractor’s bills at 10% of the bill value till the full 
advance is recovered.  
 
The said bank guarantee for advances shall initially shall be made for the full amount and valid for 
the contract period, and be kept renewed from time to time to cover the balance amount and likely 
period of complete recovery together with interest. 

 
23. Statutory Deduction towards Income Tax will be made as per rules. 
 
24. In respect of all labour directly or indirectly employed on the work by the Contractor,               
the Contractor shall comply with the provisions of the contract labour (Regulation and Abolition) Act 
1970 or any amendment thereof and all legislations and rules of the State and or Central Government 
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or other Authority, framed from time to time governing the protection of health, sanitary 
arrangements, wages, welfare and safety for labour employed on building and construction works.  
The rules and other statutory obligations with regard to fair wages, welfare and safety measures, 
maintenance of the register etc., will be deemed to be part of the contract. 
 
25. The Contractor is required to take insurance for all workers employed on works towards 
payment for workmen compensation.  The insurance has to be taken out within 15 days of the 
award of work and has to be produced at the time of signing agreement. Half (1/2%) shall be 
deducted for every bill if the contractor fails to produce a proof of having taken such an 
insurance to cover his workmen. 

 
However the contractor shall be fully responsible for all the consequences arising out of such 
default.  This may also be read with clause 20 of BHEL GCC. 

 
26. TIME OF COMPLETION 

  
The date of commencement of work shall be counted from the date of issue of LOA.  The 
contractor shall plan the work in such a manner that all roofs are laid before the start of the rainy 
season and the work is not hampered due to rain.  It may be clearly understood that time is the 
essence of the contract and the entire work should be completed within the time imposed in the 
tender document letter of intent. 

 
27. The Contractor has to pay the Works Contract Tax (Under relevant section of the State 

Government Act) of their own on Monthly basis. 
 
28. The management of BHEL shall be at liberty to terminate the contract by issuing a month’s 
notice to the contractor without assigning any reason what so ever. As regards unsatisfactory 
performance or non compliance with any of the terms & conditions of the contract by the 
contractor. The management of BHEL shall have the right to terminate the contractor forthwith 
without notice & rearrange the balance work through other agencies at the risk & cost of the 
contractor & under such circumstances, the Earnest Money Deposit/Security Deposit paid by the 
contractor shall stand forfeited. 
 
 
 
29. SPECIAL CONDITION OF TENDER 

 
i) Tenderers should not disclose any price bid details/discounts in the technical bids. 

 
30. WORKMEN COMPENSATION POLICY 

          The contractor is required to take Insurance for all the workers employed on the works towards 
payments for workmen compensation. The Insurance has to be taken out within 15 days of the 
award of work and has to be provided at the of signing the agreement. Half  percent (0.5%) of the 
amount shall be deducted from every bill if the contractor fails to  produce a proof of having 
taken such an insurance to cover his workmen.  However the contractor shall be fully responsible 
for the consequences arising out of such default. 
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  LIST OF INDIAN STANDARD 

 
          Following is the list of various Indian Standards, 

     Relevant to the Civil Engg., work 

 
1. EARTH WORK 
 
i) IS 1200-1992, Method Part I Earthwork, Measurement of Building, and Civil  

Engineering works, and chapter No.2 of CPWD/specification 1977. 
 

2. MORTAR (PLASTERING) 
 
1) IS 2394-1984:  Code of practice for application of lime plasters finish. 
2) IS 1661-1972:  Code of practice for application of cement lime plasters finish. 
3) IS 2402-1963:  Code of practice for external rendered finishes. 

 
3. CONCRETE  WORK & RCC WORK / PRE-CAST CONCRETE WORK 

 
1) IS 456-2000:  Code of practice for plain and reinforced concrete. 
2) IS 432(part 1) –1982( Third Revision):  Mild steel and medium tensile steel bars 
3) IS 1766-1998:  Cold twisted steel bars for concrete reinforcement. 

 
4. BRICK WORK 

 
1) IS 2212-1991: Code of practice for brick work. 

 
5. STONE WORK 

             
1) IS 1597-1992 (Part – I & II): Code of practice for construction of stone masonry. 

  
6 MARBLE WORK 

    
1) IS 1124-1974: Methods of test for water absorption of natural building works. 

 
7. STEEL WORK 

  
1) IS 800-2007(Third Revision): Code of practice for use of structural steel in general building 

construction. 
2) IS 1308-1984: Steels doors, windows and ventilators 
3) IS 1081-1960: Code of practice for fixing glazing of metal (steel & aluminium doors, windows & 

ventilators) 
4) IS 1161-1998: Steel tubes for structural purposes. 
5) IS 4351-2003: Steel doorframes. 
6) IS-6245-5245-1971: Metal rolling shutters and rolling grills. 

 
8. FLOORING 
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1) IS 2114-1984: Code of practice for laying in situ terrazzo floor finish. 
2) IS 2571-1970: Code of practice for in situ cement concrete flooring. 
3) IS 5318-1969: Code of practice of lying of flexible P.V.C. sheet & tiles flooring. 

 
9. ROOFING 

 
1) IS 3007(pt-I)-1999: Code of practice of lying of corrugated cement sheets. 

 
10. FINISHING 

 
1) IS 133-2004: Enamel, Interior (a) under coating (b) Finishing colour as required. 
2) IS 348-1968: French Polish. 
3) IS 427-2005: Distemper, dry colour as required. 
4) IS 425-1969: Distemper, oil emulsion as required. 
5) IS 5410-1992: Cement paint, Colour as required. 
6) IS 5411 (pt.1)-1974: Plastic emulsion paint for interior use. 
7) IS 6278-1971: Code of practice for white washing & colour washing. 

  
11. DEMOLISION AND DISMANTILING 

 
1) IS 1200 (pt 18)-1974: Method of measurements of demolition and dismantling. 

 
12. SAFETY CODE 

 
1) IS 5916-1970: Safety code for construction including use of hot bituminous materials. 
2) IS 4130-1991: Safety code for demolition of building. 
3) IS 3754-1966: Safety code for excavation works. 
4) IS 3696(Pt-1)-1987: Safety code for Scaffolds. 

 
        

A)  DISTEMPERING ON NEW SURFACE. (OILBOUND) 
1.  COAT OF PRIMER            ….  0.07 Litre/Sq.m (one coat) 

2.  COAT OF DISTEMPER    …..  0.10   Kg/Sq.m (2 coats) 

 
DISTEMPERING WITHOUT PRIMER 

                  FOR 1 COAT                  ……    0.10 Kg/Sq.m (For 1 coat) 

                  FOR 2 COATS     …….    0.15 Kg/Sq.m (For 2 coats) 

 

B)   SYNTHETIC ENAMEL PAINT. 
                a)    ON NEW SURFACE       … PRIMER   ….     0.09 Litre/Sq.m (For1 coat) 

                                ENAMEL PAINT             (2 COATS)   ….    0.15 Litre/Sq.m (For 2 coats) 

               b)   ON OLD SURFACE  

                               2 COATS WITHOUT PRIMER      …              0.20 Litre/Sq.m 

                               1 COAT                                            …              0.10 Litre/Sq.m 
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              c)  WATER PROOF CEMENT PAINT 
                              1 COAT                                             …            0.18 Kg/Sq.m 

                              2 COAT                    …             0.30 Kg/Sq.m  

 

 

             d)   PLASTING EMULSION PAINT: 
                              2 COATS OF PLASTIC EMULSION   ….      0.09 Litre/Sq.m 

                              1 COAT OF PLASTIC EMULSION     ….      0.073 Litre/Sq.m 
                        ON NEW SURFACE 
                         1 COAT PLASTIC FIX PRIMER               …       0.081 Litre/Sq.m 

                         2 COATS PLASTIC EMULSION               …        0.09 Litre/Sq.m  
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                                                               FORM OF TENDER 

 
 
 

Having examined the invitation to bid, Instructions to Bidder, General conditions of contract, Special 
conditions, Specifications tender schedule, Contract drawings and other documents for the above work, 
we the undersigned, offer to construct, erect complete and maintain the whole of the said in conformity 
with the said bid documents on the terms and conditions and under the provisions set out or called for in 
the contract documents at the rates listed in the schedule of unit prices or else wherein the contract 
documents. 
 
We undertake if our bid is accepted, to commence the works within 7 days from the date of issue of 
award and to complete and delivery the whole of the works comprised in the contract as per the time 
schedule agreed to the contract document. 
 
We agree to abide by this bid for the period of three months from the date fixed for receiving the same 
and it shall remain binding upon us and may be accepted at any time before expiry of the period. 
 
Until and unless a formal agreement is prepared and executed this bid, together with your award thereof 
shall constitute a binding contract between us.   
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                                                                                                         ENCLOSURE: C 

 
CLAUSE 58 OF GENERAL CONDITIONS OF CONTRACT 

 
ARBITRATION: 
 
 
Except where otherwise provided for in the contract all questions and disputes relating to the meaning 

of the specifications, designs, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or has been other questions, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions, orders or these conditions or otherwise concerning the works, of the execution 

or failure to execute the same  whether arising during the progress of the work or after the completion 

or abandonment thereof  shall be referred to the sole arbitration of the Executive Director/General 

Manager of BHEL and if the Executive Director/General Manager is unable or unwilling to act, as the 

sole arbitration of some other person appointed  by the  Executive Director / General Manager, willing 

to act  as  such Arbitrator. There will be no objection if the arbitrator so appointed is an employee of 

BHEL EDN or an employee of any other unit of BHEL and that he had to deal with the matters to 

which the contract relates and that in the course of his duties as such he had expressed views on all or 

any of the matters in dispute or difference. The Arbitrator to whom the matter is originally referred 

being transferred or vacating his office or being unable to act for any reason, such Executive Director / 

General Manager as aforesaid at the time of such transfer, vacation of office or inability to act, shall 

appoint another person to act as arbitrator in accordance with the terms of the contract, such person 

shall be entitled to proceed with the reference from the stage at which it was left by his predecessor. It is 

also a term of this contract that no person other than a person appointed by such Executive 

Director/General Manager or an employee appointed as arbitrator as aforesaid should act as arbitrator 

and the arbitrator shall give reasons for the award. 

 

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-

enactment thereof and the rules made there under and for the time being in force shall apply to the 

arbitration proceeding under this clause. 
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It is a term of a contract that the party invoking arbitration shall specify the dispute or disputes to be 

referred to arbitration under this clause together with the amount or amounts claimed in respect of each 

such dispute. 

 

The arbitrator(s) may from time to time with consent of the parties extend the time, for making the 

publishing the awards.  

 

The work under the contract shall, if reasonably possible, continue during the arbitration proceeding 

and no payment due or payable to the contractor shall be withheld on account of such proceedings. 

 

The arbitrator shall be deemed to have entered on the reference on the date he issued notice to both the 

parties fixing the date of the hearing. 

 

The arbitrator shall give a separate award in respect of each dispute or difference referred to him. 

 

The venue of arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.  

 

The award of the arbitrator shall be final, conclusive and binding on all parties to this contract. 
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ANNEXURE –II 
 

GUIDELINES FOR REVERSE AUCTION PROCEDURE 
Against this enquiry for the subject items/system with detailed scope of supply as per enquiry 

specifications, BHEL-EDN proposes to resort to “REVERSE AUCTION PROCEDURE” i.e.,  
ONLINE BIDDING ON NETWORK, before finalizing the purchase order on technically  
competent bidders as per the guidelines given below: 
 
1. Reverse auction procedure shall be applicable for 2 part bid tenders only. 

 
2. For the proposed reverse auction, technically and commercially acceptable bidders only shall be 

eligible to participate, BHEL will engage the services of a service provider, having network all over 
the world. The online bidding can be done from the vendor’s respective offices on their computers 
with internet facility or at any of the cyber café, for which services provider’s representative will 
provide all necessary training and assistance before commencement of on line bidding. Training is free 
of cost. 

 
3. Vendors have to fax the compliance from in the prescribed format (provided by Service provider) 

before start of reverse auction. Without this, Reverse Auction will not be started. Delay in fixing the 
above will lead to disqualification. 

 
4.  BHEL will send the Auto formulated EXCEL sheet which will help to arrive at “Total Cost to BHEL” 

like Basic Materials Cost, Packing & forwarding charges, Excise duty, Sales tax/VAT, Freight charges, 
Insurance (by BHEL), Service Tax for Service,(-) ED disclaimer if any, loading factors (for non-
compliance to BHEL standard Commercial terms & conditions) for each of the vendor to enable them 
to fill-in the price and keep it ready for keying in during the auction. 
 

5. Reverse Auction will be conducted on mutually agreed schedule and time. 
 

6. After Reveres Auction is conducted, successful bidder has to FAX the filled- in Excel sheet showing 
the final value accepted in Reveres Auction with breakup of each element as indicated in Sl No.4 
above to the service provider within 48 hours of auction without fail. 
 
Note: No Charges are allowed in rate of excise Duty, Sales Tax, Freight, Insurance, Service Tax 
and Loading factors after auction is completed. 
 

7. After the reveres auction is conducted, the bidder whose price is lowest (total cost to BHEL, after 
considering all factors as per enquiry including loading factors for deviations to BHEL standard 
Commercial Terms & conditions), BHEL will process the tender as per BHEL purchase norms. 
Purchase order will be issued without loading factors for deviations. 
 
Note: BHEL will also reserve the right to open the sealed price offer submitted by the vendors 
for comparison purpose, if deemed necessary, without any intimation to the technically and 
commercially accepted bidders.  
 

8. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price Bids 
and Price impacts (if any) already submitted and available with BHEL shall only be opened as per 
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BHEL’s standard practice without seeking anymore price impacts on account of BHEL not going for 
Reverse Auction. Hence please quote your best lowest price in first instant itself. 

9. Training by service provider will be given only for the subsequent reverse auction. Training will not be 
given for a company which has already taken training for the FIRST REVERSE AUCTION conducted 
by BHEL-EDN, Bangalore. 
 
 

10. Activities involved in Reverse Auction: 
a) BHEL will inform the vendor in writing, the Service provider’s information to enable them to 

contact & get trained. Along with above information Business rules/policy also will be sent. 
b) Vendors have to contact Service provider and send Compliance from for having understood 

Reverse Auction procedure and ready for auction. 
c) BHEL will sent the Auto formulated Excel sheet (blank format without prices) as mentioned in SI 

No.4 above to the respective vendors. 
d) Vendors have to fill-in the Excel sheet (provided by BHEL) including loading factors and get ready 

for reverse auction.  
e) Date & Time of reverse Auction and Website address will be intimated by Service provider. 
f) Bid decrement will be indicated in the website after the Sealed bid is over and before start of 

Reverse auction. 
g) Vendors will be have to key-in the “Total cost to BHEL” (as worked out in the Excel sheet 

mentioned in Sl No.4 above) in the “Sealed Bid” of the Reverse Auction within specified time 
duration of 20 to 30 minutes. After “Sealed Bid” auction, the lowest bidders value or BHEL’s start 
bid price will be the starting bid value for the commencement of Reverse auction(English Reverse). 

h) At the end of Reverse auction time (English Reverse), the lowest bidder will be known on the 
network. 

i) Successful bidder has to fax filled-in EXCEL sheet showing the final value accepted in the Reverse 
auction with breakup of each component within 48 hours of completion of the Reverse Auction 
without altering any of the terms to the service provider. Any alterations will be taken as 
sabotaging the tender process and will invite disqualification of vendor to conduct business with 
BHEL for the period of 2 Years. 

j) The loading factors for non-conformance to BHEL standard commercial terms are only for arriving 
at lowest bidder. In the event of purchase order, same will be issued without Loading factor values 
indicated in EXCEL sheet. We repeat PO, will be issued for scope of Supply + Packing & 
Forwarding charges if any, Excise duty, Sales tax, Service tax for service and Freight Insurance. 
Insurance will be to BHEL account. 
 

11. This tender BHEL-EDN Proposes to resort to (Reverse Auction Procedure) that is online bidding on 
network to finalize the tender on technically and commercially Competent Vendor. 
 

 
 
 
 
 
 
 
 



 
 

---39--- 
 
 

 
 

 
                                                                                                                          
CONTRACTOR                                                                                                                                     
  EMPLOYER 

                                                         ANNEXURE –III 
 

ELECTRONIC FUNDS TRANSFER (EFT) OR 
PAYLINK DIRECT CREDIT FORM 

Please Fill Up the form in CAPITAL LETTERS only: 
TYPE OF REQUEST (Tick one): CREATE_________________ CHANGE:______________ 

 
BHEL Vendor/Supplier Code: 
Company Name:   
 Permanent account Number(PAN): 
Address: 
 
 
                                                          
                                                                                                                                            

 PINCODE                                 STATE 
                                       

Contact Person(s) 
Telephone No: 
 Fax No: 
 
 E-Mail-Id: 
 
1.Bank Name: 
2.Bank Address: 
3.Bank Telephone No: 
4Bank Account no: 
5.Account Type: Saving/Cash Credit 
6.9Digit Code Number of Bank and branch 
 Appearing on MICR cheque issued by Bank 
7.Bank Swift Code (applicable for EFT only) 
8.Bank IFSC Code(applicable for RTGS) 
9.Bank IFSC Code (applicable for NEFT) 
 
 

 
 
 
 
 

 
     

 
 
 
 
 

City: ___________________ ___________________ ___________________
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 I here certify that the particulars given above are true, correct and complete and                               
that I, as a representative for the above named Company, hereby authorize BHEL,EDN, 
Bangalore to electronically deposit payments to the designated bank account. If the transaction 
is delayed or not effected at all for reasons of incomplete or incorrect information, I would not 
hold BHEL/Transferring Bank responsible. This authority remains in full force until BHEL - 
EDN Bangalore receives written notification requesting a change or cancellation. 
I have read the contents of the covering letter and agree to discharge the responsibility                  
expected of me as a participant under ECS/EFT. 
 
Date: 
 
Authorized Signatory: 
Designation:                                                                            Telephone No. with STD Code  
 
Company seal                                 BANK CERTIFICATE 
 
We certify that __________________has an Account No___________ with us and we confirm 
that the  
bank details given above are correct as per our records. 
 
Date: 
Place:                                                                                                    
(…………………………) 
                                                                                                                          Signature 
Please return completed from along with a blank cancelled cheque or photocopy thereof to: 
Bharat Heavy Electricals Ltd., 
Attn: 
Electronics Division, Mysore Road, 
BANGALORE -560026 
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ANNEXURE-IV 
       
     Ref. 
     Date:   
 
                            
                                       SITE   INSPECTION   CERTIFICATE     

 
 
      This is to Certify that,  I / We………………………………………………….. 
 
…………………………………………………………. had inspected the proposed  
 
construction site thoroughly and understood  the scope of works to be carried out in 
  
line with construction drawings/designs/data/Bill of quantities/schedule of items / 
 
specifications as brought out in the Tender as desires by BHEL. 
 
 
      Agreeable to all Terms & Conditions of Contract and assure to complete the work  
 
within the stipulation time frame. 
 
 
 
 
 
           Signature of the contractor 
        
       Name :  
                                                                        Seal: 
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BHARAT   HEAVY ELECTRICALS LIMITED 
 

ELECTRONICS DIVISION 
 

BANGALORE – 560026 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

GENERAL CONDITIONS OF CONTRACT 
 

FOR 
 

LUMP-SUM, ITEM-RATE AND PERCENTAGE 
 

CONTRACT 
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REVISED GENERAL CONDITIONS OF CONTRACT    w.e. f. 1-4-1975 
 

CONTENTS 
 
Condition 
Number           Description               
 
CHAPTER –I       
1. Definitions  
 

CHAPTER-II  
2. Heading to the contractor 
3. Contract documents 
4. Works to be carried out  
5. Provisional items 
6. Deviations 
7. Time 
8. Stores &materials 
9. Delay & Extension of time 
10. Patent Rights 
11. Octroi &other duties 
12. Royalties 
13. Plant & Equipment  
14. Assignment or Transfer of contract 

a) Sub -contract 
15. Compliance to Regulations and Bye –laws 
CHAPTER –III 
 

16. Security deposit 
17. Orders under the contract 
18. Admission to site 
19. Contractor’s Supervision 
20. Labour 
21. Water 
22. Temporary Workshops, stores etc., 
23. Stores &materials-on-site etc 
24. Tools & plant on site 
25. Statement of Hire charges 
26. Precautions against Risks 
27. Notices & Fees 
28. Setting out of the works and protecting & maintaining signal marks 
29. Site drainage 
30. Excavations, relies, etc., 
31. Foundations 
32. Covering in work 
33. Approval of works by stages 
34. Execution of works 
35. Day work 
36. Inspection of the work                 
37. Responsibility for building                                                      
38. Insurance of works against damage and loss, due to fire, tempest, floods etc. 
39. Damage or loss to private property and injury to workman. 
40. Completion 
41. Compensation for delay. 
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42. Laws governing the content. 
43. Cancellation of contract for corrupt act. 
44. Cancellation of contract for insolvency, assignment or sub-letting of contract 
45. Cancellation of contract for default. 
46. Termination of contract for death. 
47. Special powers or determination. 
48. Fair wage. 
 
CHAPTER-IV 
 
49. Records and measurements. 
50. Valuation of deviations. 
51. Reimbursement / refund on variation in price. 
52. Advances on account. 
53. Final bill. 
54. Payment of bills. 
55. Recovery from contractor. 
56.  Post-technical audit of work and bills. 
57. Refund of security deposit. 
 
Annexure-‘A’ 
 
BHEL contractor’s Labour Regulation and BHEL safety code ( See Condition 20) 
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Chapter-I 
 

1. DEFINITIONS 
  
 In these general conditions of contract, the following terms shall have the meaning hereby  assigned to them except where the 

context otherwise requires: 
 

a) The “CONTRACT” means the documents forming the tender and acceptance thereof , together with all the document referred 
therein including general and Special Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’ and/or General Summary 
attached to the form of tender, the Karnataka P.W.D. Schedule of Rates as amended up to 1979-80 the specifications and the 
Drawings. All these documents as applicable taken together shall be deemed to form one contract and shall be complementary 
to one another. 

 
b) The ‘‘TENDER  DOCUMENTS’’ means the form of tender, the applicable schedules ‘A’, ‘B’,’C’, ‘D’, ‘E’ and/or General 

and Special conditions of  contract and the specifications  and / or drawings as given to contractors on payment for the 
purpose of preparing their tenders 

 
c) The ‘WORK’ means the work described in the tender documents, in individual work orders and/or accompanying drawings 

and specifications as may be issued from time to the Contractor by the Senior Engineer (Civil) deputy manager (projects) or 
the Engineer- in- charge within the powers conferred upon them, including all modified or additional works and obligations to 
be carried out either at the site or at any Factory workshop or other place as required for the performance of the contract. 

 
d) The ‘‘SITE’’  means the land and /or other places on, in, into or through which the work is to be executed   under the contract 

or any adjacent land , path or street which may be allotted to or used for  the purpose of carrying out the  contract. 
 
e) The ‘‘CONTRACTOR’’ means the individual, firm or company, whether incorporated or not, undertaking the work and shall 

include the legal personal representatives of such individuals or the persons composing the firm or company, or the 
successors of the firm or Company and the permitted assigns of such individual or the firm or company. 

 
f) The abbreviations DGM/P, Sr. M/P, S.E/C means Dy. General Manager /Projects, Senior Manager / Projects, and Senior 

Engineer / Civil respectively, who direct the contact and the letters E/C means Engineer / Civil in-charge of the particular 
work pertaining to the contract. 

 
g) The “Engineer – in – charge” means the Engineer / Civil deputed by Senior / Civil to supervise the work, or part of the work. 
 

h) “APPROVED” and “DIRECTED” means the approval or direction of the DGM/P. Sr. M/P, or S.E/C. or person deputed by 
them for the particular purpose. 

 
i) “BHARAT HEAVY ELECTRICALS LIMITED” hereinafter referred to as BHEL SHALL mean the board of directors, 

Resident Director, General Manager/ Project Administrator or other Administrative Officers, of the said company including 
the project officer, Sr. Manager / Projects, or Senior Engineer / Civil, Engineer/ Civil authorized to invite tenders and enter 
into the contracts for works on behalf of “Bharat Heavy Electrical Limited”, Unit: Electronics Division, Mysore Road, 
Bangalore – 26. 

 

j) In the case of lump sum contracts, CONTRACTOR’S PERCENTAGE” means the percentage offered by the contractor as 
addition to or deduction from the cost of buildings, or other works listed in schedule, ‘A’ to provide a lump sum quotation for 
performance of the contract inclusive of all extra costs, profit, establishment charges, carriage, insurance etc., complete. 

 
       In the case of percentage rate contracts, “Contractor’s percentage” shall, if the context so permits, mean the 
       uniform percentage tendered by the contractor and accepted by the Accepting Officer, and the expression  
       “CONTRACT RATE” shall likewise mean the rates in the K.P.W.D. schedule of rate as amended up to  
       1979 - 80 as adjusted by the said Contractor’s percentage, if any. 
 
k) The “CONTRACTOR SUM” means the sum accepted, or the sum calculated in accordance with the prices accepted in the 

tender and / or the contract rates as payable to the Contractor for the entire execution and full completion of the work. 
l) The “FINAL SUM” means the actual amount payable under the contract by BHEL, to the Contractor for the entire execution 

and full completion of the work.  
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m) The “DATE OF COMPLETION” is the date or dates for completion of the whole or any part of the work as 
set out in or ascertained in accordance with the individual work orders or the tender documents, or any 
subsequent agreed amendment thereto. 

n) A “WEEK” means seven days without regard to the number of hours worked or not worked in any day in that week. 
o) A”DAY” means a day of 24 (Twenty four) hours irrespective of number of hours worked or not in that day A “WORKING 

DAY” means any day other than that prescribed by the Negotiable instruments ACT as being a holiday, consists of the 
number of hours of labour as commonly recognized by good employers in the trade in the District where the work is carried 
out or as laid down in the BHEL Regulation. 

p) “DEVIATION ORDER” means any an order given by the Senior Engineer/Civil or Engineer-in-charge to effect an alteration, 
addition or deduction, which does not radically affect the scope of nature of the contract. 

q) “EMERGNCY WORK” means any urgent measures which, in the opinion of the Engineer-in-charge, become necessary 
during the progress of the work to obviate any risk of accident or failure or which become necessary for security. 

r) “PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump-sum include by the BHEL in the tender documents 
and represent the estimated value of work for which details are not available at the time of inviting the tender. 

s) “PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender documents. 
t) “DAY WORK” means on item of work requiring the employment of labour with or without materials as the case may be, 

which, in the opinion of the Senior Engineer /Civil-in-charge, is not capable of being evaluated by the accepted methods of 
measurement or assessment and is paid for on the basis of the actual labour and materials utilised on the particular item of 
work referred to.            
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CHAPTER-II 
 

2. HEADING TO THE CONTRACT 
 

The heading to these conditions shall not affect the interpretation thereof 
 

3. CONTRACT DOCUMENTS: 
 

The accepting officers shall furnish to the Contractor on demand “FREE OF COST” three copies of signed Drawing and one 
copy of the signed agreement comprising of preamble to Agreement, General and Special Specifications, Schedules ‘A’  ‘B’  
‘C’  ‘D’ and ‘D’ etc., (but excluding General Conditions of Contract and Drawing) and three copies of all further drawings 
issued during the progress of work. 

 
However, for any additional copies of the agreement or drawings required by the Contractor, the same will be supplied on 
payment the Specified Cost. 
 
The contractor shall keep one copy of all the drawings and of the specifications on the site and the Engineer-in-charge or his 
representative shall at all reasonable times have access to them. 

 
4. WORK TO BE CAREED OUT :   

 

The Contract shall, expect as provide under Schedules ‘B’ and ‘C’ include all labour , materials, tools, plant , equipment and 
transport which may be required in preparation for , and in the execution and full completion of the work. Schedule ‘A’ shall 
be deemed to have been prepared in accordance with good practice and recognized principles and unless otherwise stated , the 
descriptions given therein shall be held to include waste on materials, carriage and cartage, lead ,return of empties , hosting, 
setting, fitting  in position and all other labour necessary in and for the entire execution and full completion aforesaid. Any 
error in description or quantity in Schedule ‘A’ or any omission there from shall not vitiate the Contract or release the 
Contractor from the execution of the whole or any part of the work comprised therein according to the drawings and 
specifications, or from any of his obligations under the contract. The insertion of the name of any firm of suppliers in the 
Tender Document is for the purpose of obtaining a particular class or quantity of materials or workmanship but the articles or 
materials specified may be obtained from any other firm subject to the prior written approval of the Senior Engineer / Civil / 
Engineer/Civil. 
 

In the case of a discrepancy between Schedule ‘A’ the Specifications and/or the drawings, the accepting officer shall be the 
sole deciding authority as to which shall prevail and his decision shall be final and conclusive. If neither drawings nor 
specifications contain any mention of minor details of construction, which in the opinion of the Accepting Officer whose 
decision shall be final and conclusive, are responsible and obvious and fairly intended for the satisfactory completion of the 
work, such details shall be provide by the Contractor without any extra cost as if they were specially mentioned and shall be 
deemed to be included in the contract. 
 

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of access and all matters 
affecting the execution and completion of the work. No extra charges consequent on any misunderstanding in this respect or 
otherwise will be allowed. 
 

5. PROVISIONAL ITEMS: 
 

The full amount of provisional lump-sum and the value annexed to each provisional item inserted in the Tender documents 
shall be deducted from the contract sum and the value of work ordered and executed there under shall be ascertained by 
measurement or valuation as for deviations. 
 
No work under these items is to be begun without instructions in writing from the Engineer- in –charge. 
 

  The extend of quantities or items described  as “ provisional “ shall not be held to guarantee or limit the amount and 
description of the work to be executed by the Contractor either respect of the item concerned or the work as a whole.  

 
  No addition or deduction shall be made by the Contractor to the amount of the provisional lump-sums as included in the 

tender documents. 
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6. DEVIATIONS: 
 

The contractor shall not make any alteration to or omission from the work as described in the tender documents except in 
pursuance of the written instruction of the Engineer –in charge. No such deviation from the work described in the tender 
documents shall be valid unless the same has been specifically confirmed and accepted by the Accepting Officer in writing 
and incorporated in the contract. 
 
The accepting Officer may deviate, either by way of addition or deduction, from the work so described, provided that the 
contractor sum be not thereby varied on the whole by more than the percentage set out in the tender documents. The value of 
all additions and deductions will be added to, or deducted from the contract sum. Whenever the Accepting Officer intends to 
exercise such a right, his intention shall specify the deviation which are to be made, the lump-sum assessment or the proposed 
basis of payment, the extra time allowed, if, any and the date for completion of the entire contract. 
 
Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to the Senior Engineer 
(Civil) / Engineer-in-charge within SEVEN DAYS from the date of such order, but under no circumstances shall the work be 
stopped (unless so order by the Senior Engineer/Civil /E/C owing to differences or controversy that may arise from such an 
objection. In the absence of such a notification of objection, by the contractor, he will be deemed to have accepted the ordered 
and the conditions stated therein. In the event of the contractor, failing to agree with the Senior Engineer/ Civil /E/C regarding 
the terms of the proposed deviation, the objection shall e referred to the DGM/P/Sr.M/P, whose decision shall be final, 
conclusive and binding on the Contractor. 

 
7. TIME: 

 
Time is the essence of the contract and is specified in the tender document or in each individual work order. 
 
As soon as possible after the contract is let or any substantial work order is placed and before work under it is begun, the 
Senior Engineer/Civil or Engineer-in-charge and the contractor shall (if so required by the Sr. E/C) agree to a time and 
Progress chart. The chart shall be prepared direct relation to the time stated in the tender documents or the Work Order for the 
completion of the individual items thereof, and/or the contract or Orders a whole. It shall indicate the forecast of the dates for 
the commencement and completion of the various trade processes or sequences of the work, and shall be amended as may be 
required by agreement between the Sr. E/C or Engineer-in-charge, and the contractor within the limitation of the time 
imposed in the tender documents or ORDER. 
 
In the absence of any specific Time and Progress Chart to be agreed to between the Contractor and the Sr. E/C. or Engineer –
in-charge, the contractor shall ensure and maintain uninterrupted progress of the work such that the entire work shall be 
completed within the time imposed in the tender document or order and that the proportion of work completed up to any time 
in relation to the entire work to be done under the Contract or Order shall not be less than the proportion that the time elapsed 
bears to total time of completion provided in the tender Document or Order. 
 
The Contractor shall suspend the execution of the work, or any part or parts there of whenever called upon in writing by the 
Engineer –in –charge to be so, and shall not resume work there on unit so directed in writing by the Engineer –in –charge. 
The Contractor will be allowed an allowed an extension of time for completion not less than the period of suspension but no 
other claim in this respect for completion or otherwise how so ever will be admitted. This may also be extended to allow for 
alteration of work made by the deviation order.  
  

8. STORES AND MATERIALS: 
 

  The contractor shall, at his own expense , supply all stores and materials required for the contract, other than those listed in 
Schedule ‘B’ which may be provided by Bharat Heavy Electricals Limited at the rates detailed therein subject to their 
availability at the place of issue indicated therein. All stores and materials to be supplied by the Contractor shall be of the best 
kind as described in the Specifications and the Contractor shall, if required by the Engineer –in- charge furnish him with 
proof to his satisfaction that the store and materials so comply with the specifications. 

 
              The contractor shall, at his own expanse and without delay, supply samples of stores and materials proposed to be used in the 

execution of the work for the approval of the Engineer-in charge, who may reject all stores and materials not corresponding 
either in quality or character to the approved samples. 

 
             In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of loading, transporting to site, unloading, 

storing under cover as required, assembling & jointing the several parts together as necessary and incorporating & 
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fixing these stores & materials in the work, including all preparatory work of whatever description that 
may be required, and closing, preparing, loading and returning empty cases or containers to the place of 
issue without any extra charges.  

9. DELAY AND EXTENSION OF TIME: 
 
  If, in the opinion of senior Engineer/Civil/engineer/Civil the work is delayed: 
 

i) by reason of abnormally bad weather, or  
 

ii) by reason of serious loss or damage by fire, or 

iii) by reason of civil commotion, local combination of workmen, strike or lockout, affecting any of the trades employed 
on the work, or 

 
iv) by delay on the part of the agency or tradesman engaged by BHEL in executing work not  forming part of this 

contract, or 

v) by reason of any other cause which in the absolute discretion of the Sr. M/P. Sr. E/C. or E/C is (when he is the 
Accepting Officer of the Contract) beyond the contractors control, then in any such case, the Accepting Officer, on 
the recommendation of the Sr. E/C., E/C (or higher authority) may make fair and reasonable extension in the 
completion dates of the individual items of work or the contract as a whole. Such extension which will be 
communicated to the contractor by the Sr. E/C. /E/C. in writing shall be final and binding on the contractor. No other 
claim in this respect for compensation or otherwise howsoever is admissible. Upon the happening of any such event 
causing delay, the contractor shall immediately give notice thereof in writing to the Sr. E/C/E/C but shall do all that 
may reasonably be required to the satisfaction of the Sr. E/C/E/C to proceed with the work. 

 
10. PATENT RIGHTS: 
 
               The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL, against any action, claim or 

proceeding relating to infringement or the use of any patent or design or any alleged patent or design rights, and shall 
pay any royalties which may be payable in respect of any article/ or part thereof included in the contract. 

 
               In the event of any claims being made or action brought against BHEL, or any agent, or servant or employee of BHEL., 

in respect of any of the matters aforesaid, the contractor shall not apply when such increment has taken place in 
complying with the specific directions issued by the BHEL but the contractor shall pay any royalties payable in respect 
of any such use. 

11. OCTROI AND OTHER DUTIES: 
 
              All charges on account of Octroi, Terminal or Sales Tax and / or other duties on materials obtained for the work 

(excluding materials provided by BHEL, on payment) shall be borne by the contractor. 
 
 
12. ROYALTIES: 

   Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the contractor may 
be allowed to remove from quarries situated on land which is in charge of the BHEL, authorities. 

13. PLANT AND EQUIPMENT: 

 The contractor, shall at his own expanses, supply all tools, plant and equipment (herein-after referred to as T & P) 
required for the execution of the contract, as specified in the tender documents. 
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14. ASSIGNMENT OR TRANSFER OF CONTRACT: 

  The contract shall not, without the prior written approval of the Accepting Officer, assign or transfer the contract or any 
part thereof, or any share, or interest therein to any other person. No sum of money which may become payable under 
the contract shall be payable to any person other than the contractor unless the prior written approval of the Accepting 
Officer to the assignment or transfer of such money is given.  

 
a) SUB-CONTRACT: 
 

The contractor shall not sub-let any portion of the contract without the prior written approval of the Accepting Officer  
 
15. COMPLIANCE TO REGULATION AND BYE-LAWS : 

  The contractor shall conform to the provisions of any statute relating to the work and regulations 
and bye-law of any local authority and water and of any water and lighting Companies or Under 
takings with those systems the works is proposed to be connected. He shall before making any 
variation from the drawings or the specification that may be necessitated for such connection give 
the Senior Engineer /civil /E/C notice, specifying the variation proposed to be made and the reason 
therefore and shall not vary out any such variation until he has received instructions from the Senior 
Engineer/ Civil /E/C in respect thereof. The contractor shall be bound to give all notices required by 
statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any authority in 
respect thereof. 
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CHAPTER-III 
 

16.       SECURITY DEPOSIT 
 

Upon acceptance of the tender, the successful tenderer shall remit the security deposit with Bharat Heavy Electricals Ltd 
within the time as specified in the Letter of Intent.  
 

             The rate of Security Deposit will be as below: 
 
                             Up to Rs.10 Lakhs                          10% 

Above Rs. 10 Lakhs up to Rs.50lakhs                          Rs .1 Lakhs + 7.5% of the amount     
                                                                      exceeding Rs. 10 Lakhs 

                  Above Rs.50 Lakhs                                        Rs. 4 Lakhs + 5% of the amount      
                                                                                                    exceeding Rs. 50 Lakhs 

 
The contractor should submit the Security Deposit before the start of the work. 
ix) Cash (as permissible under the income Tax Act). 
x) Pay order, demand draft in favour of BHEL. 
xi) Local cheques of scheduled banks, subject to realization. 
xii) Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras etc., 

(Certificate should be held in the name of contractor furnishing the security and duly pledged in favour of 
BHEL and discharged on the back) 

xiii) Bank Guarantee from scheduled Banks/Public financial Institutions as defined in the companies Act subject to a 
maximum of 50% of the total security deposit value. The balance 50% has to be remitted either by cash or in the 
other form of security. The Bank Guarantee format should have the approval of BHEL. 

xiv) Fixed Deposit Receipt issued by scheduled Banks/Public Financial Institutions as defined in the Companies Act. 
The FDR should be in the name of the contractor, A/C BHEL, duly discharged on the back. 

xv) Security Deposit can also be recovered at the rate of 10% from the running bills. However in such cases at least 
50% of the Security Deposit should be collected before start of the work and balance 50% may be recovered 
from the running bills. 

 
xvi) EMD of the successful tenderer shall be converted and adjusted against the Security Deposit. 
xvii) The Security Deposit shall not carry any interest. 
 

NOTE: Accepting of Security Deposit against Sl. No. (iv) and (vi) above will be subject to hypothecation 
or endorsement on the documents in favour on BHEL. However, BHEL will not be liable or responsible 
in any manner for the collection of interest or renewal of the documents or in any other matter connected 
therewith. 
For extra items of work and deviated quantities, security deposit will be recovered at 10% of the value of 
deviated amount.  The security deposit will be released as stipulated under clause 16(IV) of GCC. 
 

17. ORDERS UNDER THE CONTRACT: 

     All orders, notices etc. to be given under the contract shall be in writing, type script of printed and if sent by   registered 
post to the address given in the tender of the contractor , shall be deemed to have been served on the date when in the 
ordinary course they would have been delivered to him. 

 
                  The contractor shall carry out without delay all orders given to him. 
 
 
 
 
 



 
 

---52--- 
 
 

 
 

 
                                                                                                                          
CONTRACTOR                                                                                                                                     
  EMPLOYER 

18. ADMISSION TO SITE: 
 

The contractor shall not enter on (other than inspection purposes) or take possession of the site unless permitted to do so by 
the Senior Engineer/Civil/E/C. The portion of the site to be occupied by the Contractor will be clearly defined and marked 
on the site plan, and the contractor will on no account be allowed to extend his operations beyond these areas. 
 
The Contractor shall provide, if necessary, or required at the site, temporary access thereto and shall alter, modify and 
maintain the same as required from time to time. He shall take out and clear away the access route when no longer required 
restoring the area to its original conditions. 
 
The Senior Engineer/Civil/E/C shall have power to execute other works (whether or not connected with the work in the 
contract agreement) in the site contemporaneously with the execution of the original work and contractor shall give 
reasonable facilities for this purpose. 
 
BHEL, reserves the right of taking over, at any time, and portion of the site which they may require and the contractor shall 
at his own expense clear such portion forthwith. No photographs of the site or of the work or any part thereof shall be taken, 
published or otherwise circulated, without the prior approval of the Senior Engineer/Civil/E/C. 
 
No such approval shall however exempt the contractor from complying with any statutory provisions in regard to the taking 
and publication of such photographs. 
 
BHEL officials connected with the contract shall have the right of entry to the site at all times. 
 
Senior Engineer/Civil/E/C shall have the power to exclude from the site any person whose admission thereto may, in his 
opinion, be undesirable for any reason whatsoever. 

19. CONTRACTOR’S SUPERVISION: 
     

The Contractor shall either himself supervise the execution of the Contract or shall appoint a competent Agent approved by 
the senior Engineer/Civil/E/C to act in his stead. 
 
The contractor shall employ on Engineer/Agent having at least a ‘Degree of Bachelor of Civil Engineering’ from a 
recognised University/on any work with a Contract value exceeding rupees two lakhs and having at least a ‘Diploma in Civil 
Engineering’ from a recognised college on work with a contract value exceeding Rs. 50,000/- but not exceeding rupees two 
lakhs. 
 
The employment of an Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C capable possession of a recognised 
technical qualification and is in opinion of the Senior Engineer/Civil/E/C capable of receiving instructions of the Engineer-
in-charge and of executing the work to the satisfaction of the Engineer-in-charge. 
 
If the contractor fails to appoint a suitable Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C shall have full powers 
to suspend the execution of work and stop payment of any advances that may have become due until such date as a suitable 
Engineer/Agent is appointed and the contractor shall be held responsible for the delay caused to the work and no extension 
of time on this account shall be given to him as stipulated in condition (9) above. 

 
Orders given to the contractors Agent/Engineer shall be considered to have the same force as if they had been given to the 
contractor himself. 
 
The contractor or his agent shall be in attendance at the site during all working hours and shall superintended the execution 
of work with such additional assistance in each trade as the Senior Engineer/Civil/E/C may consider necessary. 

 
The contractor or his accredited agent shall attend, when required and without making any claim for doing so, either the 
Office of the Engineer-in-charge or the work-site to receive instructions. 
 
The Senior Engineer/Civil/E/C shall have full powers, and without assigning any reason, to require the contractor 
immediately to cease to employ in connection with this contract any agent, servant or employee whose continued 
employment is, in his opinion, undesirable. 
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The contractor shall not be allowed any compensation on this account. 
 
20. LABOUR: 

 

The contractor shall employ labour in sufficient numbers either directly or through sub-contractors to maintain the required 
date of progress and of quality to ensure workmanship of the degree specified in the contract and to the satisfaction of the 
Engineer-in-charge. The contractor shall not employ in connection with the works any person who has not completed his 
fifteen years of age. 
 
The contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution return of the number 
and description by trades of the work people employed on the works. The contractor shall also submit on the 4th and 19th of 
every month to the Engineer-in charge a true statement showing in respect of the second half of the preceding month and the 
first half of the current month (i) the accident that occurred during the said fortnight showing the circumstances under which 
they happened and the extent of damage and injury caused by them and (ii) the number of female workers who have been 
allowed maternity benefit as provided in the maternity benefit Act, 1961 or Rules made there under and the amount paid to 
them. 
 
The contractor shall pay to labour employed by him either directly or through sub-contractors wages not less than fair wages 
as defined in the contractor’s labour regulations. 
 
The contractor shall in respect of labour employed by him either directly or through sub-contractors comply with or cause to 
be complied with contractors Labour Regulations in regard to all matters provided therein. 
 
The contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum Wages Act, 1948, 
Employers Liability Act 1938. Workman’s Compensation Act, 1923, industrial Disputes Act, 1947, Maternity Benefit Act, 
1961 and Mines Act 1952 or any other law relating thereto and rules and there under from time to time. 
 
The contractor shall be liable to pay his contribution and the employees’ contribution to the State Insurance Scheme in 
respect of all labour employed by him for the execution of the contract, in accordance with the provision “The Employees” 
State Insurance Act, 1948” as amended from time to time. In case the contractor fails to submit full details of his account of 
labour employed and the contribution payable, the Engineer-in-charge shall recover from the running bills of contractor an 
account of contribution as assessed by him. The amount so recovered shall be adjusted against the actual contribution 
payable for employees’ State Insurance. 
 

The Engineer-in-charge shall on a report having been made by an inspecting Officer as defined in the contractors labour 
regulations have the power to deduct from the moneys due to the Contractor any sum required or estimated to be required for 
making good the loss suffered by a workers by reason of non-fulfillment of the conditions of the contract for the benefit of 
workers, non-payment of wages or of deductions made from his or their wages which are not justified by the terms of the 
contract or non-observance of the contractors labour Regulations. 

 
The contractor shall indemnify the BHEL against any payments to be made under for observances of the Regulations 
aforesaid without prejudice to his right to claim indemnify from this sub-contractors. 

 
 
  In the event o the Contractor committing a default or breach of any of the provisions of the aforesaid Contractors Labour 
Regulations, as amended from time to time or furnishing any information or submitting or filling any form/Resister/Slip 
under the provisions of these regulations which is materially incorrect then on the report of the Inspecting Officers as 
defined in the Contractors Labour Regulation, the contractor shall without prejudice to any other liability pay to the BHEL a 
sum not exceeding to Rs.50/- as liquidated  damages for every default breach or furnishing, making, submitting, filling 
materially incorrect statement as may be fixed by the Engineer-in-charge and in the event of the contractors default 
continuing in this respect, the liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to a 
maximum percent of the estimated cost of woks put to tender. 

 
  The Engineer-in-charge shall deduct such amount from bills or security deposit of the contractors and credit the same to the 
Welfare fund constituted under Regulations. The decision of the Engineer-in-charge in this respect shall be final and 
binding. 
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              MODEL RULES FOR LABOUR WELFARE: 
 

The contractor shall at his own expense comply with or cause to be complied with model Rules for Labour Welfare as 
appended to these conditions as rules framed by Government from time to time for the protection of health and for making 
sanitary arrangements for workers employed directly or indirectly or the works. In case the contractor fails to make 
arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and recover the cost thereof form the Contractor. 

 
SAFETY CODE: 
 
The contractor shall at his own expense arrange for the safety provisions as appended to these conditions or as required by 
the Engineer-in-charge, in respect of all labour directly or indirectly employed for performance of the works and shall 
provide all facilities in connection therewith. In case the contractor fails to make arrangements and provide necessary 
facilities as aforesaid, the Engineer-in-charge shall be entitled to do so and recover the cost thereof from the contractor. 
 
Failure to comply with model Rules for Labour Welfare, Safety Code, or of the provisions relating to report on accidents and 
to grand of maternity benefits to female workers shall make the Contractor liable to pay to the BHEL as liquidated damages 
an amount not exceeding Rs 50/- for each default or materially incorrect statement. The decision of the Engineer-in-charge 
in such matters based on reports from the Inspecting Officers as defined in the contractors Labour Regulation as appended to 
these conditions shall be final and binding and deductions for recovery of such liquidated damages may be made from any 
amount payable to the Contractor. 
 
 

21. WATER : 
 
The contractor shall allow in his tender and provide at his cost all water required for the work or his employees on the work, 
together with all pipes and fittings or other means that may be necessary or required to ensure a proper and ample supply of 
water for all purpose connected with the work. 
 
In the event of a provision existing in the Tender documents for supply of water on payment by Bharat Heavy Electricals 
Limited, water will be supplied from the BHEL supply System, or other sources at any points fixed by the Senior 
Engineer/Civil on the site of work. The contractor shall make necessary arrangement for lifting, pumping, carrying or 
conveying the water as required at his own cost. The levy of water charges to be borne by the Contractor in such case shall 
be specifically mentioned in the Tender documents. 

 
22. TEMPORARY WORKSHOPS, STORES ETC : 

 
The Contractor shall, during the progress of the work provide, erect and maintain at his own expanses all necessary 
temporary workshops, store, offices etc., required for the proper and efficient execution of the work. The planning, sitting 
and erection of these bldgs. shall have the approval of the Engineer-in-charge and the Contractor shall at all times them tidy 
and in a clean and sanitary condition to the entire satisfaction of the Engineer-in-charge. 
 
On compilation of the work all such temporary buildings shall be cleared away and the site restored and left in a clean and 
tidy condition to the entire satisfaction of the Engineer-in-charge. 

 
 

23.  STORES AND MATERIALS ON SITE : 
 

All stores and materials required for the work are to be deposited by the Contractor only in places to be indicated by the 
Engineer-in-charge. 

 
 

Where in accordance with the contract stipulations certain Stores and Materials 9for incorporation in the work) are to be 
issued to the Contractor by the BHEL as detailed under Schedule ‘E’ such times will be so issued only to the extent required 
for the actual completion of the work as stipulated in the Contract. The decision of the Senior Engineer/Civil/E/C regarding 
the quantities to be issued as above shall be final and binding on the Contractor. For any excess quantities consumed on the 
work their cost will be recovered from the Contractor at punitive rates which will be 100% (hundred percent) more than the 
issue rates of the BHEL. 
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In regard to the materials and stores which may be issued to the contractor by BHEL the Contractor shall give the Engineer-
in-charge reasonable notice in writing of his requirements of such stores and materials and on the approval of his demand 
being notified to him, he shall make immediate arrangements for drawing the same. Such stores and materials shall be 
transported by Contractor at his own expanses direct from the place of issue to the site of the work, unless prior written 
approval is obtained from the Engineer-in-charge to take them to a store or workshop elsewhere. 
 
The Contractor shall have to build a weather-proof shed for the storage of cement required for 15 days consumption of the 
work. 

 
BHEL officers connected with the Contract shall have the power at any time to inspect and examine any stores or materials 
indented to be used in or on the work, whether on the site or at any place where the same are lying and the contractor shall 
give necessary facilities for such inspection and examination. 
 
The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the Contractor who shall 
provide at his own expanse all facilities which the Engineer-in-charge may require for this purpose. If at the discretion of the 
Engineer-in-charge an independent expert is employed to make any such tests his charges shall be borne by the contractor 
only if the test discloses that the said stores or materials are not in accordance with the provisions of the contract. 
 
Should the Senior Engineer/Civil/E/C consider at any time during the construction or re-construction, on prior to the expiry 
of the ‘MAINTENANCE PERIOD’, that the stores or materials provided by the Contractor are unsound or of a quality 
inferior to that contract for, or otherwise not in-accordance with the Contract, (in respect whereof the decision of the Senior 
Engineer/Civil/E/C shall be final and conclusive) the contractor shall on demand, in writing from the Sr. E/C. E/C specifying 
the stores or materials complained of, not withstanding that the same may have been inadvertently passed, certified and paid 
for, forthwith remove the stores or materials so specified and provide other proper and suitable store or materials at his own 
expanse; to the entire satisfaction of the Sr. E/C. E/C and in the event of his failing to do so within a period to be specified 
by the Sr. E/C. E/C in his demand aforesaid, the Sr. E/C.E/C may replace within others the stores or materials complained of 
at the risk and expanse in all respects of the Contractor. The liability of the contractor under this condition shall not extend 
beyond the maintenance period aforesaid except as regards stores or materials, which the Sr. E/C.E/C shall have previously 
given notice of to the contractor to replace. (Maintenance period for any work under this organization will be six months 
from the date of actual completion of the particular work and handing over to BHEL). 
 
All stores and materials brought to the site shall become and remains the property of BHEL and shall not be removed from 
the site without the prior written approval if the Senior Engineer/Civil/E/C. However, when the work is finally completed 
the Contractor shall at his own expanse forthwith remove from the site all surplus stores and materials originally supplied by 
him and upon such removal; the same shall rest in and become the property of contractor. All BHEL stores and materials 
issued to Contractor for incorporation or fixing in the work and which, making due allowance for reasonable wear and 
tear/or waste, have not on completion of the work been so incorporated of fixed, shall be returned by the Contractor at his 
own expanse to the place of issue. 
 
Credit for surplus and/or materials returned by the contractor to BHEL will be given to him at a price based on the prevailing 
market rate but not exceeding that at which the said stores and materials were originally issued to him but due consideration 
shall be given to the allowance claimed by BHEL in respect of any depreciation or damages suffered by the stores and/or 
materials whilst in the custody of the contractor regarding which the decision of Sr. E/C/E/C shall be final and conclusive. 
 
If , in the opinion of the Sr. E/C/E/C (which shall be final and conclusive) any stores supplied by BHEL have either during 
currency of the work or after completion of the work whilst under the custody of the contractor, become damaged to such an 
extent that they cannot be usefully utilized, either in the same work or in other works, the Sr. E/C.E/C shall not accept the 
stores and in the extent of his rejecting , the Contractor shall be charged for the said stores at a rate fixed by the Accepting 
Officer. The Contractor shall not be entitled to any claim what-so-ever on this account. 
 
 

23a. DEFECTS LIABILYTY PERIOD: 

 the contractor shall be responsible to make good and remedy at his own expenses within such period as may be stipulated by 
the Engineer-in-charge, any defect which may develop or may be noticed before the expiry of the maintenance period of six 
months hereto from the certified date of completion and intimation f which has been sent to the contractor within seven days 
of the expiry of the said period by a letter sent by hand delivery or by registered post.  
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24. TOOLS AND PLANT ON SITE : 

All tools, plant and equipment brought to the site shall become the property of BHEL and shall not be removed from the site 
without the prior written approval of the Senior Engineer/Civil/E/C. When the work is finally completed or the Contractor is 
determined for reasons other than the defaults of the contract, he shall forthwith remove from the site all tools, plants, 
equipment etc., (other than those as may have been provided by BHEL) and upon such removal, the same shall revert in, and 
become the property of the contractor.  

 
25. STATEMENT OF HIRE CHARGES : 
 

Monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc., shall be given to 
the contractor by the Engineer-in-charge. 

 
26. PRECAUTIONS AGAINST RISKS : 
 

The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or damage from any 
and all risks and to minimize the amount of any such loss or damage and for the necessary steps to be taken for the said 
purpose until the works have been handed over complete in all respect to the Engineer-in-charge. 
 
The contractor shall provide all watchmen necessary, for the protection of the site, the work, the materials, the tools, plant, 
equipment and anything else lying on the site during the progress of the work. He shall solely be responsible for and shall 
take all reasonable and proper steps for protecting, securing , lighting and watching all places on or about the work and the 
site which may be dangerous to any person whom so ever. 

27. NOTICES AND FEES : 
 

The contractor shall give all notices required by any statutory provision or by the regulations and/ or bye-laws of any local 
authority and / or of any Public Service, Company or Authority affected by the work or with whose system the same area or 
will be connected. The contractor shall pay and indemnify BHEL against any fees and charges, demandable by law under 
such Acts, Regulations and/ or bye-laws in respect of the work and shall make and supply all drawings and plans required in 
connection with any such notice.  

 
28. SETTING OUT OF THE WORKS AND PROTECTIVE AND MAINTAINING SIGNALS AND   WORKS : 

The engineer-in-charge shall supply dimensioned drawing, levels and other information necessary to enable the contractor to 
set out the work. The contractor shall at his own expense set out accurately according to the drawing and figured dimension 
thereon, all the work comprised in the contract and any extras or additions thereto and shall be solely responsible for their 
being so set out the executed. 

 
All bench marks, pegs, signals, on the surface, alignment stones, milestones and all similar marks weather put in by BHEL 
Authority for the purpose of checking the contractors work or in the nature of permanent survey marks will during the tender 
of the contract, be under the care of the contractor who shall, at his own expense, take all proper and reasonable precautions 
and care to preserve and maintain them in their true position. In event of these marks being disturbed or obliterated by 
accident or due to any other cause whatsoever, the same may, if deemed necessary to replaced by the Sr.E/C/. E/C at 
contractors expense and the cost thereof deducted from any money than or thereafter becoming due to the contractor. 
 
Where requested by the contractor, the level marks center line and chainage pegs corresponding to those shown on the 
drawing will be pointed out to the contractor on the ground but all bench marks or chainage pegs additional to those shown 
on the drawing will be set out by BHEL authorities. 

29. SITE DRAINAGE : 
 

All water that may accumulate on the site during the process of the work, or in trenches and excavations shall be removed to 
the entire satisfaction of the Engineer-in-charge and at Contractors expense. 

 
30. EXCAVATIONS, RELICS  ETC : 
 

Material of any kind obtained from excavation on the site shall remain the property of BHEL and shall be disposed off as the 
Engineer-in-charge directs. 
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All gold, silver, oil and other materials of any description and all precious stones, coins, treasured, relics, antiquities and 
other similar items which may be found in or upon the site shall be the property of Bharat Heavy Electricals Limited and 
Contractor shall duly preserve the same to the satisfaction of the BHEL and shall from time to time deliver the same to such 
person or person as the Bharat Heavy Electricals Limited, may appoint to receive the same. 

 
31. FOUNDATIONS : 
 

The contractor shall not lay any foundations until the excavations for the same have been examined and approved in writing 
by the Engineer-in-charge. 

 
32. COVERING-IN WORK : 
 

The contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work is to be permanently 
covered up or concealed, whether by earth or other means so that it can finally be inspected or measured, if necessary. In 
default of so doing, the contractor shall, if required by the Engineer-in-charge uncover such work at his own expense. 

 
33. APPROVL OF WORKS BY STAGES : 
 

All work embracing more than one process shall be subject to examination and approval at each stage thereof and the 
contractor shall give due notice in writing to the Engineer-in-charge when each stage is ready. In default of such notice being 
received, the Engineer-in-charge shall be entitled to approve the quality and extent thereof at any time he may choose and in 
the event of any dispute, the decision of the Senior Engineer/Civil thereon shall be final and conclusive. 

34. EXECUTION OF THE WORK : 
 

The work shall be executed in a workman-like manner and to the satisfaction in all respects of the Engineer-in-charge. 
 
The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect to the execution of the 
work in a “work Site Order Book” maintained at his office and contractor shall visit this office daily and shall confirm 
receipt of such instructions by signing the relevant entries in this book. Such entries will rank as order or notices in writing 
within the intent and meaning of these conditions. 
 

 
35. DAY WORK : 
 

No day-work shall be performed without the prior written instructions of the Accepting Officer. 
 
The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered to be executed by 
day-work and shall deliver to the Senior Engineer/Civil-in-charge/E/C within two days of end of each pay-week return in 
duplicate giving full detailed accounts of labour and materials for that pay week. One copy of each of these returns, if found 
correct, will be certified by the Engineer-in-charge and returned to the contractor and must be produced at the time of 
adjustment of accounts. 
 
An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of materials for day-work and 
the contractor will be furnished with a receipt signed by the Engineer-in-charge specifying the description, quantities weight 
or measurement (as the case may be) of the articles approved, reference will be made in this receipt in the return aforesaid 
and the receipt itself is to be produced in support of the Contractors bill. 
 
In the case of Lump-sum contracts, the rates to be changed and the percentage addition for profit and establishment charges, 
etc, will be agreed upon between the Accepting Officer and the Contractor prior to the execution of the work. 

 
36. INSPECTION OF THE WORK : 
 

BHEL Offers concerned with the Contractor shall have power at any time to inspect and examine any part of the work and 
the contractor shall give such facilities as may be required to given for such inspection and examination. 
   
Should E/C/E/C consider at any time during the expiry of maintenance period, that any work has been executed with 
unsound, imperfect or unskilled workmanship or of quality inferior to that contracted for or not otherwise in accordance with 
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contract [in respect whereof the decision of the sir. E/C. shall be final and conclusive] the contractor shall, on demand in 
writing from the Sr. E/C.E/C specifying the fault notwithstanding that the same may have been inadvertently passed, 
certified and paid for, forthwith rectify or remove and reconstruct the work of specified, in whole or in part as the case may 
be require at his own expense to the entire satisfaction of the Sr. E/C. E/C in his demand aforesaid, the Sr. E/C. may carry 
out the work by other means at the risk and expense in all respect of the contractor. However, the liability of the contractor 
under this condition shall not extend beyond the maintenance period except as regard workmanship which the Sr. E/C .E/C 
shall have previously given notice of to contractor to rectify. 

37. RESPONSIBILITY FOR BUILDING : 
 

In the event  of any building ,or part of any building being handed over to the Contractor for the execution of work thereto 
under the provisions of the Contract, he shall give a written receipt for all fixtures, glass etc., and he shall be required make 
good at his own expense all damages resulting any cause whatsoever while in his charge and on completion of the work to 
deliver up the said building or part thereof a clean state complete in every particular to the entire satisfaction of the 
Engineer-in-charge. 

 
38. INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, TEMPEST, FLOODS, 

EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIR-CRAFT. 
 

The contractor shall, within one month after the date of acceptance of the contract, insure the work against loss and damage 
by fire, tempest, floods, earthquake, riots and against damage by air-craft with an insurance office approved by the 
Accepting Officer. Such insurance shall be effected in the name of BHEL and shall be for the full value of the contract sum. 
The Contractor shall lodge with the BHEL policies and receipt of the premiums for such insurance and shall maintain such 
policies in force until the entire completion of the work as certified by the Senior Engineer/Civil/E/C. 
 
If the contractor fails to comply with the terms of this condition that the Accepting Officer may insure the work and may 
deduct the amount of premiums from any money become payable to the contractor or may at his discretion refuse payment 
of any advances to the Contractor until the contractor shall complied with the terms of the condition. 
 
Such insurance whether effected by the Accepting Officer or the Contractor shall not be a limit or bar to the liability and 
obligation of the contractor to complete the entire work in all respects as certified by the Senior Engineer/Civil/E/C. 
 
In case of such a loss or damage as aforesaid, the money payable under any such insurance shall be received and may be 
retained by the BHEL until the work is finally completed and shall then be credited to the contractor in the final statement of 
accounts in the event of his contract not having been previously cancelled under these conditions. 

 
39. DAMAGE AND LOSS TO PRIVATE PROPERTY & INJURY TO WORKMAN : 
 

The contractor shall at his own expense reinstate and make good to the satisfaction of the Sr. E/C/E/C and pay compensation 
for any injury, loss or damage occasioned to any property or rights whatever including property and rights of BHEL, (or 
Agents, servants or employees of BHEL) the injury loss or damage arising out of or in any way in-connection with the 
execution of purported execution of the contract and further the contractor shall indemnify BHEL against all claims 
enforceable against BHEL (or any agent, servant or employee of BHEL or which would b so enforceable against BHEL) 
where a private person , in respect of any such injury (including injury resulting in death loss or damage to any person) 
whosoever or property, including all claims which may arise under the workman’s Compensation Act or otherwise. 

 
40. COMPLETION: 
 

The works shall be competed to the entire satisfaction of the Engineer-in-charge and in accordance with the Contractors 
forecast of Time and Progress where operative, and all unused stores and materials, tools plant, equipment, temporary 
buildings, and things shall be removed and the site and cleared of rubbish and all waste materials and delivered up clean and 
tidy to the satisfaction of the Engineer-in-charge at the Contractors expense on/or before the Scheduled date of completion. 
 

The BHEL shall have power to take over from the Contractor from time to time such sections of the work as have been 
competed to the satisfaction of the Engineer-in-charge. 
 

The Senior Engineer /Civil/E/C shall certify to the Contractor the date on which the work is completed and the state thereof. 
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The Senior Engineer/Civil/E/C shall also certify, to the Contractor the state of the work at the end of the maintenance period, 
where applicable. 

 
41. COMPENSATION FOR DELAY:  

 
If the contractor fails to maintain the required progress in terms of condition 7 or to complete the work and clear the site on 

or before the contracted or extended the period of completion, he shall, without prejudice to any other right or remedy of the 
BHEL on account of such breach, pay as agreed compensation an amount calculated as stipulated below or such smaller 
amount as may be fixed by the BHEL on the contract value of the work for every week that the progress remains below that 
specified in condition 7 or that the work remains incomplete. 

 
This will also apply to items or a group of items for which separate period of completion has been specified. 
 
For this purpose the term ‘contract value’ shall be the value at contract rates of the work as ordered. 
 

a) completion period (as originally stipulated) 
not exceeding 6 months.   ………… @ 1 percent per week  

                Completion period (as originally stipulated) 
 Exceeding 6 months and not exceeding 2 years……… @ 1 / 2 percent per week 

 Completion period (as originally stipulated) 
 exceeding 2 years    …..…… @ 1 / 4 percent per week 
 
Provided always that the total amount of compensation for delay to be paid under condition shall not exceed the under 
noted percentage of the contract value or of the contract value of the item of group of items of work for which a separate 
period of completion is given : 
 

   
b) completion period (as originally stipulated) 

not exceeding 6 months.   ………… @ 10 percent   
   

c) Completion period (as originally stipulated) 
 Exceeding 6 months and not exceeding 2 years……… @ 71/2   percent  

 
d) Completion period (as originally stipulated) 

   Exceeding 2 years   …..…..  @ 5 percent  
 

The amount of compensation may be adjusted or set off against any sum payable to the Contractor under this or any other 
contract with the BHEL. 

 
42. LAWS GOVERNING THE CONTRACT : 

 
This contract shall be governed by the Indian Laws for the time being in force. 

 
43. CANCELLATION OF CONTRACT FOR CORRUPT ACTS : 

 
The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any other right or remedy 
which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals Limited, cancel the contract in any of the 
following cases and the contractor shall be liable to make payment to BHEL for any loss or damage resulting from any such 
cancellation to the same extent as provided in the case of cancellation for default. 
 
If the contract shall: 

 
a) Offer or give or agree to give to any person in BHEL, service any gift or consideration of any kind as an 

inducement or reward for doing or forbearing to do or for having done or forborne to do any act in relation to 
the obtaining or execution of this or any other contract for BHEL service, 

OR 
b) Enter into a contract with BHEL in connection with which commission has been paid or agreed to be paid by 

him or with his knowledge, unless the particulars of any such commission and the terms of payment thereof 
have previously been disclosed in writing to the Accepting Officer, 
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OR 
c) Obtain a contract with BHEL as a result of RING tendering or by non-bonafide methods of competitive 

tendering without first disclosing the fact in writing to the Accepting Officer. 
 

44. CANCELLATION OF CONTRACT FOR INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUB LETTING OF 
CONTRACT :  

 
The Accepting Officer, without prejudice to any other right or remedy which shall have accrued or shall accrue thereafter to 
BHEL shall cancel the contract in any of the following cases:- 
 
If the contractor: 
 

a)   Being an individual, or if a firm any partner thereof, shall at any time be adjusted bankrupt or have a receiving order or 
orders for administration of his Estate made against him of shall take any proceeding, for liquidation or composition 
under Bankruptcy Act for the time being in force or make any conveyance or assignment of his effects of composition 
or arrangements for the benefit of his creditor or purport to do so, or if any application be made under any Bankruptcy 
Act for the time being in force for the sequestration of his estate or if a trust deed be granted by him on behalf of his 
creditor; 

OR 
b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs, or a Receiver or 

a Manager or behalf of the departures holders shall be appointed or circumstances shall arise which entitle the court or 
debenture holders to appoint a Receiver or Manager; 

OR 
c) Assigns, transfers, sub-let or attempt to assign transfer or sub-let any portion of the work without the prior return 

approval of the Accepting Officer. 
 

Whenever the Accepting Officer exercise his authority to cancel the contract under this condition he may complete the 
work by any means at the contractor risk and expense provided always that in the event of the cost of completion (as 
certified by Sr. E/C/E/C which is the final and conclusive ) being less than the contract cost, the advantage shall accrue 
to the BHEL and that if the cost of completion exceeds the moneys due to the contractor under the contract, the 
contractor shall either pay the excess amount ordered by Sr. E/C/E/C or the same shall be recovered from the contractor 
by other means. 
 
In case of BHEL completes the work under the provisions of this condition of cost of such completion to be taken into 
account in determining the excess cost to be charged to the contractor under this condition shall consist of this cost of 
material purchased and /or labour provided by the BHEL with an addition of such percentage to cover superintendence 
and establishment charges as may be decided by the Sr. Manager (P) Sr. E/C/E/C whose decision shall be final and 
conclusive. 

45. CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTORS DEFAULT  
 

 If the contractor; 
  

a) Makes default in commencing the work within reasonable time form date of handing over of the site and continuous in 
that  state after a reasonable notice  from senior/Engineer /Civil E/C; 

OR 
b) In the opinion of the Sr. E/C/E/C at any time, whether before or after the date or extended date for completion, make 

default in proceeding with the work, with due diligence and continues in that state after a reasonable notice from 
Sr.E/C/E/C. 
 

c) Fails of comply with any of terms and conditions of the contract or after reasonable notice in writing with orders properly 
issued there under : 
 

d) Fails to complete the work, work order and items of work with individual dates for completion and clear the site on or 
before the date of completion, or fails to achieve the progress as set out under clause 7 of these General Conditions of 
Contract. 
The Accepting Officer may, without prejudice to any other rights or remedies which shall have accrued or shall accrue 
thereafter to BHEL cancel the contract as a whole or in part thereof or only such work order or items of work in default 
from the contract. Whenever the Accepting Officer exercises his authority to cancel the contract as a whole or in part 
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under this condition he may complete the work at the contractor risk and cost, provided always that in the events of the 
cost of completion (has certified by Sr. E/C/E/C which is final and conclusive ) being less than the contract cost, the 
advantage  shall accrue to the BHEL if the cost of the excess amount ordered by Sr. M.P./Sr. E/C/E/C or the same shall 
be received from the contractor by other means.  

 
In case of BHEL completes the work or any part thereof under the provisions of this condition the cost of such 
completion to be taken into account in determining the excess cost to be charged to the contractor under this condition 
shall consist of the cost of the material purchased and /or labour provided by the BHEL with an addition of such 
percentage to cover superintendence and establishment charges as may be decided by the Sr. M.P. /Sr. E/C/E/C. whose 
decision shall be final and conclusive. 

46. TERMINATION OF CONTRACT OF DEATH :  
 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, Accepting Officer shall have   

the opinion of terminating the contract without compensation to the contractor. 
 

47. SPECIAL POWER OF DETERMINATION:                                
 

If at any time after the Acceptance of the tender, BHEL shall for any reason whatsoever not required the whole or any 
part of the work, to be carried out, the Sr. M.P./Sr. E/C/E/C shall give notice in writing of the fact to the contractor who shall 
have no claim to any payment of compensation or otherwise howsoever on account of any profit or advantage which he 
might have derived from the execution of the work in full but which he did not derive in consequence of the force closing of 
the work. 

 
He shall be paid at Contact rate, for the full amount of the work executed including such additional works, e.g. clearing 

of site, etc., as may be rendered necessary by the said fore-closing. He shall also be allowed reasonable payment (as decided 
by the Accepting Officer) for any expenses sustained on account of labour and materials collected but which could not be 
utilised on the work, as verified the Sr. E/C Neither shall the contractor has any claim for compensation on account of any 
alterations having been made in the original specifications drawings, designs and instructions, involving any curtailment of 
the work as originally contemplated. 

 
48. FAIR WAGE : 

 
 a)    The Contractor shall pay not less than the ‘Fair Wage’ to labourers engaged by him on the work. 

‘Fair Wage’ means wage whether for time or piece work notified at the time of inviting tenders for the work and where 
such wages have not been notified, the wages prescribed by the Sr. Manager/Projects/Sr.E/C/E/C for the stations at 
which the work is done. 

 
 b) The contractor shall, notwithstanding the provision of any contract to the contrary, cause to be paid a ‘Fair Wage’ to 

labourers indirectly engaged on the work, including any labour engaged by his sub-contractors in connection with the 
said wok, as if the labourers had been directly employed by him. 

 
 c)   In respect of all labours directly or indirectly employed on the work for the performance of the contractors part of this 

Agreement, the contractor shall comply with or cause to be complied with the BHEL contractor’s labour Regulations 
(appended hereto as Annexure ‘A’ to these conditions) in regard to payment of wages, wage period, deductions from 
wages, recovery of wages, not paid and deductions, unauthorisedly made, maintenance of wage book, wage slips, 
publication of scale of wages and other terms of employment, inspection and submission of periodical returns and all 
other matters of a like nature. 

 
d) The Senior Engineer /Civil/E/C concerned shall have the right to deduct from the moneys due to the Contractor any sum 

required or estimated to be required for making good the loss suffered by a worker or workers by reason of non-
fulfillment of the condition of the contract for the benefit of the workers, non-payment of wags or of deductions made 
from this or their wages which are not justified by the terms of the contract or non-observance of the regulations. 

 
e) Vis-à-vis BHEL the Contractor shall be liable primarily for all payments to be made under the contract and for the 

observances of the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractor’s. 
 

f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed to be a 
breach of this contract. 
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CHAPTER-IV 

49. RECORDS AND MEASUREMENTS : 
 

All items having a financial value shall be entered in the BHEL Measurement Book so that a complete record is obtained of 
all works performed under the contract. 
 
Building etc. priced in schedule ‘A’ as a unit lump-sum will be entered by number at the unit lump-sum. 
 
Work carried out for agreed lump-sums will be described and similarly recorded. 
 
Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to ascertain the 
financial liability of BHEL under the contract. 
 
Work which fails to be measured in detail shall be measured physically, without reference to any local custom that may 
obtain excepting where it may otherwise be directed I the tender documents. The measurements shall be taken jointly by any 
person duly authorised on the part of the BHEL and by the contractor. The Engineer-in-charge shall give reasonable notice 
in writing to the Contractor of appointment for measurement. 
 
The contractor shall, without extra charge, provide assistance with appliances and other things necessary for measurement. 
 
The Contractor shall bear all the cost of measurement of his work. 
 
Measurement shall be entered in the BHEL Measurement book and signed and dated by both parties each day at the site on 
completion of measurement. If the contractor objects to any of the measurement recorded on behalf of the BHEL a note that 
effect will be made in the BHEL measurement book or against the item or items objected to; and such note shall be signed 
and dated by both the parties engaged in taking the measurement. 
 
If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, the expense of such re-
measurement shall be borne by the party requiring the, measurement to be re-taken provided that a net error is found by this 
re-measurement to amount to less than 5% (five percent) of the value as recorded by the first measurement. But, where the 
net errors amount to 5% and ever of the said value, then the cost is to be borne by the other party. If any case, of the net 
value of errors found exceeds Rs. 500/- the expense of re-measurement is to be borne by the other party. 
If the Contractors representative fails to attend when required, the Engineer-in-charge shall have power to proceed by 
himself to take measurements and in that case these measurements shall be accepted by the Contractor as final. 

 
             The contractor shall, once every month submit to the Senior Engineer/Civil/E/C with a copy to the Sr. M/P/details of his 

claims for the work done by him up to and including the previous months which are not covered by his contract Agreement 
in any of the following respects. 

 
a) Deviation from the items and Specifications provided in the contract documents. 

 
b) Extra items/New items of work. 

c) Quantities in excess of those provided in the contract schedule. 
 

d) Items in respect of which rates have not been settled. He should, in addition, furnish a clear certificate to the 
effect that the claims submitted by him as aforesaid cover all his claims and that no further claims shall be raised 
by him in respect of the work done upto and including the period under report. 

50. VALUATION OF DEVIATIONS : 
 
Rate for deviated items of work will be fixed as follows: 
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I. For any item of wok required to be carried out after the contract has been awarded and which is not covered by 
Contractors Schedule but is covered by K.P.W.D. schedule of rates the rate payable for such a fresh item will be derived 
from K.P.W.D. Schedule by the method of proportion as follows: 

 
a) IN the same proportion to the rate in K.P.W.D. Schedule of Rates as the tendered rate for the nearest analogous items of 

work in Contractors Schedule bears to the rate for the particular analogous item or wok in K.P.W.D. schedule of Rates. 
 

b) If a single appropriate analogous item of work is not available in both Schedule Contractor’s and K.P.W.D. Schedule 
then the method of proportion will be applied to the nearest analogous group of items available in both the Schedules 
referred i.e. in the same proportion as the total tendered cost of that particular group of items (the sum of the products of 
the tendered rates and the quantities for which orders are placed) bears to the total cost of the same items and quantities at 
the K.P.W.D.Schedule of Rates. 

 
c) If even an appropriate analogous group of items is not available in Contractor’s Schedule and K.P.W.D. Schedule, then 

the methods of proportion will be applied to all those items of the whole work, which are available in both the Schedules 
and for which orders have been placed on the Contractor, i.e., In the same proportion as the total cost of all these items of 
work (the sum of the products of the tendered rates and the quantities for which orders are placed) bears to the total cost 
of the same items and quantities at the K.P.W.D. Schedule of Rates. 

 
II. If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment shall be decided by 

the Accepting Officer whose decision shall be final and conclusive and binding on the parties. 
   
  The selection of analogous item or analogue group of items referred to above shall be done by the Sr. E/C./E/C. Where 

the rates for deviated items or new items of work can be derived by the selection of different analogous items or 
analogous group of items, the lowest of all such derived rates shall be taken as the correct rate. 

  In the case of the contracts for which the Sr. E/C.,E/C is the Accepting Officer, all disputes regarding  the settlement of 
rates of deviated or new items of work shall to the Sr. M/P. whose decision shall be final and conclusive. 

 

51. REIMBURSEMENT/REFUND ON VARIATION IN PRICE, MATERIALS : 

In after submission of the tender and/or during the progress of the works, the price of any materials (not being a material 
supplied from the BHEL, stores in accordance with the Conditions of the Contract) is increased or decreased by an Act 
of Legislature (Central or state) and /or any notification there under or on account of new duties or levies such as Octroi 
or on account of increase or decrease in such duties affecting the price of materials required for incorporation in the 
works or the price of any item to be incorporated in the works and made from materials of which the price has increased 
or decreased as aforesaid and the Contractor has thereupon to pay in respect of such material or item a price which is 
higher or lower than the price of that material or item as prevailing immediately before the passing of such Act or 
levying, increasing/decreasing of such duty, the BHEL., shall in case of increase in price or the duty reimburse the 
Contractor the increase in price or additional increased duty paid by the Contractor and in case of decrease I price, the 
BHEL shall be entitled to a refund of the reduction in duty. Provide however no reimbursement or refund shall be made 
if the increase /decrease is not more than plus 10% of the said price, the reimbursement or refund shall be made only on 
the excess over 10% provided always that any such increase shall not payable if, in the opinion of the Sr. M/P whose 
decision shall be final and conclusive the increase is attributable to the delay in the execution of the contract within the 
control of the Contract, or that any such increase has become operative after the contracted/or extended date completion 
of the work or items of work in question. 
 
The Contractor shall, for the propose of this condition, keep such books of account and other document as are necessary 
to show the account of any increase claimed or any reduction available and shall allow inspection of the same by any 
duly authorised representative of the BHEL and further shall at the request of the Sr, E/C/E/C. furnish for verification 
such other information of the Sr. E/C/E/C may require. 
 
The contractor shall within a reasonable time of his becoming aware of any alteration in the prices of any such 
materials, give notice thereof in writing to the Sr. E/C.E/C stating that the rate is submitted in pursuance to this 
condition together with all information relating thereto which he may be in a position to supply. 
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52. ADVANCES ON ACCOUNT : 
 

No payment shall be made for work estimated to cost less than Rupees One Thousand till after the whole of the work 
shall have been completed and a certificate of completion given by the Competent authority.  

 
In the case of work estimated to cost more than Rupees One Thousand the contractor may at intervals of not less than 
one month or as otherwise provided for in the Contract documents, counting from the date on which order to the 
commence work given by Sr. E/C.E/C submit claims on BHEL forms for payment of advance on account of work done 
and of materials delivered in connection with the Contract. 

 
The Contractor shall be paid in respect of such claims to the extent approved and passed by the Sr. E/C.E/C subject a 
maximum of 90% o the value of the work actually executed in site provided the work has been executed to the 
satisfaction of the Engineer-in-charge. The certificate of the Sr. E/C. E/C regarding such approval and passing of the 
sums so payable shall be final and conclusive against the Contractor. 
 
“After the full amount of Security Deposit is made up through the 10% deductions from ‘On Account’ bills, 100% of all 
subsequent bills may be made to the Contractor”. 
 
The Contractor may also be paid during the progress of the work 75% of the value of any materials which are in the 
opinion of the Engineer-in-charge in accordance with contract, and are actually required for incorporation in the work 
and which have reasonably been brought to the site in-connection therewith and are adequate stored an/or protected 
against damage by weather or other causes, but which have not at the time of payment of the advance been incorporated 
in the work. Payment of such advances however shall be purely at the discretion of the Sr. M/P/Sr.E/C.,/E/C provided 
always that payments shall not be made under these periodical certificates in respect of perishable materials like lime, 
cement, timber, sand kankar etc. 
 
Any sums/due from the Contractor on account of tools and plant, stores or any other items provided by BHEL shall be 
deducted from the respective advances. 
 
The Senior Engineer/Civil/E/C shall from time to time certify the sums payable to the Contractor after retaining the 
reserves. 

 
 
Any certificate relating to work done or materials delivered may be modified or corrected by any subsequent interim 
certificate or by the final certificate and no certificate of the Sr. E/C/E/C supporting an advance payment shall itself be 
conclusive evidence that any work or materials to which it relates are in accordance with the contract. All such 
intermediate payments shall be regarded as advances against the final payment only and shall not be considered as an 
admission of the due performance of the contract or any part thereof in respect or the accruing of any claim whatsoever. 
Such intermediate payments shall not conclude, determine or effect in any way the powers of the Sr. E/C/E/C as to the 
final settlement and adjustment of the account or otherwise, or in any way vary or affect the Contract. 

 
53. FINAL BILL : 
 

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the contractor shall 
forward a certified final account on BHEL forms, in duplicate. It shall be accompanied by all abstracts, vouchers etc., in 
support thereof and shall be prepared in the manner prescribed by the Senior Engineer /Civil/E/C. No claim will be 
entertained after the receipt of the final bill. 
 
The contractor shall be entitled to be paid the final sum less the value of payments already made on account, subject to 
certification of the final bill by the Sr. E/C/E/C any sums due from the contractor on account Tools and plant, Stores or 
any other items provided by BHEL not yet recovered from the contractor shall be deducted from the final sum aforesaid. 
 
No charge shall be allowed to the contractor on account of the preparation of the final bill. 
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54. PAYMENT OF BILLS : 
 

All payments to be made to the Contractor under this contract shall be by “Crossed Cheque” marked  
“A/C payee only” (within a reasonable time after the certification by the Sr. E/C/E/C at 
the……………………………………………………………………………………………………………………………
………..located in the station where either the work is executed or service rendered or at their branch nearest to the 
station where the Office of the Senior Engineer/Civil/E/C is located.) 

 
55.  RECOVERY FROM CONTRACTOR : 
 

Whenever under the contract any sum of money shall be recoverable from or payable by the contractor the same may be 
deducted from any sum then due or which at any time thereafter may become due to the contractor under the contract or 
under any other contract with BHEL of from his Security Deposit or he shall pay the claim on demand. 

 
56. POST TECHNICAL AUDIT OF WORK AND BILLS : 
 

BHEL reserve the right to carry out a post-payment audit and technical examination of the work and final bill including 
all supporting vouchers, abstract etc., and to enforce recovery of any sums becoming due as a result thereof in the 
manner provided in the proceeding sub-paragraph’s provided however that no such recovery shall be enforced after 
three years of passing the final bill. 

 
57.  REFUND OF SECURITY DEPOSIT : 
 

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in respect all contract 
on completion of work and after payment of final bill and the balance 50% on expiry of the maintenance period, 
(Described under clause 23) provided the contractor shall have rendered a “No Demand Certificate.” In case of works 
where maintenance period is not involved 100% of the security deposit may be refunded after payment of final bill 
provided that the contractor shall have rendered a “No Demand Certificate.”  

 
 

58.  ARBITRATION : 
 

Except where otherwise provided for in the contract all question and disputes relating to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship or 
materials used on the work or has been other questions, claim, right, matter or thing whatsoever in any way arising out 
of or relating to the contract, design, drawing, specification, estimate, instruction, orders or these conditions or 
otherwise concerning the works of the execution of failure to execute the same whether arising during the program of 
the work or after the completion or abandonment thereof shall be referred to the sole arbitration of the Managing 
Director/Chief Engineer of BHEL and if the Managing Director/Chief Engineer is enable or unwilling to Act, to a sole 
arbitration of some other person appointed by the Managing Director/General Manager/Chief Engineer, willing to Act s 
such arbitrator. The cases referred to arbitration shall be other than those for which the decision of the Sr. 
M/P./D.C.E/Sr.E/C. is expressed in the contract to be final and conclusive. There will be no objection if the arbitrator so 
appointed is an employee of BHEL and that he had deal with the matters to which the contracts relates and that in the 
course of his duties such he had expressed views of on all or any of the matters in dispute or difference. The arbitrator to 
whom to matter is originally referred being transferred by vacating his office or being enable to act for any reason, such 
Managing Director/ General Manager/Chief Engineer as aforesaid at the time of such transfer, vacation of office or 
inability to act, shall account another person to act as arbitrator in accordance with the terms of the contract, such person 
shall be entitled to proceed with the reference from the state at which it was left by his predecessor. 

 
Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-enactment thereof and 
the rules made there under and for the time being in force shall apply to the arbitration proceeding under this clause. 
 
It is  a term of contract that the party involving arbitration shall specify the dispute or disputes to be referred to 
arbitration under this clause together with the amount or amounts claimed in respect of each such dispute. 
 
The arbitrator (s) may from time to time with consent of the parties enlarge the time, for making and publishing the 
awards. 
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The work under the contract shall, if reasonable possible, continue during the arbitration proceedings and no payment 
due to payable to the contractor shall be withheld on account of such proceedings.  
 
The Arbitrator shall be deemed to have entered on the reference on the date he issue notice to both the parties fixing the 
date of the first hearing. 
 
The Arbitrator shall give a separate award in respect of each dispute or difference refereed to him. 
 
The venue of arbitration shall be such place as may be fixed by the arbitration in his sole discretion. 

 
The award of the arbitrator shall be final, conclusive and binding all parties to this contract. 
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ANNEXURE- ‘A’ 
 

BHEL CONTRACTOR’S LABOUR REGULATIONS. 
(See condition 20) 

 

1. DEFINITION: 

In these regulations, unless otherwise expressed or indicated, the following words and expressions 
shall have the meaning hereby assigned to them. 
 

a) “Labour” means workers employed by a contractor directly or indirectly through a sub-
contractor, or by an agent on his behalf on a payment not exceeding Rs. 500/- per month. 

b)  “ Fair Wage” means wages, which shall include wages for weekly day of rest and other 
allowances, whether for time or piece work, after taking in to consideration prevailing market rates 
for similar employment in the neighborhood but shall not be less than the minimum rates of wages 
fixed under the Minimum wages Act. 

c)  “Contractor” for the purpose of these Regulations shall include on agent or sub-contractor 
employing labour on the wok taken on contractor. 

d)  “Inspecting Officer” means any Labour Enforcement Officer or Assistant Labour 
Commissioner of the Chief Labour Commissioner’s organisation. 

e) “Form” means a form appended to these Regulations. 
 

2.   NOTICE OF COMMENCEMENT: 
The contractor shall, within seven days of commencement of the work, furnish in writing to the 
Inspecting Officer of the area concerned the following information, with copy to the Engineer- in 
charge. 

a) Name and situation of the work. 

b) Contractor’s name and address. 

c) Particulars of the Department for which the work is undertaken. 

d) Name and address of the sub-contractors as and when they are pointed. 

e) Commencement and probable duration of the work. 

f) Number of workers employed and likely to be employed. 

g) ‘Fair Wages’ for different categories of workers. 
 

3. I)  Number of hours which shall constitute a normal working day. The number of hours 
which shall constitute a normal working day for an adult shall be NINE hours. The working day of 
an adult worker shall be so arranged that of intervals, if any for rest it shall not spread over more 
than 12 hours on any day, when an adult worker is made to work for more than NINE hours on any 
day or for more than 48 hours in any week he shall in respect of overtime work, be paid wages at 
double the ordinary rate of wages. 
II) Weekly day of rest: Every worker shall be given a weekly day of rest, which shall   
be fixed and notified at least 10 days in advance. A worker shall not be required or allowed to work 
on the weekly rest day unless he has or will have a substitution rest day, on one of the five days 
immediately before or after the rest day, provided that no substitution shall be made which will 
result in the worker working for more than 10 days consecutively without a rest day for a whole 
day. 
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  Where in accordance with the foregoing provisions a worker works on the rest day and has been 
given a substituted rest day he shall be paid wages for the work done on the weekly rest day at the 
overtime rate of wages. 

NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is entitled to. 
 

4.     DISPLAY OF NOTICE REGARDING WAGES, WEEKLY DAY OFF REST ETC. 
The Contractor shall before he commences his work on contract display and correctly maintain and 
continue to display and correctly maintain in a clean legible condition in conspicuous places on the 
works, notice in English and in the local Indian languages, spoken by majority of workers, giving 
the rate of fair wages, the hours of work for which such wages are payable, the weekly rest days 
workers are entitled to and name and address of the Inspecting Officer. The Contractor shall send a 
copy of each of such notice to the Inspecting Officers and the Engineer’s in charge. 

 

5.    FIXATION OF WAGE PEIODS: 
The contractor shall fix wage periods in respect of which wages shall be payable. No wage period 
shall normally exceed one work. 

 

6.     PAYMENT OF WAGES: 
i) Wages due to every worker shall be paid to him direct. All wages shall be paid in current 
coins or currency or in both. 

ii) Wages of every worker employed on the contractor shall be paid where the wages period is 
one week, within three days from the end of the wage period, and in any other case before the expiry 
of the 7th day or 10th day from the end of the wage period according as the number of workers does 
not exceed 1,000 in exceeds 1000. 

iii)  When employment of any worker is terminated by or on behalf of the contractor, the wages 
earned by him shall be paid before expiry of the day succeeding the one on which his employment is 
terminated. 

iv)  Payment of wages shall be made at the work site on a working day except when the work is 
completed before expiry of the wage period, in which case final payment shall be made at the work 
site within 48 hours of the wage period, in which case final payment shall be made at the work site 
within 48 hours of the last working day and during normal working time.      

Note:  
The term “working day” means a day on which the work, on which labour is employed, is in progress. 

 

7. REGISTER OF WORKMEN: 
 

A register of workmen shall be maintained in the form appended to these regulations and kept at the 
work site or as near to it as possible, and the relevant particulars of every work men shall be entered 
therein within 3 days of his employment. 

 

  8. EMPLOYMENT CARD: 
 

The contractor shall issue an employment card in the form appended to these regulations to each 
worker on the day of work or entry into his employment. If a worker has already any such card with 
him issued by the previous employer the contractor shall merely endorse that employment card with 
relevant entries. On termination of employment the employment card shall again be endorsed by the 
contractor and returned to the worker. 
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9. REGISTER OF WAGES ETC: 
i)  A register of wages- cum-muster roll in the form appended to these regulations shall be maintained 

and kept at the work site or as near to it as possible. 
ii)  A wage slip in the form appended to these regulations shall be issued to every worker employed by 

the contractor at least a day prior to disbursement of wages. 
 

10. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES: 
      i)  Wages of worker shall be paid to him without any deductions of any kind except the following: 

a) Fines. 

b) Deductions for absence from duty, i.e. from the place or the places where by the terms office 
employment is required to work. The amount of deduction shall be in proportion to the period for 
which he was absent. 

c) Deduction for damage to or  loss of goods expressly entrusted to the employed person for custody, or 
for less of money which he is required to account for, where such damage or loss is directly 
attributable to his neglect or default ; 

d) Deduction for recovery of advances or for adjustment of over payment of wages. Advances granted 
shall be entered in a register ; and 

e) Any other deduction which the BHEL may from time to time allow. 

ii)   No fines shall be imposed on a worker save in respect of such acts and omissions on his part as have 
been approved by the chief Labour Commissioner. 

iii)  No fines shall be imposed on a worker and no deductions for damage for loss shall be made from his 
wages until the worker has been given an opportunity of showing – cause against such fines or 
deductions. 

iv)  The total amount of fines which may be imposed in any one wage period on a worker shall not 
exceed an    amount equal to three Paise in rupee of the wages payable to him in respect of that wage 
period. 

v)  No fine imposed on a worker shall be recovered from him in installments, or after expiry of sixty 
days from the date on which it was imposed. Every fine shall be deemed to have been imposed on the 
day of the act or omission in respect which it was imposed. 

vi) The contractor shall maintain both in English and the local Indian language a list, approved by the 
Chief labour Commissioner, clearly stating the acts and omissions for which penalty or fine may be 
imposed on a workman and display it in good condition a conspicuous place on the work site. 

vii) The contractor shall maintain a register of deductions for damage or loss in the forms appended to 
these regulations which should be kept at the place of work. 

a)  Full particulars of the labourers who met with the accident. 
b)  Sex. 
c)  Age. 
d)  Rates of wages. 
e)  Nature of accident and cause of accident. 
f)  Time and date of accident. 
g)  Date and time when admitted in hospital. 
h)  Date of discharge from the hospital. 
i)  Period of treatment and result of treatment. 
j)  Percentage of loss of earning capacity and disability as assessed by Medical officer. 
k)  Claim required to be paid under Workmen Compensation Act. 
l)  Date of payment of compensation. 
m)  Amount paid with details of the person to whom the same was paid. 
n)  Authority by whom the compensation was assessed.  o) Remarks. 
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11.  REGISTER OF ACCIDENTS:  

The contractor shall maintain a register of accidents in such form as may be convenient at the work 
place but the same shall include the following particulars :- 
 
12. PRESERVATION OF REGISTERS: 
The register of workmen and the Register of wages-Cum-Muster Roll required to be maintained 
under these Regulations shall be preserved for 3 years after the date on which the last entry is made 
therein. 
 
13. ENFORCEMENT: 
The Inspecting Officer shall either on his own motion or on a complaint received by him carry out 
investigations and send a report to the Engineer-in-charge specifying the amount representing / 
workers dues and amount of penalty to be imposed on the contractor for breath of these regulations, 
that have to be recovered from the contractor, indicating full details of the recoveries proposed and 
the reasons, there for. It shall be obligatory of the part of the Engineer-in-charge on receipt of such a 
report to deduct such amounts from payments due to the contractor.  
 

14. DISPOSAL OF AMOUNTS RECOVERED FROM THE CONTRACTORS: 
The engineer in charge shall arrange payment to workers concerned within 45 days from receipt of a 
report from the Inspecting Officer except in cases where the contractor had made an appeal under 
regulation, 16 of these regulations. In cases where there is an appeal, payment of worker dues would 
be arranged by the Engineer in charge, wherever such payments arise, within 30 days from the date 
of receipt of the decision of the Regional Labour Commissioner (RLC). 
 

15. WELFARE FUND: 
All moneys that are recovered by the Engineer-in-charge by way of workers due which could not be 
disbursed to workers within the time-limit prescribed above, due to reasons such as where about or 
workers not being known, death of a worker, etc., and also amounts recovered as penalty, shall be 
credited a fund to be kept under the custody or BHEL for such benefits and welfare of work man 
employed by the contractors. 
 

16. APPEAL AGAINST DECISION OF INSPECTING OFFICER: 
Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to 
the Regional Labour Commissioner concerned within 30 days from the date of decision, forwarding 
simultaneously a copy of his appeal to the Engineer-in-charge. The decision of the Regional Labour 
Commissioner Shall be final and binding upon the contractor and the work men. 
 

17. REPRESNTATION OF PARTIES: 
i)  A workmen shall be entitled to be represented in any investigation or enquiry under these 
Regulations by an officer of a registered trade union of which the said trade union is affiliated or 
where the work man is not a member of any registered trade union, by an officer of a registered trade 
union, connected with, or any other workmen employed in, the industry in which the worker is 
employed. 
  

 

ii)  A contractor shall be entitled to be represented in any investigation of enquiry under these 
Regulation by an officer of an association of contractors of which he is member or by an officer of a 
Federation of associations of contractors to which the said association is affiliated or where the 
contractor is not a member of any association of employers, connected with, or by any other 
employer engaged in the industry in which the contractor is engaged. 
iii)  No party shall be entitled to be represented by a legal practitioner in any investigation or 
enquiry under these Regulations.  
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18. INSPECTION OF BOOKS AND OTHER DOCUMENTS: 
The contractor shall allow Inspection of the registers and other documents prescribed under these 
regulations by inspecting officers and the Engineer-in-charge or his authorized representative at any 
time and by the worker or his agent on receipt of due notice at convenient time. 
 
19. INTERPRETATION ETC:  
On any question as to the application, interpretation or effect of these Regulations, the decision of 
the Chief Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and 
binding.  
 
20. AMENDMENTS: 
Central Government may, some time to time, add to or amend the Contractors Labour Regulations 
and issue such directions as it may consider necessary for the proper implementation of the 
Contractors Labour Regulations for the purpose of removing any difficulty which may arise in the 
administration thereof, based on which the BHEL Contractors Labour Regulation here in contained 
shall be subject to revision. 

 
BHEL SAFETY CODE (See condition 20) 

i) Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from 
the ground, or from solid construction except such short period work as can be done safely from 
ladders. When a ladder is used one extra mazdoor shall be engaged for holding the ladder and if the 
ladder is used for carrying materials as well, suitable footholds and handholds shall be provided on 
the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (1/4 horizontal and 1 
vertical). 

ii) Scaffolding or staging more than 3.25 meters above the ground or floor, swing or suspended 
from an  overhead support or erected with stationery support, shall have a guard rail properly 
attached, bolted, braced and otherwise secured at least 1 meter high above the floor or platform of 
such scaffolding or staging and extending along with the entire length of the outside and ends thereof 
with only such openings as may be necessary for the delivery or materials, such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or structure. 

iii) Working platform, gangways and stairways shall be so constructed that they do not sag 
unduly or unequally, and if height of a platform or gangway or stairway is more than 3.25 meters 
above ground level it shall be closely boarded, have adequate width and be suitably fenced, as 
described in 2 above. 

iv) Every opening in floor of a building or in a working platform shall be provided with suitable 
means to prevent fall of persons or materials by providing suitable fencing or failing with a minimum 
height of 1 meter. 

v) Safe means of access shall be provided to all working platform and other working places, 
every ladder shall be securely fixed. No portable single ladder shall be over 9 meters in length. 
Width between side rails in a rung ladder shall in no case be less than 30cm. For ladders up to and 
including 3 meters in length. Uniform step spacing shall not exceed 30 cm. 

 
Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on 
any of the sites shall be so stacked or placed as to cause danger or inconvenience to any person or 
the public. The contractor shall provide all necessary fencing and lights to protect public from 
accidents and shall be bound to bear expenses of defense of every suit action or other proceedings at 
law that may be brought by any person for injury sustaining owing to every suit action or other 
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proceedings  at law that may be brought by any person for injury sustaining owing to neglect of the 
above precautions, and pay any damages and costs which may be awarded in any such suit, action 
or proceedings to any such person or which may with the consent of the contractor be paid to 
compromise any claim by any such person.  
  

6. EXCAVATION AND TRENCHING: 
All trenches, 1.5 meters or more in depth, shall at all times be supplied with at least one ladder for 
each 30 m length or fraction thereof. Ladder shall to be extended from bottom of trench to at least, 1 
meter above surface of the ground. Sides of a trench 1.5 meters or more in depth shall be stepped 
back to give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides 
collapsing. Excavated materials shall not be placed within 1.5 meters of the edge of trench or half 
the depth of trench, whichever is more. Cutting shall be done from top to bottom. Under no 
circumstances shall undermining or undercutting be done. 
 

7. DEMOLITION: 
Before any demolition work is commenced and also during the process of the work. 

a) All roads and open areas adjacent to the work site shall either be enclosed or suitably 
protected; 

b) No electric cable or apparatus which is liable to be source of danger over a cable or apparatus 
used by operator shall remain electrically charged. 

c) All present steps shall be taken to prevent danger to persons employed, from risk or fire or 
explosion or No floor, roof or other part of a building shall be so overloaded with debris or materials 
as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-charge shall be 
available for use of persons employed on the site and maintained in a condition suitable for 
immediate use and the contractor shall take adequate steps to ensure proper use of equipment by 
those concerned. 

a) Workers employed on mixing asphaltic materials cement and lime mortars/concrete shall be 
provided with protective footwear and protective goggles. 

b) Those engaged in handling any materials which is injurious to the eye shall be provided with 
protective goggles. 

c) Those engaged in welding works shall be provided with welder’s protective eye shields. 

d) Store breaker shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 

e) When workers are employed in sewer and manholes which are in use, the contractor shall ensure that 
manholes covers are opened and manholes are ventilated at least for an hour before workers are 
allowed to get in to them. Manholes so opened shall be cordoned off with suitable railing and 
provided with warning signals or boards to prevent accident to public. 

f) The contractor shall not employ men below the age of 18 and women on the work of painting with 
products containing lead in any form. Wherever men above the age of 18 or employed on the work 
of lead painting the following precautions shall be taken. 

i)  No paint containing lead or lead products shall be used except in the form of paste or readymade 
paint. 

ii)  Suitable face masks shall be supplied by the contractor for use by workers when paint is applied in 
the form of spray or a surface having lead paint is dry rubbed and scrapped. 
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iii)  Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided to enable 
working painters to wash during and cessation of work. 

 
 

9. When work is done near anywhere there is risk of drowning, all necessary equipment shall be provided and 
kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate 
provision made for prompt first aid treatment of all injuries likely to be sustained during the course of the 
work. 

 
        10. Use of hoisting machine and tackles including their attachments, encourage and supports shall conform to the 

following: 
a) 
 i)These shall be of good mechanical construction, sound material an adequate strength and    free from 
defects and adequate strength, and free from defects. 
ii)Every rope used in hoisting or lowering materials or as a means of suspension shall be durable quality and 
adequate strength, and free from defects. 

b)  Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age 
of 21 years shall be in-charge of any hoisting machine including any scaffolding winch or give signals to 
operator. 
c) In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block used in 
hoisting, or lowering or as means of suspension safe working load shall be ascertained by adequate means. 
Every hoisting machine and all gear referred to above shall have the safe working load plainly marked 
thereon. In case of a hoisting machine having a variable safe working load, each safe working load, and the 
conditions under which it is applicable shall be clearly indicated. No part of any machine or any gear referred 
to above in this paragraph shall be loaded beyond the safe working load except for the purpose of testing. 
d) In case of departmental machine, safe working load shall be notified by the Engineer-in-charge. As regards 
contractors machines the contractor shall notify safe working load of each machine to the Engineer-in-charge 
wherever he brings it to site of work and get it verified by the Engineer-in-charge. 
 

11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances shall be 
provided with efficient safeguards, hoisting appliances shall be provided with such means as will reduce to the 
minimum risk of accidental descent of load. Adequate precautions shall be taken to reduce to the minimum 
risk of any part of a suspended load becoming accidentally displaced. When workers are employed on 
electrical installations which are already energised, insulating mats, working apparel such as gloves, sleeves, 
and boots, as may be necessary shall be provided. Workers shall not wear any rings; watches carry keys or 
other materials which are good conductors of electrically. 

12. All scaffolding, ladders and other safety devices mentioned or described herein shall be maintained in a safe 
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 
washing facilities shall be provided at or near the places of work. 

13. These safety provisions shall be brought to the notice of all concerned by display on a notice board at a 
prominent place at the work spot. Persons responsible for ensuring compliance with the safety code shall be 
named there on by the contractor. 

14. To ensure effective enforcement of the rules and regulations relating to safety precautions, arrangements made 
by the contractor shall be open to inspection by the Engineer-in-charge or his representative and the inspection 
officers as defined in the contractor’s Labour Regulations. 

15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the operation of any other 
Act or Rule in force.          
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FORM OF REGISTER OF WORKMEN 
(Regulation 7) 

(i) Name and address of the contractor:……………………………………………………………………. 
(ii) Number and date of the contract agreement/work order:………………………………………………. 
(iii)Name and address of the department awarding the contract:…………………………………………… 
(iv) Nature of the contract and location of the work:………………………………………………………… 
(v) Duration of the contract:……………………………………………………………………………….. 
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FORM OF EMPLOYMENT CARD 
(Regulation 8) 

(i) Name and sex of the worker:…………………………………………………………………………… 
(ii) Father’s/Husband’s Name:……………………………………………………………………………… 
(iii)Address:………………………………………………………………………………………………… 
(iv) Age or date of birth:……………………………………………………………………………………. 
(v) Identification marks:…………………………………………………………………………………… 

 Particulars of next of kin (wife/husband and children, if any, or/dependent next of kin in case of the 
worker has no wife/husband or child): 

 Name:…………………………………………………………………………………………………. 
 Full address of dependents:…………………………………………………………………………… 
       (Specify village, Dist., and State):………………………………………………………………………… 
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For the worker employed at one time one piece-work basis and at another on daily wages, relevant entries in 
respect of each type of employment should be made separately.                           

 
FORM OF WAGE SLIP 

(REGULATION 9) 
 
 
(i) Name of the contractor…………………………………………………………………………………. 

 
(ii) Place……………………………………………………………………………………………………. 

 
 
 
 
1. Name of the workers with  
father’s/husband’s Name  : 
 
2. Nature of employment  : 
 
3. Wage period   : 
 
4. Rate of wages payable  : 
 

5. Total attendance/unit of  
  Work done    : 
 

6. Dates on which overtime  
worked.    : 
 
7. Overtime wages.   : 
 
8. Gross Wages, payable  : 
 
9. Total deductions (indicating  
  nature of deduction). 
 
10. Net Wages Payable   : 
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL 

(Regulation 9) 
 
(vi) Name and address of the contractor:………………………………………………………………. 
(vii) No. & Date of the contract agreement/work order:……………………………………………….. 
(viii) Name and address of the dept. awarding the contract:……………………………………………. 
(ix) Nature of the contract and location of the work:……………………………………………………. 
(x) Duration of the contract:……………………………………………………………………………. 
(xi) Wage period:………………………………………………………………………………………. 
 

 Fair  
wages 

payable. 

Wages   
paid. 

Overtime         
worked. 

Deduction from           
wages. 
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FORM OF REGISTER OF 

DEDUCTIONS FOR DAMAGE OR LOSS CAUSED TO THE BHEL BY THE NEGLECT OR DEFAULT OF THE 
EMPLOYED PERSONS. 
(Regulation No. 10 (vii). 
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FORM OF REGISTER OF FINES (REGULATIONS No. 10 (VII) 
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PART-II 
 

To be submitted in separate sealed cover 
 

     BHARAT HEAVY ELECTRICALS LTD  
ELECTRONICS DIVISION  

MYSORE ROAD. BANGALORE- 560026 
 
 
 
REFERENCE: NRK60001 
DATED:27/12/2014                                                 
 
 

PRICE BID 
 
 
Construction of Boundary Wall with PRE CAST CONCRETE SLABS 
and MAIN GATE  for M/s GEDCOL’s 20 MW Solar Power plant at 
the place Manamunda, Guhipita Village, Boudh District, ODISHA. 
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S.NO DESCRIPTION UNIT Quantity Rate in figure and words                     
Rs.                Ps      

Amount                                                                      
Rs.             Ps.

1

Clearing jungle including uprooting of rank vegetation, grass, brush wood, trees and 
saplings of girth upto 30 cm measured at a height of 1 m above ground level and removal of 
rubbish upto a distance of 50 m outside the periphery of the area cleared as per direction of 
Engineer-in -charge. 100 sqm 30.00

2
Earth work in excavation by mechanical means (Hydraul ic excavator) / manual  means over 
areas (exceeding 30cm in depth. 1.5m in width as well  as 10 sqm on plan) including 
disposal of excavated earth, lead upto 50m and l ift upto 1.5m, disposed earth to be level led 
and neatly dressed as per direction of Engineer-in -charge.                    Al l kinds of soi l cum 993.04

3

Earth work in excavation by mechanical means (Hydraul ic excavator) / manual  means over 
areas (exceeding 30 cm in depth, 1.5m in width as wel l as 10 sqm on plan) including 
disposal of excavated earth, lead upto 50 m and li ft upto 1.5 m, disposed earth to be 
levelled and neatly dressed as per direction of Engineer-in -charge.

3a Ordinary rock
cum 50

3b
Hard rock(blasting prohibited)  if Required with Dri ll ing DTH.

cum 50

4

Providing and laying in position cement concrete of specified grade excluding the cost of 
centering and shuttering - All  work up to plinth level :1:4:8 (1 Cement : 4 coarse sand : 8 
graded stone aggregate 40 mm nominal  s ize).

cum 109.3

5

Random rubble masonry with hard stone in foundation and pl inth including levelling up 
with cement concrete 1:6:12 (1 cement : 6 coarse sand : 12 graded stone aggregate 20 mm 
nominal size) upto pl inth level  with : Cement mortar 1:6 (1 cement : 6 coarse sand)

cum 148.5

6

Providing and laying in position machine batched and machine mixed design mix M-25
grade cement concrete for reinforced cement concrete work, using cement content as per
approved design mix, including pumping of concrete to site of laying but excluding the cost
of centering, shuttering and reinforcement, including admixtures in recommended
proportions as per IS: 9103 to accelerate, retard setting of concrete, improve workabil ity
without impairing strength and durabi lity as per direction of Engineer-in-charge.
All  works upto pl inth level    

cum 341.22

7

Reinforced cement concrete work in wal ls (any thickness), including attached pilasters, 
buttresses, plinth and string courses, fi llets, columns, pi llars, piers, abutments, posts and 
struts etc. up to floor five level , excluding cost of centering, shuttering, finishing and 
reinforcement : 1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded stone aggregate 20 mm 
nominal size) (Nominal mix M20) cum 600.87

 COMPOUND WALL CONSTRUCTION WITH PRE CAST CONCRETE SLABS & GATE 
20 MWp SOLAR POWER PLANT, AT MANAMUNDA,  GUHIPITA VILLAGE, BOUDH DIST. ODISHA.
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8

Fi ll ing avai lable excavated earth ( excluding rock ) in trenches plinth, sides of foundations

etc., in layers not exceeding 20 cm in depth consol idating each deposited layer by ramming

and watering, lead upto 50 mtrs and lift upto 1.50m as per the directions of Engineer In

charge cum 494.02

9
Centering and shuttering including strutting, propping etc. and removal of form for :

9a
Foundations, footings, bases of columns, etc. for mass concrete

Sqm 3412.17

9b
Walls (any thickness of Precast Slab) including attached pilasters, butteresses, plinth and
string courses etc.

Sqm 10656.52

9c
Columns, Pillars, Piers, Abutments, Posts and Struts

Sqm 6634.78

10

Steel  reinforcement for R.C.C. work including straightening, cutting, bending, placing in 
position and binding all complete above plinth level.Thermo-Mechanically Treated bars as 
per direction of Engineer-in -charge.

Kg 117760.87

11

Structural steel work riveted, bolted or welded in built up sections, trusses and framed
work, including cutting, hoisting, fixing in position and applying a priming coat of approved
steel primer al l complete as per direction of Engineer-in -charge for gates, angles, cattle
catcher etc.

kg 28991.3

12

Painting on Angles and steel structures with synthetic enamel paint of approved brand and
manufacture of required colour to give an even shade: Two or more coats on new work over
an under coat of suitable shade with ordinary paint of approved brand and manufacture as
per direction of Engineer-in -charge.

sqm 947.83

13

Providing and fixing concertina coil fencing with punched tape concertina coil 600 mm dia
10 metre openable length ( total length 90 m), having 50 nos rounds per 6 metre length, upto
3 m height of wal l with existing angle iron 'Y' shaped placed 2.4 m or 3.00 m apart and with
9 horizontal R.B.T. reinforced barbed wire, stud tied with G.I. staples and G.I. clips to retain
horizontal , including necessary bolts or G.I. barbed wire tied to angle iron, all complete as
per direction of Engineer-in-charge, with reinforced barbed tape(R.B.T.) / Spring core (2.5mm
thick) wire of high tensile strength of 165 kg/ sq.mm with tape (0.52 mm thick) and weight
43.478 gm/ metre (cost of M.S. angle, C.C. blocks shal l be paid separately)

metre 4300

14

Precast slab alignment with motor grouting or Brick edging  7cm wide 11.4cm. deep to plinth 
protection with common burnt clay F.P.S. (non modular) bricks of class designation 7.5 (
Compound wall slab alignment and packing) including grouting with cement mortar 1:4 (1
cement : 4 fine sand) as per direction of Engineer-in -charge.

metre 20565.22

Total

Total value in words:………………………………………………………………………………………………………………………………………………………..  
 


